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SOUTHERN CONNECTICUT STATE UNIVERSITY 
NEW ACADEMIC LABORATORY BUILDING 

NEW HAVEN, CT 
 

State of Connecticut Department of Construction Services 
Project No. BI-RS-283-CMr 

 
GENERAL CONDITIONS FOR ALL TRADES 

SECTION 00 21 20 
 
 
1. The following documents are included in all Scopes of Work, and the Trade Contractors are 

responsible for complying with all of these documents in completing the work of their respective 
Bid Packages: 

  
00 11 16 Invitation to Bid  
00 21 19 Supplemental Instructions to Bidders 
00 21 20 General Conditions for All Trades 
00 30 01 List of Documents 
00 41 00 Form of Proposal 
00 52 26 FIP Subcontract Agreement 
00 61 00 Guarantee Bond Information 
00 62 01 Certificate of Insurance 
00 62 02 Contractor Statement of Legal Employees 
00 62 03 Interim Waiver and Release of Mechanics and Materialmen’s Lien 
00 62 04 Subcontractor Vendor Interim Waiver and Release of Mechanics and 

Materialmen’s Lien 
00 62 05 Sample Documents 

 Request for Information Form 
 Subcontractor Change Request 
 Submittal Cover Sheet

00 73 00 CHRO Policies and Information 
00 73 01 Subcontractor Set Aside Plan Format 
00 73 02 M/WBE Payment Status Report 
00 73 03 Monthly Employment Utilization Report 
00 73 04 State of Connecticut Guide to the Code of Ethics for Current or Potential 

State Contractors 
00 73 05 OPM Ethics Form 6 
00 74 00 Prevailing Wage Rates 
00 74 01 Payroll Certification for Public Works Projects 
00 74 02 CERT-134 Tax Exempt Certificate 
00 75 00 Preliminary Project Schedule 
00 76 00 Site Logistics Plan 
00 77 00 Construction Waste Management Plan 
00 78 00 Indoor Air Quality Management Plan 
00 79 01 FIP Safety Program 
00 79 02 CT Construction Safety and Health Course Verification 
00 79 03 FIP Quality Control Plan 
00 80 00 Bid Packages and Supplemental Bid Forms 
01 11 00 Summary of Work – CMR
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01 20 00 Contract Considerations – CMR
01 25 00 Substitution Procedures – CMR
01 26 00 Contract Modification Procedures - CMR
01 29 76 Progress Payment Procedures – CMR
01 31 00 Project Management and Coordination – CMR
01 31 19 Project Meetings – CMR
01 32 16.13 CPM Schedules – CMR
01 32 33 Photographic Documentation – CMR
01 33 00 Submittal Procedures – CMR
01 35 16 Alteration Project Procedures – CMR
01 35 26 Government Safety Requirements – CMR
01 42 20 Reference Standards – CMR
01 45 00 Quality Control – CMR
01 45 23.13 Testing for Indoor Air Quality, Baseline Indoor Air Quality, and Materials -

CMR 
01 50 00 Temporary Facilities and Controls – CMR
01 56 39 Temporary Tree and Plant Protection
01 57 30 Indoor Environmental Control – CMR
01 57 40 Construction Indoor Air Quality Management Plan – CMR 
01 60 00 Product Requirements – CMR
01 71 23 Field Engineering – CMR
01 73 29 Cutting and Patching – CMR
01 74 19 Construction Waste Management and Disposal – CMR
01 75 00 Starting of Systems – CMR
01 77 00 Closeout Procedures – CMR
01 78 23 Operation and Maintenance Data – CMR
01 78 30 Warranties and Bonds – CMR
01 81 13 Sustainable Design Requirements – CMR
01 91 00 Commissioning – CMR

 
2. Time is of the essence. The provisions of the Contract relating to the time of performance and 

completion of the work are of the essence of this Contract. Accordingly, each Trade Contractor 
shall begin work on the day specified, and shall prosecute the work diligently so as to permit full 
occupancy not later than the first day following the construction period established in the 
Schedule of Construction. 
 

3. The bid documents include an overall Preliminary Project Construction Schedule. The Project 
Construction Schedule shall be followed when preparing a Bid for this project. This contractor is 
responsible to meet the requirements of the Project Construction Schedule included in the Bid 
Documents. This includes providing the appropriate manpower, equipment, and resources to 
meet this schedule. The contractor shall include in their bid the cost to procure, store, warehouse, 
insure, etc. required until the material is needed in the field for installation. The contractor will be 
responsible for all overtime and costs associated with meeting this schedule. This schedule may 
be modified from time to time based on job conditions.  

The following criteria should be considered in preparation of the Bidder’s proposal: 
 
A. Each Trade Contractor shall cooperate with the Construction Manager in adhering to the 

Construction Schedule. 
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B. In the event that this Construction Schedule is interrupted or delayed because of insufficient 
materials, equipment or working force at the job site on the part of the Trade Contractor, the 
Construction Manager shall direct this Trade Contractor to make up the lost time through 
the use of additional labor and/or working beyond the normal working times at no 
additional cost to the Owner or Construction Manager. 

 
C. If there are major delays brought about by circumstances beyond the control of the 

Construction Manager, Trade Contractor or various subcontractors or suppliers, a request for 
time extension will be considered, but under no circumstances, will the Owner or 
Construction Manager, as a condition of the Contract Award, pay for damages due to these 
delays. 

 
4. Liquidated Damages are established at a rate of $8,800 per day for each calendar day beyond the 

established substantial completion date that substantial completion is not received, and at $6,500 
per day for each calendar day beyond the (90) calendar days of the established substantial 
completion for which Final Acceptance is not received.  Should the project be delayed as a result 
of the Trade Contractor’s actions, the Trade Contractor shall be liable to the Construction Manager 
for damages for every day the project is delayed by the Trade Contractor, provided the delay is not 
the justifiable result of actions by others.  The Construction Manager, at his sole discretion, shall 
make a reasonable assessment of the maximum damages for each Trade Contractor, such 
maximum damages being for every calendar day of unexcused delay. 
 

5. Within thirty (30) days of Notice of Award, all contractors shall furnish the following: 

A. List of proposed contractors and vendors. 

B. A schedule of values for billing purposes broken down with individual line items for each 
major component of the work, broken down into Labor and Material components. This 
schedule of values shall be subject to review and approval by the Construction Manager 
prior to any payments being made. 

C. A man-loaded construction schedule shall be submitted to the Construction Manager for 
review. This schedule shall minimally meet the requirements of the Project Schedule and 
the bid documents.  

6. All submittals are due in the office of the Construction Manager within thirty (30) days of Notice of 
Award. An adequate number of copies are needed so that enough returned copies are available 
for all trades that need them for coordination. However, it is the sole responsibility of each trade 
contractor to ascertain any and all coordination requirements between the work of its bid package 
and the work of all other applicable bid packages 

7. Subcontractors are responsible for keeping the construction site neat and orderly at all times. All 
contractors are responsible for daily cleanup of the job site of their own debris and rubbish to a 
dumpster provided by others. The FIP Project Superintendent will issue a written notice to the 
Subcontractor in the event that cleanup is not performed satisfactorily and on a regular basis. FIP 
will then perform this work with other labor and backcharge the Subcontractor for all costs 
incurred for cleanup associated with Subcontractor’s work (see Item #8). 

The following trades will be required to provide dumpsters for legal removal of their own debris 
from the job site.  Comply with all recycle / salvage requirements of specifications section 01 74 
19, Construction Waste Management and 01 81 13 Sustainable Design Requirements.  See Bid 
Package Descriptions for specific extent of cost responsibility for these Trades: 

 Site Work 
 Masonry 
 Demolition 
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All other trades will dispose of debris in dumpsters provided by others. 
 

8. Work performed on this Subcontractor’s behalf by FIP Construction, by mutual agreement or after 
proper notification per the terms of this Subcontract, will be credited against this Subcontractor’s 
account at the rate of $75 per hour for labor plus all applicable material costs. Additionally, a 
$250 administrative fee will be assessed for processing of change orders related to each such 
occurrence. 

9. Change orders will not be approved without written authorization from FIP Construction’s project 
manager only. All Subcontractor change requests will be submitted on FIP’s Subcontractor 
Change Request form (copies enclosed). If subcontractor proceeds without a written change 
directive, FIP will not pay change claim. 

10. All work must be completed in compliance with FIP’s Safety & Health Program, which is included 
as part of the bid documents. Particular attention must be given to Paragraph 2.7: Subcontractors’ 
and Vendors’ Responsibilities. All personnel on the job site will wear OSHA-compliant hard hats 
and safety glasses at all times. 

High Visibility Attire: 
 
 Every worker, site staff, visitor and vendor will wear Class 2 high visibility attire at all times 

that meet the requirements of ANSI 107-2004.  

 When work is being conducted in traffic areas, either public of construction equipment or at 
night ANSI reflectivity requirements shall be met. 

 A flag person along with all employees working in the immediate area of vehicular traffic 
must wear a red or orange jacket or vest. The flag person will be required to use a flag and/or 
sign paddle to direct traffic flow. Warning garments worn at night shall be reflective. Traffic 
control laws must be adhered to (please contact Safety Director).In some cases Class 3 attire 
shall be worn. Consult with the ANSI classification requirements. 

11. Project area is 100% non-smoking. 

12. Subcontractor is to provide FIP with monthly lien waivers at time of each requisition from all sub-
subcontractors and suppliers (forms as provided by the Construction Manager.  Subsequent 
payments will be withheld until all interim lien waivers and proof of payment to sub- 
subcontractors and material suppliers, for previous payments issued, have been provided.  

13. Loud, abusive language and/or conduct by Subcontractor’s personnel will not be tolerated. 
Construction personnel reprimanded a second time will be dismissed from this construction 
project and not allowed to return. 

14. All RFIs shall be transmitted through the Construction Manager on FIP’s Request For Information 
form.  

15. No direct contact is allowed with the Architect, Engineer, Owner or Owner’s Representative 
unless approved by the Construction Manager. All project communication is to take place through 
the Construction Includes all warranties and guarantees as outlined in the specifications. 

16. Includes all submittals, shop drawings, product data, calculations, samples, certifications, mock-
ups, and other information as specified and as required by the Architect/Engineer to gain 
system/product approvals.    
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17. All materials are to be provided per plans and specifications.  No substitutions will be allowed 
with the exception of those items selected by the architect/owner of the project or those approved 
via formal substitution request procedure.    

18. Includes all field mock-ups shown on drawings and as specified for work of this Subcontract.    
Coordinate mock-up requirements with other trades to provide full assemblies of multiple 
components for approvals and to represent standards of work for the project.  Provide mock-up 
materials in sufficient time for mock-up construction and review to occur prior to ordering 
materials.   

19. Where indicated and required for performance of subcontractor’s work, include professional 
engineering services where delegated design is indicated/specified for selected components. This 
shall include drawings/calculations sealed and signed by a Professional Engineer licensed in the 
State of Connecticut.   

20. Includes coordination of all work with work of other trades. Incorporate information as provided 
in submittals of other trades where necessary to coordinate/complete work of this Subcontract.   
 

21. Trade Contractors are to include all hoisting, staging, scaffolding, lifts, cranes, and other 
equipment as required to perform work.     

22. Includes compliance with all requirements of the project’s registration under the State of 
Connecticut DEEP General Permit for discharges associated with construction activity.  All 
contractors will be required to acknowledge and comply with these provisions. 

23. As-built drawings are to be maintained and updated on a weekly basis. Updated as-built drawings 
are a prerequisite for approval of monthly requisitions. 

24. Full labor and material warranty for all items of work incorporated into this project shall be 18 
months from Substantial Completion, unless a greater period is required as part of a specific 
specification section. 

25. The amount of compensation to be paid for any additional or deleted work performed by a 
subcontractor or a sub-subcontractor that results in a Change Order shall be determined as 
follows: 

A. Overhead and Profit Percentages: 

 Subcontractor’s mark-up for work performed by its own forces (maximum allowable 
percentages for the performance of the changed work):  

$0 - $5,000 20% overhead and profit 
$5,001 - $15,000 17% overhead and profit 
$15,001 - $25,000  15% overhead and profit 
$25,001 and greater 12% overhead and profit 

Subcontractor’s mark-up for work performed by its sub-subcontractor’s forces and not 
allowable for any subsidiary in which the subcontractor has a majority ownership: 

$0 - greater 6% overhead and profit 
 

B. The Owner does not recognize any overhead and profit percentage mark-ups on any 
changed work performed by a sub-subcontractor. 

C. Bond Costs: Actual additional bonding costs associated with the value of the Change Order 
will be compensable only when supported by written documentation by the bonding 
company that the Change Order requires an increase to the original Performance, Payment, 
Labor or Material Bond. 
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26. Provide Performance and Payment Bonds for the work of this Subcontract. A Performance 
Bond and Payment Bond, AIA DOCUMENT A311, in an amount equal to one hundred 
percent (100%) of the Contract Sum, and suitable to Contractor, will be required and paid for 
by this Subcontractor as required by the Invitation to Bid. The condition of this obligation is 
such that, if the Subcontractor shall promptly and faithfully perform said Subcontract, make 
payments to all claimants for all labor and materials used or reasonably required for use in the 
performance of the Subcontract, and shall fully indemnify and save harmless Southern 
Connecticut State University, the State of Connecticut Department of Construction Services, 
and FIP Construction, Inc. from all costs and damages he may suffer by reason of failure to do 
so, then this obligation shall be null and void; otherwise, it shall remain in full force and 
effect. Such bond shall be written by a company properly authorized to transact business in 
the state in which the project is being constructed and the home state of the Subcontractor 
and subject to approval and acceptance by FIP Construction, Inc. and/or Southern 
Connecticut State University and the State of Connecticut Department of Construction 
Services. Bonds shall be supplied from a company or companies with an AM Best Rating of A- or 
better. Said Bonds shall be maintained for the life of the contract. 

27. All contractors shall include all filings, fees, permits and certificates required by Town, area and 
state authorities having jurisdiction for approval of their work.  

28. All contractors shall maintain a full-time superintendent or foreman at the job site during any time 
in which their employees or subcontractors are involved on the project. This superintendent will 
be responsible to attend all coordination meetings as scheduled by the Construction Manager’s 
project manager and have the authority to make decisions. This superintendent will further be 
equipped with Nextel digital phone for two-way cellular phone communication with FIP and 
other trades in lieu of walkie-talkies. 

29. Foreman shall attend all contractor weekly meetings and submit all inspection and toolbox safety 
reports signed by employees. 

30. All workers shall submit an OSHA ten-hour safety training card which is no more than five (5) 
years old per Connecticut General Statutes Section 31-53b pertaining to prevailing wage statutes. 

31. Provide Company Safety Program and MSDS bound book with company name for Construction 
Manager’s trailer and one (1) for trade contractor’s gang box. 

32. Foreman shall review scope of work with Construction Manager on a daily basis and submit Daily 
Report to Construction Manager. Daily Reports shall include work force manpower quantities, 
scope of work and locations, and work completed as they relate to job schedule, job conditions, 
etc. 

33. This project is designated for USGBC LEED Silver Certification under LEED New Construction 
Version 3 and must comply with State of Connecticut High Performance Building Standards. 
Includes compliance with all applicable provisions of Specification Section 01 81 13 Sustainable 
Design Requirements and all other LEED requirements as stipulated in individual specifications 
sections. Provide all required LEED submittal documentation to demonstrate compliance with 
applicable LEED requirements. This shall include, as applicable, completed LEED materials 
cost/data sheets to document regional material source, recycled content, and Forest Stewardship 
Council (FSC) compliance.    

34. Site logistics plan is included as part of the contract documents.  Reference individual scopes of 
work for responsibility for temporary installations and utilities. Trade Contractors will be allotted 
space for office and storage trailers at the discretion of the Construction Manager.  Cost for trailers 
is the responsibility of each Trade Contractor.  The Electrical Contractor will provide one 400 amp 
panel at the contractor trailer area.  Cost for distribution from this panel to the Trade Contractor’s 
trailer is the responsibility of the Trade Contractor. Electrical usage fees will be by the CM.  Trade 
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Contractors will be responsible for all costs related to temporary data and communication services 
to their trailers.  Portable sanitation facilities will be provided by others. 

35. SCSU will be providing a designated contractor parking area within a 10-minute walking distance 
from the project site.  All private contractor vehicles will be required to utilize this parking.  No 
private vehicle parking will be allowed on the job site.  Company vehicles will be allowed on site 
at the discretion of the FIP superintendent based on need.  SCSU will be operating a shuttle 
service to and from the contractor parking lot at the beginning and end of each workday for 
approximately 45 minutes; exact schedule to be determined.  Workers will be responsible for 
their own means for access to and from the contractor lot outside of these periods. 

36. Normal work hours are considered 7:00 a.m. – 3:30 p.m., Monday through Friday. 

37. All successful Bidders will be required to execute the Construction Manager’s “Subcontract” 
Agreement with no exceptions, which is a part of this specification and will be required to comply 
with the insurance requirements as outlined in Article 11 of the General Conditions, and as 
modified by the Supplementary General Conditions. 
 

38. The successful Bidder agrees to commence work within seven (7) days of execution of a 
Subcontract Agreement or receipt of a Notice to Proceed or Letter of Intent, whichever is earlier. 
 

39. All work must be completed in compliance with FIP’s Quality Control Program which is included 
as part of the Bid Documents. Particular attention is to be paid to Section IV: Subcontractors.  

 
40. Each successful trade contractor and its key personnel will be required to attend a pre-

construction meeting with the Construction Manager and Design Consultants prior to start of work 
on the project. Content of this meeting is described in the FIP Safety & Health Program and 
Quality Control Program referenced above and the pertinent design specifications. 

 
41. Retention will be withheld at a rate of 7.5% until Substantial Completion of the project. 

 
42. The following documents are required to be submitted on a monthly basis in conjunction with the 

contractor’s Application for Payment: 
 

A. Payroll Certification Reports 
B. Monthly Employment Utilization Report 
C. M/WBE Payment Status Report 

 
Progress payments will be withheld until the above reports have been received in an acceptable 
and correct form for the month coinciding with the progress payment. 

 
43. All prime subcontractors with the exception of MBE/WBE Set Aside firms will be required to 

submit individual Set Aside Plans to the State of Connecticut CHRO as described in the bid 
documents.  The State of Connecticut reserves the right to withhold an additional 2% retention on 
any Prime Subcontractor pending approval of this plan. 
 
 
      END OF SECTION 


