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SCSU New Academic Laboratory Building
Southern Connecticut State University, New Haven, CT

Bl - RS —-283
Original Bid Due Date / Time: January 23, 2013 2:00 pm EST
Revised Bid Due Date / Time: January 30, 2013 2:00 pm EST
Original Bid Due Date / Time: January 24, 2013 2:00 pm EST
Revised Bid Due Date / Time: January 31, 2013 2:00 pm EST

Previous Addendums: Addendum 1 dated December 18, 2012.

TO:

Prospective Bid Proposers:

This Addendum forms part of the “Contract Documents” and modifies or clarifies the original “Bid Documents” for
this Project dated November 21, 2012 and December 10, 2012. Prospective Bid Proposers shall acknowledge
receipt of the total number the Addenda issued for this Project on the space provided on Bid Proposal Forms.
Failure to do may subject Bid Proposers to disqualification.

This Addendum consists of:

Instructions to Bidders Clarifications and Bid Package Clarifications

A. INSTRUCTIONS TO BIDDERS CLARIFICATIONS/REVISIONS (GENERAL — ALL BIDDERS):

1.

Bids will now be received at the P24 Theater in the Adanti Student Center at Southern Connecticut State
University. Parking may be available in the campus garage but will be limited and may not be readily
available. Bidders should plan accordingly.

Bids will now be opened and read publicly at the P24 Theater in the Adanti Student Center at Southern
Connecticut State University.

Bids which will not be hand delivered are to be addressed to FIP Construction, Inc., 308 Farmington Avenue,
Farmington, CT 06032 ATTN: SCSU Bid. Bids must be received by the date and time specified. Bids submitted
via mail or overnight delivery should be double-enveloped and clearly identified as Bid Documents-Do Not Open.

All Bidder Requests for Information (RFIs) must be submitted to FIP by 5:00 PM, Tuesday, January 15,
2013. RFIs submitted after this date cannot be guaranteed a reply.

Subcontractor parking during construction will be restricted to Lot #9 at SCSU during the course of the project.
Only work vehicles with prior permission from FIP will be allowed job site parking. Lot #9 is an approximate 10
minute walk from the job site. SCSU will also run a dedicated contractor shuttle bus between Lot #9 and the job
site for 45 minutes at the beginning and end of each work day.

RE: Invitation to Bid — Section 00 11 16: Page 5 - List of Documents to be Submitted for Bid

A. AIA A305: Bidders are not required to submit an AIA A305 Statement of Qualifications with their bid. All
pertinent information relating to Bidder Qualifications on the Form of Proposal must be provided however.
Bidders may choose to submit an A305 with their proposal, if desired, to complement the information requested
on the Form of Proposal.

B. Delete “Cost Quantity Breakdown Form” and replace with “Supplemental Bid Information Form”.  The
Supplemental Bid Information Forms have been posted for each individual bid package

RE: Instruction to Bidders Section 007300: Insert the following information as provided by the Council on
Human Rights and Opportunities (CHRO):
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“SBE / MBE Resources: The Business Resource Center (BRC) — http://www.brcct.com
The BRC is a comprehensive, ONE-STOP Services Center that provides quick and easy access to
professional consultation, resource materials, and, action-oriented training (OSHA, certified payrolls,

schedules, billings, estimating, etc.), in the skills/techniques needed to grow business in the Greater Hartford

area. The Business Resource Center, in addition to its focus on developing small businesses, operates a
Minority Business Enterprise Assistance Program which has a specific focus on the development of minority
construction firms in Connecticut, including assistance with the capacity to qualify for bonding (bid,
performance and payment). For additional information please contact Kim Hawkins, Director, Business
Resource Center at (860) 527-1100 or email her at khawkins@brcct.com

The Hartford Economic Development Corporation & The Greater Hartford Business Development
Center, Inc. (HEDCo & GHBDC) — http://www.hedco-ghbdc.com

HEDCo is a 501 (c 3) Community Development Financial Institution (CDFI) and a Small Business
Administration Certified Micro Lender. The agency has been in operation since 1975 and serves the 169
cities and towns in Connecticut, especially small business within the City of Hartford, to help them develop
business plans, acquire financing and achieve sustained successful growth. .

Applicable Statutes: PA 79-607; CGS 4-66¢”
RE: Instruction to Bidders Section 002120 General Conditions for All Trades: Add item #44 as follows:

The Contract Documents are complementary, and what is called for by any one shall be as binding as if called
for by all. Where discrepancies or conflict occur in the Contract Documents, the following order of precedence
shall be utilized:

Amendments and addenda shall take precedence over previously issued Contract Documents.
The General Conditions take precedence over the General Requirements.

The Specifications shall take precedence over the Plans.

Stated dimensions shall take precedence over scaled dimensions.

Large-scale detail Drawings shall take precedence over small-scale Drawings.

The Schedules contained in the Contract Documents shall take precedence over other data on the
plans.

ouprwNE

RE: Pre-bid Meeting Documentation: The following materials from the pre-bid meeting held on January 8,
2013 are provided for reference and general information:

. Pre-bid Power Point presentation

. City of New Haven Commission on equal Opportunities Construction
Workforce Initiative Information Flyer

o Pre-bid Attendance Sheets

B. INSTRUCTIONS TO BIDDERS CLARIFICATIONS/REVISIONS (SPECIFIC BID PACKAGE ITEMS AS

NOTED):

1.

Bid Package 5.01 Structural Steel, Joists and Decking: Delete scope item 10 of Section 01 12 00 Structural

Steel and replace with the following: “Reference masonry relieving angles per details 13 & 14 / S-404: Includes

8"x8"x1/2” x 16” plate and 3/8” stiffener shown welded to columns. Exclude masonry relief angles at exterior
side of detail shown anchored to masonry.”

Bid Package 9.01 Drywall, Framing and General Trades
A. Page 1: Add the following item to the included in scope of work list after item 10 22 15 Chain Link
Partitions: “10 26 00 Wall and Door Protection.”

B. Page 4 — Temporary Facilities / Safety Requirements: Add the following after item #15:

» Item 16: Provide one (1) 10’ wide x 36’ long office trailer for a period of thirteen (13) months for use

by all subcontractors during breaks and lunch. Trailer must have two exit doors with associated

CT DCS - 6030 (Rev. 10.04.12)
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exterior stairs. (No restroom is to be included.) Include two (2) new 6’ folding tables, sixteen (16)
folding chairs, and two (2) 32-gallon trash receptacles. Coordinate with FIP for installation location.
Electrical connections shall be by others.

» Item 17: Furnish, deliver, clean on a weekly basis, and remove at completion portable sanitary
facilities at the request of FIP. Include a quantity of six (6) facilities for initial project duration of six
(6) months and increase to total of twelve (12) facilities for additional fifteen (15) months thereafter.

C. Page 12: Add the following after paragraph 10 22 15:

» 10 26 00 Wall and Door Protection: Includes all work as required to furnish and install all work of
this section. Includes all stainless steel wall-mounted bumper rails at all locations as indicated on
drawings and as specified. Includes product from one of specified manufacturers with all required
fasteners and accessories for a complete installation meeting all requirements of plans and
specifications. Include the value for this work in the “other” line item on the Bid Package 9.01
Supplemental Bid Information Form.

3. Bid Package 9.02 Ceramic Tiling / Stone Flooring: Page 3: Add the following to item 2 of Section 09 30 13,
Exterior Ceramic Tiling: Refer to reflected ceiling plans A201 — A206 in addition to finish plans and
schedules for all interior and exterior ceiling and soffit conditions to receive tile.

4. Bid Package 26.1 Electrical:
A. Page 7: Add the following item #54: No conduit/raceway shall be run in any structural slabs or slabs
on deck. Any conduit/race way under the slab on grade shall be run in the granular stone base under
the slab, not within the concrete slab.

B. Page 7: Add the following item #55: Furnish and install custom steel light fixture mounting / base
plates as indicated for exterior wall mounted and column mounted lighting fixtures. Reference details
on A 510 (walls) and A580 (columns).

5. Bid Package 26.3 Site Tel/Data Relocations Page 1: Add the following special instructions item 1a:
“Pre-qualification by the Owner is not required for this bid package.”

6. Bid Package 31.01
A. Page 1: Add the following item to the included scope of work list after item 31 20 03: “31 23 00
Earthwork — Building Area.”

B. Page 3: Add the following to item 8: Temporary paving section to be 2” thick Class 1 bituminous
placed on 8” processed based.

C. Page 7: Add the following item 12: Includes all concrete encasement at ductbank and other utilities as
indicated. Comply with requirements of specification section 033000 Cast in Place Concrete.

D. Page 7: Add the following item 13: Includes raising existing fuel oil tank manholes, vents, fill pipes to
new grades (ref. C104).

E. Page 8: Add the following to item 3 of section 31 23 00 Earthwork — Building Area: “See attachment
BP 31.01.SK-01 for plan of locations anticipated to require excavation supports. Coordinate excavation
support depths with bottom of footing elevations per architectural and structural drawings. In addition to
excavation support as indicated, subcontractor shall include fifty linear feet (50 I.f.) additional excavation
support of similar depth for additional areas not currently identified on the drawings.”

F. Page 9: Revise item 11 as follows: Exclude rigid insulation as detailed in typical foundation sections.
(Rigid insulation was previously included).

G. Page 11: Delete item 2 and replace with the following: Rainwater storage cistern is furnished and set
by others, mass excavation for cistern is by BP 31.01 subcontractor. Filtration structure adjacent YD 1
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/ Bypass structure (ref. C104 and detail IR 102) is furnished, installed, piped by irrigation system
contractor.
Add item 9: Include alteration of existing rain leaders on existing building 7 as indicated on drawing
C1083.

7. Bid Package 32.03 Irrigation & Rainwater Harvesting System: Page 3: Revise item 19 as follows: Site
storm drainage YD 1/ bypass structure is by site subcontractor (Ref. C104). Filter structure (Ref item
“D” IR 102 and “filter structure” on C104) and associated piping from filter structure to bypass structure
is by irrigation subcontractor.

C. PROJECT MANUAL, SPECIFICATION CLARIFICATIONS/REVISIONS:
None.

D. REQUEST FOR INFORMATION QUESTIONS AND RESPONSES:
None.

E. DRAWING CLARIFICATIONS/REVISIONS
None.

All questions must be in writing (not phone) and must be forwarded to the Construction Manager: FIP Construction, Inc., 308
Farmington Avenue, Farmington, CT 06032, Attn: Mark Culligan, Senior Project Manager, culliganm@fipconstruction.com,

Fax 203-272-5073.

END OF ADDENDUM

Aoporrmt® (W

Centerbrook Architects and Planners, LLP
On Behalf of the Department of Construction Services
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PRE - BID MEETING AGENDA

I. PROJECT TEAM

Il. PROJECT OVERVIEW
*  PROJECT BASICS
«  COMMISSIONING

I1l. BIDDING PROCESS
. BID SCHEDULE
. BID PACKAGES
. BID DAY LOGISTICS

IV. FIP PROJECT REQUIREMENTS

V. CHRO PRESENTATION
. SET-ASIDE PLANS

VI. CITY OF NEW HAVEN PRESENTATION
. REGIONAL CONTRACTOR’S ALLIANCE
*  COMMISSION ON EQUAL OPPORTUNITIES

VII. OPEN DISCUSSION / Q & A
*  GENERAL QUESTIONS — BID PROCESS

* THIS POWERPOINT WILL BE POSTED TO FIP’S FTP SITE



I. Project Team FIP

CONSTRUCTION

¢ Construction Manager — FIP Construction

¢ Owner - Southern CT State University

% State Agency — Department of Construction Services

** Owner’s Representative — Liro Group

% Architect — Centerbrook Architects and Planners

% Structural Engineer — Gilsanz Murray Steficek, LLP

% Mechanical / Electrical Engineers — BVH Integrated Services
% Commissioning — Toombs & Associates

% Civil Engineer — Milone and MacBroom

 Landscape Architect — Richter and Cegan

% Geotechnical Engineer — Haley and Aldrich



II. Project Overview FiP

CONSTRUCTION

“ 105,000 s.f. / Four Floors Academic Lab Facility

¢ Research and Teaching Labs, Class Rooms, Offices,
Study/Common Spaces, Mechanical & Support Spaces

% 3.5 Acre Site with Paver Plazas, Drives, Parking, Landscape
Features, Plantings, Rainwater Harvesting & Irrigation

¢ Sustainable Design: LEED Silver Certification

< Commissioning: Third Party Commissioning Agent /

¢ Bid Period: December 2012 — January 2013
* Bid Packages through Div. 9.07 and all Site:  1/30/13 2:00 PM
* Div 12 - 14 and all MEPs: 1/31/13 2:00 PM

% Construction: April 2013 to October 2014



II. Project Overview - Features

3

%

CMU Partitions, Masonry Exterior

Structural Steel, Decking, Metal Fabrications, Specialty Metals
Interior Architectural Woodwork

Waterproofing and Fluid Applied Vapor Barriers

Fireproofing

Metal Panels

PVC Roofing, Metal Roofing

Aluminum Curtain Wall, Storefront and Entrances

Gypsum Board, LGMF

Acoustical Panel Ceilings, Metal Ceilings

Fabric Wrapped Panels

Carpet, Resilient Flooring, Resinous Flooring, Tiling

Painting

Visual Display Surfaces

Toilet Partitions and Accessories FL %
Window Treatments

Laboratory Casework, Laboratory Equipment
Elevators ul
Fire Suppression Systems :
Plumbing

HVAC Systems

Electrical -
Communications -
Site Development

)/ )/ )/ )/ )/ )/ )/ X/ )/ X/ X/ X/ ) ) ) ) ) ) ) X/ )/ X/ X/ )
0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0 0’0

Concrete Foundations, Slab on Grade, Structural Concrete Slab, Slab on Deck

CONSTRUCTION
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II. Project Overview — Site Plan
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I1l. Bid Process — Schedule Milestones FIP

CONSTRUCTION

% Invitation to Bid 12/10/12

% Pre-Bid Meeting 1/8/13

% Closing Date for Pre-bid RFls 1/15/13

% Bid Due Date (Bid Packages 1.02 - 1/30/13 2:00 PM
9.07; 31.01 — 32.04)

% Bid Due Date (Bid Packages 12.01 — 1/31/13 2:00 PM
28.01)

« All Bids are to be hand delivered no later than 2:00 PM on their respective
due date to: SCSU Adanti Student Center, Room P24 Theater on the Campus
of Southern Connecticut State University.

« Bids will be publicly opened at 3:00 PM on their respective due date.

/7

% Scope reviews February 2013

% Anticipated Contract Awards April 2013



l1l. Bid Process — Bid Packages FIP
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BID PACKAGES (*DENOTES MBE SET-ASIDE)

1.01* Final Cleaning

1.02* Construction Cleaning/Refuse Removal

2.01 Selective Demolition

3.01 Building Concrete, Architectural Concrete, Concrete Finishing

4.01 Exterior Masonry, Load Bearing Masonry,
Architectural Precast Concrete, Stone Masonry

4.02* Interior Masonry

5.01 Structural Steel, Joists & Decking

5.02 Metal Fabrications Excluding Egress Stairs

5.03% Egress Metal Stairs and Railings

6.01 Interior Architectural Woodwork

7.01 Building Waterproofing

7.02 Metal Wall Panels

7.03 Thermoplastic Roofing / Roof Accessories

7.04 Sheet Metal Roofing

7.05 Applied Fireproofing
7.06 Fire Safing / Fire Stopping

8.01 Aluminum Curtain Wall, Entrances, Storefront, ) ' -
Glazing & Metal Framed Skylights, Sun Control Devices
9.01 Drywall, Framing & GWB Shaft wall Assemblies,
General Trades to include:
Safety Misc. Specialties
Temporary Construction Visual Display Surfaces
Doors, Frames, Hardware Signage
Spray Foam Insulation Toilet Compartments
Joint Sealants Toilet Accessories
Expansion Control Fire Extinguishers & Cabinets

Sprayed Acoustic Insulation Metal Lockers



l1l. Bid Process — Bid Packages FIP

BID PACKAGES (*DENOTES MBE SET-ASIDE)

9.01 General Trades (continued)

9.02
9.03
9.04
9.05
9.06
9.07*
12.01

12.02
13.01
13.02
14.01
21.01
22.01
23.01
23.02**
23.03
23.04

Cubicle Curtains

Chain Link Partitions

Acrylic Specialties

High Density Shelving System
Residential Appliances
Projection Screens

Blinds and Shades

Ceramic Tile, Exterior Ceramic Tile, Stone Flooring - ey —
Acoustical Panel Ceilings, Sound Absorbing Panels e e — —
Resil. Flooring, Carpet, Entrance Mats & Frames '

Cementitious Topping

Resinous Flooring

Painting and Wall Covering

Laboratory Fume Hoods, Casework, Storage
Shelving, Fixtures

Laboratory Equipment & Sterilizers
Controlled Environmental Rooms
Aquarium System

Electric Traction Elevators

Fire Protection

Plumbing

HVAC

Instrumentation and Controls - HVAC
Instrumentation and Controls - Laboratory
Testing & Balancing

CONSTRUCTION

ek R

(T,\ EERFEL TV EW LM T

26.01 Electrical

26.02*  Site Lighting

26.03 Site Tel/Data Relocations

26.04*  Building Tel/Data

26.05**  Fire Alarm

28.01** Electronic Safety & Security

31.01 Site Work, Site demolition, Earthwork & Utilities,
Asphalt Paving

32.01* Site Improvements, Site Furnishings

32.02* Site Concrete

32.03 Irrigation System, Rainwater Harvesting & Pumping
System

32.04* Landscaping, Unit Paving



I1l. Bid Process — Other Information FIP

CONSTRUCTION

% Bid Day Parking / Logistics for Hand Delivered Bids
* Parking is Available in main campus surface lot adjacent Buley Library
* Plan ahead, parking is limited, factor walking time, time in line. Bids received after 2:00
PM will not be accepted. Bids will be accepted starting at 12:00 Noon.

¢ Bid Response Information Must Include
*  Form of Proposal
*  Supplemental Bid Information Form for Respective Bid Package
* Bid Bond A310 or other bid surety — details per Invitation to Bid
(Bond Obligee is FIP Construction, Inc.)
*  Current DAS Certification (if bid is over $500,000)
*  The above submitted in sealed envelopes with bidders company name and address

*  Must bid all work / specifications sections per bid packages

*  Combined bids will be considered — See Form of Proposal

* Acknowledge / include all bid addenda

*  Must include compliance with all Sustainable Design / LEED Requirements.

*  Bid Mail-in Option Available: FIP Construction 308 Farmington Avenue Farmington,
CT 06032 Attn: Mark Culligan. Bids to be sealed in double envelopes and marked
“SCSU Academic Laboratory Project Bid — Do not Open”

*  No Bids shall be mailed to SCSU or DCS offices.

»  Site Visits: By prior arrangement with FIP. MEP walk-though of Jennings planned
for 1/10 or 1/11.



IV. FIP Project Requirements FIP

CONSTRUCTION

Safety

= No Smoking On Project Site or SCSU Property

= A Job Specific Job Hazard Analysis is Required

= All Workers Are To Be A Minimum Of OSHA 10 Hour Certified
= All Workers Must Attend A First Day Safety Orientation

= FIP Safety Officer Will Conduct Regular Site Inspections

Submittals / Mock-ups

= All Electronic Format for All Submittals Except Samples

» Timely Submittals Required, No Allowance for Extra Time for
Incomplete or Late Submittals

* Include CT Professional Engineers Stamp Where Required Per Specifications And
CT Building Code

» Material / Equipment Substitutions Considered Only for Valid Reasons as Defined
in Specifications

= Reference The Specifications and/or Bid Packages For Specific Requirements

RFls
= Utilize FIP Form And Submit Electronically
» RFl Issues to be Validated Before Submitting



IV. FIP Project Requirements FIP

CONSTRUCTION

MEP Coordination

= (CAD) Backgrounds To Be Provided

= Weekly Coordination Meetings Will be Held

= Early ID Of Steel Openings & Other Items Requiring
Coordination with Building Elements

Subcontractor Meetings

= Weekly Foreman

=  Weekly Project Management

=  Weekly Safety

= Weekly Tool Box Talks

= Periodic Mock Up & Pre-installation Coordination
= Daily Reports Are Required of All Subcontractors

Site Utilization
= Subcontractors To Include Office / Storage Trailers And Utility Connections
= Space Is Limited On Site For Stored Materials — Phased Deliveries Required
» See Drawing C-100
= No Photography Or Video Taping Is Allowed Without The Prior Consent Of FIP
= Daily Clean Up Is Required By All Trades
= Adhere To The Work Hours And Noise Restrictions Set By FIP



IV. FIP Project Requirements (Draft) FIP

CONSTRUCTION

Sales Tax Exemption Certificate To Be Provided

Trade Labor

= Prevailing Wage Rates & Annual Updates By Dept. Of Labor Apply
=  Monthly Utilization & Payment Verification Reporting

=  Weekly Certified Payrolls

FIP Subcontract Agreement

= All Successful Bidders Will Be Required To Execute FIP’s
“Subcontractor” Agreement With No Exceptions

= A Sample Copy Of The “Subcontractor” Agreement Is In The Bid
Package For Reference

Applications For Payment

= Pencil Copy To Be Submitted By The 20t Of Each Month

= FIP Lien Waivers, Payroll Certification, Statement of Legal
Employees Must Be Included With Approved Application For
Payment

Affirmative Action

= FIP Construction, Inc. is an Affirmative Action/Equal Opportunity
Employer and strongly encourages the applications of women,
minorities and persons with disabilities.



V. CHRO FiP

CONSTRUCTION

Council on Human Rights and Opportunities (CHRO)

25 Sigourney Street ¢ Hartford, Connecticut 06106
Phone: 860.541.3400
Alvin Bingham Affirmative Action / Contract Compliance Supervisor
www.ct.gov/chro

Project Requirements

25% of Contract Value to Certified SBE Contractors/Suppliers
6.25% of Contract Value to Certified MBE/DBE Contractors/Suppliers
Field Workforce Requirements
17.9 % Minority Workers

3.1% Female Workers

Set-Aside Plans Required of Selected Prime Subcontractors
(See Bid Instructions Section 00 73 00)



VI. City of New Haven FIP

CONSTRUCTION

New Haven Regional Contractor’s Alliance

5 Science Park, 3™ Floor * New Haven, Connecticut 06511

Walter Esdaile
Project Manager

City of New Haven Commission on Equal Opportunities

200 Orange Street * New Haven, Connecticut 06510

Nichole Jefferson
Executive Director



VII. OPEN DISCUSSION ~ _id

CONSTRUCTION

Question & Answers

FIP Construction, Inc.

Mark E. Culligan
Senior Project Manager, LEED®AP

203.271.035680 203.272.50731
culliganmi@fipconstruction.com

308 Farmington AvesFarmingtonsCT 06032
www fipconstruction.com
Affirmatrve Action / Equal Opportunity Employer
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wei C 1ty of New Haven
/ . N o e
! Commission on Equal O pportunities

2008

A

Nichole Jefferson, Executive Director

Faég CITY OF NEW HAVEN
e ECONOMIC DEVELOPMENT

KeIIy Murphy, Economic Development Administrator

PPLICATIONS ARE BEING ACCEPTED
FOR CONSTRUCTION TRAINING &
EMPLOYMENT OPPORTUNITIES!

Carpentry, Laborer, Electrical, Plumbing,
Painting, Bricklaying and more!!!

Spring of 2013
Please call for more
information
203-9468160

HALL OF RECORDS
200 Orange Street (Ground Floor)
New Haven, CT 06510

To Apply Applicants MUST:

* Be at least 18 years old
* Pass a Drug Test
Provide ALL of the following documents:
¢ Birth Certificate
e Social Security Card
o High School Diploma w/Transcripts or
GED wi/Official Test Results
e Valid Driver's License w/Reliable Transportation
o Verification of Residency

L DOCUMENTS ARE REQUIRED AT THE TIME OF APPLICATION,

For additional information; contact the
Commission on Equal Opportunities at 203-946-8160.
(Fax Number 203-946-8164)

Hablamos Espaiiol!
Lldamenos al 203-946-8898 y pregunte po
Ms. Lisa M. Mufiiz para mas informacién

Mayor John DeStefano, Jr.
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