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COVENTRY BOARD OF EDUCATION REQUEST FOR PROPOSAL RFP 2015-1 

DESIGN MODIFICATIONS TO CORRECT ADA NONCOMPLIANCE ISSUES 

The Coventry Board of Education (CBOE) is seeking proposals from qualified architectural/engineering 

firms to evaluate and design a corrective action plan, including bid specifications, in order to correct 

existing Office of Civil Rights (OCR) noncompliance issues at the Coventry High School (CHS).  The 

designs must specifically address the noncompliance issues as outlined in the Program Compliance 

Review Report, submitted by Dr. Adrian Wood, Education Consultant, Chief Turnaround Office, from the 

State of Connecticut on 7/3/13 and Coventry Public School’s (CPS) Voluntary Corrective Action Plan 

(VCAP). 

A full RFP may be obtained by visiting our website at www.coventrypublicschools.org or by contacting 

Dennis Stanavage at dstanavage@coventryct.org or at (860) 742-4525.  A mandatory pre-bid site walk 

down will be conducted on 4/13/15, at 2:45 PM at Coventry High School, 78 Ripley Hill Road, Coventry, 

CT.  Sealed bids must be completed and returned to the CBOE at 1700 Main Street, Coventry, CT 06238 

no later than 10:00P AM on Friday, 5/1/2015, at which time and place bids shall be opened and read 

publically.  Minority and Small Business Set-Aside firms are encouraged to apply. 

Overview and Scope 

This project will contain two phases to be priced separately: 

1. Design of corrective action. 
o Survey built-in student and teacher furniture, fume hoods, eyewash stations and prep 

sinks in the chemistry, earth science and biology classrooms to develop a 
comprehensive list of corrections that must be made on a room by room basis. 

o Design modifications or alternatives in the Green House to make the sink accessible and 
usable to person(s) with disabilities. 

o Design modifications of sink and food prep sink in the culinary arts room to make them 
accessible and usable to person(s) with disabilities. 

o Design modifications of the teacher’s work area in the culinary arts room to make it 
accessible for person(s) with disabilities. 

o Design accessible route and accessible seating modifications for the football, baseball 
and softball programs. 

o Design modifications to make the sink in the art room accessible and usable for 
person(s) with disabilities. 

o Prepare detailed specifications, ready to go out to bid to complete modifications 
needed. 

2. Administration of corrective action, to assure compliance with Federal, State and local codes 
and regulations. 

o Prepare bid packets, along with associated documents and prints 
o Conduct walk through for contractors 
o Conduct bid opening 
o Review all qualified bids and make recommendations to Coventry Public Schools 

regarding contractor qualifications and pricing submissions. 
o Hold job meetings as required 
o Oversee the project through completion 
o Close out project with letter of assurance that compliance has been achieved 

http://www.coventrypublicschools.org/
mailto:dstanavage@coventryct.org
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Selection Criteria 

In keeping with the State of Connecticut Public Act No. 08-169, proposals for this project will be 
accepted only from those bidders judged capable of successfully completing the work.  The CBOE will 
evaluate proposals based on the following criteria: 

 The Bidders will demonstrate the ability to complete the project within the required timeline. 

 The Bidder’s background and professional expertise. 

 The Bidder’s demonstrated understanding of the work. 

 The FEE proposal, in accordance with PA 08-169. 

 Timely submission of bid proposal to: 

Coventry Public Schools 

1700 Main Street 

Coventry, CT 06238 5/1/2015, 10:00 AM 

After review of all factors, terms and conditions, including price, the CBOE reserves the right to reject 
any and all proposals, or any part thereof, or waive defects in the same, or accept any proposal deemed 
to be in the best interest of the CBOE. 

Project Schedule 

Phase 1: 

Review of bid documents and site visit (mandatory)  2:45 P.M. April 13, 2015 

(Meet at main office at Coventry High School -78 Ripley Hill Road, Coventry, CT) 

Timely submission of bid documents 10:00 A.M. May 1, 2015 

Selection of successful Bidder  May 15, 2015 

Access available to contractor/vendor  July 1, 2015 

Completion date by  October 31, 2015 

Phase 2: 

Project modifications must be completed by  June 30, 2016 

Fee Schedule 

Pricing should include all costs, including all labor, material and any other incidental costs to complete 
the project as described in your submittals.  This is not a “Prevailing Wage” job. 

Notes to Candidates 

 Responses must be in sealed envelopes and marked with the reference title, the project number 
2015-1, and due date and time. 
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 Questions regarding this RFP should be in writing and directed to: 

Dennis Stanavage, Director of Physical Plant and Facilities 

1700 Main Street 

Coventry, CT 06238 

(860) 742-4525 

dstanavage@coventryct.org 

 Bidder shall be thoroughly familiar with the requirements, all specifications and the actual 
physical conditions of the project site.  The submission of a proposal shall be construed as 
evidence that the Bidder has examined the actual job site conditions, and understands all 
requirements and specifications.  Any claim for labor, equipment or materials or difficulties 
encountered that could have been foreseen will not be recognized. 

 Inquiries must reference the date of the bid opening and must be received no later than seven 
(7) calendar days prior to such date.  Failure to comply with these conditions will result in the 
Bidder waiving the right to dispute the bid specifications and conditions. 

 The CBOE is exempt from paying excise, transportation, and sales taxes imposed by the Federal 
Government and/or the State.  Such taxes must not be included in prices.  No exemption 
certificates are required and none will be issued. 

Submittals 

Information should be complete, accurate and concise.  It should describe: 

 Product data and specifications of material to be used, including SDS’s, if applicable. 

 Bidder’s expertise and relevant prior experience, including prior clients, complete with names, 
addresses and telephone numbers of contact persons. 

 Bidder’s ability to meet the time schedule outlined. 

 Bidder must submit two (2) written copies of their proposal and an electronic copy on a storage 
devise. 

Addenda to the RFP 

In the event it becomes necessary to revise any part of this RFP, addenda will be provided to all 
prospective Bidders who have received the RFP documents. 

Assignment of Contract 

No contract may be assigned or transferred without the consent of the CBOE. 

Insurance Coverage 

The successful Bidder will be required to maintain a comprehensive general liability policy and provide a 
certificate of insurance naming the CBOE as an additional insured.  The insurance is to be suitable 
liability, workers’ compensation and professional coverage.  The Certificates of Insurance will be 
provided by companies licensed in the State of Connecticut and will be reasonable amounts satisfactory 
to the CBOE. 

Federal, State and Local Laws, Regulations and Codes 

All applicable Federal, State and Local laws, regulations and codes of all authorities having jurisdiction 
over the locality of the project shall apply to the contract and are deemed to be included herein. 

mailto:dstanavage@coventryct.org
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Addendum A – Connecticut State Department of Education 

Program Compliance Review Report 

Facilities Review Findings 

 

Areas that have been altered after June 3, 1977, are considered “new construction.”  The 

requirement for “new construction” is that building or parts of the building themselves (not just 

the programs, activities and services offered in the buildings) are accessible to and usable by 

persons with disabilities.  Since alteration is required, all corrective actions to remedy the 

violation have to be consistent with the 2010 ADA Standards. 

 

Based on the evaluation of the evidence presented to the review team during the facility reviews, 

the team identified a number of noncompliance issues.  The noncompliance issues for the areas 

of the building that are considered “existing structure” are documented below.  The high school 

athletic fields and facilities were inspected as pre-1977 conditions.  The program areas that were 

in noncompliance, when viewed their entirety, are documented below and in the voluntary 

corrective action plan (VCAP). 

 

Noncompliance Issues: 

 

 The chemistry program, when viewed in its entirety, is not readily accessible to person(s) 

with disabilities because there is no accessible and usable student desk(s) and teacher 

desk.  The eyewash stations are not accessible and usable.  The fume hood is not 

accessible and usable.   

 The earth science program, when viewed in its entirety, is not readily accessible to 

person(s) with disabilities because there is no accessible and usable student desk(s) and 

teacher desk.  The eyewash stations are not accessible and usable.  The sink in the teacher 

prep area is not accessible and usable. 

 The biology program, when viewed in its entirety, is not readily accessible to person(s) 

with disabilities because there is no accessible and usable student desk(s) and teacher 

desk.  The eyewash stations are not accessible and usable.  The fume hood is not 

accessible and usable.   

 The green house, when viewed in its entirety, is not readily accessible to person(s) with 

disabilities because the sink is not accessible and usable. 

 The culinary arts program, when viewed in its entirety, is not readily accessible to 

person(s) with disabilities because the sink and food prep sink are not accessible and 

usable. 

 The football program, when viewed in its entirety, is not readily accessible to person(s) 

with disabilities because there is no accessible route from the building to the dugout. 

 The baseball program, when viewed in its entirety, is not readily accessible to person(s) 

with disabilities because there is no accessible route from the building to the dugout. 

 The art program, when viewed in its entirety, is not readily accessible to person(s) with 

disabilities because the sink is not accessible and usable. 
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Addendum B 

Voluntary Correction Action Plan 

School District: Coventry 

School Name: Coventry High School 

 

Noncompliance Issues Corrective Action Plan Completion Date 

The chemistry program, when viewed in its entirety, is not readily accessible 

to person(s) with disabilities because there is no accessible and usable student 

desk(s) and teacher desk. The eye wash stations are not accessible and usable. 

The fume hood is not accessible and usable. The safety goggle cleaner 

controls are not accessible and usable. 

(E)Room 116: provide required 

floor clearance at eye wash 

station 

(I)Both rooms: see general 

furniture and fume hood 

comment above. 

(E) Relocation of eye wash 

station in Room 116 will 

require outside forces and will 

be completed by June 30, 2016. 

(I) Redesign of this area will 

require the services of a design 

professional.  An RFP for 

design professional services 

will be prepared and distributed 

by 9/15/14.  Once a design 

professional has been engaged 

a timeline for other milestones 

will be established. 

The earth science program, when viewed in its entirety, is not readily 

accessible to person(s) with disabilities because there is no accessible and 

usable student desk(s) and teacher desk. The eye wash stations are not 

accessible and usable. The safety goggle cleaner controls are not accessible 

and usable. The sink in the teacher prep area is not accessible and usable. 

(B)Rooms 105 and 111: 

provide required floor 

clearance at eye wash stations 

(C)Rooms 105 and 111: see 

general furniture and fume 

hood comments above. 

(B)Relocation of eye wash 

stations will require outside 

forces and will be completed 

by 6/30/16. 

(C) Redesign of this area will 

require the services of a design 

professional.  An RFP for 

design professional services 

will be prepared and distributed 

by 9/15/14.  Once a design 

professional has been engaged 

a timeline for other milestones 

will be established. 
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Noncompliance Issues Corrective Action Plan Completion Date 

The biology program, when viewed in its entirety, is not readily accessible to 

person(s) with disabilities because there is no accessible and usable student 

desk(s) and teacher desk. The eye wash stations are not accessible and usable. 

The fume hood is not accessible and usable. The safety goggle cleaner 

controls are not accessible and usable. 

(B)Rooms 98 and 104: provide 

required floor clearance at eye 

wash stations 

(C)Rooms 98 and 104: see 

general furniture and fume 

hood comments above. 

 

(B)Relocation of eye wash 

stations will require outside 

forces and will be completed 

by June 30, 2016. 

(C) Redesign of this area will 

require the services of a design 

professional.  An RFP for 

design professional services 

will be prepared and distributed 

by 9/15/14.  Once a design 

professional has been engaged 

a timeline for other milestones 

will be established. 

The green house, when viewed in its entirety, is not readily accessible 

to person(s) with disabilities because the sink is not accessible and 

usable. 

The 24” deep sink in the 

Greenhouse is a special 

purpose sink that cannot 

practically be made 

accessible. The district 

requested a waiver from this 

requirement that has been 

denied(see letter from 

Petrone to Wood) 

Redesign of this area will 

require the services of a design 

professional.  An RFP for 

design professional services 

will be prepared and distributed 

by 9/15/14.  Once a design 

professional has been engaged 

a timeline for other milestones 

will be established. 

The culinary arts program, when viewed in its entirety, is not readily 

accessible to person(s) with disabilities because the sink and food prep 

sink are not accessible and usable. 

The pipes at the student’s 

sink will be insulated. The 

teacher’s sink lacks 30” 

wide knee space due to its 

corner location and forward 

approach is blocked by the 

refrigerator. Re-design of 

the teacher’s work area will 

require the services of a 

design professional.  

An RFP for design professional 

services will be prepared and 

distributed by September 15, 

2014. Once a design 

professional has been engaged 

a timeline for other milestones 

will be established.  
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Noncompliance Issue Corrective Action Plan Completion Date 

Football, softball and baseball fields Evaluation of the existing 

routes to these fields and 

corrective action to provide an 

accessible route and accessible 

seating locations will require 

the services of a design 

professional. 

An RFP for design professional 

services will be prepared and 

distributed by September 15, 

2014. Once a design 

professional has been engaged 

a timeline for other milestones 

will be established. 

The softball program, when viewed in its entirety, is not readily accessible to 

person(s) with disabilities because there is no accessible route from the 

building to the dugout. There is no accessible seating. 

See general accessible route 

comment above. 

See general accessible route 

comment above. 

Note that as a temporary 

measure, parking in the 

accessible space affords a view 

of the field. Note that as a 

temporary measure the school 

offers transportation to the field 

to persons with disabilities via 

a golf cart. 

The baseball program, when viewed in its entirety, is not readily accessible to 

person(s) with disabilities because there is no accessible route from the 

building to the dugout. There is no accessible seating. 

See general accessible route 

comment above. 

See general accessible route 

comment above. Note that as a 

temporary measure the school 

offers transportation to the field 

to persons with disabilities via 

a golf cart. 

The art program, when viewed in its entirety, is not readily accessible to 
person(s) with disabilities because the sink is not accessible and usable.   

Room 89 (2D) and 138 (3D): 

These rooms are in the old 

(1961) portion of the building. 

There are two sinks in each 

room; per the teacher both 

sinks serve the same function. 

Redesign of this area will 

require the services of a 

design professional. An RFP 

for design professional services 

will be prepared and distributed 

by September 15, 2014. Once a 

design professional has been 

engaged a timeline for other 

milestones will be established. 
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