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INVITATION TO BID 

 

The Board of Selectmen of the Town of Madison, Connecticut are seeking SEALED Bids from 
interested individuals, firms or consultant teams to remove and install a new roof at the Walter 
C. Polson Middle School, located at 302 Green Hill Road, Madison, Connecticut  06443.  Bids 
will be received until 2:00 p.m. on March 14, 2016, at the Office of the First Selectman located 
at the Town Campus, 8 Campus Drive, Madison, Connecticut  06443, at which time they will be 
publicly opened and read aloud. 
 
The work to be performed for the project is the removal of approximately 26,000 sq.ft. of roofing 
and installation of new roof.  To obtain a complete description of the work, interested persons 
may obtain copies of the Contract Documents at the Facilities Office, 284 Green Hill Road, 
Madison, Connecticut  06443, or by emailing Laina Piscitelli at piscitellila@madisonct.org. 
 
There will be a pre-bid meeting held on Wednesday, February 24, 2016, at 10:30 A.M., held at 
302 Green Hill Road, Madison, CT  06443. 
 
The Town of Madison reserves the right to waive any informalities, irregularities or defects in 
bids, to reject any and all bids and to accept a bid that, in its’ sole discretion, is in the best 
interest of the Town.  Questions regarding the project should be addressed to Laina Piscitelli, 
Construction Manager, 284 Green Hill Road, Madison, Connecticut, 06443, 203-245-5697 
(telephone) and 203-245-6713 (fax). 
 
In accordance with CT General Statute Sections 4a-100 and 4b-91, a responsible bid must 
contain two (2) documents: The Contractor Prequalification Certificate and the Update (Bid) 
Statement. The classification ROOFING is required as a minimum. 
 
Contractors will need to comply with 4a-60, 4a-60a, 4a-60g and 46a-68b through 46a-68f of the 
CT General Statutes (CGS), inclusive, as amended by June 2015 Special Session Public Act 15-
5.  A Affirmative Action Plan must be filed with and approved by the Commission on Human 
Rights and Opportunities prior to the commencement of construction. 
 
 
Dated at Madison, Connecticut 
This 18th day of February, 2016 
Thomas Banish, First Selectman 
 

mailto:piscitellila@madisonct.org
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1. Project Identification 
 Project Name:  Walter C. Polson Middle School Partial Roof Replacement 
 Project Location: 302 Green Hill Road 
     Madison, Connecticut 
 Owner:   Town of Madison, Connecticut 
 Address:   Office of the First Selectman 

     Town Offices Building 
     8 Campus Drive 
     Madison, Connecticut  06443 
 

2. Scope of Work and Intent of the Contract Documents 
The Contract Documents indicate all Work for the complete planned removal and 
installation of a new roof. 

 
3. Materials to be Furnished by the Contractor 

The Contractor shall furnish all materials required to complete the Work included under the 
Contract. 

 
4. Preparation of Bids 

The Bid Proposal Form, Non-Collusion Bidding Certification, Equal Employment 
Opportunity Certification, Bid Bond and Statement of Bidder’s Qualifications shall 
constitute a complete Bid submission. 

 
All Bids must be made on the forms included in the Contract Documents.  Bidders shall 
submit Bids on the copies of all forms required for Bid submission provided, and shall not 
remove the forms bound in the Contract Documents.   

 
All Bids must be signed by the Bidder.  All unit prices and lump sum prices requested in the 
Bid Proposal Form must be filled in, either hand written in ink or type written, in both words 
and in figures.  Changes or revisions to the hand written or type written prices must be 
explained or noted over the signature of the Bidder. 

 
Each Bid shall be submitted in a sealed opaque envelope, plainly marked on the outside 
“Bid for Partial Replacement of the Walter C. Polson Middle School Roof”.  The envelope 
shall be addressed to the First Selectman, Town of Madison, Connecticut and the Bidder’s 
name and address shall be clearly marked on the outside of the envelope. 

 
If a Bid is submitted by mail, it shall be enclosed within another envelope and addressed to 
the Office of the First Selectman at the address given in the Invitation to Bid. 

 
5. Pre-Bid Meeting 

A pre-bid meeting will be held at the entrance to Walter C. Polson Middle School located at 
302 Green Hill Road, Madison, CT  06443.  The meeting will be held on Wednesday,  
February 24, 2016, at 10:30 A.M. 
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6. Interpretations and Addenda 
All questions about the meaning of the intent of the Contract Documents shall be submitted 
to the Town of Madison in writing.  In order to receive consideration, questions must be 
received by the Town at least five (5) business days prior to the Bid opening date.  Any 
interpretations of questions so raised, which in the opinion of the Town require 
interpretations, will be issued by Addenda mailed or delivered to all parties, recorded by the 
Town as having received the Contract Documents, for receipt not later than three (3) 
business days prior to the date fixed for the opening of Bids.  The Town will not be 
responsible for oral interpretations or clarifications which anyone presumes to make on its 
behalf. 

 
The Town may issue such additional Addenda as may be necessary to clarify, correct or 
change the Contract Documents.  Such Addenda, if any, will be issued in the manner and 
within the time period stated in the paragraph above. 

 
The Bidder must acknowledge receipt of each Addendum, if any, in the space provided on 
the Bid Proposal Form. 

 
7. Conditions of the Work 

The Bidder shall inform himself fully of the conditions relating to the construction and labor 
under which the Work is to be performed.  Each Bidder shall be responsible for making a 
careful investigation of the site of the Work and examining the Contract Documents prior to 
the submission of the Bid.   

 
8. Receipt and Opening of Bids 

Sealed Bids for the Project will be received by the Town of Madison until the date and time, 
and at the place indicated in the Invitation to Bid. 

 
On the date, and at the time and place indicated in the Invitation to Bid, the Town will cause 
to be publicly opened and read aloud, every Bid received within the time set for receiving 
Bids.  Bidders are requested to have a representative present at the time of Bid opening. 

 
9. Withdrawal of Bids 

Bids may be withdrawn by request of the Bidder, by written or telegraphic authorization 
only, received by the Town of Madison prior to the time indicated for opening of Bids.  Bids 
withdrawn in accordance with the foregoing conditions shall be returned un-opened to the 
Bidder. 

 
10. Rejection of Bids 

The Town of Madison reserves the right to reject any or all Bids, should this be deemed, in 
its sole discretion, to be in the best interest of the Town to do so. 

 
Bids not prepared and submitted in accordance with the provisions of the Information for 
Bidders, and Bids which are incomplete, conditional or obscure, or which contain additions 
not called for, erasures, alterations or irregularities of any kind, may be rejected as informal. 
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The Town of Madison reserves the right to reject any Bid in which the prices appear, in the 
judgment of the Town, to constitute and unbalanced Bid.  Unbalanced prices shall be 
interpreted to mean that the unit price for any item is such that it is unreasonable for that 
particular item when considered in connection with the Bid submitted, or any other item or 
items. 

 
11. Errors in Bids 

In the event of a discrepancy between any unit prices and the extended totals, the unit prices 
shall govern.  In the event of a discrepancy between any unit prices and/or lump sum prices 
written in words and written in figures, the unit prices and/or lump sum prices written in 
words shall govern.  In the case of an error in the Bidder’s extended summation, the 
computed correct extended summation by the Town of Madison shall govern. 

 
12. Qualifications of Bidders 

Bidders shall be experienced in the kind of Work to be performed, shall have the necessary 
equipment therefore, and shall possess sufficient capital to properly execute the Work within 
the time allowed.  Bids received from Bidders who have previously failed to complete Work 
within the time required, or who have previously performed similar Work in an 
unsatisfactory manner, may be rejected.  A Bid may be rejected if a Bidder cannot show that 
he has the necessary ability, plant and equipment to commence the Work at the time 
prescribed and thereafter to prosecute and complete the Work at the rate or within the time 
specified.  A Bid may be rejected if Bidder is already obligated for the performance of other 
Work which would delay the commencement, prosecution or completion of the Work 
required under the Contract. 

 
As evidence of his competency to perform the Work, Bidder shall complete and submit with 
his Bid the Statement of Bidder’s Qualifications which is included in the Contract 
Documents.  Apparent low Bidders may be asked to furnish additional data to demonstrate 
competency to perform the Work. 

 
Subcontractors shall have documented proof of experience in successfully completed 
projects of a similar nature as the work of this Contract.  If the Bidder intends to use a 
subcontractor(s) to meet these requirements, documented proof of the subcontractor’s 
experience shall be included with the Bidder’s proposal. 

 
Each Bid must contain evidence of the Bidder’s qualification to do business in the State of 
Connecticut or covenant to obtain such qualification prior to execution of the Agreement. 
 
The Town may make such investigations as it deems necessary to determine the ability of 
the Bidder to perform the Work and the Bidder shall furnish to the Town all such 
information and data for this purpose as the Town may request.  The Town reserves the right 
to reject any Bid if the evidence submitted by, or investigation of such Bidder fails to satisfy 
the Town that such Bidder is properly qualified to carry out the obligations of the Contract 
and to complete the Work contemplated therein. 
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13. Bid Security 
Bids must be accompanied by a certified check or Bid Bond in the amount of five percent 
(5%) of the Bid, satisfactory to and payable to the order of the Town of Madison.  The term 
"bid security" as used herein, shall mean the certified check or Bid Bond. 

 
 The Bid Bond shall be on the form included in the Contract Documents. 
 
Surety companies executing Bonds must appear on the United States Treasury Department 
Circular Number 570, as amended, and be authorized to transact business in the State of 
Connecticut. 

 
The Bid security of the successful Bidder will be retained until such Bidder has executed the 
Agreement and furnished the required Contract securities and insurance, whereupon the Bid 
security shall be returned.  If the successful Bidder fails to execute and deliver the 
Agreement and furnish the required Contract securities and insurance within ten (10) days 
after the Notice of Award, the Town may annul the Notice of Award and the Bid security of 
that Bidder will be forfeited to the Town as liquidated damages for such failure.   

 
The Bid security of other Bidders whom the Town believes to have a reasonable chance of 
receiving the award may be retained by the Town until the earlier of the seventh (7th) day 
after the effective date of the Agreement or the sixty-first (61st) day after the Bid opening, 
whereupon each Bid security furnished by such Bidders will be returned.  Bid securities 
accompanying Bids which are not in the competitive decision making range will be returned 
within thirty (30) days after the Bid opening. 

 
14. Performance and Payment (Labor and Material) Bonds 

The Contractor shall furnish Performance and Payment (Labor and Material) Bonds, each in 
an amount equal to one hundred percent (100%) of the Contract Price, as security for the 
faithful performance and payment of all the Contractor’s obligations under the Contract 
Documents.  Bonds shall be in the forms prescribed by law or regulation and be shall 
acceptable to the Town.  

 
Bonds shall meet the requirements of the applicable Connecticut General Statues, including 
but not limited to Sections 49-41, 49-41a, and 49-42 with regard to the Payment Bond and 
Section 38a-290 with regard to the Performance and Payment Bonds.  The Performance 
Bond shall meet the three (3) year minimum requirement set forth in Section 38a-290 of the 
Connecticut General Statues 

 
Surety companies executing Bonds must appear on the United States Treasury Department 
Circular Number 570, as amended, and be authorized to transact business in the State of 
Connecticut. 

 
All Bonds signed by an agent must be accompanied by a certified copy of the authority to 
act. 
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If the Surety on any Bond furnished by the Contractor is declared as bankrupt, or becomes 
insolvent, or its right to do business is terminated in any state where any part of the Project 
is located or it ceases to meet the requirements of the above paragraph, the Contractor shall 
within five (5) days thereafter substitute another Bond and Surety, both of which shall be 
acceptable to the Town. 

 
Prior to approval of the final payment under the Contract, the Contractor shall be required to 
furnish a certificate from his Surety stating that the Bonds issued shall cover the guarantee 
period required by the Contract Documents. 

 
15. State Taxes 

The Contractor is advised that, in accordance with the provisions of Connecticut Special Act 
No. 77-98 as amended by Special Act No. 78-24, Special Act No. 84-46, Special Act No. 
99-12 and Connecticut Public Act No. 02-85, and Section 12-412(a) of the Connecticut 
General Statutes, sales of tangible personal property and services to the Town are not 
subject to the Connecticut sales and use tax.  Accordingly, such tax shall not be included in 
the Bid. 

 
The Contractor is also advised that provisions of Connecticut House Bill No. 5021 and 
Public Act No. 78-322, mandate an exemption from tax in the purchases of motor fuel for 
the purpose of performing contractual services for a political subdivision of the State.  
Accordingly, such tax shall not be included in the Bid. 

 
The Contractor is further advised that Connecticut Public Act No. 03-147, as amended, puts 
certain responsibilities on parties that enter into agreements with non-resident Contractors.  
Any Bidder which is a “non-resident contractor” as that term is defined in Public Act No. 
03-147 shall be required to file a Bond with the Connecticut Department of Revenue 
Services to ensure compliance with the act. 

 
Each Bidder and the Contractor shall thoroughly familiarize himself with all laws, 
ordinances, regulations and rules requiring the payment of taxes, and each Bidder and the 
Contractor are responsible for checking with the State of Connecticut on items that may or 
may not be exempt and the steps which should be taken to obtain such exemption. 

 
Each Bidder and the Contractor shall consult with his own counsel with respect to the 
applicability of all taxes. 

 
Appropriate exemption certificate(s) will be furnished to the Contractor by the Town of 
Madison upon request. 

 
16. Insurance 

The Contractor to whom the Contract is awarded shall procure and maintain at his own 
expense, insurance of the types and in the amounts as set forth herein.  Certificates of 
Insurance satisfactory to the Town of Madison, shall be provided to the Town and shall 
name the Town of Madison and Silver/Petrucelli + Associates as an additional insured party. 
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 A. Liability Insurance 
The Contractor shall procure and maintain at his own expense, comprehensive general 
liability insurance, comprehensive automobile liability insurance and comprehensive 
catastrophe liability insurance.  All insurance shall be carried with insurers authorized 
to do business in the State of Connecticut and evidence of insurance, with adequate 
limits of liability, shall be furnished to the Town of Madison.  Such evidence shall be in 
the form of a formal certificate of insurance properly executed by a licensed 
representative of the participating insurers and must contain a clause granting at least 
thirty (30) days prior written notice to the Town of Madison of intent to affect 
cancellation, non-renewal, or other material change which may have an adverse effect 
on the policies of insurance referred to in the certificate.  The interests of the Town of 
Madison must be added to the aforementioned liability policies of insurance as an 
additional insured. 

 
 Minimum Coverage and Limits of Liability Required: 

For comprehensive general liability insurance and comprehensive automobile liability 
insurance, the combined single limit of liability as respects bodily injury, personal 
injury and property damage liability shall be as follows: 

 
Comprehensive General Liability Each Occurrence Aggregate 

 $1,000,000 $2,000,000 

Comprehensive Automobile Liability Any One (1) Accident  

 $1,000,000  

Comprehensive Catastrophe Liability Each Occurrence Aggregate 

 $3,000,000 $3,000,000 

 B. Worker's Compensation Insurance 
The Contractor shall procure and maintain at his own expense, worker's compensation 
insurance as required by the appropriate worker's compensation law or act.  The policy 
shall be written in accordance with the statutory provisions of the State of Connecticut, 
and shall include a broad form "all states" endorsement in the event the operations 
require any interstate involvement as respects employers-employee relationship.   

 
 C. Builder’s Risk Insurance 

 The Contractor will not be required to provide builder’s risk insurance. 
 

 D. Additional Requirements 
The Contractor must require that all subcontractors, agents and assigns procure and 
maintain insurance protection comparable to that required of the Contractor.  The 
Contractor shall not commence Work under the Contract until all insurance required has 
been procured and approved by the Town of Madison, nor shall the Contractor allow 
any of its subcontractors to commence Work until comparable insurance has been 
procured and approved by the Town of Madison.   
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The Contractor shall, at its own expense, assume all responsibility for equipment and 
other property to be installed until such equipment or other property is approved and 
accepted by the Town.  The Contractor shall also assume full responsibility for his and 
his employees own tools and equipment as well as for those tools and equipment of his 
subcontractors and their employees. 

 
17. Award of Contract 

Subject to the rights hereinafter reserved, the Contract for the Work will be awarded within 
sixty-five (65) successive calendar days after the opening of bids, unless the Town of 
Madison requests, and the Bidder agrees, to an extension of the period for award stated 
herein.   

 
18. Notice to Proceed 

The Notice to Proceed shall be issued concurrently with the Award of Contract by the Town 
of Madison.   

 
19. Subcontracts 

The Contractor shall perform with his own organization and with the assistance of workmen 
under his immediate superintendence, work amounting to not less than fifty percent (50%) 
of the original total Contract Price for the Project. 

 
20. Compliance with Laws, Regulations, Codes and Ordinances 

The Bidder’s attention is directed to the fact that all applicable federal, state and local laws, 
regulations, codes and ordinances of all authorities having jurisdiction over the Work shall 
apply to the Contract and are deemed to be included in the Contract Documents. 

 
21. Non-discrimination and Equal Employment Opportunity 

The Contract Documents provide that the Contractor and his subcontractors shall not 
discriminate against any employee or applicant for employment because of race, creed, 
color, national origin, age, sexual orientation, marital status or physical disability.  The 
successful Bidder shall comply with all applicable federal and state laws regarding non-
discrimination. 

 
22. Prevailing Wage Law and Payroll Certification 

The Project is subject to prevailing wage law and the Contractor shall be required to submit 
payroll certification accompanied by a certified statement of compliance on a weekly basis 
to the Town of Madison.  In addition, prior to commencing Work, the Contractor is required 
by law to complete and return the Contractor's Wage Certification Form to the State of 
Connecticut Department of Labor.. 

 
The State of Connecticut Department of Labor Contractor's Wage Certification Form, 
Payroll Certification Forms, Certified Statement of Compliance Form and the current 
schedule of prevailing wage rates to be used on this Project are provided herein the Contract 
Documents. 
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Pursuant to Section 31-53 of the General Statues, as currently amended, every Contractor 
and Subcontractor performing work on this Project shall post the prevailing wage scale as 
determined by the Labor Commissioner in prominent and easily accessible locations at the 
site, protected from the elements, or at such place or places as are used to pay its employees 
their wages. 
 
The Contractor’s attention is called to the requirement to pay, for the duration of the 
Contract, the annually adjusted prevailing wage rates in effect July 1st of each year, and the 
Contractor’s responsibility to acquire said annually adjusted prevailing wage rates. 

 
23. Permits 

All federal, state and local laws, codes, and regulations regarding permits shall be adhered to 
in connection with the prosecution of the Work and all such permits shall be obtained by the 
Contractor at no additional cost to the Town.  This includes the State Education permit cost 
of $0.26/$1,000 value. 

 
24. Contractor’s Hours of Operation 

The Contractor shall limit his hours of operations to Monday through Saturday between the 
hours of 7:30 a.m. and 7:00 p.m. local time. 

 
25. Inspection of the Work 

The Contractor shall provide at all times proper facilities for access to and inspection of the 
Work by the Town and/or its’ representatives. 

 
26. Guaranty 

The Contractor shall guarantee that the Work to be performed under the Contract, and all 
workmanship, materials and equipment performed, furnished, used or installed shall be free 
from defects and flaws, and shall be performed and furnished in accordance with the 
Contract Documents.   

 
This guarantee period shall be for one (1) year from and after the date of completion and 
acceptance of the Work by the Town.   

 
 The Performance Bond shall remain in full force and effect through the guarantee period. 
 
If at any time during the guarantee period, any part of the Work requires, repair, correction 
or replacement, the Town may notify the Contractor in writing to make the required repairs, 
corrections or replacements. 
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Mr. Thomas Banish, First Selectman 
Town of Madison 
Town Offices Building 
8 Campus Drive 
Madison, Connecticut  06443 

Proposal of ___________________________________________, (hereinafter called “Bidder”), 

organized and existing under the laws of the State of ____________________________ , doing  

business as a(n) _______________________________________________________________ . 

To: The Town of Madison, Connecticut, (hereinafter called “Owner”). 
For: Walter C. Polson Middle School Partial Roof Replacement 

In compliance with your Invitation to Bid, Bidder hereby proposes to perform all Work for the 
Partial Replacement of the Roof on the Walter C. Polson Middle School in strict accordance with 
the Contract Documents, within the time set forth therein, and for the prices stated below. 

1. Bidder agrees, that if awarded the Contract for the Work, Bidder will within ten (10) 
successive calendar days after receipt of the Notice of Award, execute the Agreement and 
furnish to the Owner, the Bonds, Certificates of Insurance, and all other documents required 
by the Contract Documents. 

2. Bidder further agrees to commence the Work under the Contract within seven (7) successive 
calendar days after the date to be specified in the Notice to Proceed and to be complete by 
August 13, 2016, unless the time for completion is extended in accordance with the 
provisions of the Contract Documents. 

3. By submission of this Bid, Bidder declares that before making this Bid, Bidder carefully 
examined the form of the Bid and the Contract Documents relating to the Work to be 
performed and fully understands the meaning of the same, and that the Bid was based on 
Bidder’s own examination of the location where the Work is to be done and own judgment as 
to the character of the materials to be found and the difficulties that may arise in the 
construction of the Work, and that the Bidder will make no claims on account of any 
misunderstanding or misconceptions of the nature, character or amount of Work to be done. 

4. Bidder agrees that any estimated quantities shown on the Bid Proposal Form are only for the 
purpose of comparing Bids and that Bidder is satisfied with and will at no time dispute the 
estimated quantities as a means of comparing the Bids. 

While it is the intent of the Owner to cause to have all of the Work described in the Contract 
Documents completed, the Bidder agrees that at the time the Contract for the Work is to be 
awarded, the Owner will have at it’s sole option, the right to award the Contract on the basis of 
the Total Bid Amount less any Bid items the Owner deems necessary to delete, in whole or in 
part, from the Work so as to produce a Contract Price which is within the available allocated 
funds for this Project.  Such deletions will be made in the form of an amendment to the 
Agreement prior to the execution of the Agreement. 
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Bidder acknowledges the receipt of the following Addenda and agrees to be bound by all 
Addenda whether or not listed herein. 
 
Addendum No.      Date        Date Received 
 
____________   ____ /____ /____    ____ /____ /____ 
 
____________   ____ /____ /____    ____ /____ /____ 
 
____________   ____ /____ /____    ____ /____ /____ 
 
____________   ____ /____ /____    ____ /____ /____ 

The following documents are attached to and made a condition of this Bid: 

1. Non-Collusion Bidding Certification 
2. Equal Employment Opportunity Certification 
3. Bid Security (Bid Bond) 
4. Statement of Bidder’s Qualifications 
5. Contractor Prequalification Statement 
6. Update Bid Statement 

Bidder agrees to perform all the Work, including all incidental labor, materials, equipment, tools, 
temporary facilities and controls and all else necessary for the satisfactory completion of the 
Work, in full compliance with the contents and intent of the Contract Documents for the 
following prices stated below: 

Total Bid Amount written in words   _______________________________________________ 

_____________________________________________________________________________ 

Total Bid Amount written in figures $  ______________________________________________ 

Alternates: 

The undersigned proposes to furnish all Labor, Materials, Equipment and Services necessary to 
construct the items listed in the Alternates described in Section 012300 for the stipulated sum of: 

ADD ALTERNATE NO. 1:  Photovoltaic (PV) Power Systems: 

Add to the Base Bid a Total of: 

$                        Dollars ($                        .00).
                             written figure 

The project schedule will be (increased/decreased) by _____ calendar days to complete the work 
indicated under Add Alternate 1. 
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ALTERNATE NO. 2: Voluntary Alternate: 

For the work, methods, procedures or materials referenced below, we propose to (Add/Deduct) 
from the Base Bid a total of  

$                        Dollars ($                        .00).
                             written figure 

The project schedule will be (increaded/decreased) by _____ calendar days to complete the work 
indicated under Alternate 2. 

Voluntary Alternate Summary Description:    
  
  
  

Allowances: (See Section 012100) 

Allowance No. 1: Tectum Deck Replacement (part of Base Bid) $ __________ 
Allowance No. 2: Metal Deck Replacement (part of Base Bid) $ __________ 

Unit Prices: 

As required by the Base Bid, should deteriorated or damaged materials be required to be 
removed as determined by the Architect or Owner, the cost to remove and replace the referenced 
material, (or credit for specified material not provided or installed) including all labor, material, 
equipment and related furnishings is as follows: 

1. Tectum roof deck, thickness to match existing roof deck to be removed 
 (including deteriorated roof deck removal, credit and add) $_______/sf 
2. Metal roof deck, thickness to match existing roof deck to be removed 
 (including deteriorated roof deck removal, credit and add) $_______/sf 
3. Add pressure treated wood blocking, as specified, cut to fit around roof 
 structure and systems and installed $_______/bf 
4. Deduct pressure treated wood blocking, as specified, cut to fit around roof 
 structure and systems and installed $_______/bf 
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Date:  

Bidder: _________________________________________ 

________________________________________________ 

By:  ____________________________________________         Seal 
         (Signature)            (if Bid is by a Corporation) 

Title:   __________________________________________ 

________________________________________________ 
(Street Address) 

________________________________________________ 
(City, State, Zip Code) 

________________________________________________ 
(Business Telephone Number) 

________________________________________________ 
(Business Facsimile Number) 

STATE OF             } 
                }   ss: 
COUNTY OF            } 
 
_____________________________________ , the signer of the above Bid, being duly sworn, 
says that the several matters stated therein are in all respects true to the knowledge of the 
deponent.   
 
Sworn to and subscribed to before me this ______ day of _______________________ , 20___ . 
 
 
 
 
 
 

_________________________     (Seal) 
Notary Public 

 
My Commission expires  _____________________ 

 



NON-COLLUSION BIDDING CERTIFICATION 

 

STATE OF             } 
                }   ss: 
COUNTY OF            } 
 
 
________________________________________ , being first duly sworn, deposes and says that: 
 
I am _______________________________________ , the ______________________________ 
        (Name)                  (Title) 
 
of __________________________________________________________________________ , 
 
the Bidder submitting the attached Bid to the Town of Madison, Connecticut and that I executed 
said Bid with full authority to do so, that such Bid is genuine and is not a collusive or sham Bid, 
that said Bidder has not, directly or indirectly, entered into any agreement, participated in any 
collusion, or otherwise taken any action in restraint of free, competitive Bidding in connection 
with the above named Project, and that all statements contained in said Bid and in this 
certification are true and correct, and made with full knowledge that the Town of Madison, 
Connecticut relies upon the truth of the statements contained in said Bid and in the statements 
contained in this certification in awarding the Contract for the Project. 
 
 
______________________________________ 
     (Signature of Bidder) 
 
______________________________________ 
   (Printed or Typed Name of Bidder) 
 
______________________________________ 
       (Title) 
 
Sworn to and subscribed to before me on this ______ day of _____________________ , 20___ . 
 
 
 
 

_________________________     (Seal) 
Notary Public 

 
My Commission expires  _____________________ 





EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 

This certification is required pursuant to Executive Order No. 3.  The implementing rules and 
regulations provide that any Bidder or prospective Contractor, or any of their proposed 
Contractors, shall state as an initial part of the Bid or negotiations of the Contract, whether it has 
participated in any previous Contract or Subcontract subject to the equal employment 
opportunity clause, and if so, whether it has filed all compliance reports due under applicable 
instructions. 
 
Where the certification indicates that the Bidder has not filed a compliance report due under 
applicable instructions, such Bidder shall be required to submit a compliance report within seven 
(7) calendar days after the Bid opening.  No Contract shall be awarded unless such report is 
submitted. 
 
Bidder: _______________________________________________________________________ 
 
Bidder’s Address:  ______________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
1. Bidder has participated in a previous Contract or Subcontract subject to the Equal 

Employment Opportunity Clause. 
 

 Yes      No   If answer is “Yes”, identify most recent Contract 
 

 __________________________________________________________________________ 
 
 __________________________________________________________________________ 
 
2. Compliance reports were required to be filed in connection with such Contract or 

subcontract. 
 

 Yes      No   If answer is “Yes”, identify most recent Contract 
 

 __________________________________________________________________________ 
 
 __________________________________________________________________________ 
 
3. Bidder has filed all compliance reports due under applicable instructions, including SF-100. 
 

 Yes      No    None Required 
 
4. If answer to item No. 3 is “No”, please explain in detail on the reverse side of this 

certification. 
 
 



EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 

 
Certification: 
 
The information given above is true and complete to the best of my knowledge and belief. 
 
 
______________________________________ 
       (Signature of Bidder) 
 
 
______________________________________ 
    (Printed or Typed Name of Bidder) 
 
 
______________________________________ 
         (Title) 
 
 



BID BOND 

 

Know all men by these presents, that we, the undersigned,  
 
_____________________________________________________________________________ 
(Name of Contractor) 
 
a(n) ______________________________________________ , hereinafter called the “Principal” 

(Type of Organization) 
 
and __________________________________________________________________________ 
(Name of Surety) 
 
hereinafter called “Surety”, are held and firmly bound unto the Town of Madison, Connecticut,  
 
hereinafter called “Owner”, in the penal sum of _________________________________ dollars 
 
($ __________________________ ) in lawful money of the United States, for payment of which 
sum, well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally, 
firmly by these presents. 
 
The condition of this obligation is such that whereas the Principal has submitted to the Town of 
Madison, Connecticut a certain Bid, attached hereto and made a part hereof, to enter into a 
Contract in writing for the construction of: 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
Now therefore, 
 
(a) if said Bid shall be rejected, or 
(b) if said Bid shall be accepted and the Principal shall execute and deliver a Contract in the 

form attached hereto and shall furnish a Bond for his faithful performance of said 
Contract and for the payment of all persons performing labor or furnishing material in 
connection therewith, and shall in all other respects perform the agreement created by 
the acceptance of said Bid, then this obligation shall be void, otherwise the same shall 
remain in full force and effect, it being expressly understood and agreed that the 
liability of the Surety for any and all claims hereunder shall in no event exceed the 
penal amount of this obligation as herein stated. 

 
The Surety for value received, hereby stipulates and agrees that the obligations of said Surety 
and its Bond shall in no way be impaired by any extension of time within which the Owner may 
accept such Bid, and said Surety does hereby waive notice of any such extension. 

In witness whereof, the Principal and the Surety have executed this instrument under their 
several hands and seals. 
 



BID BOND 

 

 
Signed and sealed this ______ day of _______________________________________ , 20___ . 
 
 
 
__________________________________________ 

(Principal) 
 
 
 
__________________________________________ 

(Surety) 



BID BOND 

 

Acknowledgement of Principal  
 
STATE OF             } 
                }   ss: 
COUNTY OF            } 
 
On this ______ day of ____________________ , 20___ , before me personally came  
 
______________________________________________ ,  a member of the limited liability  
 
partnership of __________________________________ , to me known and known to me to be 
the person described in and who executed the foregoing instrument, and acknowledged to me 
that he executed the same as and for the act and deed of the said limited liability partnership. 
 
 
 
 
 
 

_________________________     (Seal) 
Notary Public 

 
My Commission expires  _____________________ 

 
 





STATEMENT OF BIDDERS QUALIFICATIONS 

 

(Completion of this statement is required in advance of consideration of the award of Contract) 
(Attach additional sheets as needed) 

 
Submitted To: 
 
Town of Madison 
Town Offices Building 
8 Campus Drive 
Madison, Connecticut  06443 
 
Project Submitted For: 
 
Walter C. Polson Middle School Partial Roof Replacement 
 
Submitted By: 
 
_________________________________________________ 
 
_________________________________________________ 
 
_________________________________________________ 

1. How many years has your organization been in business as a Contractor? 

2. How many years has your organization been in business under its present name? 

 Under what other former names has your business operated? 

3. If your organization is a corporation, answer the following: 

 Date of incorporation: 

 State of incorporation:  

 President’s name:  

 Vice-President’s name:   

 Secretary or Clerk’s name   

 Treasurer’s name:   

4. If your organization is a partnership, answer the following: 

 Date of organization:     

 Type of partnership:    



STATEMENT OF BIDDERS QUALIFICATIONS 

 

 Name(s) of general partners:    

5. If your organization is individually owned, answer the following: 

 Date of organization:     

 Name of Owner:    

6. If the form of your organization is other than those listed above, describe organization and 
name the principals: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

7. State the percentage of Work normally performed with your own forces: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

8. Has any construction Contract to which you have been a party been terminated by the 
Owner, have you ever terminated Work on a Project prior to its completion for any reason, 
has any surety which issued a Performance Bond or Payment (Labor and Material) Bond on 
your behalf ever completed the Work in its own name, financed such completion on your 
behalf, has any Surety expended any monies in connection with a Contract for which they 
furnished a Bond on your behalf, has your Bid Surety ever been forfeited?  If the answer to 
any portion of this question is yes, please furnish the details of all such occurrences. 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 



STATEMENT OF BIDDERS QUALIFICATIONS 

 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

9. List name of Project, Owner, Architect or Engineer, Contract amount, percent complete and 
scheduled completion of construction Projects your organization has in progress on this 
date: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

10. List names of Project, Owner, Architect or Engineer, Contract amount, date of completion 
and percent of Work with your own forces of the major Projects of the same general nature 
as this Project which your organization has completed in the past five (5) years: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

11. List the names, addresses and telephone numbers of references, including an Owner, design 
professional and any Surety, for each Project listed under items 8 and 9 above: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 



STATEMENT OF BIDDERS QUALIFICATIONS 

 

12. List the construction experience of the principal individuals and supervisory personnel of 
your organization: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

13. List the States and categories of construction in which your organization is legally qualified 
to do business: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

14. List the name, address and telephone number of an individual who represents the following 
and whom the Owner may contact for a financial reference: 

 Surety: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 Bank: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 Major Material Supplier: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 
 

The undersigned agrees, if determined to be the lowest responsive Bidder, and if requested by 
the Owner, to submit a current financial statement and to furnish any other information in 



STATEMENT OF BIDDERS QUALIFICATIONS 

 

verification of this Statement of Bidders Qualifications within five (5) days of the Bid opening 
date. 
 
By my signature below, I hereby attest that the information provided above is complete to the 
best of my knowledge and belief.  Also by my signature below, I acknowledge that falsified, 
incomplete or inaccurate information supplied above may at the option of the Owner, be reason 
for the rejection of my Bid. 
 
 
Dated at ________________________________ , this day of _____________________ 20___ . 
 
Bidder: ___________________________________ 
 

__________________________________________ 
 

__________________________________________           Seal 
(if Bid is by a Corporation) 

 
By: _______________________________________ 

(Signature) 
 
Title: _____________________________________ 
 
 
Sworn to and subscribed to before me this ______ day of ______________________ 20___ in  
 
the County of _________________________, State of _______________________________ . 
 
 
 

_________________________     (Seal) 
Notary Public 

 
My Commission expires  _____________________ 

 





NOTICE OF AWARD 

 

To: __________________________________________ 
 
 __________________________________________ 
 
 __________________________________________ 
 
Project Description: 
 
______________________________________________________________________________ 
 
The Town of Madison, Connecticut has considered the Bid submitted by you for the above  
 
described Project in response to its Invitation to Bid dated _______________________ , 20___ . 
 
You are hereby notified that your Bid has been accepted for items in the amount of 
 
$ ____________________________________ . 
 
You are required by the Information for Bidders to execute the Agreement and furnish the 
required Payment Bond, Performance Bond and Certificates of Insurance within ten (10) 
successive calendar days from the date this Notice of Award is delivered to you. 
 
You are required to return an acknowledged copy of this Notice of Award to the Town. 
 
Dated this ______ day of ____________________________ , 20___ . 
 
The Town of Madison, Connecticut 

Owner 
 
By: ______________________________________ 
 
Title: ______________________________________ 
 
Receipt of this Notice of Award is hereby acknowledged. 
 
By: ______________________________________ 
 
Title: ______________________________________ 
 
Dated this ______ day of ____________________________ , 20___ . 





AGREEMENT 

 

This Agreement, made this ______ day of _____________________ , 20___ , by and between  
 
the Town of Madison, a municipal corporation in the county of New Haven and the State of  
 
Connecticut, (hereinafter called “Owner”) and _______________________________________ , 
 
doing business as a(n) ___________________________________________ , (hereinafter called  
 
"Contractor") organized and existing under the laws of the State of _______________________ . 
 
Witnesseth:  
 
That for and in consideration of the payments and agreements hereinafter mentioned: 
 
1. The Contractor will commence and complete the Work of the following Project in accordance 

with the Contract Documents: 
 ___________________________________________________________________________ 
 
2. The Contractor will furnish all the labor, material, tools, equipment, temporary facilities and 

controls and all else necessary for the construction and completion of the Project described 
herein, except for materials or Work specifically indicated in the Contract Documents to be 
provided by the Owner. 

 
3. The Contractor will commence the Work required by the Contract Documents within seven 

(7) successive calendar days after the date of the Notice to Proceed.  The Contractor will 
complete the Work required by the Contract Documents within sixty (60) successive calendar 
days after the commencement date established in the Notice to Proceed. 

 
4. The Contractor agrees to perform all of the Work described in the Contract Documents for the 

sums arrived at by multiplying the unit prices and the lump sum prices of the respective items 
in the Schedule of Base Bid Prices in the Bid Proposal Form by the total quantities of the 
items completed and accepted, subject to additions and deductions as provided in the General 
Conditions. 

 
5. The term Contract Documents means and includes the following: 

a. Invitation to Bid 
b. Information for Bidders 
c. Bid Proposal Form 
d. Non-Collusion Bidding Certification 
e. Equal Employment Opportunity Certification 
f. Bid Bond 
g. Statement of Bidder’s Qualifications 
h. Notice of Award Form 
i. Agreement Form 
j. Payment (Labor and Material) Bond 
k. Performance Bond 



AGREEMENT 

 

l. Notice to Proceed Form 
m. General Conditions 
n. Change Order Form 
o. Contract Drawings issued by the Town of Madison 
p. Addenda as herein enumerated: 

 
No. ______ dated _____________________________________ , 20___ . 

 
No. ______ dated _____________________________________ , 20___ . 

 
No. ______ dated _____________________________________ , 20___ . 

 
No. ______ dated _____________________________________ , 20___ . 

 
6. The Owner will pay to the Contractor, in the manner and at such times as set forth in the 

General Conditions, such amounts as required by the Contract Documents. 
 
7. This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 

administrators, successors and assigns. 
 
In witness whereof, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in four (4) counterparts, each of which shall be deemed an 
original, on the date first above written. 
 
 
 
 
 
 
 
 
 
Owner:  The Town of Madison, Connecticut 
 
 
By:  ____________________________________________ 

(Signature) 
 
 
Name:  Thomas Banish, First Selectman              Seal 
 
 
Attest: 
 
________________________________________________ 

(Signature) 



AGREEMENT 

 

 
Name: __________________________________________ 

(Please Type) 
 
 
 
Contractor: ______________________________________ 
 
 
By: _____________________________________________ 

(Signature) 
 
Name: __________________________________________ 
 
 
Title: ___________________________________________ 
 
 
Attest: __________________________________________ 

(Signature) 
 
Name: __________________________________________ 

(Please Type) 
 





NOTICE TO PROCEED 

  

Acknowledgement of Owner 
 
STATE OF             } 
                }   ss: 
COUNTY OF            } 
 
On this ______ day of _________________________________ , 20___ , before me personally 
came Thomas Banish, to me known, who being by me duly sworn, did depose and say that he is 
the First Selectman of the Town of Madison, Connecticut which executed the above instrument, 
that he knows the seal of the Town of Madison, Connecticut, that the seal affixed to said 
instrument is such Town Seal, that it was affixed by order of the Board of Selectmen and that he 
signed his name thereto by like order. 
 
 
 
 
 
 

_________________________     (Seal) 
Notary Public 

 
My Commission expires  _____________________ 



NOTICE TO PROCEED 

  

Acknowledgement of Contractor  
 
STATE OF             } 
                }   ss: 
COUNTY OF            } 
 
On this ______ day of ____________________ , 20___ , before me personally came  
 
___________________________________________________ , to me known and known to me 
to be the person described in and who executed the foregoing instrument, and acknowledged to 
me that he executed the same as his free act and deed. 
 
 
 
 
 
 

_________________________     (Seal) 
Notary Public 

 
My Commission expires  _____________________ 

 



PAYMENT (LABOR AND MATERIAL)/PERFORMANCE BOND 

  

Know all men by these presents, that: 
 
______________________________________________________________________________ 

(Name of Contractor) 
 
______________________________________________________________________________ 

(Address of Contractor) 
 
a ________________________________________________ , hereinafter called the “Principal” 

(Type of Entity) 
 
and __________________________________________________________________________ 

(Name of Surety) 
 
hereinafter called “Surety”, are held and firmly bound unto the Town of Madison, Connecticut 
 
 
hereinafter called “Owner”, in the penal sum of _________________________________ dollars 
 
($ ________________________________ ) in lawful money of the United States, for payment 
of which sum well and truly to be made, we bind ourselves, successors, and assigns, jointly and 
severally, firmly by these presents. 
 
The condition of this obligation is such that whereas, the Principal entered into a certain Contract  
 
with the Owner, dated the ______ day of ________________ , 20___ , a copy of which is hereto  
 
attached and made a part hereof for the construction of  _________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
Now therefore, if the Principal shall promptly make payments to all persons, firms, 
Subcontractors and corporations furnishing materials for or performing labor in the prosecution 
of the Work provided for such Contract, any authorized extension or modification thereof which 
may be granted by the Owner with or without notice of the Surety and during the guaranty 
period, including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs 
on machinery, equipment and tools, consumed or used in connection with the construction of 
such Work, and all insurance premiums on said Work, and for all labor performed in such Work, 
whether by Subcontractor or otherwise, then this obligation shall be void, otherwise the same 
shall remain in full force and effect. 
 
Provided further, that the said Surety, for value received herby stipulates and agrees that no 
change, extension of time, alteration, or addition to the terms of the Contract or to the Work to 
be performed thereunder or the Specifications accompanying the same shall in any way affect its 



PAYMENT (LABOR AND MATERIAL)/PERFORMANCE BOND 

  

obligation on this Bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the Contract or to the Work or to the Specifications. 
 
Provided further that any person who as Subcontractor or otherwise, has furnished materials or 
supplies, or has performed labor in the prosecution of the Work covered by this Bond may bring 
suit on this Bond in the name of the person suing, prosecute the same to the final judgment and 
have executed thereon for such sum or sums as may be justly due.  This Bond is pursuant to 
Section 49-41 of the General Statutes of the State of Connecticut. 
 
Provided further, that no final settlement between the Owner and the Contractor shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
In witness whereof, the above bounden parties have executed this instrument under their several 
hands and seals in four (4) counterparts, each one of which shall be deemed an original, on the 
date indicated below. 
 
Signed and sealed this ______ day of ________________________________________ , 20___ . 
 
In the presence of: 
 
 
 
 
 
_________________________________                 By: _________________________________ 

(Witness) 
 

Title: ________________________________ 
 
 
 
_________________________________                 By: _________________________________ 

(Witness) 
 

Title: ________________________________ 
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1. Definitions 
 Addenda – Written or graphic instruments issued prior to the execution of the Agreement 

which modify or interpret the Contract Documents by additions, deletions, clarifications or 
corrections. 

 Agreement – The written Agreement between the Owner and the Contractor for covering the 
Work to be performed. 

 Bid – The offer or proposal of the Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

 Bidder – Any person, firm or corporation submitting a Bid for the Work. 

 Bonds – Bid, Performance and Payment (Labor and Materials) Bonds and other instruments of 
Contract security furnished by the Contractor and his Surety in accordance with the Contract 
Documents. 

 Certificate of Acceptance – Certificate issued by an Owner representative that the Work has 
been accepted under the conditions of the Contract Documents. 

 Change Order – A written order to the Contractor authorizing an addition, deletion or revision 
in the Work within the general scope of the Contract Documents, or authorizing adjustment in 
the Contract Price or Contract Time. 

 Contract Documents – The Contract, including Invitation to Bid, Information for Bidders, Bid, 
Bid Bond, Agreement, Payment Bond, Performance Bond, Notice of Award, Notice to 
Proceed, Change Order, Drawings, General Conditions, Supplementary General Conditions, 
Specifications and Addenda. 

 Contract Price – The total monies payable to the Contractor under the terms and conditions of 
the Contract Documents. 

 Contract Time – The number of calendar days stated in the Contract Documents for the 
completion of the Work. 

 Contractor – The person, firm or corporation with whom the Owner has executed the 
Agreement. 

 Drawings – The part of the Contract Documents which show the characteristics and scope of 
the Work to be performed and which have been prepared or approved by Owner 
representatives. 

 Field Order – A written order effecting a change in the Work not involving an adjustment in 
the Contract Price or an extension of the Contract Time, issued by a Owner representative to 
the Contractor during construction. 

 Notice of Award – The written notice of the acceptance of the Bid from the Owner to the 
successful Bidder. 
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 Notice to Proceed – Written communication issued by the Owner to the Contractor authorizing 
him to proceed with the Work and establishing the date of commencement of the Work. 

 Owner – The Town of Madison, Connecticut. 

 Project – The undertaking to be performed as provided in the Contract Documents. 

 Resident Project Representative – The authorized representative of the Owner who is assigned 
to the Project site or any part thereof. 

 Shop Drawings – All drawings, diagrams, illustrations, brochures, schedules and other data 
which are prepared by the Contractor, a SubContractor, manufacturer, supplier or distributor, 
which illustrates how specific portions of the Work shall be fabricated or installed. 

 Specifications – A part of the Contract Documents, consisting of written descriptions of a 
technical nature of materials, equipment, construction systems, standards and workmanship. 

 SubContractor – An individual, firm or corporation having a direct Contract with the 
Contractor or with any other SubContractor for the performance of a part of the Work at the 
site. 

 Substantial Completion – That date, as certified by the Owner representative when 
construction of the Project or a specified part thereof is sufficiently completed, in accordance 
with the Contract Documents, so that the Project or specified part can be utilized for the 
purposes for which it is intended. 

 Supplementary General Conditions – Modifications and additions to the General Conditions. 

 Supplier – Any person or organization who supplies materials or equipment for the Work, 
including that fabricated to a special design, but who does not perform labor at the site. 

 Work – All labor necessary to produce the construction required by the Contract Documents, 
and all materials and equipment incorporated or to be incorporated in the Project. 

 Written Notice – Any notice to any party of the Agreement relative to any part of the 
Agreement in writing and considered delivered and the service thereof completed, when 
posted by certified or registered mail to the said party at his last given address, or delivered in 
person to said party or his authorized representative on the Work. 

2. Contract and Contract Documents 
 The Contract Documents and all Addenda shall form this Contract, and the provisions thereof 

shall be as binding upon the parties hereto as if they were herein fully set forth.   

 Amendments and Addenda shall take precedence over the Specifications. In case of conflict 
between the Drawings and the Specifications, the Specifications shall govern.  Figure 
dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings.  Any discrepancies found between the Drawings and the 
Specifications and site conditions, or any inconsistencies or ambiguities in the Drawings or 
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Specifications, shall be immediately reported to the Owner, in writing, who shall promptly 
correct such inconsistencies or ambiguities in writing.  Work done by the Contractor after his 
discovery of such discrepancies, inconsistencies or ambiguities shall be done at the Contractor 
's risk. 

 The Contractor may be furnished additional instructions and detail Drawings by the Owner as 
necessary to carry out the Work required by the Contract Documents.  The additional 
Drawings and instructions thus supplied will become a part of the Contract Documents. 

3. Shop Drawings and Submittals 
 The Contractor shall provide three (3) copies of all Shop Drawings and submittals as required 

by the Specifications.  The Owner will retain two (2) copies of all approved Shop Drawings 
and submittals, and return one (1) to the Contractor.  Shop Drawings and submittals are to be 
submitted sufficiently in advance to provide the Owner time for review and correction if 
necessary.  The Owner's review of Shop Drawings and submittals shall not release the 
Contractor from responsibility for deviations from the Contract Documents.  Certificates of 
conformance must be submitted on all material and/or equipment that will become the 
property of the Owner.  Portions of the Work requiring Shop Drawings or submittals shall not 
begin until after review by the Owner.  Any submittals not following this procedure will be 
rejected. 

4. Work Area, Materials Storage, Temporary Services and Facilities 
 The Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, 

power, transportation, supervision, temporary construction of any nature, and all other services 
and facilities of any nature whatsoever necessary to execute, complete, and deliver the Work 
within the specified time. 

 The Contractor shall confine his Work and storage areas to the limits as designated or 
approved and shall be responsible for the security of the Work and/or storage area.  Storage of 
materials or establishing temporary facilities on private property shall be solely up to the 
Contractor and he shall assume all responsibility and liability for same.  Upon completion of 
the Contract, the Contractor shall remove all equipment and materials except as otherwise 
specified and restore the site to its original condition. 

5. Inspection, Testing and Certificates of Conformance 
 The Owner reserves the right to require testing of any and all materials, equipment or samples 

delivered to the job site.  Such testing shall be done by an independent testing laboratory at the 
expense of the Contractor.  Any material so sampled and found not to meet the requirements of 
these Specifications shall be rejected and the entire shipment removed from the site at the 
Contractor 's expense.   

 All materials and equipment used in the construction of the Project shall be subject to adequate 
inspection in accordance with generally accepted standards.  Neither observations by the 
Owner nor inspections, tests or approvals by persons other than the Contractor shall relieve the 
Contractor from his obligations to perform the Work in accordance with the requirements of 
the Contract Documents. 
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 The Owner and their representatives will at all times have access to the Work.  The Contractor 
will provide proper facilities for access, inspection, and observation of the Work.  If any Work 
is covered contrary to the written request of the Owner, it must, if requested by the Owner, be 
uncovered for its’ observation and replaced at the Contractor 's expense. 

 If the Owner considers it necessary or advisable that covered Work be re-exposed, due to 
suspicion of defective Work, the Contractor will uncover, expose or otherwise make available 
for observation, inspection or testing as the Owner may require, that portion of the Work in 
question, furnishing all necessary labor, materials, tools, and equipment.  If it is found that 
such Work is defective, the Contractor will bear all the expenses of such uncovering, exposure, 
observation, inspection and testing and of satisfactory reconstruction.  If, however, such Work 
is not found to be defective, the Contractor will be allowed an increase in the Contract Price or 
an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, 
observation, inspection, testing and reconstruction and an appropriate Change Order shall be 
issued. 

6. Permits, Ordinances and Regulations 
 Permits, licenses and easements for permanent structures or permanent changes in existing 

facilities shall be secured and paid for by the Owner, unless otherwise specified.  The 
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the Work as drawn and specified. 

7. Supervision by Contractor 
 The Contractor will supervise and direct the Work.  He will be solely responsible for the 

means, methods, techniques, sequences and procedures of construction.  Except where the 
Contractor is an individual and gives his personal superintendence to the Work he will employ 
and maintain a qualified supervisor or superintendent who shall have been designated in 
writing by the Contractor as the Contractor 's representative at the site.  The supervisor shall 
have full authority to act on behalf of the Contractor and all communications given to the 
supervisor shall be as binding as if given to the Contractor.  The supervisor shall be present on 
the site at all times to provide adequate supervision and coordination of the Work. 

8. Protection of Work, Property and Persons 
 The Contractor will be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work.  He will take all necessary precautions 
for the safety of, and will provide the necessary protection to prevent damage, injury or loss to 
all employees on the Work and other persons who may be affected thereby, all the Work and 
all materials or equipment to be incorporated therein, whether in storage on or off the site, and 
other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the 
course of construction. 

 In emergencies affecting the safety of persons or the Work or property at the site or adjacent 
thereto, the Contractor, without special instruction or authorization from the The Owner or 
Owner, shall act to prevent threatened damage, injury or loss.  He will give the Owner prompt 
written notice of any significant changes in the Work or deviations from the Contract 
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Documents caused thereby, and a Change Order shall thereupon be issued covering the 
changes and deviations involved. 

9. Night and Sunday Work 
 Unless otherwise especially permitted by the Owner, no Work shall be done between the hours 

of 7:00 p.m. and 7:30 a.m., nor on Sunday, except as necessary for the proper care and 
protection of the Work already performed.  The Owner shall be informed a reasonable time in 
advance of the beginning of performance of such Work.  Only such Work will be permitted at 
night as can be done satisfactorily and in a first class manner and without disturbance to 
adjoining property Owners.  Good lighting and all other facilities for carrying out and 
inspecting the Work shall be provided and maintained at all points where such Work is being 
done.  The parties hereto recognize and agree that the Work is affected with a public interest, 
affecting the health, safety, and general welfare of the  people of the Owner of Madison. 

10. Job Meetings 
 Job meetings may be called by the Owner or its’ representative on the Project site, or at such 

place as is mutually agreed, and at such times as is deemed necessary by the Owner.  The 
Contractor if required, shall be notified of the job meetings and shall have his SubContractors 
attend as is deemed necessary to accomplish the purposes of said meeting.  The Contractor and 
his SubContractors shall be prepared to present complete and definite reports as to status of 
Work, dates of delivery, conditions of manufacturing, labor, shipping data, time of 
accomplishment or completion, method of construction and such other information as may be 
related to the execution of the Work. 

11. Changes in the Work 
 The Owner or its’ representative shall have the power, without notice, or approval of Surety, to 

alter and change the line, grade, plan, form, position, dimension or material of or for the Work 
herein contemplated, or any part thereof, in a manner not inconsistent with the general layout 
of the Project.  This may be done either before the signing of the Contract or after starting of 
the Work, or the Owner may order in writing any extra Work which may be deemed necessary 
in connection with the Work.  The Owner may increase or decrease the unit quantities in the 
Proposal. 

 The Owner, also, may at any time, by issuing a Field Order, make changes in the details of the 
Work.  The Contractor shall proceed with the performance of such changes unless the 
Contractor believes that such Field Order entitles him to a change in Contract Price or Time, or 
both, in which event he shall give the Owner Written Notice of same within five (5) days after 
the receipt of the ordered change.  The Contractor shall not execute such changes until he 
receives an executed Change Order or further instruction from the Owner. 

12. Changed Conditions 
 The Contractor shall promptly, and before such conditions are disturbed, except in the event of 

an emergency, notify the Owner by written notice of latent physical conditions at the site 
differing materially from those indicated in the Contract Documents or of an unusual nature, 
differing materially from those ordinarily encountered and generally recognized as inherent in 
Work of the character provided for in the Contract Documents. 
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 The Owner shall promptly investigate the conditions, and if he finds that such conditions do so 
materially differ and cause an increase in the cost of, or in the time required for, performance 
of the Work, an equitable adjustment shall be made and the Contract Documents shall be 
modified by a Change Order.   

13. Changes in Contract Price 
 The Owner reserves the right to increase or decrease any item of the Proposal.  If such change 

increases or decreases the total original Contract Price by more than twenty-five percent 
(25%), then the costs of the changed Work will be subject to negotiation. 

 The Contract Price may be changed only by a Change Order.  The value of any Work covered 
by a Change Order or of any claim for increase or decrease in the Contract Price shall be 
determined by one or more of the following methods in the order of precedence listed below: 

 a. Unit prices previously approved. 
 b. An agreed upon lump sum. 
 c. The actual cost for labor, direct overhead, materials, supplies, equipment, and other 

services necessary to complete the Work.  In addition there shall be added an amount to 
be agreed upon but not to exceed fifteen percent (15%) of the actual cost of the Work to 
cover the cost of general overhead and profit. 

14. Time for Completion 
 The Contractor will proceed with the Work at such rate of progress to insure full completion 

within the Contract Time.  It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the Contract Time for the completion of the Work described 
herein is a reasonable time, taking into consideration the average climatic and economic 
conditions and other factors prevailing in the locality of the Work.   

15. Suspension of Work, Termination and Delay 
 The Owner may, at any time and without cause, suspend the Work or any portion thereof for a 

period of not more than ninety (90) days or such further time as agreed upon by the Contractor, 
by Written Notice to the Contractor, which notice shall fix the date on which Work shall be 
resumed.  The Contractor will be allowed an extension of the Contract Time directly 
attributable to any suspension. 

 If the Contractor is adjudged bankrupt or insolvent, or if he makes a general assignment for the 
benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or for any of 
his property, or if he files a petition to take advantage of any debtor's act, or to recognize under 
the bankruptcy or applicable law, or if he repeatedly fails to supply sufficient skilled workmen 
or suitable materials or equipment, or if he repeatedly fails to make prompt payments to 
SubContractors for labor, materials or equipment, or if he disregards laws, ordinances, rules, 
regulations or orders of any public body having jurisdiction of the Work, or if he disregards 
the authority of the Owner, or if he otherwise violates any provision of the Contract 
Documents, then the Owner may without prejudice to any other right or remedy and after 
giving the Contractor and his Surety a minimum of ten (10) days from delivery of a written 
notice, terminate the services of the Contractor and take possession of the Project and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by the 
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Contractor and finish the Work by whatever method he may deem expedient.  In such case the 
Contractor shall not be entitled to receive any further payment until the Work is finished.  If 
the unpaid balance of the Contract Price exceeds the direct and indirect costs of completing the 
Project, including compensation for additional professional services, such excess shall be paid 
to the Contractor.  If such costs exceed such unpaid balance, the Contractor will pay the 
difference to the Owner.  Such costs incurred by the Owner will be determined by the Owner 
and incorporated in a Change Order. 

 Where the Contractor's services have been so terminated by the Owner, said termination shall 
not affect any right of the Owner against the Contractor then existing or which may thereafter 
accrue.  Any retention or payment of monies by the Owner due the Contractor will not release 
the Contractor from compliance with the Contract Documents. 

 After ten (10) days from delivery of a Written Notice to the Contractor, the Owner may, 
without cause and without prejudice to any other right or remedy, elect to abandon the Project 
and terminate the Contract.  In such case, the Contractor shall be paid for all Work executed 
and any expense sustained plus reasonable profit. 

 If, through no act or fault of the Contractor, the Work is suspended for a period of more than 
ninety (90) days by the Owner or under an order of court or other public authority, or the 
Owner fails to act on any request for payment within thirty (30) days after it is submitted, or 
the Owner fails to pay the Contractor substantially the sum approved by the Owner, then the 
Contractor may, after ten (10) days from delivery of a Written Notice to the Owner and the 
Owner, terminate the Contract and recover from the Owner, payment for all Work executed 
and all expenses sustained.  In addition and in lieu of terminating the Contract, if the Owner 
has failed to act on a request for payment or if the Owner has failed to make any payment as 
aforesaid, the Contractor may, upon ten (10) days notice to the Owner, stop the Work until he 
has been paid all amounts then due, in which event and upon resumption of the Work, Change 
Orders shall be issued for adjusting the Contract Price or extending the Contract Time or both 
to compensate for the costs and delays attributable to the stoppage of the Work. 

16. Measurement and Payments to Contractor 
 All Work required under this Contract shall be performed in complete conformance with the 

Contract Documents and will be paid for at the Bid Price, complete and accepted.  The Bid 
Price shall include the cost of all materials, tools, labor, equipment, testing, appurtenances and 
Work incidental to or necessary for the completion of the Work. 

 Where variances occur between the Contract Drawings and Specifications or within either 
document itself, the item or arrangement of better quality, greater quantity, or highest cost 
shall be included in the Contract Price.  The Owner will decide on the item and manner in 
which Work shall be installed. 

 Upon completion and acceptance of the Work, the Contractor shall submit to the Owner a final 
payment estimate filled out and signed by the Contractor covering all the Work performed and 
supported by such data as the Owner may reasonably require.  The entire balance found to be 
due the Contractor, minus the five percent (5%) retainage and minus any such sums as may be 
lawfully retained by the Owner, shall be paid to the Contractor within thirty (30) days. 
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 The Contractor will indemnify and save the Owner or the Owner's agents harmless from all 
claims growing out of the lawful demands of SubContractors, laborers, Workmen, mechanics, 
materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all supplies, 
incurred in the furtherance of the performance of the Work.  The Contractor shall, at the 
Owner's request, furnish satisfactory evidence that all obligations of the nature designated 
above have been paid, discharged, or waived.  If the Contractor fails to do so the  Owner may, 
after having notified the Contractor, either pay unpaid bills or withhold from the Contractor's 
unpaid compensation a sum of money deemed reasonably sufficient to pay any and all such 
lawful claims until satisfactory evidence is furnished that all liabilities have been fully 
discharged whereupon payment to the Contractor shall be resumed, in accordance with the 
terms of the Contract Documents, but in no event shall the provisions of this sentence be 
construed to impose any obligations upon the Owner, to either the Contractor, his Surety, or 
any third party.  In paying any unpaid bills of the Contractor, any payment so made by the 
Owner shall be considered as a payment made under the Contract Documents by the Owner to 
the Contractor and the Owner shall not be liable to the Contractor for any such payments made 
in good faith. 

17. Acceptance of Final Payment as Release 
 The acceptance by the Contractor of final payment shall be and shall operate as a release to the  

Owner of all claims and all liability to the Contractor for all things done or furnished in 
connection with the Work and for every act and neglect of the Owner and others relating to or 
arising out of the Work.  Any payment, however, final or otherwise, shall not release the 
Contractor or his Sureties from any obligations under the Contract Documents or the 
Performance Bond and Payment Bond. 

18. Assignments 
 Neither the Owner nor the Contractor shall sell, transfer, assign or otherwise dispose of the 

Contract or any portion thereof, or his right, title or interest herein, or his obligations 
thereunder, without written consent of the other party. 

19. Indemnification 
 The Contractor will indemnify and hold harmless the Owner and it’s agents and employees, 

from and against all claims, damages, losses and expenses including attorneys' fees, arising out 
of, or resulting from, the performance of the Work, provided that any such claims, damage, 
loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property, including the loss of use resulting therefrom; and is caused in 
whole or in part by an negligent or willful act or omission of the Contractor, and/or 
SubContractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable. 

 In any and all claims against the Owner or it’s agents and employees, by any employee of the 
Contractor, any SubContractor, anyone directly or indirectly employed by any of them, or 
anyone for whose acts any of them may be liable, the indemnification obligation shall not be 
limited in any way by any limitation on the amount of type of damages, compensation or 
benefits payable by or for the Contractor or any SubContractor under Workmen's 
Compensation Acts, disability acts or other employee benefits acts. 
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20. Separate Contracts 
 The Owner reserves the right to let other Contracts or perform Work by itself in connection 

with this Project.  The Contractor shall afford the Owner and other Contractors reasonable 
opportunity for the introduction and storage of their materials and the execution of their Work, 
and shall properly connect and coordinate his Work with theirs.  If the proper execution or 
results of any part of the Contractor's Work depends upon the Work of others, the Contractor 
shall inspect and promptly report to the The Owner any defects in such Work that render it 
unsuitable for such proper execution and results. 

21. Utilities 
 The Contractor assumes all responsibilities for any damage to the various utility services and 

all liabilities arising therefrom.   

22. Subcontracting 
 The Contractor may utilize the services of specialty SubContractors on those parts of the Work 

which, under normal Contracting practices, are performed by specialty SubContractors.  The 
Contractor shall be fully responsible to the Owner for the acts and omissions of his 
SubContractors, and of persons either directly or indirectly employed by them, as he is for the 
acts and omissions of persons directly employed by him.  Nothing contained in this Contract 
shall create any Contractual relation between any SubContractor and the Owner. 

23. Work by Others 
 Private utilities, Contractors, Developers, or other parties may be expected to be working 

within the Project area during the Contract.  These may be as specifically listed elsewhere or if 
not so listed, shall be determined by the Contractor.  The Contractor shall coordinate his Work 
under this Contract with the Work being done by others in order that construction may proceed 
in an efficient and logical manner.  The Contractor shall have no claim or claims whatever 
against the Owner, or other parties due to delays or other reasons caused by the Work by 
others or his failure to coordinate such Work. 

24. Guaranty 
 The Contractor shall guarantee all materials and equipment furnished and all Work performed 

for a period of one (1) year from the date of completion unless a longer period is specified 
elsewhere in the Contract Documents.  The Contractor further guarantees that all materials and 
equipment are new unless otherwise specified.  The Contractor shall promptly make such 
corrections as may be necessary, including the repairs of damage to other parts of the system 
resulting from defects.  The Owner will give notice of observed defects.  In the event that the 
Contractor should fail to make such repairs, adjustments, or other Work that may be made 
necessary by defects, the Owner may do so and charge the Contractor the cost thereby 
incurred.   

25. Taxes 
 The Owner is exempt from payment of sales and compensating use taxes of the State of 

Connecticut and of Federal excise taxes on all materials to be permanently incorporated into 
the Work.  These taxes shall not be included in the Bid. 
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 The Owner will furnish the required certificates of tax exemption to the Contractor for use in 
the purchase of supplies and materials to be incorporated in the Work. 

 The Owner’s exemption does not apply to construction tools, machinery, equipment, or other 
property purchased by or leased by the Contractor or to supplies or materials not incorporated 
in the Work.  The Contractor shall be responsible for and shall pay any and all applicable 
taxes, including sales and compensating use taxes, on such tools, machinery, equipment or 
other property, or such supplies and materials not incorporated in the Work. 

 The Contractor shall pay all other sales, consumer, use and other similar taxes required to be 
paid by him in accordance with any law from which the Owner is not exempt. 

26. Provisions Required by Law Deemed Inserted 
 Each and every provision of law and clause by law to be inserted in this Contract shall be read 

and enforced as though it were included therein and, if through mistake or otherwise any such 
provision is not inserted, or is not correctly inserted, upon the application of either party the 
Contract shall forthwith be physically amended to make such insertion or correction. 

27. Safety Provisions 
 The Project is subject to all of the Safety and Health Regulations (See 29 CFR 1926 and all 

subsequent agreements) as promulgated by the U.S. Department of Labor on June 24, 1974.  
Contractors are urged to make themselves familiar with the requirements of these regulations. 

 The safety provisions of applicable laws, building and construction codes and the safety codes 
approved by the State Labor Commission and the provisions of the Federal "Occupational 
Safety and Health Standards" and "Safety and Health Regulations for Construction" shall be 
observed. 

 The Contractor shall employ such safety precautions as are required to prevent the happening 
of any accident to health, limb or property. 
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Project Name: ___________________________________ 
 
Owner: _Town of Madison, Connecticut______________ 
 
Contractor:  _____________________________________ 
 
To Contractor: 
 
You are hereby directed to make the following change(s) to the Contract Documents for the 
Project identified herein. 
 
A.  Description of change(s) to the Contract Documents: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachments:  __________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 



 

 

Change Order No.: ______               Date:  _______________ 
 

               Sheet  ______ of ______ 
 
 
 
B.  Reasons for Change(s): 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachments:  __________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 



 

 

Change Order No.: ______               Date:  _______________ 
 

               Sheet  ______ of ______ 
 
 
 
C.  Changes in Contract Price: 
 
1.  Original Contract Price ________________________________________________________ 
 
2.  Net Change Due to Previous Change Orders ________________________________________ 
 
3.  Contract Price Prior to this Change Order  _________________________________________ 
 
4.  Net Change in Contract Price Resulting from this Change Order  _______________________ 
 
5.  Current Contract Price Including this Change Order  _________________________________ 
 
6.  Total Change in Contract Price Including this Change Order  __________________________ 
 
 
 



 

 

Change Order No.: ______               Date:  _______________ 
 

               Sheet  ______ of ______ 
 
 
 
 
 
 
Approved: 
 
 
Town of Madison, Connecticut 
 
 
By: _______________________________________________ 

Signature 
 
 
Approved: 
 
 
Contractor 
 
 
By: _______________________________________________ 

Signature 
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                CONNECTICUT DEPARTMENT OF LABOR   
       WAGE AND WORKPLACE STANDARDS DIVISION 

              CONTRACTORS WAGE CERTIFICATION FORM 
Construction Manager at Risk/General Contractor/Prime Contractor 

I,                                                                      of 
Officer, Owner, Authorized Rep.                              Company Name 

do hereby certify that the                                                                                                           
Company Name 

                                                                                                                                                     
Street 

                                                                                                                  
     City 

and all of its subcontractors will pay all workers on the  

                                                                                                                                                  
Project Name and Number 

                                                                                                                                                   
  Street and City   

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is 
attached hereto).  

                                                                                   
      Signed 

Subscribed and sworn to before me this  day of , . 

   
    Notary Public 

Return to:  
    Connecticut Department of Labor 

  Wage & Workplace Standards Division 
                    200 Folly Brook Blvd. 

Wethersfield, CT  06109 

Rate Schedule Issued (Date): 



Project: Walter C. Polson Middle School Partial Roof Replacement

Project: Walter C. Polson Middle School Partial Roof Replacement

Project Project Madison

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General 
Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments 
and will apply only where the contract is advertised for bid within 20 days of the date on which the rates are 
established.  Any contractor or subcontractor not obligated by agreement to pay to the welfare and pension 
fund shall pay this amount to each employee as part of his/her hourly wages.

Minimum Rates and Classifications 
for Building Construction

Connecticut Department of Labor
Wage and Workplace Standards Division

Number: Town:

B 21641

State#: FAP#:

ID# :

Hourly Rate BenefitsCLASSIFICATION

35.75 28.821a) Asbestos Worker/Insulator (Includes application of insulating materials, 
protective coverings, coatings, & finishes to all types of mechanical 
systems;  application of firestopping material for wall openings & 
penetrations in walls, floors, ceilings

1b) Asbestos/Toxic Waste Removal Laborers:  Asbestos removal and 
encapsulation (except its removal from mechanical systems which are not 
to be scrapped), toxic waste removers, blasters.**See Laborers Group 7**

37.15 27.561c) Asbestos Worker/Heat and Frost Insulator

Tuesday, February 02, 2016As of: 



Project: Walter C. Polson Middle School Partial Roof Replacement

35.24 25.012) Boilermaker

32.50 28.74 + a3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking), 
Stone Masons

33.75 24.213b) Tile Setter

31.69 22.353c) Terrazzo Mechanics and Marble Setters

26.26 20.693d) Tile, Marble & Terrazzo Finishers

32.50 29.453e)  Plasterer

Tuesday, February 02, 2016As of: 



Project: Walter C. Polson Middle School Partial Roof Replacement

------LABORERS------

27.85 18.304)  Group 1:  Laborers (common or general), acetylene burners, carpenter 
tenders, concrete specialists, wrecking laborers, fire watchers.

28.10 18.304a) Group 2:  Mortar mixers, plaster tender, power buggy operators, 
powdermen, fireproofer/mixer/nozzleman (Person running mixer and 
spraying fireproof only).

28.35 18.304b) Group 3:  Jackhammer operators/pavement breaker, mason tender 
(brick), mason tender (cement/concrete), forklift operators and forklift 
operators (masonry).

28.85 18.304c) **Group 4: Pipelayers (Installation of water, storm drainage or sewage 
lines outside of the building line with P6, P7 license) (the pipelayer rate 
shall apply only to one or two employees of the total crew who primary 
task is to actually perform the mating of pipe sections) P6 and P7 rate is 
$26.80.

28.60 18.304d) Group 5:  Air track operator, sand blaster and hydraulic drills.

Tuesday, February 02, 2016As of: 



Project: Walter C. Polson Middle School Partial Roof Replacement

30.85 18.304e) Group 6:  Blasters, nuclear and toxic waste removal.

28.85 18.304f)  Group 7:  Asbestos/lead removal and encapsulation (except it's 
removal from mechanical systems which are not to be scrapped).

28.38 18.304g) Group 8:  Bottom men on open air caisson, cylindrical work and boring 
crew.

27.86 18.304h)  Group 9:  Top men on open air caisson, cylindrical work and boring 
crew.

16.00 18.304i)  Group 10:  Traffic Control Signalman

31.45 23.545) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying, 
Metal Stud Installation, Form Work and Scaffold Building, Drywall 
Hanging, Modular-Furniture Systems Installers, Lathers, Piledrivers, 
Resilient Floor Layers.

Tuesday, February 02, 2016As of: 



Project: Walter C. Polson Middle School Partial Roof Replacement

31.84 23.995a)  Millwrights

37.50 23.91 + 3% of 
gross wage

6) Electrical Worker (including low voltage wiring) (Trade License 
required: E1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-1,2,7,8,9)

47.96 28.385+a+b7a) Elevator Mechanic (Trade License required:  R-1,2,5,6)

-----LINE CONSTRUCTION----

24.99 6.25%+11.81Groundman

45.43 6.25%+20.70Linemen/Cable Splicer

Tuesday, February 02, 2016As of: 



Project: Walter C. Polson Middle School Partial Roof Replacement

35.08 19.35 + a8) Glazier (Trade License required:  FG-1,2)

34.47 31.09 + a9) Ironworker, Ornamental, Reinforcing, Structural, and Precast Concrete 
Erection

----OPERATORS----

37.55 23.05 + aGroup 1:   Crane handling or erecting structural steel or stone, hoisting 
engineer 2 drums or over, front end loader (7 cubic yards or over),  work 
boat 26 ft. and over and Tunnel Boring Machines. (Trade License Required)

37.23 23.05 + aGroup 2:   Cranes (100 ton rate capacity and over); Excavator over 2 cubic 
yards; Piledriver ($3.00 premium when operator controls hammer); Bauer 
Drill/Caisson.  (Trade License Required)

36.49 23.05 + aGroup 3:   Excavator; Backhoe/Excavator under 2 cubic yards; Cranes 
(under 100 ton rated capacity), Grader/Blade; Master Mechanic; Hoisting 
Engineer (all types of equipment where a drum and cable are used to hoist 
or drag material regardless of motive power of operation), Rubber Tire 
Excavator (Drott-1085 or similar);Grader Operator; Bulldozer Fine Grade. 
(slopes, shaping, laser or GPS, etc.). (Trade License Required)
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36.10 23.05 + aGroup 4:  Trenching Machines; Lighter Derrick; Concrete Finishing 
Machine; CMI Machine or Similar; Koehring Loader (Skooper).

35.51 23.05 + aGroup 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt 
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self 
Contained Power Units; Boring Machine; Post Hole Digger; Auger; 
Pounder; Well Digger; Milling Machine (over 24" Mandrell)

35.51 23.05 + aGroup 5 continued:  Side Boom; Combination Hoe and Loader; Directional 
Driller; Pile Testing Machine.

35.20 23.05 + aGroup 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough 
grade dozer).

34.86 23.05 + aGroup 7:   Asphalt roller, concrete saws and cutters (ride on types), 
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder; 
Milling Machine (24" and under Mandrell).

34.46 23.05 + aGroup 8:   Mechanic, grease truck operator, hydroblaster; barrier mover; 
power stone spreader; welding; work boat  under 26 ft.; transfer machine.
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34.03 23.05 + aGroup 9:   Front end loader (under 3 cubic yards), skid steer loader 
regardless of attachments, (Bobcat or Similar):  forklift, power chipper; 
landscape equipment (including Hydroseeder).

31.99 23.05 + aGroup 10:  Vibratory hammer; ice machine; diesel and air, hammer, etc.

31.99 23.05 + aGroup 11:  Conveyor, earth roller, power pavement breaker (whiphammer), 
robot demolition equipment.

31.93 23.05 + aGroup 12:  Wellpoint operator.

31.35 23.05 + aGroup 13: Compressor battery operator.

30.21 23.05 + aGroup 14: Elevator operator; tow motor operator (solid tire no rough 
terrain).
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29.80 23.05 + aGroup 15:  Generator Operator; Compressor Operator; Pump Operator; 
Welding Machine Operator; Heater Operator.

29.15 23.05 + aGroup 16:  Maintenance Engineer/Oiler.

33.46 23.05 + aGroup 17:  Portable asphalt plant operator; portable crusher plant operator; 
portable concrete plant operator.

31.04 23.05 + aGroup 18:  Power safety boat; vacuum truck; zim mixer; sweeper; 
(Minimum for any job requiring a CDL license).

------PAINTERS (Including Drywall Finishing)------

31.52 19.3510a) Brush and Roller
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32.27 19.3510b) Taping Only/Drywall Finishing

32.02 19.3510c) Paperhanger and Red Label

34.52 19.3510e) Blast and Spray

40.62 28.9111)  Plumber (excluding HVAC pipe installation) (Trade License required: 
P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2)

33.01 19.40 + a12)  Well Digger, Pile Testing Machine

39.00 14.75 + aRoofer:  Cole Tar Pitch
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37.50 14.75 + aRoofer:  Slate, Tile, Composition, Shingles, Singly Ply and 
Damp/Waterproofing

35.74 33.2215) Sheetmetal Worker  (Trade License required for HVAC and Ductwork: 
SM-1,SM-2,SM-3,SM-4,SM-5,SM-6)

40.62 28.9116) Pipefitter (Including HVAC work)                                               (Trade 
License required:  S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4, G-1, G-2, G-8 & 
G-9)

------TRUCK DRIVERS------

28.58 20.24 + a17a)  2 Axle

28.68 20.24 + a17b)  3 Axle, 2 Axle Ready Mix
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28.73 20.24 + a17c)  3 Axle Ready Mix

28.78 20.24 + a17d)  4 Axle, Heavy Duty Trailer up to 40 tons

28.83 20.24 + a17e)  4 Axle Ready Mix

29.03 20.24 + a17f)  Heavy Duty Trailer (40 Tons and Over)

28.83 20.24 + a17g) Specialized Earth Moving Equipment (Other Than Conventional Type 
on-the-Road Trucks and Semi-Trailers, Including Euclids)

41.37 20.37 + a18) Sprinkler Fitter  (Trade License required:  F-1,2,3,4)
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25.76 7.3419) Theatrical Stage Journeyman
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Welders:  Rate for craft to which welding is incidental.
*Note:  Hazardous waste removal work receives additional $1.25 per hour for truck drivers.

**Note:  Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate 
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for 
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate 
percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site 
ratio shall not be less than one full-time journeyperson instructing and supervising the work of each 
apprentice in a specific trade.

Crane with 400 ft. boom (including jib) - $10.00 extra

    Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each 
July 1st, as posted by the Department of Labor.  
    It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate 

increases directly from the Department of Labor's website.
    The annual adjustments will be posted on the Department of Labor's Web page: 

www.ct.gov/dol.  For those without internet access, please contact the division listed 
below.
    The Department of Labor will continue to issue the initial prevailing wage rate schedule 

to the Contracting Agency for the project.
    All subsequent annual adjustments will be posted on our Web Site for contractor 

access.                    

    The Prevailing wage rates applicable to this project are subject to annual adjustments 
each  July 1st for the duration of the project.   

   Contracting Agencies are under no obligation pursuant to State labor law to pay any 
increase due to the annual adjustment provision.

ALL Cranes:  When crane operator is operating equipment that requires a fully licensed crane 
operator to operate he receives an extra $2.00 premium in addition to the hourly wage rate and benefit 
contributions:

1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over)

2)  Cranes (100 ton rate capacity and over) Bauer Drill/Caisson

3) Cranes (under 100 ton rated capacity)
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Please direct any questions which you may have pertaining to classification of work and payment of 
prevailing wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

Effective October 1, 2005 - Public Act 05-50:  any person performing the work of any mechanic, laborer, 
or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the 
appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons 
who perform work ON SITE regardless of their ownership i.e.:  (Owners, 
Corporate Officers, LLC Members, Independent Contractors, et. al)

Reporting and payment of wages is required regardless of any contractual 
relationship alleged to exist between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clause (29 CFR 5.5 (a) (1) (ii)).
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Connecticut Department of Labor 
Wage and Workplace Standards Division 

FOOTNOTES 
 

 
 Please Note: If the “Benefits” listed on the schedule for the following occupations  
 includes a letter(s) (+ a or + a+b for instance), refer to the information   
 below. 

 
Benefits to be paid at the appropriate prevailing wage rate for the    

         listed occupation. 
 
If the “Benefits” section for the occupation lists only a dollar amount,   

         disregard the information below. 
 

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons 
(Building Construction) and 

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties) 
 

a. Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday  
provided the employee works the regularly scheduled day before and after the 
holiday.  Employers may schedule work on Christmas Eve and employees shall 
receive pay for actual hours worked in addition to holiday pay. 

 
 Elevator Constructors: Mechanics 

 
a. Paid Holidays:  New Year’s Day, Memorial Day, Independence Day, Labor Day,                       
       Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after                                                             
       Thanksgiving.  

 
b. Vacation:   Employer contributes 8% of basic hourly rate for 5 years or more  of 

service or 6% of basic hourly rate for 6 months to 5 years of service as vacation pay 
credit. 

 
Glaziers 

a. Paid Holidays: Labor Day and Christmas Day.  
 

Power Equipment Operators 
(Heavy and Highway Construction & Building Construction)  

 
a. Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,  

Labor Day, Thanksgiving Day and Christmas Day, provided the employee works 3 
days during the week in which the holiday falls,  if scheduled, and if scheduled, the 
working day before and the working day after the holiday.  Holidays falling on 
Saturday may be observed on Saturday, or if the employer so elects, on the 
preceding Friday. 

 
 

 



Ironworkers 
a. Paid Holiday: Labor Day provided employee has been on the payroll for the 5                                           
       consecutive work days prior to Labor Day. 

 
Laborers (Tunnel Construction) 

a. Paid Holidays:  New Year’s Day, Memorial Day, Independence Day, Labor Day, 
        Thanksgiving Day and Christmas Day.  No employee shall be eligible for holiday                                   

       pay when he fails, without cause, to work the regular work day preceding the                                               
       holiday or the regular work day following the holiday. 

 
Roofers 

a. Paid Holidays: July 4th, Labor Day, and Christmas Day provided the employee is                                  
        employed 15 days prior to the holiday.  
 

Sprinkler Fitters 
a. Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and        

Christmas Day, provided the employee has been in the employment of a contractor 
20 working days prior to any such paid holiday. 

 
Truck Drivers  

(Heavy and Highway Construction & Building Construction) 
 

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, 
Thanksgiving Day, Christmas day, and Good Friday, provided the  employee has  
at least 31 calendar days of service and works the last scheduled day before and the 
first scheduled day after the holiday, unless excused. 
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STATUTE 31-55a 
 

- SPECIAL NOTICE – 
 

To All State and Political Subdivisions,Their Agents, and Contractors 
Connecticut General Statute 31-55a - Annual adjustments to wage rates by 
contractors doing state work. 
 
Each contractor that is awarded a contract on or after October 1, 2002, for (1) the 
construction of a state highway or bridge that falls under the provisions of section 31-54 of 
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing, 
rehabilitation, alteration or repair of any public works project that falls under the provisions 
of section 31-53 of the general statutes shall contact the Labor Commissioner on or before 
July first of each year, for the duration of such contract, to ascertain the prevailing rate of 
wages on an hourly basis and the amount of payment or contributions paid or payable on 
behalf of each mechanic, laborer or worker employed upon the work contracted to be done, 
and shall make any necessary adjustments to such prevailing rate of wages and such payment 
or contributions paid or payable on behalf of each such employee, effective each July first. 
 

 The prevailing wage rates applicable to any contract or subcontract awarded on 
or after October 1, 2002 are subject to annual adjustments each July 1st for the 
duration of any project which was originally advertised for bids on or after 
October 1, 2002. 

 Each contractor affected by the above requirement shall pay the annual adjusted 
prevailing wage rate that is in effect each July 1st, as posted by the Department 
of Labor.  

 It is the contractor’s responsibility to obtain the annual adjusted prevailing 
wage rate increases directly from the Department of Labor’s Web Site. The 
annual adjustments will be posted on the Department of Labor Web page: 
www.ctdol.state.ct.us. For those without internet access, please contact the 
division listed below.  

 The Department of Labor will continue to issue the initial prevailing wage rate 
schedule to the Contracting Agency for the project. All subsequent annual 
adjustments will be posted on our Web Site for contractor access. 

 
Any questions should be directed to the Contract Compliance Unit, Wage and 
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook 
Blvd., Wethersfield, CT 06109 at (860)263-6790. 
 

http://www.ctdol.state.ct.us/


Information Bulletin 
Occupational Classifications 

 

 
The Connecticut Department of Labor has the responsibility to properly determine "job 

classification" on prevailing wage projects covered under C.G.S. Section 31-53. 
 

 
 Note: This information is intended to provide a sample of some occupational 
classifications for guidance purposes only. It is not an all-inclusive list of each 
occupation's duties. This list is being provided only to highlight some areas where a 
contractor may be unclear regarding the proper classification.  
 
Below are additional clarifications of specific job duties performed for certain 

classifications: 

 
  

 ASBESTOS WORKERS  
 

Applies all insulating materials, protective coverings, coatings and finishes to all 

types of mechanical systems. 

  
 ASBESTOS INSULATOR  

 
Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle, heat and 

frost insulation, including penetration and fire stopping work on all penetration fire 

stop systems. 

  
 BOILERMAKERS  

 
Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel, 

etc. Builds incomplete boilers, repairs heat exchanges and steam generators. 

 
  

 BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE MASONS, 
PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS, TERRAZZO 
WORKERS, TILE SETTERS 

 
Lays building materials such as brick, structural tile and concrete cinder, glass, 
gypsum, terra cotta block. Cuts, tools and sets marble, sets stone, finishes concrete, 
applies decorative steel, aluminum and plastic tile, applies cements, sand, pigment 
and marble chips to floors, stairways, etc. 

 
  



 CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT FLOOR 
LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS  
 
Constructs, erects, installs and repairs structures and fixtures of wood, plywood and 
wallboard. Installs, assembles, dismantles, moves industrial machinery. Drives 
piling into ground to provide foundations for structures such as buildings and 
bridges, retaining walls for earth embankments, such as cofferdams. Fastens 
wooden, metal or rockboard lath to walls, ceilings and partitions of buildings, 
acoustical tile layer, concrete form builder. Applies firestopping materials on fire 
resistive joint systems only. Installation of curtain/window walls only where 
attached to wood or metal studs. Installation of insulated material of all types 
whether blown, nailed or attached in other ways to walls, ceilings and floors of 
buildings. Assembly and installation of modular furniture/furniture systems. Free-
standing furniture is not covered. This includes free standing: student chairs, study 
top desks, book box desks, computer furniture, dictionary stand, atlas stand, wood 
shelving, two-position information access station, file cabinets, storage cabinets, 
tables, etc.  

 
 CLEANING LABORER 

 
The clean up of any construction debris and the general cleaning, including 
sweeping, wash down, mopping, wiping of the construction facility, washing, 
polishing, dusting, etc., prior to the issuance of a certificate of occupancy falls under 
the Labor classification. 
 

 DELIVERY PERSONNEL  
 

If delivery of supplies/building materials is to one common point and stockpiled  
there, prevailing wages are not required. If the delivery personnel are involved in  
the distribution of the material to multiple locations within the construction site  
then they would have to be paid prevailing wages for the type of work  
performed: laborer, equipment operator, electrician, ironworker, plumber, etc.  
 
 An example of this would be where delivery of drywall is made to a building and the 
delivery personnel distribute the drywall from one "stockpile" location to  
further sub‐locations on each floor. Distribution of material around a  
construction site is the job of a laborer/tradesman and not a delivery personnel. 

 

 ELECTRICIANS 
 

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc., 

which generates, transforms, transmits or uses electrical energy for light, heat, 

power or other purposes, including the Installation or maintenance of 

telecommunication, LAN wiring or computer equipment, and low voltage wiring. 

*License required per Connecticut General Statutes: E-1,2 L-5,6 C-5,6 T-1,2 L-

1,2 V-1,2,7,8,9. 

 

  



 

 ELEVATOR CONSTRUCTORS 
 

Install, erect, maintenance and repair of all types of elevators, escalators, dumb 

waiters and moving walks. *License required by Connecticut General Statutes: 

R-1,2,5,6. 

 

 FORK LIFT OPERATOR  
 

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a 
maximum height of nine (9) feet only.  
 
Power Equipment Operator Group 9 ‐ operates forklift to assist any trade, and to 

assist a mason to a height over nine (9) feet. 

 

 GLAZIERS  
 

Glazing wood and metal sash, doors, partitions, and 2 story aluminum storefronts. 

Installs glass windows, skylights, store fronts and display cases or surfaces such as 

building fronts, interior walls, ceilings and table tops and metal store fronts. 

Installation of aluminum window walls and curtain walls is the "joint" work of 

glaziers and ironworkers which requires either a blended rate or equal composite 

workforce. 

 

 IRONWORKERS  
 

Erection, installation and placement of structural steel, precast concrete, 

miscellaneous iron, ornamental iron, metal curtain wall, rigging and reinforcing 

steel. Handling, sorting, and installation of reinforcing steel (rebar). Metal bridge rail 

(traffic), metal bridge handrail, and decorative security fence installation. 

Installation of aluminum window walls and curtain walls is the "joint" work of 

glaziers and ironworkers which requires either a blended rate or equal composite 

workforce. Insulated metal and insulated composite panels are still installed by the 

Ironworker. 

 

 INSULATOR  
 

Installing fire stopping systems/materials for "Penetration Firestop Systems": 
transit to cables, electrical conduits, insulated pipes, sprinkler pipe penetrations, 
ductwork behind radiation, electrical cable trays, fire rated pipe penetrations, 
natural polypropylene, HVAC ducts, plumbing bare metal, telephone and 
communication wires, and boiler room ceilings. Past practice using the applicable 
licensed trades, Plumber, Sheet Metal, Sprinkler Fitter, and Electrician, is not 
inconsistent with the Insulator classification and would be permitted. 

 
 
  



 

 LABORERS  
 

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy 
operator, concrete saw operator, fence and guard rail erector (except metal bridge 
rail (traffic), metal bridge handrail, and decorative security fence installation.), hand 
operated concrete vibrator operator, mason tenders, pipelayers (installation of 
storm drainage or sewage lines on the street only), pneumatic drill operator, 
pneumatic gas and electric drill operator, powermen and wagon drill operator, air 
track operator, block paver, curb setters, blasters, concrete spreaders. 

 
 PAINTERS  

 
Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or 
application of any protective coatings of every description on all bridges and 
appurtenances of highways, roadways, and railroads. Painting, decorating, 
hardwood finishing, paper hanging, sign writing, scenic art work and drywall hhg 
for any and all types of building and residential work. 

 
 LEAD PAINT REMOVAL  

 
Painter’s Rate 

1. Removal of lead paint from bridges.  
2. Removal of lead paint as preparation of any surface to be repainted.  
3. Where removal is on a Demolition project prior to reconstruction. 

 
Laborer’s Rate 

1. Removal of lead paint from any surface NOT to be repainted.  
2. Where removal is on a TOTAL Demolition project only. 

 
 PLUMBERS AND PIPEFITTERS  

 
Installation, repair, replacement, alteration or maintenance of all plumbing, heating, 
cooling and piping. *License required per Connecticut General Statutes: P-
1,2,6,7,8,9 J-1,2,3,4 SP-1,2 S-1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4. 

 

 POWER EQUIPMENT OPERATORS  
 

Operates several types of power construction equipment such as compressors, 

pumps, hoists, derricks, cranes, shovels, tractors, scrapers or motor graders, etc. 

Repairs and maintains equipment. *License required, crane operators only, per 

Connecticut General Statutes. 

  



 

 ROOFERS 
 

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt 

and gravel to waterproof roofs, including preparation of surface. (tear-off and/or 

removal of any type of roofing and/or clean-up of any and all areas where a roof is 

to be relaid) 

 

 SHEETMETAL WORKERS  
 

Fabricate, assembles, installs and repairs sheetmetal products and equipment in 

such areas as ventilation, air-conditioning, warm air heating, restaurant equipment, 

architectural sheet metal work, sheetmetal roofing, and aluminum gutters. 

Fabrication, handling, assembling, erecting, altering, repairing, etc. of coated metal 

material panels and composite metal material panels when used on building 

exteriors and interiors as soffits, facia, louvers, partitions, wall panel siding, 

canopies, cornice, column covers, awnings, beam covers, cladding, sun shades, 

lighting troughs, spires, ornamental roofing, metal ceilings, mansards, copings, 

ornamental and ventilation hoods, vertical and horizontal siding panels, trim, etc. 

The sheet metal classification also applies to the vast variety of coated metal 

material panels and composite metal material panels that have evolved over the 

years as an alternative to conventional ferrous and non-ferrous metals like steel, 

iron, tin, copper, brass, bronze, aluminum, etc. Insulated metal and insulated 

composite panels are still installed by the Iron Worker. Fabrication, handling, 

assembling, erecting, altering, repairing, etc. of architectural metal roof, standing 

seam roof, composite metal roof, metal and composite bathroom/toilet partitions, 

aluminum gutters, metal and composite lockers and shelving, kitchen equipment, 

and walk‐in coolers. 

 

 SPRINKLER FITTERS  
 

Installation, alteration, maintenance and repair of fire protection sprinkler systems. 

*License required per Connecticut General Statutes: F-1,2,3,4. 

 

 TILE MARBLE AND TERRAZZO FINISHERS  
 

Assists and tends the tile setter, marble mason and terrazzo worker in the 
performance of their duties. 

  



 
 TRUCK DRIVERS  

 
Definitions: 

 

1) “Site of the work” (29 Code of Federal Regulations (CFR) 5.2(l)(b) is the physical place or 

places where the building or work called for in the contract will remain and any other site 

where a significant portion of the building or work is constructed, provided that such site is 

established specifically for the performance of the contact or project;  

 

(a) Except as provided in paragraph (l) (3) of this section, job headquarters, tool yards, 

batch plants, borrow pits, etc. are part of the “site of the work”; provided they are dedicated 

exclusively, or nearly so, to the performance of the contract or project, and provided they 

are adjacent to “the site of work” as defined in paragraph (e)(1) of this section;  

 

(b) Not included in the “site of the work” are permanent home offices, branch plant 

establishments, fabrication plants, tool yards etc, of a contractor or subcontractor whose 

location and continuance in operation are determined wholly without regard to a 

particular State or political subdivision contract or uncertain and indefinite periods of time 

involved of a few seconds or minutes duration and where the failure to count such time is 

due to consideration justified by industrial realities (29 CFR 785.47) 

 

2) “Engaged to wait” is waiting time that belongs to and is controlled by the employer 

which is an integral part of the job and is therefore compensable as hours worked.  (29 CFR 

785.15) 

 

3) “Waiting to be engaged” is waiting time that an employee can use effectively for their 

own purpose and is not compensable as hours worked. (29 CFR 785.16) 

 

4) “De Minimus” is a rule that recognizes that unsubstantial or insignificant periods of time 

which cannot as a practical administrative matter be precisely recorded for payroll 

purposes, may be disregarded. This rule applies only where there are uncertain and 

indefinite periods of time involved of a  short duration and where the failure to count such 

time is due to consideration justified by worksite realities. For example, with respect to 

truck drivers on prevailing wage sites, this is typically less than 15 minutes at a time. 

 

Coverage of Truck Drivers on  State or Political subdivision Prevailing Wage Projects 

 

Truck drivers are covered for payroll purposes under the following conditions: 

 

 Truck Drivers for time spent working on the site of the work. 
   

 Truck Drivers for time spent loading and/or unloading materials and 
supplies on the site of the work, if such time is not de minimus 

   



 Truck drivers transporting materials or supplies between a facility that is 
deemed part of the site of the work and the actual construction site. 

   

 Truck drivers transporting portions of the building or work between a site 
established specifically for the performance of the contract or project where 
a significant portion of such building or work is constructed and the physical 
places where the building or work outlined in the contract will remain. 

 

For example: Truck drivers delivering asphalt are covered under prevailing wage while” 

engaged to wait” on the site and when directly involved in the paving operation, provided the 

total time is not “de minimus”  

 

Truck Drivers are not covered in the following instances:  

 

 Material delivery truck drivers while off “the site of the work” 
   

 Truck Drivers traveling between a prevailing wage job and a commercial 
supply facility while they are off the “site of the work” 

   

 Truck drivers whose time spent on the “site of the work” is de minimus, such 
as under 15 minutes at a time, merely to drop off materials or supplies, 
including asphalt. 

 

These guidelines are similar to U.S. Labor Department policies.  The application of these 

guidelines may be subject to review based on factual considerations on a case by case basis. 

 

For example:  
 

 Material men and deliverymen are not covered under prevailing wage as long as 
they are not directly involved in the construction process. If, they unload the 
material, they would then be covered by prevailing wage for the classification they 
are performing work in: laborer, equipment operator, etc.  

 Hauling material off site is not covered provided they are not dumping it at a 
location outlined above.  

 Driving a truck on site and moving equipment or materials on site would be 
considered covered work, as this is part of the construction process. 

 
 

Any questions regarding the proper classification should be directed to: 
Public Contract Compliance Unit 

Wage and Workplace Standards Division 
Connecticut Department of Labor 

200 Folly Brook Blvd, Wethersfield, CT 06109 
(860) 263-6543 



 
 Sec. 31-53b. Construction safety and health course. New miner training program. 

Proof of completion required for mechanics, laborers and workers on public works 

projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works 

project entered into on or after July 1, 2009, by the state or any of its agents, or by any 

political subdivision of the state or any of its agents, described in subsection (g) of section 

31-53, shall contain a provision requiring that each contractor furnish proof with the 

weekly certified payroll form for the first week each employee begins work on such project 

that any person performing the work of a mechanic, laborer or worker pursuant to the 

classifications of labor under section 31-53 on such public works project, pursuant to such 

contract, has completed a course of at least ten hours in duration in construction safety and 

health approved by the federal Occupational Safety and Health Administration or, has 

completed a new miner training program approved by the Federal Mine Safety and Health 

Administration in accordance with 30 CFR 48 or, in the case of telecommunications 

employees, has completed at least ten hours of training in accordance with 29 CFR 

1910.268. 

 
 (b) Any person required to complete a course or program under subsection (a) of this 

section who has not completed the course or program shall be subject to removal from the 

worksite if the person does not provide documentation of having completed such course or 

program by the fifteenth day after the date the person is found to be in noncompliance. The 

Labor Commissioner or said commissioner's designee shall enforce this section. 

 
 (c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in 

accordance with the provisions of chapter 54, to implement the provisions of subsections 

(a) and (b) of this section. Such regulations shall require that the ten-hour construction 

safety and health courses required under subsection (a) of this section be conducted in 

accordance with federal Occupational Safety and Health Administration Training Institute 

standards, or in accordance with Federal Mine Safety and Health Administration Standards 

or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall 

accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this 

section a student course completion card issued by the federal Occupational Safety and 

Health Administration Training Institute, or such other proof of compliance said 

commissioner deems appropriate, dated no earlier than five years before the 

commencement date of such public works project. 

 
 (d) This section shall not apply to employees of public service companies, as defined in 

section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public 

works project and delivering or picking up cargo from public works projects provided they 

perform no labor relating to the project other than the loading and unloading of their cargo. 

 
 (P.A. 06-175, S. 1; P.A. 08-83, S. 1.) 

 

 



 History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works 
project contracts entered into on or after July 1, 2009, replacing provision re total cost of 
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new 
mechanic, laborer or worker has completed a 10-hour or more construction safety course 
and adding provision re new miner training program, amended Subsec. (b) by substituting 
"person" for "employee" and adding "or program", amended Subsec. (c) by adding "or in 
accordance with Federal Mine  
Safety and Health Administration Standards" and setting new deadline of January 1, 2009, 

deleted former Subsec. (d) re "public building", added new Subsec. (d) re exemptions for 

public service company employees and delivery drivers who perform no labor other than 

delivery and made conforming and technical changes, effective January 1, 2009. 
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Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE 

(applicable to public building contracts entered into on or after July 1, 2007,  where the 
total cost of all work to be performed is at least $100,000) 

(1) This requirement was created by Public Act No. 06-175, which is codified in 
Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing 
wage statutes); 

(2) The course is required for public building construction contracts (projects funded 
in whole or in part by the state or any political subdivision of the state) entered 
into on or after July 1, 2007; 

(3) It is required of private employees (not state or municipal employees) and 
apprentices who perform manual labor for a general contractor or subcontractor 
on a public building project where the total cost of all work to be performed is at 
least $100,000; 

(4) The ten-hour construction course pertains to the ten-hour Outreach Course 
conducted in accordance with federal OSHA Training Institute standards, and, for 
telecommunications workers, a ten-hour training course conducted in accordance 
with federal OSHA standard, 29 CFR 1910.268; 

(5) The internet website for the federal OSHA Training Institute is 
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine 
who pays for the cost of the ten-hour Outreach Course; 

(7) Within 30 days of receiving a contract award, a general contractor must furnish 
proof to the Labor Commissioner that all employees and apprentices performing 
manual labor on the project will have completed such a course; 

(8) Proof of completion may be demonstrated through either: (a) the presentation of a 
bona fide student course completion card issued by the federal OSHA Training 
Institute; or (2) the presentation of documentation provided to an employee by a 
trainer certified by the Institute pending the actual issuance of the completion 
card;

(9) Any card with an issuance date more than 5 years prior to the commencement 
date of the construction project shall not constitute proof of compliance; 



(10) Each employer shall affix a copy of the construction safety course completion 
card to the certified payroll submitted to the contracting agency in accordance 
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears; 

(11) Any employee found to be in non-compliance shall be subject to removal from 
the worksite if such employee does not provide satisfactory proof of course 
completion to the Labor Commissioner by the fifteenth day after the date the 
employee is determined to be in noncompliance; 

(12) Any such employee who is determined to be in noncompliance may continue to 
work on a public building construction project for a maximum of fourteen 
consecutive calendar days while bringing his or her status into compliance;  

(13) The Labor Commissioner may make complaint to the prosecuting authorities 
regarding any employer or agent of the employer, or officer or agent of the 
corporation who files a false certified payroll with respect to the status of an 
employee who is performing manual labor on a public building construction 
project;

(14) The statute provides the minimum standards required for the completion of a 
safety course by manual laborers on public construction contracts; any contractor 
can exceed these minimum requirements; and 

(15) Regulations clarifying the statute are currently in the regulatory process, and shall 
be posted on the CTDOL website as soon as they are adopted in final form.

(16) Any questions regarding this statute may be directed to the Wage and Workplace 
Standards Division of the Connecticut Labor Department via the internet website 
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at 
(860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN 
EDUCATIONAL RESOURCE,  AND IS NOT INTENDED AS A SUBSTITUTE 
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE 
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE 
REGULATIONS.  



November 29, 2006

Notice
To All Mason Contractors and Interested Parties

Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate a forklift on a prevailing wage rate project due to a potential jurisdictional dispute.

The rate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Since this is a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedule in
accordance with our statutory authority.

Your cooperation in filing appropriate and accurate certified payrolls is appreciated.



~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

O Inquiries can be directed to (860)263-6543.



CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

I,                                                   , acting in my official capacity as                                                ,      
   authorized representative                                                                             title

for                                                            , located at                                                                        , 
              contracting agency                                                                 address

do hereby certify that the total dollar amount of work to be done in connection with

                                                                       , located at                                                                  ,  
            project name and number                                                                  address

shall be $                                , which includes all work, regardless of whether such project 

consists of one or more contracts.

CONTRACTOR INFORMATION

Name:                                                                                                                                                 

Address:                                                                                                                                              
Authorized Representative:                                                                                                                 
Approximate Starting Date:                                        

Approximate Completion Date:                                  

                                                                                                                                                             
                  Signature                                                                                            Date

Return To: Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

 
Date Issued: ___________________________ 
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*FRINGE BENEFITS EXPLANATION (P): 

               
Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State 
Law (unemployment tax, worker’s compensation, income taxes, etc.).   
 
Please specify the type of benefits provided: 
1)  Medical or hospital care                                       4)  Disability                                          

2)  Pension or retirement                                            5)  Vacation, holiday                                                                          

3)  Life Insurance                                                       6)  Other (please specify)                                   
 

CERTIFIED STATEMENT OF COMPLIANCE 
 
For the week ending date of                                                     , 
 
I,                                                          of                                                      ,  (hereafter known as  

Employer) in my capacity as                                                         (title) do hereby certify and state: 

Section A: 
1.   All persons employed on said project have been paid the full weekly wages earned by them during             
the week in accordance with Connecticut General Statutes, section 31-53, as amended.  Further, I               
hereby certify and state the following: 
 a)  The records submitted are true and accurate; 
 
 b)  The rate of wages paid to each mechanic, laborer or workman and the amount of payment or 
 contributions paid or payable on behalf of each such employee to any employee  welfare fund, as 
 defined  in Connecticut  General Statutes, section 31-53 (h), are not less than the prevailing rate 
 of wages and the amount of payment or contributions paid or payable on behalf of each such 
 employee to any employee welfare fund, as determined by the Labor Commissioner pursuant to 
 subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not 
 less than those which may also be required by contract; 
 
 c)  The Employer has complied with all of the provisions in Connecticut General Statutes, 
 section 31-53 (and Section 31-54 if applicable for state highway construction); 
 
 d)  Each such employee of the Employer is covered by a worker’s compensation insurance 
 policy for the duration of his employment which proof of coverage has been provided to the 
 contracting  agency; 
 
 e) The Employer does not receive kickbacks, which means any money, fee, commission, credit, 
 gift, gratuity, thing of value, or compensation of any kind which is provided directly or  
 indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor 
 employee for the purpose of improperly obtaining or rewarding favorable treatment in  
 connection with a prime contract or in connection with a prime contractor in connection with a 
 subcontractor relating to a prime contractor; and 
 
 f) The Employer is aware that filing a certified payroll which he knows to be false is a class D 
 felony for which the employer may be fined up to five thousand dollars, imprisoned for up to 
 five years or both.  
 
2.    OSHA~The employer shall affix a copy of the construction safety course, program or 
training completion document to the certified payroll required to be submitted to the contracting 
agency for this project on which such employee’s name first appears.  
 
                                                                                                                                                    
            (Signature)            (Title)                                   Submitted on (Date) 
                                   
Section B:  Applies to CONNDOT Projects ONLY 
That pursuant to CONNDOT contract requirements for reporting purposes only, all employees 
listed under Section B who performed work on this project are not covered under the prevailing 
wage requirements defined in Connecticut General Statutes Section 31-53.                        

                                                         
            (Signature)            (Title)                                   Submitted on (Date) 
                                                                   
Note:  CTDOL will assume all hours worked were performed under Section A unless clearly 
delineated as Section B WWS-CP1 as such.  Should an employee perform work under both 
Section A and Section B, the hours worked and wages paid must be segregated for reporting 
purposes.                                                                

***THIS IS A PUBLIC DOCUMENT*** 
***DO NOT INCLUDE SOCIAL SECURITY NUMBERS*** 
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Make-up days for unscheduled school closings will be added to the end of the school year through June 24. Additional days will be deducted from April Break beginning with April 15 and working 

backwards to April 11.  Adopted by the Board of Education on August 5, 2014. Revised to add Open House and elementary parent conference dates.  Revised to reflect rescheduled Board of Education 

meetings. 

Key 
 

1
st
 Day of School for Students 

 

First Day of Trimester 

 
No School for 

Students / Staff 

 
Early 

Dismissal 

 Professional 

Development Day 

No School for Students 

 Make-up Days for 

Unscheduled  

School Closings 

 Open 

House 

 Parent Conferences 

Early Dismissal 

Grades K-4 only 
 

MADISON PUBLIC SCHOOLS  

2015-2016 SCHOOL YEAR CALENDAR 

3 Independence Day Holiday 

21 Board of Education Meeting 

JULY ‘15 

S M T W Th F S 

   1 2 3 4 

5 6 7 8 9 10 11 

12 13 14 15 16 17 18 

19 20 21 22 23 24 25 

26 27 28 29 30 31  
 

 AUGUST ‘15 (4) 

S M T W Th F S 

      1 

2 3 4 5 6 7 8 

9 10 11 12 13 14 15 

16 17 18 19 20 21 22 

23 24 25 26 27 28 29 

30 31      
 

11 Board of Education Meeting 

20-21 New Teacher Orientation 

24-25  Prof. Dev. Day 

26 First Day of School for Students 

 

 

     
1 Board of Education Meeting 

7 Labor Day Holiday 

9 Open House Brown – Grade 5 

10 Open House Island-Jeffrey-Ryerson 

14 Rosh Hashanah 

15 Prof. Dev. Day/No School for Students 

15 Board of Education Meeting 

16 Open House Brown – Grade 6 

17 Open House DHHS  

23 Yom Kippur  

24 Open House Polson 

SEPTEMBER ‘15 (18) 

S M T W Th F S 

  1 2 3 4 5 

6 7 8 9 10 11 12 

13 14 15 16 17 18 19 

20 21 22 23 24 25 26 

27 28 29 30    
 

 OCTOBER ‘15 (21) 

S M T W Th F S 

    1 2 3 

4 5 6 7 8 9 10 

11 12 13 14 15 16 17 

18 19 20 21 22 23 24 

25 26 27 28 29 30 31 
 

6 Board of Education Meeting 

12 Columbus Day / Prof. Dev. 

 Day -No School for Students 

20 Board of Education Meeting 

21-22 Elementary School Parent Conf. / 

Early dismissal Gr. K-4 

     
3 Election Day / School Day 

10 Student Early Dismissal / Staff 

 Prof. Dev. 

10 Board of Education Meeting 

11 Veterans Day / School Day 

17 Board of Education Meeting 

25 Early Dismissal 

26-27 Thanksgiving Holiday 

30 Trimester 2 Begins 

NOVEMBER ‘15 (19) 

S M T W Th F S 

1 2 3 4 5 6 7 

8 9 10 11 12 13 14 

15 16 17 18 19 20 21 

22 23 24 25 26 27 28 

29 30      
 

 DECEMBER ‘15 (17) 

S M T W Th F S 

  1 2 3 4 5 

6 7 8 9 10 11 12 

13 14 15 16 17 18 19 

20 21 22 23 24 25 26 

27 28 29 30 31   
 

 

1 Board of Education Meeting 15

 Board of Education Meeting 

23 Early Dismissal 

24-31 December Break 

     

1  New Year’s Day Holiday 

5 Board of Education Meeting 

18 Martin Luther King Day Holiday 

19 Board of Education Meeting 

26 Student Early Dismissal / Staff 

 Prof. Dev. 

JANUARY ‘16 (19) 

S M T W Th F S 

     1 2 

3 4 5 6 7 8 9 

10 11 12 13 14 15 16 

17 18 19 20 21 22 23 

24 25 26 27 28 29 30 

31       
 

 FEBRUARY ‘16 (18) 

S M T W Th F S 

 1 2 3 4 5 6 

7 8 9 10 11 12 13 

14 15 16 17 18 19 20 

21 22 23 24 25 26 27 

28 29      
 

2 Board of Education Meeting 

3-4 Elementary School Parent 

 Conf. / Early dismissal Gr. K-4  

12-15  Feb Break (15 Pres. Day) 

16 Prof. Dev. Day / No School for 

 Students 

16 Board of Education Meeting 

     

8 Board of Education Meeting 

9 Trimester 3 Begins 

15 Student Early Dismissal / Staff 

 Prof. Dev. 

22 Board of Education Meeting 

25 Good Friday Holiday 

MARCH ‘16 (22) 

S M T W Th F S 

  1 2 3 4 5 

6 7 8 9 10 11 12 

13 14 15 16 17 18 19 

20 21 22 23 24 25 26 

27 28 29 30 31   
 

 APRIL ‘16 (16) 

S M T W Th F S 

     1 2 

3 4 5 6 7 8 9 

10 11 12 13 14 15 16 

17 18 19 20 21 22 23 

24 25 26 27 28 29 30 
 

5 Board of Education Meeting 

11-15 April Break 

19 Board of Education Meeting 

      

3 Board of Education Meeting  

17 Student Early Dismissal / Staff 

 Prof. Dev. 

17 Board of Education Meeting  

30 Memorial Day Holiday 

MAY ‘16 (21) 

S M T W Th F S 

1 2 3 4 5 6 7 

8 9 10 11 12 13 14 

15 16 17 18 19 20 21 

22 23 24 25 26 27 28 

29 30 31     
 

 JUNE ‘16 (8) 

S M T W Th F S 

   1 2 3 4 

5 6 7 8 9 10 11 

12 13 14 15 16 17 18 

19 20 21 22 23 24  

26 27 28 29 30   
 

7 Board of Education Meeting 

10 Early Dismissal - Last Day of 

 School for Students 

13-24 Make-up Days for 

 Unscheduled School Closings 

21 Board of Education Meeting 
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PARTIAL ROOF REPLACEMENT 
 
WALTER C. POLSON MIDDLE SCHOOL 
302 GREEN HILL ROAD 
MADISON, CT 06443 
STATE PROJECT NO. TMP-076-WQHC 
 
S/P+A PROJECT NO. 15.222 
 
The undersigned Contractor hereby warrants that no asbestos-containing materials of any kind were used in 
the construction of this project. 
 

     Signed: _______________________________ 
     Name: _______________________________ 
     Title: _______________________________ 
     Date: _______________________________ 
(Corporate Seal) 

 
 
 

Subscribed and sworn before me this _____ day of _______________, 20____. 
 
 
 
 
__________________________________ 
(Notary Public) 

 
 
END OF SECTION 
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General Conditions and other Division 
1 Specification Sections, apply to this Section. 

1.2 PROJECT DESCRIPTION 

A. The Work of the Project is defined by the Contract Documents and consists of the partial roof 
replacement of an existing building. 

B. The Project generally includes, but is not necessary limited to the following major elements: 

1. Removal of existing built-up membrane roofing, insulation, cant strips and tapered edges, 
and metal flashings. 

2. Offsite disposal of all removed materials. 
3. Removal and replacement of deteriorated wood blocking, and tectum and metal decking. 
4. Installation of SBS modified bituminous membranes, underlayment and flat and tapered 

insulations. 
5. Installation of new flashings, caps, gravel stops and other trim metal work as detailed and 

specified, including new scuppers. 
6. Removal of existing and installation of new roof drains and related piping and pipe 

insulation. 

1.3 CONTRACTOR USE OF PREMISES 

A. General: Limit use of the premises to construction activities in areas indicated; allow for Owner 
occupancy and use by the public. 

B. Confine operations to as small work areas and accessways as possible.  As much as possible and 
without damage to the finishes, doors and related building systems, access the project area via 
the service doors designated by the principals and maintenance staff at the school. 

C. Keep driveways and entrances serving the premises clear and available to the Owner and the 
Owner's employees at all times. Do not use these areas for parking or storage of materials. 
Schedule deliveries to minimize space and time requirements for storage of materials and 
equipment on site. 

D. Maintain existing egress patterns, exit doors and means of egress during construction, which 
will include the provision of temporary walkways, sidewalks or other means necessary to 
provide adequate life safety for the building occupants, particularly at exitways which must 
continue to be open and serviceable while adjacent construction activity occurs. 

E. Use of the Existing Building: Maintain the existing building in a weathertight condition 
throughout the construction period.  Repair damage caused by construction operations.  Take all 
precautions necessary to protect the building and its occupants during the construction period. 
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1. Contractor is responsible to secure project area/site from intrusions during unoccupied 
(after hours) period of time. Any temporary doors and /or window coverings that may be 
necessary to complete repairs are the Contractors responsibility to furnish and install as 
part of the project scope. 

1.4 OWNER OCCUPANCY 

A. Full Owner Occupancy: The Owner's administrative and maintenance staff will occupy the site 
and existing building during the entire construction period, with children on site during the 
school year.  Cooperate with the Owner during construction operations to minimize conflicts 
and facilitate Owner usage.  Perform the Work so as not to interfere with the Owner's 
operations.  Pre-schedule construction operations with the Owner for areas that must be 
evacuated for extended periods, giving the Owner the opportunity to relocate administrative or 
educational operations to non-affected areas. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and approval of authorities having 
jurisdiction. 

2. Notify Owner not less than seventy-two (72) hours in advance of activities that will affect 
Owner's operations. 

1.5 SPECIAL REQUIREMENTS 

A. The Contractor shall insure that all work performed is done so in a safe manner and that all of 
his/her employees shall adhere to all applicable safety procedures and practices at all times.  
There may be children and staff in the vicinity of the work area during normal working hours.  
The Contractor shall be aware at all times that additional safety considerations should be taken.  
Particular care shall be taken by the Contractor, Subcontractors and all those in their employ, 
that all tools, equipment, ladders, etc. are never left unsupervised. 

B. Meaningful Instruction: Meaningful instruction (as determined by the Owner) must be 
facilitated and possible within the building at all times.  This requirement may limit the 
Contractor's demolition and construction operations as the distraction represented by 
hammering, material movement, etc. may disrupt classes.  No down time or mobilization 
charges will be permitted should the meaningful instruction requirement suspend the 
Contractor's operations for any length of time. 

C. Testing: During the school year, Smarter Balanced Assessment Consortium may be 
administered to portions of the student population, which requires absolute concentration on the 
part of the students.  The Owner may prohibit operations during the administration of these 
assessments.  Cooperate with the Owner to determine the schedule, locations of the testing and 
where operations may proceed with disrupting classroom or roofing operations. 

D. Under no circumstances shall the buildings' occupants be subjected to excessive construction 
noise or vibrations, nor shall they be subject to fumes, odors or other deleterious effects of the 
operation.  Should material delivery, demolition or construction operations, inclement weather 
or related schedule conditions produce this situation (as determined by the Owner), the 
Contractor shall be required to suspend operations that produce the offending effects until such 
time as the building is not occupied, or as approved by the Owner. 



  
 SUMMARY OF WORK 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 011000-3 

E. Smoking will not be permitted inside the building or on the grounds.  Strict adherence to the 
smoking regulations will be enforced for the entire duration of the construction. 

F. There will be absolutely no fraternizing with the students by construction personnel.  Anyone 
caught doing so will be required to leave the jobsite and will not be permitted to return.  Such 
dismissal shall not give the contractor grounds for default on any other contract requirements, 
including the construction schedule. 

G. Site Security – Identification Badges 

1. The Contractor shall provide a list of all contact persons.  The list shall include each 
trade, name of Contractor, contact person(s), phone numbers, fax numbers, Federal 
Employer Identification Number (FEIN), social security number if FEIN is not available, 
and Connecticut Tax Registration number. 

2. Prior to the start of work all Contractor and Sub-Contactor personnel assigned to perform 
work shall be required to fill out and submit to a background check at a cost provided by 
the Contractor.  All information shall be submitted to the Town of Bethany.  Information 
for background check includes the following: 

a. Identity Verification 
b. Criminal Background 
c. Additional checks as deemed warranted 

3. Security badges will be worn by all project personnel during construction activities.  
Bethany Public Schools will provide badges at no cost to the Contractor and will be 
responsible for monitoring the display of badges, including those of the personnel of all 
subcontractors and visitors to the project site.  Badges shall be issued in a contrasting 
color from school employees, with photo and name plainly visible. 

H. Watchman: The employment of continuous watchman service to guard the property during any 
and all hours shall be at the discretion of the Contractor.  However, the Contractor shall remove 
and restore all work or temporary structures damaged by fire, vandalism or similar acts at no 
extra cost to the Owner. 

I. Cleaning Up: The Contractor shall provide all project cleaning and removal of materials, along 
with protection of the work and existing conditions.  In a dispute between the Owner and the 
Contractor concerning rubbish and orderliness on the site, the Owner may have the rubbish 
removed and charge the cost to the Contractor.  Upon written notification from the Architect 
that the project requires cleaning, the Contractor shall within twenty-four (24) hours remove all 
rubbish and hazards from the project and shall arrange his material and equipment in an orderly 
manner on the site.  If this cleaning is not completed within twenty-four (24) hours, the Owner 
may engage labor to clean up the projects to his satisfaction and deduct the costs from any 
monies due the Contractor. 

J. Removal of Materials: All removed materials and rubbish shall be constantly sprinkled with 
water or other dusting agent to mitigate dust.  Provide drop cloths or other type of coverings to 
prevent infiltration of dust to other parts of the existing building. 

K. Protection of Existing Utilities and Services: The Contractor shall locate and mark the exact 
locations of the utilities or services and adequately protect them from damage during the work.  
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In the event that any are accidentally disturbed, the Contractor shall repair or replace such 
damage immediately and restore service as promptly as possible. 

L. Overtime: The Contractor must include within their base price all overtime, nights, holidays and 
weekends as required to meet the Project Completion date. 

1.6 STATE REQUIREMENTS 

A. In accordance with CGS Secs. 4a-100 and 4b-91, a responsible bid that exceeds $500,000 for 
this vertical building project must contain two (2) documents: The Contractor 
Prequalification Certificate and the Update (Bid) Statement.  These two (2) documents must 
be submitted with the bid form.  Contact the DAS Contractor Prequalification Unit at 860-713-
5280 for more information.  The classification ROOFING is required as a minimum. 

B. In accordance with CGS Secs. 4a-60, 4a-60a, 4a-60g and 46a-68b through 46a-68f, the 
Contractor shall be required to make good faith efforts to place a minimum of twenty-five 
percent (25%) of the subcontracts awarded by the general contractor/construction manager at 
risk with eligible contractors holding current certification from the Connecticut Department of 
Administrative Services (DAS) under the provisions of CT General Statute 4a-60g, as amended.  
(25% of the work with DAS certified Small and Minority owned business(es) and (25%) of 
that work with DAS certified Minority, Women and/or Disabled owned businesses.) 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012100 - ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  Allowances have 
been established in lieu of additional requirements and to defer selection of actual 
materials and equipment to a later date when direction will be provided to the Contractor.  
If necessary, additional requirements will be issued by Change Order. 

B. Types of allowances include the following: 

1. Unit-cost allowances. 
2. Quantity allowances. 

C. Related Sections: 

1. Section 012200 "Unit Prices" for procedures for using unit prices. 
2. Divisions 02 through 49 Sections for items of Work covered by allowances. 

1.3 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 
selection and purchase of each product or system described by an allowance must be completed 
to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections.  
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 

1.4 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 
specified for Change Orders. 

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

C. Submit time sheets and other documentation to show labor time and cost for installation of 
allowance items that include installation as part of the allowance. 
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D. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 

1.5 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to 
coordinate installation. 

1.6 UNIT-COST AND QUANTITY ALLOWANCES 

A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner 
or selected by Architect under allowance and shall include taxes, freight, and delivery to Project 
site. 

B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, 
installation, overhead and profit, and similar costs related to products and materials ordered by 
Owner under allowance shall be included as part of the Contract Sum and not part of the 
allowance. 

C. Unused Materials:  Return unused materials purchased under an allowance to manufacturer or 
supplier for credit to Owner, after installation has been completed and accepted. 

1. If requested by Architect, retain and prepare unused material for storage by Owner.  
Deliver unused material to Owner's storage space as directed. 

1.7 ADJUSTMENT OF ALLOWANCES 

A. Allowance Adjustment:  To adjust allowance amounts, prepare a Change Order proposal based 
on the difference between purchase amount and the allowance, multiplied by final measurement 
of work-in-place where applicable.  If applicable, include reasonable allowances for cutting 
losses, tolerances, mixing wastes, normal product imperfections, and similar margins. 

1. Include installation costs in purchase amount only where indicated as part of the 
allowance. 

2. If requested, prepare explanation and documentation to substantiate distribution of 
overhead costs and other margins claimed. 

3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders 
related to unit-cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent 
quantity survey, measure, or count. 

B. Submit claims for increased costs because of a change in scope or nature of the allowance 
described in the Contract Documents, whether for the purchase order amount or Contractor's 
handling, labor, installation, overhead, and profit. 

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost 
amount unless it is clearly shown that the nature or extent of work has changed from what 
could have been foreseen from information in the Contract Documents. 

2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-
priced materials or systems of the same scope and nature as originally indicated. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No. 1:  Tectum Deck Replacement:  Include in the Base Bid an allowance to 
replace 670 square feet of tecum decking that may be deteriorated under the existing roofs. 
Should tectum decking be encountered that at the Architect's direction require removal, the 
Contractor shall do so, deducting the amount of the affected installation or installations from the 
allowance amount. Removal and replacement, to match existing, shall include all fasteners, 
accessories, removal and disposal (including all manpower, tools and materials).  Refer to 
Section 035113 “Cementitious Wood Fiber Decks” for additional information. 

B. Allowance No. 2:  Metal Deck Replacement:  Include in the Base Bid an allowance to replace 
570 square feet of metal decking that may be deteriorated under the existing roofs. Should metal 
decking be encountered that at the Architect's direction require removal, the Contractor shall do 
so, deducting the amount of the affected installation or installations from the allowance amount. 
Removal and replacement, to match existing, shall include all fasteners, accessories, removal 
and disposal (including all manpower, tools and materials).  Refer to Section 053000 “Metal 
Decking” for additional information. 

END OF SECTION 012100 
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SECTION 012200 - UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

B. Related Sections: 

1. Section 012100 "Allowances" for procedures for using unit prices. 
2. Section 012600 "Contract Modification Procedures" for procedures for submitting and 

handling Change Orders. 

1.3 DEFINITIONS 

A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the 
Work as a price per unit of measurement for materials, equipment, or services, or a portion of 
the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 
of Work or estimated quantities of Work required by the Contract Documents are increased or 
decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit. 

B. Measurement and Payment:  Refer to individual Specification Sections for work that requires 
establishment of unit prices.  Methods of measurement and payment for unit prices are specified 
in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. A list of unit prices is included in the Bid Form. 
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END OF SECTION 012200 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the Bidding Requirements that may be added to or deducted from the base bid amount if 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternate into the Work.  No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 
work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in 
writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 
deferred for later consideration.  Include a complete description of negotiated modifications to 
alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work 
described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES: 

A. ADD ALTERNATE NO. 1:  Photovoltaic (PV) Power System:  Add to the Base Bid the 
material, equipment and labor to install a PV power system and all associated components as 
indicated in Section 263100 “Photovoltaic Collectors”.  The work will include but not be 
limited to associated roofing such as pitch pockets and roofing membrane cap sheet. 

B. VOLUNTARY ALTERNATE NO. 2: Voluntary Alternate:  Prepared at the Contractor's 
discretion, when an appreciable value is represented in the Owner's best interest, either "ADD" 
or "DEDUCT".  Include complete information in a separate narrative or proposal on the 
alternate, including manufacturer's literature, schedule information, etc. 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Sections: 

1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 
3. Divisions 02 through 49 Sections for specific requirements and limitations for 

substitutions. 

1.3 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause:  Changes proposed by Contractor that are required due to 
changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms. 

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner. 

1.4 SUBMITTALS 

A. Substitution Requests:  Submit three (3) copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification Section 
number and title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified product or fabrication or installation cannot be 
provided, if applicable. 

b. Coordination information, including a list of changes or modifications needed to 
other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Include annotated copy of applicable specification section.  
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Significant qualities may include attributes such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated.  Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects with project names and 

addresses and names and addresses of Architects and Owners. 
h. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
i. Research reports evidencing compliance with building code in effect for Project, 

from ICC-ES. 
j. Detailed comparison of Contractor's construction schedule using proposed 

substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays 
in delivery. 

k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents except as indicated in substitution request, is compatible 
with related materials, and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within seven (7) days of receipt of a request for 
substitution.  Architect will notify Contractor, through Construction Manager of 
acceptance or rejection of proposed substitution within fifteen (15) days of receipt of 
request, or seven (7) days of receipt of additional information or documentation, 
whichever is later. 

a. Forms of Acceptance:  Change Order, Construction Change Directive, or 
Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 
substitution with related products and materials.  Engage qualified testing agency to perform 
compatibility tests recommended by manufacturers. 

1.6 PROCEDURES 

A. Coordination:  Modify or adjust affected work as necessary to integrate work of the approved 
substitutions. 
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PART 2 - PRODUCTS 

2.1 SUBSTITUTIONS 

A. Substitutions for Cause:  Submit requests for substitution immediately upon discovery of need 
for change, but not later than fifteen (15) days prior to time required for preparation and review 
of related submittals. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Substitution request is fully documented and properly submitted. 
c. Requested substitution will not adversely affect Contractor's construction schedule. 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one (1) contractor, requested 

substitution has been coordinated with other portions of the Work, is uniform and 
consistent, is compatible with other products, and is acceptable to all contractors 
involved. 

B. Substitutions for Convenience:  Architect will consider requests for substitution if received 
within sixty (60) days after the Notice to Proceed.  Requests received after that time may be 
considered or rejected at discretion of Architect. 

1. Conditions:  Architect will consider Contractor's request for substitution when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 
Owner must assume.  Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Substitution request is fully documented and properly submitted. 
e. Requested substitution will not adversely affect Contractor's construction schedule. 
f. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
g. Requested substitution is compatible with other portions of the Work. 
h. Requested substitution has been coordinated with other portions of the Work. 
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i. Requested substitution provides specified warranty. 
j. If requested substitution involves more than one (1) contractor, requested 

substitution has been coordinated with other portions of the Work, is uniform and 
consistent, is compatible with other products, and is acceptable to all contractors 
involved. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections: 

1. Section 016000 "Product Requirements" for administrative procedures for handling 
requests for substitutions made after Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue, through Construction Manager supplemental instructions authorizing minor 
changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on 
AIA Document G710, "Architect's Supplemental Instructions." 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are not instructions either to stop work in progress 
or to execute the proposed change. 

2. Within time specified in Proposal Request or twenty (20) days, when not otherwise 
specified, after receipt of Proposal Request, submit a quotation estimating cost 
adjustments to the Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

e. Quotation Form:  Use forms acceptable to Architect. 
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B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to the 
Construction Manager. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

7. Proposal Request Form:  Use form acceptable to Architect. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect, through Construction Manager, will 
issue a Change Order for signatures of Owner and Contractor on AIA Document G701. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect, through Construction Manager, may issue a 
Construction Change Directive on AIA Document G714.  Construction Change Directive 
instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change 
Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 
3. Coordination drawings. 
4. Requests for Information (RFIs). 
5. Project Web site. 
6. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility 
are assigned to a specific contractor. 

C. Related Sections: 

1. Section 013200 "Construction Progress Documentation" for preparing and submitting 
Contractor's construction schedule. 

2. Section 017300 "Execution" for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 

3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information from each other during 
construction. 

1.4 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one (1) part of the Work depends on installation of other components, 
before or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
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B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work.  Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Pre-installation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials.  Coordinate use of 
temporary utilities to minimize waste. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials 
that are designated as Owner's property. 

1.5 COORDINATION DRAWINGS 

A. Coordination Drawings, General:  Prepare coordination drawings in accordance with 
requirements in individual Sections, where installation is not completely shown on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content:  Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts.  Do not base coordination drawings on standard printed 
data.  Include the following information, as applicable: 

a. Use applicable Drawings as a basis for preparation of coordination drawings.  
Prepare sections, elevations, and details as needed to describe relationship of 
various systems and components. 

b. Coordinate the addition of trade-specific information to the coordination drawings 
by multiple Contractors in a sequence that best provides for coordination of the 
information and resolution of conflicts between installed components before 
submitting for review. 

c. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 
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d. Indicate space requirements for routine maintenance and for anticipated 
replacement of components during the life of the installation. 

e. Show location and size of access doors required for access to concealed dampers, 
valves, and other controls. 

f. Indicate required installation sequences. 
g. Indicate dimensions shown on the Drawings.  Specifically note dimensions that 

appear to be in conflict with submitted equipment and minimum clearance 
requirements.  Provide alternate sketches to Architect indicating proposed 
resolution of such conflicts.  Minor dimension changes and difficult installations 
will not be considered changes to the Contract. 

B. Coordination Drawing Organization:  Organize coordination drawings as follows: 

1. Floor Plans and Reflected Ceiling Plans:  Show architectural and structural elements, and 
mechanical, plumbing, fire protection, fire alarm, and electrical Work.  Show locations of 
visible ceiling-mounted devices relative to acoustical ceiling grid.  Supplement plan 
drawings with section drawings where required to adequately represent the Work. 

2. Plenum Space:  Indicate subframing for support of ceiling and wall systems, mechanical 
and electrical equipment, and related Work.  Locate components within ceiling plenum to 
accommodate layout of light fixtures indicated on Drawings.  Indicate areas of conflict 
between light fixtures and other components. 

3. Mechanical Rooms:  Provide coordination drawings for mechanical rooms showing plans 
and elevations of mechanical, plumbing, fire protection, fire alarm, and electrical 
equipment. 

4. Structural Penetrations:  Indicate penetrations and openings required for all disciplines. 
5. Slab Edge and Embedded Items:  Indicate slab edge locations and sizes and locations of 

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door 
floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and 
similar items. 

6. Mechanical and Plumbing Work:  Show the following: 

a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including 
insulation, bracing, flanges, and support systems. 

b. Dimensions of major components, such as dampers, valves, diffusers, access 
doors, cleanouts and electrical distribution equipment. 

c. Fire-rated enclosures around ductwork. 

7. Electrical Work:  Show the following: 

a. Runs of vertical and horizontal conduit 1¼ inch diameter and larger. 
b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire 

alarm locations. 
c. Panel board, switch board, switchgear, transformer, busway, generator, and motor 

control center locations. 
d. Location of pull boxes and junction boxes, dimensioned from column center lines. 

8. Fire Protection System:  Show the following: 

a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler 
heads. 
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9. Review:  Architect will review coordination drawings to confirm that the Work is being 
coordinated, but not for the details of the coordination, which are the Contractor's 
responsibility.  If the Architect determines that the coordination drawings are not being 
prepared in sufficient scope or detail, or are otherwise deficient, the Architect will so 
inform the Contractor, who shall make changes as directed and resubmit. 

10. Coordination Drawing Prints:  Prepare coordination drawing prints in accordance with 
requirements of Section 013300 "Submittal Procedures." 

1.6 KEY PERSONNEL 

A. Key Personnel Names:  Within fifteen (15) days of starting construction operations, submit a 
list of key personnel assignments, including superintendent and other personnel in attendance at 
Project site.  Identify individuals and their duties and responsibilities; list addresses and 
telephone numbers, including home, office, and cellular telephone numbers and email 
addresses.  Provide names, addresses, and telephone numbers of individuals assigned as 
standbys in the absence of individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.7 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of 
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution.  If Contractor's solution(s) impacts the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 
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a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. RFI Forms:  AIA Document G716. 

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  
Allow seven (7) working days for Architect's response for each RFI.  RFIs received by 
Architect after 1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within ten (10) days of receipt of the 
RFI response. 

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven (7) days if Contractor 
disagrees with response. 

F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log weekly. Include the following: 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 

1.8 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 
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1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes:  Entity responsible for conducting meeting will record significant discussions 

and agreements achieved.  Distribute the meeting minutes to everyone concerned, 
including Owner, and Architect, within three (3) days of the meeting. 

B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than fifteen (15) days 
after execution of the Agreement. 

1. Conduct the conference to review responsibilities and personnel assignments. 
2. Attendees:  Authorized representatives of Owner, Construction Administrator, Architect, 

and their consultants; Contractor and its superintendent; major subcontractors; suppliers; 
and other concerned parties shall attend the conference.  Participants at the conference 
shall be familiar with Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for RFIs. 
h. Procedures for testing and inspecting. 
i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 
k. Submittal procedures. 
l. Sustainable design requirements. 
m. Preparation of record documents. 
n. Work restrictions. 
o. Working hours. 
p. Owner's occupancy requirements. 
q. Responsibility for temporary facilities and controls. 
r. Procedures for moisture and mold control. 
s. Procedures for disruptions and shutdowns. 
t. Construction waste management and recycling. 
u. Parking availability. 
v. Office, work, and storage areas. 
w. Equipment deliveries and priorities. 
x. First aid. 
y. Security. 
z. Progress cleaning. 

4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 
minutes. 
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C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility problems. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written recommendations. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to other parties 
requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded.  
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Project Closeout Conference:  Schedule and conduct a Project closeout conference, at a time 
convenient to Owner and Architect, but no later than thirty (30) days prior to the scheduled date 
of Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 
closeout. 
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2. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the meeting.  Participants at the meeting shall be familiar with Project 
and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Preparation of record documents. 
b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 
c. Submittal of written warranties. 
d. Requirements for preparing sustainable design documentation. 
e. Requirements for preparing operations and maintenance data. 
f. Requirements for demonstration and training. 
g. Preparation of Contractor's punch list. 
h. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment. 
i. Submittal procedures. 
j. Installation of Owner's furniture, fixtures, and equipment. 
k. Responsibility for removing temporary facilities and controls. 

4. Minutes:  Entity conducting meeting will record and distribute meeting minutes. 

E. Progress Meetings:  Conduct progress meetings at biweekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees:  In addition to representatives of Owner and Architect, each Contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
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6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 

4. Minutes:  Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

F. Coordination Meetings:  Conduct Project coordination meetings at required intervals.  Project 
coordination meetings are in addition to specific meetings held for other purposes, such as 
progress meetings and preinstallation conferences. 

1. Agenda:  Review and correct or approve minutes of the previous coordination meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Combined Contractor's Construction Schedule:  Review progress since the last 
coordination meeting.  Determine whether each contract is on time, ahead of 
schedule, or behind schedule, in relation to combined Contractor's construction 
schedule.  Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule revisions 
are required to ensure that current and subsequent activities will be completed 
within the Contract Time. 

b. Schedule Updating:  Revise combined Contractor's construction schedule after 
each coordination meeting where revisions to the schedule have been made or 
recognized.  Issue revised schedule concurrently with report of each meeting. 

c. Review present and future needs of each contractor present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
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10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Change Orders. 

2. Reporting:  Record meeting results and distribute copies to everyone in attendance and to 
others affected by decisions or actions resulting from each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 

1. Start-up construction schedule. 
2. Contractor's construction schedule. 
3. Daily construction reports. 
4. Material location reports. 
5. Field condition reports. 
6. Special reports. 

B. Related Sections: 

1. Section 013300 "Submittal Procedures" for submitting schedules and reports. 
2. Section 014000 "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.3 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity:  An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. Cost Loading:  The allocation of the schedule of values for the completion of an activity as 
scheduled.  The sum of costs for all activities must equal the total Contract Sum, unless 
otherwise approved by Architect. 

C. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

D. Event:  The starting or ending point of an activity. 

E. Float:  The measure of leeway in starting and completing an activity. 
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1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 
adversely affecting the planned Project completion date. 

F. Resource Loading:  The allocation of manpower and equipment necessary for the completion of 
an activity as scheduled. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 

1. PDF electronic file. 

B. Start-up construction schedule. 

1. Approval of cost-loaded start-up construction schedule will not constitute approval of 
schedule of values for cost-loaded activities. 

C. Start-up Network Diagram:  Of size required to display entire network for entire construction 
period.  Show logic ties for activities. 

D. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule 
for entire construction period. 

1. Submit a working electronic copy of schedule, using software indicated, and labeled to 
comply with requirements for submittals.  Include type of schedule (initial or updated) 
and date on label. 

E. Daily Construction Reports:  Submit at weekly intervals. 

F. Material Location Reports:  Submit at weekly intervals. 

G. Field Condition Reports:  Submit at time of discovery of differing conditions. 

H. Special Reports:  Submit at time of unusual event. 

I. Qualification Data:  For scheduling consultant. 

1.5 QUALITY ASSURANCE 

A. Prescheduling Conference:  Conduct conference at Project site to comply with requirements in 
Section 013100 "Project Management and Coordination." Review methods and procedures 
related to the preliminary construction schedule and Contractor's construction schedule, 
including, but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints, including phasing, work stages and area separations. 
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4. Review delivery dates for Owner-furnished products. 
5. Review schedule for work of Owner's separate contracts. 
6. Review time required for review of submittals and resubmittals. 
7. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 
8. Review time required for completion and startup procedures. 
9. Review and finalize list of construction activities to be included in schedule. 
10. Review submittal requirements and procedures. 
11. Review procedures for updating schedule. 

1.6 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate ontractors. 

B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, 
submittal schedule, progress reports, payment requests, and other required schedules and 
reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of 
Substantial Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each story or separate area as a separate numbered activity for each principal 
element of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than twenty (20) days, unless 
specifically allowed by Architect. 

2. Procurement Activities:  Include procurement process activities for the following long 
lead items and major items, requiring a cycle of more than sixty (60) days, as separate 
activities in schedule.  Procurement cycle activities include, but are not limited to, 
submittals, approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in Section 
013300 "Submittal Procedures" in schedule.  Coordinate submittal review times in 
Contractor's construction schedule with submittal schedule. 

4. Startup and Testing Time:  Include not less than fifteen (15) days for startup and testing. 
5. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 
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6. Punch List and Final Completion:  Include not more than thirty (30) days for punch list 
and final completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 

1. Phasing:  Arrange list of activities on schedule by phase. 
2. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Uninterruptible services. 
c. Use of premises restrictions. 
d. Provisions for future construction. 
e. Seasonal variations. 
f. Environmental control. 

3. Work Stages:  Indicate important stages of construction for each major portion of the 
Work, including, but not limited to, the following: 

a. Subcontract awards. 
b. Submittals. 
c. Purchases. 
d. Mockups. 
e. Fabrication. 
f. Sample testing. 
g. Deliveries. 
h. Installation. 
i. Tests and inspections. 
j. Adjusting. 
k. Curing. 
l. Startup and placement into final use and operation. 

4. Construction Areas:  Identify each major area of construction for each major portion of 
the Work.  Indicate where each construction activity within a major area must be 
sequenced or integrated with other construction activities to provide for the following: 

a. Structural completion. 
b. Permanent space enclosure. 
c. Completion of mechanical installation. 
d. Completion of electrical installation. 
e. Substantial Completion. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and final completion. 

E. Cost Correlation:  At the head of schedule, provide a cost correlation line, indicating planned 
and actual costs.  On the line, show dollar volume of the Work performed as of dates used for 
preparation of payment requests. 

1. Refer to Section 012900 "Payment Procedures" for cost reporting and payment 
procedures. 
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F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update.  Summarize the following issues: 

1. Unresolved issues. 
2. Unanswered RFIs. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 

G. Recovery Schedule:  When periodic update indicates the Work is fourteen (14) or more calendar 
days behind the current approved schedule, submit a separate recovery schedule indicating 
means by which Contractor intends to regain compliance with the schedule.  Indicate changes to 
working hours, working days, crew sizes, and equipment required to achieve compliance, and 
date by which recovery will be accomplished. 

H. Computer Scheduling Software:  Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules. 

1. Utilize Microsoft Project, for Windows XP operating system. 

2.2 START-UP CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule:  Submit start-up horizontal bar-chart-type construction schedule within 
seven (7) days of date established for the Notice to Proceed. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line.  Outline significant construction activities for first 
ninety (90) days of construction.  Include skeleton diagram for the remainder of the Work and a 
cash requirement prediction based on indicated activities. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, 
Contractor's construction schedule within thirty (30) days of date established for the Notice to 
Proceed.  Base schedule on the start-up construction schedule and additional information 
received since the start of Project. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line. 

1. For construction activities that require three months or longer to complete, indicate an 
estimated completion percentage in ten percent (10%) increments within time bar. 

2.4 REPORTS 

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
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5. Material deliveries. 
6. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events (refer to special reports). 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15. Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial completions and occupancies. 
19. Substantial Completions authorized. 

B. Material Location Reports:  At weekly intervals, prepare and submit a comprehensive list of 
materials delivered to and stored at Project site.  List shall be cumulative, showing materials 
previously reported plus items recently delivered.  Include with list a statement of progress on 
and delivery dates for materials or items of equipment fabricated or stored away from Project 
site. 

C. Field Condition Reports:  Immediately on discovery of a difference between field conditions 
and the Contract Documents, prepare and submit a detailed report.  Submit with a Request for 
Information.  Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

2.5 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within one (1) day of an occurrence.  
Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 
Project site, whether or not related directly to the Work, prepare and submit a special report.  
List chain of events, persons participating, response by Contractor's personnel, evaluation of 
results or effects, and similar pertinent information.  Advise Owner in advance when these 
events are known or predictable. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect 
actual construction progress and activities.  Issue schedule one (1) week before each regularly 
scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting. 
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2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

B. Distribution:  Distribute copies of approved schedule to Architect, Construction Administrator, 
Owner, separate contractors, testing and inspecting agencies, and other parties identified by 
Contractor with a need-to-know schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 013200 
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SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Periodic construction photographs. 

B. Related Sections: 

1. Section 013300 "Submittal Procedures" for submitting photographic documentation. 
2. Section 017700 "Closeout Procedures" for submitting photographic documentation as 

project record documents at Project closeout. 

PART 2 - PRODUCTS 

2.1 PHOTOGRAPHIC MEDIA 

A. Digital Images:  Provide images in JPG format, produced by a digital camera with minimum 
sensor size of eight (8) megapixels, and at an image resolution of not less than 1600 by 1200 
pixels and 400 dpi. 

PART 3 - EXECUTION 

3.1 CONSTRUCTION PHOTOGRAPHS 

A. General:  Take photographs using the maximum range of depth of field, and that are in focus, to 
clearly show the Work.  Photographs with blurry or out-of-focus areas will not be accepted. 

1. Maintain key plan with each set of construction photographs that identifies each 
photographic location. 

B. Digital Images:  Submit digital images exactly as originally recorded in the digital camera, 
without alteration, manipulation, editing, or modifications using image-editing software. 

1. Date and Time:  Include date and time in file name for each image. 
2. Field Office Images:  Maintain one set of images accessible in the field office at Project 

site, available at all times for reference.  Identify images in the same manner as those 
submitted to Architect. 
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C. Periodic Construction Photographs:  Take eighteen to twenty (18-20) photographs weekly, with 
timing each month adjusted to coincide with the cutoff date associated with each Application 
for Payment.  Select vantage points to show status of construction and progress since last 
photographs were taken. 

D. Additional Photographs:  Architect may request photographs in addition to periodic 
photographs specified. 

1. In emergency situations, take additional photographs within twenty-four (24) hours of 
request. 

2. Circumstances that could require additional photographs include, but are not limited to, 
the following: 

a. Immediate follow-up when on-site events result in construction damage or losses. 
b. Substantial Completion of a major phase or component of the Work. 

END OF SECTION 013233 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Sections: 

1. Section 017823 "Operation and Maintenance Data" for submitting operation and 
maintenance manuals. 

2. Section 017839 "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

3. Section 017900 "Demonstration and Training" for submitting video recordings of 
demonstration of equipment and training of Owner's personnel. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect's and Construction Manager’s responsive action.  Action submittals are those 
submittals indicated in individual Specification Sections as action submittals. 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's and Construction Manager’s responsive action.  Submittals may be rejected 
for not complying with requirements.  Informational submittals are those submittals indicated in 
individual Specification Sections as informational submittals. 

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and 
from another computer over a network and that serves as the basis for standard Internet 
protocols.  An FTP site is a portion of a network located outside of network firewalls within 
which internal and external users are able to access files. 

D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format. 

1.4 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or modifications to submittals noted by the Architect and Construction Manager and 
additional time for handling and reviewing submittals required by those corrections. 



  
 SUBMITTAL PROCEDURES 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 013300-2 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 

2. Initial Submittal:  Submit concurrently with start-up construction schedule.  Include 
submittals required during the first sixty (60) days of construction.  List those submittals 
required to maintain orderly progress of the Work and those required early because of 
long lead time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 
for submittals. 

4. Format:  Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal Category:  Action, informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's and Construction Manager’s final release or 

approval. 
g. Scheduled dates for purchasing. 
h. Scheduled dates for installation. 

1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files:  Electronic copies of CAD Drawings of the Contract Drawings 
will not be provided by Architect for Contractor's use in preparing submittals unless requested 
and Architect’s user agreement properly completed. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect and Construction Manager reserve the right to withhold action on a 
submittal requiring coordination with other submittals until related submittals are 
received. 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 
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1. Initial Review:  Allow ten (10) days for initial review of each submittal.  Allow 
additional time if coordination with subsequent submittals is required.  Architect or 
Construction Manager will advise Contractor when a submittal being processed must be 
delayed for coordination. 

2. Resubmittal Review:  Allow ten (10) days for review of each resubmittal. 
3. Sequential Review:  Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow fifteen (15) days for initial review of each 
submittal. 

D. Identification and Information:  Place a permanent label or title block on each paper copy 
submittal item for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space on label or beside title block to record Contractor's review and approval 

markings and action taken by Architect. 
3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Name of subcontractor. 
f. Name of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01).  Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
061000.01.A). 

i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

E. Identification and Information:  Identify and incorporate information in each electronic 
submittal file as follows: 

1. Assemble complete submittal package into a single indexed file with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., LNHS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Include the following information on an inserted cover sheet: 
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a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name of Contractor. 
e. Name of firm or entity that prepared submittal. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Related physical samples submitted directly. 
m. Other necessary identification. 

5. Include the following information as keywords in the electronic file metadata: 

a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

F. Options:  Identify options requiring selection by the Architect. 

G. Deviations:  Identify deviations from the Contract Documents on submittals. 

H. Additional Paper Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal. 

I. Transmittal:  Assemble each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, 
without review received from sources other than Contractor. 

1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Indication of full or partial submittal. 
j. Drawing number and detail references, as appropriate. 
k. Transmittal number, numbered consecutively. 
l. Submittal and transmittal distribution record. 
m. Remarks. 
n. Signature of transmitter. 
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2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Architect on 
previous submittals, and deviations from requirements in the Contract Documents, 
including minor variations and limitations.  Include same identification information as 
related submittal. 

J. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's and 

Construction Manager’s action stamp. 

K. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

L. Use for Construction:  Use only final submittals that are marked with approval notation from 
Architect's and Construction Manager’s action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 

1. Submit electronic submittals via email as PDF electronic files. 

a. Architect, through Construction Manager, will return annotated file.  Annotate and 
retain one (1) copy of file as an electronic Project record document file. 

2. Certificates and Certifications Submittals:  Provide a statement (attached) that includes 
signature of entity responsible for preparing certification.  Certificates and certifications 
shall be signed by an officer or other individual authorized to sign documents on behalf 
of that entity. 

a. Provide a digital signature with digital certificate on electronically-submitted 
certificates and certifications where indicated. 

b. Provide a notarized statement on original paper copy certificates and certifications 
where indicated. 

3. Test and Inspection Reports Submittals:  Comply with requirements specified in Section 
014000 "Quality Requirements." 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 
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1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8½ by 11 inches but no larger than 30 by 42 inches. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one (1) submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
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c. Sample source. 
d. Number and title of applicable Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 

1. Type of product.  Include unique identifier for each product indicated in the Contract 
Documents. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 
4. Location within room or space. 

F. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

G. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, contact 
information of Architects and Owners, and other information specified. 

H. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification and Procedure Qualification Record on American Welding Society (AWS) forms.  
Include names of firms and personnel certified. 

I. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

J. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

K. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 
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L. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

M. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

N. Product Test Reports:  Submit written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

O. Research Reports:  Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  
Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

P. Schedule of Tests and Inspections:  Comply with requirements specified in Section 014000 
"Quality Requirements." 

Q. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

R. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 

S. Field Test Reports:  Submit reports indicating and interpreting results of field tests performed 
either during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents. 

T. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and 
Maintenance Data." 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
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and field dimensions.  Mark with approval stamp before submitting to Architect and 
Construction Manager. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S AND CONSTRUCTION MANAGER’S ACTION 

A. General:  Architect and Construction Manager will not review submittals that do not bear 
Contractor's approval stamp and will return them without action. 

B. Action Submittals:  Architect and Construction Manager will review each submittal, make 
marks to indicate corrections or modifications required, and return it.  Architect and 
Construction Manager will stamp each submittal with an action stamp and will mark stamp 
appropriately to indicate action. 

C. Informational Submittals:  Architect and Construction Manager will review each submittal and 
will not return it, or will return it if it does not comply with requirements.  Architect and 
Construction Manager will forward each submittal to appropriate party. 

D. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect and Construction Manager. 

E. Incomplete submittals are not acceptable, will be considered nonresponsive, and will be 
returned without review. 

F. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements in those Sections 
may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, Construction Manager or authorities having jurisdiction are not 
limited by provisions of this Section. 

C. Related Sections: 

1. Divisions 02 through 49 Sections for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect or Construction Manager. 

C. Mockups:  Full size physical assemblies that are constructed on-site.  Mockups are constructed 
to verify selections made under sample submittals; to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution; to review coordination, testing, or operation; to 
show interface between dissimilar materials; and to demonstrate compliance with specified 
installation tolerances.  Mockups are not Samples.  Unless otherwise indicated, approved 
mockups establish the standard by which the Work will be judged. 
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1. Laboratory Mockups:  Full-size, physical assemblies constructed at testing facility to 
verify performance characteristics. 

2. Integrated Exterior Mockups:  Mockups of the exterior envelope erected separately from 
the building but on the project site, consisting of multiple products, assemblies and 
subassemblies. 

3. Room Mockups:  Mockups of typical interior spaces complete with wall, floor, and 
ceiling finishes, doors, windows, millwork, casework, specialties, furnishings and 
equipment, and lighting. 

D. Preconstruction Testing:  Tests and inspections performed specifically for the Project before 
products and materials are incorporated into the Work to verify performance or compliance with 
specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 

F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., 
plant, mill, factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or 
that requirements specified apply exclusively to specific trade or trades. 

J. Experienced:  When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five (5) previous projects similar in nature, size, and extent to this 
Project; being familiar with special requirements indicated; and having complied with 
requirements of authorities having jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. Referenced Standards:  If compliance with two (2) or more standards is specified and the 
standards establish different or conflicting requirements for minimum quantities or quality 
levels, comply with the most stringent requirement.  Refer conflicting requirements that are 
different, but apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
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appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 

1.5 ACTION SUBMITTALS 

A. Shop Drawings:  For mockups, provide plans, sections, and elevations, indicating materials and 
size of mockup construction. 

1. Indicate manufacturer and model number of individual components. 
2. Provide axonometric drawings for conditions difficult to illustrate in two (2) dimensions. 

1.6 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and 
responsibilities. 

B. Contractor's Quality-Control Manager Qualifications:  For supervisory personnel. 

C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, 
submit copy of written statement of responsibility sent to authorities having jurisdiction before 
starting work on the following systems. 

1. Seismic-force resisting system, designated seismic system, or component listed in the 
designated seismic system quality assurance plan prepared by the Architect. 

D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
2. Entity responsible for performing tests and inspections. 
3. Description of test and inspection. 
4. Identification of applicable standards. 
5. Identification of test and inspection methods. 
6. Number of tests and inspections required. 
7. Time schedule or time span for tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

1.7 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General:  Submit quality-control plan within ten (10) days of Notice to 
Proceed, and not less than five (5) days prior to preconstruction conference.  Submit in format 
acceptable to Architect.  Identify personnel, procedures, controls, instructions, tests, records, 
and forms to be used to carry out Contractor's quality-assurance and quality-control 
responsibilities.  Coordinate with Contractor's construction schedule. 
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B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and 
experienced in managing and executing quality-assurance and quality-control procedures 
similar in nature and extent to those required for Project. 

1. Project quality-control manager shall not have other Project responsibilities. 

C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through 
review and management of submittal process.  Indicate qualifications of personnel responsible 
for submittal review. 

D. Testing and Inspection:  Include in quality-control plan a comprehensive schedule of Work 
requiring testing or inspection, including the following: 

1. Contractor-performed tests and inspections including subcontractor-performed tests and 
inspections.  Include required tests and inspections and Contractor-elected tests and 
inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the 
"Statement of Special Inspections." 

3. Owner-performed tests and inspections indicated in the Contract Documents. 

E. Continuous Inspection of Workmanship:  Describe process for continuous inspection during 
construction to identify and correct deficiencies in workmanship in addition to testing and 
inspection specified.  Indicate types of corrective actions to be required to bring work into 
compliance with standards of workmanship established by Contract requirements and approved 
mockups. 

F. Monitoring and Documentation:  Maintain testing and inspection reports including log of 
approved and rejected results.  Include work Architect has indicated as nonconforming or 
defective.  Indicate corrective actions taken to bring nonconforming work into compliance with 
requirements.  Comply with requirements of authorities having jurisdiction. 

1.8 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other 
Sections.  Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 
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B. Manufacturer's Technical Representative's Field Reports:  Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections.  Include the following: 

1. Name, address, and telephone number of technical representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in 
other Sections.  Include the following: 

1. Name, address, and telephone number of factory-authorized service representative 
making report. 

2. Statement that equipment complies with requirements. 
3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
4. Statement whether conditions, products, and installation will affect warranty. 
5. Other required items indicated in individual Specification Sections. 

D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.9 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those performed 
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for installations of the system, assembly, or product that are similar to those indicated for this 
Project in material, design, and extent. 

F. Specialists:  Certain Specification Sections require that specific construction activities shall be 
performed by entities who are recognized experts in those operations.  Specialists shall satisfy 
qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 
specialists. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
to ASTM E 329; and with additional qualifications specified in individual Sections; and where 
required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

I. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for this 
Project. 

J. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each 
form of construction and finish required to comply with the following requirements, using 
materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect or Construction Manager. 

2. Notify Architect and Construction Manager seven (7) days in advance of dates and times 
when mockups will be constructed. 

3. Employ supervisory personnel who will oversee mockup construction.  Employ workers 
that will be employed during the construction at the Project. 

4. Demonstrate the proposed range of aesthetic effects and workmanship. 
5. Obtain Architect's and Construction Manager’s approval of mockups before starting 

work, fabrication, or construction. 

a. Allow seven (7) days for initial review and each re-review of each mockup. 

6. Maintain mockups during construction in an undisturbed condition as a standard for 
judging the completed Work. 

7. Demolish and remove mockups when directed, unless otherwise indicated. 

K. Integrated Exterior Mockups:  Construct integrated exterior mockup in accordance with 
approved Shop Drawings.  Coordinate installation of exterior envelope materials and products 



  
 QUALITY REQUIREMENTS 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 014000-7 

for which mockups are required in individual specification sections, along with supporting 
materials. 

1.10 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspecting they are engaged to 
perform. 

2. Payment for these services will be made from testing and inspecting allowances, as 
authorized by Change Orders. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor, and the 
Contract Sum will be adjusted by Change Order. 

B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility.  Perform additional quality-control activities required to verify that 
the Work complies with requirements, whether specified or not. 

1. Unless otherwise indicated, provide quality-control services specified and those required 
by authorities having jurisdiction.  Perform quality-control services required of 
Contractor by authorities having jurisdiction, whether specified or not. 

2. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

3. Notify testing agencies at least twenty-four (24) hours in advance of time when Work that 
requires testing or inspecting will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

5. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

6. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing as specified in Section 013300 "Submittal 
Procedures." 

D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical 
representative to observe and inspect the Work.  Manufacturer's technical representative's 
services include participation in preinstallation conferences, examination of substrates and 
conditions, verification of materials, observation of Installer activities, inspection of completed 
portions of the Work, and submittal of written reports. 
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E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

F. Testing Agency Responsibilities:  Cooperate with Architect, Construction Manager and 
Contractor in performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

1. Notify Architect, Construction Manager and Contractor promptly of irregularities or 
deficiencies observed in the Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

G. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

I. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-
control services required by the Contract Documents Coordinate and submit concurrently with 
Contractor's construction schedule.  Update as the Work progresses.  . 

1. Distribution:  Distribute schedule to Owner, Architect, Construction Manager, testing 
agencies, and each party involved in performance of portions of the Work where tests and 
inspections are required. 
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1.11 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Conducted by a qualified testing agency as required by 
authorities having jurisdiction, as indicated in individual Specification Sections, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 
and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect, Construction Manager and Contractor promptly of irregularities and 
deficiencies observed in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 
service to Architect through Construction Manager, Contractor and to authorities having 
jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, 
which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 
test and inspection log for Architect's and Construction Manager’s reference during normal 
working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes.  Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible. 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 
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END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 

B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 
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C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web sites are subject to change and are believed to be accurate 
and up-to-date as of the date of the Contract Documents. 

   
AA Aluminum Association, Inc. (The) (703) 358-2960 
 www.aluminum.org  
   
AABC Associated Air Balance Council (202) 737-0202 
 www.aabchq.com  
   
AAMA American Architectural Manufacturers Association (847) 303-5664 
 www.aamanet.org  
   
AASHTO American Association of State Highway and 

Transportation Officials 
(202) 624-5800 

 www.transportation.org  
   
ACI American Concrete Institute (248) 848-3700 
 www.concrete.org  
   
AGA American Gas Association (202) 824-7000 
 www.aga.org  
   
AHA American Hardboard Association  
 (Now part of CPA)  
   
AI Asphalt Institute (859) 288-4960 
 www.asphaltinstitute.org  
   
AIA American Institute of Architects (The) (800) 242-3837 
 www.aia.org (202) 626-7300 
   
AISC American Institute of Steel Construction (800) 644-2400 
 www.aisc.org (312) 670-2400 
   
AISI American Iron and Steel Institute (202) 452-7100 
 www.steel.org  
   
ALSC American Lumber Standard Committee, Incorporated (301) 972-1700 
 www.alsc.org  



  
 REFERENCES 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 014200-3 

AMCA Air Movement and Control Association International, Inc. (847) 394-0150 
 www.amca.org  
   
ANSI American National Standards Institute (202) 293-8020 
 www.ansi.org  
   
APA APA - The Engineered Wood Association (253) 565-6600 
 www.apawood.org  
   
ARI Air-Conditioning & Refrigeration Institute (703) 524-8800 
 www.ari.org  
   
ARMA Asphalt Roofing Manufacturers Association (202) 207-0917 
 www.asphaltroofing.org  
   
ASCE American Society of Civil Engineers (800) 548-2723 
 www.asce.org (703) 295-6300 
   
ASCE/SEI American Society of Civil Engineers/Structural 

Engineering Institute 
 

 (See ASCE)  
   
ASHRAE American Society of Heating, Refrigerating and Air-

Conditioning Engineers 
(800) 527-4723 

 www.ashrae.org (404) 636-8400 
   
ASME ASME International (800) 843-2763 
 (American Society of Mechanical Engineers International) (973) 882-1170 
 www.asme.org  
   
ASSE American Society of Sanitary Engineering (440) 835-3040 
 www.asse-plumbing.org  
   
ASTM ASTM International (610) 832-9500 
 (American Society for Testing and Materials International)  
 www.astm.org  
   
AWI Architectural Woodwork Institute (571) 323-3636 
 www.awinet.org  
AWPA American Wood Protection Association (205) 733-4077 
 (Formerly:  American Wood Preservers' Association)  
 www.awpa.com  
   
AWS American Welding Society (800) 443-9353 
 www.aws.org (305) 443-9353 
   
AWWA American Water Works Association (800) 926-7337 
 www.awwa.org (303) 794-7711 
   
BHMA Builders Hardware Manufacturers Association (212) 297-2122 
 www.buildershardware.com  
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BICSI BICSI, Inc. (800) 242-7405 
 www.bicsi.org (813) 979-1991 
   
CDA Copper Development Association (800) 232-3282 
 www.copper.org (212) 251-7200 
   
CGA Compressed Gas Association (703) 788-2700 
 www.cganet.com  
   
CISCA Ceilings & Interior Systems Construction Association (630) 584-1919 
 www.cisca.org  
   
CISPI Cast Iron Soil Pipe Institute (423) 892-0137 
 www.cispi.org  
   
CPPA Corrugated Polyethylene Pipe Association (800) 510-2772 
 www.cppa-info.org (202) 462-9607 
   
CRI Carpet and Rug Institute (The) (800) 882-8846 
 www.carpet-rug.com (706) 278-3176 
   
CRSI Concrete Reinforcing Steel Institute (847) 517-1200 
 www.crsi.org  
   
CSA CSA International (866) 797-4272 
 (Formerly:  IAS - International Approval Services) (416) 747-4000 
 www.csa-international.org  
   
CSI Construction Specifications Institute (The) (800) 689-2900 
 www.csinet.org (703) 684-0300 
   
DHI Door and Hardware Institute (703) 222-2010 
 www.dhi.org  
   
EIA Electronic Industries Alliance (703) 907-7500 
 www.eia.org  
   
EJMA Expansion Joint Manufacturers Association, Inc. (914) 332-0040 
 www.ejma.org  
   
ESD ESD Association (315) 339-6937 
 (Electrostatic Discharge Association)  
 www.esda.org  
   
FM Approvals FM Approvals LLC (781) 762-4300 
 www.fmglobal.com  
   
FM Global FM Global (401) 275-3000 
 (Formerly:  FMG - FM Global)  
 www.fmglobal.com  
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FSA Fluid Sealing Association (610) 971-4850 
 www.fluidsealing.com  
   
FSC Forest Stewardship Council 49 228 367 66 0 
 www.fsc.org  
   
GA Gypsum Association (202) 289-5440 
 www.gypsum.org  
   
GANA Glass Association of North America (785) 271-0208 
 www.glasswebsite.com  
   
HI Hydraulic Institute (973) 267-9700 
 www.pumps.org  
   
HMMA Hollow Metal Manufacturers Association  
 (Part of NAAMM)  
   
HPVA Hardwood Plywood & Veneer Association (703) 435-2900 
 www.hpva.org  
   
ICEA Insulated Cable Engineers Association, Inc. (770) 830-0369 
 www.icea.net  
   
IEC International Electrotechnical Commission 41 22 919 02 11 
 www.iec.ch  
   
IEEE Institute of Electrical and Electronics Engineers, Inc. (The) (212) 419-7900 
 www.ieee.org  
   
IESNA Illuminating Engineering Society of North America (212) 248-5000 
 www.iesna.org  
   
IGCC Insulating Glass Certification Council (315) 646-2234 
 www.igcc.org  
   
IGMA Insulating Glass Manufacturers Alliance (613) 233-1510 
 www.igmaonline.org  
   
ISO International Organization for Standardization 41 22 749 01 11 
 www.iso.ch  
   
 Available from ANSI (202) 293-8020 
 www.ansi.org  
   
MFMA Metal Framing Manufacturers Association, Inc. (312) 644-6610 
 www.metalframingmfg.org  
   
MPI Master Painters Institute (888) 674-8937 
 www.paintinfo.com (604) 298-7578 
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MSS Manufacturers Standardization Society of The Valve and 
Fittings Industry Inc. 

(703) 281-6613 

 www.mss-hq.com  
   
NAAMM National Association of Architectural Metal Manufacturers (630) 942-6591 
 www.naamm.org  
   
NACE NACE International (800) 797-6623 
 (National Association of Corrosion Engineers 

International) 
(281) 228-6200 

 www.nace.org  
   
NADCA National Air Duct Cleaners Association (202) 737-2926 
 www.nadca.com  
   
NAIMA North American Insulation Manufacturers Association (703) 684-0084 
 www.naima.org  
   
NCMA National Concrete Masonry Association (703) 713-1900 
 www.ncma.org  
   
NEBB National Environmental Balancing Bureau (301) 977-3698 
 www.nebb.org  
   
NECA National Electrical Contractors Association (301) 657-3110 
 www.necanet.org  
   
NeLMA Northeastern Lumber Manufacturers' Association (207) 829-6901 
 www.nelma.org  
   
NEMA National Electrical Manufacturers Association (703) 841-3200 
 www.nema.org  
   
NETA InterNational Electrical Testing Association (888) 300-6382 
 www.netaworld.org (269) 488-6382 
   
NFPA NFPA (800) 344-3555 
 (National Fire Protection Association) (617) 770-3000 
 www.nfpa.org  
   
NFRC National Fenestration Rating Council (301) 589-1776 
 www.nfrc.org  
   
NHLA National Hardwood Lumber Association (800) 933-0318 
 www.natlhardwood.org (901) 377-1818 
   
NLGA National Lumber Grades Authority (604) 524-2393 
 www.nlga.org  
   
NRCA National Roofing Contractors Association (800) 323-9545 
 www.nrca.net (847) 299-9070 
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NRMCA National Ready Mixed Concrete Association (888) 846-7622 
 www.nrmca.org (301) 587-1400 
   
NSF NSF International (800) 673-6275 
 (National Sanitation Foundation International) (734) 769-8010 
 www.nsf.org  
   
NWWDA National Wood Window and Door Association  
 (Now WDMA)  
   
PDI Plumbing & Drainage Institute (800) 589-8956 
 www.pdionline.org (978) 557-0720 
   
PGI PVC Geomembrane Institute (217) 333-3929 
 http://pgi-tp.ce.uiuc.edu  
   
RCSC Research Council on Structural Connections  
 www.boltcouncil.org  
   
RFCI Resilient Floor Covering Institute (301) 340-8580 
 www.rfci.com  
   
RIS Redwood Inspection Service (888) 225-7339 
 www.redwoodinspection.com (415) 382-0662 
   
SDI Steel Door Institute (440) 899-0010 
 www.steeldoor.org  
   
SEI/ASCE Structural Engineering Institute/American Society of Civil 

Engineers 
 

 (See ASCE)  
   
SIGMA Sealed Insulating Glass Manufacturers Association  
 (Now IGMA)  
   
SMA Screen Manufacturers Association (561) 533-0991 
 www.smacentral.org  
   
SMACNA Sheet Metal and Air Conditioning Contractors' (703) 803-2980 
 National Association  
 www.smacna.org  
   
SPIB Southern Pine Inspection Bureau (The) (850) 434-2611 
 www.spib.org  
   
SSINA Specialty Steel Industry of North America (800) 982-0355 
 www.ssina.com (202) 342-8630 
   
SSPC SSPC:  The Society for Protective Coatings (877) 281-7772 
 www.sspc.org (412) 281-2331 
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STI Steel Tank Institute (847) 438-8265 
 www.steeltank.com  
   
TCA Tile Council of America, Inc.  
 (Now TCNA)  
   
TIA/EIA Telecommunications Industry Association/Electronic 

Industries Alliance 
(703) 907-7700 

 www.tiaonline.org  
   
TMS The Masonry Society (303) 939-9700 
 www.masonrysociety.org  
   
TPI Truss Plate Institute, Inc. (703) 683-1010 
 www.tpinst.org  
   
UL Underwriters Laboratories Inc. (877) 854-3577 
 www.ul.com (847) 272-8800 
   
UNI Uni-Bell PVC Pipe Association (972) 243-3902 
 www.uni-bell.org  
   
USGBC U.S. Green Building Council (800) 795-1747 
 www.usgbc.org  
   
WCLIB West Coast Lumber Inspection Bureau (800) 283-1486 
 www.wclib.org (503) 639-0651 
   
WCMA Window Covering Manufacturers Association (212) 297-2122 
 www.wcmanet.org  
   
WDMA Window & Door Manufacturers Association (800) 223-2301 
 (Formerly:  NWWDA - National Wood Window and Door 

Association) 
(847) 299-5200 

 www.wdma.com  
   
WWPA Western Wood Products Association (503) 224-3930 
 www.wwpa.org  

B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list.  Names, 
telephone numbers, and Web sites are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents. 

   
IAPMO International Association of Plumbing and Mechanical 

Officials 
(909) 472-4100 

 www.iapmo.org  
   
ICC International Code Council (888) 422-7233 
 www.iccsafe.org  
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ICC-ES ICC Evaluation Service, Inc. (800) 423-6587 
 www.icc-es.org (562) 699-0543 
   
UBC Uniform Building Code  
 (See ICC)  

C. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list.  Names, telephone numbers, and Web sites are subject to change and are believed 
to be accurate and up-to-date as of the date of the Contract Documents. 

   
CE Army Corps of Engineers (202) 761-0011 
 www.usace.army.mil  
   
DOC Department of Commerce (202) 482-2000 
 www.commerce.gov  
   
DOE Department of Energy (202) 586-9220 
 www.energy.gov  
   
EPA Environmental Protection Agency (202) 272-0167 
 www.epa.gov  
   
FDA Food and Drug Administration (888) 463-6332 
 www.fda.gov  
   
GSA General Services Administration (800) 488-3111 
 www.gsa.gov  
   
LBL Lawrence Berkeley National Laboratory (510) 486-4000 
 www.lbl.gov  
   
NIST National Institute of Standards and Technology (301) 975-6478 
 www.nist.gov  
   
OSHA Occupational Safety & Health Administration (800) 321-6742 
 www.osha.gov (202) 693-1999 
   
SD State Department (202) 647-4000 
 www.state.gov  
   
USDA Department of Agriculture (202) 720-2791 
 www.usda.gov  

D. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list.  Names, telephone numbers, and Web sites are subject to 
change and are believed to be accurate and up-to-date as of the date of the Contract Documents. 
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ADAAG Americans with Disabilities Act (ADA) (800) 872-2253 
 Architectural Barriers Act (ABA) (202) 272-0080 
 Accessibility Guidelines for Buildings and Facilities  
 Available from U.S. Access Board  
 www.access-board.gov  
   
CFR Code of Federal Regulations (866) 512-1800 
 Available from Government Printing Office (202) 512-1800 
 www.gpoaccess.gov/cfr/index.html  
   
FED-STD Federal Standard  
 (See FS)  
   
FS Federal Specification (215) 697-2664 
 Available from Department of Defense Single Stock 

Point 
 

 http://dodssp.daps.dla.mil  
   
 Available from Defense Standardization Program  
 www.dps.dla.mil  
   
 Available from General Services Administration (202) 619-8925 
 www.gsa.gov  
   
 Available from National Institute of Building 

Sciences 
(202) 289-7800 

 www.wbdg.org/ccb  
   
FTMS Federal Test Method Standard  
 (See FS)  
MIL (See MILSPEC)  
   
MIL-STD (See MILSPEC)  
   
MILSPEC Military Specification and Standards (215) 697-2664 
 Available from Department of Defense Single Stock 

Point 
 

 http://dodssp.daps.dla.mil  
   
UFAS Uniform Federal Accessibility Standards (800) 872-2253 
 Available from Access Board (202) 272-0080 
 www.access-board.gov  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary support, security and protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.3 USE CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be included 
in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services 
and facilities without cost, including, but not limited to, Architect, testing agencies, and 
authorities having jurisdiction. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site Plan:  Show utility hookups, staging areas, and parking areas for construction personnel. 

1.5 QUALITY ASSURANCE 

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service.  Install service to comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading, if required. 

B. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

1. Sheds to be metal box storage units or have wood floors raised above the ground. 
2. Store combustible materials apart from building. 
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2.2 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required by progress of the 
Work. 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel.  Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

B. Telephone Service: The Contractor shall maintain at his expense a job telephone, not a "Pay 
Telephone".  The job telephone shall be available to the Architect, the Owner's staff, Municipal 
Officials or Inspectors and all subcontractors.  All calls shall be paid for by the Contractor. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide construction for temporary offices and sheds located within construction area or 
within 30 feet of building lines that is noncombustible according to ASTM E 136.  
Comply with NFPA 241. 

B. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Parking: Provide temporary parking areas for construction personnel. 

D. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste 
from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

E. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 
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3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

B. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

C. Covered Walkway: Erect protective, covered walkway (egress protection) for passage of 
individuals through or adjacent to Project site. Coordinate with entrance gates, other facilities, 
and obstructions. Comply with regulations of authorities having jurisdiction. 

1. Construct covered walkways using scaffold or shoring framing. 
2. Provide overhead decking, protective enclosure walls, handrails, barricades, warning 

signs, exit signs, lights, safe and well-drained walkways, and similar provisions for 
protection and safe passage. 

3. Paint and maintain appearance of walkway for duration of the Work. 

D. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and similar 
activities.  Provide temporary weathertight enclosure for building exterior. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Temporary Facility Changeover:  Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

B. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in Section 
017700 "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Sections: 

1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 012500 "Substitution Procedures" for requests for substitutions. 
3. Section 014200 "References" for applicable industry standards for products specified. 

1.3 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of additional manufacturers 
named in the specification. 
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1.4 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  
Identify product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one (1) week of receipt of a comparable product 
request.  Architect will notify Contractor through Construction Manager of approval or 
rejection of proposed comparable product request within fifteen (15) days of receipt of 
request, or seven (7) days of receipt of additional information or documentation, 
whichever is later. 

a. Form of Approval:  As specified in Section 013300 "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 
"Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two (2) or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 
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C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. Refer to Divisions 02 through 49. Sections for specific content requirements and 
particular requirements for submitting special warranties. 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
are undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 
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4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal:  For products specified by name and accompanied by the term "or equal," or 
"or approved equal," or "or approved," comply with requirements in "Comparable 
Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements.  Comparable products or substitutions 
for Contractor's convenience will not be considered. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements.  
Comparable products or substitutions for Contractor's convenience will not be 
considered. 

3. Products: 

a. Restricted List:  Where Specifications include a list of names of both 
manufacturers and products, provide one (1) of the products listed that complies 
with requirements.  Comparable products or substitutions for Contractor's 
convenience will be considered, unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of names of both available 
manufacturers and products, provide one (1) of the products listed, or an unnamed 
product, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Restricted List:  Where Specifications include a list of manufacturers' names, 
provide a product by one (1) of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience 
will be considered, unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of available manufacturers, 
provide a product by one (1) of the manufacturers listed, or a product by an 
unnamed manufacturer, that complies with requirements.  Comply with 
requirements in "Comparable Products" Article for consideration of an unnamed 
manufacturer's product. 

5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one (1) of the other named manufacturers.  
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
that are based on the product named.  Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one (1) of the other named 
manufacturers. 

C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 
provide a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches. 
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1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied.  If the following conditions are not 
satisfied, Architect may return requests without action, except to record noncompliance with 
these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 
that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Installation of the Work. 
2. Cutting and patching. 
3. Progress cleaning. 
4. Starting and adjusting. 
5. Protection of installed construction. 
6. Correction of the Work. 

B. Related Sections: 

1. Section 013300 "Submittal Procedures" for submitting surveys. 
2. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, and final cleaning. 

3. Section 078413 "Penetration Firestopping" for patching penetrations in fire-rated 
construction. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions after 
installation of other work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For land surveyor licensed in the State of Connecticut. 

B. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal. 

1.5 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 
construction elements. 
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1. Structural Elements:  When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from the Architect before proceeding.  
Shore, brace, and support structural element during cutting and patching.  Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection 

2. Operational Elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety 

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to the Architect for the visual and functional 
performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, investigate 
and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 
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1. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations. 

1. Written Report:  Where a written report listing conditions detrimental to performance of 
the Work is required by other Sections, include the following: 

a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

4. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of the Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 
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4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in 
unoccupied spaces. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work.  Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Temporary Support:  Provide temporary support of work to be cut. 



  
 EXECUTION 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 017300-5 

C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 
free passage to adjoining areas is unavoidable, coordinate cutting and patching. 

E. Existing Utility Services:  Where existing services are required to be removed, relocated, or 
abandoned, bypass such systems before cutting to minimize interruption to occupied areas. 

F. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 

G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work.  Patch with durable seams that are as invisible as 
practicable.  Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, prepare substrate and apply primer and 
intermediate paint coats appropriate for substrate over the patch, and apply final 
paint coat over entire unbroken surface containing the patch.  Provide additional 
coats until patch blends with adjacent surfaces. 
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4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition. 

H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.5 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven (7) days during normal weather or three (3) 
days if the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

a. Utilize containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where more than one installer has 
worked. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 
down sewers or into waterways. 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 
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I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.6 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust equipment for proper operation.  Adjust operating components for proper operation 
without binding. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 
"Quality Requirements." 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.8 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes. 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 017300 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 

B. Related Sections: 

1. Section 017300 "Execution" for progress cleaning of Project site. 
2. Section 017823 "Operation and Maintenance Data" for operation and maintenance 

manual requirements. 
3. Section 017839 "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data. 
4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's 

personnel. 
5. Divisions 02 through 49 Sections for specific closeout and special cleaning requirements 

for the Work in those Sections. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete with request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 

services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

5. Prepare and submit Project Record Documents, operation and maintenance manuals, final 
completion construction photographic documentation, damage or settlement surveys, 
property surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 
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7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 
personnel of changeover in security provisions. 

8. Complete startup testing of systems. 
9. Submit test/adjust/balance records. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise Owner of changeover in heat and other utilities. 
12. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 
13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection 
or will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining final completion, 
complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

4. Submit pest-control final inspection report and warranty. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. 
6. Secure and provide both temporary and final Certificate of Occupancy from the Building 

Official, meeting all local and state permit closeout requirements. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor 
of construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

C. CT DOE SCG Closeout Assistance 
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1. The Contractor shall assist the Architect and Owner with the Office of School 
Construction Grants closeout and any audit of the project by providing supplemental cost 
or scope information related to their work or change orders that were executed during the 
course of the project.  This assistance may require administrative support from the 
contractor’s office but may also require in-person attendance at meetings with the Owner, 
and any information requested by the Owner must be provided within five (5) calendar 
days of the request. 

2. This closeout service shall be provided at no additional expense to the project, and may 
be required as much as twenty-four (24) months after the final date of substantial 
completion of the project. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction.  Use 
CSI Form 14.1A. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

4. Submit list of incomplete items in the following format: 

a. PDF electronic file.  Architect will return annotated file. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within fifteen (15) days of completion 
of designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8½-by-11-inch 
paper. 
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2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Scan warranties and bonds and assemble complete warranty and bond submittal package 
into a single indexed electronic PDF file with links enabling navigation to each item.  
Provide table of contents at beginning of document. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 
2. Emergency manuals. 
3. Operation manuals for systems, subsystems, and equipment. 
4. Product maintenance manuals. 
5. Systems and equipment maintenance manuals. 

B. Related Sections: 

1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation 
and maintenance manuals. 

2. Divisions 02 through 49 Sections for specific operation and maintenance manual 
requirements for the Work in those Sections. 

1.3 DEFINITIONS 

A. System:  An organized collection of parts, equipment, or subsystems united by regular 
interaction. 

B. Subsystem:  A portion of a system with characteristics similar to a system. 

1.4 CLOSEOUT SUBMITTALS 

A. Manual Content:  Operations and maintenance manual content is specified in individual 
specification sections to be reviewed at the time of Section submittals.  Submit reviewed 
manual content formatted and organized as required by this Section. 

1. Where applicable, clarify and update reviewed manual content to correspond to 
modifications and field conditions. 

B. Format:  Submit operations and maintenance manuals in the following format: 

1. Three (3) paper copies.  Include a complete operation and maintenance directory.  
Enclose title pages and directories in clear plastic sleeves.  Architect, through 
Construction Manager, will return two (2) copies. 
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C. Initial Manual Submittal:  Submit draft copy of each manual at least thirty (30) days before 
commencing demonstration and training.  Architect will comment on whether general scope and 
content of manual are acceptable. 

D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for 
Substantial Completion and at least fifteen (15) days before commencing demonstration and 
training.  Architect will return copy with comments. 

1. Correct or modify each manual to comply with Architect's comments.  Submit copies of 
each corrected manual within fifteen (15) days of receipt of Architect's comments and 
prior to commencing demonstration and training. 

PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Organization:  Include a section in the directory for each of the following: 

1. List of documents. 
2. List of systems. 
3. List of equipment. 
4. Table of contents. 

B. List of Systems and Subsystems:  List systems alphabetically.  Include references to operation 
and maintenance manuals that contain information about each system. 

C. List of Equipment:  List equipment for each system, organized alphabetically by system.  For 
pieces of equipment not part of system, list alphabetically in separate list. 

D. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance 
manual. 

E. Identification:  In the documentation directory and in each operation and maintenance manual, 
identify each system, subsystem, and piece of equipment with same designation used in the 
Contract Documents.  If no designation exists, assign a designation according to 
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building 
Systems." 

2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS 

A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each 
system and subsystem, and a separate section for each piece of equipment not part of a system.  
Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page:  Include the following information: 

1. Subject matter included in manual. 
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2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name and contact information for Contractor. 
6. Name and contact information for Construction Manager. 
7. Name and contact information for Architect. 
8. Names and contact information for major consultants to the Architect that designed the 

systems contained in the manuals. 
9. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, indexed 
to the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 

1. If operation or maintenance documentation requires more than one (1) volume to 
accommodate data, include comprehensive table of contents for all volumes in each 
volume of the set. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by 
system, subsystem, and equipment.  If possible, assemble instructions for subsystems, 
equipment, and components of one (1) system into a single binder. 

E. Manuals, Paper Copy:  Submit manuals in the form of hard copy, bound and labeled volumes. 

1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear 
plastic sleeve on spine to hold label describing contents and with pockets inside covers to 
hold folded oversize sheets. 

a. If two (2) or more binders are necessary to accommodate data of a system, 
organize data in each binder into groupings by subsystem and related components.  
Cross-reference other binders if necessary to provide essential information for 
proper operation or maintenance of equipment or system. 

b. Identify each binder on front and spine, with printed title "OPERATION AND 
MAINTENANCE MANUAL," Project title or name, and subject matter of 
contents.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section of the manual.  
Mark each tab to indicate contents.  Include typed list of products and major components 
of equipment included in the section on each divider, cross-referenced to Specification 
Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic 
software storage media for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8½-by-11-inch white bond paper. 
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text pages and 
use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 
envelopes and bind envelopes in rear of manual.  At appropriate locations in 
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manual, insert typewritten pages indicating drawing titles, descriptions of contents, 
and drawing locations. 

2.3 EMERGENCY MANUALS 

A. Content:  Organize manual into a separate section for each of the following: 

1. Type of emergency. 
2. Emergency instructions. 
3. Emergency procedures. 

B. Type of Emergency:  Where applicable for each type of emergency indicated below, include 
instructions and procedures for each system, subsystem, piece of equipment, and component: 

1. Fire. 
2. Flood. 
3. Gas leak. 
4. Water leak. 
5. Power failure. 
6. Water outage. 
7. System, subsystem, or equipment failure. 
8. Chemical release or spill. 

C. Emergency Instructions:  Describe and explain warnings, trouble indications, error messages, 
and similar codes and signals.  Include responsibilities of Owner's operating personnel for 
notification of Installer, supplier, and manufacturer to maintain warranties. 

D. Emergency Procedures:  Include the following, as applicable: 

1. Instructions on stopping. 
2. Shutdown instructions for each type of emergency. 
3. Operating instructions for conditions outside normal operating limits. 
4. Required sequences for electric or electronic systems. 
5. Special operating instructions and procedures. 

2.4 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions.  Use designations for systems and 
equipment indicated on Contract Documents. 

2. Performance and design criteria if Contractor is delegated design responsibility. 
3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 



  
 OPERATION AND MAINTENANCE DATA 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 017823-5 

B. Descriptions:  Include the following: 

1. Product name and model number.  Use designations for products indicated on Contract 
Documents. 

2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as 
installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for 
identification. 

2.5 PRODUCT MAINTENANCE MANUALS 

A. Content:  Organize manual into a separate section for each product, material, and finish.  
Include source information, product information, maintenance procedures, repair materials and 
sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product name and 
arranged to match manual's table of contents.  For each product, list name, address, and 
telephone number of Installer or supplier and maintenance service agent, and cross-reference 
Specification Section number and title in Project Manual and drawing or schedule designation 
or identifier where applicable. 

C. Product Information:  Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 
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D. Maintenance Procedures:  Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials and 
related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance service 
contracts, and warranty and bond information, as described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in manual, 
identified by product name and arranged to match manual's table of contents.  For each product, 
list name, address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual and drawing or 
schedule designation or identifier where applicable. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation 
including the following information for each component part or piece of equipment: 

1. Standard maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including disassembly 

and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures:  Include the following information and items that detail essential 
maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training video recording, if available. 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 
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1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, 
quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 

F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and 
telephone number of service agent. 

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Emergency Manual:  Assemble a complete set of emergency information indicating procedures 
for use by emergency personnel and by Owner's operating personnel for types of emergencies 
indicated. 

B. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care 
and maintenance of each product, material, and finish incorporated into the Work. 

C. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare information 
for each system, subsystem, and piece of equipment not part of a system. 

2. Prepare a separate manual for each system and subsystem, in the form of an instructional 
manual for use by Owner's operating personnel. 

D. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include 
only sheets pertinent to product or component installed.  Mark each sheet to identify each 
product or component incorporated into the Work.  If data include more than one (1) item in a 
tabular format, identify each item using appropriate references from the Contract Documents.  
Identify data applicable to the Work and delete references to information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not available and 
where the information is necessary for proper operation and maintenance of equipment or 
systems. 

E. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence and 
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flow diagrams.  Coordinate these drawings with information contained in record Drawings to 
ensure correct illustration of completed installation. 

1. Do not use original project record documents as part of operation and maintenance 
manuals. 

2. Comply with requirements of newly prepared record Drawings in Section 017839 
"Project Record Documents." 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 
4. Miscellaneous record submittals. 

B. Related Sections: 

1. Section 017823 "Operation and Maintenance Data" for operation and maintenance 
manual requirements. 

2. Divisions 02 through 49 Sections for specific requirements for project record documents 
of the Work in those Sections. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one (1) set(s) of marked-up record prints. 

B. Record Specifications:  Submit one (1) paper copy of Project's Specifications, including 
addenda and contract modifications. 

C. Record Product Data:  Submit one (1) paper copy of each submittal. 

1. Where record Product Data are required as part of operation and maintenance manuals, 
submit duplicate marked-up Product Data as a component of manual. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one (1) set of marked-up paper copies of the Contract Drawings and 
Shop Drawings. 

1. Preparation:  Mark record prints to show the actual installation where installation varies 
from that shown originally.  Require individual or entity who obtained record data, 
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whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 
e. Cross-reference record prints to corresponding archive photographic 

documentation. 

2. Content:  Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Depths of foundations below first floor. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Duct size and routing. 
i. Locations of concealed internal utilities. 
j. Changes made by Change Order or Construction Change Directive. 
k. Changes made following Architect's written orders. 
l. Details not on the original Contract Drawings. 
m. Field records for variable and concealed conditions. 
n. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Utilize 
personnel proficient at recording graphic information in production of marked-up record 
prints. 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints:  Organize record prints and newly prepared record Drawings into 
manageable sets.  Bind each set with durable paper cover sheets.  Include identification 
on cover sheets. 

2. Format:  Paper copy. 
3. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
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e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 
operation and maintenance manuals instead of submitted as record Product Data. 

5. Note related Change Orders, record Product Data, and record Drawings where applicable. 

B. Format:  Submit record Specifications as paper copy. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, record Specifications, and record Drawings where 
applicable. 

B. Format:  Submit record Product Data as paper copy. 

1. Include record Product Data directory organized by specification section number and 
title, electronically linked to each item of record Product Data. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one (1) copy of each submittal during the construction period for project 
record document purposes.  Post changes and modifications to project record documents as they 
occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the 
field office apart from the Contract Documents used for construction.  Do not use project record 
documents for construction purposes.  Maintain record documents in good order and in a clean, 
dry, legible condition, protected from deterioration and loss.  Provide access to project record 
documents for Architect's and Construction Manager’s reference during normal working hours. 
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END OF SECTION 017839 
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SECTION 017900 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for instructing Owner's personnel, 
including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 
3. Demonstration and training video recordings. 

B. Related Sections: 

1. Divisions 02 through 49 Sections for specific requirements for demonstration and 
training for products in those Sections. 

1.3 INFORMATIONAL SUBMITTALS 

A. Instruction Program:  Submit outline of instructional program for demonstration and training, 
including a list of training modules and a schedule of proposed dates, times, length of 
instruction time, and instructors' names for each training module.  Include learning objective 
and outline for each training module. 

1. Indicate proposed training modules utilizing manufacturer-produced demonstration for 
systems, equipment, and products in lieu of video recording of live instructional module. 

B. Attendance Record:  For each training module, submit list of participants and length of 
instruction time. 

C. Evaluations:  For each participant and for each training module, submit results and 
documentation of performance-based test. 

1.4 CLOSEOUT SUBMITTALS 

A. Demonstration and Training Video Recordings:  Submit two (2) copies within seven (7) days of 
end of each training module. 

1. Identification:  On each copy, provide an applied label with the following information: 

a. Name of Project. 
b. Name and address of videographer. 
c. Name of Architect. 
d. Name of Construction Manager. 
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e. Name of Contractor. 
f. Date of video recording. 

2. Transcript:  Prepared on 8½-by-11-inch paper, punched and bound in heavy-duty, three-
ring, vinyl-covered binders.  Mark appropriate identification on front and spine of each 
binder.  Include a cover sheet with same label information as the corresponding video 
recording.  Include name of Project and date of video recording on each page. 

3. At completion of training, submit complete training manual(s) for Owner's use. 

1.5 QUALITY ASSURANCE 

A. Facilitator Qualifications:  A firm or individual experienced in training or educating 
maintenance personnel in a training program similar in content and extent to that indicated for 
this Project, and whose work has resulted in training or education with a record of successful 
learning performance. 

B. Instructor Qualifications:  A factory-authorized service representative, complying with 
requirements in Section 014000 "Quality Requirements," experienced in operation and 
maintenance procedures and training. 

C. Videographer Qualifications:  A professional videographer who is experienced photographing 
demonstration and training events similar to those required. 

D. Preinstruction Conference:  Conduct conference at Project site to comply with requirements in 
Section 013100 "Project Management and Coordination." Review methods and procedures 
related to demonstration and training including, but not limited to, the following: 

1. Inspect and discuss locations and other facilities required for instruction. 
2. Review and finalize instruction schedule and verify availability of educational materials, 

instructors' personnel, audiovisual equipment, and facilities needed to avoid delays. 
3. Review required content of instruction. 
4. For instruction that must occur outside, review weather and forecasted weather conditions 

and procedures to follow if conditions are unfavorable. 

1.6 COORDINATION 

A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required to 
minimize disrupting Owner's operations. 

B. Coordinate instructors, including providing notification of dates, times, length of instruction 
time, and course content. 

C. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals.  Do not submit instruction program until operation and maintenance data 
has been reviewed and approved by Architect. 
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PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure:  Develop an instruction program that includes individual training modules 
for each system and for equipment not part of a system, as required by individual Specification 
Sections. 

B. Training Modules:  Develop a learning objective and teaching outline for each module.  Include 
a description of specific skills and knowledge that participant is expected to master.  For each 
module, include instruction for the following as applicable to the system, equipment, or 
component: 

1. Basis of System Design, Operational Requirements, and Criteria:  Include the following: 

a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation:  Review the following items in detail: 

a. Emergency manuals. 
b. Operations manuals. 
c. Maintenance manuals. 
d. Project record documents. 
e. Identification systems. 
f. Warranties and bonds. 
g. Maintenance service agreements and similar continuing commitments. 

3. Emergencies:  Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and error messages. 
b. Instructions on stopping. 
c. Shutdown instructions for each type of emergency. 
d. Operating instructions for conditions outside of normal operating limits. 
e. Sequences for electric or electronic systems. 
f. Special operating instructions and procedures. 

4. Operations:  Include the following, as applicable: 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
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g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

5. Adjustments:  Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

6. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

7. Maintenance:  Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

8. Repairs:  Include the following: 

a. Diagnosis instructions. 
b. Repair instructions. 
c. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
d. Instructions for identifying parts and components. 
e. Review of spare parts needed for operation and maintenance. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and training 
module.  Assemble training modules into a training manual organized in coordination with 
requirements in Section 017823 "Operations and Maintenance Data." 

B. Set up instructional equipment at instruction location. 
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3.2 INSTRUCTION 

A. Facilitator:  Engage a qualified facilitator to prepare instruction program and training modules, 
to coordinate instructors, and to coordinate between Contractor and Owner for number of 
participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 
requirements, criteria, and regulatory requirements. 

2. Owner will furnish Contractor with names and positions of participants. 

C. Scheduling:  Provide instruction at mutually agreed on times.  For equipment that requires 
seasonal operation, provide similar instruction at start of each season. 

1. Schedule training with Owner, through Construction Manager with at least seven (7) days 
advance notice. 

D. Evaluation:  At conclusion of each training module, assess and document each participant's 
mastery of module by use of a demonstration performance-based test. 

E. Cleanup:  Collect used and leftover educational materials and give to Owner.  Remove 
instructional equipment.  Restore systems and equipment to condition existing before initial 
training use. 

3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS 

A. General:  Engage a qualified commercial videographer to record demonstration and training 
video recordings.  Record each training module separately.  Include classroom instructions and 
demonstrations, board diagrams, and other visual aids, but not student practice. 

1. At beginning of each training module, record each chart containing learning objective 
and lesson outline. 

B. Video Recording Format:  Provide high-quality color video recordings with menu navigation in 
format acceptable to Architect. 

C. Recording:  Mount camera on tripod before starting recording, unless otherwise necessary to 
show area of demonstration and training.  Display continuous running time. 

D. Pre-Produced Video Recordings:  Provide video recordings used as a component of training 
modules in same format as recordings of live training. 

END OF SECTION 017900 
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Walter C. Polson Middle School 

Narrative Summary 
 
Brooks Environmental Consulting was contracted by the Town of Madison, Connecticut to 
perform an asbestos survey of materials associated with a planned re-roofing project at Walter C. 
Polson Middle School, 302 Green Hill Road, Madison, Connecticut. The facility is a single-level 
steel and masonry structure constructed in 1960, 1965, 1970, and 1988. The reroofing project is 
limited to areas constructed in 1970 and 1988 as shown on sketch 1. 
 
The areas from which samples were collected consist of bituminous over foam insulation on a flat 
metal deck. Cut locations were determined by Mark Granville of Brooks Environmental 
Consulting. Cuts were made by and repaired by personnel from a roofing contractor hired by the 
Town of Madison. 
 
Records in the Town of Madison facilities office indicate that the roof areas of interest were roofed 
in 1988 and that previous roofing on the 1970 portion was completely removed. 
 
Test cuts were made in the roof areas of interest on October 20, 2015. Cuts were made down to 
the roof deck. There was no sign of any remnants from the previous roof but it was uncertain 
whether the vapor barrier on the roof deck was from the previous roof. Samples of suspect 
material were collected and sent to EMSL Analytical for asbestos analysis by polarized light 
microscopy. 
 
Asbestos was not found in any of the samples. 
 
Roof drain bowls were examined on July 8, 2014 and November 3, 2015. Samples of mud-type 
insulation on roof drain bowls and drain leader elbows were collected and analyzed for asbestos. 
No asbestos was found, consistent with the 1988 installation date. 
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SKETCH 1 
Walter C. Polson Middle School 
Reroofing Project 
 
 
Project Area is shown shaded. 
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SAMPLE ID DESCRIPTION APPEARANCE
% MATRIX
MATERIAL

% NON-ASBESTOS
FIBERS

ASBESTOS
TYPES

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 10/22/15 12:30 PM

MG150067/ WALTER C. POLSON MIDDLE SCHOOL, 302 GREEN HILL ROAD, MADISON, CT

Fax:

Phone: (203) 853-9792

Project:

10/27/2015Analysis Date:

Collected:

Test Report: Asbestos Analysis of Non-Friable Organically Bound Materials by PLM 
via EPA 600/R-93/116 section 2.3

EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504712

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

No Asbestos DetectedMG150067-1

241504712-0001

Black 100gym roof - top tar layer

Non-Fibrous

Homogeneous

None

No Asbestos DetectedMG150067-2

241504712-0002

Black 96.3gym roof - top tar layer

Non-Fibrous

Homogeneous

Min. Wool3.7

No Asbestos DetectedMG150067-3

241504712-0003

Black 97.8gym roof area - fabric layer

Fibrous

Homogeneous

Glass2.2

No Asbestos DetectedMG150067-4

241504712-0004

Black 94.2gym roof area - fabric layer

Fibrous

Homogeneous

Glass5.8

No Asbestos DetectedMG150067-5

241504712-0005

Black 88.7gym roof area - fabric layer

Fibrous

Homogeneous

Glass11.3

No Asbestos DetectedMG150067-6

241504712-0006

Black/Yellow 100gym roof area - vapor barrier on 

yellow insulation Fibrous

Homogeneous

Min. Wool<0.25

No Asbestos DetectedMG150067-7

241504712-0007

Black/Yellow 92.3gym roof area - vapor barrier on 

yellow insulation Fibrous

Homogeneous

Min. Wool7.7

No Asbestos DetectedMG150067-8

241504712-0008

Black/Yellow 99.2gym roof area - vapor barrier on 

yellow insulation Fibrous

Homogeneous

Min. Wool0.76

No Asbestos DetectedMG150067-9

241504712-0009

Black/Yellow 99.2gym roof area - vapor barrier 

between yellow & foam insul. Fibrous

Homogeneous

Min. Wool0.77

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Test Report  EPANOB-7.24.0    Printed: 10/27/2015 1:40:08 PM 1

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.   Non-friable organically bound materials present a 
problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis.  This report contains data that is (are) not covered by the NVLAP accreditation. Samples received in good condition 
unless otherwise noted. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT 

Kristin Lopez (19)
Lauren Brennan (13)

Initial report from 10/27/2015  13:40:08

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


SAMPLE ID DESCRIPTION APPEARANCE
% MATRIX
MATERIAL

% NON-ASBESTOS
FIBERS

ASBESTOS
TYPES

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 10/22/15 12:30 PM

MG150067/ WALTER C. POLSON MIDDLE SCHOOL, 302 GREEN HILL ROAD, MADISON, CT

Fax:

Phone: (203) 853-9792

Project:

10/27/2015Analysis Date:

Collected:

Test Report: Asbestos Analysis of Non-Friable Organically Bound Materials by PLM 
via EPA 600/R-93/116 section 2.3

EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504712

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

No Asbestos DetectedMG150067-10

241504712-0010

Black/Yellow 99.6gym roof area - vapor barrier 

between yellow & foam insul. Fibrous

Homogeneous

Min. Wool0.41

No Asbestos DetectedMG150067-11

241504712-0011

Black/Yellow 99.7gym roof area - vapor barrier 

between yellow & foam insul. Fibrous

Homogeneous

Min. Wool0.30

No Asbestos DetectedMG150067-12

241504712-0012

Black 93.7gym roof area perimeter - fabric 

layer Fibrous

Homogeneous

Glass6.3

No Asbestos DetectedMG150067-13

241504712-0013

Black 95.6gym roof area perimeter - fabric 

layer Fibrous

Homogeneous

Glass4.4

No Asbestos DetectedMG150067-14

241504712-0014

Black 93.2gym roof area perimeter - fabric 

layer Fibrous

Homogeneous

Glass6.8

No Asbestos DetectedMG150067-15

241504712-0015

Black/Yellow 94.6gym roof area perimeter - vapor 

barrier on yellow insulation Fibrous

Homogeneous

Min. Wool5.4

No Asbestos DetectedMG150067-16

241504712-0016

Black/Yellow 99.4gym roof area perimeter - vapor 

barrier on yellow insulation Fibrous

Homogeneous

Min. Wool0.60

MG150067-17

241504712-0017

Insufficient Residue

gym roof area perimeter - vapor 

barrier on deck

No Asbestos DetectedMG150067-18

241504712-0018

Black/Yellow 98.5gym roof area perimeter - vapor 

barrier on deck Fibrous

Homogeneous

Min. Wool1.5

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Test Report  EPANOB-7.24.0    Printed: 10/27/2015 1:40:08 PM 2

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.   Non-friable organically bound materials present a 
problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis.  This report contains data that is (are) not covered by the NVLAP accreditation. Samples received in good condition 
unless otherwise noted. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT 

Kristin Lopez (19)
Lauren Brennan (13)

Initial report from 10/27/2015  13:40:08

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


SAMPLE ID DESCRIPTION APPEARANCE
% MATRIX
MATERIAL

% NON-ASBESTOS
FIBERS

ASBESTOS
TYPES

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 10/22/15 12:30 PM

MG150067/ WALTER C. POLSON MIDDLE SCHOOL, 302 GREEN HILL ROAD, MADISON, CT

Fax:

Phone: (203) 853-9792

Project:

10/27/2015Analysis Date:

Collected:

Test Report: Asbestos Analysis of Non-Friable Organically Bound Materials by PLM 
via EPA 600/R-93/116 section 2.3

EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504712

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

MG150067-19-Brown 

Paper

241504712-0019

Insufficient Residue

gym roof area perimeter - 

brown paper with tar

No Asbestos DetectedMG150067-19-Tar

241504712-0019A

Black 96.7gym roof area perimeter - 

brown paper with tar Fibrous

Homogeneous

Min. Wool3.3

MG150067-20-Brown 

Paper
241504712-0020

Insufficient Residue

gym roof area perimeter - 

brown paper with tar

No Asbestos DetectedMG150067-20-Tar

241504712-0020A

Black 96.1gym roof area perimeter - 

brown paper with tar Fibrous

Homogeneous

Min. Wool3.9

No Asbestos DetectedMG150067-21-

Flashing
241504712-0021

Black 99.7gym roof area perimeter - 

parapet flashing Fibrous

Homogeneous

Min. Wool0.30

No Asbestos DetectedMG150067-21-Silver 

Paint

241504712-0021A

Silver 100gym roof area perimeter - 

parapet flashing Non-Fibrous

Homogeneous

None

No Asbestos DetectedMG150067-22-

Flashing

241504712-0022

Black 99.7gym roof area perimeter - 

parapet flashing Fibrous

Homogeneous

Min. Wool0.29

No Asbestos DetectedMG150067-22-Silver 

Paint
241504712-0022A

Silver 99.2gym roof area perimeter - 

parapet flashing Non-Fibrous

Homogeneous

Min. Wool0.75

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Test Report  EPANOB-7.24.0    Printed: 10/27/2015 1:40:08 PM 3

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.   Non-friable organically bound materials present a 
problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis.  This report contains data that is (are) not covered by the NVLAP accreditation. Samples received in good condition 
unless otherwise noted. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT 

Kristin Lopez (19)
Lauren Brennan (13)

Initial report from 10/27/2015  13:40:08

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


SAMPLE ID DESCRIPTION APPEARANCE
% MATRIX
MATERIAL

% NON-ASBESTOS
FIBERS

ASBESTOS
TYPES

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 10/22/15 12:30 PM

MG150067/ WALTER C. POLSON MIDDLE SCHOOL, 302 GREEN HILL ROAD, MADISON, CT

Fax:

Phone: (203) 853-9792

Project:

10/27/2015Analysis Date:

Collected:

Test Report: Asbestos Analysis of Non-Friable Organically Bound Materials by PLM 
via EPA 600/R-93/116 section 2.3

EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504712

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

No Asbestos DetectedMG150067-23

241504712-0023

Black 100gym roof area perimeter - tar 

on masonry Non-Fibrous

Homogeneous

None

No Asbestos DetectedMG150067-24

241504712-0024

Black 100gym roof - patching tar

Fibrous

Homogeneous

None

MG150067-25

241504712-0025

Black 89.7gym wall/lower roof - tar on 

metal flash Non-Fibrous

Homogeneous

None Chrysotile10.3%

No Asbestos DetectedMG150067-26-Tar

241504712-0026

Black 99.7gym roof area - vent curbing 

with silver paint Fibrous

Homogeneous

Min. Wool0.32

No Asbestos DetectedMG150067-26-Silver 

Paint
241504712-0026A

Silver 100gym roof area - vent curbing 

with silver paint Non-Fibrous

Homogeneous

None

No Asbestos DetectedMG150067-27-Tar

241504712-0027

Black 97.6gym roof area - vent curbing 

with silver paint Fibrous

Homogeneous

Min. Wool2.4

No Asbestos DetectedMG150067-27-Silver 

Paint

241504712-0027A

Silver 99.4gym roof area - vent curbing 

with silver paint Non-Fibrous

Homogeneous

Min. Wool0.59

MG150067-28-Vent 

Curbing

241504712-0028

Black 100gym roof area - vent curbing 

with silver paint Non-Fibrous

Homogeneous

None Chrysotile<0.25%

No Asbestos DetectedMG150067-28-Silver 

Paint
241504712-0028A

Silver 100gym roof area - vent curbing 

with silver paint Non-Fibrous

Homogeneous

None

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Test Report  EPANOB-7.24.0    Printed: 10/27/2015 1:40:08 PM 4

Analyst(s)

THIS IS THE LAST PAGE OF THE REPORT.

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.   Non-friable organically bound materials present a 
problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis.  This report contains data that is (are) not covered by the NVLAP accreditation. Samples received in good condition 
unless otherwise noted. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT 

Kristin Lopez (19)
Lauren Brennan (13)

Initial report from 10/27/2015  13:40:08

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


OrderID: 241504711

Page 2 Of 2



EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504711

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 10/22/15 12:30 PM

MG150067/ WALTER C. POLSON MIDDLE SCHOOL, 302 GREEN HILL ROAD. MADISON, CT

Fax:

Phone: (203) 853-9792

Project:

10/27/2015Analysis Date:

Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

MG150067-29

241504711-0001

gym roof area- 

silver paint

Black/Silver None Detected
Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

MG150067-30

241504711-0002

gym roof area- 

silver paint

Silver None Detected
Non-Fibrous

Homogeneous

Cellulose<1% Non-fibrous (other)100%

MG150067-31

241504711-0003

gym wall/ lower 

roof- caulk on 

metal flash

Gray

Non-Fibrous

Homogeneous

Chrysotile<1%Non-fibrous (other)100%

MG150067-32

241504711-0004

gym wall/ lower 

roof- caulk on 

metal flash

Gray

Non-Fibrous

Homogeneous

Chrysotile<1%Non-fibrous (other)100%

1THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 10/27/2015 11:41:13 AM

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Analyst(s)

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 
responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 
product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government.   Non-friable organically bound materials present a problem matrix and therefore EMSL 
recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 
requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial report from 10/27/2015  11:41:13

Kristin Lopez (2)
Lauren Brennan (2)

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241504901

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 11/04/15 1:20 PM

MG150067

Fax:

Phone: (203) 853-9792

Project:

11/5/2015Analysis Date:

10/20/2015Collected:

Sample Description Appearance %  Type
AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy. Quantitation using 400 Point Count Procedure

MG150067-31

241504901-0001

Gym wall/lower roof - 

caulk on metal flash
Gray

Fibrous

Homogeneous

Chrysotile<0.25%Non-fibrous (other)100.00%

MG150067-32

241504901-0002

Gym wall/lower roof - 

caulk on metal flash
Gray

Non-Fibrous

Homogeneous

Chrysotile<0.25%Non-fibrous (other)100.00%

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Test Report  PLMPTC-7.25.0  Printed: 11/5/2015 5:20:19 PM 1

Analyst(s)

THIS IS THE LAST PAGE OF THE REPORT.

Disclaimer:Some samples may contain asbestos fibers present in dimensions below PLM resolution limits. The limit of detection as stated in the method is 0.25%.  EMSL Analytical Inc suggests that 
samples reported as <0.25% or none detected undergo additional analysis via TEM.  The above test report relates only to the items tested.  This report may not be reproduced, except in full, without written 
approval of EMSL Analytical Inc. This test report must not be used by the client to claim product endorsement by NVLAP or any agency of the United States Government.  EMSL Analytical Inc., bears no 
responsibility for sample collection activities, analytical method limitations, or the accuracy of results when requested to separate layered samples.  EMSL Analytical Inc., liability is limited to the cost of 
sample analysis.The test results contained within this report meet the requirements of NELAC unless otherwise noted. Samples received in good condition unless otherwise noted. Unless requested by 
the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample.

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0, CT PH-0322, MA AA000191, RI AAL-108T3, VT AL357101

Kristin Lopez (1)
Lauren Brennan (1)

Initial report from 11/05/2015  17:20:19

http://www.EMSL.com
mailto:wallingfordlab@emsl.com


OrderID: 241505018

Page 2 Of 2



EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4 Wallingford, CT  06

Tel/Fax: (203) 284-5948 / (203) 284-5978

http://www.EMSL.com / wallingfordlab@emsl.com

241505018EMSL Order:

Customer ID: BL50

Customer PO:

Project ID:

Attention: Phone:Mark F. Granville (203) 856-3055

Fax:Brooks Environmental Consulting, LLC (860) 456-3956

Received Date:9 Isaac Street 11/12/2015  5:00 PM

Analysis Date:Norwalk, CT  06853 11/16/2015

Collected Date:

Project: MG150067 / WALTER C. POLSON MIDDLE SCHOOL, 302 GREEN HILL ROAD, MADISON, CT

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized 

Light Microscopy

Sample Description Appearance % Fibrous % Non-Fibrous

Non-Asbestos Asbestos

% Type

MG150067-33

241505018-0001

Gray

Fibrous

Homogeneous

None Detected1970 portion of main 

gym - mud-type 

insulation on drain 

bowl

30% Min. Wool 70% Non-fibrous (Other)

MG150067-34

241505018-0002

Gray

Non-Fibrous

Homogeneous

None Detected1970 portion of main 

gym - mud-type 

insulation on drain 

elbow

30% Min. Wool 70% Non-fibrous (Other)

MG150067-35

241505018-0003

Gray

Fibrous

Homogeneous

None Detected1970 portion of main 

gym - mud-type 

insulation on drain 

bowl

40% Min. Wool 60% Non-fibrous (Other)

Analyst(s)

Jeremy Patino (1)

Kristin Lopez (2)

Gloria V. Oriol, Laboratory Manager

or Other Approved Signatory

EMSL maintains liability limited to cost of analysis .  This report relates only to the samples reported and may not be reproduced, except in full, without written approval by EMSL.  EMSL bears no 

responsibility for sample collection activities or analytical method limitations.  Interpretation and use of test results are the responsibility of the client.  This report must not be used by the client to claim 

product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government .   Non-friable organically bound materials present a problem matrix and therefore EMSL 

recommends gravimetric reduction prior to analysis.  Samples received in good condition unless otherwise noted.  Estimated accuracy, precision and uncertainty data available upon request. Unless 

requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Reporting limit is 1%

Samples analyzed by EMSL Analytical, Inc. Wallingford, CT NVLAP Lab Code 200700-0,

Initial Report From: 11/16/2015 12:18:40

Page 1 of 1PLM - 1.65 Printed: 11/16/2015 12:18 PM



July 9, 2014 
 
 
Marc Mastriano, Manager of Maintenance Operations 
Madison Public Schools 
School Facilities 
284 Greenhill Road 
Madison, CT  06443 
 
 
 
 
 
 

Dear Mr. Mastriano: 
 
Attached are the results of asbestos testing of samples taken from Walter C. Polson Middle 
School on July 3 and July 8. 
 
The following materials were found to contain asbestos: 

1. Black artificial slate bench top in room 43. The same material is also found in room 41 
and the Science Coordinator office between rooms 41 & 43. 

 
The following materials were confirmed to be non-asbestos-containing: 

1. Pipe insulation in the locker rooms off the lobby to the main gymnasium. 
2. Pipe insulation associated with the HVAC units in the main gymnasium. 

 
It should be noted that the main gymnasium was constructed in 1988. Use of asbestos in pipe 
insulation was banned in the mid-1970s. 
 
 
 
 
 

Sincerely yours, 
 

 
Mark F. Granville 
Senior Consultant 

enclosures 
MG140038 





EMSL Analytical, Inc.
29 North Plains Highway, Unit # 4, Wallingford, CT 06492
Phone/Fax: 203-284-5948 / (203) 284-5978

http://www.EMSL.com wallingfordlab@emsl.com

241402632

CustomerID: BL50

CustomerPO:

ProjectID:

EMSL Order:

Attn: Mark F. Granville
Brooks Environmental Consulting, LLC
9 Isaac Street
Norwalk, CT 06853

Received: 07/08/14 2:50 PM

POLSON

Fax:

Phone: (203) 853-9792

Project:

7/9/2014Analysis Date:

7/8/2014Collected:

Sample Description Appearance %  Type

AsbestosNon-Asbestos

%     Fibrous %   Non-Fibrous

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using 
Polarized Light Microscopy

070314-1

241402632-0001

Locker room, heat 

pipe, mud 

insulation

Tan None Detected
Fibrous

Homogeneous

Min. Wool60% Non-fibrous (other)40%

070314-2

241402632-0002

Locker room, drain 

pipe, mud 

insulation

Tan None Detected
Fibrous

Homogeneous

Min. Wool65% Non-fibrous (other)35%

070314-3

241402632-0003

Locker room, 

insulation cover

Tan/White None Detected
Fibrous

Homogeneous

Cellulose55%

Glass10%

Non-fibrous (other)35%

070314-4

241402632-0004

Room 43, bench 

top

Black

Fibrous

Homogeneous

Chrysotile15%Non-fibrous (other)85%

070814-1

241402632-0005

Main gym , HVAC 

unit, mud insulation

Tan None Detected
Fibrous

Homogeneous

Min. Wool60% Non-fibrous (other)40%

070814-2

241402632-0006

Main gym , HVAC 

unit, mud insulation

Tan None Detected
Fibrous

Homogeneous

Min. Wool60% Non-fibrous (other)40%

070814-3

241402632-0007

Main gym , HVAC 

unit, mud insulation

Gray None Detected
Fibrous

Homogeneous

Min. Wool45% Non-fibrous (other)55%

1THIS IS THE LAST PAGE OF THE REPORT.Test Report  PLM-7.28.9  Printed: 7/9/2014 1:51:41 PM

Gloria V. Oriol, Laboratory Manager

or other approved signatory

Analyst(s)
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SECTION 035113 - CEMENTITIOUS WOOD FIBER DECKS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Monolithic cementitious wood-fiber units. 
2. Subpurlins and grout. 

B. Related Sections: 

1. Section 012100 “Allowances” 
2. Section 012200 “Unit Prices” 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

B. Shop Drawings: Include details at supports, reinforcement at openings, and attachment to other 
work. 

C. Samples: Show texture, finish, and edge and end configurations of monolithic cementitious 
wood-fiber units, 12 inches long by width of unit. 

1.4 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

B. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified 
testing agency, for cementitious wood-fiber units. 

C. Evaluation Reports: For cementitious wood-fiber deck, from ICC-ES. 

1.5 QUALITY ASSURANCE 

A. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1, "Structural 
Welding Code - Steel." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Protect cementitious wood-fiber units from moisture. 
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B. Store units on elevated platforms at Project site in a dry, well-ventilated, covered space and 
stack according to manufacturer's written instructions. 

C. Handle units to prevent chipping, breaking, cracking, staining, soiling, warping, or other 
physical damage. Discard damaged units at time of installation. 

1.7 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecasted weather 
conditions permit work to be performed according to manufacturers' written instructions and 
warranty requirements. 

B. Protect cementitious wood-fiber deck from moisture during installation and while exposed to 
the weather until permanently covered with subsequent construction. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Surface-Burning Characteristics: As determined by testing identical products according to 
ASTM E 84 by a qualified testing agency. Identify products with appropriate markings of 
applicable testing agency. 

1. Flame-Spread Index: 25 or less. 
2. Smoke-Developed Index: 50 or less. 

2.2 MONOLITHIC CEMENTITIOUS WOOD-FIBER UNITS 

A. Concealed-Tee Monolithic Plank: Manufacturer's standard cementitious wood-fiber units, 3 
inches thick, with edges kerfed, back rabbeted, and beveled. 

1. Products: Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Tectum Inc.; Tectum I 
b. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

2. Size: Manufacturer's standard width; length to span a minimum of two (2) support 
spacings. 

3. End Configuration: Square. 
4. Finish: Manufacturer's standard natural finish. 

2.3 SUBPURLINS AND GROUT 

A. Bulb-Tee Subpurlins: Hot-rolled steel bulb tees, complying with ASTM A 499, of length 
required to span three (3) support spacings; shop painted with metal primer. 

B. Gypsum Concrete Grout: Factory-packaged, gypsum concrete grout formulation recommended 
by cementitious wood-fiber unit manufacturer with a minimum compressive strength of 500 psi. 
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2.4 ACCESSORIES 

A. Screws: Manufacturer's recommended, corrosion-resistant screw fasteners and washers, self-
drilling, self-tapping, of length required for deck and structural framing indicated. 

B. Nails: Manufacturer's recommended corrosion-resistant nails of size and length required for 
deck and structural framing indicated. 

C. Adhesive: Manufacturer's recommended construction adhesive complying with APA AFG-01. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine structural support framing for compliance with requirements, installation tolerances, 
and other conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Comply with manufacturer's written instructions for installing cementitious wood-fiber deck. 

1. Install fastenings according to manufacturer's written instructions unless otherwise 
indicated. 

B. Deck Interruptions: Provide barrier seals or blocking at overhangs to form wind seals and at 
partitions and walls to form sound seals unless otherwise indicated. 

3.3 ROOF DECK INSTALLATION 

A. Concealed-Tee Plank Roof Deck: Install planks progressively with long dimension 
perpendicular to supports and with end joints in alternate rows, staggered and centered over 
supports unless otherwise indicated. Install flange of bulb tee into kerfed edge and tightly butt 
adjoining plank to engage other flange. Tightly butt square end joints. 

1. Cut panels to provide starter units. 
2. Continuously support plank edges and ends at perimeter of building and at openings in 

deck. 
3. Mechanically fasten planks to supports and perimeter members. 
4. Fill void with gypsum concrete grout where edge joints meet subpurlins. Strike grout 

flush with top of plank and feather uneven top surfaces to a plane. 

3.4 CLEANING AND PROTECTION 

A. Protect top surfaces of deck from damage caused by construction operations. 

B. Protect exposed bottom surfaces of deck from soiling and damage during handling and 
construction. 
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C. Clean exposed bottom surfaces of completed deck and touch up minor damage to surfaces as 
approved by Architect. 

D. Provide final protection and maintain conditions in a manner acceptable to manufacturer and 
Installer that ensures that cementitious wood-fiber deck is without damage or deterioration at 
time of Substantial Completion. 

E. Remove and replace deteriorated and damaged deck units. 

END OF SECTION 035113 
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SECTION 053000 – METAL DECKING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The General Documents, as listed on the Table of Contents, and applicable parts of Division 1 
General Requirements shall be included in and made a part of this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Metal decking includes roof deck types.  Provide all edge and end closures, deck support 
angles at columns, butt strips, ridge and valley plates, reinforcing angles, recessed sump 
pans, cell closures, composite finish strips and pour stops. 

B. Related Sections: 

1. Section 012100 “Allowances” 
2. Section 012200 “Unit Prices” 

1.3 QUALITY ASSURANCE 

A. Codes and Standards: Comply with provisions of the following codes and standards, except as 
otherwise shown or specified: 

1. AISI "Specification for the Design of Cold-Formed Steel Structural Members". 
2. AWS "Structural Welding Code". 
3. SDI "Design Manual for Floor Decks and Roof Decks". 

B. Qualification of Field Welding:  Qualify welding processes and welding operators in 
accordance with AWS "Standard Qualification Procedure". 

C. Completed decking in place is subject to inspection and testing.  Expense of removing and 
replacing portions of decking for testing purposes will be borne by Owner if welds are found to 
be satisfactory.  Remove work found to be defective and replace with new acceptable work. 

1.4 SUBMITTALS 

A. Product Data:  Submit manufacturer's specifications showing physical properties and 
installation instructions for each type of decking and accessories.  Include manufacturer's 
certification as may be required to show compliance with these specifications. 

B. Shop Drawings: 

1. Submit shop drawings of all members to be furnished.  Detail drawings of the members 
and their connections shall follow standard practice as set forth in the AISC "Manual of 
Structural Steel Detailing" (Second Edition).  In particular, welding shall be shown, using 
standard AWS welding symbols.  Show on detail drawings the paint to be used. 
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2. Shop drawings will not be accepted for review by the Architect unless there is substantial 
evidence that the General Contractor on the project has reviewed the submittal for 
compliance with the contract documents and has addressed questions to be responded to 
by the Contractor.  All coordination item with other trades and submittals are to be 
performed and the submittal marked accordingly before submission.  Failure to provide 
the above will result in the submittal being returned and not reviewed. 

3. Contractor shall perform review and schedule shop drawing submittals to permit a 
minimum of fifteen (15) calendar days for review by the Architect. Shop Drawings will 
be returned to the Architect for their required review and processing. 

4. Shop drawings will not be reviewed unless accompanied by erection drawings which 
locates and identifies the members. Copies or reproductions of contract drawings will not 
be accepted or reviewed as shop drawings. 

5. Shop drawings shall be submitted in the form of one (1) reproducible plus two (2) prints. 
6. The following is the definitions for the Shop Drawing stamp disposition: 

a. No Exceptions Taken - Re-submission is not required unless document is revised. 
b. Make Corrections Noted - If checked, fabrication may be undertaken.  Contractor 

is responsible for making noted corrections. Re-submission of record copies is 
required. 

c. Revise and Resubmit - If checked, fabrication may not be undertaken.  Resubmit 
corrected copies for final review, with all changes clouded. 

d. Rejected - Resubmit for review. 

Corrections or comments made on shop drawings during this review do not relieve the 
Contractor from compliance with the requirements of the project drawings and 
specifications. This check is only for the review of general conformance with the 
information given in the Contract Documents.  The Contractor is responsible for 
confirming and correlating all quantities and dimensions, selecting fabrication processes, 
techniques and sequence of construction, coordinating his work with that of other trades, 
and performing his work in accordance with OSHA requirements and other sections of 
the Project Specifications. 

PART 2 - PRODUCTS 

2.1 MATERIALS:  Steel for Galvanized Metal Deck Units: ASTM A 653 coating class G-60, 
Minimum yield point, Fy = 33ksi. 

A. Roof Decking:  To match existing: 

1. 1½ inch wide rib, galvanized steel deck with nesting flat side laps, formed from hot 
dipped galvanized steel sheets.  Minimum section properties as follows: 

Gage  Ip (in4) In (in4) Sp (in3) Sn (in3) 
20  0.22  0.24  0.25  0.26 

B. Miscellaneous Steel Shapes:  ASTM A 36. 

C. Sheet Metal Accessories:  ASTM A 526, commercial quality galvanized. 
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D. Galvanizing Repair Paint:  High zinc-dust content paint for repair of damaged galvanized 
surfaces complying with Military Specifications MIL-P-21035 (Ships). 

E. Galvanizing:  ASTM A 653, G60. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Installer must examine areas and conditions under which metal decking is to be installed and 
notify Contractor in writing of conditions detrimental to proper and timely completion of work.  
Do not proceed with work until unsatisfactory conditions have been corrected in a manner 
acceptable to installer. 

3.2 INSTALLATION 

A. General:  Install deck units and accessories in accordance with manufacturer's recommendations 
and final shop drawings, and as specified herein. 

B. Do not use roof deck units for storage or working platforms until permanently secured. 

C. Shop drawings shall fully address all edge conditions and pour stops, including overhangs, as 
described in structural and architectural details. 

D. Fastening Deck Units: Welding of roof deck shall not be permitted. 

1. Roof decks (1½ inch depth) shall be pneumatically fastened in place 12 inches o.c. using 
Hilti pneumatic fasteners, (or equal), with a 36/4 fastening pattern (unless otherwise 
indicated on the drawings).  Mechanically fasten side laps of adjacent deck units between 
supports, at intervals not exceeding 18 inches o.c., using plated self-tapping No. 10 - 14 
screws, with a minimum of four (4) #10 plated self-tapping screws per span. 

E. Cutting and Fitting:  Cut neatly and fit deck units and accessories around other work projecting 
through or adjacent to the decking, as shown. 

F. Reinforcement at Openings:  Provide additional metal reinforcement and closure pieces as 
required for strength, continuity of decking, and to provide support for concrete and other work 
shown. 

G. Roof Sump Pans:  Place over openings provided in roof decking and weld to top decking 
surface. Space welds not more than 12 inches o.c. with at least one (1) weld at each corner.  Cut 
opening in roof sump bottom to accommodate drain size indicated. 

H. Touch-up Painting:  After decking installation, wire brush, clean and paint scarred areas, rust 
spots on top and bottom surfaces of roof decking units and supporting steel members. 

1. Touch-up galvanized surfaces with galvanized repair paint applied in accordance with 
manufacturer's instructions. 

END OF SECTION 053000 
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SECTION 055000 - METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Metal ladder supports. 

1.3 COORDINATION 

A. Coordinate installation of metal fabrications that are anchored to or that receive other work. 
Deliver such items to Project site in time for installation. 

1.4 ACTION SUBMITTALS 

A. Shop Drawings: Show fabrication and installation details. Include plans, elevations, sections, 
and details of metal fabrications and their connections. Show anchorage and accessory items. 
Provide Shop Drawings for the following: 

1. Metal ladder supports. 

1.5 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

B. Research/Evaluation Reports: For post-installed anchors, from ICC-ES. 

1.6 QUALITY ASSURANCE 

A. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1, "Structural 
Welding Code - Steel." 

1.7 FIELD CONDITIONS 

A. Field Measurements: Verify actual locations of walls and other construction contiguous with 
metal fabrications by field measurements before fabrication. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes acting on exterior metal fabrications by preventing buckling, opening of joints, 
overstressing of components, failure of connections, and other detrimental effects. 

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 
surfaces. 

2.2 METALS 

A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise 
indicated. For metal fabrications exposed to view in the completed Work, provide materials 
without seam marks, roller marks, rolled trade names, or blemishes. 

B. Steel Plates, Shapes, and Bars: ASTM A 36. 

C. Steel Tubing: ASTM A 500, cold-formed steel tubing. 

D. Steel Pipe: ASTM A 53, Standard Weight (Schedule 40) unless otherwise indicated. 

2.3 FASTENERS 

A. General: Unless otherwise indicated, provide Type 304 stainless-steel fasteners for exterior use 
and zinc-plated fasteners with coating complying with ASTM B 633 or ASTM F 1941, 
Class Fe/Zn 5, at exterior walls. Select fasteners for type, grade, and class required. 

B. Steel Bolts and Nuts: Regular hexagon-head bolts, ASTM A 307, Grade A with hex nuts, 
ASTM A 563; and, where indicated, flat washers. 

C. Stainless-Steel Bolts and Nuts: Regular hexagon-head annealed stainless-steel bolts, 
ASTM F 593; with hex nuts, ASTM F 594; and, where indicated, flat washers; Alloy Group 1. 

D. Anchor Bolts: ASTM F 1554, Grade 36, of dimensions indicated; with nuts, ASTM A 563; and, 
where indicated, flat washers. 

1. Hot-dip galvanize or provide mechanically deposited, zinc coating where item being 
fastened is indicated to be galvanized. 

E. Anchors, General: Anchors capable of sustaining, without failure, a load equal to six (6) times 
the load imposed when installed in unit masonry and four (4) times the load imposed when 
installed in concrete, as determined by testing according to ASTM E 488, conducted by a 
qualified independent testing agency. 

F. Post-Installed Anchors: Torque-controlled expansion anchors. 

1. Material for Exterior Locations: Alloy Group 1 stainless-steel bolts, ASTM F 593, and 
nuts, ASTM F 594. 
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2.4 MISCELLANEOUS MATERIALS 

A. Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and 
compatible with paints specified to be used over it. 

B. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187. 

2.5 FABRICATION, GENERAL 

A. Shop Assembly: Preassemble items in the shop to greatest extent possible. Disassemble units 
only as necessary for shipping and handling limitations. Use connections that maintain 
structural value of joined pieces. Clearly mark units for reassembly and coordinated installation. 

B. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of 
approximately 1/32 inch unless otherwise indicated. Remove sharp or rough areas on exposed 
surfaces. 

C. Form bent-metal corners to smallest radius possible without causing grain separation or 
otherwise impairing work. 

D. Form exposed work with accurate angles and surfaces and straight edges. 

E. Weld corners and seams continuously to comply with the following: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing. 

F. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners or 
welds where possible. Where exposed fasteners are required, use Phillips flat-head 
(countersunk) fasteners unless otherwise indicated. Locate joints where least conspicuous. 

G. Fabricate seams and other connections that are exposed to weather in a manner to exclude 
water. Provide weep holes where water may accumulate. 

H. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, 
and similar items. 

I. Provide for anchorage of type indicated; coordinate with supporting structure. Space anchoring 
devices to secure metal fabrications rigidly in place and to support indicated loads. 

2.6 FINISHES, GENERAL 

A. Finish metal fabrications after assembly. 

B. Finish exposed surfaces to remove tool and die marks and stretch lines, and to blend into 
surrounding surface. 
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2.7 STEEL AND IRON FINISHES 

A. Galvanizing: Hot-dip galvanize items as indicated to comply with ASTM A 153 for steel and 
iron hardware and with ASTM A 123 for other steel and iron products. 

1. Do not quench or apply post galvanizing treatments that might interfere with paint 
adhesion. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing 
metal fabrications. Set metal fabrications accurately in location, alignment, and elevation; with 
edges and surfaces level, plumb, true, and free of rack; and measured from established lines and 
levels. 

B. Fit exposed connections accurately together to form hairline joints. Weld connections that are 
not to be left as exposed joints but cannot be shop welded because of shipping size limitations. 
Do not weld, cut, or abrade surfaces of units that have been hot-dip galvanized after fabrication 
and are for bolted or screwed field connections. 

C. Field Welding: Comply with the following requirements: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 
surface. 

D. Fastening to In-Place Construction: Provide anchorage devices and fasteners where metal 
fabrications are required to be fastened to in-place construction. Provide threaded fasteners for 
use with concrete and masonry inserts, toggle bolts, through bolts, lag screws, wood screws, and 
other connectors. 

E. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, 
masonry, or similar construction. 

3.2 ADJUSTING AND CLEANING 

A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 
galvanizing to comply with ASTM A 780. 

END OF SECTION 055000 



  
 ROUGH CARPENTRY 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 061000-1 

SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Wood blocking and nailers. 

1.3 DEFINITIONS 

A. Lumber grading agencies, and the abbreviations used to reference them, include the following: 

1. NeLMA:  Northeastern Lumber Manufacturers' Association. 
2. NLGA:  National Lumber Grades Authority. 
3. WCLIB:  West Coast Lumber Inspection Bureau. 
4. WWPA:  Western Wood Products Association. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate 
type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Include 
physical properties of treated materials based on testing by a qualified independent 
testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before 
and after exposure to elevated temperatures, based on testing by a qualified independent 
testing agency according to ASTM D 5664. 

4. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

1.5 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports:  For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 
2. Fire-retardant-treated wood. 
3. Power-driven fasteners. 
4. Powder-actuated fasteners. 
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5. Expansion anchors. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  For testing agency providing classification marking for fire-
retardant treated material, an inspection agency acceptable to authorities having jurisdiction that 
periodically performs inspections to verify that the material bearing the classification marking is 
representative of the material tested. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation.  
Protect lumber from weather by covering with waterproof sheeting, securely anchored.  Provide 
for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency 
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified.  Where actual sizes are indicated, they are minimum dressed 
sizes for dry lumber. 

B. Maximum Moisture Content of Lumber:  Fifteen percent (15%) unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 for interior 
construction not in contact with the ground, Use Category UC3b for exterior construction not in 
contact with the ground, and Use Category UC4a for items in contact with the ground. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Kiln-dry lumber after treatment to a maximum moisture content of fifteen percent (15%).  Do 
not use material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

D. Application:  Treat items indicated on Drawings, and the following: 

1. Wood sills, blocking, and similar concealed members in contact with masonry or 
concrete. 
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2. Wood framing attached directly to the interior of below-grade exterior masonry or 
concrete walls. 

3. Wood framing members that are less than 18 inches above the ground in crawlspaces or 
unexcavated areas. 

2.3 FIRE-RETARDANT-TREATED MATERIALS 

A. General:  Use materials complying with requirements in this article, that are acceptable to 
authorities having jurisdiction, and with fire-test-response characteristics specified as 
determined by testing identical products per test method indicated by a qualified testing agency. 

B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process:  Products with a flame 
spread index of twenty-five (25) or less when tested according to ASTM E 84, and with no 
evidence of significant progressive combustion when the test is extended an additional twenty 
(20) minutes, and with the flame front not extending more than 10.5 feet beyond the centerline 
of the burners at any time during the test. 

1. Use treatment that does not promote corrosion of metal fasteners. 
2. Treated materials shall comply with requirements specified above for fire-retardant-

treated lumber and plywood by pressure process after being subjected to accelerated 
weathering according to ASTM D 2898.  Use for all locations and where indicated. 

3. Design Value Adjustment Factors:  Treated lumber shall be tested according 
ASTM D 5664 and design value adjustment factors shall be calculated according to 
ASTM D 6841.  For enclosed roof framing, framing in attic spaces, and where high 
temperature fire-retardant treatment is indicated, provide material with adjustment factors 
of not less than 0.85 modulus of elasticity and 0.75 for extreme fiber in bending for 
Project's climatological zone. 

C. Kiln-dry lumber and plywood after treatment to a maximum moisture content of fifteen percent 
(15%). 

D. Identify fire-retardant-treated wood with appropriate classification marking of qualified testing 
agency. 

E. Application:  Treat all rough carpentry unless otherwise indicated. 

2.4 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 
3. Grounds. 

B. Provide Standard, Stud, or No. 3 grade lumber and any of the following species: 

1. Hem-fir (north); NLGA. 
2. Hem-fir; WCLIB or WWPA. 
3. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 
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2.5 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this article for material and manufacture. 

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 
treated, or in area of high relative humidity, provide fasteners of Type 304 stainless steel. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Power-Driven Fasteners:  NES NER-272. 

D. Wood Screws:  ASME B18.6.1. 

E. Lag Bolts:  ASME B18.2.1. 

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, 
where indicated, flat washers. 

G. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with 
capability to sustain, without failure, a load equal to six (6) times the load imposed when 
installed in unit masonry assemblies and equal to four (4) times the load imposed when installed 
in concrete as determined by testing per ASTM E 488 conducted by a qualified independent 
testing and inspecting agency. 

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, 
Class Fe/Zn 5. 

2. Material:  Stainless steel with bolts and nuts complying with ASTM F 593 and 
ASTM F 594, Alloy Group 1 or 2. 

2.6 MISCELLANEOUS MATERIALS 

A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl 
rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum 
foil, or spunbonded polyolefin to produce an overall thickness of not less than 0.025 inch. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted.  Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.  
Locate nailers, blocking, and similar supports to comply with requirements for attaching other 
construction. 

B. Do not splice structural members between supports unless otherwise indicated. 

C. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 
specialty items, and trim. 

D. Provide fire blocking in stud spaces and other concealed cavities as indicated and as follows: 
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1. Fire block concealed spaces of framed walls and partitions at each floor level, at ceiling 
line of top story, and at not more than 96 inches o.c.  Where fire blocking is not inherent 
in framing system used, provide closely fitted solid wood blocks of same width as 
framing members and 2-inch nominal- thickness. 

2. Fire block concealed spaces between floor sleepers with same material as sleepers to 
limit concealed spaces to not more than 100 sq. ft. and to solidly fill space below 
partitions. 

E. Sort and select lumber so that natural characteristics will not interfere with installation or with 
fastening other materials to lumber.  Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 

F. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

1. Use copper naphthenate for items not continuously protected from liquid water. 

G. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 
complying with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 

H. Use steel common nails unless otherwise indicated.  Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials.  
Make tight connections between members.  Install fasteners without splitting wood.  Drive nails 
snug but do not countersink nail heads unless otherwise indicated. 

3.2 WOOD BLOCKING AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes indicated 
and cut as required for true line and level of attached work.  Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces 
unless otherwise indicated. 

C. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

END OF SECTION 061000 
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SECTION 061600 - SHEATHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Roof sheathing. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements. Indicate 
type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements. Include 
physical properties of treated materials. 

3. For fire-retardant treatments, include physical properties of treated plywood both before 
and after exposure to elevated temperatures, based on testing by a qualified independent 
testing agency according to ASTM D 5516. 

4. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

5. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

1.4 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For following products, from ICC-ES: 

1. Preservative-treated plywood. 
2. Fire-retardant-treated plywood. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: For testing agency providing classification marking for fire-
retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that 
periodically performs inspections to verify that the material bearing the classification marking is 
representative of the material tested. 
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Stack panels flat with spacers beneath and between each bundle to provide air circulation. 
Protect sheathing from weather by covering with waterproof sheeting, securely anchored. 
Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Fire-Test-Response Characteristics: For assemblies with fire-resistance ratings, provide 
materials and construction identical to those of assemblies tested for fire resistance per 
ASTM E 119 by a testing and inspecting agency acceptable to authorities having jurisdiction. 

1. Fire-Resistance Ratings: Indicated by design designations from UL's "Fire Resistance 
Directory.". 

2.2 WOOD PANEL PRODUCTS 

A. Plywood: DOC PS 1. 

B. Thickness: As needed to comply with requirements specified, but not less than thickness 
indicated. 

C. Factory mark panels to indicate compliance with applicable standard. 

2.3 PRESERVATIVE-TREATED PLYWOOD 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Mark plywood with appropriate classification marking of an inspection agency acceptable to 
authorities having jurisdiction. 

C. Application: Treat items indicated on Drawings and plywood in contact with masonry or 
concrete or used with roofing, flashing, vapor barriers, and waterproofing. 

2.4 FIRE-RETARDANT-TREATED PLYWOOD 

A. General: Where fire-retardant-treated materials are indicated, use materials complying with 
requirements in this article that are acceptable to authorities having jurisdiction and with fire-
test-response characteristics specified as determined by testing identical products per test 
method indicated by a qualified testing agency. 

B. Fire-Retardant-Treated Plywood by Pressure Process: Products with a flame-spread index of 25 
or less when tested according to ASTM E 84, and with no evidence of significant progressive 
combustion when the test is extended an additional twenty (20) minutes, and with the flame 
front not extending more than 10.5 feet beyond the centerline of the burners at any time during 
the test. 
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1. Use treatment that does not promote corrosion of metal fasteners. 
2. Treated materials shall comply with requirements specified above for fire-retardant-

treated plywood by pressure process after being subjected to accelerated weathering 
according to ASTM D 2898. 

3. Design Value Adjustment Factors: Treated lumber plywood shall be tested according 
ASTM D 5516 and design value adjustment factors shall be calculated according to 
ASTM D 6305. Span ratings after treatment shall be not less than span ratings 
specified. For roof sheathing and where high-temperature fire-retardant treatment is 
indicated, span ratings for temperatures up to 170 deg F (76 deg C) shall be not less than 
span ratings specified. 

C. Kiln-dry material after treatment to a maximum moisture content of fifteen percent (15%). Do 
not use material that is warped or does not comply with requirements for untreated material. 

D. Identify fire-retardant-treated plywood with appropriate classification marking of qualified 
testing agency. 

E. Application: Treat all plywood unless otherwise indicated. 

2.5 ROOF SHEATHING 

A. Plywood Roof Sheathing: Exposure 1 sheathing. 

1. Nominal Thickness:  5/8 inch unless otherwise indicated. 

2.6 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 
this article for material and manufacture. 

1. For roof sheathing, provide fasteners of Type 304 stainless steel. 

B. Nails, Brads, and Staples: ASTM F 1667. 

C. Power-Driven Fasteners: NES NER-272. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to 
use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces 
do not span between fewer than three support members. 

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 
construction unless otherwise indicated. 

C. Securely attach to substrate by fastening as indicated, complying with the following: 

1. Table 2304.9.1, "Fastening Schedule," in the ICC's International Building Code. 
2. ICC-ES evaluation report for fastener. 
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D. Use common wire nails unless otherwise indicated. Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials. 
Make tight connections. Install fasteners without splitting wood. 

E. Coordinate roof sheathing installation with flashing and joint-sealant installation so these 
materials are installed in sequence and manner that prevent exterior moisture from passing 
through completed assembly. 

F. Do not bridge building expansion joints; cut and space edges of panels to match spacing of 
structural support elements. 

G. Coordinate sheathing installation with installation of materials installed over sheathing so 
sheathing is not exposed to precipitation or left exposed at end of the workday when rain is 
forecast. 

3.2 WOOD STRUCTURAL PANEL INSTALLATION 

A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood 
Construction Guide," for types of structural-use panels and applications indicated. 

B. Fastening Methods: Fasten panels as indicated below: 

1. Roof Sheathing: 

a. Glue and screw to cold-formed metal framing. 
b. Nail to wood framing. 
c. Space panels 1/8 inch apart at edges and ends. 

END OF SECTION 061600 
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SECTION 070150.19 - PREPARATION FOR REROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Full tear-off of roof areas indicated. 
2. Removal of base flashings. 

B. Related Requirements: 

1. Section 011000 "Summary" for use of the premises and phasing requirements. 
2. Section 015000 "Temporary Facilities and Controls" for temporary construction and 

environmental-protection measures for reroofing preparation. 

1.3 DEFINITIONS 

A. Roofing Terminology: Definitions in ASTM D 1079 and glossary of NRCA's "The NRCA 
Roofing and Waterproofing Manual" apply to work of this Section. 

B. Full Roof Tear-Off: Removal of existing roofing system from deck. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: Include plans, sections, and details. 

1.5 INFORMATIONAL SUBMITTALS 

A. Fastener pull-out test report. 

B. Photographs or Videotape: Show existing conditions of adjoining construction and site 
improvements, including exterior and interior finish surfaces, that might be misconstrued as 
having been damaged by reroofing operations. Submit before Work begins. 

1.6 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning roofing removal. Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

B. Reroofing Conference: Conduct conference at Project site. 
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1. Meet with Owner; Architect; Owner's insurer if applicable; testing and inspecting agency 
representative; roofing system manufacturer's representative; roofing Installer, including 
project manager, superintendent, and foreman; and installers whose work interfaces with 
or affects reroofing, including installers of roof deck, roof accessories, and roof-mounted 
equipment. 

2. Review methods and procedures related to roofing system tear-off and replacement, 
including, but not limited to, the following: 

a. Reroofing preparation, including roofing system manufacturer's written 
instructions. 

b. Temporary protection requirements for existing roofing system components that 
are to remain. 

c. Existing roof drains and roof drainage during each stage of reroofing, and roof-
drain plugging and plug removal. 

d. Construction schedule and availability of materials, Installer's personnel, 
equipment, and facilities needed to avoid delays. 

e. Existing roof deck conditions requiring notification of Architect. 
f. Existing roof deck removal procedures and Owner notifications. 
g. Condition and acceptance of existing roof deck and base flashing substrate for 

reuse. 
h. Structural loading limitations of roof deck during reroofing. 
i. Base flashings, special roofing details, drainage, penetrations, equipment curbs, 

and condition of other construction that affect reroofing. 
j. HVAC shutdown and sealing of air intakes. 
k. Shutdown of fire-suppression, -protection, and -alarm and -detection systems. 
l. Asbestos removal and discovery of asbestos-containing materials. 
m. Governing regulations and requirements for insurance and certificates if 

applicable. 
n. Existing conditions that may require notification of Architect before proceeding. 

1.7 FIELD CONDITIONS 

A. Existing Roofing System: Built-up asphalt with stone ballast. 

B. Owner will occupy portions of building immediately below reroofing area. Conduct reroofing 
so Owner's operations are not disrupted. Provide Owner with not less than seventy-two (72) 
hours' notice of activities that may affect Owner's operations. 

1. Coordinate work activities daily with Owner so Owner can place protective dust and 
water-leakage covers over sensitive equipment and furnishings, shut down HVAC and 
fire-alarm or -detection equipment if needed, and evacuate occupants from below work 
area. 

2. Before working over structurally impaired areas of deck, notify Owner to evacuate 
occupants from below affected area. Verify that occupants below work area have been 
evacuated before proceeding with work over impaired deck area. 

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 
plantings, and landscaping from damage or soiling from reroofing operations. 

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 



  
 PREPARATION FOR REROOFING 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 070150.19-3 

E. Conditions existing at time of inspection for bidding are maintained by Owner as far as 
practical. 

F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted 
weather conditions permit Work to proceed without water entering existing roofing system or 
building. 

1. Remove only as much roofing in one (1) day as can be made watertight in the same day. 

G. Hazardous Materials: It is not expected that hazardous materials, such as asbestos-containing 
materials, will be encountered in the Work. 

1. Hazardous materials will be removed by Owner before start of the Work. Existing roof 
will be left no less watertight than before removal. 

2. If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify Architect and Owner. Hazardous materials will be removed by Owner 
under a separate contract. 

PART 2 - PRODUCTS 

2.1 REPLACEMENT MATERIALS 

A. Tectum deck is specified in Section 035113 "Cementitious Wood Fiber Decks." 

B. Steel deck is specified in Section 053000 "Metal Decking." 

C. Wood blocking, curbs, and nailers are specified in Section 061000 "Rough Carpentry." 

D. Plywood roof sheathing is specified in Section 061600 "Sheathing." 

2.2 AUXILIARY REROOFING MATERIALS 

A. General: Use auxiliary reroofing preparation materials recommended by roofing system 
manufacturer for intended use and compatible with components of new roofing system. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Shut off rooftop utilities and service piping before beginning the Work. 

B. Test existing roof drains to verify that they are not blocked or restricted. Immediately notify 
Architect of any blockages or restrictions. 

C. Protect existing roofing system that is not to be reroofed. 

1. Loosely lay 1-inch-minimum thick, expanded polystyrene (EPS) insulation over existing 
roofing in areas indicated. Loosely lay 15/32-inch plywood or OSB panels over EPS. 
Extend EPS past edges of plywood or OSB panels a minimum of 1 inch. 

2. Limit traffic and material storage to areas of existing roofing that have been protected. 
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3. Maintain temporary protection and leave in place until replacement roofing has been 
completed. Remove temporary protection on completion of reroofing. 

D. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work. Cover 
air-intake louvers before proceeding with reroofing work that could affect indoor air quality or 
activate smoke detectors in the ductwork. 

E. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 
installation of temporary protection in the event of unexpected rain. 

F. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday. 
Prevent debris from entering or blocking roof drains and conductors. Use roof-drain plugs 
specifically designed for this purpose. Remove roof-drain plugs at end of each workday, when 
no work is taking place, or when rain is forecast. 

1. If roof drains are temporarily blocked or unserviceable due to roofing system removal or 
partial installation of new roofing system, provide alternative drainage method to remove 
water and eliminate ponding. Do not permit water to enter into or under existing roofing 
system components that are to remain. 

3.2 ROOF TEAR-OFF 

A. General: Notify Owner each day of extent of roof tear-off proposed for that day and obtain 
authorization to proceed. 

B. Remove aggregate ballast from roofing. 

C. Full Roof Tear-Off: Where indicated, remove existing roofing and other roofing system 
components down to the deck. 

1. Remove substrate board, vapor retarder, roof insulation and cover board. 
2. Remove wood blocking, curbs, and nailers. 
3. Remove excess asphalt from steel deck. A maximum of 15 lb/100 sq. ft. of asphalt is 

permitted to remain on steel decks. 
4. Remove fasteners from deck. 

3.3 DECK PREPARATION 

A. Inspect deck after tear-off of roofing system. 

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, 
or if deck appears or feels inadequately attached, immediately notify Architect. Do not proceed 
with installation until directed by Architect. 

C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is 
suspect, immediately notify Architect. Do not proceed with installation until directed by 
Architect. 

D. Provide additional deck securement as recommended by manufacturer. 



  
 PREPARATION FOR REROOFING 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 070150.19-5 

E. Replace tectum and steel decks as directed by Architect. Deck replacement will be paid for by 
adjusting the Contract Sum according to allowances and unit prices included in the Contract 
Documents. 

F. Prepare and paint steel deck surface. Painting and preparation for painting is specified in 
Section 099123 "Interior Painting." 

G. Replace plywood roof sheathing as directed by Architect. Roof sheathing replacement will be 
paid for by adjusting the Contract Sum according to unit prices and allowances included in the 
Contract Documents. 

3.4 BASE FLASHING REMOVAL 

A. Remove existing base flashings. Clean substrates of contaminants, such as asphalt, sheet 
materials, dirt, and debris. 

B. Do not damage metal counterflashings that are to remain. Replace metal counterflashings 
damaged during removal with counterflashings specified in Section 076200 "Sheet Metal 
Flashing and Trim." 

C. When directed by Architect, replace parapet framing, wood blocking, curbs, and nailers to 
comply with Section 061000 "Rough Carpentry." 

3.5 FASTENER PULL-OUT TESTING 

A. Retain independent testing and inspecting agency to conduct fastener pull-out tests according to 
SPRI FX-1, and submit test report to Architect and roofing manufacturer before installing new 
roofing system. 

1. Obtain Architect's and roofing manufacturer's approval to proceed with specified 
fastening pattern. Architect and roofing manufacturer may furnish revised fastening 
pattern commensurate with pull-out test results. 

3.6 DISPOSAL 

A. Collect demolished materials and place in containers. Promptly dispose of demolished 
materials. Do not allow demolished materials to accumulate on-site. 

1. Storage or sale of demolished items or materials on-site is not permitted. 

B. Transport and legally dispose of demolished materials off Owner's property. 

END OF SECTION 070150.19 
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SECTION 075216 - STYRENE-BUTADIENE-STYRENE (SBS) MODIFIED BITUMINOUS 
MEMBRANE ROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Styrene-butadiene-styrene (SBS) modified bituminous membrane roofing. 
2. Roof insulation. 

B. Related Sections: 

1. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation. 

1.3 DEFINITIONS 

A. Roofing Terminology:  See ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and 
Waterproofing Manual" for definition of terms related to roofing work in this Section. 

B. Hot Roofing Asphalt:  Roofing asphalt heated to its equiviscous temperature, the temperature at 
which its viscosity is 125 centipoise for mop-applied roofing asphalt and 75 centipoise for 
mechanical spreader-applied roofing asphalt, within a range of plus or minus 25 deg F (14 
deg C), measured at the mop cart or mechanical spreader immediately before application. 

1.4 PERFORMANCE REQUIREMENTS 

A. General Performance:  Installed membrane roofing and base flashings shall withstand specified 
uplift pressures, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction.  Membrane 
roofing and base flashings shall remain watertight. 

B. Material Compatibility:  Provide roofing materials that are compatible with one another under 
conditions of service and application required, as demonstrated by membrane roofing 
manufacturer based on testing and field experience. 

C. Roofing System Design:  Provide membrane roofing system that is identical to systems that 
have been successfully tested by a qualified testing and inspecting agency to resist uplift 
pressure calculated according to ASCE/SEI 7. 

D. FM Approvals Listing:  Provide membrane roofing, base flashings, and component materials 
that comply with requirements in FM Approvals 4450 and FM Approvals 4470 as part of a 
membrane roofing system, and that are listed in FM Approvals' "RoofNav" for Class 1 or 
noncombustible construction, as applicable.  Identify materials with FM Approvals markings. 
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1. Fire/Windstorm Classification:  Class 1A-120. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and 
attachments to other work. 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Crickets, saddles, and tapered edge strips, including slopes. 
4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 

C. Samples for Verification:  For the following products: 

1. Sheet roofing materials, including base sheet, roofing membrane sheet, flashing backer 
sheet, membrane cap sheet and flashing sheet, of color specified. 

2. Roof insulation. 
3. Walkway pads or rolls, of color required. 
4. Six (6) insulation fasteners of each type, length, and finish. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified Installer, manufacturer and testing agency. 

B. Manufacturer Certificates:  Signed by roofing manufacturer certifying that roofing system 
complies with requirements specified in "Performance Requirements" Article. 

1. Submit evidence of complying with performance requirements. 

C. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer 
and witnessed by a qualified testing agency, for components of membrane roofing system. 

D. Research/Evaluation Reports:  For components of membrane roofing system, from the ICC-ES. 

E. Warranties:  Sample of special warranties. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For roofing system to include in maintenance manuals. 

1.8 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer that is UL listed for membrane roofing 
system identical to that used for this Project. 

B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by membrane 
roofing system manufacturer to install manufacturer's product and that is eligible to receive 
manufacturer's special warranty. 
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C. Source Limitations:  Obtain components including roof insulation and fasteners for membrane 
roofing system from same manufacturer as membrane roofing or approved by membrane 
roofing manufacturer. 

D. Exterior Fire-Test Exposure:  ASTM E 108, Class C; for application and roof slopes indicated, 
as determined by testing identical membrane roofing materials by a qualified testing agency.  
Materials shall be identified with appropriate markings of applicable testing agency. 

E. Fire-Resistance Ratings:  Where indicated, provide fire-resistance-rated roof assemblies 
identical to those of assemblies tested for fire resistance per ASTM E 119 by a qualified testing 
agency.  Identify products with appropriate markings of applicable testing agency. 

F. Preinstallation Roofing Conference:  Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, roofing Installer, roofing system manufacturer's representative, deck 
Installer, and installers whose work interfaces with or affects roofing, including installers 
of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's 
written instructions. 

3. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Examine deck substrate conditions and finishes for compliance with requirements, 
including flatness and fastening. 

5. Review structural loading limitations of roof deck during and after roofing. 
6. Review base flashings, special roofing details, roof drainage, roof penetrations, 

equipment curbs, and condition of other construction that will affect roofing system. 
7. Review governing regulations and requirements for insurance and certificates if 

applicable. 
8. Review temporary protection requirements for roofing system during and after 

installation. 
9. Review roof observation and repair procedures after roofing installation. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 
with manufacturer's name, product brand name and type, date of manufacture, approval or 
listing agency markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer.  Protect stored 
liquid material from direct sunlight. 

1. Discard and legally dispose of liquid material that cannot be applied within its stated 
shelf life. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation 
manufacturer's written instructions for handling, storing, and protecting during installation. 
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D. Handle and store roofing materials and place equipment in a manner to avoid permanent 
deflection of deck. 

1.10 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather 
conditions permit roofing system to be installed according to manufacturer's written instructions 
and warranty requirements. 

1.11 WARRANTY 

A. Special Warranty:  Manufacturer's standard or customized form, without monetary limitation, in 
which manufacturer agrees to repair or replace components of membrane roofing system that 
fail in materials or workmanship within specified warranty period. 

1. Special warranty includes membrane roofing, base flashings, roof insulation, fasteners, 
cover boards, roofing accessories, and other components of membrane roofing system. 

2. Warranty Period:  Thirty (30) years, non-prorated, from date of Substantial Completion. 

B. Provide self-adhesive emblems for each roof hatch, door or access way, notifying the user of the 
roof condition, precautionary measures and other conditions of use or maintenance of the 
roofing membranes. 

PART 2 - PRODUCTS 

2.1 SBS-MODIFIED ASPHALT-SHEET MATERIALS 

A. SBS-Modified Bituminous Membrane Roofing: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. CertainTeed Corp. 
b. Firestone Building Products 
c. GAF Materials Corporation 
d. Garland Company, Inc. (The) 
e. Johns Manville 
f. Siplast, Inc. 
g. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

B. Roofing Membrane Sheet:  ASTM D 6164, Grade S, Type I or II, SBS-modified asphalt sheet 
(reinforced with polyester fabric); smooth surfaced; suitable for application method specified. 

C. Granule-Surface Roofing Membrane Cap Sheet:  ASTM D 6164, Grade G, Type I or II, SBS-
modified asphalt sheet (reinforced with polyester fabric); granular surfaced; suitable for 
application method specified, and as follows: 

1. Granule Color:  Color as selected by Architect and Owner from manufacturer’s full 
range, to match existing. 

http://www.specagent.com/LookUp/?ulid=5029&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819273&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819278&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819279&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819284&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819289&mf=04&src=wd
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2.2 BASE-SHEET MATERIALS 

A. Base Sheet:  ASTM D 2626, asphalt-saturated and -coated organic felt, dusted with fine mineral 
surfacing on both sides. 

2.3 BASE FLASHING SHEET MATERIALS 

A. Backer Sheet:  ASTM D 6164, Grade S, Type I or II, SBS-modified asphalt sheet (reinforced 
with polyester fabric) smooth surfaced; suitable for application method specified. 

B. Granule-Surfaced Flashing Sheet:  ASTM D 6164, Grade G, Type I or II, SBS-modified asphalt 
sheet (reinforced with polyester fabric) granular surfaced; suitable for application method 
specified, and as follows: 

1. Granule Color:  Color as selected by Architect and Owner from manufacturer’s full 
range, to match cap sheet. 

2.4 AUXILIARY ROOFING MEMBRANE MATERIALS 

A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use 
and compatible with roofing membrane. 

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having 
jurisdiction. 

B. Asphalt Primer:  ASTM D 41. 

C. Roofing Asphalt:  ASTM D 312, Type IV. 

D. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required by roofing 
system manufacturer for application. 

E. Mastic Sealant:  Polyisobutylene, plain or modified bitumen; non-hardening, non-migrating, 
non-skinning, and nondrying. 

F. Roofing Granules:  Ceramic-coated roofing granules, No. 11 screen size with one hundred 
percent (100%) passing No. 8 sieve and ninety-eight percent (98%) of mass retained on No. 40 
sieve, color to match roofing membrane. 

G. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roofing membrane 
components to substrate; tested by manufacturer for required pullout strength, and acceptable to 
roofing system manufacturer. 

H. Metal Flashing Sheet:  As specified in Section 076200 "Sheet Metal Flashing and Trim." 

I. Miscellaneous Accessories:  Provide those recommended by roofing system manufacturer. 

J. Penetration Flashing:  Two-part, liquid-applied flashing material that cures to a durable, 
elastomeric film.  Flashing system consists of primer, flashing cement and polyester scrim. 

1. Basis of Design: 
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a. Johns Manville; PermaFlash System 

2. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Firestone Building Products 
b. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

3. System must be compatible with roofing membrane system and be part of the warranty. 

2.5 ROOF INSULATION 

A. General:  Preformed roof insulation boards manufactured or approved by roofing manufacturer, 
selected from manufacturer's standard sizes suitable for application, of thicknesses indicated. 

B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type II, Class 1, Grade 2, felt or glass-fiber 
mat facer on both major surfaces. 

C. Perlite Board Insulation:  ASTM C 728, rigid, mineral-aggregate thermal insulation board 
composed of expanded perlite, cellulosic fibers, binders, and waterproofing agents with top 
surface seal coated. 

D. Tapered Insulation:  Provide factory-tapered insulation boards fabricated to slope of ½ inch per 
12 inches unless otherwise indicated. 

E. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where 
indicated for sloping to drain.  Fabricate to slopes indicated. 

2.6 INSULATION ACCESSORIES 

A. General:  Furnish roof insulation accessories recommended by insulation manufacturer for 
intended use and compatibility with membrane roofing. 

B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roof insulation to substrate, 
and acceptable to roofing system manufacturer. 

C. Insulation Cant Strips:  ASTM C 728, perlite insulation board. 

D. Wood Nailer Strips:  Comply with requirements in Section 061000 "Rough Carpentry." 

E. Tapered Edge Strips:  ASTM C 728, perlite insulation board. 

F. Cover Board:  ASTM C 1177, glass-mat, water-resistant gypsum substrate, ½ inch thick. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Georgia-Pacific Corporation; Dens Deck 
b. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

http://www.specagent.com/LookUp/?uid=123456819284&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=5029&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819277&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=5034&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456819296&mf=04&src=wd
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G. Substrate Joint Tape:  6- or 8-inch-wide, coated, glass-fiber joint tape. 

2.7 WALKWAYS 

A. Walkway Pads:  Reinforced asphaltic composition pads with slip-resisting mineral-granule 
surface, manufactured as a traffic pad for foot traffic and acceptable to roofing system 
manufacturer, 3/8 inch thick, minimum. 

1. Pad Size:  Manufacturer’s standard. 
2. Color: In contrasting color of roofing membrane. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with the 
following requirements and other conditions affecting performance of roofing system: 

1. Verify that roof openings and penetrations are in place and curbs are set and braced and 
that roof drain bodies are securely clamped in place. 

2. Verify that wood cants, blocking, curbs, and nailers are securely anchored to roof deck at 
penetrations and terminations and that nailers match thicknesses of insulation. 

3. Verify that surface plane flatness and fastening of steel roof deck complies with 
requirements in Section 053000 "Metal Decking." 

4. Verify that minimum concrete drying period recommended by roofing system 
manufacturer has passed. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions.  Remove sharp projections. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking 
place or when rain is forecast. 

3.3 INSULATION INSTALLATION 

A. Comply with roofing system manufacturer's written instructions for installing roof insulation. 

B. Insulation Cant Strips:  Install and secure preformed 45-degree insulation cant strips at junctures 
of roofing membrane system with vertical surfaces or angle changes more than 45 degrees. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 

D. Install insulation with long joints of insulation in a continuous straight line with end joints 
staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding ¼ inch 
with insulation. 
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1. Cut and fit insulation within ¼ inch of nailers, projections, and penetrations. 

E. Install insulation under area of roofing to achieve required thickness.  Where overall insulation 
thickness is 2.7 inches or more, install two (2) or more layers with joints of each succeeding 
layer staggered from joints of previous layer a minimum of 6 inches in each direction. 

1. Where installing composite and non-composite insulation in two (2) or more layers, 
install non-composite board insulation for bottom layer and intermediate layers, if 
applicable, and install composite board insulation for top layer. 

F. Trim surface of insulation where necessary at roof drains so completed surface is flush and does 
not restrict flow of water. 

G. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces. 

H. Mechanically Fastened and Adhered Insulation:  Install first layer of insulation to deck using 
mechanical fasteners specifically designed and sized for fastening specified board-type roof 
insulation to deck type. 

1. Fasten first layer of insulation to resist uplift pressure at corners, perimeter, and field of 
roof. 

2. Set each subsequent layer of insulation in a solid mopping of hot roofing asphalt applied 
within plus or minus 25 deg F (14 deg C) of equiviscous temperature. 

I. Install cover boards over insulation with long joints in continuous straight lines with end joints 
staggered between rows.  Offset joints a minimum of 6 inches in each direction from joints of 
insulation below.  Loosely butt cover boards together.  Tape joints if required by roofing system 
manufacturer. 

1. Apply hot roofing asphalt to underside, and immediately bond cover board to substrate. 

3.4 ROOFING MEMBRANE INSTALLATION, GENERAL 

A. Install roofing membrane system according to roofing system manufacturer's written 
instructions and applicable recommendations in ARMA/NRCA's "Quality Control Guidelines 
for the Application of Polymer Modified Bitumen Roofing" and as follows: 

1. Deck Type:  I (insulated). 
2. Adhering Method:  M (mopped). 
3. Base Sheet:  One (1). 
4. Number of SBS-Modified Asphalt Sheets:  One (1). 
5. Surfacing Type:  M (mineral-granule-surfaced cap sheet). 

B. Start installation of roofing membrane in presence of roofing system manufacturer's technical 
personnel. 

C. Cooperate with testing agencies engaged or required to perform services for installing roofing 
system. 
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D. Coordinate installation of roofing system so insulation and other components of the roofing 
membrane system not permanently exposed are not subjected to precipitation or left uncovered 
at the end of the workday or when rain is forecast. 

1. At end of each day's work, provide tie-offs to cover exposed roofing membrane sheets 
and insulation with a course of coated felt set in roofing cement or hot roofing asphalt, 
with joints and edges sealed. 

2. Complete terminations and base flashings and provide temporary seals to prevent water 
from entering completed sections of roofing system. 

3. Remove and discard temporary seals before beginning work on adjoining roofing. 

E. Asphalt Heating:  Do not raise roofing asphalt temperature above equiviscous temperature range 
more than one hour before time of application.  Do not exceed roofing asphalt manufacturer's 
recommended temperature limits during roofing asphalt heating.  Do not heat roofing asphalt 
within 25 deg F (14 deg C) of flash point.  Discard roofing asphalt maintained at a temperature 
exceeding finished blowing temperature for more than four hours. 

F. Substrate-Joint Penetrations:  Prevent roofing asphalt and adhesives from penetrating substrate 
joints, entering building, or damaging roofing system components or adjacent building 
construction. 

3.5 BASE-SHEET INSTALLATION 

A. Install lapped base-sheet course, extending sheet over and terminating beyond cants.  Attach 
base sheet as follows: 

1. Adhere to substrate in a solid mopping of hot roofing asphalt. 
2. Laps: 2 inch side laps and 4 inch end laps. 

3.6 SBS-MODIFIED BITUMINOUS MEMBRANE INSTALLATION 

A. Install modified bituminous roofing membrane sheet and cap sheet according to roofing 
manufacturer's written instructions, starting at low point of roofing system.  Extend roofing 
membrane sheets over and terminate beyond cants, installing in one (1) of the following ways: 

1. Adhere to substrate in a solid mopping of hot roofing asphalt applied at not less than 425 
deg F (218 deg C). 

2. Unroll roofing membrane sheets and allow them to relax for minimum time period 
required by manufacturer. 

B. Laps:  Accurately align roofing membrane sheets, without stretching, and maintain uniform side 
and end laps.  Stagger end laps.  Completely bond and seal laps, leaving no voids. 

1. Repair tears and voids in laps and lapped seams not completely sealed. 
2. Apply roofing granules to cover exuded bead at laps while bead is hot. 

C. Install roofing membrane sheets so side and end laps shed water. 
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3.7 FLASHING AND STRIPPING INSTALLATION 

A. Install base flashing over cant strips and other sloped and vertical surfaces and at roof edges; 
secure to substrates according to roofing system manufacturer's written instructions, and as 
follows: 

1. Prime substrates with asphalt primer if required by roofing system manufacturer. 
2. Backer Sheet Application:  Adhere backer sheet to substrate in a solid mopping of hot 

roofing asphalt at rate required by roofing system manufacturer. 
3. Flashing Sheet Application:  Adhere flashing sheet to substrate in a solid mopping of hot 

roofing asphalt applied at not less than 425 deg F (218 deg C).  Apply hot roofing asphalt 
to back of flashing sheet if recommended by roofing system manufacturer. 

B. Extend base flashing up walls or parapets a minimum of 8 inches above roofing membrane and 
4 inches onto field of roofing membrane. 

C. Mechanically fasten top of base flashing securely at terminations and perimeter of roofing. 

1. Seal top termination of base flashing. 

D. Install roofing membrane cap-sheet stripping where metal flanges and edgings are set on 
membrane roofing according to roofing system manufacturer's written instructions. 

E. Roof Drains:  Set 30-by-30-inch-square metal flashing in bed of asphalt roofing cement on 
completed roofing membrane.  Cover metal flashing with roofing membrane cap-sheet stripping 
and extend a minimum of 6 inches beyond edge of metal flashing onto field of roofing 
membrane.  Clamp roofing membrane, metal flashing, and stripping into roof-drain clamping 
ring. 

1. Install stripping according to roofing system manufacturer's written instructions. 

F. Penetration Flashing:  Tape off area to be flashed.  Prime protrusion with system approved 
primer.  Apply system base coat.  While tacky, embed system polyester scrim.  Apply system 
top coat.  Remove masking tape. 

3.8 WALKWAY INSTALLATION 

A. Walkway Pads:  Install walkway pads using units of size indicated or, if not indicated, of 
manufacturer's standard size according to walkway pad manufacturer's written instructions. 

1. Set walkway pads in additional pour coat of hot roofing asphalt after aggregate surfacing 
of modified bituminous roofing membrane. 

3.9 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and inspections 
and to prepare test reports. 

B. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to 
inspect roofing installation on completion. 
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1. Notify Architect and Owner forty-eight (48) hours in advance of date and time of 
inspection. 

C. Roofing system will be considered defective if it does not pass tests and inspections. 

1. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
if replaced or additional work complies with specified requirements. 

3.10 PROTECTING AND CLEANING 

A. Protect roofing system from damage and wear during remainder of construction period.  When 
remaining construction will not affect or endanger roofing, inspect roofing for deterioration and 
damage, describing its nature and extent in a written report, with copies to Architect and Owner. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 
at time of Substantial Completion and according to warranty requirements. 

END OF SECTION 075216 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Formed roof-drainage sheet metal fabrications. 
2. Formed low-slope roof sheet metal fabrications. 

B. Related Requirements: 

1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking. 
2. Section 077200 "Roof Accessories" for set-on-type curbs, equipment supports, roof 

hatches, vents, and other manufactured roof accessory units. 

1.3 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 
penetrations to be flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 
joints, and seams to provide leakproof, secure, and noncorrosive installation. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1. Review construction schedule. Verify availability of materials, Installer's personnel, 
equipment, and facilities needed to make progress and avoid delays. 

2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, 
and condition of other construction that affect sheet metal flashing and trim. 

3. Review requirements for insurance and certificates if applicable. 
4. Review sheet metal flashing observation and repair procedures after flashing installation. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for each manufactured product and accessory. 

B. Shop Drawings: For sheet metal flashing and trim. 
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1. Include plans, elevations, sections, and attachment details. 
2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. 

Distinguish between shop- and field-assembled work. 
3. Include identification of material, thickness, weight, and finish for each item and location 

in Project. 
4. Include details for forming, including profiles, shapes, seams, and dimensions. 
5. Include details for joining, supporting, and securing, including layout and spacing of 

fasteners, cleats, clips, and other attachments. Include pattern of seams. 
6. Include details of termination points and assemblies. 
7. Include details of expansion joints and expansion-joint covers, including showing 

direction of expansion and contraction from fixed points. 
8. Include details of roof-penetration flashing. 
9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and 

counterflashings as applicable. 
10. Include details of special conditions. 
11. Include details of connections to adjoining work. 
12. Detail formed flashing and trim at scale of not less than 3 inches per 12 inches (1:5). 

C. Samples: For each type of sheet metal and accessory indicated with factory-applied finishes. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For fabricator. 

B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested 
and FM Approvals approved. 

C. Product Test Reports: For each product, for tests performed by a qualified testing agency. 

D. Sample Warranty: For special warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in 
maintenance manuals. 

1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing 
and trim similar to that required for this Project and whose products have a record of successful 
in-service performance. 

1. For roof edge flashings that are SPRI ES-1 tested and FM Approvals approved, shop 
shall be listed as able to fabricate required details as tested and approved. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 
cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials 
away from uncured concrete and masonry. 
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B. Protect strippable protective covering on sheet metal flashing and trim from exposure to 
sunlight and high humidity, except to extent necessary for period of sheet metal flashing and 
trim installation. 

1.10 WARRANTY 

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal 
flashing and trim that shows evidence of deterioration of factory-applied finishes within 
specified warranty period. 

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: Twenty (20) years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural 
movement, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction. Completed 
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain watertight. 

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing 
Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and 
profiles shown unless more stringent requirements are indicated. 

C. FM Approvals Listing: Manufacture and install roof edge flashings that are listed in FM 
Approvals' "RoofNav" and approved for windstorm classification, Class 1-120. Identify 
materials with name of fabricator and design approved by FM Approvals. 

D. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested according to 
SPRI ES-1 and capable of resisting the following design pressure: 

1. Design Pressure: As indicated on Drawings. 

E. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, overstressing of components, failure of joint 
sealants, failure of connections, and other detrimental effects. Base calculations on surface 
temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 
surfaces. 
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2.2 SHEET METALS 

A. General: Protect mechanical and other finishes on exposed surfaces from damage by applying 
strippable, temporary protective film before shipping. 

B. Aluminum Sheet: ASTM B 209, alloy as standard with manufacturer for finish required, with 
temper as required to suit forming operations and performance required; with smooth, flat 
surface. 

1. Exposed Coil-Coated Finish: 

a. Two-Coat Fluoropolymer: AAMA 620. Fluoropolymer finish containing not less 
than seventy percent (70%) PVDF resin by weight in color coat. Prepare, pretreat, 
and apply coating to exposed metal surfaces to comply with coating and resin 
manufacturers' written instructions. 

2. Color:  As selected by Architect and Owner from manufacturer's full range, to match 
existing. 

3. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 
polyester backer finish, consisting of prime coat and wash coat with minimum total dry 
film thickness of 0.5 mil. 

2.3 UNDERLAYMENT MATERIALS 

A. Felt: ASTM D 226, Type II (No. 30), asphalt-saturated organic felt; non-perforated. 

B. Slip Sheet: Rosin-sized building paper, 3 lb/100 sq. ft. minimum. 

2.4 MISCELLANEOUS MATERIALS 

A. General: Provide materials and types of fasteners, protective coatings, sealants, and other 
miscellaneous items as required for complete sheet metal flashing and trim installation and as 
recommended by manufacturer of primary sheet metal unless otherwise indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 
bolts, and other suitable fasteners designed to withstand design loads and recommended by 
manufacturer of primary sheet metal. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or 
factory-applied coating. Provide metal-backed EPDM or PVC sealing washers 
under heads of exposed fasteners bearing on weather side of metal. 

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal 
being fastened. 

c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching 
internal gutter width. 

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 
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C. Sealant Tape: Pressure-sensitive, one hundred percent (100%) solids, polyisobutylene 
compound sealant tape with release-paper backing. Provide permanently elastic, non-sag, 
nontoxic, non-staining tape ½ inch wide and 1/8 inch thick. 

D. Elastomeric Sealant: ASTM C 920, elastomeric polysulfide polymer sealant; of type, grade, 
class, and use classifications required to seal joints in sheet metal flashing and trim and remain 
watertight. 

E. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187. 

F. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application. 

2.5 FABRICATION, GENERAL 

A. General: Custom fabricate sheet metal flashing and trim to comply with details shown and 
recommendations in cited sheet metal standard that apply to design, dimensions, geometry, 
metal thickness, and other characteristics of item required. Fabricate sheet metal flashing and 
trim in shop to greatest extent possible. 

1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 
performance requirements, but not less than that specified for each application and metal. 

2. Obtain field measurements for accurate fit before shop fabrication. 
3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, 

buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded 
back to form hems. 

4. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners 
on faces exposed to view. 

B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to 
a tolerance of ¼ inch in 20 feet on slope and location lines indicated on Drawings and within 
1/8-inch offset of adjoining faces and of alignment of matching profiles. 

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled 
with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints: Where movable, non-expansion-type joints are required, form metal to provide 
for proper installation of elastomeric sealant according to cited sheet metal standard. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or 
from compatible, noncorrosive metal. 

F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal 
standard and by FM Global Property Loss Prevention Data Sheet 1-49 for application, but not 
less than thickness of metal being secured. 

G. Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric 
sealant unless otherwise recommended by sealant manufacturer for intended use. 
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H. Do not use graphite pencils to mark metal surfaces. 

2.6 ROOF-DRAINAGE SHEET METAL FABRICATIONS 

A. Parapet Scuppers: Fabricate scuppers to dimensions required, with closure flange trim to 
exterior, 4-inch-wide wall flanges to interior, and base extending 4 inches beyond cant or 
tapered strip into field of roof. Fabricate from the following materials: 

1. Aluminum: 0.032 inch thick. 

2.7 LOW-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Fascia, Cap, Gravel Stop and Other Exposed Flashings:  Fabricate in minimum 96-inch-long, 
but not exceeding 12-foot-long sections.  Furnish with 6-inch-wide, joint cover plates. 

1. Joint Style:  Overlapped, 4 inches wide. 
2. Fabricate from the following materials: 

a. Aluminum:  0.050 inch thick. 

B. Counterflashing: Shop fabricate interior and exterior corners. Fabricate from the following 
materials: 

1. Aluminum: 0.032 inch thick. 

C. Reglets: Units of type, material, and profile required, formed to provide secure interlocking of 
separate reglet and counterflashing pieces, and compatible with flashing indicated with factory-
mitered and -welded corners and junctions. 

1. Aluminum: 0.024 inch thick. 
2. Masonry Type: Provide with offset top flange for embedment in masonry mortar joint. 
3. Accessories: 

a. Counterflashing Wind-Restraint Clips: Provide clips to be installed before 
counterflashing to prevent wind uplift of counterflashing's lower edge. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances, substrate, and other conditions affecting performance of 
the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 
3. Verify that air- or water-resistant barriers have been installed over sheathing or backing 

substrate to prevent air infiltration or water penetration. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 UNDERLAYMENT INSTALLATION 

A. Felt Underlayment: Install felt underlayment, wrinkle free, using adhesive to minimize use of 
mechanical fasteners under sheet metal flashing and trim. Apply in shingle fashion to shed 
water, with lapped joints of not less than 2 inches. 

B. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and 
trim. 

3.3 INSTALLATION, GENERAL 

A. General: Anchor sheet metal flashing and trim and other components of the Work securely in 
place, with provisions for thermal and structural movement. Use fasteners, protective coatings, 
separators, sealants, and other miscellaneous items as required to complete sheet metal flashing 
and trim system. 

1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat 
seams with minimum exposure of solder, welds, and sealant. 

2. Install sheet metal flashing and trim to fit substrates and to result in watertight 
performance. Verify shapes and dimensions of surfaces to be covered before fabricating 
sheet metal. 

3. Space cleats not more than 12 inches apart. Attach each cleat with at least two (2) 
fasteners. Bend tabs over fasteners. 

4. Install exposed sheet metal flashing and trim with limited oil canning, and free of 
buckling and tool marks. 

5. Torch cutting of sheet metal flashing and trim is not permitted. 
6. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-
treated wood or other corrosive substrates, protect against galvanic action or corrosion by 
painting contact surfaces with bituminous coating or by other permanent separation as 
recommended by sheet metal manufacturer or cited sheet metal standard. 

1. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or 
wood substrates, install underlayment and cover with slip sheet. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space 
movement joints at maximum of 10 feet with no joints within 24 inches of corner or 
intersection. 

D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener 
manufacturer to achieve maximum pull-out resistance. 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to 
minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight 
installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint 
members not less than 1 inch into sealant. Form joints to completely conceal sealant. 
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When ambient temperature at time of installation is between 40 and 70 deg F (4 and 21 
deg C), set joint members for fifty percent (50%) movement each way. Adjust setting 
proportionately for installation at higher ambient temperatures. Do not install sealant-type 
joints at temperatures below 40 deg F (4 deg C). 

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 
Sealants." 

G. Rivets:  Rivet joints in uncoated aluminum and zinc where indicated and where necessary for 
strength. 

3.4 ROOF-DRAINAGE SYSTEM INSTALLATION 

A. General: Install sheet metal roof-drainage items to produce complete roof-drainage system 
according to cited sheet metal standard unless otherwise indicated. Coordinate installation of 
roof perimeter flashing with installation of roof-drainage system. 

B. Parapet Scuppers: Continuously support scupper, set to correct elevation, and seal flanges to 
interior wall face, over cants or tapered edge strips, and under roofing membrane. 

1. Anchor scupper closure trim flange to exterior wall and seal with elastomeric sealant to 
scupper. 

3.5 ROOF FLASHING INSTALLATION 

A. General: Install sheet metal flashing and trim to comply with performance requirements and 
cited sheet metal standard. Provide concealed fasteners where possible, and set units true to line, 
levels, and slopes. Install work with laps, joints, and seams that are permanently watertight and 
weather resistant. 

B. Fascia, Cap, Gravel Stop and Other Exposed Flashings:  Anchor to resist uplift and outward 
forces according to recommendations in cited sheet metal standard unless otherwise indicated.  
Interlock bottom edge of roof edge flashing with continuous cleat anchored to substrate at 
staggered 3-inch centers. 

C. Copings:  Anchor to resist uplift and outward forces according to recommendations in cited 
sheet metal standard unless otherwise indicated. 

1. Interlock exterior bottom edge of coping with continuous cleat anchored to substrate at 
24-inch centers. 

2. Anchor interior leg of coping with washers and screw fasteners through slotted holes at 
24-inch centers. 

D. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top 
edge flared for elastomeric sealant, extending minimum of 4 inches over base flashing. Install 
stainless-steel draw band and tighten. 

E. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. 
Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend 
counterflashing 4 inches over base flashing. Lap counterflashing joints minimum of 4 inches. 
Secure in waterproof manner by means of interlocking folded seam unless otherwise indicated. 
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F. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation 
of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to 
pipes that penetrate roof. 

3.6 ERECTION TOLERANCES 

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance 
of ¼ inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch 
offset of adjoining faces and of alignment of matching profiles. 

B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances 
specified in MCA's "Guide Specification for Residential Metal Roofing." 

3.7 CLEANING AND PROTECTION 

A. Clean off excess sealants. 

B. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 
are installed unless otherwise indicated in manufacturer's written installation instructions. On 
completion of sheet metal flashing and trim installation, remove unused materials and clean 
finished surfaces as recommended by sheet metal flashing and trim manufacturer. Maintain 
sheet metal flashing and trim in clean condition during construction. 

C. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond 
successful repair by finish touchup or similar minor repair procedures. 

END OF SECTION 076200 
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SECTION 077129 - MANUFACTURED ROOF EXPANSION JOINTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Bellows-type roof expansion joints. 

B. Related Requirements: 

1. Section 061000 "Rough Carpentry" for wooden curbs or cants for mounting roof 
expansion joints. 

2. Section 076200 "Sheet Metal Flashing and Trim" for shop- and field-fabricated sheet 
metal expansion-joint systems, flashing, and other sheet metal items. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product. 

B. Shop Drawings:  For roof expansion joints. 

1. Include plans, elevations, sections, and attachment details. 
2. Include details of splices, intersections, transitions, fittings, method of field assembly, 

and location and size of each field splice. 
3. Provide isometric drawings of intersections, terminations, and changes in joint direction 

or planes, depicting how components interconnect with each other and adjacent 
construction to allow movement and achieve waterproof continuity. 

C. Samples: For each exposed product and for each color specified, 6 inches in size. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer. 

B. Product Test Reports:  For each fire-barrier provided as part of a roof-expansion-joint assembly, 
for tests performed by a qualified testing agency. 

C. Sample Warranties:  For special warranties. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Installer of roofing membrane. 
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1.6 WARRANTY 

A. Special Warranty:  Manufacturer and Installer agree to repair or replace roof expansion joints 
and components that leak, deteriorate beyond normal weathering, or otherwise fail in materials 
or workmanship within specified warranty period. 

1. Warranty Period:  Two (2) years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General:  Roof expansion joints shall withstand exposure to weather, remain watertight, and 
resist the movements indicated without failure, rattling, leaking, or fastener disengagement due 
to defective manufacture, fabrication, installation, or other defects in construction. 

B. Thermal Movements:  Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, hole elongation, overstressing of components, 
failure of joint seals, failure of connections, and other detrimental effects. 

1. Temperature Change:  120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 
surfaces. 

C. Fire-Test-Response Characteristics:  Provide fire-barrier assemblies with fire-test-response 
characteristics as determined by testing identical products, per test method indicated, by UL or 
another testing agency acceptable to authorities having jurisdiction.  Assemblies shall be 
capable of anticipated movement while maintaining fire rating.  Fire-barrier products shall bear 
classification marking of qualified testing agency. 

2.2 BELLOWS-TYPE ROOF EXPANSION JOINTS 

A. Source Limitations:  Obtain bellows-type roof expansion joints approved by roofing 
manufacturer and that are part of roofing membrane warranty. 

B. Flanged Bellows Roof Expansion Joint:  Manufactured, continuous, waterproof, joint-cover 
assembly, consisting of exposed membrane bellows, laminated to flexible, closed-cell support 
foam, and secured along each edge to a 3- to 4-inch-wide metal flange for nailing to substrate.  
Provide each size and type indicated, factory-fabricated units for corner and joint intersections 
and horizontal and vertical transitions including those to other building expansion joints, 
splicing units, adhesives, and other components as recommended by roof-expansion-joint 
manufacturer for complete installation.  Fabricate each assembly specifically for installation 
configuration indicated on Drawings. 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Johns Manville; Expand-O-Flash 
b. JointMaster, a division of InPro Corporation; 672. 
c. MM Systems Corporation; Series ERFL 
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d. Substitutions:  Under provision of Section 012500 “Substitution Procedures”. 

2. Joint Movement Capability:  Plus and minus fifty percent (+/-50%) of joint size. 
3. Bellows:  Neoprene flexible membrane, nominal 60 mils thick. 

a. Color:  Black. 

4. Flanges:  Aluminum, 0.032 inch thick. 

a. Form:  As indicated on Drawings. 
b. Mortar Flanges:  Where flanges will be embedded in concrete or mortar, provide 

perforated-metal mortar flanges. 

5. Fire Barrier:  Manufacturer's standard fire-resistive joint system with ratings determined 
per ASTM E 119 to resist spread of fire and to accommodate building thermal 
movements without impairing its ability to resist the passage of fire and hot gases. 

a. Fire-Resistance Rating:  Not less than 2-hour. 

2.3 MATERIALS 

A. Aluminum:  ASTM B 209 for sheet and plate, ASTM B 221 for extrusions; alloy as standard 
with manufacturer for finish required, with temper to suit forming operations and performance 
required. 

1. Apply manufacturer's standard protective coating on aluminum surfaces to be placed in 
contact with cementitious or preservative-treated wood materials. 

2. Mill Finish:  As manufactured. 

B. Neoprene Membrane:  Neoprene sheet recommended by EPDM manufacturer for resistance to 
hydrocarbons, non-aromatic solvents, grease, and oil; and as standard with roof-expansion-joint 
manufacturer for application. 

C. Adhesives:  As recommended by roof-expansion-joint manufacturer and with a VOC content of 
70 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

D. Fasteners:  Manufacturer's recommended fasteners, suitable for application and designed to 
withstand design loads. 

1. Exposed Fasteners:  Gasketed.  Use screws with hex washer heads matching color of 
material being fastened. 

E. Mineral-Fiber Blanket:  ASTM C 665. 

F. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions, and other conditions affecting performance of the Work. 

B. Examine roof-joint openings, inside surfaces of parapets, and expansion-control joint systems 
that interface with roof expansion joints, for suitable conditions where roof expansion joints will 
be installed. 

C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General:  Comply with manufacturer's written instructions for handling and installing roof 
expansion joints. 

1. Anchor roof expansion joints securely in place, with provisions for required movement.  
Use fasteners, protective coatings, sealants, and miscellaneous items as required to 
complete roof expansion joints. 

2. Install roof expansion joints true to line and elevation; with limited oil-canning and 
without warping, jogs in alignment, buckling, or tool marks. 

3. Provide for linear thermal expansion of roof expansion joint materials. 
4. Provide uniform profile of roof expansion joint throughout its length; do not stretch or 

squeeze membranes. 
5. Provide uniform, neat seams. 
6. Install roof expansion joints to fit substrates and to result in watertight performance. 
7. Torch cutting of roof expansion joints is not permitted. 
8. Do not use graphite pencils to mark aluminum surfaces. 

B. Directional Changes and Other Expansion-Control Joint Systems:  Coordinate installation of 
roof expansion joints with other expansion-control joint systems to result in watertight 
performance.  Install factory-fabricated units at directional changes and at transitions between 
roof expansion joints and exterior expansion-control joint systems specified in Section 079500 
"Expansion Control" to provide continuous, uninterrupted, and watertight joints. 

C. Splices:  Splice roof expansion joints with materials provided by roof-expansion-joint 
manufacturer for this purpose, to provide continuous, uninterrupted, and waterproof joints. 

D. Fire Barrier:  Install fire barrier where indicated to provide continuous, uninterrupted fire 
resistance throughout length of roof expansion joint, including transitions and end joints. 

E. Metal Protection:  Protect metals against galvanic action by separating dissimilar metals from 
contact with each other or with corrosive substrates by painting contact surfaces with 
bituminous coating or by other permanent separation as recommended by manufacturer. 
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3.3 PROTECTION 

A. Protect roof expansion joints from foot traffic, displacement, or other damage. 

B. Remove and replace roof expansion joints and components that become damaged by moisture 
or otherwise. 

END OF SECTION 077129 
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SECTION 077200 - ROOF ACCESSORIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Preformed flashing sleeves. 

B. Related Sections: 

1. Section 076200 "Sheet Metal Flashing and Trim" for shop- and field-formed metal 
flashing, roof-drainage systems, roof expansion-joint covers, and miscellaneous sheet 
metal trim and accessories. 

2. Section 077129 "Manufactured Roof Expansion Joints" for manufactured roof expansion-
joint covers. 

1.3 PERFORMANCE REQUIREMENTS 

A. General Performance: Roof accessories shall withstand exposure to weather and resist thermally 
induced movement without failure, rattling, leaking, or fastener disengagement due to defective 
manufacture, fabrication, installation, or other defects in construction. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of roof accessory indicated. Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes. 

B. Shop Drawings: For roof accessories. Include plans, elevations, keyed details, and attachments 
to other work. Indicate dimensions, loadings, and special conditions. Distinguish between plant- 
and field-assembled work. 

C. Samples: For each exposed product and for each color and texture specified, prepared on 
Samples of size to adequately show color. 

1.5 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Roof plans, drawn to scale, and coordinating penetrations and roof-
mounted items. Show the following: 

1. Size and location of roof accessories specified in this Section. 
2. Method of attaching roof accessories to roof or building structure. 
3. Other roof-mounted items including mechanical and electrical equipment, ductwork, 

piping, and conduit. 
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4. Required clearances. 

B. Warranty: Sample of special warranty. 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For roof accessories to include in operation and maintenance 
manuals. 

1.7 COORDINATION 

A. Coordinate layout and installation of roof accessories with roofing membrane and base flashing 
and interfacing and adjoining construction to provide a leakproof, weathertight, secure, and 
noncorrosive installation. 

B. Coordinate dimensions with rough-in information or Shop Drawings of equipment to be 
supported. 

1.8 WARRANTY 

A. Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer 
agrees to repair finishes or replace roof accessories that show evidence of deterioration of 
factory-applied finishes within specified warranty period. 

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: Twenty (20) years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 METAL MATERIALS 

A. Aluminum Sheet: ASTM B 209, manufacturer's standard alloy for finish required, with temper 
to suit forming operations and performance required. 

1. Exposed Coil-Coated Finish: Prepare, pretreat, and apply coating to exposed metal 
surfaces to comply with coating and resin manufacturers' written instructions. 

a. Two-Coat Fluoropolymer Finish: AAMA 620. System consisting of primer and 
fluoropolymer color topcoat containing not less than seventy percent (70%) PVDF 
resin by weight. 

2. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 
polyester-backer finish consisting of prime coat and wash coat, with a minimum total dry 
film thickness of 0.5 mil. 
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2.2 MISCELLANEOUS MATERIALS 

A. General: Provide materials and types of fasteners, protective coatings, sealants, and other 
miscellaneous items required by manufacturer for a complete installation. 

B. Wood Nailers: Softwood lumber, pressure treated with waterborne preservatives for 
aboveground use, acceptable to authorities having jurisdiction, containing no arsenic or 
chromium, and complying with AWPA C2; not less than 1½ inches thick. 

C. Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D 1187. 

D. Underlayment: 

1. Felt: ASTM D 226, Type II (No. 30), asphalt-saturated organic felt, non-perforated. 
2. Polyethylene Sheet: 6-mil-thick polyethylene sheet complying with ASTM D 4397. 
3. Slip Sheet: Building paper, 3-lb/100 sq. ft. minimum, rosin sized. 

E. Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and 
metals being fastened. Match finish of exposed fasteners with finish of material being fastened. 
Provide non-removable fastener heads to exterior exposed fasteners. Furnish the following 
unless otherwise indicated: 

1. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 

F. Gaskets: Manufacturer's standard tubular or fingered design of neoprene, EPDM, PVC, or 
silicone or a flat design of foam rubber, sponge neoprene, or cork. 

G. Elastomeric Sealant: ASTM C 920, elastomeric polymer sealant as recommended by roof 
accessory manufacturer for installation indicated; low modulus; of type, grade, class, and use 
classifications required to seal joints and remain watertight. 

H. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; 
polyisobutylene plasticized; heavy bodied for expansion joints with limited movement. 

I. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application. 

2.3 PREFORMED FLASHING SLEEVES 

A. Exhaust Vent Flashing: Double-walled metal flashing sleeve or boot, insulation filled, with 
integral deck flange, 12 inches high, with removable metal hood and slotted metal collar. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Custom Solution Roof and Metal Products 
b. Thaler Metal USA Inc 
c. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

2. Metal: Aluminum sheet, 0.063 inch thick. 
3. Diameter: As required. 
4. Finish: Manufacturer's standard. 
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B. Vent Stack Flashing: Metal flashing sleeve, uninsulated, with integral deck flange. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Custom Solution Roof and Metal Products 
b. Milcor Inc.; Commercial Products Group of Hart & Cooley, Inc. 
c. Thaler Metal USA Inc. 
d. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

2. Metal: Aluminum sheet, 0.063 inch thick. 
3. Height: 19 inches. 
4. Diameter: As required. 
5. Finish: Manufacturer's standard. 

2.4 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions, and other conditions affecting performance of the Work. 

B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 

C. Verify dimensions of roof openings for roof accessories. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General: Install roof accessories according to manufacturer's written instructions. 

1. Install roof accessories level, plumb, true to line and elevation, and without warping, jogs 
in alignment, excessive oil canning, buckling, or tool marks. 

2. Anchor roof accessories securely in place so they are capable of resisting indicated loads. 
3. Use fasteners, separators, sealants, and other miscellaneous items as required to complete 

installation of roof accessories and fit them to substrates. 
4. Install roof accessories to resist exposure to weather without failing, rattling, leaking, or 

loosening of fasteners and seals. 
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B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 
contact with each other or with corrosive substrates by painting contact surfaces with 
bituminous coating or by other permanent separation as recommended by manufacturer. 

1. Coat concealed side of uncoated aluminum roof accessories with bituminous coating 
where in contact with wood, ferrous metal, or cementitious construction. 

2. Underlayment: Where installing roof accessories directly on cementitious or wood 
substrates, install a course of felt underlayment and cover with a slip sheet, or install a 
course of polyethylene sheet. 

3. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of 
roof accessories for waterproof performance. 

C. Preformed Flashing-Sleeve Installation: Secure flashing sleeve to roof membrane according to 
flashing-sleeve manufacturer's written instructions. 

D. Seal joints with elastomeric or butyl sealant as required by roof accessory manufacturer. 

3.3 REPAIR AND CLEANING 

A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 
galvanizing according to ASTM A 780. 

B. Clean exposed surfaces according to manufacturer's written instructions. 

C. Clean off excess sealants. 

D. Replace roof accessories that have been damaged or that cannot be successfully repaired by 
finish touchup or similar minor repair procedures. 

END OF SECTION 077200 
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SECTION 078413 - PENETRATION FIRESTOPPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Fireproof firestopping and firesafing materials and accessories. 

1.3 PERFORMANCE REQUIREMENTS 

A. Fireproofing Materials: ASTM E 119 and ASTM E 814 to achieve a fire rating as noted on 
Drawings. 

B. Surface Burning: ASTM E 84 with a flame spread/fuel contributed/smoke developed rating of 
5/0/0. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated provide characteristics, performance and 
limitation criteria. 

B. Manufacturer's Installation Instructions: Indicate preparation and installation instructions. 

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.  

1.5 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing the products specified in this Section 
with minimum three (3) years documented experience. 

B. Applicator: Company specializing in performing the work of this Section with minimum five 
(5) years documented experience. 

1.6 REGULATORY REQUIREMENTS  

A. Conform to applicable State Building code for fire resistance ratings and surface burning 
characteristics. 

B. UL Classifications for these systems shall be (all two (2) hours or more): 

1. Duct Penetrations:  C-AJ-7027 
2. Pipe Penetrations:  C-AJ-1079 
3. Cable Penetrations:  C-AJ-1079 
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4. Conduit Penetrations: C-AJ-1079 

1.7 MOCK-UP  

A. Provide mock-up of applied firestopping material. 

B. Apply 1 lineal ft to a representative substrate surface. 

C. If accepted, mock-up will demonstrate minimum standard for the Work. 

1.8 ENVIRONMENTAL REQUIREMENTS 

A. Do not apply materials when temperature of substrate material and ambient air is below 60 
degrees F. 

B. Maintain this minimum temperature before, during and for three (3) days after installation of 
materials. 

C. Provide ventilation in areas to receive solvent cured materials. 

1.9 SEQUENCING 

A. Sequence Work to permit firestopping materials to be installed after adjacent and surrounding 
work is complete. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Thermal Ceramics; Firemaster Putty, Bulk and Blankets 

B. Tremco Incorporated; Fyre-shield and Cerablanket FS Hilti, Inc. 

C. United States Gypsum; Thermafiber Safing Insulation and FIRECODE compound  

D. Substitutions: Under provisions of Section 012500 “Substitution Procedures”. 

2.2 MATERIALS 

A. Firestopping Material: Single component silicone elastomeric compounds; conforming to the 
following: 

1. Elongation & Shrinkage: Five percent (5%). 
2. Tensile Strength: 300 psi. 
3. Density: 8 lb/cu ft. 
4. Surface Durability: 35 (Shore Hardness). 
5. Durability and Longevity: Permanent. 
6. Side Effects during Installation: Non-toxic. 
7. Long Term Side Effects: None. 

B. Primer: Type recommended by firestopping manufacturer for specific substrate surfaces. 
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C. Firesafing Blankets: ASTM C 665; 4 psf nominal density firesafing insulation. 

D. Putty Pads: UL CLIV; acoustic, intumescent pad; 3.2mm thickness. 

2.3 ACCESSORIES  

A. Dam Material: Mineral fiber matting, permanent. 

B. Retainers: Stainless clips to support mineral fiber matting  

2.4 FINISHES  

A. Color: Dark gray or manufacturer’s standard color. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with requirements for 
opening configurations, penetrating items, substrates, and other conditions affecting 
performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning:  Clean out openings immediately before installing penetration firestopping to 
comply with manufacturer's written instructions and with the following requirements: 

1. Remove from surfaces of opening substrates and from penetrating items foreign materials 
that could interfere with adhesion of penetration firestopping. 

2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable 
of developing optimum bond with penetration firestopping.  Remove loose particles 
remaining from cleaning operation. 

3. Remove laitance and form-release agents from concrete. 

B. Install backing materials to arrest liquid material leakage. 

3.3 INSTALLATION 

A. General:  Install penetration firestopping to comply with manufacturer's written installation 
instructions and published drawings for products and applications indicated. 

B. Apply firestopping material to all wall and floor penetrations through rated assemblies.  These 
penetrations include electrical conduit and raceways, plumbing and heating system penetrations, 
ducts and other system chases. 

C. Apply primer and materials in accordance with manufacturer's instructions. 

D. Apply firestopping material in sufficient thickness to achieve rating to a density of fifty percent 
(50%) to uniform density and texture. 
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E. Install material at walls or partition openings which contain penetrating sleeves, piping, 
ductwork, conduit and other items requiring firestopping. 

F. Remove dam material after firestopping material has cured. 

3.4 CLEANING AND PROTECTION 

A. Clean off excess materials adjacent to openings as the Work progresses by methods and with 
cleaning materials that are approved in writing by penetration firestopping manufacturers and 
that do not damage materials in which openings occur. 

B. Provide final protection and maintain conditions during and after installation that ensure that 
penetration firestopping is without damage or deterioration at time of Substantial Completion.  
If, despite such protection, damage or deterioration occurs, immediately cut out and remove 
damaged or deteriorated penetration firestopping and install new materials to produce systems 
complying with specified requirements. 

3.5 SCHEDULE 

A. See Construction Documents for rating information and construction details and conditions. 

B. Firesafe all penetrations through new and existing masonry and gypsum board construction in 
the project work areas, equal to the one (1) or two (2) hour rating of the appropriate spaces. 

END OF SECTION 078413 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 

1.3 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Samples:  Manufacturer's color charts consisting of strips of cured sealants showing the full 
range of colors available for each product exposed to view. 

C. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

D. Qualification Data:  For qualified Installer. 

E. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer. 

F. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, indicating that sealants comply with requirements. 

G. Warranties:  Sample of special warranties. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved 
for installation of units required for this Project. 

B. Source Limitations:  Obtain each kind of joint sealant from single source from single 
manufacturer. 

C. Product Testing:  Test joint sealants using a qualified testing agency. 

1. Testing Agency Qualifications:  An independent testing agency qualified according to 
ASTM C 1021 to conduct the testing indicated. 
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1.5 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F (5 deg C). 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 

1.6 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 
replace joint sealants that do not comply with performance and other requirements specified in 
this Section within specified warranty period. 

1. Warranty Period:  Two (2) years from date of Substantial Completion. 

B. Special warranties specified in this article exclude deterioration or failure of joint sealants from 
the following: 

1. Movement of the structure caused by structural settlement or errors attributable to design 
or construction resulting in stresses on the sealant exceeding sealant manufacturer's 
written specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from natural causes exceeding design specifications. 
3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible 
with one another and with joint substrates under conditions of service and application, as 
demonstrated by joint-sealant manufacturer, based on testing and field experience. 

B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied joint sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

C. Stain-Test-Response Characteristics:  Where sealants are specified to be non-staining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project. 

D. Colors of Exposed Joint Sealants:  As selected by Architect and Owner from manufacturer's full 
range. 
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2.2 SILICONE JOINT SEALANTS 

A. Non-Staining, single-component, non-sag, plus fifty percent (+50%) and minus fifty percent (-
50%) movement capability, non-traffic-use, neutral-curing silicone joint sealant; ASTM C 920, 
Type S, Grade NS, Class 50, Use NT. 

1. Products: 

a. BASF Building Systems 
b. Dow Corning Corporation 
c. Master Bond, Inc. 
d. Tremco Incorporated 
e. Substitutions: Under provisions of Section 012500 “Substitution Procedures”. 

2.3 JOINT SEALANT BACKING 

A. General:  Provide sealant backings of material that are non-staining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated 
by sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, Type B (bicellular material with a surface skin) 
sealant manufacturer for joint application indicated, and of size and density to control sealant 
depth and otherwise contribute to producing optimum sealant performance. 

C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or 
joint surfaces at back of joint.  Provide self-adhesive tape where applicable. 

2.4 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials, free of oily residues or other substances capable of staining or 
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 
promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape:  Non-Staining, nonabsorbent material compatible with joint sealants and 
surfaces adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, paints (except for permanent, protective coatings tested and 
approved for sealant adhesion and compatibility by sealant manufacturer), old joint 
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants.  Remove loose particles remaining after cleaning 
operations above by vacuuming or blowing out joints with oil-free compressed air.  
Porous joint substrates include the following: 

a. Concrete. 
b. Masonry. 
c. Unglazed surfaces of ceramic tile. 

3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants.  Nonporous joint substrates include the following: 

a. Metal. 
b. Glass. 
c. Porcelain enamel. 
d. Glazed surfaces of ceramic tile. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after tooling 
without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions for products 
and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 
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1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

F. Tooling of Non-Sag Sealants:  Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 
4. Provide flush joint profile where indicated per Figure 8B in ASTM C 1193. 
5. Provide recessed joint configuration of recess depth and at locations indicated per 

Figure 8C in ASTM C 1193. 

a. Use masking tape to protect surfaces adjacent to recessed tooled joints. 

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 
and with cleaning materials approved in writing by manufacturers of joint sealants and of 
products in which joints occur. 

3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 
and from damage resulting from construction operations or other causes so sealants are without 
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage 
or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately 
so installations with repaired areas are indistinguishable from original work. 

3.6 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal non-traffic 
surfaces. 
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1. Joint Locations: 

a. Construction joints in cast-in-place concrete. 
b. Control and expansion joints in unit masonry. 
c. Joints between metal panels. 
d. Joints between different materials listed above. 
e. Perimeter joints between materials listed above and frames of doors, windows and 

louvers. 
f. Control and expansion joints in ceilings and other overhead surfaces. 
g. Other joints as indicated. 

2. Joint Sealant: Silicone, non-staining, S, NS, 50, NT. 
3. Joint-Sealant Color:  As selected by Architect and Owner from manufacturer's full range. 

END OF SECTION 079200 
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SECTION 099113 - EXTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes surface preparation and the application of paint systems on the following 
exterior substrates: 

1. Galvanized metal. 

1.3 DEFINITIONS 

A. Gloss Level 5:  35 to 70 units at 60 degrees, according to ASTM D 523. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product.  Include preparation requirements and application 
instructions. 

B. Samples:  For each type of paint system and each color and gloss of topcoat. 

1. Submit Samples on rigid backing, 8 inches square. 
2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

C. Product List:  For each product indicated, include the following: 

1. Cross-reference to paint system and locations of application areas.  Use same 
designations indicated on Drawings and in schedules. 

2. Printout of current "MPI Approved Products List" for each product category specified, 
with the proposed product highlighted. 

3. VOC content. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and that are 
packaged with protective covering for storage and identified with labels describing contents. 

1. Paint:  Five percent, (5%) but not less than 1 gal. of each material and color applied. 
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F (7 deg C). 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

1.7 FIELD CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are 
between 50 and 95 deg F (10 and 35 deg C). 

B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds eighty-five 
percent (85%); at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or 
wet surfaces. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Behr Process Corporation. 
2. Benjamin Moore & Co. 
3. Duron, Inc. 
4. ICI Paints. 
5. PPG Architectural Finishes, Inc. 
6. Sherwin-Williams Company (The). 
7. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”. 

2.2 PAINT, GENERAL 

A. MPI Standards:  Provide products that comply with MPI standards indicated and that are listed 
in its "MPI Approved Products List." 

B. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one another 
and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

C. VOC Content:  Provide materials that comply with VOC limits of authorities having 
jurisdiction. 

D. Colors:  As selected by Architect and Owner from manufacturer’s full range. 

http://www.specagent.com/LookUp/?ulid=543&mf=04&mf=95&src=wd&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815142&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456790403&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815175&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815056&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815060&mf=04&&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456815061&mf=04&&mf=04&src=wd
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of the Work. 

B. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

C. Proceed with coating application only after unsatisfactory conditions have been corrected. 

1. Application of coating indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" 
applicable to substrates and paint systems indicated. 

B. Remove hardware, covers, plates, and similar items already in place that are removable and are 
not to be painted.  If removal is impractical or impossible because of size or weight of item, 
provide surface-applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to 
reinstall items that were removed.  Remove surface-applied protection. 

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, 
and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie 
coat as required to produce paint systems indicated. 

D. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal by 
mechanical methods to produce clean, lightly etched surfaces that promote adhesion of 
subsequently applied paints. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions and recommendations in "MPI 
Manual." 

1. Use applicators and techniques suited for paint and substrate indicated. 
2. Paint surfaces behind movable items same as similar exposed surfaces.  Before final 

installation, paint surfaces behind permanently fixed items with prime coat only. 
3. Do not paint over labels of independent testing agencies or equipment name, 

identification, performance rating, or nomenclature plates. 
4. Primers specified in painting schedules may be omitted on items that are factory primed 

or factory finished if acceptable to topcoat manufacturers. 

B. Tint undercoats same color as topcoat, but tint each undercoat a lighter shade to facilitate 
identification of each coat if multiple coats of same material are to be applied.  Provide 
sufficient difference in shade of undercoats to distinguish each separate coat. 
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C. If undercoats or other conditions show through topcoat, apply additional coats until cured film 
has a uniform paint finish, color, and appearance. 

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 
roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color 
breaks. 

E. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety 
and Security Work: 

1. Paint the following work where exposed to view, unless factory finished: 

a. Equipment, including panelboards. 
b. Uninsulated metal piping. 
c. Pipe hangers and supports. 
d. Metal conduit. 
e. Plastic conduit. 

3.4 FIELD QUALITY CONTROL 

A. Dry Film Thickness Testing:  Owner may engage the services of a qualified testing and 
inspecting agency to inspect and test paint for dry film thickness. 

1. Contractor shall touch up and restore painted surfaces damaged by testing. 
2. If test results show that dry film thickness of applied paint does not comply with paint 

manufacturer's written recommendations, Contractor shall pay for testing and apply 
additional coats as needed to provide dry film thickness that complies with paint 
manufacturer's written recommendations. 

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 
washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces. 

C. Protect work of other trades against damage from paint application.  Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

3.6 EXTERIOR PAINTING SCHEDULE 

A. Galvanized-Metal Substrates: 

1. Water-Based Light Industrial Coating System: 

a. Prime Coat:  Primer, galvanized, water based, MPI #134. 
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b. Intermediate Coat:  Light industrial coating, exterior, water based, matching 
topcoat. 

c. Topcoat:  Light industrial coating, exterior, water based, semi-gloss (Gloss 
Level 5), MPI #163. 

END OF SECTION 099113 
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SECTION 220529 - HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Metal pipe hangers and supports. 
2. Trapeze pipe hangers. 
3. Fiberglass pipe hangers. 
4. Thermal-hanger shield inserts. 
5. Fastener systems. 
6. Pipe stands. 
7. Pipe positioning systems. 

B. Related Sections: 

1. Section 055000 "Metal Fabrications" for structural-steel shapes and plates for trapeze 
hangers for pipe and equipment supports. 

1.3 DEFINITIONS 

A. MSS: Manufacturers Standardization Society of The Valve and Fittings Industry Inc. 

1.4 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Design trapeze pipe hangers and equipment supports, including 
comprehensive engineering analysis by a qualified professional engineer, using performance 
requirements and design criteria indicated. 

B. Structural Performance: Hangers and supports for plumbing piping and equipment shall 
withstand the effects of gravity loads and stresses within limits and under conditions indicated 
according to ASCE/SEI 7. 

1. Design supports for multiple pipes, including pipe stands, capable of supporting 
combined weight of supported systems, system contents, and test water. 

2. Design equipment supports capable of supporting combined operating weight of 
supported equipment and connected systems and components. 

3. Design seismic-restraint hangers and supports for piping and equipment and obtain 
approval from authorities having jurisdiction. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 
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B. Shop Drawings: Signed and sealed by a qualified professional engineer. Show fabrication and 
installation details and include calculations for the following; include Product Data for 
components: 

1. Trapeze pipe hangers. 
2. Pipe stands. 

C. Delegated-Design Submittal: For trapeze hangers indicated to comply with performance 
requirements and design criteria, including analysis data signed and sealed by the qualified 
professional engineer responsible for their preparation. 

1. Detail fabrication and assembly of trapeze hangers. 
2. Design Calculations: Calculate requirements for designing trapeze hangers. 

1.6 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

1.7 QUALITY ASSURANCE 

A. Structural Steel Welding Qualifications: Qualify procedures and personnel according to 
AWS D1.1, "Structural Welding Code - Steel." 

B. Pipe Welding Qualifications: Qualify procedures and operators according to ASME Boiler and 
Pressure Vessel Code. 

PART 2 - PRODUCTS 

2.1 METAL PIPE HANGERS AND SUPPORTS 

A. Carbon-Steel Pipe Hangers and Supports: 

1. Description: MSS SP-58, Types 1 through 58, factory-fabricated components. 
2. Galvanized Metallic Coatings: Pregalvanized or hot dipped. 
3. Nonmetallic Coatings: Plastic coating, jacket, or liner. 
4. Padded Hangers: Hanger with fiberglass or other pipe insulation pad or cushion to 

support bearing surface of piping. 
5. Hanger Rods: Continuous-thread rod, nuts, and washer made of stainless steel. 

B. Stainless-Steel Pipe Hangers and Supports: 

1. Description: MSS SP-58, Types 1 through 58, factory-fabricated components. 
2. Padded Hangers: Hanger with fiberglass or other pipe insulation pad or cushion to 

support bearing surface of piping. 
3. Hanger Rods: Continuous-thread rod, nuts, and washer made of stainless steel. 

2.2 TRAPEZE PIPE HANGERS 

A. Description: MSS SP-69, Type 59, shop- or field-fabricated pipe-support assembly made from 
structural carbon-steel shapes with MSS SP-58 carbon-steel hanger rods, nuts, saddles, and U-
bolts. 
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2.3 FIBERGLASS PIPE HANGERS 

A. Clevis-Type, Fiberglass Pipe Hangers: 

1. Description: Similar to MSS SP-58, Type 1, steel pipe hanger except hanger is made of 
fiberglass or fiberglass-reinforced resin. 

2. Hanger Rods: Continuous-thread rod, washer, and nuts made of stainless steel. 

B. Strap-Type, Fiberglass Pipe Hangers: 

1. Description: Similar to MSS SP-58, Type 9 or Type 10, steel pipe hanger except hanger 
is made of fiberglass-reinforced resin. 

2. Hanger Rod and Fittings: Continuous-thread rod, washer, and nuts made of stainless 
steel. 

2.4 THERMAL-HANGER SHIELD INSERTS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Carpenter & Paterson, Inc. 
2. Clement Support Services 
3. ERICO International Corporation 
4. National Pipe Hanger Corporation 
5. PHS Industries, Inc. 
6. Pipe Shields, Inc.; a subsidiary of Piping Technology & Products, Inc. 
7. Piping Technology & Products, Inc. 
8. Rilco Manufacturing Co., Inc. 
9. Value Engineered Products, Inc. 

B. Insulation-Insert Material for Cold Piping:  ASTM C 591, Type VI, Grade 1 polyisocyanurate 
with 125-psig minimum compressive strength and vapor barrier. 

C. For Trapeze or Clamped Systems: Insert and shield shall cover entire circumference of pipe. 

D. For Clevis or Band Hangers: Insert and shield shall cover lower 180 degrees of pipe. 

E. Insert Length: Extend 2 inches beyond sheet metal shield for piping operating below ambient air 
temperature. 

2.5 FASTENER SYSTEMS 

A. Mechanical-Expansion Anchors: Insert-wedge-type, stainless- steel anchors, for use in hardened 
Portland cement concrete; with pull-out, tension, and shear capacities appropriate for supported 
loads and building materials where used. 

2.6 PIPE STANDS 

A. General Requirements for Pipe Stands: Shop- or field-fabricated assemblies made of 
manufactured corrosion-resistant components to support roof-mounted piping. 
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B. Compact Pipe Stand: One-piece plastic unit with integral-rod roller, pipe clamps, or V-shaped 
cradle to support pipe, for roof installation without membrane penetration. 

C. Low-Type, Single-Pipe Stand: One-piece stainless-steel base unit with plastic roller, for roof 
installation without membrane penetration. 

D. High-Type, Single-Pipe Stand: 

1. Description: Assembly of base, vertical and horizontal members, and pipe support, for 
roof installation without membrane penetration. 

2. Base:  Stainless steel. 
3. Vertical Members: Two (2) or more cadmium-plated-steel or stainless-steel, continuous-

thread rods. 
4. Horizontal Member: Cadmium-plated-steel or stainless-steel rod with plastic or stainless-

steel, roller-type pipe support. 

E. High-Type, Multiple-Pipe Stand: 

1. Description: Assembly of bases, vertical and horizontal members, and pipe supports, for 
roof installation without membrane penetration. 

2. Bases: One (1) or more; plastic. 
3. Vertical Members: Two (2) or more protective-coated-steel channels. 
4. Horizontal Member: Protective-coated-steel channel. 
5. Pipe Supports: Galvanized-steel, clevis-type pipe hangers. 

2.7 PIPE POSITIONING SYSTEMS 

A. Description: IAPMO PS 42, positioning system of metal brackets, clips, and straps for 
positioning piping in pipe spaces; for plumbing fixtures in commercial applications. 

2.8 EQUIPMENT SUPPORTS 

A. Description: Welded, shop- or field-fabricated equipment support made from structural carbon-
steel shapes. 

2.9 MISCELLANEOUS MATERIALS 

A. Structural Steel: ASTM A 36 carbon-steel plates, shapes, and bars; black and galvanized. 

B. Grout: ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and 
nonmetallic grout; suitable for interior and exterior applications. 

1. Properties: Nonstaining, noncorrosive, and nongaseous. 
2. Design Mix: 5000-psi, 28-day compressive strength. 
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PART 3 - EXECUTION 

3.1 HANGER AND SUPPORT INSTALLATION 

A. Metal Pipe-Hanger Installation: Comply with MSS SP-69 and MSS SP-89. Install hangers, 
supports, clamps, and attachments as required to properly support piping from the building 
structure. 

B. Metal Trapeze Pipe-Hanger Installation: Comply with MSS SP-69 and MSS SP-89. Arrange for 
grouping of parallel runs of horizontal piping, and support together on field-fabricated trapeze 
pipe hangers. 

1. Pipes of Various Sizes: Support together and space trapezes for smallest pipe size or 
install intermediate supports for smaller diameter pipes as specified for individual pipe 
hangers. 

2. Field fabricate from ASTM A 36, carbon-steel shapes selected for loads being supported. 
Weld steel according to AWS D1.1. 

C. Fiberglass Pipe-Hanger Installation: Comply with applicable portions of MSS SP-69 and 
MSS SP-89. Install hangers and attachments as required to properly support piping from 
building structure. 

D. Thermal-Hanger Shield Installation: Install in pipe hanger or shield for insulated piping. 

E. Fastener System Installation: 

1. Install mechanical-expansion anchors in concrete after concrete is placed and completely 
cured. Install fasteners according to manufacturer's written instructions. 

F. Pipe Stand Installation: 

1. Pipe Stand Types except Curb-Mounted Type: Assemble components and mount on 
smooth roof surface. Do not penetrate roof membrane. 

2. Curb-Mounted-Type Pipe Stands: Assemble components or fabricate pipe stand and 
mount on permanent, stationary roof curb. 

G. Pipe Positioning-System Installation: Install support devices to make rigid supply and waste 
piping connections to each plumbing fixture. 

H. Install hangers and supports complete with necessary attachments, inserts, bolts, rods, nuts, 
washers, and other accessories. 

I. Equipment Support Installation: Fabricate from welded-structural-steel shapes. 

J. Install hangers and supports to allow controlled thermal and seismic movement of piping 
systems, to permit freedom of movement between pipe anchors, and to facilitate action of 
expansion joints, expansion loops, expansion bends, and similar units. 

K. Install lateral bracing with pipe hangers and supports to prevent swaying. 

L. Install building attachments within concrete slabs or attach to structural steel. Install additional 
attachments at concentrated loads, including valves, flanges, and strainers, NPS 2-1/2 and larger 
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and at changes in direction of piping. Install concrete inserts before concrete is placed; fasten 
inserts to forms and install reinforcing bars through openings at top of inserts. 

M. Load Distribution: Install hangers and supports so that piping live and dead loads and stresses 
from movement will not be transmitted to connected equipment. 

N. Pipe Slopes: Install hangers and supports to provide indicated pipe slopes and to not exceed 
maximum pipe deflections allowed by ASME B31.9 for building services piping. 

O. Insulated Piping: 

1. Attach clamps and spacers to piping. 

a. Piping Operating above Ambient Air Temperature: Clamp may project through 
insulation. 

b. Piping Operating below Ambient Air Temperature: Use thermal-hanger shield 
insert with clamp sized to match OD of insert. 

c. Do not exceed pipe stress limits allowed by ASME B31.9 for building services 
piping. 

2. Install MSS SP-58, Type 39, protection saddles if insulation without vapor barrier is 
indicated. Fill interior voids with insulation that matches adjoining insulation. 

a. Option: Thermal-hanger shield inserts may be used. Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

3. Install MSS SP-58, Type 40, protective shields on cold piping with vapor barrier. Shields 
shall span an arc of 180 degrees. 

a. Option: Thermal-hanger shield inserts may be used. Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

4. Shield Dimensions for Pipe: Not less than the following: 

a. NPS 1/4 to NPS 3-1/2: 12 inches long and 0.048 inch thick. 
b. NPS 4: 12 inches long and 0.06 inch thick. 
c. NPS 5 and NPS 6: 18 inches long and 0.06 inch thick. 

5. Thermal-Hanger Shields: Install with insulation same thickness as piping insulation. 

3.2 METAL FABRICATIONS 

A. Cut, drill, and fit miscellaneous metal fabrications for trapeze pipe hangers and equipment 
supports. 

B. Fit exposed connections together to form hairline joints. Field weld connections that cannot be 
shop welded because of shipping size limitations. 

C. Field Welding: Comply with AWS D1.1 procedures for shielded, metal arc welding; appearance 
and quality of welds; and methods used in correcting welding work; and with the following: 
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1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. Finish welds at exposed connections so no roughness shows after finishing and so 

contours of welded surfaces match adjacent contours. 

3.3 ADJUSTING 

A. Hanger Adjustments: Adjust hangers to distribute loads equally on attachments and to achieve 
indicated slope of pipe. 

B. Trim excess length of continuous-thread hanger and support rods to 1½ inches. 

3.4 PAINTING 

A. Touchup: Cleaning and touchup painting of field welds, bolted connections, and abraded areas 
of shop paint on miscellaneous metal are specified in Section 099123 "Interior Painting." 

B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

3.5 HANGER AND SUPPORT SCHEDULE 

A. Specific hanger and support requirements are in Sections specifying piping systems and 
equipment. 

B. Comply with MSS SP-69 for pipe-hanger selections and applications that are not specified in 
piping system Sections. 

C. Use hangers and supports with galvanized metallic coatings for piping and equipment that will 
not have field-applied finish. 

D. Use carbon-steel pipe hangers and supports metal trapeze pipe hangers and metal framing 
systems and attachments for general service applications. 

E. Use stainless-steel pipe hangers and fiberglass pipe hangers and fiberglass strut systems and 
stainless-steel or corrosion-resistant attachments for hostile environment applications. 

F. Use padded hangers for piping that is subject to scratching. 

G. Use thermal-hanger shield inserts for insulated piping and tubing. 

H. Horizontal-Piping Hangers and Supports: Unless otherwise indicated and except as specified in 
piping system Sections, install the following types: 

1. Adjustable, Steel Clevis Hangers (MSS Type 1): For suspension of noninsulated or 
insulated, stationary pipes NPS 1/2 to NPS 30. 

2. Yoke-Type Pipe Clamps (MSS Type 2): For suspension of up to 1050 deg F, pipes NPS 4 
to NPS 24, requiring up to 4 inches of insulation. 

3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3): For suspension of 
pipes NPS 3/4 to NPS 36, requiring clamp flexibility and up to 4 inches of insulation. 
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4. Steel Pipe Clamps (MSS Type 4): For suspension of cold and hot pipes NPS 1/2 to 
NPS 24 if little or no insulation is required. 

5. Pipe Hangers (MSS Type 5): For suspension of pipes NPS 1/2 to NPS 4, to allow off-
center closure for hanger installation before pipe erection. 

6. Adjustable, Swivel Split- or Solid-Ring Hangers (MSS Type 6): For suspension of 
noninsulated, stationary pipes NPS 3/4 to NPS 8. 

7. Adjustable, Steel Band Hangers (MSS Type 7): For suspension of noninsulated, 
stationary pipes NPS 1/2 to NPS 8. 

8. Adjustable Band Hangers (MSS Type 9): For suspension of noninsulated, stationary 
pipes NPS 1/2 to NPS 8. 

9. Adjustable, Swivel-Ring Band Hangers (MSS Type 10): For suspension of noninsulated, 
stationary pipes NPS 1/2 to NPS 8. 

10. Split Pipe Ring with or without Turnbuckle Hangers (MSS Type 11): For suspension of 
noninsulated, stationary pipes NPS 3/8 to NPS 8. 

11. Extension Hinged or Two-Bolt Split Pipe Clamps (MSS Type 12): For suspension of 
noninsulated, stationary pipes NPS 3/8 to NPS 3. 

12. U-Bolts (MSS Type 24): For support of heavy pipes NPS 1/2 to NPS 30. 
13. Clips (MSS Type 26): For support of insulated pipes not subject to expansion or 

contraction. 
14. Pipe Saddle Supports (MSS Type 36): For support of pipes NPS 4 to NPS 36, with steel-

pipe base stanchion support and cast-iron floor flange or carbon-steel plate. 
15. Pipe Stanchion Saddles (MSS Type 37): For support of pipes NPS 4 to NPS 36, with 

steel-pipe base stanchion support and cast-iron floor flange or carbon-steel plate, and 
with U-bolt to retain pipe. 

16. Adjustable Pipe Saddle Supports (MSS Type 38): For stanchion-type support for pipes 
NPS 2-1/2 to NPS 36 if vertical adjustment is required, with steel-pipe base stanchion 
support and cast-iron floor flange. 

17. Single-Pipe Rolls (MSS Type 41): For suspension of pipes NPS 1 to NPS 30, from two 
rods if longitudinal movement caused by expansion and contraction might occur. 

18. Adjustable Roller Hangers (MSS Type 43): For suspension of pipes NPS 2-1/2 to 
NPS 24, from single rod if horizontal movement caused by expansion and contraction 
might occur. 

19. Complete Pipe Rolls (MSS Type 44): For support of pipes NPS 2 to NPS 42 if 
longitudinal movement caused by expansion and contraction might occur but vertical 
adjustment is not necessary. 

20. Pipe Roll and Plate Units (MSS Type 45): For support of pipes NPS 2 to NPS 24 if small 
horizontal movement caused by expansion and contraction might occur and vertical 
adjustment is not necessary. 

21. Adjustable Pipe Roll and Base Units (MSS Type 46): For support of pipes NPS 2 to 
NPS 30 if vertical and lateral adjustment during installation might be required in addition 
to expansion and contraction. 

I. Vertical-Piping Clamps: Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 

1. Extension Pipe or Riser Clamps (MSS Type 8): For support of pipe risers NPS 3/4 to 
NPS 24. 

2. Carbon- or Alloy-Steel Riser Clamps (MSS Type 42): For support of pipe risers NPS 3/4 
to NPS 24 if longer ends are required for riser clamps. 
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J. Hanger-Rod Attachments: Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 

1. Steel Turnbuckles (MSS Type 13): For adjustment up to 6 inches for heavy loads. 
2. Steel Clevises (MSS Type 14): For 120 to 450 deg F piping installations. 
3. Swivel Turnbuckles (MSS Type 15): For use with MSS Type 11, split pipe rings. 
4. Malleable-Iron Sockets (MSS Type 16): For attaching hanger rods to various types of 

building attachments. 
5. Steel Weldless Eye Nuts (MSS Type 17): For 120 to 450 deg F piping installations. 

K. Building Attachments: Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 

1. Steel or Malleable Concrete Inserts (MSS Type 18): For upper attachment to suspend 
pipe hangers from concrete ceiling. 

2. Top-Beam C-Clamps (MSS Type 19): For use under roof installations with bar-joist 
construction, to attach to top flange of structural shape. 

3. Side-Beam or Channel Clamps (MSS Type 20): For attaching to bottom flange of beams, 
channels, or angles. 

4. Center-Beam Clamps (MSS Type 21): For attaching to center of bottom flange of beams. 
5. Welded Beam Attachments (MSS Type 22): For attaching to bottom of beams if loads are 

considerable and rod sizes are large. 
6. C-Clamps (MSS Type 23): For structural shapes. 
7. Top-Beam Clamps (MSS Type 25): For top of beams if hanger rod is required tangent to 

flange edge. 
8. Side-Beam Clamps (MSS Type 27): For bottom of steel I-beams. 
9. Steel-Beam Clamps with Eye Nuts (MSS Type 28): For attaching to bottom of steel I-

beams for heavy loads. 
10. Linked-Steel Clamps with Eye Nuts (MSS Type 29): For attaching to bottom of steel I-

beams for heavy loads, with link extensions. 
11. Malleable-Beam Clamps with Extension Pieces (MSS Type 30): For attaching to 

structural steel. 
12. Welded-Steel Brackets: For support of pipes from below or for suspending from above 

by using clip and rod. Use one of the following for indicated loads: 

a. Light (MSS Type 31): 750 lb. 
b. Medium (MSS Type 32): 1500 lb. 
c. Heavy (MSS Type 33): 3000 lb. 

13. Side-Beam Brackets (MSS Type 34): For sides of steel or wooden beams. 
14. Plate Lugs (MSS Type 57): For attaching to steel beams if flexibility at beam is required. 
15. Horizontal Travelers (MSS Type 58): For supporting piping systems subject to linear 

horizontal movement where headroom is limited. 

L. Saddles and Shields: Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 

1. Steel-Pipe-Covering Protection Saddles (MSS Type 39): To fill interior voids with 
insulation that matches adjoining insulation. 

2. Protection Shields (MSS Type 40): Of length recommended in writing by manufacturer 
to prevent crushing insulation. 
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3. Thermal-Hanger Shield Inserts: For supporting insulated pipe. 

M. Spring Hangers and Supports: Unless otherwise indicated and except as specified in piping 
system Sections, install the following types: 

1. Restraint-Control Devices (MSS Type 47): Where indicated to control piping movement. 
2. Spring Cushions (MSS Type 48): For light loads if vertical movement does not exceed 

1¼ inches. 
3. Spring-Cushion Roll Hangers (MSS Type 49): For equipping Type 41, roll hanger with 

springs. 
4. Spring Sway Braces (MSS Type 50): To retard sway, shock, vibration, or thermal 

expansion in piping systems. 
5. Variable-Spring Hangers (MSS Type 51): Preset to indicated load and limit variability 

factor to twenty-five percent (25%) to allow expansion and contraction of piping system 
from hanger. 

6. Variable-Spring Base Supports (MSS Type 52): Preset to indicated load and limit 
variability factor to twenty-five percent (25%) to allow expansion and contraction of 
piping system from base support. 

7. Variable-Spring Trapeze Hangers (MSS Type 53): Preset to indicated load and limit 
variability factor to twenty-five percent (25%) to allow expansion and contraction of 
piping system from trapeze support. 

8. Constant Supports: For critical piping stress and if necessary to avoid transfer of stress 
from one support to another support, critical terminal, or connected equipment. Include 
auxiliary stops for erection, hydrostatic test, and load-adjustment capability. These 
supports include the following types: 

a. Horizontal (MSS Type 54): Mounted horizontally. 
b. Vertical (MSS Type 55): Mounted vertically. 
c. Trapeze (MSS Type 56): Two (2) vertical-type supports and one (1) trapeze 

member. 

N. Comply with MSS SP-69 for trapeze pipe-hanger selections and applications that are not 
specified in piping system Sections. 

O. Comply with MFMA-103 for metal framing system selections and applications that are not 
specified in piping system Sections. 

P. Use mechanical-expansion anchors instead of building attachments where required in concrete 
construction. 

Q. Use pipe positioning systems in pipe spaces behind plumbing fixtures to support supply and 
waste piping for plumbing fixtures. 

END OF SECTION 220529 
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SECTION 220719 - PLUMBING PIPING INSULATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes insulating the following plumbing piping services: 

1. Storm-water piping exposed to freezing conditions. 
2. Roof drains. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. Include thermal conductivity, water-vapor 
permeance thickness, and jackets (both factory- and field-applied, if any). 

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work. 

1. Detail application of protective shields, saddles, and inserts at hangers for each type of 
insulation and hanger. 

2. Detail attachment and covering of heat tracing inside insulation. 
3. Detail insulation application at pipe expansion joints for each type of insulation. 
4. Detail insulation application at elbows, fittings, flanges, valves, and specialties for each 

type of insulation. 
5. Detail removable insulation at piping specialties, equipment connections, and access 

panels. 
6. Detail application of field-applied jackets. 
7. Detail application at linkages of control devices. 

C. Samples: For each type of insulation and jacket indicated. Identify each Sample, describing 
product and intended use. Sample sizes are as follows: 

1. Preformed Pipe Insulation Materials: 12 inches long by NPS 2. 
2. Jacket Materials for Pipe: 12 inches long by NPS 2. 
3. Sheet Jacket Materials: 12 inches square. 
4. Manufacturer's Color Charts: For products where color is specified, show the full range 

of colors available for each type of finish material. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer. 

B. Material Test Reports: From a qualified testing agency acceptable to authorities having 
jurisdiction indicating, interpreting, and certifying test results for compliance of insulation 
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materials, sealers, attachments, cements, and jackets, with requirements indicated. Include dates 
of tests and test methods employed. 

C. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications: Skilled mechanics who have successfully completed an apprenticeship 
program or another craft training program certified by the Department of Labor, Bureau of 
Apprenticeship and Training. 

B. Surface-Burning Characteristics: For insulation and related materials, as determined by testing 
identical products according to ASTM E 84 by a testing agency acceptable to authorities having 
jurisdiction. Factory label insulation and jacket materials and adhesive, mastic, tapes, and 
cement material containers, with appropriate markings of applicable testing agency. 

1. Insulation Installed Indoors: Flame-spread index of 25 or less, and smoke-developed 
index of 50 or less. 

2. Insulation Installed Outdoors: Flame-spread index of 75 or less, and smoke-developed 
index of 150 or less. 

C. Comply with the following applicable standards and other requirements specified for 
miscellaneous components: 

1. Supply and Drain Protective Shielding Guards: ICC A117.1. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Packaging: Insulation material containers shall be marked by manufacturer with appropriate 
ASTM standard designation, type and grade, and maximum use temperature. 

1.7 COORDINATION 

A. Coordinate sizes and locations of supports, hangers, and insulation shields specified in 
Section 220529 "Hangers and Supports for Plumbing Piping and Equipment." 

B. Coordinate clearance requirements with piping Installer for piping insulation application. 
Before preparing piping Shop Drawings, establish and maintain clearance requirements for 
installation of insulation and field-applied jackets and finishes and for space required for 
maintenance. 

C. Coordinate installation and testing of heat tracing. 

1.8 SCHEDULING 

A. Schedule insulation application after pressure testing systems and, where required, after 
installing and testing heat tracing. Insulation application may begin on segments that have 
satisfactory test results. 

B. Complete installation and concealment of plastic materials as rapidly as possible in each area of 
construction. 



  
PLUMBING PIPING INSULATION 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
220719-3 

PART 2 - PRODUCTS 

2.1 INSULATION MATERIALS 

A. Pipe insulation thickness shall conform to ASHRAE 90.1 2007, Table 6.8.3. 

B. Comply with requirements in "Piping Insulation Schedule, General," "Indoor Piping Insulation 
Schedule," "Outdoor, Aboveground Piping Insulation Schedule," and "Outdoor, Underground 
Piping Insulation Schedule" articles for where insulating materials shall be applied. 

C. Products shall not contain asbestos, lead, mercury, or mercury compounds. 

D. Products that come in contact with stainless steel shall have a leachable chloride content of less 
than 50 ppm when tested according to ASTM C 871. 

E. Insulation materials for use on austenitic stainless steel shall be qualified as acceptable 
according to ASTM C 795. 

F. Foam insulation materials shall not use CFC or HCFC blowing agents in the manufacturing 
process. 

G. Mineral-Fiber, Preformed Pipe Insulation: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Johns Manville; a Berkshire Hathaway company; Micro-Lok 
b. Knauf Insulation; Earthwool 1000 Degree Pipe Insulation with ECOSE 

Technology 
c. Owens Corning; Fiberglas Pipe Insulation 

2. Type I, 850 Deg F Materials: Mineral or glass fibers bonded with a thermosetting resin. 
Comply with ASTM C 547, Type I, Grade A, with factory-applied ASJ-SSL. Factory-
applied jacket requirements are specified in "Factory-Applied Jackets" Article. 

2.2 INSULATING CEMENTS 

A. Mineral-Fiber Insulating Cement: Comply with ASTM C 195. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Ramco Insulation, Inc; Super-Stik 

B. Expanded or Exfoliated Vermiculite Insulating Cement: Comply with ASTM C 196. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Ramco Insulation, Inc; Thermokote V 

C. Mineral-Fiber, Hydraulic-Setting Insulating and Finishing Cement: Comply with ASTM C 449. 
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1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Ramco Insulation, Inc; Ramcote 1200 and Quik-Cote 

2.3 ADHESIVES 

A. Materials shall be compatible with insulation materials, jackets, and substrates and for bonding 
insulation to itself and to surfaces to be insulated, unless otherwise indicated. 

B. Cellular-Glass Adhesive: Two-component, thermosetting urethane adhesive containing no 
flammable solvents, with a service temperature range of minus 100 to plus 200 deg F. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Foster Brand; H. B. Fuller Construction Products; 81-84 

2. For indoor applications, adhesive shall have a VOC content of 50 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

C. Mineral-Fiber Adhesive: Comply with MIL-A-3316C, Class 2, Grade A. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-127 
b. Eagle Bridges - Marathon Industries 
c. Foster Brand; H. B. Fuller Construction Products; 85-60/85-70 
d. Mon-Eco Industries, Inc; 22-25 

2. For indoor applications, adhesive shall have a VOC content of 80 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

D. ASJ Adhesive, and FSK Jacket Adhesive: Comply with MIL-A-3316C, Class 2, Grade A for 
bonding insulation jacket lap seams and joints. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-82 
b. Eagle Bridges - Marathon Industries 
c. Foster Brand; H. B. Fuller Construction Products; 85-20 
d. Mon-Eco Industries, Inc; 22-25 

2. For indoor applications, adhesive shall have a VOC content of 50 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

2.4 MASTICS 

A. Materials shall be compatible with insulation materials, jackets, and substrates; comply with 
MIL-PRF-19565C, Type II. 
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1. For indoor applications, use mastics that have a VOC content of 50 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

B. Breather Mastic: Water based; suitable for indoor and outdoor use on above-ambient services. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-10 
b. Eagle Bridges - Marathon Industries 
c. Foster Brand; H. B. Fuller Construction Products; 46-50 
d. Knauf Insulation; EXPERT Mastics - KI-705 ASJ+ 
e. Mon-Eco Industries, Inc; 55-50 
f. Vimasco Corporation; WC-1/WC-5 

2. Water-Vapor Permeance: ASTM F 1249, 1.8 perms at 0.0625-inch dry film thickness. 
3. Service Temperature Range: Minus 20 to plus 180 deg F. 
4. Solids Content: Sixty percent (60%) by volume and sixty-six percent (66%) by weight. 
5. Color: White. 

2.5 LAGGING ADHESIVES 

A. Description: Comply with MIL-A-3316C, Class I, Grade A, and shall be compatible with 
insulation materials, jackets, and substrates. 

1. For indoor applications, use lagging adhesives that have a VOC content of 50 g/L or less 
when calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

2. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-50 AHV2 
b. Foster Brand; H. B. Fuller Construction Products; 30-36 
c. Vimasco Corporation; 713 and 714 

3. Fire-resistant, water-based lagging adhesive and coating for use indoors to adhere fire-
resistant lagging cloths over pipe insulation. 

4. Service Temperature Range: 0 to plus 180 deg F. 
5. Color: White. 

2.6 SEALANTS 

A. Joint Sealants: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-76 
b. Eagle Bridges - Marathon Industries 
c. Foster Brand; H. B. Fuller Construction Products; 30-45 
d. Mon-Eco Industries, Inc; 44-05 
e. Pittsburgh Corning Corporation; Pittseal 444 
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2. Materials shall be compatible with insulation materials, jackets, and substrates. 
3. Permanently flexible, elastomeric sealant. 
4. Service Temperature Range: Minus 100 to plus 300 deg F. 
5. Color: White or gray. 
6. For indoor applications, sealants shall have a VOC content of 420 g/L or less when 

calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

B. FSK and Metal Jacket Flashing Sealants: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-76 
b. Eagle Bridges - Marathon Industries 
c. Foster Brand; H. B. Fuller Construction Products; 95-44 
d. Mon-Eco Industries, Inc; 44-05 

2. Materials shall be compatible with insulation materials, jackets, and substrates. 
3. Fire- and water-resistant, flexible, elastomeric sealant. 
4. Service Temperature Range: Minus 40 to plus 250 deg F. 
5. Color: Aluminum. 
6. For indoor applications, sealants shall have a VOC content of 420 g/L or less when 

calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

C. ASJ Flashing Sealants, and Vinyl, PVDC, and PVC Jacket Flashing Sealants: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Childers Brand; H. B. Fuller Construction Products; CP-76 

2. Materials shall be compatible with insulation materials, jackets, and substrates. 
3. Fire- and water-resistant, flexible, elastomeric sealant. 
4. Service Temperature Range: Minus 40 to plus 250 deg F. 
5. Color: White. 
6. For indoor applications, sealants shall have a VOC content of 420 g/L or less when 

calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

2.7 FACTORY-APPLIED JACKETS 

A. Insulation system schedules indicate factory-applied jackets on various applications. When 
factory-applied jackets are indicated, comply with the following: 

1. ASJ: White, Kraft-paper, fiberglass-reinforced scrim with aluminum-foil backing; 
complying with ASTM C 1136, Type I. 

2. ASJ-SSL: ASJ with self-sealing, pressure-sensitive, acrylic-based adhesive covered by a 
removable protective strip; complying with ASTM C 1136, Type I. 

3. FSK Jacket: Aluminum-foil, fiberglass-reinforced scrim with Kraft-paper backing; 
complying with ASTM C 1136, Type II. 
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2.8 FIELD-APPLIED JACKETS 

A. Field-applied jackets shall comply with ASTM C 921, Type I, unless otherwise indicated. 

B. PVC Jacket: High-impact-resistant, UV-resistant PVC complying with ASTM D 1784, 
Class 16354-C; thickness as scheduled; roll stock ready for shop or field cutting and forming. 
Thickness is indicated in field-applied jacket schedules. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Johns Manville; a Berkshire Hathaway company; Zeston 
b. P.I.C. Plastics, Inc; FG Series 
c. Proto Corporation; LoSmoke 
d. Speedline Corporation; SmokeSafe 

2. Adhesive: As recommended by jacket material manufacturer. 
3. Color:  Color-code jackets based on system. Color as selected by Architect. 
4. Factory-fabricated fitting covers to match jacket if available; otherwise, field fabricate. 

a. Shapes: 45- and 90-degree, short- and long-radius elbows, tees, valves, flanges, 
unions, reducers, end caps, soil-pipe hubs, traps, mechanical joints, and P-trap and 
supply covers for lavatories. 

2.9 TAPES 

A. ASJ Tape: White vapor-retarder tape matching factory-applied jacket with acrylic adhesive, 
complying with ASTM C 1136. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Avery Dennison Corporation, Specialty Tapes Division; Fasson 0836 
b. Compac Corporation; 104 and 105 
c. Ideal Tape Co., Inc,; an American Biltrite company; 428 AWF ASJ 
d. Knauf Insulation; EXPERT Tapes - ASJ+ Tape 
e. Venture Tape; 1540 CW Plus, 1542 CW Plus, and 1542 CW Plus/SQ 

2. Width: 3 inches. 
3. Thickness: 11.5 mils. 
4. Adhesion: 90 ounces force/inch in width. 
5. Elongation:  Two percent (2%). 
6. Tensile Strength: 40 lbf/inch in width. 
7. ASJ Tape Disks and Squares: Precut disks or squares of ASJ tape. 

B. FSK Tape: Foil-face, vapor-retarder tape matching factory-applied jacket with acrylic adhesive; 
complying with ASTM C 1136. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 
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a. Avery Dennison Corporation, Specialty Tapes Division; Fasson 0827 
b. Compac Corporation; 110 and 111 
c. Ideal Tape Co., Inc,; an American Biltrite company; 491 AWF FSK 
d. Knauf Insulation; EXPERT Tapes - FSK Tape 
e. Venture Tape; 1525 CW NT, 1528 CW, and 1528 CW/SQ 

2. Width: 3 inches. 
3. Thickness: 6.5 mils. 
4. Adhesion: 90 ounces force/inch in width. 
5. Elongation:  Two percent (2%). 
6. Tensile Strength: 40 lbf/inch in width. 
7. FSK Tape Disks and Squares: Precut disks or squares of FSK tape. 

C. PVC Tape: White vapor-retarder tape matching field-applied PVC jacket with acrylic adhesive; 
suitable for indoor and outdoor applications. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Compac Corporation 
b. Ideal Tape Co., Inc,; an American Biltrite company; 370 White PVC tape 
c. Venture Tape; 1506 CW NS 

2. Width: 2 inches. 
3. Thickness: 6 mils. 
4. Adhesion: 64 ounces force/inch in width. 
5. Elongation: Five hundred percent (500%). 
6. Tensile Strength: 18 lbf/inch in width. 

D. Aluminum-Foil Tape: Vapor-retarder tape with acrylic adhesive. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Avery Dennison Corporation, Specialty Tapes Division; Fasson 0800 
b. Compac Corporation 
c. Ideal Tape Co., Inc,; an American Biltrite company; 488 AWF 
d. Knauf Insulation; EXPERT Tapes - 2 Mil Foil Tape 
e. Venture Tape; 3520 CW 

2. Width: 2 inches. 
3. Thickness: 3.7 mils. 
4. Adhesion: 100 ounces force/inch in width. 
5. Elongation:  Five percent (5%). 
6. Tensile Strength: 34 lbf/inch in width. 

2.10 SECUREMENTS 

A. Bands: 
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1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. ITW Insulation Systems; Illinois Tool Works, Inc; Gerrard Strapping and Seals 
b. RPR Products, Inc; Insul-Mate Strapping and Seals 

2. Stainless Steel: ASTM A 167 or ASTM A 240/A 240M, Type 316; 0.015 inch thick, ¾ 
inch wide with wing seal or closed seal. 

3. Aluminum: ASTM B 209, Alloy 3003, 3005, 3105, or 5005; Temper H-14, 0.020 inch 
thick, ¾ inch wide with wing seal or closed seal. 

B. Staples: Outward-clinching insulation staples, nominal ¾-inch-wide, stainless steel or Monel. 

C. Wire:  0.062-inch soft-annealed, stainless steel. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. C & F Wire 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions for compliance with requirements for installation tolerances 
and other conditions affecting performance of insulation application. 

1. Verify that systems to be insulated have been tested and are free of defects. 
2. Verify that surfaces to be insulated are clean and dry. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Preparation: Clean and dry surfaces to receive insulation. Remove materials that will 
adversely affect insulation application. 

B. Mix insulating cements with clean potable water; if insulating cements are to be in contact with 
stainless-steel surfaces, use demineralized water. 

3.3 GENERAL INSTALLATION REQUIREMENTS 

A. Install insulation materials, accessories, and finishes with smooth, straight, and even surfaces; 
free of voids throughout the length of piping including fittings, valves, and specialties. 

B. Install insulation materials, forms, vapor barriers or retarders, jackets, and thicknesses required 
for each item of pipe system as specified in insulation system schedules. 

C. Install accessories compatible with insulation materials and suitable for the service. Install 
accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet or 
dry state. 
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D. Install insulation with longitudinal seams at top and bottom of horizontal runs. 

E. Install multiple layers of insulation with longitudinal and end seams staggered. 

F. Do not weld brackets, clips, or other attachment devices to piping, fittings, and specialties. 

G. Keep insulation materials dry during application and finishing. 

H. Install insulation with tight longitudinal seams and end joints. Bond seams and joints with 
adhesive recommended by insulation material manufacturer. 

I. Install insulation with least number of joints practical. 

J. Where vapor barrier is indicated, seal joints, seams, and penetrations in insulation at hangers, 
supports, anchors, and other projections with vapor-barrier mastic. 

1. Install insulation continuously through hangers and around anchor attachments. 
2. For insulation application where vapor barriers are indicated, extend insulation on anchor 

legs from point of attachment to supported item to point of attachment to structure. Taper 
and seal ends at attachment to structure with vapor-barrier mastic. 

3. Install insert materials and install insulation to tightly join the insert. Seal insulation to 
insulation inserts with adhesive or sealing compound recommended by insulation 
material manufacturer. 

4. Cover inserts with jacket material matching adjacent pipe insulation. Install shields over 
jacket, arranged to protect jacket from tear or puncture by hanger, support, and shield. 

K. Apply adhesives, mastics, and sealants at manufacturer's recommended coverage rate and wet 
and dry film thicknesses. 

L. Install insulation with factory-applied jackets as follows: 

1. Draw jacket tight and smooth. 
2. Cover circumferential joints with 3-inch-wide strips, of same material as insulation 

jacket. Secure strips with adhesive and outward clinching staples along both edges of 
strip, spaced 4 inches o.c. 

3. Overlap jacket longitudinal seams at least 1½ inches. Install insulation with longitudinal 
seams at bottom of pipe. Clean and dry surface to receive self-sealing lap. Staple laps 
with outward clinching staples along edge at 2 inches o.c. 

a. For below-ambient services, apply vapor-barrier mastic over staples. 

4. Cover joints and seams with tape, according to insulation material manufacturer's written 
instructions, to maintain vapor seal. 

5. Where vapor barriers are indicated, apply vapor-barrier mastic on seams and joints and at 
ends adjacent to pipe flanges and fittings. 

M. Cut insulation in a manner to avoid compressing insulation more than seventy-five percent 
(75%) of its nominal thickness. 

N. Finish installation with systems at operating conditions. Repair joint separations and cracking 
due to thermal movement. 



  
PLUMBING PIPING INSULATION 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
220719-11 

O. Repair damaged insulation facings by applying same facing material over damaged areas. 
Extend patches at least 4 inches beyond damaged areas. Adhere, staple, and seal patches similar 
to butt joints. 

P. For above-ambient services, do not install insulation to the following: 

1. Vibration-control devices. 
2. Testing agency labels and stamps. 
3. Nameplates and data plates. 
4. Cleanouts. 

3.4 PENETRATIONS 

A. Insulation Installation at Roof Penetrations: Install insulation continuously through roof 
penetrations. 

1. Seal penetrations with flashing sealant. 
2. For applications requiring only indoor insulation, terminate insulation above roof surface 

and seal with joint sealant. For applications requiring indoor and outdoor insulation, 
install insulation for outdoor applications tightly joined to indoor insulation ends. Seal 
joint with joint sealant. 

3. Extend jacket of outdoor insulation outside roof flashing at least 2 inches below top of 
roof flashing. 

4. Seal jacket to roof flashing with flashing sealant. 

B. Insulation Installation at Aboveground Exterior Wall Penetrations: Install insulation 
continuously through wall penetrations. 

1. Seal penetrations with flashing sealant. 
2. For applications requiring only indoor insulation, terminate insulation inside wall surface 

and seal with joint sealant. For applications requiring indoor and outdoor insulation, 
install insulation for outdoor applications tightly joined to indoor insulation ends. Seal 
joint with joint sealant. 

3. Extend jacket of outdoor insulation outside wall flashing and overlap wall flashing at 
least 2 inches. 

4. Seal jacket to wall flashing with flashing sealant. 

C. Insulation Installation at Interior Wall and Partition Penetrations (That Are Not Fire Rated): 
Install insulation continuously through walls and partitions. 

D. Insulation Installation at Fire-Rated Wall and Partition Penetrations: Install insulation 
continuously through penetrations of fire-rated walls and partitions. 

1. Comply with requirements in Section 078413 "Penetration Firestopping" for firestopping 
and fire-resistive joint sealers. 

E. Insulation Installation at Floor Penetrations: 

1. Pipe: Install insulation continuously through floor penetrations. 
2. Seal penetrations through fire-rated assemblies. Comply with requirements in 

Section 078413 "Penetration Firestopping." 
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3.5 GENERAL PIPE INSULATION INSTALLATION 

A. Requirements in this article generally apply to all insulation materials except where more 
specific requirements are specified in various pipe insulation material installation articles. 

B. Insulation Installation on Fittings, Valves, Strainers, Flanges, and Unions: 

1. Install insulation over fittings, valves, strainers, flanges, unions, and other specialties with 
continuous thermal and vapor-retarder integrity unless otherwise indicated. 

2. Insulate pipe elbows using preformed fitting insulation, mitered fittings made from same 
material and density as adjacent pipe insulation or PVC fitting cover manufacturer 
recommended flexible fiberglass inserts. Each piece shall be butted tightly against 
adjoining piece and bonded with adhesive. Fill joints, seams, voids, and irregular surfaces 
with insulating cement finished to a smooth, hard, and uniform contour that is uniform 
with adjoining pipe insulation. 

3. Insulate tee fittings with preformed fitting insulation or sectional pipe insulation of same 
material and thickness as used for adjacent pipe. Cut sectional pipe insulation to fit. Butt 
each section closely to the next and hold in place with tie wire. Bond pieces with 
adhesive. 

4. Insulate valves using preformed fitting insulation or sectional pipe insulation of same 
material, density, and thickness as used for adjacent pipe. Overlap adjoining pipe 
insulation by not less than two times the thickness of pipe insulation, or one pipe 
diameter, whichever is thicker. For valves, insulate up to and including the bonnets, valve 
stuffing-box studs, bolts, and nuts. Fill joints, seams, and irregular surfaces with 
insulating cement. 

5. Insulate strainers using preformed fitting insulation or sectional pipe insulation of same 
material, density, and thickness as used for adjacent pipe. Overlap adjoining pipe 
insulation by not less than two times the thickness of pipe insulation, or one pipe 
diameter, whichever is thicker. Fill joints, seams, and irregular surfaces with insulating 
cement. Insulate strainers so strainer basket flange or plug can be easily removed and 
replaced without damaging the insulation and jacket. Provide a removable reusable 
insulation cover. For below-ambient services, provide a design that maintains vapor 
barrier. 

6. Insulate flanges and unions using a section of oversized preformed pipe insulation. 
Overlap adjoining pipe insulation by not less than two times the thickness of pipe 
insulation, or one pipe diameter, whichever is thicker. 

7. Cover segmented insulated surfaces with a layer of finishing cement and coat with a 
mastic. Install vapor-barrier mastic for below-ambient services and a breather mastic for 
above-ambient services. Reinforce the mastic with fabric-reinforcing mesh. Trowel the 
mastic to a smooth and well-shaped contour. 

8. For services not specified to receive a field-applied jacket except for flexible elastomeric 
and polyolefin, install fitted PVC cover over elbows, tees, strainers, valves, flanges, and 
unions. Terminate ends with PVC end caps. Tape PVC covers to adjoining insulation 
facing using PVC tape. 

9. Stencil or label the outside insulation jacket of each union with the word "union." Match 
size and color of pipe labels. 

C. Insulate instrument connections for thermometers, pressure gages, pressure temperature taps, 
test connections, flow meters, sensors, switches, and transmitters on insulated pipes. Shape 
insulation at these connections by tapering it to and around the connection with insulating 
cement and finish with finishing cement, mastic, and flashing sealant. 
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D. Install removable insulation covers at locations indicated. Installation shall conform to the 
following: 

1. Make removable flange and union insulation from sectional pipe insulation of same 
thickness as that on adjoining pipe. Install same insulation jacket as adjoining pipe 
insulation. 

2. When flange and union covers are made from sectional pipe insulation, extend insulation 
from flanges or union long at least two times the insulation thickness over adjacent pipe 
insulation on each side of flange or union. Secure flange cover in place with stainless-
steel or aluminum bands. Select band material compatible with insulation and jacket. 

3. Construct removable valve insulation covers in same manner as for flanges, except divide 
the two-part section on the vertical center line of valve body. 

4. When covers are made from block insulation, make two halves, each consisting of 
mitered blocks wired to stainless-steel fabric. Secure this wire frame, with its attached 
insulation, to flanges with tie wire. Extend insulation at least 2 inches over adjacent pipe 
insulation on each side of valve. Fill space between flange or union cover and pipe 
insulation with insulating cement. Finish cover assembly with insulating cement applied 
in two coats. After first coat is dry, apply and trowel second coat to a smooth finish. 

5. Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed 
surfaces with a metal jacket. 

3.6 INSTALLATION OF MINERAL-FIBER INSULATION 

A. Insulation Installation on Straight Pipes and Tubes: 

1. Secure each layer of preformed pipe insulation to pipe with wire or bands and tighten 
bands without deforming insulation materials. 

2. Where vapor barriers are indicated, seal longitudinal seams, end joints, and protrusions 
with vapor-barrier mastic and joint sealant. 

3. For insulation with factory-applied jackets on above-ambient surfaces, secure laps with 
outward clinched staples at 6 inches o.c. 

4. For insulation with factory-applied jackets on below-ambient surfaces, do not staple 
longitudinal tabs. Instead, secure tabs with additional adhesive as recommended by 
insulation material manufacturer and seal with vapor-barrier mastic and flashing sealant. 

B. Insulation Installation on Pipe Flanges: 

1. Install preformed pipe insulation to outer diameter of pipe flange. 
2. Make width of insulation section same as overall width of flange and bolts, plus twice the 

thickness of pipe insulation. 
3. Fill voids between inner circumference of flange insulation and outer circumference of 

adjacent straight pipe segments with mineral-fiber blanket insulation. 
4. Install jacket material with manufacturer's recommended adhesive, overlap seams at least 

1 inch, and seal joints with flashing sealant. 

C. Insulation Installation on Pipe Fittings and Elbows: 

1. Install preformed sections of same material as straight segments of pipe insulation when 
available. 
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2. When preformed insulation elbows and fittings are not available, install mitered sections 
of pipe insulation, to a thickness equal to adjoining pipe insulation. Secure insulation 
materials with wire or bands. 

D. Insulation Installation on Valves and Pipe Specialties: 

1. Install preformed sections of same material as straight segments of pipe insulation when 
available. 

2. When preformed sections are not available, install mitered sections of pipe insulation to 
valve body. 

3. Arrange insulation to permit access to packing and to allow valve operation without 
disturbing insulation. 

4. Install insulation to flanges as specified for flange insulation application. 

3.7 FIELD-APPLIED JACKET INSTALLATION 

A. Where glass-cloth jackets are indicated, install directly over bare insulation or insulation with 
factory-applied jackets. 

1. Draw jacket smooth and tight to surface with 2-inch overlap at seams and joints. 
2. Embed glass cloth between two (2) 0.062-inch-thick coats of lagging adhesive. 
3. Completely encapsulate insulation with coating, leaving no exposed insulation. 

B. Where FSK jackets are indicated, install as follows: 

1. Draw jacket material smooth and tight. 
2. Install lap or joint strips with same material as jacket. 
3. Secure jacket to insulation with manufacturer's recommended adhesive. 
4. Install jacket with 1½-inch laps at longitudinal seams and 3-inch-wide joint strips at end 

joints. 
5. Seal openings, punctures, and breaks in vapor-retarder jackets and exposed insulation 

with vapor-barrier mastic. 

C. Where PVC jackets are indicated, install with 1-inch overlap at longitudinal seams and end 
joints. Seal with manufacturer's recommended adhesive. 

1. Apply two (2) continuous beads of adhesive to seams and joints, one bead under lap and 
the finish bead along seam and joint edge. 

D. Where metal jackets are indicated, install with 2-inch overlap at longitudinal seams and end 
joints. Overlap longitudinal seams arranged to shed water. Seal end joints with weatherproof 
sealant recommended by insulation manufacturer. Secure jacket with stainless-steel bands 12 
inches o.c. and at end joints. 

3.8 FINISHES 

A. Insulation with ASJ, Glass-Cloth, or Other Paintable Jacket Material: Paint jacket with paint 
system identified below. 

1. Flat Acrylic Finish:  Two (2) finish coats over a primer that is compatible with jacket 
material and finish coat paint. Add fungicidal agent to render fabric mildew proof. 
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a. Finish Coat Material: Interior, flat, latex-emulsion size. 

B. Flexible Elastomeric Thermal Insulation: After adhesive has fully cured, apply two (2) coats of 
insulation manufacturer's recommended protective coating. 

C. Color: Final color as selected by Architect. Vary first and second coats to allow visual 
inspection of the completed Work. 

D. Do not field paint aluminum or stainless-steel jackets. 

3.9 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

B. Tests and Inspections: 

1. Inspect pipe, fittings, strainers, and valves, randomly selected by Architect, by removing 
field-applied jacket and insulation in layers in reverse order of their installation. Extent of 
inspection shall be limited to three (3) locations of straight pipe, three (3) locations of 
threaded fittings, three (3) locations of welded fittings, two (2) locations of threaded 
strainers, two (2) locations of welded strainers, three (3) locations of threaded valves, and 
three (3) locations of flanged valves for each pipe service defined in the "Piping 
Insulation Schedule, General" Article. 

C. All insulation applications will be considered defective Work if sample inspection reveals 
noncompliance with requirements. 

3.10 PIPING INSULATION SCHEDULE, GENERAL 

A. Acceptable preformed pipe and tubular insulation materials and thicknesses are identified for 
each piping system and pipe size range. If more than one material is listed for a piping system, 
selection from materials listed is Contractor's option. 

B. Items Not Insulated: Unless otherwise indicated, do not install insulation on the following: 

1. Drainage piping located in crawl spaces. 
2. Underground piping. 
3. Chrome-plated pipes and fittings unless there is a potential for personnel injury. 

3.11 INDOOR PIPING INSULATION SCHEDULE 

A. Stormwater and Overflow: 

1. All Pipe Sizes: Insulation shall be the following: 

a. Mineral-Fiber, Preformed Pipe Insulation, Type I:  1 inch thick. 

B. Roof Drain and Overflow Drain Bodies: 

1. All Pipe Sizes: Insulation shall be the following: 

a. Mineral-Fiber, Preformed Pipe Insulation, Type I:  1 inch thick. 
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3.12 INDOOR, FIELD-APPLIED JACKET SCHEDULE 

A. Install jacket over insulation material. For insulation with factory-applied jacket, install the 
field-applied jacket over the factory-applied jacket. 

B. If more than one material is listed, selection from materials listed is Contractor's option. 

C. Piping, Concealed: 

1. None. 

D. Piping, Exposed: 

1. PVC:  20 mils thick. 

END OF SECTION 220719 
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SECTION 221423 - STORM DRAINAGE PIPING SPECIALTIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Pipe, tube, and fittings. 
2. Roof drains. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Drainage piping specialties shall bear label, stamp, or other markings of specified testing 
agency. 

PART 2 - PRODUCTS 

2.1 CAST-IRON PIPE AND FITTINGS 

A. Pipe and Fittings: ASTM A 74, Service classes. 

B. Gaskets: ASTM C 564, rubber. 

C. Caulking Materials: ASTM B 29, pure lead and oakum or hemp fiber. 

2.2 METAL ROOF DRAINS 

A. Cast-Iron, Large-Sump, General-Purpose Roof Drains: 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide Smith, Jay 
R. Mfg. Co. or comparable product by one (1) of the following: 

a. Josam Company 
b. Watts; a Watts Water Technologies company 
c. Zurn Industries, LLC 

2. Standard: ASME A112.6.4, for general-purpose roof drains. 
3. Body Material:  Cast iron. 
4. Dimension of Body: Nominal 15-inch diameter. 
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5. Combination Flashing Ring and Gravel Stop:  Required. 
6. Outlet:  Bottom. 
7. Extension Collars:  Required. 
8. Underdeck Clamp:  Required. 
9. Sump Receiver Plate:  Required. 
10. Dome Material:  Cast iron. 
11. Perforated Gravel Guard:  Not required. 
12. Vandal-Proof Dome:  Required. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping 
systems. Indicated locations and arrangements were used to size pipe and calculate friction loss, 
expansion, and other design considerations. Install piping as indicated unless deviations from 
layout are approved on coordination drawings. 

B. Install piping at indicated slopes. 

C. Install piping free of sags and bends. 

D. Install fittings for changes in direction and branch connections. 

E. Install piping to allow application of insulation. 

F. Make changes in direction for storm drainage piping using appropriate branches, bends, and 
long-sweep bends. Do not change direction of flow more than 90 degrees. Use proper size of 
standard increasers and reducers if pipes of different sizes are connected. Reducing size of 
drainage piping in direction of flow is prohibited. 

G. Install roof drains at low points of roof areas according to roof membrane manufacturer's 
written installation instructions. 

1. Install flashing collar or flange of roof drain to prevent leakage between drain and 
adjoining roofing. Maintain integrity of waterproof membranes where penetrated. 

2. Install expansion joints, if indicated, in roof drain outlets. 
3. Position roof drains for easy access and maintenance. 

H. Install through-penetration firestop assemblies in plastic conductors at concrete floor 
penetrations. 

I. Install sleeve flashing device with each conductor passing through floors with waterproof 
membrane. 

3.2 PROTECTION 

A. Protect drains during remainder of construction period to avoid clogging with dirt or debris and 
to prevent damage from traffic or construction work. 

B. Place plugs in ends of uncompleted piping at end of each day or when work stops. 
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END OF SECTION 221423 
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SECTION 260500 - COMMON WORK RESULTS FOR ELECTRICAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Electrical equipment coordination and installation. 
2. Sleeves for raceways and cables. 
3. Sleeve seals. 
4. Grout. 
5. Common electrical installation requirements. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

B. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For sleeve seals. 

1.5 COORDINATION 

A. Coordinate arrangement, mounting, and support of electrical equipment: 

1. To allow maximum possible headroom unless specific mounting heights that reduce 
headroom are indicated. 

2. To provide for ease of disconnecting the equipment with minimum interference to other 
installations. 

3. To allow right of way for piping and conduit installed at required slope. 
4. So connecting raceways, cables, wireways, cable trays, and busways will be clear of 

obstructions and of the working and access space of other equipment. 

B. Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete, 
masonry walls, and other structural components as they are constructed. 

C. Coordinate location of access panels and doors for electrical items that are behind finished 
surfaces or otherwise concealed. 
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PART 2 - PRODUCTS 

2.1 SLEEVES FOR RACEWAYS AND CABLES 

A. Steel Pipe Sleeves:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, 
with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel. 

1. Minimum Metal Thickness: 

a. For sleeve cross-section rectangle perimeter less than 50 inches and no side more 
than 16 inches, thickness shall be 0.052 inch. 

b. For sleeve cross-section rectangle perimeter equal to, or more than, 50 inches and 
1 or more sides equal to, or more than, 16 inches, thickness shall be 0.138 inch. 

2.2 SLEEVE SEALS 

A. Description:  Modular sealing device, designed for field assembly, to fill annular space between 
sleeve and raceway or cable. 

1. Basis-of-Design Product:  Subject to compliance with requirements, provide product 
indicated on Drawings or comparable product by one (1) of the following: 

a. Advance Products & Systems, Inc. 
b. Calpico, Inc. 
c. Metraflex Co. 
d. Pipeline Seal and Insulator, Inc. 

2. Sealing Elements:  EPDM and/or NBR interlocking links shaped to fit surface of cable or 
conduit.  Include type and number required for material and size of raceway or cable. 

3. Pressure Plates:  Plastic, Carbon steel, Stainless steel.  Include two (2) for each sealing 
element. 

4. Connecting Bolts and Nuts:  Carbon steel with corrosion-resistant coating, Stainless steel 
of length required to secure pressure plates to sealing elements.  Include one (1) for each 
sealing element. 

2.3 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive, non-staining, mixed with water to consistency suitable for 
application and a thirty (30) minute working time. 

PART 3 - EXECUTION 

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION 

A. Comply with NECA 1. 
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B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit 
for wall-mounting items. 

C. Headroom Maintenance:  If mounting heights or other location criteria are not indicated, 
arrange and install components and equipment to provide maximum possible headroom 
consistent with these requirements. 

D. Equipment:  Install to facilitate service, maintenance, and repair or replacement of components 
of both electrical equipment and other nearby installations.  Connect in such a way as to 
facilitate future disconnecting with minimum interference with other items in the vicinity. 

E. Right of Way:  Give to piping systems installed at a required slope. 

3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways 
penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies. 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed 
openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening. 

D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies 
unless openings compatible with firestop system used are fabricated during construction of floor 
or wall. 

E. Cut sleeves to length for mounting flush with both surfaces of walls. 

F. Extend sleeves installed in floors 2 inches above finished floor level. 

G. Size pipe sleeves to provide ½-inch annular clear space between sleeve and raceway or cable, 
unless indicated otherwise. 

H. Seal space outside of sleeves with grout for penetrations of concrete and masonry 

1. Promptly pack grout solidly between sleeve and wall so no voids remain.  Tool exposed 
surfaces smooth; protect grout while curing. 

I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve 
and raceway or cable, using joint sealant appropriate for size, depth, and location of joint.  
Comply with requirements in Section 079200 "Joint Sealants." 

J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at raceway and cable penetrations.  Install sleeves and seal raceway and cable 
penetration sleeves with firestop materials. 

K. Roof-Penetration Sleeves:  Seal penetration of individual raceways and cables with flexible 
boot-type flashing units applied in coordination with roofing work. 
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L. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using steel pipe sleeves and 
mechanical sleeve seals.  Select sleeve size to allow for 1-inch annular clear space between pipe 
and sleeve for installing mechanical sleeve seals. 

M. Underground, Exterior-Wall Penetrations:  Install cast-iron pipe sleeves.  Size sleeves to allow 
for 1-inch annular clear space between raceway or cable and sleeve for installing mechanical 
sleeve seals. 

3.3 SLEEVE-SEAL INSTALLATION 

A. Install to seal exterior wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for raceway or cable 
material and size.  Position raceway or cable in center of sleeve.  Assemble mechanical sleeve 
seals and install in annular space between raceway or cable and sleeve.  Tighten bolts against 
pressure plates that cause sealing elements to expand and make watertight seal. 

3.4 FIRESTOPPING 

A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical 
installations to restore original fire-resistance rating of assembly. 

END OF SECTION 260500 
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SECTION 260509 - ELECTRICAL DEMOLITION REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition involving electrical system as described in Contract Documents. 

B. Related Sections: 

1. Section 260500 “Common Work Results for Electrical” 
2. New and replacement work specified in appropriate specification sections. 

1.3 SCHEDULING 

A. Include on Construction Schedule sequence of individual electrical demolition operations. 

B. Coordinate with Owner for equipment and materials to be removed by Owner. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. All relocations, reconnections and removals are not necessarily indicated on Drawings.  All 
such work shall be included without additional cost to Owner. 

3.2 PREPARATION 

A. Disconnect equipment that is to be removed or relocated.  Carefully remove, disassemble or 
dismantle as required, and store in approved location on site, existing items to be reused in 
completed work. 

B. Where affected by demolition or new construction, relocate, extend or repair raceways, 
conductors, outlets and apparatus to allow continued use of electrical system.  Use methods and 
materials as specified for new construction. 
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3.3 PERFORMANCE 

A. Perform drilling, cutting, block-offs and demolition work required for removal of necessary 
portions of electrical system.  Do not cut joists, beams, girders, trusses or columns without prior 
written permission from Architect. 

B. Remove concealed wiring abandoned due to demolition or new construction.  Remove circuits, 
conduits and conductors that are not to be re-used back to next active fixture, device or junction 
box. 

C. Patch, repair and finish surfaces affected by electrical demolition work, unless work is 
specifically called for under other Sections of the specifications. 

3.4 CLEANING 

A. Remove obsolete raceways, conductors, apparatus and lighting fixtures promptly from site and 
dispose of legally. 

END OF SECTION 260509 
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SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Building wires and cables rated 600 V and less. 
2. Connectors, splices, and terminations rated 600 V and less. 
3. Sleeves and sleeve seals for cables. 

1.3 DEFINITIONS 

A. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

B. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Qualification Data:  For testing agency. 

C. Field quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and capability to 
conduct the testing indicated, that is a member company of the InterNational Electrical Testing 
Association or is a nationally recognized testing laboratory (NRTL) as defined by OSHA in 
29 CFR 1910.7, and that is acceptable to authorities having jurisdiction. 

1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational 
Electrical Testing Association or the National Institute for Certification in Engineering 
Technologies to supervise on-site testing specified in Part 3. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

C. Comply with NFPA 70. 
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1.6 COORDINATION 

A. Set sleeves in cast-in-place concrete, masonry walls, and other structural components as they 
are constructed. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Alcan Products Corporation; Alcan Cable Division 
2. American Insulated Wire Corp.; a Leviton Company 
3. General Cable Corporation 
4. Senator Wire & Cable Company 
5. Southwire Company 
6. Belden 

B. Copper Conductors:  Comply with NEMA WC 70. 

C. Conductor Insulation:  Comply with NEMA WC 70 for Types THHN-THWN. 

D. Multi-Conductor Cable:  Comply with NEMA WC 70 for metal-clad cable, Type MC with 
ground wire. 

2.2 CONNECTORS AND SPLICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. AFC Cable Systems, Inc. 
2. Hubbell Power Systems, Inc. 
3. O-Z/Gedney; EGS Electrical Group LLC 
4. 3M; Electrical Products Division 
5. Tyco Electronics Corp. 

B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, material, type, 
and class for application and service indicated. 

2.3 SLEEVES FOR CABLES 

A. Steel Pipe Sleeves:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, 
with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 0.138-inch 
thickness as indicated and of length to suit application. 
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2.4 SLEEVE SEALS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Advance Products & Systems, Inc. 
2. Calpico, Inc. 
3. Metraflex Co. 
4. Pipeline Seal and Insulator, Inc. 

B. Description:  Modular sealing device, designed for field assembly, to fill annular space between 
sleeve and cable. 

1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or conduit.  
Include type and number required for material and size of raceway or cable. 

2. Pressure Plates:  Plastic, Carbon steel, Stainless steel.  Include two (2) for each sealing 
element. 

3. Connecting Bolts and Nuts: Stainless steel of length required to secure pressure plates to 
sealing elements.  Include one (1) for each sealing element. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Feeders:  Copper for all feeders.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG 
and larger. 

B. Branch Circuits:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and 
larger. 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND 
WIRING METHODS 

A. Service Entrance:  Type THHN-THWN, single conductors in raceway. 

B. Exposed Feeders: Type THHN-THWN, single conductors in raceway. 

C. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces:  Type THHN-THWN, 
single conductors in raceway. 

D. Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground:  Type THHN-
THWN, single conductors in raceway. 

E. Feeders in Cable Tray:  Type THHN-THWN, single conductors in raceway and metal-clad 
cable, Type MC. 

F. Exposed Branch Circuits, Including in Crawlspaces:  Type THHN-THWN, single conductors in 
raceway. 

G. Branch Circuits Concealed in Ceilings, Walls, and Partitions:  Type THHN-THWN, single 
conductors in raceway and metal-clad cable, Type MC. 
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H. Branch Circuits Concealed in Concrete, below Slabs-on-Grade, and Underground:  
Type THHN-THWN, single conductors in raceway. 

I. Branch Circuits in Cable Tray:  Type THHN-THWN, single conductors in raceway and metal-
clad cable, Type MC. 

J. Cord Drops and Portable Appliance Connections:  Type SO, hard service cord with stainless-
steel, wire-mesh, strain relief device at terminations to suit application. 

K. Class 1 Control Circuits:  Type THHN-THWN, in raceway. 

L. Class 2 Control Circuits:  Type THHN-THWN, in raceway Power-limited cable, concealed in 
building finishes, Power-limited tray cable, in cable tray. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated. 

B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation.  Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values. 

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will 
not damage cables or raceway. 

D. Install exposed cables parallel and perpendicular to surfaces of exposed structural members, and 
follow surface contours where possible. 

E. Support cables according to Section 260529 "Hangers and Supports for Electrical Systems." 

F. Identify and color-code conductors and cables according to Section 260553 "Identification for 
Electrical Systems." 

3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 

B. Make splices and taps that are compatible with conductor material and that possess equivalent 
or better mechanical strength and insulation ratings than unspliced conductors. 

1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors. 

C. Wiring at Outlets:  Install conductor at each outlet, with at least 12 inches of slack. 

3.5 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed 
openings are used.  Install sleeves during erection of slabs and walls. 

B. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening. 
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C. Rectangular Sleeve Minimum Metal Thickness: 

1. For sleeve rectangle perimeter less than 50 inches and no side greater than 16 inches, 
thickness shall be 0.052 inch. 

2. For sleeve rectangle perimeter equal to, or greater than, 50 inches and 1 or more sides 
equal to, or greater than, 16 inches, thickness shall be 0.138 inch. 

D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies 
unless openings compatible with firestop system used are fabricated during construction of floor 
or wall. 

E. Cut sleeves to length for mounting flush with both wall surfaces. 

F. Extend sleeves installed in floors 2 inches above finished floor level. 

G. Size pipe sleeves to provide ¼-inch annular clear space between sleeve and cable unless sleeve 
seal is to be installed or unless seismic criteria require different clearance. 

H. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with 
approved joint compound for gypsum board assemblies. 

I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve 
and cable, using joint sealant appropriate for size, depth, and location of joint according to 
Section 079200 "Joint Sealants." 

J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at cable penetrations. 

K. Roof-Penetration Sleeves:  Seal penetration of individual cables with flexible boot-type flashing 
units applied in coordination with roofing work. 

L. Aboveground Exterior-Wall Penetrations:  Seal penetrations using sleeves and mechanical 
sleeve seals.  Size sleeves to allow for 1-inch annular clear space between pipe and sleeve for 
installing mechanical sleeve seals. 

M. Underground Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  Size 
sleeves to allow for 1-inch annular clear space between cable and sleeve for installing 
mechanical sleeve seals. 

3.6 SLEEVE-SEAL INSTALLATION 

A. Install to seal underground exterior-wall penetrations. 

B. Use type and number of sealing elements recommended by manufacturer for cable material and 
size.  Position cable in center of sleeve.  Assemble mechanical sleeve seals and install in annular 
space between cable and sleeve.  Tighten bolts against pressure plates that cause sealing 
elements to expand and make watertight seal. 

3.7 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore 
original fire-resistance rating of assembly. 
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3.8 FIELD QUALITY CONTROL 

A. Tests and Inspections: 

1. After installing conductors and cables and before electrical circuitry has been energized, 
test service entrance and feeder conductors, and conductors feeding the following critical 
equipment and services for compliance with requirements. 

2. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

3. Infrared Scanning:  After Substantial Completion, but not more than sixty (60) days after 
Final Acceptance, perform an infrared scan of each splice in cables and conductors 
No. 3 AWG and larger.  Remove box and equipment covers so splices are accessible to 
portable scanner. 

a. Follow-up Infrared Scanning:  Perform an additional follow-up infrared scan of 
each splice eleven (11) months after date of Substantial Completion. 

b. Instrument:  Use an infrared scanning device designed to measure temperature or 
to detect significant deviations from normal values.  Provide calibration record for 
device. 

c. Record of Infrared Scanning:  Prepare a certified report that identifies splices 
checked and that describes scanning results.  Include notation of deficiencies 
detected, remedial action taken, and observations after remedial action. 

B. Test Reports:  Prepare a written report to record the following: 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Test results that do not comply with requirements and corrective action taken to achieve 

compliance with requirements. 

C. Remove and replace malfunctioning units and retest as specified above. 

END OF SECTION 260519  
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SECTION 260526 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes grounding systems and equipment. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. As-Built Data:  Plans showing dimensioned as-built locations of grounding features specified in 
"Field Quality Control" Article, including the following: 

C. Qualification Data:  For qualified testing agency and testing agency's field supervisor. 

D. Field quality-control reports. 

E. Operation and Maintenance Data:  For grounding to include in emergency, operation, and 
maintenance manuals. In addition to items specified in Section 017823 "Operation and 
Maintenance Data," include the following: 

1. Instructions for periodic testing and inspection of grounding features at test wells, ground 
rings, and grounding connections for separately derived systems based on NETA MTS 
and NFPA 70B. 

a. Tests shall determine if ground-resistance or impedance values remain within 
specified maximums, and instructions shall recommend corrective action if values 
do not. 

b. Include recommended testing intervals. 

1.4 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Member company of NETA or an NRTL. 

1. Testing Agency's Field Supervisor:  Currently certified by NETA to supervise on-site 
testing. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and application. 

C. Comply with UL 467 for grounding and bonding materials and equipment. 
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PART 2 - PRODUCTS 

2.1 CONDUCTORS 

A. Insulated Conductors:  Copper wire or cable insulated for 600 V unless otherwise required by 
applicable Code or authorities having jurisdiction. 

B. Bare Copper Conductors: 

1. Solid Conductors:  ASTM B 3. 
2. Stranded Conductors:  ASTM B 8. 
3. Tinned Conductors:  ASTM B 33. 
4. Bonding Cable:  28 kcmil, 14 strands of No. 17 AWG conductor, ¼-inch in diameter. 
5. Bonding Conductor:  No. 4 or No. 6 AWG, stranded conductor. 
6. Bonding Jumper:  Copper tape, braided conductors terminated with copper ferrules; 1-5/8 

inches wide and 1/16 inch thick. 
7. Tinned Bonding Jumper:  Tinned-copper tape, braided conductors terminated with copper 

ferrules; 1-5/8 inches wide and 1/16 inch thick. 

C. Bare Grounding Conductor and Conductor Protector for Wood Poles: 

1. No. 4 AWG minimum, soft-drawn copper. 
2. Conductor Protector:  Half-round PVC or wood molding; if wood, use pressure-treated 

fir, cypress, or cedar. 

D. Grounding Bus:  Predrilled rectangular bars of annealed copper, ¼ by 4 inches in cross section, 
with 9/32-inch holes spaced 1-1/8 inches apart.  Stand-off insulators for mounting shall comply 
with UL 891 for use in switchboards, 600 V.  Lexan or PVC, impulse tested at 5000 V. 

2.2 CONNECTORS 

A. Listed and labeled by an NRTL acceptable to authorities having jurisdiction for applications in 
which used and for specific types, sizes, and combinations of conductors and other items 
connected. 

B. Bolted Connectors for Conductors and Pipes:  Copper or copper alloy, pressure type with at 
least two (2) bolts. 

1. Pipe Connectors:  Clamp type, sized for pipe. 

C. Welded Connectors:  Exothermic-welding kits of types recommended by kit manufacturer for 
materials being joined and installation conditions. 

D. Bus-bar Connectors:  Mechanical type, cast silicon bronze, solderless compression and 
exothermic-type wire terminals, and long-barrel, two-bolt connection to ground bus bar. 
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PART 3 - EXECUTION 

3.1 APPLICATIONS 

A. Conductors:  Install solid conductor for No. 8 AWG and smaller, and stranded conductors for 
No. 6 AWG and larger unless otherwise indicated. 

B. Isolated Grounding Conductors:  Green-colored insulation with continuous yellow stripe.  On 
feeders with isolated ground, identify grounding conductor where visible to normal inspection, 
with alternating bands of green and yellow tape, with at least three (3) bands of green and two 
(2) bands of yellow. 

C. Grounding Bus:  Install in electrical and telephone equipment rooms, in rooms housing service 
equipment, and elsewhere as indicated. 

1. Install bus on insulated spacers 2 inches minimum from wall, 6 inches above finished 
floor unless otherwise indicated. 

2. Where indicated on both sides of doorways, route bus up to top of door frame, across top 
of doorway, and down to specified height above floor; connect to horizontal bus. 

D. Conductor Terminations and Connections: 

1. Pipe and Equipment Grounding Conductor Terminations:  Bolted connectors. 
2. Underground Connections:  Welded connectors except at test wells and as otherwise 

indicated. 
3. Connections to Ground Rods at Test Wells:  Bolted connectors. 
4. Connections to Structural Steel:  Welded connectors. 

3.2 EQUIPMENT GROUNDING 

A. Install insulated equipment grounding conductors with the following items, in addition to those 
required by NFPA 70: 

1. Feeders and branch circuits. 
2. Lighting circuits. 
3. Receptacle circuits. 
4. Single-phase motor and appliance branch circuits. 
5. Three-phase motor and appliance branch circuits. 
6. Flexible raceway runs. 
7. Armored and metal-clad cable runs. 

B. Air-Duct Equipment Circuits:  Install insulated equipment grounding conductor to duct-
mounted electrical devices operating at 120 V and more, including air cleaners, heaters, 
dampers, humidifiers, and other duct electrical equipment.  Bond conductor to each unit and to 
air duct and connected metallic piping. 

C. Signal and Communication Equipment:  In addition to grounding and bonding required by 
NFPA 70, provide a separate grounding system complying with requirements in TIA/ATIS J-
STD-607-A. 
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1. For telephone, alarm, voice and data, and other communication equipment, provide 
No. 4 AWG minimum insulated grounding conductor in raceway from grounding 
electrode system to each service location, terminal cabinet, wiring closet, and central 
equipment location. 

2. Service and Central Equipment Locations and Wiring Closets:  Terminate grounding 
conductor on a ¼-by-4-by-12-inch grounding bus. 

3. Terminal Cabinets:  Terminate grounding conductor on cabinet grounding terminal. 

3.3 INSTALLATION 

A. Grounding Conductors:  Route along shortest and straightest paths possible unless otherwise 
indicated or required by Code.  Avoid obstructing access or placing conductors where they may 
be subjected to strain, impact, or damage. 

B. Bonding Straps and Jumpers:  Install in locations accessible for inspection and maintenance 
except where routed through short lengths of conduit. 

1. Bonding to Structure:  Bond straps directly to basic structure, taking care not to penetrate 
any adjacent parts. 

2. Bonding to Equipment Mounted on Vibration Isolation Hangers and Supports:  Install 
bonding so vibration is not transmitted to rigidly mounted equipment. 

3. Use exothermic-welded connectors for outdoor locations; if a disconnect-type connection 
is required, use a bolted clamp. 

C. Grounding and Bonding for Piping: 

1. Metal Water Service Pipe:  Install insulated copper grounding conductors, in conduit, 
from building's main service equipment, or grounding bus, to main metal water service 
entrances to building.  Connect grounding conductors to main metal water service pipes; 
use a bolted clamp connector or bolt a lug-type connector to a pipe flange by using one 
(1) of the lug bolts of the flange.  Where a dielectric main water fitting is installed, 
connect grounding conductor on street side of fitting.  Bond metal grounding conductor 
conduit or sleeve to conductor at each end. 

2. Water Meter Piping:  Use braided-type bonding jumpers to electrically bypass water 
meters.  Connect to pipe with a bolted connector. 

3. Bond each aboveground portion of gas piping system downstream from equipment 
shutoff valve. 

D. Bonding Interior Metal Ducts:  Bond metal air ducts to equipment grounding conductors of 
associated fans, blowers, electric heaters, and air cleaners.  Install tinned bonding jumper to 
bond across flexible duct connections to achieve continuity. 

E. Grounding for Steel Building Structure:  Install a driven ground rod at base of each corner 
column and at intermediate exterior columns at distances not more than 60 feet apart. 

3.4 LABELING 

A. Comply with requirements in Section 260553 "Identification for Electrical Systems" Article for 
instruction signs.  The label or its text shall be green. 
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1. Label Text:  "If this connector or cable is loose or if it must be removed for any reason, 
notify the facility manager." 

3.5 FIELD QUALITY CONTROL 

A. Perform tests and inspections. 

1. Manufacturer's Field Service:  Contractor shall engage a factory-authorized service 
representative to inspect components, assemblies, and equipment installations, including 
connections, and to assist in testing. 

B. Tests and Inspections: 

1. After installing grounding system but before permanent electrical circuits have been 
energized, test for compliance with requirements. 

2. Inspect physical and mechanical condition.  Verify tightness of accessible, bolted, 
electrical connections with a calibrated torque wrench according to manufacturer's 
written instructions. 

3. Test completed grounding system at each location where a maximum ground-resistance 
level is specified, at service disconnect enclosure grounding terminal, at ground test 
wells, and at individual ground rods.  Make tests at ground rods before any conductors 
are connected. 

a. Measure ground resistance no fewer than two (2) full days after last trace of 
precipitation and without soil being moistened by any means other than natural 
drainage or seepage and without chemical treatment or other artificial means of 
reducing natural ground resistance. 

b. Perform tests by fall-of-potential method according to IEEE 81. 

C. Grounding system will be considered defective if it does not pass tests and inspections. 

D. Prepare test and inspection reports. 

E. Report measured ground resistances that exceed the following values: 

1. Power and Lighting Equipment or System with Capacity of 500 kVA and Less:  10 ohms. 
2. Power and Lighting Equipment or System with Capacity of 500 to 1000 kVA:  5 ohms. 
3. Power and Lighting Equipment or System with Capacity More Than 1000 kVA:  3 ohms. 
4. Power Distribution Units or Panelboards Serving Electronic Equipment:  1 ohm(s). 
5. Substations and Pad-Mounted Equipment:  5 ohms. 
6. Manhole Grounds:  10 ohms. 

F. Excessive Ground Resistance:  If resistance to ground exceeds specified values, notify Architect 
promptly and include recommendations to reduce ground resistance. 

END OF SECTION 260526  
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SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Hangers and supports for electrical equipment and systems. 
2. Construction requirements for concrete bases. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. IMC:  Intermediate metal conduit. 

C. RMC:  Rigid metal conduit. 

1.4 PERFORMANCE REQUIREMENTS 

A. Delegated Design:  Design supports for multiple raceways, including comprehensive 
engineering analysis by a qualified professional engineer, using performance requirements and 
design criteria indicated. 

B. Design supports for multiple raceways capable of supporting combined weight of supported 
systems and its contents. 

C. Design equipment supports capable of supporting combined operating weight of supported 
equipment and connected systems and components. 

D. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads 
calculated or imposed for this Project, with a minimum structural safety factor of five times (5x) 
the applied force. 

1.5 SUBMITTALS 

A. Product Data:  For the following: 

1. Steel slotted support systems. 
2. Nonmetallic slotted support systems. 

B. Shop Drawings:  Signed and sealed by a qualified professional engineer. Show fabrication and 
installation details and include calculations for the following: 
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1. Trapeze hangers.  Include Product Data for components. 
2. Steel slotted channel systems.  Include Product Data for components. 
3. Nonmetallic slotted channel systems.  Include Product Data for components. 
4. Equipment supports. 

C. Welding certificates. 

1.6 QUALITY ASSURANCE 

A. Welding:  Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code 
- Steel." 

B. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Steel Slotted Support Systems:  Comply with MFMA 4, factory-fabricated components for field 
assembly. 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Allied Tube & Conduit 
b. Cooper B-Line, Inc.; a division of Cooper Industries 
c. ERICO International Corporation 
d. GS Metals Corp. 
e. Thomas & Betts Corporation 
f. Unistrut; Tyco International, Ltd. 
g. Wesanco, Inc. 

2. Metallic Coatings:  Hot-dip galvanized after fabrication and applied according to 
MFMA-4. 

3. Nonmetallic Coatings:  Manufacturer's standard PVC, polyurethane, or polyester coating 
applied according to MFMA-4. 

4. Painted Coatings:  Manufacturer's standard painted coating applied according to MFMA-
4. 

5. Channel Dimensions:  Selected for applicable load criteria. 

B. Nonmetallic Slotted Support Systems:  Structural-grade, factory-formed, glass-fiber-resin 
channels and angles with 9/16-inch-diameter holes at a maximum of 8 inches o.c., in at least 
one (1) surface. 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Allied Tube & Conduit 
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b. Cooper B-Line, Inc.; a division of Cooper Industries 
c. Fabco Plastics Wholesale Limited 
d. Seasafe, Inc. 

2. Fittings and Accessories:  Products of channel and angle manufacturer and designed for 
use with those items. 

3. Fitting and Accessory Materials:  Same as channels and angles, except metal items may 
be stainless steel. 

4. Rated Strength:  Selected to suit applicable load criteria. 

C. Raceway and Cable Supports:  As described in NECA 1 and NECA 101. 

D. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and associated 
fittings, designed for types and sizes of raceway or cable to be supported. 

E. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of 
threaded body and insulating wedging plug or plugs for non-armored electrical conductors or 
cables in riser conduits.  Plugs shall have number, size, and shape of conductor gripping pieces 
as required to suit individual conductors or cables supported.  Body shall be malleable iron. 

F. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36, steel plates, shapes, and 
bars; black and galvanized. 

G. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or 
their supports to building surfaces include the following: 

1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened Portland cement 
concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for 
supported loads and building materials where used. 

a. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following: 

1) Hilti Inc. 
2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc. 
3) MKT Fastening, LLC 
4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit 

2. Mechanical-Expansion Anchors:  Insert-wedge-type, zinc-coated and stainless steel, for 
use in hardened Portland cement concrete with tension, shear, and pullout capacities 
appropriate for supported loads and building materials in which used. 

a. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following: 

1) Cooper B-Line, Inc.; a division of Cooper Industries 
2) Empire Tool and Manufacturing Co., Inc. 
3) Hilti Inc. 
4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc. 
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5) MKT Fastening, LLC 

3. Concrete Inserts:  Steel or malleable-iron, slotted support system units similar to MSS 
Type 18; complying with MFMA-4 or MSS SP-58. 

4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for 
attached structural element. 

5. Through Bolts:  Structural type, hex head, and high strength.  Comply with 
ASTM A 325. 

6. Toggle Bolts:  All-steel springhead type. 
7. Hanger Rods:  Threaded steel. 

2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES 

A. Description:  Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions 
of supported equipment. 

B. Materials:  Comply with requirements in Section 055000 "Metal Fabrications" for steel shapes 
and plates. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical 
equipment and systems except if requirements in this Section are stricter. 

B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space supports for 
EMT, IMC, and RMC as required by scheduled in NECA 1, where it’s Table 1 lists maximum 
spacings less than stated in NFPA 70.  Minimum rod size shall be ¼ inch in diameter. 

C. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel slotted or 
other support system, sized so capacity can be increased by at least twenty-five percent (25%) in 
future without exceeding specified design load limits. 

1. Secure raceways and cables to these supports with two-bolt conduit clamps single-bolt 
conduit clamps single-bolt conduit clamps using spring friction action for retention in 
support channel. 

D. Spring-steel clamps designed for supporting single conduits without bolts may be used for 1½-
inch and smaller raceways serving branch circuits and communication systems above suspended 
ceilings and for fastening raceways to trapeze supports. 

3.2 SUPPORT INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this 
Article. 

B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT, IMC, and 
RMC may be supported by openings through structure members, as permitted in NFPA 70. 
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C. Strength of Support Assemblies:  Where not indicated, select sizes of components so strength 
will be adequate to carry present and future static loads within specified loading limits.  
Minimum static design load used for strength determination shall be weight of supported 
components plus 200 lb. 

D. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten 
electrical items and their supports to building structural elements by the following methods 
unless otherwise indicated by code: 

1. To Wood:  Fasten with lag screws or through bolts. 
2. To New Concrete:  Bolt to concrete inserts. 
3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 
4. To Existing Concrete:  Expansion anchor fasteners. 
5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock 

washers and nuts may be used in existing standard-weight concrete 4 inches thick or 
greater.  Do not use for anchorage to lightweight-aggregate concrete or for slabs less than 
4 inches thick. 

6. To Steel:  Welded threaded studs complying with AWS D1.1, with lock washers and 
nuts, Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying with MSS SP-69, 
Spring-tension clamps. 

7. To Light Steel:  Sheet metal screws. 
8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount cabinets, 

panelboards, disconnect switches, control enclosures, pull and junction boxes, 
transformers, and other devices on slotted-channel racks attached to substrate by means 
that meet seismic-restraint strength and anchorage requirements. 

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing 
bars. 

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS 

A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor electrical materials and equipment. 

B. Field Welding:  Comply with AWS D1.1. 

3.4 CONCRETE BASES 

A. Construct concrete bases of dimensions indicated but not less than 4 inches larger in both 
directions than supported unit, and so anchors will be a minimum of 10 bolt diameters from 
edge of the base. 

B. Use 3000-psi, twenty-eight (28) day compressive-strength concrete.  

C. Anchor equipment to concrete base. 

1. Place and secure anchorage devices.  Use supported equipment manufacturer's setting 
drawings, templates, diagrams, instructions, and directions furnished with items to be 
embedded. 

2. Install anchor bolts to elevations required for proper attachment to supported equipment. 
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3. Install anchor bolts according to anchor-bolt manufacturer's written instructions. 

3.5 PAINTING 

A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately 
after erecting hangers and supports.  Use same materials as used for shop painting.  Comply 
with SSPC-PA 1 requirements for touching up field-painted surfaces. 

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils. 

B. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 260529  
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SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring. 

1.3 DEFINITIONS 

A. EMT:  Electrical metallic tubing. 

B. ENT:  Electrical nonmetallic tubing. 

C. EPDM:  Ethylene-propylene-diene terpolymer rubber. 

D. FMC:  Flexible metal conduit. 

E. IMC:  Intermediate metal conduit. 

F. LFMC:  Liquidtight flexible metal conduit. 

G. LFNC:  Liquidtight flexible nonmetallic conduit. 

H. NBR:  Acrylonitrile-butadiene rubber. 

I. RNC:  Rigid nonmetallic conduit. 

1.4 SUBMITTALS 

A. Product Data:  For surface raceways, wireways and fittings, floor boxes, hinged-cover 
enclosures, and cabinets. 

B. Shop Drawings:  For the following raceway components.  Include plans, elevations, sections, 
details, and attachments to other work. 

1. Custom enclosures and cabinets. 

C. Coordination Drawings:  Conduit routing plans, drawn to scale, on which the following items 
are shown and coordinated with each other, based on input from installers of the items involved: 

1. Structural members in the paths of conduit groups with common supports. 
2. HVAC and plumbing items and architectural features in the paths of conduit groups with 

common supports. 



  
 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 
 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 260533-2 

D. Qualification Data:  For professional engineer and testing agency. 

E. Source quality-control test reports. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

B. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 METAL CONDUIT AND TUBING 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. AFC Cable Systems, Inc. 
2. Alflex Inc. 
3. Allied Tube & Conduit; a Tyco International Ltd. Co. 
4. Anamet Electrical, Inc.; Anaconda Metal Hose 
5. Electri-Flex Co. 
6. Manhattan/CDT/Cole-Flex 
7. Maverick Tube Corporation 
8. O-Z Gedney; a unit of General Signal 
9. Wheatland Tube Company 

B. Rigid Steel Conduit:  ANSI C80.1. 

C. IMC:  ANSI C80.6. 

D. PVC-Coated Steel Conduit:  PVC-coated rigid steel conduit and IMC. 

1. Comply with NEMA RN 1. 
2. Coating Thickness:  0.040 inch, minimum. 

E. EMT:  ANSI C80.3. 

F. FMC:  Zinc-coated steel or aluminum. 

G. LFMC:  Flexible steel conduit with PVC jacket. 

H. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:  
NEMA FB 1; listed for type and size raceway with which used, and for application and 
environment in which installed. 

1. Conduit Fittings for Hazardous (Classified) Locations:  Comply with UL 886. 
2. Fittings for EMT: Steel or die-cast and set-screw or compression type. 
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3. Coating for Fittings for PVC-Coated Conduit:  Minimum thickness, 0.040 inch, with 
overlapping sleeves protecting threaded joints. 

I. Joint Compound for Rigid Steel Conduit or IMC:  Listed for use in cable connector assemblies, 
and compounded for use to lubricate and protect threaded raceway joints from corrosion and 
enhance their conductivity. 

2.2 NONMETALLIC CONDUIT AND TUBING 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. AFC Cable Systems, Inc. 
2. Anamet Electrical, Inc.; Anaconda Metal Hose 
3. Arnco Corporation 
4. CANTEX Inc. 
5. CertainTeed Corp.; Pipe & Plastics Group 
6. Condux International, Inc. 
7. ElecSYS, Inc. 
8. Electri-Flex Co. 
9. Lamson & Sessions; Carlon Electrical Products 
10. Manhattan/CDT/Cole-Flex 
11. RACO; a Hubbell Company 
12. Thomas & Betts Corporation 

B. ENT:  NEMA TC 13. 

C. RNC:  NEMA TC 2, Type EPC-40-PVC, unless otherwise indicated. 

D. LFNC:  UL 1660. 

E. Fittings for ENT and RNC:  NEMA TC 3; match to conduit or tubing type and material. 

F. Fittings for LFNC:  UL 514B. 

2.3 METAL WIREWAYS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Cooper B-Line, Inc. 
2. Hoffman 
3. Square D; Schneider Electric 

B. Description:  Sheet metal sized and shaped as indicated, NEMA 250, Type 3R, unless otherwise 
indicated. 

C. Fittings and Accessories:  Include couplings, offsets, elbows, expansion joints, adapters, hold-
down straps, end caps, and other fittings to match and mate with wireways as required for 
complete system. 
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D. Wireway Covers:  Hinged type, Screw-cover type, Flanged-and-gasketed type, or as indicated. 

E. Finish:  Manufacturer's standard enamel finish. 

2.4 SURFACE RACEWAYS 

A. Surface Metal Raceways:  Galvanized steel with snap-on covers.  Manufacturer's standard 
enamel finish in color selected by Architect and Owner from manufacturer’s full range. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Thomas & Betts Corporation 
b. Walker Systems, Inc.; Wiremold Company (The) 
c. Wiremold Company (The); Electrical Sales Division 

B. Surface Nonmetallic Raceways:  Two-piece construction, manufactured of rigid PVC with 
texture and color selected by Architect and Owner from manufacturer's full range. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of 
the following: 

a. Butler Manufacturing Company; Walker Division 
b. Enduro Systems, Inc.; Composite Products Division 
c. Hubbell Incorporated; Wiring Device-Kellems Division 
d. Lamson & Sessions; Carlon Electrical Products 
e. Panduit Corp. 
f. Walker Systems, Inc.; Wiremold Company (The) 
g. Wiremold Company (The); Electrical Sales Division 

2.5 BOXES, ENCLOSURES, AND CABINETS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc. 
2. EGS/Appleton Electric 
3. Erickson Electrical Equipment Company 
4. Hoffman 
5. Hubbell Incorporated; Killark Electric Manufacturing Co. Division 
6. O-Z/Gedney; a unit of General Signal 
7. RACO; a Hubbell Company 
8. Robroy Industries, Inc.; Enclosure Division 
9. Scott Fetzer Co.; Adalet Division 
10. Spring City Electrical Manufacturing Company 
11. Thomas & Betts Corporation 
12. Walker Systems, Inc.; Wiremold Company (The) 
13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary 

B. Sheet Metal Outlet and Device Boxes:  NEMA OS 1. 
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C. Cast-Metal Outlet and Device Boxes:  NEMA FB 1, cast feralloy, Type FD, with gasketed 
cover. 

D. Nonmetallic Outlet and Device Boxes:  NEMA OS 2. 

E. Small Sheet Metal Pull and Junction Boxes:  NEMA OS 1. 

F. Cast-Metal Access, Pull, and Junction Boxes:  NEMA FB 1, galvanized cast iron with gasketed 
cover. 

G. Hinged-Cover Enclosures:  NEMA 250, Type 1, with continuous-hinge cover with flush latch, 
unless otherwise indicated. 

1. Metal Enclosures:  Steel, finished inside and out with manufacturer's standard enamel. 
2. Nonmetallic Enclosures:  Plastic, finished inside with radio-frequency-resistant paint. 

H. Cabinets: 

1. NEMA 250, Type 1, galvanized-steel box with removable interior panel and removable 
front, finished inside and out with manufacturer's standard enamel. 

2. Hinged door in front cover with flush latch and concealed hinge. 
3. Key latch to match panelboards. 
4. Metal barriers to separate wiring of different systems and voltage. 
5. Accessory feet where required for freestanding equipment. 

2.6 SLEEVES FOR RACEWAYS 

A. Steel Pipe Sleeves:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized steel, plain ends. 

B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, 
with plain ends and integral waterstop, unless otherwise indicated. 

C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 0.138-inch 
thickness as indicated and of length to suit application. 

D. Coordinate sleeve selection and application with selection and application of firestopping. 

2.7 SLEEVE SEALS 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 
indicated on Drawings or a comparable product by one (1) of the following: 

1. Advance Products & Systems, Inc. 
2. Calpico, Inc. 
3. Metraflex Co. 
4. Pipeline Seal and Insulator, Inc. 

B. Description:  Modular sealing device, designed for field assembly, to fill annular space between 
sleeve and cable. 

1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or conduit.  
Include type and number required for material and size of raceway or cable. 
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2. Pressure Plates:  Stainless steel.  Include two (2) for each sealing element. 
3. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure plates to 

sealing elements.  Include one (1) for each sealing element. 

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Comply with the following indoor applications, unless otherwise indicated: 

1. Exposed, Not Subject to Physical Damage:  EMT, ENT, or RNC. 
2. Exposed, Not Subject to Severe Physical Damage:  EMT, RNC identified for such use. 
3. Exposed and Subject to Severe Physical Damage:  Rigid steel conduit.  Includes 

raceways in the following locations: 

a. Loading dock. 
b. Corridors used for traffic of mechanized carts, forklifts, and pallet-handling units. 
c. Mechanical rooms. 

4. Concealed in Ceilings and Interior Walls and Partitions:  EMT, ENT, or RNC, 
Type EPC-40-PVC. 

5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 
Electric Solenoid, or Motor-Driven Equipment):  FMC, except use LFMC in damp or wet 
locations. 

6. Damp or Wet Locations:  Rigid steel conduit. 
7. Raceways for Optical Fiber or Communications Cable in Spaces Used for Environmental 

Air:  Plenum-type, optical fiber/communications cable raceway, EMT. 
8. Raceways for Optical Fiber or Communications Cable Risers in Vertical Shafts:  Riser-

type, optical fiber/communications cable raceway, EMT. 
9. Raceways for Concealed General Purpose Distribution of Optical Fiber or 

Communications Cable:  General-use, optical fiber/communications cable raceway, 
Riser-type, optical fiber/communications cable raceway, Plenum-type, optical 
fiber/communications cable raceway, EMT. 

10. Boxes and Enclosures:  NEMA 250, Type 1, except use NEMA 250, Type 4, stainless 
steel nonmetallic in damp or wet locations. 

B. Comply with the following outdoor applications, unless otherwise indicated: 

1. Buried: PVC, schedule 40. 
2. Exposed: Rigid Steel Conduit. 
3. Provide LFNC for connection to vibrating equipment in wet locations. Maximum length 

shall be 5’. 

C. Minimum Raceway Size: ¾-inch trade size. 

D. Raceway Fittings:  Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit:  Use threaded rigid steel conduit fittings, unless 
otherwise indicated. 
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2. PVC Externally Coated, Rigid Steel Conduits:  Use only fittings listed for use with that 
material.  Patch and seal all joints, nicks, and scrapes in PVC coating after installing 
conduits and fittings.  Use sealant recommended by fitting manufacturer. 

E. Do not install aluminum conduits in contact with concrete. 

3.2 INSTALLATION 

A. Comply with NECA 1 for installation requirements applicable to products specified in Part 2 
except where requirements on Drawings or in this Article are stricter. 

B. Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-water pipes.  
Install horizontal raceway runs above water and steam piping. 

C. Complete raceway installation before starting conductor installation. 

D. Support raceways as specified in Section 260529 "Hangers and Supports for Electrical 
Systems." 

E. Arrange stub-ups so curved portions of bends are not visible above the finished slab. 

F. Install no more than the equivalent of three (3) 90-degree bends in any conduit run except for 
communications conduits, for which fewer bends are allowed. 

G. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise 
indicated. 

H. Raceways Embedded in Slabs: 

1. Run conduit larger than 1-inch trade size, parallel or at right angles to main 
reinforcement.  Where at right angles to reinforcement, place conduit close to slab 
support. 

2. Arrange raceways to cross building expansion joints at right angles with expansion 
fittings. 

3. Change from ENT to RNC, Type EPC-40-PVC, rigid steel conduit, or IMC before rising 
above the floor. 

I. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:  Apply 
listed compound to threads of raceway and fittings before making up joints.  Follow compound 
manufacturer's written instructions. 

J. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating bushings 
to protect conductors, including conductors smaller than No. 4 AWG. 

K. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line with not 
less than 200-lb tensile strength.  Leave at least 12 inches of slack at each end of pull wire. 

L. Raceways for Optical Fiber and Communications Cable:  Install raceways, metallic and 
nonmetallic, rigid and flexible, as follows: 

1. ¾-Inch Trade Size and Smaller:  Install raceways in maximum lengths of 50 feet. 
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2. 1-Inch Trade Size and Larger:  Install raceways in maximum lengths of 75 feet. 
3. Install with a maximum of two (2) 90-degree bends or equivalent for each length of 

raceway unless Drawings show stricter requirements.  Separate lengths with pull or 
junction boxes or terminations at distribution frames or cabinets where necessary to 
comply with these requirements. 

M. Install raceway sealing fittings at suitable, approved, and accessible locations and fill them with 
listed sealing compound.  For concealed raceways, install each fitting in a flush steel box with a 
blank cover plate having a finish similar to that of adjacent plates or surfaces.  Install raceway 
sealing fittings at the following points: 

1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated 
spaces. 

2. Where otherwise required by NFPA 70. 

N. Expansion-Joint Fittings for RNC:  Install in each run of aboveground conduit that is located 
where environmental temperature change may exceed 30 deg F (17 deg C), and that has 
straight-run length that exceeds 25 feet. 

1. Install expansion-joint fittings for each of the following locations, and provide type and 
quantity of fittings that accommodate temperature change listed for location: 

a. Outdoor Locations Not Exposed to Direct Sunlight:  125 deg F (70 deg C) 
temperature change. 

b. Outdoor Locations Exposed to Direct Sunlight:  155 deg F (86 deg C) temperature 
change. 

c. Indoor Spaces:  Connected with the Outdoors without Physical Separation:  125 
deg F (70 deg C) temperature change. 

d. Attics:  135 deg F (75 deg C) temperature change. 

2. Install fitting(s) that provide expansion and contraction for at least 0.00041 inch per foot 
of length of straight run per deg F (0.06 mm per meter of length of straight run per deg C) 
of temperature change. 

3. Install each expansion-joint fitting with position, mounting, and piston setting selected 
according to manufacturer's written instructions for conditions at specific location at the 
time of installation. 

O. Flexible Conduit Connections:  Use maximum of 72 inches of flexible conduit for recessed and 
semi-recessed lighting fixtures, equipment subject to vibration, noise transmission, or 
movement; and for transformers and motors. 

1. Use LFMC in damp or wet locations subject to severe physical damage. 
2. Use LFMC or LFNC in damp or wet locations not subject to severe physical damage. 

P. Recessed Boxes in Masonry Walls:  Saw-cut opening for box in center of cell of masonry block, 
and install box flush with surface of wall. 

Q. Set metal floor boxes level and flush with finished floor surface. 

R. Set nonmetallic floor boxes level.  Trim after installation to fit flush with finished floor surface. 
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3.3 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Coordinate sleeve selection and application with selection and application of firestopping. 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed 
openings are used.  Install sleeves during erection of slabs and walls. 

C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening. 

D. Rectangular Sleeve Minimum Metal Thickness: 

1. For sleeve cross-section rectangle perimeter less than 50 inches and no side greater than 
16 inches, thickness shall be 0.052 inch. 

2. For sleeve cross-section rectangle perimeter equal to, or greater than, 50 inches and one 
(1) or more sides equal to, or greater than, 16 inches, thickness shall be 0.138 inch. 

E. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies 
unless openings compatible with firestop system used are fabricated during construction of floor 
or wall. 

F. Cut sleeves to length for mounting flush with both surfaces of walls. 

G. Extend sleeves installed in floors 2 inches above finished floor level. 

H. Size pipe sleeves to provide ¼-inch annular clear space between sleeve and raceway unless 
sleeve seal is to be installed or unless seismic criteria require different clearance. 

I. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with 
approved joint compound for gypsum board assemblies. 

J. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve 
and raceway, using joint sealant appropriate for size, depth, and location of joint.  Refer to 
Section 079200 "Joint Sealants" for materials and installation. 

K. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at raceway penetrations.  Install sleeves and seal with firestop materials. 

L. Roof-Penetration Sleeves:  Seal penetration of individual raceways with flexible, boot-type 
flashing units applied in coordination with roofing work. 

M. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using sleeves and mechanical 
sleeve seals.  Select sleeve size to allow for 1-inch annular clear space between pipe and sleeve 
for installing mechanical sleeve seals. 

N. Underground, Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  Size 
sleeves to allow for 1-inch annular clear space between raceway and sleeve for installing 
mechanical sleeve seals. 

3.4 SLEEVE-SEAL INSTALLATION 

A. Install to seal underground, exterior wall penetrations. 
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B. Use type and number of sealing elements recommended by manufacturer for raceway material 
and size.  Position raceway in center of sleeve.  Assemble mechanical sleeve seals and install in 
annular space between raceway and sleeve.  Tighten bolts against pressure plates that cause 
sealing elements to expand and make watertight seal. 

3.5 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore 
original fire-resistance rating of assembly. 

3.6 PROTECTION 

A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are 
without damage or deterioration at time of Substantial Completion. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

2. Repair damage to PVC or paint finishes with matching touchup coating recommended by 
manufacturer. 

END OF SECTION 260533 
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SECTION 260548 - VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Isolation pads. 
2. Spring isolators. 
3. Restrained spring isolators. 
4. Channel support systems. 
5. Restraint cables. 
6. Hanger rod stiffeners. 
7. Anchorage bushings and washers. 

B. Related Sections include the following: 

1. Section 260529 "Hangers and Supports for Electrical Systems" for commonly used 
electrical supports and installation requirements. 

1.3 DEFINITIONS 

A. The IBC:  International Building Code. 

B. ICC-ES:  ICC-Evaluation Service. 

C. OSHPD:  Office of Statewide Health Planning and Development for the State of California. 

1.4 PERFORMANCE REQUIREMENTS 

A. Seismic-Restraint Loading: 

1. Site Class as Defined in the IBC:  E. 
2. Assigned Seismic Use Group or Building Category as Defined in the IBC:  III. 

a. Component Importance Factor:  1.5. 
b. Component Response Modification Factor:  5.5. 
c. Component Amplification Factor:  1.0. 

3. Design Spectral Response Acceleration at Short Periods (0.2 Second). 

1.5 ACTION SUBMITTALS 

A. Product Data:  For the following: 



  
 VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 260548-2 

1. Include rated load, rated deflection, and overload capacity for each vibration isolation 
device. 

2. Illustrate and indicate style, material, strength, fastening provision, and finish for each 
type and size of seismic-restraint component used. 

a. Tabulate types and sizes of seismic restraints, complete with report numbers and 
rated strength in tension and shear as evaluated by an agency acceptable to 
authorities having jurisdiction. 

b. Annotate to indicate application of each product submitted and compliance with 
requirements. 

3. Restrained-Isolation Devices:  Include ratings for horizontal, vertical, and combined 
loads. 

B. Delegated-Design Submittal:  For vibration isolation and seismic-restraint details indicated to 
comply with performance requirements and design criteria, including analysis data signed and 
sealed by the qualified professional engineer responsible for their preparation. 

1. Design Calculations:  Calculate static and dynamic loading due to equipment weight and 
operation, seismic forces required to select vibration isolators and seismic restraints. 

a. Coordinate design calculations with wind-load calculations required for equipment 
mounted outdoors.  Comply with requirements in other electrical Sections for 
equipment mounted outdoors. 

2. Indicate materials and dimensions and identify hardware, including attachment and 
anchorage devices. 

3. Field-fabricated supports. 
4. Seismic-Restraint Details: 

a. Design Analysis:  To support selection and arrangement of seismic restraints.  
Include calculations of combined tensile and shear loads. 

b. Details:  Indicate fabrication and arrangement.  Detail attachments of restraints to 
the restrained items and to the structure.  Show attachment locations, methods, and 
spacings.  Identify components, list their strengths, and indicate directions and 
values of forces transmitted to the structure during seismic events.  Indicate 
association with vibration isolation devices. 

c. Preapproval and Evaluation Documentation:  By an agency acceptable to 
authorities having jurisdiction, showing maximum ratings of restraint items and the 
basis for approval (tests or calculations). 

1.6 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings:  Show coordination of seismic bracing for electrical components with 
other systems and equipment in the vicinity, including other supports and seismic restraints. 

B. Qualification Data:  For professional engineer and testing agency. 

C. Welding certificates. 

D. Field quality-control test reports. 
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1.7 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and capability to 
conduct the testing indicated, that is a nationally recognized testing laboratory (NRTL) as 
defined by OSHA in 29 CFR 1910.7, and that is acceptable to authorities having jurisdiction. 

B. Comply with seismic-restraint requirements in the IBC unless requirements in this Section are 
more stringent. 

C. Welding:  Qualify procedures and personnel according to AWS D1.1 "Structural Welding Code 
- Steel." 

D. Seismic-restraint devices shall have horizontal and vertical load testing and analysis and shall 
bear anchorage preapproval OPA number from OSHPD, preapproval by ICC-ES, or 
preapproval by another agency acceptable to authorities having jurisdiction, showing maximum 
seismic-restraint ratings.  Ratings based on independent testing are preferred to ratings based on 
calculations.  If preapproved ratings are not available, submittals based on independent testing 
are preferred.  Calculations (including combining shear and tensile loads) to support seismic-
restraint designs must be signed and sealed by a qualified professional engineer. 

E. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 VIBRATION ISOLATORS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Ace Mountings Co., Inc. 
2. Amber/Booth Company, Inc. 
3. California Dynamics Corporation 
4. Isolation Technology, Inc. 
5. Kinetics Noise Control 
6. Mason Industries 
7. Vibration Eliminator Co., Inc. 
8. Vibration Isolation 
9. Vibration Mountings & Controls, Inc. 

B. Pads:  Arrange in single or multiple layers of sufficient stiffness for uniform loading over pad 
area, molded with a nonslip pattern and galvanized-steel baseplates, and factory cut to sizes that 
match requirements of supported equipment. 

1. Resilient Material:  Oil- and water-resistant neoprene. 

C. Spring Isolators:  Freestanding, laterally stable, open-spring isolators. 

1. Outside Spring Diameter:  Not less than eighty percent (80%) of the compressed height 
of the spring at rated load. 

2. Minimum Additional Travel:  Fifty percent (50%) of the required deflection at rated load. 
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3. Lateral Stiffness:  More than eighty percent (80%) of rated vertical stiffness. 
4. Overload Capacity:  Support two hundred percent (200%) of rated load, fully 

compressed, without deformation or failure. 
5. Baseplates:  Factory drilled for bolting to structure and bonded to ¼-inch thick, rubber 

isolator pad attached to baseplate underside.  Baseplates shall limit floor load to 500 psig. 
6. Top Plate and Adjustment Bolt:  Threaded top plate with adjustment bolt and cap screw 

to fasten and level equipment. 

D. Restrained Spring Isolators:  Freestanding, steel, open-spring isolators with seismic or limit-stop 
restraint. 

1. Housing:  Steel with resilient vertical-limit stops to prevent spring extension due to 
weight being removed; factory-drilled baseplate bonded to ¼-inch  thick, neoprene or 
rubber isolator pad attached to baseplate underside; and adjustable equipment mounting 
and leveling bolt that acts as blocking during installation. 

2. Restraint:  Seismic or limit-stop as required for equipment and authorities having 
jurisdiction. 

3. Outside Spring Diameter:  Not less than eighty percent (80%) of the compressed height 
of the spring at rated load. 

4. Minimum Additional Travel:  Fifty percent (50%) of the required deflection at rated load. 
5. Lateral Stiffness:  More than eighty percent (80%) of rated vertical stiffness. 
6. Overload Capacity:  Support two hundred percent (200%) of rated load, fully 

compressed, without deformation or failure. 

2.2 SEISMIC-RESTRAINT DEVICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the 
following: 

1. Amber/Booth Company, Inc. 
2. California Dynamics Corporation 
3. Cooper B-Line, Inc.; a division of Cooper Industries 
4. Hilti Inc. 
5. Loos & Co.; Seismic Earthquake Division 
6. Mason Industries 
7. TOLCO Incorporated; a brand of NIBCO INC. 
8. Unistrut; Tyco International, Ltd. 

B. General Requirements for Restraint Components:  Rated strengths, features, and application 
requirements shall be as defined in reports by an agency acceptable to authorities having 
jurisdiction. 

1. Structural Safety Factor:  Allowable strength in tension, shear, and pullout force of 
components shall be at least four times (4x) the maximum seismic forces to which they 
will be subjected. 

C. Channel Support System:  MFMA-3, shop- or field-fabricated support assembly made of slotted 
steel channels with accessories for attachment to braced component at one (1) end and to 
building structure at the other end and other matching components and with corrosion-resistant 
coating; and rated in tension, compression, and torsion forces. 
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D. Restraint Cables:  ASTM A 603 galvanized-steel cables with end connections made of steel 
assemblies with thimbles, brackets, swivels, and bolts designed for restraining cable service; 
and with a minimum of two (2) clamping bolts for cable engagement. 

E. Hanger Rod Stiffener:  Steel tube or steel slotted-support-system sleeve with internally bolted 
connections to hanger rod.  Do not weld stiffeners to rods. 

F. Bushings for Floor-Mounted Equipment Anchor:  Neoprene bushings designed for rigid 
equipment mountings, and matched to type and size of anchors and studs. 

G. Bushing Assemblies for Wall-Mounted Equipment Anchorage:  Assemblies of neoprene 
elements and steel sleeves designed for rigid equipment mountings, and matched to type and 
size of attachment devices. 

H. Resilient Isolation Washers and Bushings:  One-piece, molded, oil- and water-resistant 
neoprene, with a flat washer face. 

I. Mechanical Anchor:  Drilled-in and stud-wedge or female-wedge type in zinc-coated steel for 
interior applications and stainless steel for exterior applications.  Select anchors with strength 
required for anchor and as tested according to ASTM E 488.  Minimum length of eight times 
(8x) diameter. 

J. Adhesive Anchor:  Drilled-in and capsule anchor system containing polyvinyl or urethane 
methacrylate-based resin and accelerator, or injected polymer or hybrid mortar adhesive.  
Provide anchor bolts and hardware with zinc-coated steel for interior applications and stainless 
steel for exterior applications.  Select anchor bolts with strength required for anchor and as 
tested according to ASTM E 488. 

2.3 FACTORY FINISHES 

A. Finish:  Manufacturer's standard paint applied to factory-assembled and -tested equipment 
before shipping. 

1. Powder coating on springs and housings. 
2. All hardware shall be galvanized.  Hot-dip galvanize metal components for exterior use. 
3. Baked enamel or powder coat for metal components on isolators for interior use. 
4. Color-code or otherwise mark vibration isolation and seismic-control devices to indicate 

capacity range. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and equipment to receive vibration isolation and seismic-control devices for 
compliance with requirements for installation tolerances and other conditions affecting 
performance. 

B. Examine roughing-in of reinforcement and cast-in-place anchors to verify actual locations 
before installation. 
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C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLICATIONS 

A. Multiple Raceways or Cables:  Secure raceways and cables to trapeze member with clamps 
approved for application by an agency acceptable to authorities having jurisdiction. 

B. Hanger Rod Stiffeners:  Install hanger rod stiffeners where indicated or scheduled on Drawings 
to receive them and where required to prevent buckling of hanger rods due to seismic forces. 

C. Strength of Support and Seismic-Restraint Assemblies:  Where not indicated, select sizes of 
components so strength will be adequate to carry present and future static and seismic loads 
within specified loading limits. 

3.3 SEISMIC-RESTRAINT DEVICE INSTALLATION 

A. Equipment and Hanger Restraints: 

1. Install restrained isolators on electrical equipment. 
2. Install resilient, bolt-isolation washers on equipment anchor bolts where clearance 

between anchor and adjacent surface exceeds 0.125 inch. 
3. Install seismic-restraint devices using methods approved by an agency acceptable to 

authorities having jurisdiction providing required submittals for component. 

B. Install bushing assemblies for mounting bolts for wall-mounted equipment, arranged to provide 
resilient media where equipment or equipment-mounting channels are attached to wall. 

C. Attachment to Structure:  If specific attachment is not indicated, anchor bracing to structure at 
flanges of beams, at upper truss chords of bar joists, or at concrete members. 

D. Drilled-in Anchors: 

1. Identify position of reinforcing steel and other embedded items prior to drilling holes for 
anchors.  Do not damage existing reinforcing or embedded items during coring or 
drilling.  Notify the structural engineer if reinforcing steel or other embedded items are 
encountered during drilling.  Locate and avoid prestressed tendons, electrical and 
telecommunications conduit, and gas lines. 

2. Do not drill holes in concrete or masonry until concrete, mortar, or grout has achieved 
full design strength. 

3. Wedge Anchors:  Protect threads from damage during anchor installation.  Heavy-duty 
sleeve anchors shall be installed with sleeve fully engaged in the structural element to 
which anchor is to be fastened. 

4. Adhesive Anchors:  Clean holes to remove loose material and drilling dust prior to 
installation of adhesive.  Place adhesive in holes proceeding from the bottom of the hole 
and progressing toward the surface in such a manner as to avoid introduction of air 
pockets in the adhesive. 

5. Set anchors to manufacturer's recommended torque, using a torque wrench. 
6. Install zinc-coated steel anchors for interior and stainless-steel anchors for exterior 

applications. 
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3.4 ACCOMMODATION OF DIFFERENTIAL SEISMIC MOTION 

A. Install flexible connections in runs of raceways, cables, wireways, cable trays, and busways 
where they cross seismic joints, where adjacent sections or branches are supported by different 
structural elements, and where they terminate with connection to equipment that is anchored to 
a different structural element from the one supporting them as they approach equipment. 

3.5 FIELD QUALITY CONTROL 

A. Testing Agency:  Contractor shall engage a qualified testing agency to perform tests and 
inspections and prepare test reports. 

B. Tests and Inspections: 

1. Provide evidence of recent calibration of test equipment by a testing agency acceptable to 
authorities having jurisdiction. 

2. Schedule test with Owner, through Architect, before connecting anchorage device to 
restrained component (unless postconnection testing has been approved), and with at least 
seven (7) days' advance notice. 

3. Obtain Architect's approval before transmitting test loads to structure.  Provide temporary 
load-spreading members. 

4. Test at least four (4) of each type and size of installed anchors and fasteners selected by 
Architect. 

5. Test to ninety percent (90%) of rated proof load of device. 
6. Measure isolator restraint clearance. 
7. Measure isolator deflection. 
8. Verify snubber minimum clearances. 
9. If a device fails test, modify all installations of same type and retest until satisfactory 

results are achieved. 

C. Remove and replace malfunctioning units and retest as specified above. 

D. Prepare test and inspection reports. 

3.6 ADJUSTING 

A. Adjust isolators after isolated equipment is at operating weight. 

B. Adjust limit stops on restrained spring isolators to mount equipment at normal operating height.  
After equipment installation is complete, adjust limit stops so they are out of contact during 
normal operation. 

C. Adjust active height of spring isolators. 

D. Adjust restraints to permit free movement of equipment within normal mode of operation. 

END OF SECTION 260548 
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Identification for raceways. 
2. Identification of power and control cables. 
3. Identification for conductors. 
4. Underground-line warning tape. 
5. Warning labels and signs. 
6. Instruction signs. 
7. Equipment identification labels. 
8. Miscellaneous identification products. 

1.3 SUBMITTALS 

A. Product Data:  For each electrical identification product indicated. 

B. Samples:  For each type of label and sign to illustrate size, colors, lettering style, mounting 
provisions, and graphic features of identification products. 

C. Identification Schedule:  An index of nomenclature of electrical equipment and system 
components used in identification signs and labels. 

1.4 QUALITY ASSURANCE 

A. Comply with ANSI A13.1 and IEEE C2. 

B. Comply with NFPA 70. 

C. Comply with 29 CFR 1910.144 and 29 CFR 1910.145. 

D. Comply with ANSI Z535.4 for safety signs and labels. 

E. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks 
used by label printers, shall comply with UL 969. 

1.5 COORDINATION 

A. Coordinate identification names, abbreviations, colors, and other features with requirements in 
other Sections requiring identification applications, Drawings, Shop Drawings, manufacturer's 
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wiring diagrams, and the Operation and Maintenance Manual; and with those required by codes, 
standards, and 29 CFR 1910.145.  Use consistent designations throughout Project. 

B. Coordinate installation of identifying devices with completion of covering and painting of 
surfaces where devices are to be applied. 

C. Coordinate installation of identifying devices with location of access panels and doors. 

D. Install identifying devices before installing acoustical ceilings and similar concealment. 

PART 2 - PRODUCTS 

2.1 POWER RACEWAY IDENTIFICATION MATERIALS 

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of 
color field for each raceway size. 

B. Colors for Raceways Carrying Circuits at 600 V or Less: 

1. Black letters on an orange field. 
2. Legend:  Indicate voltage and system or service type. 

C. Colors for Raceways Carrying Circuits at More Than 600 V: 

1. Black letters on an orange field. 
2. Legend:  "DANGER CONCEALED HIGH VOLTAGE WIRING" with 3-inch-high 

letters on 20-inch centers. 

D. Self-Adhesive Vinyl Labels for Raceways Carrying Circuits at 600 V or Less:  Preprinted, 
flexible label laminated with a clear, weather- and chemical-resistant coating and matching 
wraparound adhesive tape for securing ends of legend label. 

E. Snap-Around Labels for Raceways Carrying Circuits at 600 V or Less:  Slit, pretensioned, 
flexible, preprinted, color-coded acrylic sleeve, with diameter sized to suit diameter of raceway 
or cable it identifies and to stay in place by gripping action. 

F. Snap-Around, Color-Coding Bands for Raceways Carrying Circuits at 600 V or Less:  Slit, 
pretensioned, flexible, solid-colored acrylic sleeve, 2 inches long, with diameter sized to suit 
diameter of raceway or cable it identifies and to stay in place by gripping action. 

G. Tape and Stencil for Raceways Carrying Circuits More Than 600 V:  4-inch-wide black stripes 
on 10-inch centers diagonally over orange background that extends full length of raceway or 
duct and is 12 inches wide.  Stop stripes at legends. 

H. Metal Tags:  Brass or aluminum, 2 by 2 by 0.05 inch, with stamped legend, punched for use 
with self-locking cable tie fastener. 

I. Write-On Tags:  Polyester tag, 0.015 inch thick, with corrosion-resistant grommet and cable tie 
for attachment to conductor or cable. 
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1. Marker for Tags:  Machine-printed, permanent, waterproof, black ink marker 
recommended by printer manufacturer. 

2.2 ARMORED AND METAL-CLAD CABLE IDENTIFICATION MATERIALS 

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of 
color field for each raceway and cable size. 

B. Colors for Raceways Carrying Circuits at 600 V and Less: 

1. Black letters on an orange field. 
2. Legend:  Indicate voltage and system or service type. 

C. Colors for Raceways Carrying Circuits at More Than 600 V: 

1. Black letters on an orange field. 
2. Legend:  "DANGER CONCEALED HIGH VOLTAGE WIRING" with 3-inch-high 

letters on 20-inch centers. 

D. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and 
chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend 
label. 

2.3 POWER AND CONTROL CABLE IDENTIFICATION MATERIALS 

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of 
color field for each raceway and cable size. 

B. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and 
chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend 
label. 

C. Metal Tags:  Brass or aluminum, 2 by 2 by 0.05 inch, with stamped legend, punched for use 
with self-locking cable tie fastener. 

D. Write-On Tags:  Polyester tag, 0.015 inch thick, with corrosion-resistant grommet and cable tie 
for attachment to conductor or cable. 

1. Marker for Tags:  Machine-printed, permanent, waterproof, black ink marker 
recommended by printer manufacturer. 

E. Snap-Around Labels:  Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeve, with 
diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping 
action. 

F. Snap-Around, Color-Coding Bands:  Slit, pretensioned, flexible, solid-colored acrylic sleeve, 2 
inches long, with diameter sized to suit diameter of raceway or cable it identifies and to stay in 
place by gripping action. 
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2.4 CONDUCTOR IDENTIFICATION MATERIALS 

A. Color-Coding Conductor Tape:  Colored, self-adhesive vinyl tape not less than 3 mils thick by 1 
to 2 inches wide. 

B. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and 
chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend 
label. 

C. Snap-Around Labels:  Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeve, with 
diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping 
action. 

D. Snap-Around, Color-Coding Bands:  Slit, pretensioned, flexible, solid-colored acrylic sleeve, 2 
inches long, with diameter sized to suit diameter of raceway or cable it identifies and to stay in 
place by gripping action. 

E. Marker Tapes:  Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification 
legend machine printed by thermal transfer or equivalent process. 

F. Write-On Tags:  Polyester tag, 0.015 inch thick, with corrosion-resistant grommet and cable tie 
for attachment to conductor or cable. 

1. Marker for Tags:  Machine-printed, permanent, waterproof, black ink marker 
recommended by printer manufacturer. 

2.5 WARNING LABELS AND SIGNS 

A. Comply with NFPA 70 and 29 CFR 1910.145. 

B. Self-Adhesive Warning Labels:  Factory-printed, multicolor, pressure-sensitive adhesive labels, 
configured for display on front cover, door, or other access to equipment unless otherwise 
indicated. 

C. Baked-Enamel Warning Signs: 

1. Preprinted aluminum signs, punched or drilled for fasteners, with colors, legend, and size 
required for application. 

2. ¼-inch grommets in corners for mounting. 
3. Nominal size, 7 by 10 inches. 

D. Metal-Backed, Butyrate Warning Signs: 

1. Weather-resistant, nonfading, preprinted, cellulose-acetate butyrate signs with 0.0396-
inch galvanized-steel backing; and with colors, legend, and size required for application. 

2. ¼-inch grommets in corners for mounting. 
3. Nominal size, 10 by 14 inches. 

E. Warning label and sign shall include, but are not limited to, the following legends: 

1. Multiple Power Source Warning:  "DANGER - ELECTRICAL SHOCK HAZARD - 
EQUIPMENT HAS MULTIPLE POWER SOURCES." 
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2. Workspace Clearance Warning:  "WARNING - OSHA REGULATION - AREA IN 
FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 36 INCHES." 

2.6 INSTRUCTION SIGNS 

A. Engraved, laminated acrylic or melamine plastic, minimum 1/16 inch thick for signs up to 20 
sq. inches and 1/8 inch thick for larger sizes. 

1. Engraved legend with black letters on white face. 
2. Punched or drilled for mechanical fasteners. 
3. Framed with mitered acrylic molding and arranged for attachment at applicable 

equipment. 

B. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process.  
Minimum letter height shall be 3/8 inch. 

C. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by thermal 
transfer or equivalent process.  Minimum letter height shall be 3/8 inch.  Overlay shall provide a 
weatherproof and UV-resistant seal for label. 

2.7 EQUIPMENT IDENTIFICATION LABELS 

A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process.  
Minimum letter height shall be 3/8 inch. 

B. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by thermal 
transfer or equivalent process.  Minimum letter height shall be 3/8 inch.  Overlay shall provide a 
weatherproof and UV-resistant seal for label. 

C. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, with white 
letters on a dark-gray background.  Minimum letter height shall be 3/8 inch. 

D. Engraved, Laminated Acrylic or Melamine Label:  Punched or drilled for screw mounting.  
White letters on a dark-gray background.  Minimum letter height shall be 3/8 inch. 

E. Stenciled Legend:  In nonfading, waterproof, black ink or paint.  Minimum letter height shall be 
1 inch. 

2.8 CABLE TIES 

A. General-Purpose Cable Ties:  Fungus inert, self extinguishing, one piece, self locking, Type 6/6 
nylon. 

1. Minimum Width:  3/16 inch. 
2. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638:  12,000 psi. 
3. Temperature Range:  Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C). 
4. Color:  Black except where used for color-coding. 

B. UV-Stabilized Cable Ties:  Fungus inert, designed for continuous exposure to exterior sunlight, 
self extinguishing, one piece, self locking, Type 6/6 nylon. 

1. Minimum Width:  3/16 inch. 



  
 IDENTIFICATION FOR ELECTRICAL SYSTEMS 

 Walter C. Polson Middle School Partial Roof Replacement – Madison 
 260553-6 

2. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638:  12,000 psi. 
3. Temperature Range:  Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C). 
4. Color:  Black. 

C. Plenum-Rated Cable Ties:  Self extinguishing, UV stabilized, one piece, self locking. 

1. Minimum Width:  3/16 inch. 
2. Tensile Strength at 73 deg F (23 deg C), According to ASTM D 638:  7000 psi. 
3. UL 94 Flame Rating:  94V-0. 
4. Temperature Range:  Minus 50 to plus 284 deg F (Minus 46 to plus 140 deg C). 
5. Color:  Black. 

2.9 DATA RECEPTACLES  

A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process. It 
should read “DATA ONLY”.  Minimum letter height shall be 3/8 inch. 

B. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by thermal 
transfer or equivalent process.  Minimum letter height shall be 3/8 inch.  Overlay shall provide a 
weatherproof and UV-resistant seal for label. 

C. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, with white 
letters on a dark-gray background.  Minimum letter height shall be 3/8 inch. 

2.10 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Fasteners for Labels and Signs:  Self-tapping, stainless-steel screws or stainless-steel machine 
screws with nuts and flat and lock washers. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Verify identity of each item before installing identification products. 

B. Location:  Install identification materials and devices at locations for most convenient viewing 
without interference with operation and maintenance of equipment. 

C. Apply identification devices to surfaces that require finish after completing finish work. 

D. Self-Adhesive Identification Products:  Clean surfaces before application, using materials and 
methods recommended by manufacturer of identification device. 

E. Attach signs and plastic labels that are not self-adhesive type with mechanical fasteners 
appropriate to the location and substrate. 

F. System Identification Color-Coding Bands for Raceways and Cables:  Each color-coding band 
shall completely encircle cable or conduit.  Place adjacent bands of two-color markings in 
contact, side by side.  Locate bands at changes in direction, at penetrations of walls and floors, 
at 50-foot maximum intervals in straight runs, and at 25-foot maximum intervals in congested 
areas. 
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G. Aluminum Wraparound Marker Labels and Metal Tags:  Secure tight to surface of conductor or 
cable at a location with high visibility and accessibility. 

H. Cable Ties:  For attaching tags.  Use general-purpose type, except as listed below: 

1. Outdoors:  UV-stabilized nylon. 
2. In Spaces Handling Environmental Air:  Plenum rated. 

3.2 IDENTIFICATION SCHEDULE 

A. Concealed Raceways, Duct Banks, More Than 600 V, within Buildings:  Tape and stencil 4-
inch-wide black stripes on 10-inch centers over orange background that extends full length of 
raceway or duct and is 12 inches wide.  Stencil legend "DANGER CONCEALED HIGH 
VOLTAGE WIRING" with 3-inch-high black letters on 20-inch centers.  Stop stripes at 
legends.  Apply to the following finished surfaces: 

1. Floor surface directly above conduits running beneath and within 12 inches of a floor that 
is in contact with earth or is framed above unexcavated space. 

2. Wall surfaces directly external to raceways concealed within wall. 
3. Accessible surfaces of concrete envelope around raceways in vertical shafts, exposed in 

the building, or concealed above suspended ceilings. 

B. Accessible Raceways, Armored and Metal-Clad Cables, More Than 600 V:  Self-adhesive vinyl 
labels.  Install labels at 30-foot maximum intervals. 

C. Accessible Raceways and Metal-Clad Cables, 600 V or Less, for Service, Feeder, and Branch 
Circuits More Than 30 A, and 120 V to ground:  Identify with self-adhesive vinyl label.  Install 
labels at 30-foot maximum intervals. 

D. Power-Circuit Conductor Identification, 600 V or Less:  For conductors in vaults, pull and 
junction boxes, manholes, and handholes, use color-coding conductor tape to identify the phase. 

1. Color-Coding for Phase and Voltage Level Identification, 600 V or Less:  Use colors 
listed below for ungrounded service, feeder, and branch-circuit conductors. 

a. Color shall be factory applied or field applied for sizes larger than No. 8 AWG, if 
authorities having jurisdiction permit. 

b. Colors for 208/120-V Circuits: 

1) Phase A:  Black. 
2) Phase B:  Red. 
3) Phase C:  Blue. 

c. Colors for 480/277-V Circuits: 

1) Phase A:  Brown. 
2) Phase B:  Orange. 
3) Phase C:  Yellow. 

d. Field-Applied, Color-Coding Conductor Tape:  Apply in half-lapped turns for a 
minimum distance of 6 inches from terminal points and in boxes where splices or 
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taps are made.  Apply last two (2) turns of tape with no tension to prevent possible 
unwinding.  Locate bands to avoid obscuring factory cable markings. 

E. Power-Circuit Conductor Identification, More than 600 V:  For conductors in vaults, pull and 
junction boxes, manholes, and handholes, use write-on tags, nonmetallic plastic tag holder with 
adhesive-backed phase tags, and a separate tag with the circuit designation. 

F. Install instructional sign including the color-code for grounded and ungrounded conductors 
using adhesive-film-type labels. 

G. Conductors to Be Extended in the Future:  Attach marker tape to conductors and list source. 

H. Auxiliary Electrical Systems Conductor Identification:  Identify field-installed alarm, control, 
and signal connections. 

1. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, and 
pull points.  Identify by system and circuit designation. 

2. Use system of marker tape designations that is uniform and consistent with system used 
by manufacturer for factory-installed connections. 

3. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and the 
Operation and Maintenance Manual. 

I. Workspace Indication:  Install floor marking tape to show working clearances in the direction of 
access to live parts.  Workspace shall be as required by NFPA 70 and 29 CFR 1926.403 unless 
otherwise indicated.  Do not install at flush-mounted panelboards and similar equipment in 
finished spaces. 

J. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting:  Self-
adhesive warning labels. 

1. Comply with 29 CFR 1910.145. 
2. Identify system voltage with black letters on an orange background. 
3. Apply to exterior of door, cover, or other access. 
4. For equipment with multiple power or control sources, apply to door or cover of 

equipment including, but not limited to, the following: 

a. Power transfer switches. 
b. Controls with external control power connections. 

K. Operating Instruction Signs:  Install instruction signs to facilitate proper operation and 
maintenance of electrical systems and items to which they connect.  Install instruction signs 
with approved legend where instructions are needed for system or equipment operation. 

L. Emergency Operating Instruction Signs:  Install instruction signs with white legend on a red 
background with minimum 3/8-inch-high letters for emergency instructions at equipment used 
for power transfer and load shedding. 

M. Equipment Identification Labels:  On each unit of equipment, install unique designation label 
that is consistent with wiring diagrams, schedules, and the Operation and Maintenance Manual.  
Apply labels to disconnect switches and protection equipment, central or master units, control 
panels, control stations, terminal cabinets, and racks of each system.  Systems include power, 
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lighting, control, communication, signal, monitoring, and alarm systems unless equipment is 
provided with its own identification. 

1. Labeling Instructions: 

a. Indoor Equipment:  Adhesive film label.  Unless otherwise indicated, provide a 
single line of text with ½-inch-high letters on 1½-inch-high label; where two (2) 
lines of text are required, use labels 2 inches high. 

b. Outdoor Equipment:  Engraved, laminated acrylic or melamine label. Stenciled 
legend 4 inches high. 

c. Elevated Components:  Increase sizes of labels and letters to those appropriate for 
viewing from the floor. 

d. Unless provided with self-adhesive means of attachment, fasten labels with 
appropriate mechanical fasteners that do not change the NEMA or NRTL rating of 
the enclosure. 

2. Equipment to Be Labeled: 

a. Panelboards:  Typewritten directory of circuits in the location provided by 
panelboard manufacturer.  Panelboard identification shall be self-adhesive and 
engraved laminated acrylic or melamine label. 

b. Enclosures and electrical cabinets. 
c. Access doors and panels for concealed electrical items. 
d. Contactors. 
e. Remote-controlled switches, dimmer modules, and control devices. 

END OF SECTION 260553 
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SECTION 262726 - WIRING DEVICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Receptacles, receptacles with integral GFCI, and associated device plates. 
2. Snap switches. 
3. Wall-switch. 

1.3 DEFINITIONS 

A. EMI:  Electromagnetic interference. 

B. GFCI:  Ground-fault circuit interrupter. 

C. Pigtail:  Short lead used to connect a device to a branch-circuit conductor. 

D. RFI:  Radio-frequency interference. 

E. TVSS:  Transient voltage surge suppressor. 

F. UTP:  Unshielded twisted pair. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  List of legends and description of materials and process used for premarking 
wall plates. 

C. Samples:  One for each type of device and wall plate specified, in each color specified. 

D. Field quality-control test reports. 

E. Operation and Maintenance Data:  For wiring devices to include in all manufacturers' packing 
label warnings and instruction manuals that include labeling conditions. 

1.5 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of wiring device and associated wall plate through one 
(1) source from a single manufacturer.  Insofar as they are available, obtain all wiring devices 
and associated wall plates from a single manufacturer and one source. 
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B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

C. Comply with NFPA 70. 

1.6 COORDINATION 

A. Receptacles for Owner-Furnished Equipment:  Match plug configurations. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers' Names:  Shortened versions (shown in parentheses) of the following 
manufacturers' names are used in other Part 2 articles: 

1. Cooper Wiring Devices; a division of Cooper Industries, Inc. (Cooper) 
2. Hubbell Incorporated; Wiring Device-Kellems (Hubbell) 
3. Leviton Mfg. Company Inc. (Leviton) 
4. Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour) 

2.2 STRAIGHT BLADE RECEPTACLES 

A. Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, NEMA WD 6 
configuration 5-20R, and UL 498. 

1. Products:  Subject to compliance with requirements, provide one (1) of the following: 

a. Cooper; 5351 (single), 5352 (duplex) 
b. Hubbell; HBL5351 (single), CR5352 (duplex) 
c. Leviton; 5891 (single), 5352 (duplex) 
d. Pass & Seymour; 5381 (single), 5352 (duplex) 

2.3 GFCI RECEPTACLES 

A. General Description:  Straight blade, feed-through type.  Comply with NEMA WD 1, 
NEMA WD 6, UL 498, and UL 943, Class A, and include indicator light that is lighted when 
device is tripped. 

B. Duplex GFCI Convenience Receptacles, 125 V, 20 A: 

1. Products:  Subject to compliance with requirements, provide one (1) of the following: 

a. Cooper; GF20 
b. Pass & Seymour; 2084 

2.4 SNAP SWITCHES 

A. Comply with NEMA WD 1 and UL 20. 
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B. Switches, 120/277 V, 20 A: 

1. Products:  Subject to compliance with requirements, provide one (1) of the following: 

a. Cooper; 2221 (single-pole), 2222 (two-pole), 2223 (three-way), 2224 (four-way) 
b. Hubbell; CS1221 (single-pole), CS1222 (two-pole), CS1223 (three-way), CS1224 

(four-way) 
c. Leviton; 1221-2 (single-pole), 1222-2 (two-pole), 1223-2 (three-way), 1224-2 

(four-way) 
d. Pass & Seymour; 20AC1 (single-pole), 20AC2 (two-pole), 20AC3 (three-way), 

20AC4 (four-way) 

C. Key-Operated Switches, 120/277 V, 20 A: 

1. Products:  Subject to compliance with requirements, provide one (1) of the following: 

a. Cooper; 2221L 
b. Hubbell; HBL1221L 
c. Leviton; 1221-2L 
d. Pass & Seymour; PS20AC1-L 

2. Description:  Single pole, with factory-supplied key in lieu of switch handle. 

D. Single-Pole, Double-Throw, Momentary Contact, Center-Off Switches, 120/277 V, 20 A; for 
use with mechanically held lighting contactors. 

1. Products:  Subject to compliance with requirements, provide one (1) of the following: 

a. Cooper; 1995 
b. Hubbell; HBL1557 
c. Leviton; 1257 
d. Pass & Seymour; 1251 

E. Key-Operated, Single-Pole, Double-Throw, Momentary Contact, Center-Off Switches, 
120/277 V, 20 A; for use with mechanically held lighting contactors, with factory-supplied key 
in lieu of switch handle. 

1. Products:  Subject to compliance with requirements, provide one (1) of the following: 

a. Cooper; 1995L 
b. Hubbell; HBL1557L 
c. Leviton; 1257L 
d. Pass & Seymour; 1251L 

2.5 FINISHES 

A. Color:  Wiring device catalog numbers in Section Text do not designate device color. 

1. Wiring Devices Connected to Normal Power System:  Ivory and/or as selected by 
Architect, unless otherwise indicated or required by NFPA 70 or device listing. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Comply with NECA 1, including the mounting heights listed in that standard, unless otherwise 
noted. 

B. Coordination with Other Trades: 

1. Take steps to insure that devices and their boxes are protected.  Do not place wall finish 
materials over device boxes and do not cut holes for boxes with routers that are guided by 
riding against outside of the boxes. 

2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, concrete, dust, 
paint, and other material that may contaminate the raceway system, conductors, and 
cables. 

3. Install device boxes in brick or block walls so that the cover plate does not cross a joint 
unless the joint is troweled flush with the face of the wall. 

4. Install wiring devices after all wall preparation, including painting, is complete. 

C. Conductors: 

1. Do not strip insulation from conductors until just before they are spliced or terminated on 
devices. 

2. Strip insulation evenly around the conductor using tools designed for the purpose.  Avoid 
scoring or nicking of solid wire or cutting strands from stranded wire. 

3. The length of free conductors at outlets for devices shall meet provisions of NFPA 70, 
Article 300, without pigtails. 

4. Existing Conductors: 

a. Cut back and pigtail, or replace all damaged conductors. 
b. Straighten conductors that remain and remove corrosion and foreign matter. 
c. Pigtailing existing conductors is permitted provided the outlet box is large enough. 

D. Device Installation: 

1. Replace all devices that have been in temporary use during construction or that show 
signs that they were installed before building finishing operations were complete. 

2. Keep each wiring device in its package or otherwise protected until it is time to connect 
conductors. 

3. Do not remove surface protection, such as plastic film and smudge covers, until the last 
possible moment. 

4. Connect devices to branch circuits using pigtails that are not less than 6 inches in length. 
5. When there is a choice, use side wiring with binding-head screw terminals.  Wrap solid 

conductor tightly clockwise, 2/3 to ¾ of the way around terminal screw. 
6. Use a torque screwdriver when a torque is recommended or required by the manufacturer. 
7. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, splice 

No. 12 AWG pigtails for device connections. 
8. Tighten unused terminal screws on the device. 
9. When mounting into metal boxes, remove the fiber or plastic washers used to hold device 

mounting screws in yokes, allowing metal-to-metal contact. 
10. Install GFCI devices in all wet locations. 
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E. Receptacle Orientation: 

1. Install ground pin of vertically mounted receptacles up, and on horizontally mounted 
receptacles to the right. 

F. Device Plates:  Do not use oversized or extra-deep plates.  Repair wall finishes and remount 
outlet boxes when standard device plates do not fit flush or do not cover rough wall opening. 

G. Arrangement of Devices:  Unless otherwise indicated, mount flush, with long dimension 
vertical and with grounding terminal of receptacles on top.  Group adjacent switches under 
single, multi-gang wall plates. 

3.2 IDENTIFICATION 

A. Comply with Section 260553 "Identification for Electrical Systems." 

1. Receptacles and Switches:  Identify panelboard and circuit number from which served.  
Use self-adhesive labels with black lettering on white field mounted on face of plate, and 
durable wire markers or tags inside outlet boxes. 

3.3 FIELD QUALITY CONTROL 

A. Perform tests and inspections and prepare test reports. 

1. Test Instruments:  Use instruments that comply with UL 1436. 
2. Test Instrument for Convenience Receptacles:  Digital wiring analyzer with digital 

readout or illuminated LED indicators of measurement. 

B. Tests for Convenience Receptacles: 

1. Line Voltage:  Acceptable range is 105 to 132 V. 
2. Percent Voltage Drop under 15-A Load:  A value of six percent (6%) or higher is not 

acceptable. 
3. Ground Impedance:  Values of up to 2 ohms are acceptable. 
4. GFCI Trip:  Test for tripping values specified in UL 1436 and UL 943. 
5. Using the test plug, verify that the device and its outlet box are securely mounted. 
6. The tests shall be diagnostic, indicating damaged conductors, high resistance at the circuit 

breaker, poor connections, inadequate fault current path, defective devices, or similar 
problems.  Correct circuit conditions, remove malfunctioning units and replace with new 
ones, and retest as specified above. 

END OF SECTION 262726 
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SECTION 262813 - FUSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Cartridge fuses rated 600-V ac and less for use in control circuits and enclosed switches. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, material, 
dimensions, and descriptions of individual components. Include the following for each fuse type 
indicated: 

1. Dimensions and manufacturer's technical data on features, performance, electrical 
characteristics, and ratings. 

2. Current-limitation curves for fuses with current-limiting characteristics. 
3. Time-current coordination curves (average melt) and current-limitation curves 

(instantaneous peak let-through current) for each type and rating of fuse. 
4. Coordination charts and tables and related data. 
5. Fuse sizes for elevator feeders and elevator disconnect switches. 

1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain fuses, for use within a specific product or circuit, from single 
source from single manufacturer. 

B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and application. 

C. Comply with NEMA FU 1 for cartridge fuses. 

D. Comply with NFPA 70. 

1.5 PROJECT CONDITIONS 

A. Where ambient temperature to which fuses are directly exposed is less than 40 deg F or more 
than 100 deg F, apply manufacturer's ambient temperature adjustment factors to fuse ratings. 

1.6 COORDINATION 

A. Coordinate fuse ratings with utilization equipment nameplate limitations of maximum fuse size 
and with system short-circuit current levels. 
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1.7 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with protective 
covering for storage and identified with labels describing contents. 

1. Fuses:  Equal to ten percent (10%) of quantity installed for each size and type, but no 
fewer than two (2) of each size and type. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Cooper Bussmann, Inc. 
2. Edison Fuse, Inc. 
3. Ferraz Shawmut, Inc. 
4. Littelfuse, Inc. 

2.2 CARTRIDGE FUSES 

A. Characteristics:  NEMA FU 1, nonrenewable cartridge fuses with voltage ratings consistent 
with circuit voltages. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine fuses before installation.  Reject fuses that are moisture damaged or physically 
damaged. 

B. Examine holders to receive fuses for compliance with installation tolerances and other 
conditions affecting performance, such as rejection features. 

C. Examine utilization equipment nameplates and installation instructions.  Install fuses of sizes 
and with characteristics appropriate for each piece of equipment. 

D. Evaluate ambient temperatures to determine if fuse rating adjustment factors must be applied to 
fuse ratings. 

E. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 FUSE APPLICATIONS 

A. Cartridge Fuses: 

1. Motor Branch Circuits:  Class RK1, time delay. 
2. Other Branch Circuits:  Class J, fast acting. 
3. Control Circuits:  Class CC, fast acting. 
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3.3 INSTALLATION 

A. Install fuses in fusible devices.  Arrange fuses so rating information is readable without 
removing fuse. 

3.4 IDENTIFICATION 

A. Install labels complying with requirements for identification specified in Section 260553 
"Identification for Electrical Systems" and indicating fuse replacement information on inside 
door of each fused switch and adjacent to each fuse block, socket, and holder. 

END OF SECTION 262813 
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SECTION 262816 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Fusible switches. 
2. Non-fusible switches. 
3. Molded-case circuit breakers (MCCBs). 
4. Molded-case switches. 
5. Enclosures. 

1.3 DEFINITIONS 

A. NC:  Normally closed. 

B. NO:  Normally open. 

C. SPDT:  Single pole, double throw. 

1.4 PERFORMANCE REQUIREMENTS 

A. Seismic Performance:  Enclosed switches and circuit breakers shall withstand the effects of 
earthquake motions determined according to ASCE/SEI 7. 

1. The term "withstand" means "the unit will remain in place without separation of any parts 
from the device when subjected to the seismic forces specified and the unit will be fully 
operational after the seismic event." 

1.5 SUBMITTALS 

A. Product Data:  For each type of enclosed switch, circuit breaker, accessory, and component 
indicated.  Include dimensioned elevations, sections, weights, and manufacturers' technical data 
on features, performance, electrical characteristics, ratings, accessories, and finishes. 

1. Enclosure types and details for types other than NEMA 250, Type 1. 
2. Current and voltage ratings. 
3. Short-circuit current ratings (interrupting and withstand, as appropriate). 
4. Include evidence of NRTL listing for series rating of installed devices. 
5. Detail features, characteristics, ratings, and factory settings of individual overcurrent 

protective devices, accessories, and auxiliary components. 
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6. Include time-current coordination curves (average melt) for each type and rating of 
overcurrent protective device; include selectable ranges for each type of overcurrent 
protective device.  

B. Shop Drawings:  For enclosed switches and circuit breakers.  Include plans, elevations, sections, 
details, and attachments to other work. 

C. Seismic Qualification Certificates:  For enclosed switches and circuit breakers, accessories, and 
components, from manufacturer. 

1. Basis for Certification:  Indicate whether withstand certification is based on actual test of 
assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and locate 
and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is based 
and their installation requirements. 

D. Field quality-control reports. 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Results of failed tests and corrective action taken to achieve test results that comply with 

requirements. 

E. Operation and Maintenance Data:  For enclosed switches and circuit breakers to include in 
emergency, operation, and maintenance manuals.  In addition to items specified in Section 
017823 "Operation and Maintenance Data," include the following: 

1. Manufacturer's written instructions for testing and adjusting enclosed switches and circuit 
breakers. 

1.6 QUALITY ASSURANCE 

A. Source Limitations:  Obtain enclosed switches and circuit breakers, overcurrent protective 
devices, components, and accessories, within same product category, from single source from 
single manufacturer. 

B. Product Selection for Restricted Space:  Drawings indicate maximum dimensions for enclosed 
switches and circuit breakers, including clearances between enclosures, and adjacent surfaces 
and other items.  Comply with indicated maximum dimensions. 

C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and application. 

D. Comply with NFPA 70. 

1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Rate equipment for continuous operation under the following 
conditions unless otherwise indicated: 
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1. Ambient Temperature:  Not less than minus 22 deg F and not exceeding 104 deg F. 
2. Altitude:  Not exceeding 6600 feet. 

B. Interruption of Existing Electric Service:  Do not interrupt electric service to facilities occupied 
by Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary electric service according to requirements indicated: 

1. Notify Architect and Owner no fewer than seven (7) days in advance of proposed 
interruption of electric service. 

2. Indicate method of providing temporary electric service. 
3. Do not proceed with interruption of electric service without Architect’s written 

permission. 
4. Comply with NFPA 70E. 

1.8 COORDINATION 

A. Coordinate layout and installation of switches, circuit breakers, and components with equipment 
served and adjacent surfaces.  Maintain required workspace clearances and required clearances 
for equipment access doors and panels. 

1.9 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with protective 
covering for storage and identified with labels describing contents. 

1. Fuses:  Equal to ten percent (10%) of quantity installed for each size and type, but no 
fewer than three (3) of each size and type. 

2. Fuse Pullers:  Two (2) for each size and type. 

PART 2 - PRODUCTS 

2.1 FUSIBLE SWITCHES 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
on Drawings or comparable product by one (1) of the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric 

B. Type HD, Heavy Duty, Single Throw, 240-V ac, 1200 A and Smaller:  UL 98 and NEMA KS 1, 
horsepower rated, with clips or bolt pads to accommodate specified fuses, lockable handle with 
capability to accept three (3) padlocks, and interlocked with cover in closed position. 

C. Accessories: 

1. Equipment Ground Kit:  Internally mounted and labeled for copper and aluminum ground 
conductors. 
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2. Neutral Kit:  Internally mounted; insulated, capable of being grounded and bonded; 
labeled for copper and aluminum neutral conductors. 

3. Isolated Ground Kit:  Internally mounted; insulated, capable of being grounded and 
bonded; labeled for copper and aluminum neutral conductors. 

4. Class R Fuse Kit:  Provides rejection of other fuse types when Class R fuses are 
specified. 

5. Lugs:  Mechanical and/or Compression type, suitable for number, size, and conductor 
material. 

6. Service-Rated Switches:  Labeled for use as service equipment. 

2.2 NONFUSIBLE SWITCHES 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
on Drawings or comparable product by one (1) of the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric 

B. Type HD, Heavy Duty, Single Throw, 240-V ac, 1200 A and Smaller:  UL 98 and NEMA KS 1, 
horsepower rated, lockable handle with capability to accept three (3) padlocks, and interlocked 
with cover in closed position. 

C. Accessories: 

1. Equipment Ground Kit:  Internally mounted and labeled for copper and aluminum ground 
conductors. 

2. Neutral Kit:  Internally mounted; insulated, capable of being grounded and bonded; 
labeled for copper and aluminum neutral conductors. 

3. Isolated Ground Kit:  Internally mounted; insulated, capable of being grounded and 
bonded; labeled for copper and aluminum neutral conductors. 

4. Lugs:  Mechanical and/or Compression type, suitable for number, size, and conductor 
material. 

2.3 MOLDED-CASE CIRCUIT BREAKERS 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
on Drawings or comparable product by one (1) of the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric 

B. General Requirements:  Comply with UL 489, NEMA AB 1, and NEMA AB 3, with 
interrupting capacity to comply with available fault currents. 

C. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level overloads and 
instantaneous magnetic trip element for short circuits.  Adjustable magnetic trip setting for 
circuit-breaker frame sizes 250 A and larger. 
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D. Ground-Fault, Circuit-Interrupter (GFCI) Circuit Breakers:  Single- and two-pole configurations 
with Class A ground-fault protection (6-mA trip). 

E. Ground-Fault, Equipment-Protection (GFEP) Circuit Breakers:  With Class B ground-fault 
protection (30-mA trip). 

F. Features and Accessories: 

1. Standard frame sizes, trip ratings, and number of poles. 
2. Lugs:  Mechanical and/or Compression type, suitable for number, size, trip ratings, and 

conductor material. 
3. Application Listing:  Appropriate for application; Type SWD for switching fluorescent 

lighting loads; Type HID for feeding fluorescent and high-intensity discharge lighting 
circuits. 

4. Ground-Fault Protection:  Comply with UL 1053; remote-mounted and powered type 
with mechanical ground-fault indicator; relay with adjustable pickup and time-delay 
settings, push-to-test feature, internal memory, and shunt trip unit; and three-phase, zero-
sequence current transformer/sensor. 

5. Shunt Trip:  Trip coil energized from separate circuit, with coil-clearing contact. 

2.4 MOLDED-CASE SWITCHES 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated 
on Drawings or comparable product by one (1) of the following: 

1. Eaton Electrical Inc.; Cutler-Hammer Business Unit 
2. General Electric Company; GE Consumer & Industrial - Electrical Distribution 
3. Siemens Energy & Automation, Inc. 
4. Square D; a brand of Schneider Electric 

B. General Requirements:  MCCB with fixed, high-set instantaneous trip only, and short-circuit 
withstand rating equal to equivalent breaker frame size interrupting rating. 

C. Features and Accessories: 

1. Standard frame sizes and number of poles. 
2. Lugs:  Mechanical and/or Compression type, suitable for number, size, trip ratings, and 

conductor material. 
3. Ground-Fault Protection:  Comply with UL 1053; remote-mounted and powered type 

with mechanical ground-fault indicator; relay with adjustable pickup and time-delay 
settings, push-to-test feature, internal memory, and shunt trip unit; and three-phase, zero-
sequence current transformer/sensor. 

4. Shunt Trip:  Trip coil energized from separate circuit, with coil-clearing contact. 

2.5 ENCLOSURES 

A. Enclosed Switches and Circuit Breakers:  NEMA AB 1, NEMA KS 1, NEMA 250, and UL 50, 
to comply with environmental conditions at installed location. 

1. Indoor, Dry and Clean Locations:  NEMA 250, Type 1. 
2. Outdoor Locations:  NEMA 250, Type 3R. 
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3. Kitchen and/or Wash-Down Areas:  NEMA 250, Type 4X. 
4. Other Wet or Damp, Indoor Locations:  NEMA 250, Type 4. 
5. Indoor Locations Subject to Dust, Falling Dirt, and Dripping Noncorrosive Liquids:  

NEMA 250, Type 12. 
6. Hazardous Areas Indicated on Drawings:  NEMA 250, Type 9. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine elements and surfaces to receive enclosed switches and circuit breakers for compliance 
with installation tolerances and other conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install individual wall-mounted switches and circuit breakers with tops at uniform height unless 
otherwise indicated. 

B. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets and 
temporary blocking of moving parts from enclosures and components. 

C. Install fuses in fusible devices. 

D. Comply with NECA 1. 

3.3 IDENTIFICATION 

A. Comply with requirements in Section 260553 "Identification for Electrical Systems." 

1. Identify field-installed conductors, interconnecting wiring, and components; provide 
warning signs. 

2. When switch is not mounted to equipment served, label enclosure with engraved metal or 
laminated-plastic nameplate listed equipment served. 

3.4 FIELD QUALITY CONTROL 

A. Acceptance Testing Preparation: 

1. Test insulation resistance for each enclosed switch and circuit breaker, component, 
connecting supply, feeder, and control circuit. 

2. Test continuity of each circuit. 

B. Tests and Inspections: 

1. Perform each visual and mechanical inspection and electrical test stated in NETA 
Acceptance Testing Specification.  Certify compliance with test parameters. 

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate 
compliance; otherwise, replace with new units and retest. 
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3. Test and adjust controls, remote monitoring, and safeties.  Replace damaged and 
malfunctioning controls and equipment. 

C. Enclosed switches and circuit breakers will be considered defective if they do not pass tests and 
inspections. 

D. Prepare test and inspection reports, including a certified report that identifies enclosed switches 
and circuit breakers and that describes scanning results.  Include notation of deficiencies 
detected, remedial action taken, and observations after remedial action. 

3.5 ADJUSTING 

A. Adjust moving parts and operable components to function smoothly, and lubricate as 
recommended by manufacturer. 

END OF SECTION 262816 
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SECTION 263100 - PHOTOVOLTAIC COLLECTORS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Performance requirements for photovoltaic system. 
2. Manufactured photovoltaic modules. 
3. PV module framing. 
4. PV array construction. 
5. Inverters. 
6. System overcurrent protection. 
7. Mounting structures. 
8. AC & DC Disconnects. 
9. Metering system with associated monitoring software and Owner display. 
10. Location specific performance calculations and installation details. 

1.3 DEFINITIONS 

A. CEC: California Energy Commission. 

B. ETFE: Ethylene tetrafluoroethylene. 

C. FEP: Fluorinated ethylene propylene. 

D. IP Code: Required ingress protection to comply with IEC 60529. 

E. MPPT: Maximum power point tracking. 

F. PTC: PVUSA Test Condition. Commonly regarded as a "real-world" measure of PV output. See 
below for definition of "PVUSA." 

G. PV: Photovoltaic. 

H. PVUSA: Photovoltaics for Utility Systems Applications. 

I. STC: Standard Test Conditions defined in IEC 61215. 

1.4 INSTALLER QUALIFICATIONS 

A. Installing contractor shall have a minimum of five (5) years of experience in the installation of 
photovoltaic power systems and shall have installed a minimum of three (3) systems rated at 15 
kW or greater. 
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B. Installing contractor shall be approved by the solar panel and inverter manufacturers and a 
certification (if available) from both shall be provided. 

C. Installing contractor shall have a Connecticut license for solar energy work issued through the 
Department of Consumer Protection. Documentation shall be provided. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for PV panels. 

2. Include rated capacities, operating characteristics, electrical characteristics, and furnished 
specialties and accessories. 

B. Shop Drawings: For PV modules and inverters. 

1. Include plans, elevations, sections, and mounting details. 
2. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 

clearances, method of field assembly, components, and location and size of each field 
connection. 

3. Detail fabrication and assembly. 
4. Include diagrams for power, signal, and control wiring. 

1.6 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

B. Sample Warranty: For manufacturer's special materials and workmanship warranty and 
minimum power output warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For PV modules and inverters to include in operation and 
maintenance manuals. 

1.8 DRAWINGS AND COORDINATION 

A. Contractor shall be responsible for providing drawings indicating locations of all equipment 
based on the exact equipment to be furnished and coordination of the same with other trades. 
Contractor furnished drawings shall be closely coordinated with existing rooftop equipment and 
proposed new roofing work. 

B. Contractor shall coordinate panel supports, conduit installation and all associated fastening and 
penetrations with existing and new roof materials. 

1.9 WARRANTY 

A. Manufacturer's Special Warranty: Manufacturer agrees to repair or replace components of PV 
modules that fail in materials or workmanship within specified warranty period. 
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1. Manufacturer's materials and workmanship warranties include, but are not limited to, the 
following: 

a. Faulty operation of PV modules. 

2. Warranty Period: Ten (10) years from date of Substantial Completion. 

B. Manufacturer's Special Minimum Power Output Warranty: Manufacturer agrees to repair or 
replace components of PV modules that fail to exhibit the minimum power output within 
specified warranty period. Special warranty, applying to modules only, applies to materials 
only, on a prorated basis, for period specified. 

1. Manufacturer's minimum power output warranties include, but are not limited to, the 
following warranty periods, from date of Substantial Completion: 

a. Specified minimum power output to eighty percent (80%) or more, for a period of 
twenty-five (25) years. 

1.10 DESIGN REQUIREMENTS 

A. The photovoltaic system as described in the Contract Documents is intended to set a minimum 
level of system capacity and define general installed locations. The PV Contractor shall be 
responsible for performing calculations based on the equipment to be furnished and submitting 
documents detailing system performance as well as installation requirements as detailed in the 
Submittals section of this specification. 

B. All ratings and calculations shall be based on Standard Test Conditions (STC) of 1 kW/m² 
irradiance with air mass of 1.5 spectrum and cell temperature of 25º C. Energy production 
calculation shall take into consideration system losses including wire losses, module 
temperature losses, inverter efficiency, soiling loss factors, shading loss factors, local weather 
data and electrical losses. 

C. The photovoltaic system shall be compatible with and in accordance with the standing Zero 
Emissions Renewable Energy Credit contract between the Owner and Eversource which is 
attached to this specification as reference. 

D. All wire sizing shall be compliant with applicable NEC Articles including 690-8. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 
a qualified testing agency, and marked for intended location and application. 

B. Hazardous Locations: FM Global approved for NFPA 70, Class 1, Division 2, Group C and 
Group D. 

C. Seismic Qualification Certificates: For PV modules, support racks, inverters, accessories, and 
components, from manufacturer. 
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1. Basis for Certification: Indicate whether withstand certification is based on actual test of 
assembled components or on calculation. 

2. Dimensioned Outline Drawings of Equipment Unit: Identify center of gravity and locate 
and describe mounting and anchorage provisions. 

3. Detailed description of equipment anchorage devices on which the certification is based 
and their installation requirements. 

D. Performance Specification: The intent of this specification is to define the base bid ratings and 
minimum performance requirements of the PV system to be furnished and installed. Bidding 
contractors shall refer to architectural roof plans for suitable roof areas, noting that only a partial 
roof replacement is being performed at this time. The Contractor shall not assume use of any 
roof areas not impacted by this project for installation of system components.  

1. System Rating: PV System Base Bid shall be based on a total DC Rating (total of all 
module capacity) of 40 kW. Bidders may offer a voluntary alternate for additional system 
capacity via the project Bid Form. This alternate shall list the capacity above the Base 
Bid in kW and the additional cost to completely furnish and install this additional 
equipment. The alternate cost shall be inclusive of all modules, wiring, supports and 
inverter equipment necessary to provide and connect the added modules. 

2. The Owner wishes to maximize the solar collecting capacity of the affected roof area. 
The alternate for additional system capacity is provided with the understanding that a 
wide variety of module ratings and sizes are currently available, thus resulting in a range 
of capacities which could be installed in a given area. 

3. Refer to the installation section of this specification for roof location limitations to be 
observed when determining the system layout. 

2.2 PV CAPACITIES AND CHARACTERISTICS 

A. Minimum Electrical Characteristics: (Exact values may vary depending on the equipment 
furnished) 

1. Rated Open-Circuit Voltage: 50 V dc. 
2. Maximum System Voltage: 600 V dc. 
3. Maximum Power at Voltage (Vpm): 40.5 V dc. 
4. Rated Short-Circuit Current (Isc): 8.0 amps. 
5. Maximum Power at STC (Pmax): 330 watts. 

B. Additional Electrical Characteristics: 

1. Power per Unit Area: 14 watts per square foot minimum. 
2. Tolerance of Pmax: -0% to +2.5%. 
3. Series Fuse Rating: 15 amps. 
4. Module Efficiency:  15%. 
5. Wind Loading or Surface Pressure: 50 lbf/sq. ft. 

2.3 PV SYSTEMS DESCRIPTION 

A. Interactive PV System: Collectors connected in parallel to the electrical utility; and capable of 
providing power for Project and supplying power to a distributed network. 

1. A six-module array to generate a total nominal rated output of 2000 W per string. 
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2. System Components: 

a. PV modules. 
b. Array frame. 
c. Utility-interactive inverter. 
d. Overcurrent protection, disconnect, and rapid shutdown devices. 
e. Mounting structure. 
f. Utility meter. 

2.4 MANUFACTURED PV UNITS 

A. Cell Materials: Lead-free Polycrystalline or Monocrystalline. 

B. Module Construction: 

1. Module dimensions can vary but weight shall not exceed 3 pounds per square foot. 

C. Encapsulant: Ethyl vinyl acetate. 

D. Front Panel: High transmission, anti-reflective, fully tempered glass. 

E. Backing Material: Tempered glass. 

F. Bypass Diode Protection: Internal. 

G. Junction Box: 

1. Fully potted, vandal resistant. 
2. IP Code: IP65. 
3. Flammability Test: UL 1703 with Class C fire rating. 

H. Output Cabling: 

1. Cable shall be halogen free, UL 4703 compliant. 
2. Quick, multi-connect, polarized connectors. 
3. Two-Conductor Harness: No traditional return wire is needed from the end of a row back 

to the source combiner. 

I. Series Fuse Rating: 15 amps. 

J. Panels shall be new, undamaged, fully warranted and without defect. All components shall be 
compliant with NEC Articles 690 and 705. 

2.5 PV MODULE FRAMING 

A. PV laminates mounted in anodized extruded-aluminum frames. 

1. Entire assembly UL listed for electrical and fire safety, Class C, according to UL 1703, 
and complying with IEC 61215. 

2. Frame strength exceeding requirements of certifying agencies in subparagraph above. 
3. Finish: Anodized aluminum. 
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a. Alloy and temper recommended by framing manufacturer for strength, corrosion 
resistance, and application of required finish. 

b. Color: As indicated by manufacturer's designations. 

2.6 PV ARRAY CONSTRUCTION 

A. Framing: 

1. Material: Extruded aluminum. 
2. Maximum System Weight: Less than 4 lb/sq. ft. 
3. Raceway Cover Plates: Aluminum. 

B. Flat-Roof Mounting: 

1. No roof penetrations for system mounting. Coordinate cable penetrations with roofing 
installer. 

2. Self-ballasting. 
3. Wind-tunnel tested to 110-mph wind. 
4. Service Life:  Twenty-five (25) years. 
5. Freestanding system. 

2.7 INVERTER 

A. Inverter Type: Both central and micro-grid solutions will be considered. 

B. Control Type: Pulse-width-modulation control. 

C. Inverter Electrical Characteristics: 

1. Maximum Recommended PV Input Power: Based on equipment furnished. 
2. Maximum Open-Circuit Voltage: 600 V dc. 
3. MPPT Voltage Range: 150V to 600V. 
4. Maximum Input Current: 33 amps per input circuit. 
5. Number of String Inputs: Based on equipment furnished. 
6. Nominal Output Voltage: 480/277 volts AC. 
7. CEC Rated Power: Based on equipment furnished. 
8. Maximum Output Current: Based on equipment furnished. 
9. Peak Efficiency: Ninety-eight percent (98%). 
10. CEC Weighted Efficiency: Ninety-seven percent (97%). 
11. Communications Interface: RS 485. 
12. Utility Interface: Utility-interactive inverter. 

D. Operating Conditions: 

1. Operating Ambient Temperatures: Minus 25 to plus 60 deg C. 
2. Relative Humidity: Zero to ninety-five percent (0-95%), noncondensing. 

E. Charge controllers shall have the following: 

1. Overcurrent protection. 
2. Generator input breaker box. 
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3. Automatic transfer relay. 
4. Digital display. 
5. Transformer. 
6. Disconnect switch. 
7. Shunt controller. 
8. Shunt regulator. 
9. Surge overload protection. 

F. Enclosure: 

1. NEMA 250 or Type 3R based on equipment furnished. 
2. Enclosure Material: Galvanized steel. 
3. Cooling Method: Based on equipment furnished 
4. Protective Functions: 

a. AC over/undervoltage. 
b. AC over/underfrequency. 
c. Ground overcurrent. 
d. Overtemperature. 
e. AC and dc overcurrent. 
f. DC overvoltage. 

5. Display: Standard LCD, four lines, twenty (20) characters, with user display and on/off 
toggle switch. 

G. Disconnects: Rated for system voltage and conductor. 

H. Regulatory Approvals: 

1. IEEE 1547.1. 
2. IEEE 1547.3. 
3. UL 1741. 

I. Characteristics: 

1. Inverter Dimensions: Based on equipment furnished. 
2. Inverter Weight: Based on equipment furnished. 
3. Coordinate location and ambient conditions for all inverters prior to installation. 

Contractor is responsible for identification of or creation of a suitable location for 
inverters. 

2.8 SYSTEM OVERCURRENT PROTECTION 

A. Fuses or Circuit Breakers: Based on equipment furnished. 

2.9 MOUNTING STRUCTURES 

A. Roof Mount: Extruded aluminum, four rails, tilt legs, and roof standoffs. 

B. Mounting hardware shall be stainless steel. Provide a minimum of four (4) ¼-inch bolted 
connections between each module and the support system. 
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2.10 METERING SYSTEM AND OWNER DISPLAY 

A. Installed system shall include a complete data acquisition and monitoring system. 

B. System shall monitor at a minimum DC voltage, DC current, AC voltage, AC current and AC 
kW. 

C. System data shall be downloaded to a Web based interactive site to allow user viewing of all 
monitored data as well as the following compiled data. KWhrs generated as daily, weekly, 
monthly and lifetime; emissions eliminated by the system quantified in tons of SO2, CO2 and 
NOx or equivalent numbers of cars eliminated from the road. 

D. Bid shall include a 22-inch flat panel display installed at an Owner selected location within the 
building for display of system data. Bid shall also include a minimum of five (5) years 
maintenance of the Web based site. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Conduct pre-installation conference with roofing manufacturer’s field engineer, Owner, 
Architect, and PV system installer two (2) weeks prior to job start. 

B. Examine substrate areas and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 

C. Do not begin installation until mounting surfaces have been properly prepared. 

D. If preparation of mounting surfaces is the responsibility of another installer, notify Architect of 
unsatisfactory preparation before proceeding. 

E. Examine modules and array frame before installation. Reject modules and arrays that are wet, 
moisture damaged, or mold damaged. 

F. Examine roofs, supports, and supporting structures for suitable conditions where PV system will 
be installed. 

G. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 DELIVERY, STORAGE, PROTECTION AND HANDLING 

A. Make inspection of equipment for possible damage at time of delivery to avoid future delays in 
the construction due to replacement or repair. 

B. Deliver, store, protect and handle products to site under provisions of Division 1 Sections. 

C. Protect finished surfaces as necessary to prevent damage. 

D. Do not use adhesive papers or sprayed coatings that become firmly bonded when exposed to the 
sun. 
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E. Do not leave coating residue on any surfaces. 

F. Protect conduit from corrosion and entrance of debris by storing above grade. Provide 
appropriate covering. 

G. Replace damaged units. 

3.3 INSTALLATION 

A. Comply with NECA 1. 

B. Coordinate layout and installation of PV panels with support assembly and other construction. 

C. Support PV panel assemblies independent of supports for other elements such as roof and 
support assemblies, enclosures, vents, pipes, and conduits. Support assembly to prevent twisting 
from eccentric loading. 

D. Install weatherseal fittings and flanges where PV panel assemblies penetrate exterior elements 
such as walls or roofs. Seal around openings to make weathertight. See Section 079200 "Joint 
Sealants" for materials and application. 

E. Wiring Method: Install cables in raceways. 

F. Wiring within Enclosures: Bundle, lace, and train conductors to terminal points with no excess 
and without exceeding manufacturer's limitations on bending radii. Install lacing bars and 
distribution spools. 

G. Cover all panels in the PV array with an opaque cloth or material before making or breaking 
electrical connections. 

H. Do not install system during rain, snow or windy conditions or when these conditions are 
imminent. 

I. Use only manufacturer supplied locking connectors and clips for connecting modules. 

J. Authorized personnel shall perform installation only. Refer to Installer Qualifications section of 
this specification. 

K. Do not stand on, drop, scratch or allow objects to fall on panels. 

L. If the front glass is broken, or the back sheet is torn, contact with any panel surface can cause 
electric shock. Such panels shall be immediately covered, disconnected and replaced. 

M. Do not install or handle panels when they are wet or during periods or wind exceeding 15 mph.  

N. Ground all metallic surfaces of the panels and supports. Grounding shall be compliant with UL 
467, 1703 or 1741. Use stainless steel connectors for connections from copper cables to 
aluminum frames. Use manufacturer furnished, UL Listed grounding clips or grounding lugs 
equal to Burndy CL50-DB-T with stainless steel hardware including a star washer between the 
lug and the frame. 
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O. Coordinate with the manufacturer’s standard for system polarity, typically connecting the 
positive polarity of the array to ground. 

P. Prior to installation, confirm that no proposed locations are in conflict with the manufacturers 
excluded operating environments. 

Q. Design support frames and install panels to allow air circulation behind the panel and to prevent 
damage. 

R. Do not place panels face-forward or in direct contact with abrasive surfaces. 

S. Wear gloves when handling panels to minimize fouling of anti-reflective surfaces. 

T. Install inverters with sufficient clearance to allow for proper ventilation and cooling. 

U. Allow for expansion and contraction due to thermal changes and structural movement without 
detriment to appearance or performance. 

V. Anchors, fasteners and braces shall be structurally stressed not more than fifty percent (50%) of 
allowable stress when maximum loads are applied. 

W. Install conduit to preserve fire resistance rating of partitions and roof, using materials and 
methods under the provisions of Section 078413 “Penetration Firestopping”. 

X. Route conduit through suitable roof jack with pitch pocket. Refer to roofing details. 

3.4 CONNECTIONS 

A. Coordinate PV panel cabling to equipment enclosures to ensure proper connections. 

B. Coordinate installation of utility-interactive meter with utility. 

C. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in 
UL 486A-486B. 

D. Make splices, terminations, and taps that are compatible with conductor material and that 
possess equivalent or better mechanical strength and insulation ratings than unspliced 
conductors. 

3.5 CLEANING 

A. Clean surfaces in compliance with manufacturer's recommendations; remove excess mastic, 
mastic smears, foreign materials, and other unsightly marks. 

B. Clean metal surfaces exercising care to avoid damage. 

C. Clean energy generating surfaces of the PV module to ensure no obstructions block sunlight. 
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3.6 STARTUP, TESTING AND TRAINING 

A. Contractor shall perform initial startup of all system components in accordance with 
Manufacturers recommendations. 

B. Contractor shall provide testing of all system components prior to substantial completion. The 
system shall not be connected to building loads until approved by the Owner, Local Authority 
and Utility.  

C. Contactor shall allow for eight (8) hours of Owner training in two (2) separate sessions. 
Training shall include system operation, maintenance, monitoring and display. 

D. System Operating and Maintenance manuals shall be provided at the time of Owner Training. 

END OF SECTION 263100 




































































	Front End Specifications
	TABLE OF CONTENTS

	WCPMSPRRTOC
	302 GREEN HILL ROAD
	DIVISION 2 – EXISTING CONDITIONS
	DIVISION 3 – CONCRETE
	DIVISION 5 – METALS
	DIVISION 6 – WOOD, PLASTICS AND COMPOSITES
	DIVISION 7 – THERMAL AND MOISTURE PROTECTION
	DIVISION 9 – FINISHES
	DIVISION 22 – PLUMBING
	DIVISION 26 – ELECTRICAL
	END OF TABLE OF CONTENTS

	G702-1992 - Form Draft 2016
	G702

	G703-1992 - Form Draft 2016
	G703

	(001)contractwagecertification
	prevailing_wage_rate_project_manual_insert
	(002)footnotes 07.01.15
	(003)ctgeneralstatute31-55a
	(004)informationbulletin
	(005)Sec31-53b
	(006)PrevWagePoster
	(007)infobull2
	(008)noticetomason
	(009)contractagencycertification
	(010)payrollcertification 12.09.13
	2015-16 Calendar
	WCPMSPRRAFW
	302 GREEN HILL ROAD

	WCPMSPRRDWGLST
	302 GREEN HILL ROAD

	WCPMSPRR011000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of Contract, including General Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 PROJECT DESCRIPTION
	A. The Work of the Project is defined by the Contract Documents and consists of the partial roof replacement of an existing building.
	B. The Project generally includes, but is not necessary limited to the following major elements:
	1. Removal of existing built-up membrane roofing, insulation, cant strips and tapered edges, and metal flashings.
	2. Offsite disposal of all removed materials.
	3. Removal and replacement of deteriorated wood blocking, and tectum and metal decking.
	4. Installation of SBS modified bituminous membranes, underlayment and flat and tapered insulations.
	5. Installation of new flashings, caps, gravel stops and other trim metal work as detailed and specified, including new scuppers.
	6. Removal of existing and installation of new roof drains and related piping and pipe insulation.


	1.3 CONTRACTOR USE OF PREMISES
	A. General: Limit use of the premises to construction activities in areas indicated; allow for Owner occupancy and use by the public.
	B. Confine operations to as small work areas and accessways as possible.  As much as possible and without damage to the finishes, doors and related building systems, access the project area via the service doors designated by the principals and mainte...
	C. Keep driveways and entrances serving the premises clear and available to the Owner and the Owner's employees at all times. Do not use these areas for parking or storage of materials. Schedule deliveries to minimize space and time requirements for s...
	D. Maintain existing egress patterns, exit doors and means of egress during construction, which will include the provision of temporary walkways, sidewalks or other means necessary to provide adequate life safety for the building occupants, particular...
	E. Use of the Existing Building: Maintain the existing building in a weathertight condition throughout the construction period.  Repair damage caused by construction operations.  Take all precautions necessary to protect the building and its occupants...
	1. Contractor is responsible to secure project area/site from intrusions during unoccupied (after hours) period of time. Any temporary doors and /or window coverings that may be necessary to complete repairs are the Contractors responsibility to furni...


	1.4 OWNER OCCUPANCY
	A. Full Owner Occupancy: The Owner's administrative and maintenance staff will occupy the site and existing building during the entire construction period, with children on site during the school year.  Cooperate with the Owner during construction ope...
	1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and approval of authorities ha...
	2. Notify Owner not less than seventy-two (72) hours in advance of activities that will affect Owner's operations.


	1.5 SPECIAL REQUIREMENTS
	A. The Contractor shall insure that all work performed is done so in a safe manner and that all of his/her employees shall adhere to all applicable safety procedures and practices at all times.  There may be children and staff in the vicinity of the w...
	B. Meaningful Instruction: Meaningful instruction (as determined by the Owner) must be facilitated and possible within the building at all times.  This requirement may limit the Contractor's demolition and construction operations as the distraction re...
	C. Testing: During the school year, Smarter Balanced Assessment Consortium may be administered to portions of the student population, which requires absolute concentration on the part of the students.  The Owner may prohibit operations during the admi...
	D. Under no circumstances shall the buildings' occupants be subjected to excessive construction noise or vibrations, nor shall they be subject to fumes, odors or other deleterious effects of the operation.  Should material delivery, demolition or cons...
	E. Smoking will not be permitted inside the building or on the grounds.  Strict adherence to the smoking regulations will be enforced for the entire duration of the construction.
	F. There will be absolutely UnoU fraternizing with the students by construction personnel.  Anyone caught doing so will be required to leave the jobsite and will not be permitted to return.  Such dismissal shall not give the contractor grounds for def...
	G. Site Security – Identification Badges
	1. The Contractor shall provide a list of all contact persons.  The list shall include each trade, name of Contractor, contact person(s), phone numbers, fax numbers, Federal Employer Identification Number (FEIN), social security number if FEIN is not ...
	2. UPrior to the start Uof work all Contractor and Sub-Contactor personnel assigned to perform work shall be required to fill out and submit to a background check at a cost provided by the Contractor.  All information shall be submitted to the Town of...
	a. Identity Verification
	b. Criminal Background
	c. Additional checks as deemed warranted

	3. Security badges will be worn by all project personnel during construction activities.  Bethany Public Schools will provide badges at no cost to the Contractor and will be responsible for monitoring the display of badges, including those of the pers...

	H. Watchman: The employment of continuous watchman service to guard the property during any and all hours shall be at the discretion of the Contractor.  However, the Contractor shall remove and restore all work or temporary structures damaged by fire,...
	I. Cleaning Up: The Contractor shall provide all project cleaning and removal of materials, along with protection of the work and existing conditions.  In a dispute between the Owner and the Contractor concerning rubbish and orderliness on the site, t...
	J. Removal of Materials: All removed materials and rubbish shall be constantly sprinkled with water or other dusting agent to mitigate dust.  Provide drop cloths or other type of coverings to prevent infiltration of dust to other parts of the existing...
	K. Protection of Existing Utilities and Services: The Contractor shall locate and mark the exact locations of the utilities or services and adequately protect them from damage during the work.  In the event that any are accidentally disturbed, the Con...
	L. Overtime: The Contractor must include within their base price all overtime, nights, holidays and weekends as required to meet the Project Completion date.

	1.6 STATE REQUIREMENTS
	A. In accordance with CGS Secs. 4a-100 and 4b-91, a responsible bid that exceeds $500,000 for this vertical building project must contain Utwo (2) documentsU: The Contractor Prequalification Certificate and the Update (Bid) Statement.  These two (2) d...
	B. In accordance with CGS Secs. 4a-60, 4a-60a, 4a-60g and 46a-68b through 46a-68f, the Contractor shall be required to make good faith efforts to place a minimum of twenty-five percent (25%) of the subcontracts awarded by the general contractor/constr...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR012100
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements governing allowances.
	1. Certain items are specified in the Contract Documents by allowances.  Allowances have been established in lieu of additional requirements and to defer selection of actual materials and equipment to a later date when direction will be provided to th...

	B. Types of allowances include the following:
	1. Unit-cost allowances.
	2. Quantity allowances.

	C. Related Sections:
	1. Section 012200 "Unit Prices" for procedures for using unit prices.
	2. Divisions 02 through 49 Sections for items of Work covered by allowances.


	1.3 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, advise Architect of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At Architect's request, obtain proposals for each allowance for use in making final selections.  Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Architect from the designated supplier.

	1.4 SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.
	B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	C. Submit time sheets and other documentation to show labor time and cost for installation of allowance items that include installation as part of the allowance.
	D. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.5 COORDINATION
	A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to coordinate installation.

	1.6 UNIT-COST AND QUANTITY ALLOWANCES
	A. Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by Architect under allowance and shall include taxes, freight, and delivery to Project site.
	B. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials ordered by Owner under allowance shall be included as part of t...
	C. Unused Materials:  Return unused materials purchased under an allowance to manufacturer or supplier for credit to Owner, after installation has been completed and accepted.
	1. If requested by Architect, retain and prepare unused material for storage by Owner.  Deliver unused material to Owner's storage space as directed.


	1.7 ADJUSTMENT OF ALLOWANCES
	A. Allowance Adjustment:  To adjust allowance amounts, prepare a Change Order proposal based on the difference between purchase amount and the allowance, multiplied by final measurement of work-in-place where applicable.  If applicable, include reason...
	1. Include installation costs in purchase amount only where indicated as part of the allowance.
	2. If requested, prepare explanation and documentation to substantiate distribution of overhead costs and other margins claimed.
	3. Submit substantiation of a change in scope of work, if any, claimed in Change Orders related to unit-cost allowances.
	4. Owner reserves the right to establish the quantity of work-in-place by independent quantity survey, measure, or count.

	B. Submit claims for increased costs because of a change in scope or nature of the allowance described in the Contract Documents, whether for the purchase order amount or Contractor's handling, labor, installation, overhead, and profit.
	1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost amount unless it is clearly shown that the nature or extent of work has changed from what could have been foreseen from information in the Contract Documents.
	2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-priced materials or systems of the same scope and nature as originally indicated.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1:  Tectum Deck Replacement:  Include in the Base Bid an allowance to replace U670 square feetU of tecum decking that may be deteriorated under the existing roofs. Should tectum decking be encountered that at the Architect's direction...
	B. Allowance No. 2:  Metal Deck Replacement:  Include in the Base Bid an allowance to replace U570 square feetU of metal decking that may be deteriorated under the existing roofs. Should metal decking be encountered that at the Architect's direction r...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for unit prices.
	B. Related Sections:
	1. Section 012100 "Allowances" for procedures for using unit prices.
	2. Section 012600 "Contract Modification Procedures" for procedures for submitting and handling Change Orders.


	1.3 DEFINITIONS
	A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the Work as a price per unit of measurement for materials, equipment, or services, or a portion of the Work, added to or deducted from the Contract Sum by appr...

	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, applicable taxes, overhead, and profit.
	B. Measurement and Payment:  Refer to individual Specification Sections for work that requires establishment of unit prices.  Methods of measurement and payment for unit prices are specified in those Sections.
	C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Contractor.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF UNIT PRICES
	A. A list of unit prices is included in the Bid Form.



	WCPMSPRR012300
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added to or deducted from the base bid amount if Owner decides to accept a corresponding change either in the amou...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternate into the Work.  No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not indicated as part of alternate.

	B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later consideration.  Include a complete desc...
	C. Execute accepted alternates under the same conditions as other work of the Contract.
	D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES:
	A. ADD ALTERNATE NO. 1:  Photovoltaic (PV) Power Systems:  Add to the Base Bid the material, equipment and labor to install a PV system and all associated components as indicated in Section 26____ “__”.  The work will include but not be limited to ass...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Sections:
	1. Section 012300 "Alternates" for products selected under an alternate.
	2. Section 016000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.
	3. Divisions 02 through 49 Sections for specific requirements and limitations for substitutions.


	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.4 SUBMITTALS
	A. Substitution Requests:  Submit three (3) copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form:  Use CSI Form 13.1A.
	2. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors, that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitution with those of the Work specified.  Include annotated copy of applicable specification section.  Significant qualities may include attributes such as performance, weight, size, du...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects with project names and addresses and names and addresses of Architects and Owners.
	h. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from ICC-ES.
	j. Detailed comparison of Contractor's construction schedule using proposed substitution with products specified for the Work, including effect on the overall Contract Time.  If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within seven (7) days of receipt of a request for substitution.  Architect will notify Contractor, through Construction Manager of acce...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Modify or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS
	2.1 SUBSTITUTIONS
	A. Substitutions for Cause:  Submit requests for substitution immediately upon discovery of need for change, but not later than fifteen (15) days prior to time required for preparation and review of related submittals.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Substitution request is fully documented and properly submitted.
	c. Requested substitution will not adversely affect Contractor's construction schedule.
	d. Requested substitution has received necessary approvals of authorities having jurisdiction.
	e. Requested substitution is compatible with other portions of the Work.
	f. Requested substitution has been coordinated with other portions of the Work.
	g. Requested substitution provides specified warranty.
	h. If requested substitution involves more than one (1) contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	B. Substitutions for Convenience:  Architect will consider requests for substitution if received within sixty (60) days after the Notice to Proceed.  Requests received after that time may be considered or rejected at discretion of Architect.
	1. Conditions:  Architect will consider Contractor's request for substitution when the following conditions are satisfied.  If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance wi...
	a. Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume.  Owner's additional responsibilities may include compensation to...
	b. Requested substitution does not require extensive revisions to the Contract Documents.
	c. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	d. Substitution request is fully documented and properly submitted.
	e. Requested substitution will not adversely affect Contractor's construction schedule.
	f. Requested substitution has received necessary approvals of authorities having jurisdiction.
	g. Requested substitution is compatible with other portions of the Work.
	h. Requested substitution has been coordinated with other portions of the Work.
	i. Requested substitution provides specified warranty.
	j. If requested substitution involves more than one (1) contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.




	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR012600
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections:
	1. Section 016000 "Product Requirements" for administrative procedures for handling requests for substitutions made after Contract award.


	1.3 MINOR CHANGES IN THE WORK
	A. Architect will issue, through Construction Manager supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental Instructions."

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revise...
	1. Proposal Requests issued by Architect are not instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request or twenty (20) days, when not otherwise specified, after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	e. Quotation Form:  Use forms acceptable to Architect.


	B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to the Construction Manager.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed change requires substitution of one product or system for product or system specified.
	7. Proposal Request Form:  Use form acceptable to Architect.


	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Architect, through Construction Manager, will issue a Change Order for signatures of Owner and Contractor on AIA Document G701.

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive: Architect, through Construction Manager, may issue a Construction Change Directive on AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusi...
	1. Construction Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR013100
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General project coordination procedures.
	2. Administrative and supervisory personnel.
	3. Coordination drawings.
	4. Requests for Information (RFIs).
	5. Project Web site.
	6. Project meetings.

	B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility are assigned to a specific contractor.
	C. Related Sections:
	1. Section 013200 "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Section 017300 "Execution" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.


	1.3 DEFINITIONS
	A. RFI:  Request from Owner, Architect, or Contractor seeking information from each other during construction.

	1.4 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections, that ...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one (1) part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate Contractors if coordination of their Work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work.  Such administrative activities include, but are no...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Pre-installation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.
	9. Project closeout activities.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.  Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.5 COORDINATION DRAWINGS
	A. Coordination Drawings, General:  Prepare coordination drawings in accordance with requirements in individual Sections, where installation is not completely shown on Shop Drawings, where limited space availability necessitates coordination, or if co...
	1. Content:  Project-specific information, drawn accurately to a scale large enough to indicate and resolve conflicts.  Do not base coordination drawings on standard printed data.  Include the following information, as applicable:
	a. Use applicable Drawings as a basis for preparation of coordination drawings.  Prepare sections, elevations, and details as needed to describe relationship of various systems and components.
	b. Coordinate the addition of trade-specific information to the coordination drawings by multiple Contractors in a sequence that best provides for coordination of the information and resolution of conflicts between installed components before submitti...
	c. Indicate functional and spatial relationships of components of architectural, structural, civil, mechanical, and electrical systems.
	d. Indicate space requirements for routine maintenance and for anticipated replacement of components during the life of the installation.
	e. Show location and size of access doors required for access to concealed dampers, valves, and other controls.
	f. Indicate required installation sequences.
	g. Indicate dimensions shown on the Drawings.  Specifically note dimensions that appear to be in conflict with submitted equipment and minimum clearance requirements.  Provide alternate sketches to Architect indicating proposed resolution of such conf...


	B. Coordination Drawing Organization:  Organize coordination drawings as follows:
	1. Floor Plans and Reflected Ceiling Plans:  Show architectural and structural elements, and mechanical, plumbing, fire protection, fire alarm, and electrical Work.  Show locations of visible ceiling-mounted devices relative to acoustical ceiling grid...
	2. Plenum Space:  Indicate subframing for support of ceiling and wall systems, mechanical and electrical equipment, and related Work.  Locate components within ceiling plenum to accommodate layout of light fixtures indicated on Drawings.  Indicate are...
	3. Mechanical Rooms:  Provide coordination drawings for mechanical rooms showing plans and elevations of mechanical, plumbing, fire protection, fire alarm, and electrical equipment.
	4. Structural Penetrations:  Indicate penetrations and openings required for all disciplines.
	5. Slab Edge and Embedded Items:  Indicate slab edge locations and sizes and locations of embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door floor closers, slab depressions for floor finishes, curbs and housekee...
	6. Mechanical and Plumbing Work:  Show the following:
	a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including insulation, bracing, flanges, and support systems.
	b. Dimensions of major components, such as dampers, valves, diffusers, access doors, cleanouts and electrical distribution equipment.
	c. Fire-rated enclosures around ductwork.

	7. Electrical Work:  Show the following:
	a. Runs of vertical and horizontal conduit 1¼ inch diameter and larger.
	b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire alarm locations.
	c. Panel board, switch board, switchgear, transformer, busway, generator, and motor control center locations.
	d. Location of pull boxes and junction boxes, dimensioned from column center lines.

	8. Fire Protection System:  Show the following:
	a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler heads.

	9. Review:  Architect will review coordination drawings to confirm that the Work is being coordinated, but not for the details of the coordination, which are the Contractor's responsibility.  If the Architect determines that the coordination drawings ...
	10. Coordination Drawing Prints:  Prepare coordination drawing prints in accordance with requirements of Section 013300 "Submittal Procedures."


	1.6 KEY PERSONNEL
	A. Key Personnel Names:  Within fifteen (15) days of starting construction operations, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and r...
	1. Post copies of list in project meeting room, in temporary field office, and by each temporary telephone.  Keep list current at all times.


	1.7 REQUESTS FOR INFORMATION (RFIs)
	A. General:  Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI:  Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Project number.
	3. Date.
	4. Name of Contractor.
	5. Name of Architect.
	6. RFI number, numbered sequentially.
	7. RFI subject.
	8. Specification Section number and title and related paragraphs, as appropriate.
	9. Drawing number and detail references, as appropriate.
	10. Field dimensions and conditions, as appropriate.
	11. Contractor's suggested resolution.  If Contractor's solution(s) impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	12. Contractor's signature.
	13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms:  AIA Document G716.
	D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  Allow seven (7) working days for Architect's response for each RFI.  RFIs received by Architect after 1:00 p.m. will be considered as received the followi...
	1. The following RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for coordination information already indicated in the Contract Documents.
	d. Requests for adjustments in the Contract Time or the Contract Sum.
	e. Requests for interpretation of Architect's actions on submittals.
	f. Incomplete RFIs or inaccurately prepared RFIs.

	2. Architect's action may include a request for additional information, in which case Architect's time for response will date from time of receipt of additional information.
	3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Architect in writing within ten (10) days of receipt of the RFI response.


	E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected parties.  Review response and notify Architect within seven (7) days if Contractor disagrees with response.
	F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Architect.
	4. RFI number including RFIs that were dropped and not submitted.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Architect's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.


	1.8 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees:  Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes:  Entity responsible for conducting meeting will record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner, and Architect, within three (3) days of the meeting.

	B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than fifteen (15) days after execution of the Agreement.
	1. Conduct the conference to review responsibilities and personnel assignments.
	2. Attendees:  Authorized representatives of Owner, Construction Administrator, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference.  Participant...
	3. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Phasing.
	c. Critical work sequencing and long-lead items.
	d. Designation of key personnel and their duties.
	e. Lines of communications.
	f. Procedures for processing field decisions and Change Orders.
	g. Procedures for RFIs.
	h. Procedures for testing and inspecting.
	i. Procedures for processing Applications for Payment.
	j. Distribution of the Contract Documents.
	k. Submittal procedures.
	l. Sustainable design requirements.
	m. Preparation of record documents.
	n. Work restrictions.
	o. Working hours.
	p. Owner's occupancy requirements.
	q. Responsibility for temporary facilities and controls.
	r. Procedures for moisture and mold control.
	s. Procedures for disruptions and shutdowns.
	t. Construction waste management and recycling.
	u. Parking availability.
	v. Office, work, and storage areas.
	w. Equipment deliveries and priorities.
	x. First aid.
	y. Security.
	z. Progress cleaning.

	4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the me...
	2. Agenda:  Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Options.
	c. Related RFIs.
	d. Related Change Orders.
	e. Purchases.
	f. Deliveries.
	g. Submittals.
	h. Review of mockups.
	i. Possible conflicts.
	j. Compatibility problems.
	k. Time schedules.
	l. Weather limitations.
	m. Manufacturer's written recommendations.
	n. Warranty requirements.
	o. Compatibility of materials.
	p. Acceptability of substrates.
	q. Temporary facilities and controls.
	r. Space and access limitations.
	s. Regulations of authorities having jurisdiction.
	t. Testing and inspecting requirements.
	u. Installation procedures.
	v. Coordination with other work.
	w. Required performance results.
	x. Protection of adjacent work.
	y. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements, including required corrective measures and actions.
	4. Reporting:  Distribute minutes of the meeting to each party present and to other parties requiring information.
	5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Project Closeout Conference:  Schedule and conduct a Project closeout conference, at a time convenient to Owner and Architect, but no later than thirty (30) days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting.  Participants at the meeting shall be famil...
	3. Agenda:  Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Preparation of record documents.
	b. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	c. Submittal of written warranties.
	d. Requirements for preparing sustainable design documentation.
	e. Requirements for preparing operations and maintenance data.
	f. Requirements for demonstration and training.
	g. Preparation of Contractor's punch list.
	h. Procedures for processing Applications for Payment at Substantial Completion and for final payment.
	i. Submittal procedures.
	j. Installation of Owner's furniture, fixtures, and equipment.
	k. Responsibility for removing temporary facilities and controls.

	4. Minutes:  Entity conducting meeting will record and distribute meeting minutes.

	E. Progress Meetings:  Conduct progress meetings at biweekly intervals.
	1. Coordinate dates of meetings with preparation of payment requests.
	2. Attendees:  In addition to representatives of Owner and Architect, each Contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be repres...
	3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's construction schedule.  Determine how construction behind s...
	1) Review schedule for next period.

	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Progress cleaning.
	10) Quality and work standards.
	11) Status of correction of deficient items.
	12) Field observations.
	13) Status of RFIs.
	14) Status of proposal requests.
	15) Pending changes.
	16) Status of Change Orders.
	17) Pending claims and disputes.
	18) Documentation of information for payment requests.


	4. Minutes:  Entity responsible for conducting the meeting will record and distribute the meeting minutes to each party present and to parties requiring information.
	a. Schedule Updating:  Revise Contractor's construction schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.


	F. Coordination Meetings:  Conduct Project coordination meetings at required intervals.  Project coordination meetings are in addition to specific meetings held for other purposes, such as progress meetings and preinstallation conferences.
	1. Agenda:  Review and correct or approve minutes of the previous coordination meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Combined Contractor's Construction Schedule:  Review progress since the last coordination meeting.  Determine whether each contract is on time, ahead of schedule, or behind schedule, in relation to combined Contractor's construction schedule.  Dete...
	b. Schedule Updating:  Revise combined Contractor's construction schedule after each coordination meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with report of each meeting.
	c. Review present and future needs of each contractor present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Work hours.
	10) Hazards and risks.
	11) Progress cleaning.
	12) Quality and work standards.
	13) Change Orders.


	2. Reporting:  Record meeting results and distribute copies to everyone in attendance and to others affected by decisions or actions resulting from each meeting.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR013200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Start-up construction schedule.
	2. Contractor's construction schedule.
	3. Daily construction reports.
	4. Material location reports.
	5. Field condition reports.
	6. Special reports.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting schedules and reports.
	2. Section 014000 "Quality Requirements" for submitting a schedule of tests and inspections.


	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	1. Critical Activity:  An activity on the critical path that must start and finish on the planned early start and finish times.
	2. Predecessor Activity:  An activity that precedes another activity in the network.
	3. Successor Activity:  An activity that follows another activity in the network.

	B. Cost Loading:  The allocation of the schedule of values for the completion of an activity as scheduled.  The sum of costs for all activities must equal the total Contract Sum, unless otherwise approved by Architect.
	C. Critical Path:  The longest connected chain of interdependent activities through the network schedule that establishes the minimum overall Project duration and contains no float.
	D. Event:  The starting or ending point of an activity.
	E. Float:  The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the successor activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	F. Resource Loading:  The allocation of manpower and equipment necessary for the completion of an activity as scheduled.

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals:  Submit required submittals in the following format:
	1. PDF electronic file.

	B. Start-up construction schedule.
	1. Approval of cost-loaded start-up construction schedule will not constitute approval of schedule of values for cost-loaded activities.

	C. Start-up Network Diagram:  Of size required to display entire network for entire construction period.  Show logic ties for activities.
	D. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with requirements for submittals.  Include type of schedule (initial or updated) and date on label.

	E. Daily Construction Reports:  Submit at weekly intervals.
	F. Material Location Reports:  Submit at weekly intervals.
	G. Field Condition Reports:  Submit at time of discovery of differing conditions.
	H. Special Reports:  Submit at time of unusual event.
	I. Qualification Data:  For scheduling consultant.

	1.5 QUALITY ASSURANCE
	A. Prescheduling Conference:  Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to the preliminary construction schedule and Contractor's const...
	1. Review software limitations and content and format for reports.
	2. Verify availability of qualified personnel needed to develop and update schedule.
	3. Discuss constraints, including phasing, work stages and area separations.
	4. Review delivery dates for Owner-furnished products.
	5. Review schedule for work of Owner's separate contracts.
	6. Review time required for review of submittals and resubmittals.
	7. Review requirements for tests and inspections by independent testing and inspecting agencies.
	8. Review time required for completion and startup procedures.
	9. Review and finalize list of construction activities to be included in schedule.
	10. Review submittal requirements and procedures.
	11. Review procedures for updating schedule.


	1.6 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate ontractors.
	B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Substantial Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	B. Activities:  Treat each story or separate area as a separate numbered activity for each principal element of the Work.  Comply with the following:
	1. Activity Duration:  Define activities so no activity is longer than twenty (20) days, unless specifically allowed by Architect.
	2. Procurement Activities:  Include procurement process activities for the following long lead items and major items, requiring a cycle of more than sixty (60) days, as separate activities in schedule.  Procurement cycle activities include, but are no...
	3. Submittal Review Time:  Include review and resubmittal times indicated in Section 013300 "Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's construction schedule with submittal schedule.
	4. Startup and Testing Time:  Include not less than fifteen (15) days for startup and testing.
	5. Substantial Completion:  Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	6. Punch List and Final Completion:  Include not more than thirty (30) days for punch list and final completion.

	C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Phasing:  Arrange list of activities on schedule by phase.
	2. Work Restrictions:  Show the effect of the following items on the schedule:
	a. Coordination with existing construction.
	b. Uninterruptible services.
	c. Use of premises restrictions.
	d. Provisions for future construction.
	e. Seasonal variations.
	f. Environmental control.

	3. Work Stages:  Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Mockups.
	e. Fabrication.
	f. Sample testing.
	g. Deliveries.
	h. Installation.
	i. Tests and inspections.
	j. Adjusting.
	k. Curing.
	l. Startup and placement into final use and operation.

	4. Construction Areas:  Identify each major area of construction for each major portion of the Work.  Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to provide for the f...
	a. Structural completion.
	b. Permanent space enclosure.
	c. Completion of mechanical installation.
	d. Completion of electrical installation.
	e. Substantial Completion.


	D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and final completion.
	E. Cost Correlation:  At the head of schedule, provide a cost correlation line, indicating planned and actual costs.  On the line, show dollar volume of the Work performed as of dates used for preparation of payment requests.
	1. Refer to Section 012900 "Payment Procedures" for cost reporting and payment procedures.

	F. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update.  Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered RFIs.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.

	G. Recovery Schedule:  When periodic update indicates the Work is fourteen (14) or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the ...
	H. Computer Scheduling Software:  Prepare schedules using current version of a program that has been developed specifically to manage construction schedules.
	1. Utilize Microsoft Project, for Windows XP operating system.


	2.2 START-UP CONSTRUCTION SCHEDULE
	A. Bar-Chart Schedule:  Submit start-up horizontal bar-chart-type construction schedule within seven (7) days of date established for the Notice to Proceed.
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.  Outline significant construction activities for first ninety (90) days of construction.  Include skelet...

	2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)
	A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, Contractor's construction schedule within thirty (30) days of date established for the Notice to Proceed.  Base schedule on the start-up construction sched...
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.
	1. For construction activities that require three months or longer to complete, indicate an estimated completion percentage in ten percent (10%) increments within time bar.


	2.4 REPORTS
	A. Daily Construction Reports:  Prepare a daily construction report recording the following information concerning events at Project site:
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. Equipment at Project site.
	5. Material deliveries.
	6. High and low temperatures and general weather conditions, including presence of rain or snow.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Unusual events (refer to special reports).
	10. Stoppages, delays, shortages, and losses.
	11. Meter readings and similar recordings.
	12. Emergency procedures.
	13. Orders and requests of authorities having jurisdiction.
	14. Change Orders received and implemented.
	15. Construction Change Directives received and implemented.
	16. Services connected and disconnected.
	17. Equipment or system tests and startups.
	18. Partial completions and occupancies.
	19. Substantial Completions authorized.

	B. Material Location Reports:  At weekly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site.  List shall be cumulative, showing materials previously reported plus items recently delivered.  Include ...
	C. Field Condition Reports:  Immediately on discovery of a difference between field conditions and the Contract Documents, prepare and submit a detailed report.  Submit with a Request for Information.  Include a detailed description of the differing c...

	2.5 SPECIAL REPORTS
	A. General:  Submit special reports directly to Owner within one (1) day of an occurrence.  Distribute copies of report to parties affected by the occurrence.
	B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report.  List chain of events, persons participating, response by Contra...


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule one (1) week before each regularly scheduled progress meeting.
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made.  Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate final completion percentage for each activity.

	B. Distribution:  Distribute copies of approved schedule to Architect, Construction Administrator, Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of con...




	WCPMSPRR013233
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for the following:
	1. Periodic construction photographs.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting photographic documentation.
	2. Section 017700 "Closeout Procedures" for submitting photographic documentation as project record documents at Project closeout.



	PART 2 -  PRODUCTS
	2.1 PHOTOGRAPHIC MEDIA
	A. Digital Images:  Provide images in JPG format, produced by a digital camera with minimum sensor size of eight (8) megapixels, and at an image resolution of not less than 1600 by 1200 pixels and 400 dpi.


	PART 3 -  EXECUTION
	3.1 CONSTRUCTION PHOTOGRAPHS
	A. General:  Take photographs using the maximum range of depth of field, and that are in focus, to clearly show the Work.  Photographs with blurry or out-of-focus areas will not be accepted.
	1. Maintain key plan with each set of construction photographs that identifies each photographic location.

	B. Digital Images:  Submit digital images exactly as originally recorded in the digital camera, without alteration, manipulation, editing, or modifications using image-editing software.
	1. Date and Time:  Include date and time in file name for each image.
	2. Field Office Images:  Maintain one set of images accessible in the field office at Project site, available at all times for reference.  Identify images in the same manner as those submitted to Architect.

	C. Periodic Construction Photographs:  Take eighteen to twenty (18-20) photographs weekly, with timing each month adjusted to coincide with the cutoff date associated with each Application for Payment.  Select vantage points to show status of construc...
	D. Additional Photographs:  Architect may request photographs in addition to periodic photographs specified.
	1. In emergency situations, take additional photographs within twenty-four (24) hours of request.
	2. Circumstances that could require additional photographs include, but are not limited to, the following:
	a. Immediate follow-up when on-site events result in construction damage or losses.
	b. Substantial Completion of a major phase or component of the Work.





	WCPMSPRR013300
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for the submittal schedule and administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.
	B. Related Sections:
	1. Section 017823 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	2. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.
	3. Section 017900 "Demonstration and Training" for submitting video recordings of demonstration of equipment and training of Owner's personnel.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information and physical samples that require Architect's and Construction Manager’s responsive action.  Action submittals are those submittals indicated in individual Specification Sections as action submitt...
	B. Informational Submittals:  Written and graphic information and physical samples that do not require Architect's and Construction Manager’s responsive action.  Submittals may be rejected for not complying with requirements.  Informational submittals...
	C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and from another computer over a network and that serves as the basis for standard Internet protocols.  An FTP site is a portion of a network located outside o...
	D. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems used for representing documents in a device-independent and display resolution-independent fixed-layout document format.

	1.4 ACTION SUBMITTALS
	A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates required by construction schedule.  Include time required for review, ordering, manufacturing, fabrication, and delivery when establishing dates.  Includ...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal:  Submit concurrently with start-up construction schedule.  Include submittals required during the first sixty (60) days of construction.  List those submittals required to maintain orderly progress of the Work and those required ...
	3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format:  Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal Category:  Action, informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's and Construction Manager’s final release or approval.
	g. Scheduled dates for purchasing.
	h. Scheduled dates for installation.



	1.5 SUBMITTAL ADMINISTRATIVE REQUIREMENTS
	A. Architect's Digital Data Files:  Electronic copies of CAD Drawings of the Contract Drawings will UnotU be provided by Architect for Contractor's use in preparing submittals unless requested and Architect’s user agreement properly completed.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.
	4. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Architect and Construction Manager reserve the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract Time will be authorized because of failure to transmi...
	1. Initial Review:  Allow ten (10) days for initial review of each submittal.  Allow additional time if coordination with subsequent submittals is required.  Architect or Construction Manager will advise Contractor when a submittal being processed mus...
	2. Resubmittal Review:  Allow ten (10) days for review of each resubmittal.
	3. Sequential Review:  Where sequential review of submittals by Architect's consultants, Owner, or other parties is indicated, allow fifteen (15) days for initial review of each submittal.

	D. Identification and Information:  Place a permanent label or title block on each paper copy submittal item for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space on label or beside title block to record Contractor's review and approval markings and action taken by Architect.
	3. Include the following information for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Name of subcontractor.
	f. Name of supplier.
	g. Name of manufacturer.
	h. Submittal number or other unique identifier, including revision identifier.
	1) Submittal number shall use Specification Section number followed by a decimal point and then a sequential number (e.g., 061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 061000.01.A).

	i. Number and title of appropriate Specification Section.
	j. Drawing number and detail references, as appropriate.
	k. Location(s) where product is to be installed, as appropriate.
	l. Other necessary identification.


	E. Identification and Information:  Identify and incorporate information in each electronic submittal file as follows:
	1. Assemble complete submittal package into a single indexed file with links enabling navigation to each item.
	2. Name file with submittal number or other unique identifier, including revision identifier.
	a. File name shall use project identifier and Specification Section number followed by a decimal point and then a sequential number (e.g., LNHS-061000.01).  Resubmittals shall include an alphabetic suffix after another decimal point (e.g., LNHS-061000...

	3. Provide means for insertion to permanently record Contractor's review and approval markings and action taken by Architect.
	4. Include the following information on an inserted cover sheet:
	a. Project name.
	b. Date.
	c. Name and address of Architect.
	d. Name of Contractor.
	e. Name of firm or entity that prepared submittal.
	f. Name of subcontractor.
	g. Name of supplier.
	h. Name of manufacturer.
	i. Number and title of appropriate Specification Section.
	j. Drawing number and detail references, as appropriate.
	k. Location(s) where product is to be installed, as appropriate.
	l. Related physical samples submitted directly.
	m. Other necessary identification.

	5. Include the following information as keywords in the electronic file metadata:
	a. Project name.
	b. Number and title of appropriate Specification Section.
	c. Manufacturer name.
	d. Product name.


	F. Options:  Identify options requiring selection by the Architect.
	G. Deviations:  Identify deviations from the Contract Documents on submittals.
	H. Additional Paper Copies:  Unless additional copies are required for final submittal, and unless Architect observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final submittal.
	I. Transmittal:  Assemble each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, without review received from sources other than Contractor.
	1. Transmittal Form:  Provide locations on form for the following information:
	a. Project name.
	b. Date.
	c. Destination (To:).
	d. Source (From:).
	e. Names of subcontractor, manufacturer, and supplier.
	f. Category and type of submittal.
	g. Submittal purpose and description.
	h. Specification Section number and title.
	i. Indication of full or partial submittal.
	j. Drawing number and detail references, as appropriate.
	k. Transmittal number, numbered consecutively.
	l. Submittal and transmittal distribution record.
	m. Remarks.
	n. Signature of transmitter.

	2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Architect on previous submittals, and deviations from requirements in the Contract Documents...

	J. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's and Construction Manager’s action stamp.

	K. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	L. Use for Construction:  Use only final submittals that are marked with approval notation from Architect's and Construction Manager’s action stamp.


	PART 2 -  PRODUCTS
	2.1 SUBMITTAL PROCEDURES
	A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individual Specification Sections.  Types of submittals are indicated in individual Specification Sections.
	1. Submit electronic submittals via email as PDF electronic files.
	a. Architect, through Construction Manager, will return annotated file.  Annotate and retain one (1) copy of file as an electronic Project record document file.

	2. Certificates and Certifications Submittals:  Provide a statement (attached) that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to ...
	a. Provide a digital signature with digital certificate on electronically-submitted certificates and certifications where indicated.
	b. Provide a notarized statement on original paper copy certificates and certifications where indicated.

	3. Test and Inspection Reports Submittals:  Comply with requirements specified in Section 014000 "Quality Requirements."

	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams showing factory-installed wiring.
	b. Printed performance curves.
	c. Operational range diagrams.
	d. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before or concurrent with Samples.

	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.

	2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 1T8½ by 11 inches1T but no larger than 1T30 by 42 inches1T.

	D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other elements and for a comparison of these characteristics between submittal and actual component as delivered and installed.
	1. Transmit Samples that contain multiple, related components such as accessories together in one (1) submittal package.
	2. Identification:  Attach label on unexposed side of Samples that includes the following:
	a. Generic description of Sample.
	b. Product name and name of manufacturer.
	c. Sample source.
	d. Number and title of applicable Specification Section.

	3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity.  Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections.  Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.


	E. Product Schedule:  As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location.  Include the following information in tabular form:
	1. Type of product.  Include unique identifier for each product indicated in the Contract Documents.
	2. Manufacturer and product name, and model number if applicable.
	3. Number and name of room or space.
	4. Location within room or space.

	F. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information in tabul...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	G. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, contact information of Architects and Owners, and other informa...
	H. Welding Certificates:  Prepare written certification that welding procedures and personnel comply with requirements in the Contract Documents.  Submit record of Welding Procedure Specification and Procedure Qualification Record on American Welding ...
	I. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	J. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents.  Include evidence of manufacturing experience where required.
	K. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.
	L. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	M. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	N. Product Test Reports:  Submit written reports indicating current product produced by manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified test...
	O. Research Reports:  Submit written evidence, from a model code organization acceptable to authorities having jurisdiction, that product complies with building code in effect for Project.  Include the following information:
	1. Name of evaluation organization.
	2. Date of evaluation.
	3. Time period when report is in effect.
	4. Product and manufacturers' names.
	5. Description of product.
	6. Test procedures and results.
	7. Limitations of use.

	P. Schedule of Tests and Inspections:  Comply with requirements specified in Section 014000 "Quality Requirements."
	Q. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requireme...
	R. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendati...
	S. Field Test Reports:  Submit reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Documents.
	T. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and Maintenance Data."


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Action and Informational Submittals:  Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitti...
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ARCHITECT'S AND CONSTRUCTION MANAGER’S ACTION
	A. General:  Architect and Construction Manager will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Architect and Construction Manager will review each submittal, make marks to indicate corrections or modifications required, and return it.  Architect and Construction Manager will stamp each submittal with an action stamp and w...
	C. Informational Submittals:  Architect and Construction Manager will review each submittal and will not return it, or will return it if it does not comply with requirements.  Architect and Construction Manager will forward each submittal to appropria...
	D. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect and Construction Manager.
	E. Incomplete submittals are not acceptable, will be considered nonresponsive, and will be returned without review.
	F. Submittals not required by the Contract Documents may not be reviewed and may be discarded.



	WCPMSPRR014000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and -control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and -control services required by Architect, Owner, Construction Manager or authorities having jurisdiction are not limited by provisions of this Section.

	C. Related Sections:
	1. Divisions 02 through 49 Sections for specific test and inspection requirements.


	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements.  Services do not ...
	C. Mockups:  Full size physical assemblies that are constructed on-site.  Mockups are constructed to verify selections made under sample submittals; to demonstrate aesthetic effects and, where indicated, qualities of materials and execution; to review...
	1. Laboratory Mockups:  Full-size, physical assemblies constructed at testing facility to verify performance characteristics.
	2. Integrated Exterior Mockups:  Mockups of the exterior envelope erected separately from the building but on the project site, consisting of multiple products, assemblies and subassemblies.
	3. Room Mockups:  Mockups of typical interior spaces complete with wall, floor, and ceiling finishes, doors, windows, millwork, casework, specialties, furnishings and equipment, and lighting.

	D. Preconstruction Testing:  Tests and inspections performed specifically for the Project before products and materials are incorporated into the Work to verify performance or compliance with specified criteria.
	E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with specif...
	F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., plant, mill, factory, or shop.
	G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.
	I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operat...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade or tra...

	J. Experienced:  When used with an entity or individual, "experienced" means having successfully completed a minimum of five (5) previous projects similar in nature, size, and extent to this Project; being familiar with special requirements indicated;...

	1.4 CONFLICTING REQUIREMENTS
	A. Referenced Standards:  If compliance with two (2) or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement.  Refer conflict...
	B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be the minimum provided or performed.  The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minim...

	1.5 ACTION SUBMITTALS
	A. Shop Drawings:  For mockups, provide plans, sections, and elevations, indicating materials and size of mockup construction.
	1. Indicate manufacturer and model number of individual components.
	2. Provide axonometric drawings for conditions difficult to illustrate in two (2) dimensions.


	1.6 INFORMATIONAL SUBMITTALS
	A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and responsibilities.
	B. Contractor's Quality-Control Manager Qualifications:  For supervisory personnel.
	C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, submit copy of written statement of responsibility sent to authorities having jurisdiction before starting work on the following systems.
	1. Seismic-force resisting system, designated seismic system, or component listed in the designated seismic system quality assurance plan prepared by the Architect.

	D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent report on the inspection of the testing agency ...
	E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.
	8. Requirements for obtaining samples.
	9. Unique characteristics of each quality-control service.


	1.7 CONTRACTOR'S QUALITY-CONTROL PLAN
	A. Quality-Control Plan, General:  Submit quality-control plan within ten (10) days of Notice to Proceed, and not less than five (5) days prior to preconstruction conference.  Submit in format acceptable to Architect.  Identify personnel, procedures, ...
	B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and experienced in managing and executing quality-assurance and quality-control procedures similar in nature and extent to those required for Project.
	1. Project quality-control manager shall UnotU have other Project responsibilities.

	C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through review and management of submittal process.  Indicate qualifications of personnel responsible for submittal review.
	D. Testing and Inspection:  Include in quality-control plan a comprehensive schedule of Work requiring testing or inspection, including the following:
	1. Contractor-performed tests and inspections including subcontractor-performed tests and inspections.  Include required tests and inspections and Contractor-elected tests and inspections.
	2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of Special Inspections."
	3. Owner-performed tests and inspections indicated in the Contract Documents.

	E. Continuous Inspection of Workmanship:  Describe process for continuous inspection during construction to identify and correct deficiencies in workmanship in addition to testing and inspection specified.  Indicate types of corrective actions to be r...
	F. Monitoring and Documentation:  Maintain testing and inspection reports including log of approved and rejected results.  Include work Architect has indicated as nonconforming or defective.  Indicate corrective actions taken to bring nonconforming wo...

	1.8 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other Sections.  Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports:  Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections.  Include the following:
	1. Name, address, and telephone number of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections.  Include the following:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.

	D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and sim...

	1.9 QUALITY ASSURANCE
	A. General:  Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required ...
	C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated.  Engineering services are d...
	F. Specialists:  Certain Specification Sections require that specific construction activities shall be performed by entities who are recognized experts in those operations.  Specialists shall satisfy qualification requirements indicated and shall be e...
	1. Requirements of authorities having jurisdiction shall supersede requirements for specialists.

	G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspecting indicated, as documented according to ASTM E 329; and with additional qualifications specified in indiv...
	1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7.
	2. NVLAP:  A testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program.

	H. Manufacturer's Technical Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, a...
	I. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent ...
	J. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each form of construction and finish required to comply with the following requirements, using materials indicated for the completed Work:
	1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect or Construction Manager.
	2. Notify Architect and Construction Manager seven (7) days in advance of dates and times when mockups will be constructed.
	3. Employ supervisory personnel who will oversee mockup construction.  Employ workers that will be employed during the construction at the Project.
	4. Demonstrate the proposed range of aesthetic effects and workmanship.
	5. Obtain Architect's and Construction Manager’s approval of mockups before starting work, fabrication, or construction.
	a. Allow seven (7) days for initial review and each re-review of each mockup.

	6. Maintain mockups during construction in an undisturbed condition as a standard for judging the completed Work.
	7. Demolish and remove mockups when directed, unless otherwise indicated.

	K. Integrated Exterior Mockups:  Construct integrated exterior mockup in accordance with approved Shop Drawings.  Coordinate installation of exterior envelope materials and products for which mockups are required in individual specification sections, ...

	1.10 QUALITY CONTROL
	A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Payment for these services will be made from testing and inspecting allowances, as authorized by Change Orders.
	3. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Perform additional quality-control activities required to verify that the Work complies with requirements, whether specified or not.
	1. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction.  Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by Owner.

	3. Notify testing agencies at least twenty-four (24) hours in advance of time when Work that requires testing or inspecting will be performed.
	4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	5. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	6. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing as specified in Section ...
	D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical representative to observe and inspect the Work.  Manufacturer's technical representative's services include participation in preinstallation conferences, examina...
	E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with th...
	F. Testing Agency Responsibilities:  Cooperate with Architect, Construction Manager and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect, Construction Manager and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	G. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in advance of operations to permit assig...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.

	I. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-control services required by the Contract Documents Coordinate and submit concurrently with Contractor's construction schedule.  Update as the Work pr...
	1. Distribution:  Distribute schedule to Owner, Architect, Construction Manager, testing agencies, and each party involved in performance of portions of the Work where tests and inspections are required.


	1.11 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections:  Conducted by a qualified testing agency as required by authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviewing the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect, Construction Manager and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect through Construction Manager, Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Prepare a record of tests and inspections.  Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to test and inspection log for Architect's and Construction Manager’s reference during normal working hours.

	3.2 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes.  Restore patched areas and extend restoration into adjoining areas with durable seams that are as in...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	WCPMSPRR014200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General:  Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed":  A command or instruction by Architect.  Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated":  Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indi...
	E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and similar operations.
	H. "Provide":  Furnish and install, complete and ready for the intended use.
	I. "Project Site":  Space available for performing construction activities.  The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards:  Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refer...
	B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity.  Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject to cha...
	B. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject to change and a...
	C. Federal Government Agencies:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list.  Names, telephone numbers, and Web sites are subject t...
	D. Standards and Regulations:  Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list.  Names, telephone numbers, and Web site...


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR015000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary support, security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.3 USE CHARGES
	A. General:  Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services and facilities without cost, including, but not limited...

	1.4 INFORMATIONAL SUBMITTALS
	A. Site Plan:  Show utility hookups, staging areas, and parking areas for construction personnel.

	1.5 QUALITY ASSURANCE
	A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary electric service.  Install service to comply with NFPA 70.


	PART 2 -  PRODUCTS
	2.1 TEMPORARY FACILITIES
	A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature controls, and foundations adequate for normal loading, if required.
	B. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate materials and equipment for construction operations.
	1. Sheds to be metal box storage units or have wood floors raised above the ground.
	2. Store combustible materials apart from building.


	2.2 EQUIPMENT
	A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction personnel.  Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures ...
	B. Telephone Service: The Contractor shall maintain at his expense a job telephone, not a "Pay Telephone".  The job telephone shall be available to the Architect, the Owner's staff, Municipal Officials or Inspectors and all subcontractors.  All calls ...

	3.3 SUPPORT FACILITIES INSTALLATION
	A. General:  Comply with the following:
	1. Provide construction for temporary offices and sheds located within construction area or within 1T30 feet1T of building lines that is noncombustible according to ASTM E 136.  Comply with NFPA 241.

	B. Traffic Controls:  Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	C. Parking: Provide temporary parking areas for construction personnel.
	D. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste from construction operations. Comply with requirements of authorities having jurisdiction. Comply with progress cleaning requirements in Section 017300...
	E. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" and not temporary facilities.


	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	B. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
	C. Covered Walkway: Erect protective, covered walkway (egress protection) for passage of individuals through or adjacent to Project site. Coordinate with entrance gates, other facilities, and obstructions. Comply with regulations of authorities having...
	1. Construct covered walkways using scaffold or shoring framing.
	2. Provide overhead decking, protective enclosure walls, handrails, barricades, warning signs, exit signs, lights, safe and well-drained walkways, and similar provisions for protection and safe passage.
	3. Paint and maintain appearance of walkway for duration of the Work.

	D. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.  Provide temporary weathertight enclosure for buildin...

	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Temporary Facility Changeover:  Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	B. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complete or, if necessary, restore permanen...
	1. Materials and facilities that constitute temporary facilities are property of Contractor.  Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period.  Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	WCPMSPRR016000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Sections:
	1. Section 012300 "Alternates" for products selected under an alternate.
	2. Section 012500 "Substitution Procedures" for requests for substitutions.
	3. Section 014200 "References" for applicable industry standards for products specified.


	1.3 DEFINITIONS
	A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock.  The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products:  Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature, that is current as of date of the Contract Documents.
	2. New Products:  Items that have not previously been incorporated into another project or facility.  Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product:  Product that is demonstrated and approved through submittal process to have the indicated qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteristics that e...

	B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation, to establish the significant qu...

	1.4 ACTION SUBMITTALS
	A. Comparable Product Requests:  Submit request for consideration of each comparable product.  Identify product or fabrication or installation method to be replaced.  Include Specification Section number and title and Drawing numbers and titles.
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action:  If necessary, Architect will request additional information or documentation for evaluation within one (1) week of receipt of a comparable product request.  Architect will notify Contractor through Construction Manager of appro...
	a. Form of Approval:  As specified in Section 013300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options:  If Contractor is given option of selecting between two (2) or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.
	1. Each contractor is responsible for providing products and construction methods compatible with products and construction methods of other contractors.
	2. If a dispute arises between contractors over concurrently selectable but incompatible products, Architect will determine which products shall be used.


	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to determine compliance with the Contract Documents and to determine that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	5. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	6. Protect stored products from damage and liquids from freezing.
	7. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces.  Coordinate location with Owner.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations...
	1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty:  Written warranty required by the Contract Documents to provide specific rights for Owner.

	B. Special Warranties:  Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form:  Modified to include Project-specific information and properly executed.
	2. Specified Form:  When specified forms are included with the Specifications, prepare a written document using indicated form properly executed.
	3. Refer to Divisions 02 through 49. Sections for specific content requirements and particular requirements for submitting special warranties.



	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements:  Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products:  If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties not in conflict with requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.
	6. Or Equal:  For products specified by name and accompanied by the term "or equal," or "or approved equal," or "or approved," comply with requirements in "Comparable Products" Article to obtain approval for use of an unnamed product.

	B. Product Selection Procedures:
	1. Product:  Where Specifications name a single manufacturer and product, provide the named product that complies with requirements.  Comparable products or substitutions for Contractor's convenience will not be considered.
	2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements.  Comparable products or substitutions for Contractor's convenience will not be c...
	3. Products:
	a. Restricted List:  Where Specifications include a list of names of both manufacturers and products, provide one (1) of the products listed that complies with requirements.  Comparable products or substitutions for Contractor's convenience will be co...
	b. Nonrestricted List:  Where Specifications include a list of names of both available manufacturers and products, provide one (1) of the products listed, or an unnamed product, that complies with requirements.  Comply with requirements in "Comparable...

	4. Manufacturers:
	a. Restricted List:  Where Specifications include a list of manufacturers' names, provide a product by one (1) of the manufacturers listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will be consi...
	b. Nonrestricted List:  Where Specifications include a list of available manufacturers, provide a product by one (1) of the manufacturers listed, or a product by an unnamed manufacturer, that complies with requirements.  Comply with requirements in "C...

	5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one (1) of the other named manufa...

	C. Visual Matching Specification:  Where Specifications require "match Architect's sample", provide a product that complies with requirements and matches Architect's sample.  Architect's decision will be final on whether a proposed product matches.
	1. If no product available within specified category matches and complies with other specified requirements, comply with requirements in Section 012500 "Substitution Procedures" for proposal of product.

	D. Visual Selection Specification:  Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or similar phrase, select a product that complies with requirements.  Architect will select color, gloss, pattern, de...

	2.2 COMPARABLE PRODUCTS
	A. Conditions for Consideration:  Architect will consider Contractor's request for comparable product when the following conditions are satisfied.  If the following conditions are not satisfied, Architect may return requests without action, except to ...
	1. Evidence that the proposed product does not require revisions to the Contract Documents, that it is consistent with the Contract Documents and will produce the indicated results, and that it is compatible with other portions of the Work.
	2. Detailed comparison of significant qualities of proposed product with those named in the Specifications.  Significant qualities include attributes such as performance, weight, size, durability, visual effect, and specific features and requirements ...
	3. Evidence that proposed product provides specified warranty.
	4. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	5. Samples, if requested.



	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR017300
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Installation of the Work.
	2. Cutting and patching.
	3. Progress cleaning.
	4. Starting and adjusting.
	5. Protection of installed construction.
	6. Correction of the Work.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting surveys.
	2. Section 017700 "Closeout Procedures" for submitting final property survey with Project Record Documents, recording of Owner-accepted deviations from indicated lines and levels, and final cleaning.
	3. Section 078413 "Penetration Firestopping" for patching penetrations in fire-rated construction.


	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.

	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For land surveyor licensed in the State of Connecticut.
	B. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept hazardous materials, for hazardous waste disposal.

	1.5 QUALITY ASSURANCE
	A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements:  When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from the Architect before proceeding.  Shore, brace, and support structural element during cutting and pa...
	2. Operational Elements:  Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.
	3. Other Construction Elements:  Do not cut and patch other construction elements or components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased ma...
	4. Visual Elements:  Do not cut and patch construction in a manner that results in visual evidence of cutting and patching.  Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qual...

	B. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.

	1.6 WARRANTY
	A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to the Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  The existence and location of underground and other utilities and construction indicated as existing are not guaranteed.  Before beginning sitework, investigate and verify the existence and location of underground utilities, m...
	1. Furnish location data for work related to Project that must be performed by public utilities serving Project site.

	B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleran...
	1. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	a. Description of the Work.
	b. List of detrimental conditions, including substrates.
	c. List of unacceptable installation tolerances.
	d. Recommended corrections.

	2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.
	3. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	5. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of the Contractor, submit a request for information to Arc...

	3.3 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
	4. Maintain minimum headroom clearance of 1T96 inches1T in occupied spaces and 1T90 inches 1Tin unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products ...
	G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work.  Where size and type of attachment...
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonr...

	H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous.

	3.4 CUTTING AND PATCHING
	A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Temporary Support:  Provide temporary support of work to be cut.
	C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching.
	E. Existing Utility Services:  Where existing services are required to be removed, relocated, or abandoned, bypass such systems before cutting to minimize interruption to occupied areas.
	F. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction.  If possible, review proposed pro...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping.  Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in...
	2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	5. Proceed with patching after construction operations requiring cutting are complete.

	G. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work.  Patch with durable seams that are as invisible as practicable.  Provide materials and comply with installatio...
	1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.

	3. Floors and Walls:  Where walls or partitions that are removed extend one finished area into another, patch and repair floor and wall surfaces in the new space.  Provide an even surface of uniform finish, color, texture, and appearance.  Remove in-p...
	a. Where patching occurs in a painted surface, prepare substrate and apply primer and intermediate paint coats appropriate for substrate over the patch, and apply final paint coat over entire unbroken surface containing the patch.  Provide additional ...

	4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.
	5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a weathertight condition.

	H. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.5 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven (7) days during normal weather or three (3) days if the temperature is expected to rise above 1T80 deg F1T4T (27 deg C)4T.
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.
	a. Utilize containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where more than one installer has worked.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are ...
	E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down sewers or into waterways.
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period.  Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures:  Supervise construction operations to assure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.6 STARTING AND ADJUSTING
	A. Start equipment and operating components to confirm proper operation.  Remove malfunctioning units, replace with new units, and retest.
	B. Adjust equipment for proper operation.  Adjust operating components for proper operation without binding.
	C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  Replace damaged and malfunctioning controls and equipment.
	D. Manufacturer's Field Service:  Comply with qualification requirements in Section 014000 "Quality Requirements."

	3.7 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.

	3.8 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.
	D. Repair components that do not operate properly.  Remove and replace operating components that cannot be repaired.
	E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.



	WCPMSPRR017700
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.

	B. Related Sections:
	1. Section 017300 "Execution" for progress cleaning of Project site.
	2. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	3. Section 017839 "Project Record Documents" for submitting Record Drawings, Record Specifications, and Record Product Data.
	4. Section 017900 "Demonstration and Training" for requirements for instructing Owner's personnel.
	5. Divisions 02 through 49 Sections for specific closeout and special cleaning requirements for the Work in those Sections.


	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, complete the following.  List items below that are incomplete with request.
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise Owner of pending insurance changeover requirements.
	3. Submit specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	5. Prepare and submit Project Record Documents, operation and maintenance manuals, final completion construction photographic documentation, damage or settlement surveys, property surveys, and similar final record information.
	6. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  Label with manufacturer's name and model number where applicable.
	7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel of changeover in security provisions.
	8. Complete startup testing of systems.
	9. Submit test/adjust/balance records.
	10. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	11. Advise Owner of changeover in heat and other utilities.
	12. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
	13. Complete final cleaning requirements, including touchup painting.
	14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare the Certificate of Subs...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.4 FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list shall state that each item has been completed or otherw...
	3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Submit pest-control final inspection report and warranty.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	6. Secure and provide both temporary and final Certificate of Occupancy from the Building Official, meeting all local and state permit closeout requirements.

	B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare a final Certificate for Payme...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.

	C. CT DOE SCG Closeout Assistance
	1. The Contractor shall assist the Architect and Owner with the Office of School Construction Grants closeout and any audit of the project by providing supplemental cost or scope information related to their work or change orders that were executed du...
	2. This closeout service shall be provided at no additional expense to the project, and may be required as much as twenty-four (24) months after the final date of substantial completion of the project.


	1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List:  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits o...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from lowest floor to highest floor.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	4. Submit list of incomplete items in the following format:
	a. PDF electronic file.  Architect will return annotated file.



	1.6 WARRANTIES
	A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated.
	B. Partial Occupancy:  Submit properly executed warranties within fifteen (15) days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	C. Organize warranty documents into an orderly sequence based on the table of contents of the Project Manual.
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 1T8½-by-11-inch1T paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to identify the product or installation.  Provide a typed description of the product or installation, including the name of the product and the name, addre...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.
	4. Scan warranties and bonds and assemble complete warranty and bond submittal package into a single indexed electronic PDF file with links enabling navigation to each item.  Provide table of contents at beginning of document.

	D. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION (Not Used)

	WCPMSPRR017823
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory.
	2. Emergency manuals.
	3. Operation manuals for systems, subsystems, and equipment.
	4. Product maintenance manuals.
	5. Systems and equipment maintenance manuals.

	B. Related Sections:
	1. Section 013300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.
	2. Divisions 02 through 49 Sections for specific operation and maintenance manual requirements for the Work in those Sections.


	1.3 DEFINITIONS
	A. System:  An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem:  A portion of a system with characteristics similar to a system.

	1.4 CLOSEOUT SUBMITTALS
	A. Manual Content:  Operations and maintenance manual content is specified in individual specification sections to be reviewed at the time of Section submittals.  Submit reviewed manual content formatted and organized as required by this Section.
	1. Where applicable, clarify and update reviewed manual content to correspond to modifications and field conditions.

	B. Format:  Submit operations and maintenance manuals in the following format:
	1. Three (3) paper copies.  Include a complete operation and maintenance directory.  Enclose title pages and directories in clear plastic sleeves.  Architect, through Construction Manager, will return two (2) copies.

	C. Initial Manual Submittal:  Submit draft copy of each manual at least thirty (30) days before commencing demonstration and training.  Architect will comment on whether general scope and content of manual are acceptable.
	D. Final Manual Submittal:  Submit each manual in final form prior to requesting inspection for Substantial Completion and at least fifteen (15) days before commencing demonstration and training.  Architect will return copy with comments.
	1. Correct or modify each manual to comply with Architect's comments.  Submit copies of each corrected manual within fifteen (15) days of receipt of Architect's comments and prior to commencing demonstration and training.



	PART 2 -  PRODUCTS
	2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY
	A. Organization:  Include a section in the directory for each of the following:
	1. List of documents.
	2. List of systems.
	3. List of equipment.
	4. Table of contents.

	B. List of Systems and Subsystems:  List systems alphabetically.  Include references to operation and maintenance manuals that contain information about each system.
	C. List of Equipment:  List equipment for each system, organized alphabetically by system.  For pieces of equipment not part of system, list alphabetically in separate list.
	D. Tables of Contents:  Include a table of contents for each emergency, operation, and maintenance manual.
	E. Identification:  In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents.  If no designation exists, assign a designat...

	2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual shall contain the following materials, in t...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page:  Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Construction Manager.
	7. Name and contact information for Architect.
	8. Names and contact information for major consultants to the Architect that designed the systems contained in the manuals.
	9. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents:  List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	1. If operation or maintenance documentation requires more than one (1) volume to accommodate data, include comprehensive table of contents for all volumes in each volume of the set.

	D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and components of one (1) system into a single binder.
	E. Manuals, Paper Copy:  Submit manuals in the form of hard copy, bound and labeled volumes.
	1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 1T8-1/2-by-11-inch1T paper; with clear plastic sleeve on spine to hold label describing contents and with pockets ins...
	a. If two (2) or more binders are necessary to accommodate data of a system, organize data in each binder into groupings by subsystem and related components.  Cross-reference other binders if necessary to provide essential information for proper opera...
	b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents.  Indicate volume number for multiple-volume sets.

	2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section of the manual.  Mark each tab to indicate contents.  Include typed list of products and major components of equipment included in the section on each divider, cross-referenc...
	3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic software storage media for computerized electronic equipment.
	4. Supplementary Text:  Prepared on 1T8½-by-11-inch1T white bond paper.
	5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual.  At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, ...



	2.3 EMERGENCY MANUALS
	A. Content:  Organize manual into a separate section for each of the following:
	1. Type of emergency.
	2. Emergency instructions.
	3. Emergency procedures.

	B. Type of Emergency:  Where applicable for each type of emergency indicated below, include instructions and procedures for each system, subsystem, piece of equipment, and component:
	1. Fire.
	2. Flood.
	3. Gas leak.
	4. Water leak.
	5. Power failure.
	6. Water outage.
	7. System, subsystem, or equipment failure.
	8. Chemical release or spill.

	C. Emergency Instructions:  Describe and explain warnings, trouble indications, error messages, and similar codes and signals.  Include responsibilities of Owner's operating personnel for notification of Installer, supplier, and manufacturer to mainta...
	D. Emergency Procedures:  Include the following, as applicable:
	1. Instructions on stopping.
	2. Shutdown instructions for each type of emergency.
	3. Operating instructions for conditions outside normal operating limits.
	4. Required sequences for electric or electronic systems.
	5. Special operating instructions and procedures.


	2.4 OPERATION MANUALS
	A. Content:  In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions.  Use designations for systems and equipment indicated on Contract Documents.
	2. Performance and design criteria if Contractor is delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	B. Descriptions:  Include the following:
	1. Product name and model number.  Use designations for products indicated on Contract Documents.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures:  Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for identification.

	2.5 PRODUCT MAINTENANCE MANUALS
	A. Content:  Organize manual into a separate section for each product, material, and finish.  Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information:  List each product included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or supplier and maintenance service age...
	C. Product Information:  Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures:  Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.


	2.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS
	A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informat...
	B. Source Information:  List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or su...
	C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including the following information for each component part or piece of equipment:
	1. Standard maintenance instructions and bulletins.
	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	D. Maintenance Procedures:  Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training video recording, if available.

	E. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record:  Include manufacturers' forms for recording maintenance.

	F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	G. Maintenance Service Contracts:  Include copies of maintenance agreements with name and telephone number of service agent.
	H. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Emergency Manual:  Assemble a complete set of emergency information indicating procedures for use by emergency personnel and by Owner's operating personnel for types of emergencies indicated.
	B. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	C. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	D. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed.  Mark each sheet to identify each product or component incorporated into the Work.  If data include m...
	1. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	E. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams.  Coordinate these drawings with information conta...
	1. Do not use original project record documents as part of operation and maintenance manuals.
	2. Comply with requirements of newly prepared record Drawings in Section 017839 "Project Record Documents."




	WCPMSPRR017839
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.
	4. Miscellaneous record submittals.

	B. Related Sections:
	1. Section 017823 "Operation and Maintenance Data" for operation and maintenance manual requirements.
	2. Divisions 02 through 49 Sections for specific requirements for project record documents of the Work in those Sections.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings:  Comply with the following:
	1. Number of Copies:  Submit one (1) set(s) of marked-up record prints.

	B. Record Specifications:  Submit one (1) paper copy of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data:  Submit one (1) paper copy of each submittal.
	1. Where record Product Data are required as part of operation and maintenance manuals, submit duplicate marked-up Product Data as a component of manual.



	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one (1) set of marked-up paper copies of the Contract Drawings and Shop Drawings.
	1. Preparation:  Mark record prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar enti...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference record prints to corresponding archive photographic documentation.

	2. Content:  Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations below first floor.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately.  Utilize personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints:  Organize record prints and newly prepared record Drawings into manageable sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.
	2. Format:  Paper copy.
	3. Identification:  As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as record Product Data.
	5. Note related Change Orders, record Product Data, and record Drawings where applicable.

	B. Format:  Submit record Specifications as paper copy.

	2.3 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, record Specifications, and record Drawings where applicable.

	B. Format:  Submit record Product Data as paper copy.
	1. Include record Product Data directory organized by specification section number and title, electronically linked to each item of record Product Data.



	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one (1) copy of each submittal during the construction period for project record document purposes.  Post changes and modifications to project record documents as they occur; do not wait until the end of Project.
	B. Maintenance of Record Documents and Samples:  Store record documents and Samples in the field office apart from the Contract Documents used for construction.  Do not use project record documents for construction purposes.  Maintain record documents...



	WCPMSPRR017900
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for instructing Owner's personnel, including the following:
	1. Demonstration of operation of systems, subsystems, and equipment.
	2. Training in operation and maintenance of systems, subsystems, and equipment.
	3. Demonstration and training video recordings.

	B. Related Sections:
	1. Divisions 02 through 49 Sections for specific requirements for demonstration and training for products in those Sections.


	1.3 INFORMATIONAL SUBMITTALS
	A. Instruction Program:  Submit outline of instructional program for demonstration and training, including a list of training modules and a schedule of proposed dates, times, length of instruction time, and instructors' names for each training module....
	1. Indicate proposed training modules utilizing manufacturer-produced demonstration for systems, equipment, and products in lieu of video recording of live instructional module.

	B. Attendance Record:  For each training module, submit list of participants and length of instruction time.
	C. Evaluations:  For each participant and for each training module, submit results and documentation of performance-based test.

	1.4 CLOSEOUT SUBMITTALS
	A. Demonstration and Training Video Recordings:  Submit two (2) copies within seven (7) days of end of each training module.
	1. Identification:  On each copy, provide an applied label with the following information:
	a. Name of Project.
	b. Name and address of videographer.
	c. Name of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Date of video recording.

	2. Transcript:  Prepared on 1T8½-by-11-inch1T paper, punched and bound in heavy-duty, three-ring, vinyl-covered binders.  Mark appropriate identification on front and spine of each binder.  Include a cover sheet with same label information as the corr...
	3. At completion of training, submit complete training manual(s) for Owner's use.


	1.5 QUALITY ASSURANCE
	A. Facilitator Qualifications:  A firm or individual experienced in training or educating maintenance personnel in a training program similar in content and extent to that indicated for this Project, and whose work has resulted in training or educatio...
	B. Instructor Qualifications:  A factory-authorized service representative, complying with requirements in Section 014000 "Quality Requirements," experienced in operation and maintenance procedures and training.
	C. Videographer Qualifications:  A professional videographer who is experienced photographing demonstration and training events similar to those required.
	D. Preinstruction Conference:  Conduct conference at Project site to comply with requirements in Section 013100 "Project Management and Coordination." Review methods and procedures related to demonstration and training including, but not limited to, t...
	1. Inspect and discuss locations and other facilities required for instruction.
	2. Review and finalize instruction schedule and verify availability of educational materials, instructors' personnel, audiovisual equipment, and facilities needed to avoid delays.
	3. Review required content of instruction.
	4. For instruction that must occur outside, review weather and forecasted weather conditions and procedures to follow if conditions are unfavorable.


	1.6 COORDINATION
	A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required to minimize disrupting Owner's operations.
	B. Coordinate instructors, including providing notification of dates, times, length of instruction time, and course content.
	C. Coordinate content of training modules with content of approved emergency, operation, and maintenance manuals.  Do not submit instruction program until operation and maintenance data has been reviewed and approved by Architect.


	PART 2 -  PRODUCTS
	2.1 INSTRUCTION PROGRAM
	A. Program Structure:  Develop an instruction program that includes individual training modules for each system and for equipment not part of a system, as required by individual Specification Sections.
	B. Training Modules:  Develop a learning objective and teaching outline for each module.  Include a description of specific skills and knowledge that participant is expected to master.  For each module, include instruction for the following as applica...
	1. Basis of System Design, Operational Requirements, and Criteria:  Include the following:
	a. System, subsystem, and equipment descriptions.
	b. Performance and design criteria if Contractor is delegated design responsibility.
	c. Operating standards.
	d. Regulatory requirements.
	e. Equipment function.
	f. Operating characteristics.
	g. Limiting conditions.
	h. Performance curves.

	2. Documentation:  Review the following items in detail:
	a. Emergency manuals.
	b. Operations manuals.
	c. Maintenance manuals.
	d. Project record documents.
	e. Identification systems.
	f. Warranties and bonds.
	g. Maintenance service agreements and similar continuing commitments.

	3. Emergencies:  Include the following, as applicable:
	a. Instructions on meaning of warnings, trouble indications, and error messages.
	b. Instructions on stopping.
	c. Shutdown instructions for each type of emergency.
	d. Operating instructions for conditions outside of normal operating limits.
	e. Sequences for electric or electronic systems.
	f. Special operating instructions and procedures.

	4. Operations:  Include the following, as applicable:
	a. Startup procedures.
	b. Equipment or system break-in procedures.
	c. Routine and normal operating instructions.
	d. Regulation and control procedures.
	e. Control sequences.
	f. Safety procedures.
	g. Instructions on stopping.
	h. Normal shutdown instructions.
	i. Operating procedures for emergencies.
	j. Operating procedures for system, subsystem, or equipment failure.
	k. Seasonal and weekend operating instructions.
	l. Required sequences for electric or electronic systems.
	m. Special operating instructions and procedures.

	5. Adjustments:  Include the following:
	a. Alignments.
	b. Checking adjustments.
	c. Noise and vibration adjustments.
	d. Economy and efficiency adjustments.

	6. Troubleshooting:  Include the following:
	a. Diagnostic instructions.
	b. Test and inspection procedures.

	7. Maintenance:  Include the following:
	a. Inspection procedures.
	b. Types of cleaning agents to be used and methods of cleaning.
	c. List of cleaning agents and methods of cleaning detrimental to product.
	d. Procedures for routine cleaning
	e. Procedures for preventive maintenance.
	f. Procedures for routine maintenance.
	g. Instruction on use of special tools.

	8. Repairs:  Include the following:
	a. Diagnosis instructions.
	b. Repair instructions.
	c. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	d. Instructions for identifying parts and components.
	e. Review of spare parts needed for operation and maintenance.




	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Assemble educational materials necessary for instruction, including documentation and training module.  Assemble training modules into a training manual organized in coordination with requirements in Section 017823 "Operations and Maintenance Data."
	B. Set up instructional equipment at instruction location.

	3.2 INSTRUCTION
	A. Facilitator:  Engage a qualified facilitator to prepare instruction program and training modules, to coordinate instructors, and to coordinate between Contractor and Owner for number of participants, instruction times, and location.
	B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	1. Architect will furnish an instructor to describe basis of system design, operational requirements, criteria, and regulatory requirements.
	2. Owner will furnish Contractor with names and positions of participants.

	C. Scheduling:  Provide instruction at mutually agreed on times.  For equipment that requires seasonal operation, provide similar instruction at start of each season.
	1. Schedule training with Owner, through Construction Manager with at least seven (7) days advance notice.

	D. Evaluation:  At conclusion of each training module, assess and document each participant's mastery of module by use of a demonstration performance-based test.
	E. Cleanup:  Collect used and leftover educational materials and give to Owner.  Remove instructional equipment.  Restore systems and equipment to condition existing before initial training use.

	3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS
	A. General:  Engage a qualified commercial videographer to record demonstration and training video recordings.  Record each training module separately.  Include classroom instructions and demonstrations, board diagrams, and other visual aids, but not ...
	1. At beginning of each training module, record each chart containing learning objective and lesson outline.

	B. Video Recording Format:  Provide high-quality color video recordings with menu navigation in format acceptable to Architect.
	C. Recording:  Mount camera on tripod before starting recording, unless otherwise necessary to show area of demonstration and training.  Display continuous running time.
	D. Pre-Produced Video Recordings:  Provide video recordings used as a component of training modules in same format as recordings of live training.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Monolithic cementitious wood-fiber units.
	2. Subpurlins and grout.

	B. Related Sections:
	1. Section 012100 “Allowances”
	2. Section 012200 “Unit Prices”


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product indicated.
	B. Shop Drawings: Include details at supports, reinforcement at openings, and attachment to other work.
	C. Samples: Show texture, finish, and edge and end configurations of monolithic cementitious wood-fiber units, 2T12 inches2T long by width of unit.

	1.4 INFORMATIONAL SUBMITTALS
	A. Welding certificates.
	B. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing agency, for cementitious wood-fiber units.
	C. Evaluation Reports: For cementitious wood-fiber deck, from ICC-ES.

	1.5 QUALITY ASSURANCE
	A. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code - Steel."

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Protect cementitious wood-fiber units from moisture.
	B. Store units on elevated platforms at Project site in a dry, well-ventilated, covered space and stack according to manufacturer's written instructions.
	C. Handle units to prevent chipping, breaking, cracking, staining, soiling, warping, or other physical damage. Discard damaged units at time of installation.

	1.7 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit work to be performed according to manufacturers' written instructions and warranty requirements.
	B. Protect cementitious wood-fiber deck from moisture during installation and while exposed to the weather until permanently covered with subsequent construction.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Surface-Burning Characteristics: As determined by testing identical products according to ASTM E 84 by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
	1. Flame-Spread Index: 25 or less.
	2. Smoke-Developed Index: 50 or less.


	2.2 MONOLITHIC CEMENTITIOUS WOOD-FIBER UNITS
	A. Concealed-Tee Monolithic Plank: Manufacturer's standard cementitious wood-fiber units, 2T3 inches2T thick, with edges kerfed, back rabbeted, and beveled.
	1. 5TProducts5T: Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TTectum Inc.; Tectum I
	b. 5TSubstitutions:  Under provisions of Section 012500 “Substitution Procedures”.

	2. Size: Manufacturer's standard width; length to span a minimum of two (2) support spacings.
	3. End Configuration: Square.
	4. Finish: Manufacturer's standard natural finish.


	2.3 SUBPURLINS AND GROUT
	A. Bulb-Tee Subpurlins: Hot-rolled steel bulb tees, complying with ASTM A 499, of length required to span three (3) support spacings; shop painted with metal primer.
	B. Gypsum Concrete Grout: Factory-packaged, gypsum concrete grout formulation recommended by cementitious wood-fiber unit manufacturer with a minimum compressive strength of 2T500 psi2T.

	2.4 ACCESSORIES
	A. Screws: Manufacturer's recommended, corrosion-resistant screw fasteners and washers, self-drilling, self-tapping, of length required for deck and structural framing indicated.
	B. Nails: Manufacturer's recommended corrosion-resistant nails of size and length required for deck and structural framing indicated.
	C. Adhesive: Manufacturer's recommended construction adhesive complying with APA AFG-01.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine structural support framing for compliance with requirements, installation tolerances, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Comply with manufacturer's written instructions for installing cementitious wood-fiber deck.
	1. Install fastenings according to manufacturer's written instructions unless otherwise indicated.

	B. Deck Interruptions: Provide barrier seals or blocking at overhangs to form wind seals and at partitions and walls to form sound seals unless otherwise indicated.

	3.3 ROOF DECK INSTALLATION
	A. Concealed-Tee Plank Roof Deck: Install planks progressively with long dimension perpendicular to supports and with end joints in alternate rows, staggered and centered over supports unless otherwise indicated. Install flange of bulb tee into kerfed...
	1. Cut panels to provide starter units.
	2. Continuously support plank edges and ends at perimeter of building and at openings in deck.
	3. Mechanically fasten planks to supports and perimeter members.
	4. Fill void with gypsum concrete grout where edge joints meet subpurlins. Strike grout flush with top of plank and feather uneven top surfaces to a plane.


	3.4 CLEANING AND PROTECTION
	A. Protect top surfaces of deck from damage caused by construction operations.
	B. Protect exposed bottom surfaces of deck from soiling and damage during handling and construction.
	C. Clean exposed bottom surfaces of completed deck and touch up minor damage to surfaces as approved by Architect.
	D. Provide final protection and maintain conditions in a manner acceptable to manufacturer and Installer that ensures that cementitious wood-fiber deck is without damage or deterioration at time of Substantial Completion.
	E. Remove and replace deteriorated and damaged deck units.



	WCPMSPRR053000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Documents, as listed on the Table of Contents, and applicable parts of Division 1 General Requirements shall be included in and made a part of this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Metal decking includes roof deck types.  Provide all edge and end closures, deck support angles at columns, butt strips, ridge and valley plates, reinforcing angles, recessed sump pans, cell closures, composite finish strips and pour stops.

	B. Related Sections:
	1. Section 012100 “Allowances”
	2. Section 012200 “Unit Prices”


	1.3 QUALITY ASSURANCE
	A. Codes and Standards: Comply with provisions of the following codes and standards, except as otherwise shown or specified:
	1. AISI "Specification for the Design of Cold-Formed Steel Structural Members".
	2. AWS "Structural Welding Code".
	3. SDI "Design Manual for Floor Decks and Roof Decks".

	B. Qualification of Field Welding:  Qualify welding processes and welding operators in accordance with AWS "Standard Qualification Procedure".
	C. Completed decking in place is subject to inspection and testing.  Expense of removing and replacing portions of decking for testing purposes will be borne by Owner if welds are found to be satisfactory.  Remove work found to be defective and replac...

	1.4 SUBMITTALS
	A. Product Data:  Submit manufacturer's specifications showing physical properties and installation instructions for each type of decking and accessories.  Include manufacturer's certification as may be required to show compliance with these specifica...
	B. Shop Drawings:
	1. Submit shop drawings of all members to be furnished.  Detail drawings of the members and their connections shall follow standard practice as set forth in the AISC "Manual of Structural Steel Detailing" (Second Edition).  In particular, welding shal...
	2. Shop drawings will not be accepted for review by the Architect unless there is substantial evidence that the General Contractor on the project has reviewed the submittal for compliance with the contract documents and has addressed questions to be r...
	3. Contractor shall perform review and schedule shop drawing submittals to permit a minimum of fifteen (15) calendar days for review by the Architect. Shop Drawings will be returned to the Architect for their required review and processing.
	4. Shop drawings will not be reviewed unless accompanied by erection drawings which locates and identifies the members. Copies or reproductions of contract drawings will not be accepted or reviewed as shop drawings.
	5. Shop drawings shall be submitted in the form of one (1) reproducible plus two (2) prints.
	6. The following is the definitions for the Shop Drawing stamp disposition:
	a. No Exceptions Taken - Re-submission is not required unless document is revised.
	b. Make Corrections Noted - If checked, fabrication may be undertaken.  Contractor is responsible for making noted corrections. Re-submission of record copies is required.
	c. Revise and Resubmit - If checked, fabrication may not be undertaken.  Resubmit corrected copies for final review, with all changes clouded.
	d. Rejected - Resubmit for review.

	Corrections or comments made on shop drawings during this review do not relieve the Contractor from compliance with the requirements of the project drawings and specifications. This check is only for the review of general conformance with the informat...



	PART 2 -  PRODUCTS
	2.1 MATERIALS:  Steel for Galvanized Metal Deck Units: ASTM A 653 coating class G-60, Minimum yield point, Fy = 33ksi.
	A. Roof Decking:  UTo match existingU:
	1. 1½ inch wide rib, galvanized steel deck with nesting flat side laps, formed from hot dipped galvanized steel sheets.  Minimum section properties as follows:



	UGage  Ip (in4) In (in4) Sp (in3) Sn (in3)
	20  0.22  0.24  0.25  0.26
	B. Miscellaneous Steel Shapes:  ASTM A 36.
	C. Sheet Metal Accessories:  ASTM A 526, commercial quality galvanized.
	D. Galvanizing Repair Paint:  High zinc-dust content paint for repair of damaged galvanized surfaces complying with Military Specifications MIL-P-21035 (Ships).
	E. Galvanizing:  ASTM A 653, G60.

	PART 3 -  EXECUTION
	3.1 INSPECTION
	A. Installer must examine areas and conditions under which metal decking is to be installed and notify Contractor in writing of conditions detrimental to proper and timely completion of work.  Do not proceed with work until unsatisfactory conditions h...

	3.2 INSTALLATION
	A. General:  Install deck units and accessories in accordance with manufacturer's recommendations and final shop drawings, and as specified herein.
	B. Do not use roof deck units for storage or working platforms until permanently secured.
	C. Shop drawings shall fully address all edge conditions and pour stops, including overhangs, as described in structural and architectural details.
	D. Fastening Deck Units: Welding of roof deck shall not be permitted.
	1. Roof decks (1½ inch depth) shall be pneumatically fastened in place 12 inches o.c. using Hilti pneumatic fasteners, (or equal), with a 36/4 fastening pattern (unless otherwise indicated on the drawings).  Mechanically fasten side laps of adjacent d...

	E. Cutting and Fitting:  Cut neatly and fit deck units and accessories around other work projecting through or adjacent to the decking, as shown.
	F. Reinforcement at Openings:  Provide additional metal reinforcement and closure pieces as required for strength, continuity of decking, and to provide support for concrete and other work shown.
	G. Roof Sump Pans:  Place over openings provided in roof decking and weld to top decking surface. Space welds not more than 12 inches o.c. with at least one (1) weld at each corner.  Cut opening in roof sump bottom to accommodate drain size indicated.
	H. Touch-up Painting:  After decking installation, wire brush, clean and paint scarred areas, rust spots on top and bottom surfaces of roof decking units and supporting steel members.
	1. Touch-up galvanized surfaces with galvanized repair paint applied in accordance with manufacturer's instructions.




	WCPMSPRR055000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Metal ladder supports.


	1.3 COORDINATION
	A. Coordinate installation of metal fabrications that are anchored to or that receive other work. Deliver such items to Project site in time for installation.

	1.4 ACTION SUBMITTALS
	A. Shop Drawings: Show fabrication and installation details. Include plans, elevations, sections, and details of metal fabrications and their connections. Show anchorage and accessory items. Provide Shop Drawings for the following:
	1. Metal ladder supports.


	1.5 INFORMATIONAL SUBMITTALS
	A. Welding certificates.
	B. Research/Evaluation Reports: For post-installed anchors, from ICC-ES.

	1.6 QUALITY ASSURANCE
	A. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code - Steel."

	1.7 FIELD CONDITIONS
	A. Field Measurements: Verify actual locations of walls and other construction contiguous with metal fabrications by field measurements before fabrication.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes acting on exterior metal fabrications by preventing buckling, opening of joints, overstressing of components, failure of connections, and other detrimental ...
	1. Temperature Change: 2T120 deg F2T6T (67 deg C)6T, ambient; 2T180 deg F2T6T (100 deg C)6T, material surfaces.


	2.2 METALS
	A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise indicated. For metal fabrications exposed to view in the completed Work, provide materials without seam marks, roller marks, rolled trade names, or blemishes.
	B. Steel Plates, Shapes, and Bars: ASTM A 36.
	C. Steel Tubing: ASTM A 500, cold-formed steel tubing.
	D. Steel Pipe: ASTM A 53, Standard Weight (Schedule 40) unless otherwise indicated.

	2.3 FASTENERS
	A. General: Unless otherwise indicated, provide Type 304 stainless-steel fasteners for exterior use and zinc-plated fasteners with coating complying with ASTM B 633 or 2TASTM F 19412T, Class Fe/Zn 5, at exterior walls. Select fasteners for type, grade...
	B. Steel Bolts and Nuts: Regular hexagon-head bolts, 2TASTM A 307, Grade A2T with hex nuts, 2TASTM A 5632T; and, where indicated, flat washers.
	C. Stainless-Steel Bolts and Nuts: Regular hexagon-head annealed stainless-steel bolts, 2TASTM F 5932T; with hex nuts, 2TASTM F 5942T; and, where indicated, flat washers; Alloy Group 2T12T.
	D. Anchor Bolts: ASTM F 1554, Grade 36, of dimensions indicated; with nuts, 2TASTM A 5632T; and, where indicated, flat washers.
	1. Hot-dip galvanize or provide mechanically deposited, zinc coating where item being fastened is indicated to be galvanized.

	E. Anchors, General: Anchors capable of sustaining, without failure, a load equal to six (6) times the load imposed when installed in unit masonry and four (4) times the load imposed when installed in concrete, as determined by testing according to AS...
	F. Post-Installed Anchors: Torque-controlled expansion anchors.
	1. Material for Exterior Locations: Alloy Group 2T12T stainless-steel bolts, 2TASTM F 5932T, and nuts, 2TASTM F 5942T.


	2.4 MISCELLANEOUS MATERIALS
	A. Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and compatible with paints specified to be used over it.
	B. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187.

	2.5 FABRICATION, GENERAL
	A. Shop Assembly: Preassemble items in the shop to greatest extent possible. Disassemble units only as necessary for shipping and handling limitations. Use connections that maintain structural value of joined pieces. Clearly mark units for reassembly ...
	B. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of approximately 2T1/32 inch2T unless otherwise indicated. Remove sharp or rough areas on exposed surfaces.
	C. Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing work.
	D. Form exposed work with accurate angles and surfaces and straight edges.
	E. Weld corners and seams continuously to comply with the following:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness shows after finishing.

	F. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners or welds where possible. Where exposed fasteners are required, use Phillips flat-head (countersunk) fasteners unless otherwise indicated. Locate joints where...
	G. Fabricate seams and other connections that are exposed to weather in a manner to exclude water. Provide weep holes where water may accumulate.
	H. Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, and similar items.
	I. Provide for anchorage of type indicated; coordinate with supporting structure. Space anchoring devices to secure metal fabrications rigidly in place and to support indicated loads.

	2.6 FINISHES, GENERAL
	A. Finish metal fabrications after assembly.
	B. Finish exposed surfaces to remove tool and die marks and stretch lines, and to blend into surrounding surface.

	2.7 STEEL AND IRON FINISHES
	A. Galvanizing: Hot-dip galvanize items as indicated to comply with ASTM A 153 for steel and iron hardware and with ASTM A 123 for other steel and iron products.
	1. Do not quench or apply post galvanizing treatments that might interfere with paint adhesion.



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing metal fabrications. Set metal fabrications accurately in location, alignment, and elevation; with edges and surfaces level, plumb, true, and free of rac...
	B. Fit exposed connections accurately together to form hairline joints. Weld connections that are not to be left as exposed joints but cannot be shop welded because of shipping size limitations. Do not weld, cut, or abrade surfaces of units that have ...
	C. Field Welding: Comply with the following requirements:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness shows after finishing and contour of welded surface matches that of adjacent surface.

	D. Fastening to In-Place Construction: Provide anchorage devices and fasteners where metal fabrications are required to be fastened to in-place construction. Provide threaded fasteners for use with concrete and masonry inserts, toggle bolts, through b...
	E. Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, or similar construction.

	3.2 ADJUSTING AND CLEANING
	A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing to comply with ASTM A 780.



	WCPMSPRR061000
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Wood blocking and nailers.


	1.3 DEFINITIONS
	A. Lumber grading agencies, and the abbreviations used to reference them, include the following:
	1. NeLMA:  Northeastern Lumber Manufacturers' Association.
	2. NLGA:  National Lumber Grades Authority.
	3. WCLIB:  West Coast Lumber Inspection Bureau.
	4. WWPA:  Western Wood Products Association.


	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of process and factory-fabricated product.  Indicate component materials and dimensions and include construction and application details.
	1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements.  Indicate type of preservative used and net amount of preservative retained.
	2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant that treated materials comply with requirements.  Include physical properties of treated materials based on testing by a qualified in...
	3. For fire-retardant treatments, include physical properties of treated lumber both before and after exposure to elevated temperatures, based on testing by a qualified independent testing agency according to ASTM D 5664.
	4. Include copies of warranties from chemical treatment manufacturers for each type of treatment.


	1.5 INFORMATIONAL SUBMITTALS
	A. Evaluation Reports:  For the following, from ICC-ES:
	1. Wood-preservative-treated wood.
	2. Fire-retardant-treated wood.
	3. Power-driven fasteners.
	4. Powder-actuated fasteners.
	5. Expansion anchors.


	1.6 QUALITY ASSURANCE
	A. Testing Agency Qualifications:  For testing agency providing classification marking for fire-retardant treated material, an inspection agency acceptable to authorities having jurisdiction that periodically performs inspections to verify that the ma...

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation.  Protect lumber from weather by covering with waterproof sheeting, securely anchored.  Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review.  Provide lumber gra...
	1. Factory mark each piece of lumber with grade stamp of grading agency.
	2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.

	B. Maximum Moisture Content of Lumber:  Fifteen percent (15%) unless otherwise indicated.

	2.2 WOOD-PRESERVATIVE-TREATED LUMBER
	A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 for interior construction not in contact with the ground, Use Category UC3b for exterior construction not in contact with the ground, and Use Category UC4a for items in contact ...
	1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no arsenic or chromium.

	B. Kiln-dry lumber after treatment to a maximum moisture content of fifteen percent (15%).  Do not use material that is warped or that does not comply with requirements for untreated material.
	C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.
	D. Application:  Treat items indicated on Drawings, and the following:
	1. Wood sills, blocking, and similar concealed members in contact with masonry or concrete.
	2. Wood framing attached directly to the interior of below-grade exterior masonry or concrete walls.
	3. Wood framing members that are less than 1T18 inches1T above the ground in crawlspaces or unexcavated areas.


	2.3 FIRE-RETARDANT-TREATED MATERIALS
	A. General:  Use materials complying with requirements in this article, that are acceptable to authorities having jurisdiction, and with fire-test-response characteristics specified as determined by testing identical products per test method indicated...
	B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process:  Products with a flame spread index of twenty-five (25) or less when tested according to ASTM E 84, and with no evidence of significant progressive combustion when the test is extended ...
	1. Use treatment that does not promote corrosion of metal fasteners.
	2. Treated materials shall comply with requirements specified above for fire-retardant-treated lumber and plywood by pressure process after being subjected to accelerated weathering according to ASTM D 2898.  Use for all locations and where indicated.
	3. Design Value Adjustment Factors:  Treated lumber shall be tested according ASTM D 5664 and design value adjustment factors shall be calculated according to ASTM D 6841.  For enclosed roof framing, framing in attic spaces, and where high temperature...

	C. Kiln-dry lumber and plywood after treatment to a maximum moisture content of fifteen percent (15%).
	D. Identify fire-retardant-treated wood with appropriate classification marking of qualified testing agency.
	E. Application:  Treat UallU rough carpentry unless otherwise indicated.

	2.4 MISCELLANEOUS LUMBER
	A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	1. Blocking.
	2. Nailers.
	3. Grounds.

	B. Provide Standard, Stud, or No. 3 grade lumber and any of the following species:
	1. Hem-fir (north); NLGA.
	2. Hem-fir; WCLIB or WWPA.
	3. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.


	2.5 FASTENERS
	A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative treated, or in area of high relative humidity, provide fasteners of Type 304 stainless steel.

	B. Nails, Brads, and Staples:  ASTM F 1667.
	C. Power-Driven Fasteners:  NES NER-272.
	D. Wood Screws:  ASME B18.6.1.
	E. Lag Bolts:  1TASME B18.2.11T.
	F. Bolts:  Steel bolts complying with 1TASTM A 307, Grade A1T; with 1TASTM A 5631T hex nuts and, where indicated, flat washers.
	G. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with capability to sustain, without failure, a load equal to six (6) times the load imposed when installed in unit masonry assemblies and equal to four (4) times the lo...
	1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, Class Fe/Zn 5.
	2. Material:  Stainless steel with bolts and nuts complying with 1TASTM F 593 and ASTM F 594, Alloy Group 1 or 21T.


	2.6 MISCELLANEOUS MATERIALS
	A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl rubber or rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded polyolefin to produce an overall thickness ...


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.  Locate nailers, blocking, and similar supports to comply w...
	B. Do not splice structural members between supports unless otherwise indicated.
	C. Provide blocking and framing as indicated and as required to support facing materials, fixtures, specialty items, and trim.
	D. Provide fire blocking in stud spaces and other concealed cavities as indicated and as follows:
	1. Fire block concealed spaces of framed walls and partitions at each floor level, at ceiling line of top story, and at not more than 1T96 inches1T o.c.  Where fire blocking is not inherent in framing system used, provide closely fitted solid wood blo...
	2. Fire block concealed spaces between floor sleepers with same material as sleepers to limit concealed spaces to not more than 1T100 sq. ft.1T and to solidly fill space below partitions.

	E. Sort and select lumber so that natural characteristics will not interfere with installation or with fastening other materials to lumber.  Do not use materials with defects that interfere with function of member or pieces that are too small to use w...
	F. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.
	1. Use copper naphthenate for items not continuously protected from liquid water.

	G. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, complying with the following:
	1. NES NER-272 for power-driven fasteners.
	2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

	H. Use steel common nails unless otherwise indicated.  Select fasteners of size that will not fully penetrate members where opposite side will be exposed to view or will receive finish materials.  Make tight connections between members.  Install faste...

	3.2 WOOD BLOCKING AND NAILER INSTALLATION
	A. Install where indicated and where required for attaching other work.  Form to shapes indicated and cut as required for true line and level of attached work.  Coordinate locations with other work involved.
	B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces unless otherwise indicated.
	C. Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous flexible flashing separator between wood and metal decking.



	WCPMSPRR061600
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Roof sheathing.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of process and factory-fabricated product. Indicate component materials and dimensions and include construction and application details.
	1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification by treating plant that treated plywood complies with requirements. Indicate type of preservative used and net amount of preservative retained.
	2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by treating plant that treated plywood complies with requirements. Include physical properties of treated materials.
	3. For fire-retardant treatments, include physical properties of treated plywood both before and after exposure to elevated temperatures, based on testing by a qualified independent testing agency according to ASTM D 5516.
	4. For products receiving a waterborne treatment, include statement that moisture content of treated materials was reduced to levels specified before shipment to Project site.
	5. Include copies of warranties from chemical treatment manufacturers for each type of treatment.


	1.4 INFORMATIONAL SUBMITTALS
	A. Evaluation Reports: For following products, from ICC-ES:
	1. Preservative-treated plywood.
	2. Fire-retardant-treated plywood.


	1.5 QUALITY ASSURANCE
	A. Testing Agency Qualifications: For testing agency providing classification marking for fire-retardant-treated material, an inspection agency acceptable to authorities having jurisdiction that periodically performs inspections to verify that the mat...

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Stack panels flat with spacers beneath and between each bundle to provide air circulation. Protect sheathing from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Fire-Test-Response Characteristics: For assemblies with fire-resistance ratings, provide materials and construction identical to those of assemblies tested for fire resistance per ASTM E 119 by a testing and inspecting agency acceptable to authorit...
	1. Fire-Resistance Ratings: Indicated by design designations from UL's "Fire Resistance Directory.".


	2.2 WOOD PANEL PRODUCTS
	A. Plywood: DOC PS 1.
	B. Thickness: As needed to comply with requirements specified, but not less than thickness indicated.
	C. Factory mark panels to indicate compliance with applicable standard.

	2.3 PRESERVATIVE-TREATED PLYWOOD
	A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2.
	1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no arsenic or chromium.

	B. Mark plywood with appropriate classification marking of an inspection agency acceptable to authorities having jurisdiction.
	C. Application: Treat items indicated on Drawings and plywood in contact with masonry or concrete or used with roofing, flashing, vapor barriers, and waterproofing.

	2.4 FIRE-RETARDANT-TREATED PLYWOOD
	A. General: Where fire-retardant-treated materials are indicated, use materials complying with requirements in this article that are acceptable to authorities having jurisdiction and with fire-test-response characteristics specified as determined by t...
	B. Fire-Retardant-Treated Plywood by Pressure Process: Products with a flame-spread index of 25 or less when tested according to ASTM E 84, and with no evidence of significant progressive combustion when the test is extended an additional twenty (20) ...
	1. Use treatment that does not promote corrosion of metal fasteners.
	2. Treated materials shall comply with requirements specified above for fire-retardant-treated plywood by pressure process after being subjected to accelerated weathering according to ASTM D 2898.
	3. Design Value Adjustment Factors: Treated lumber plywood shall be tested according ASTM D 5516 and design value adjustment factors shall be calculated according to ASTM D 6305. Span ratings after treatment shall be not less than span ratings specifi...

	C. Kiln-dry material after treatment to a maximum moisture content of fifteen percent (15%). Do not use material that is warped or does not comply with requirements for untreated material.
	D. Identify fire-retardant-treated plywood with appropriate classification marking of qualified testing agency.
	E. Application: Treat UallU plywood unless otherwise indicated.

	2.5 ROOF SHEATHING
	A. Plywood Roof Sheathing: Exposure 1 sheathing.
	1. Nominal Thickness:  5/8 2Tinch unless otherwise indicated2T.


	2.6 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. For roof sheathing, provide fasteners of Type 304 stainless steel.

	B. Nails, Brads, and Staples: ASTM F 1667.
	C. Power-Driven Fasteners: NES NER-272.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces do not span between fewer than three support members.
	B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting construction unless otherwise indicated.
	C. Securely attach to substrate by fastening as indicated, complying with the following:
	1. Table 2304.9.1, "Fastening Schedule," in the ICC's International Building Code.
	2. ICC-ES evaluation report for fastener.

	D. Use common wire nails unless otherwise indicated. Select fasteners of size that will not fully penetrate members where opposite side will be exposed to view or will receive finish materials. Make tight connections. Install fasteners without splitti...
	E. Coordinate roof sheathing installation with flashing and joint-sealant installation so these materials are installed in sequence and manner that prevent exterior moisture from passing through completed assembly.
	F. Do not bridge building expansion joints; cut and space edges of panels to match spacing of structural support elements.
	G. Coordinate sheathing installation with installation of materials installed over sheathing so sheathing is not exposed to precipitation or left exposed at end of the workday when rain is forecast.

	3.2 WOOD STRUCTURAL PANEL INSTALLATION
	A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood Construction Guide," for types of structural-use panels and applications indicated.
	B. Fastening Methods: Fasten panels as indicated below:
	1. Roof Sheathing:
	a. Glue and screw to cold-formed metal framing.
	b. Nail to wood framing.
	c. Space panels 2T1/8 inch2T apart at edges and ends.





	WCPMSPRR070150.19
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Full tear-off of roof areas indicated.
	2. Removal of base flashings.

	B. Related Requirements:
	1. Section 011000 "Summary" for use of the premises and phasing requirements.
	2. Section 015000 "Temporary Facilities and Controls" for temporary construction and environmental-protection measures for reroofing preparation.


	1.3 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and Waterproofing Manual" apply to work of this Section.
	B. Full Roof Tear-Off: Removal of existing roofing system from deck.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: Include plans, sections, and details.

	1.5 INFORMATIONAL SUBMITTALS
	A. Fastener pull-out test report.
	B. Photographs or Videotape: Show existing conditions of adjoining construction and site improvements, including exterior and interior finish surfaces, that might be misconstrued as having been damaged by reroofing operations. Submit before Work begins.

	1.6 QUALITY ASSURANCE
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning roofing removal. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Reroofing Conference: Conduct conference at Project site.
	1. Meet with Owner; Architect; Owner's insurer if applicable; testing and inspecting agency representative; roofing system manufacturer's representative; roofing Installer, including project manager, superintendent, and foreman; and installers whose w...
	2. Review methods and procedures related to roofing system tear-off and replacement, including, but not limited to, the following:
	a. Reroofing preparation, including roofing system manufacturer's written instructions.
	b. Temporary protection requirements for existing roofing system components that are to remain.
	c. Existing roof drains and roof drainage during each stage of reroofing, and roof-drain plugging and plug removal.
	d. Construction schedule and availability of materials, Installer's personnel, equipment, and facilities needed to avoid delays.
	e. Existing roof deck conditions requiring notification of Architect.
	f. Existing roof deck removal procedures and Owner notifications.
	g. Condition and acceptance of existing roof deck and base flashing substrate for reuse.
	h. Structural loading limitations of roof deck during reroofing.
	i. Base flashings, special roofing details, drainage, penetrations, equipment curbs, and condition of other construction that affect reroofing.
	j. HVAC shutdown and sealing of air intakes.
	k. Shutdown of fire-suppression, -protection, and -alarm and -detection systems.
	l. Asbestos removal and discovery of asbestos-containing materials.
	m. Governing regulations and requirements for insurance and certificates if applicable.
	n. Existing conditions that may require notification of Architect before proceeding.



	1.7 FIELD CONDITIONS
	A. Existing Roofing System: Built-up asphalt with stone ballast.
	B. Owner will occupy portions of building immediately below reroofing area. Conduct reroofing so Owner's operations are not disrupted. Provide Owner with not less than seventy-two (72) hours' notice of activities that may affect Owner's operations.
	1. Coordinate work activities daily with Owner so Owner can place protective dust and water-leakage covers over sensitive equipment and furnishings, shut down HVAC and fire-alarm or -detection equipment if needed, and evacuate occupants from below wor...
	2. Before working over structurally impaired areas of deck, notify Owner to evacuate occupants from below affected area. Verify that occupants below work area have been evacuated before proceeding with work over impaired deck area.

	C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and landscaping from damage or soiling from reroofing operations.
	D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
	E. Conditions existing at time of inspection for bidding are maintained by Owner as far as practical.
	F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted weather conditions permit Work to proceed without water entering existing roofing system or building.
	1. Remove only as much roofing in one (1) day as can be made watertight in the same day.

	G. Hazardous Materials: It is not expected that hazardous materials, such as asbestos-containing materials, will be encountered in the Work.
	1. Hazardous materials will be removed by Owner before start of the Work. Existing roof will be left no less watertight than before removal.
	2. If materials suspected of containing hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.



	PART 2 -  PRODUCTS
	2.1 REPLACEMENT MATERIALS
	A. Tectum deck is specified in Section 035113 "Cementitious Wood Fiber Decks."
	B. Steel deck is specified in Section 053000 "Metal Decking."
	C. Wood blocking, curbs, and nailers are specified in Section 061000 "Rough Carpentry."
	D. Plywood roof sheathing is specified in Section 061600 "Sheathing."

	2.2 AUXILIARY REROOFING MATERIALS
	A. General: Use auxiliary reroofing preparation materials recommended by roofing system manufacturer for intended use and compatible with components of new roofing system.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Shut off rooftop utilities and service piping before beginning the Work.
	B. Test existing roof drains to verify that they are not blocked or restricted. Immediately notify Architect of any blockages or restrictions.
	C. Protect existing roofing system that is not to be reroofed.
	1. Loosely lay 2T1-inch-2Tminimum thick, expanded polystyrene (EPS) insulation over existing roofing in areas indicated. Loosely lay 2T15/32-inch2T plywood or OSB panels over EPS. Extend EPS past edges of plywood or OSB panels a minimum of 2T1 inch2T.
	2. Limit traffic and material storage to areas of existing roofing that have been protected.
	3. Maintain temporary protection and leave in place until replacement roofing has been completed. Remove temporary protection on completion of reroofing.

	D. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work. Cover air-intake louvers before proceeding with reroofing work that could affect indoor air quality or activate smoke detectors in the ductwork.
	E. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of temporary protection in the event of unexpected rain.
	F. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday. Prevent debris from entering or blocking roof drains and conductors. Use roof-drain plugs specifically designed for this purpose. Remove roof-drain plugs ...
	1. If roof drains are temporarily blocked or unserviceable due to roofing system removal or partial installation of new roofing system, provide alternative drainage method to remove water and eliminate ponding. Do not permit water to enter into or und...


	3.2 ROOF TEAR-OFF
	A. General: Notify Owner each day of extent of roof tear-off proposed for that day and obtain authorization to proceed.
	B. Remove aggregate ballast from roofing.
	C. Full Roof Tear-Off: Where indicated, remove existing roofing and other roofing system components down to the deck.
	1. Remove substrate board, vapor retarder, roof insulation and cover board.
	2. Remove wood blocking, curbs, and nailers.
	3. Remove excess asphalt from steel deck. A maximum of 2T15 lb/100 sq. ft.2T of asphalt is permitted to remain on steel decks.
	4. Remove fasteners from deck.


	3.3 DECK PREPARATION
	A. Inspect deck after tear-off of roofing system.
	B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, or if deck appears or feels inadequately attached, immediately notify Architect. Do not proceed with installation until directed by Architect.
	C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, immediately notify Architect. Do not proceed with installation until directed by Architect.
	D. Provide additional deck securement as recommended by manufacturer.
	E. Replace tectum and steel decks as directed by Architect. Deck replacement will be paid for by adjusting the Contract Sum according to allowances and unit prices included in the Contract Documents.
	F. Prepare and paint steel deck surface. Painting and preparation for painting is specified in Section 099123 "Interior Painting."
	G. Replace plywood roof sheathing as directed by Architect. Roof sheathing replacement will be paid for by adjusting the Contract Sum according to unit prices and allowances included in the Contract Documents.

	3.4 BASE FLASHING REMOVAL
	A. Remove existing base flashings. Clean substrates of contaminants, such as asphalt, sheet materials, dirt, and debris.
	B. Do not damage metal counterflashings that are to remain. Replace metal counterflashings damaged during removal with counterflashings specified in Section 076200 "Sheet Metal Flashing and Trim."
	C. When directed by Architect, replace parapet framing, wood blocking, curbs, and nailers to comply with Section 061000 "Rough Carpentry."

	3.5 FASTENER PULL-OUT TESTING
	A. Retain independent testing and inspecting agency to conduct fastener pull-out tests according to SPRI FX-1, and submit test report to Architect and roofing manufacturer before installing new roofing system.
	1. Obtain Architect's and roofing manufacturer's approval to proceed with specified fastening pattern. Architect and roofing manufacturer may furnish revised fastening pattern commensurate with pull-out test results.


	3.6 DISPOSAL
	A. Collect demolished materials and place in containers. Promptly dispose of demolished materials. Do not allow demolished materials to accumulate on-site.
	1. Storage or sale of demolished items or materials on-site is not permitted.

	B. Transport and legally dispose of demolished materials off Owner's property.



	WCPMSPRR075216
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Styrene-butadiene-styrene (SBS) modified bituminous membrane roofing.
	2. Roof insulation.

	B. Related Sections:
	1. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation.


	1.3 DEFINITIONS
	A. Roofing Terminology:  See ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and Waterproofing Manual" for definition of terms related to roofing work in this Section.
	B. Hot Roofing Asphalt:  Roofing asphalt heated to its equiviscous temperature, the temperature at which its viscosity is 125 centipoise for mop-applied roofing asphalt and 75 centipoise for mechanical spreader-applied roofing asphalt, within a range ...

	1.4 PERFORMANCE REQUIREMENTS
	A. General Performance:  Installed membrane roofing and base flashings shall withstand specified uplift pressures, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other de...
	B. Material Compatibility:  Provide roofing materials that are compatible with one another under conditions of service and application required, as demonstrated by membrane roofing manufacturer based on testing and field experience.
	C. Roofing System Design:  Provide membrane roofing system that is identical to systems that have been successfully tested by a qualified testing and inspecting agency to resist uplift pressure calculated according to ASCE/SEI 7.
	D. FM Approvals Listing:  Provide membrane roofing, base flashings, and component materials that comply with requirements in FM Approvals 4450 and FM Approvals 4470 as part of a membrane roofing system, and that are listed in FM Approvals' "RoofNav" f...
	1. Fire/Windstorm Classification:  Class 1A-120.


	1.5 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and attachments to other work.
	1. Base flashings and membrane terminations.
	2. Tapered insulation, including slopes.
	3. Crickets, saddles, and tapered edge strips, including slopes.
	4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

	C. Samples for Verification:  For the following products:
	1. Sheet roofing materials, including base sheet, roofing membrane sheet, flashing backer sheet, membrane cap sheet and flashing sheet, of color specified.
	2. Roof insulation.
	3. Walkway pads or rolls, of color required.
	4. Six (6) insulation fasteners of each type, length, and finish.


	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For qualified Installer, manufacturer and testing agency.
	B. Manufacturer Certificates:  Signed by roofing manufacturer certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	1. Submit evidence of complying with performance requirements.

	C. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer and witnessed by a qualified testing agency, for components of membrane roofing system.
	D. Research/Evaluation Reports:  For components of membrane roofing system, from the ICC-ES.
	E. Warranties:  Sample of special warranties.

	1.7 CLOSEOUT SUBMITTALS
	A. Maintenance Data:  For roofing system to include in maintenance manuals.

	1.8 QUALITY ASSURANCE
	A. Manufacturer Qualifications:  A qualified manufacturer that is UL listed for membrane roofing system identical to that used for this Project.
	B. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by membrane roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special warranty.
	C. Source Limitations:  Obtain components including roof insulation and fasteners for membrane roofing system from same manufacturer as membrane roofing or approved by membrane roofing manufacturer.
	D. Exterior Fire-Test Exposure:  ASTM E 108, Class C; for application and roof slopes indicated, as determined by testing identical membrane roofing materials by a qualified testing agency.  Materials shall be identified with appropriate markings of a...
	E. Fire-Resistance Ratings:  Where indicated, provide fire-resistance-rated roof assemblies identical to those of assemblies tested for fire resistance per ASTM E 119 by a qualified testing agency.  Identify products with appropriate markings of appli...
	F. Preinstallation Roofing Conference:  Conduct conference at Project site.
	1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency representative, roofing Installer, roofing system manufacturer's representative, deck Installer, and installers whose work interfaces with or affects roofing, ...
	2. Review methods and procedures related to roofing installation, including manufacturer's written instructions.
	3. Review and finalize construction schedule and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Examine deck substrate conditions and finishes for compliance with requirements, including flatness and fastening.
	5. Review structural loading limitations of roof deck during and after roofing.
	6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, and condition of other construction that will affect roofing system.
	7. Review governing regulations and requirements for insurance and certificates if applicable.
	8. Review temporary protection requirements for roofing system during and after installation.
	9. Review roof observation and repair procedures after roofing installation.


	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer.  Protect stored liquid material from direct sunlight.
	1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation manufacturer's written instructions for handling, storing, and protec...
	D. Handle and store roofing materials and place equipment in a manner to avoid permanent deflection of deck.

	1.10 PROJECT CONDITIONS
	A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.11 WARRANTY
	A. Special Warranty:  Manufacturer's standard or customized form, without monetary limitation, in which manufacturer agrees to repair or replace components of membrane roofing system that fail in materials or workmanship within specified warranty period.
	1. Special warranty includes membrane roofing, base flashings, roof insulation, fasteners, cover boards, roofing accessories, and other components of membrane roofing system.
	2. Warranty Period:  Thirty (30) years, non-prorated, from date of Substantial Completion.

	B. Provide self-adhesive emblems for each roof hatch, door or access way, notifying the user of the roof condition, precautionary measures and other conditions of use or maintenance of the roofing membranes.


	PART 2 -  PRODUCTS
	2.1 SBS-MODIFIED ASPHALT-SHEET MATERIALS
	A. SBS-Modified Bituminous Membrane Roofing:
	1. 5TManufacturers5T:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TCertainTeed Corp5T.
	b. Firestone Building Products
	c. 5TGAF Materials Corporation5T
	d. 5TGarland Company, Inc. (The5T)
	e. 5TJohns Manville5T
	f. 5TSiplast, Inc5T.
	g. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”.


	B. Roofing Membrane Sheet:  ASTM D 6164, Grade S, Type I or II, SBS-modified asphalt sheet (reinforced with polyester fabric); smooth surfaced; suitable for application method specified.
	C. Granule-Surface Roofing Membrane Cap Sheet:  ASTM D 6164, Grade G, Type I or II, SBS-modified asphalt sheet (reinforced with polyester fabric); granular surfaced; suitable for application method specified, and as follows:
	1. Granule Color:  Color as selected by Architect and Owner from manufacturer’s full range, Uto match existingU.


	2.2 BASE-SHEET MATERIALS
	A. Base Sheet:  ASTM D 2626, asphalt-saturated and -coated organic felt, dusted with fine mineral surfacing on both sides.

	2.3 BASE FLASHING SHEET MATERIALS
	A. Backer Sheet:  ASTM D 6164, Grade S, Type I or II, SBS-modified asphalt sheet (reinforced with polyester fabric) smooth surfaced; suitable for application method specified.
	B. Granule-Surfaced Flashing Sheet:  ASTM D 6164, Grade G, Type I or II, SBS-modified asphalt sheet (reinforced with polyester fabric) granular surfaced; suitable for application method specified, and as follows:
	1. Granule Color:  Color as selected by Architect and Owner from manufacturer’s full range, to match cap sheet.


	2.4 AUXILIARY ROOFING MEMBRANE MATERIALS
	A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use and compatible with roofing membrane.
	1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having jurisdiction.

	B. Asphalt Primer:  ASTM D 41.
	C. Roofing Asphalt:  ASTM D 312, Type IV.
	D. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required by roofing system manufacturer for application.
	E. Mastic Sealant:  Polyisobutylene, plain or modified bitumen; non-hardening, non-migrating, non-skinning, and nondrying.
	F. Roofing Granules:  Ceramic-coated roofing granules, No. 11 screen size with one hundred percent (100%) passing 2TNo. 82T sieve and ninety-eight percent (98%) of mass retained on 2TNo. 402T sieve, color to match roofing membrane.
	G. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roofing membrane components to substrate; tested by manufacturer for required pullout...
	H. Metal Flashing Sheet:  As specified in Section 076200 "Sheet Metal Flashing and Trim."
	I. Miscellaneous Accessories:  Provide those recommended by roofing system manufacturer.
	J. Penetration Flashing:  Two-part, liquid-applied flashing material that cures to a durable, elastomeric film.  Flashing system consists of primer, flashing cement and polyester scrim.
	1. Basis of Design:
	a. 5TJohns Manville5T; PermaFlash System

	2. 5TManufacturers5T:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TFirestone Building Products5T
	b. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”.

	3. System must be compatible with roofing membrane system and be part of the warranty.


	2.5 ROOF INSULATION
	A. General:  Preformed roof insulation boards manufactured or approved by roofing manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses indicated.
	B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type II, Class 1, Grade 2, felt or glass-fiber mat facer on both major surfaces.
	C. Perlite Board Insulation:  ASTM C 728, rigid, mineral-aggregate thermal insulation board composed of expanded perlite, cellulosic fibers, binders, and waterproofing agents with top surface seal coated.
	D. Tapered Insulation:  Provide factory-tapered insulation boards fabricated to slope of 2T½ inch per 12 inches2T unless otherwise indicated.
	E. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for sloping to drain.  Fabricate to slopes indicated.

	2.6 INSULATION ACCESSORIES
	A. General:  Furnish roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with membrane roofing.
	B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance provisions in FM Approvals 4470, designed for fastening roof insulation to substrate, and acceptable to roofing system manufacturer.
	C. Insulation Cant Strips:  ASTM C 728, perlite insulation board.
	D. Wood Nailer Strips:  Comply with requirements in Section 061000 "Rough Carpentry."
	E. Tapered Edge Strips:  ASTM C 728, perlite insulation board.
	F. Cover Board:  ASTM C 1177, glass-mat, water-resistant gypsum substrate, 2T½ inch2T thick.
	1. 5TProducts5T:  Subject to compliance with requirements, available products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TGeorgia-Pacific Corporation5T; Dens Deck
	b. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”.


	G. Substrate Joint Tape:  2T6- or 8-inch-2Twide, coated, glass-fiber joint tape.

	2.7 WALKWAYS
	A. Walkway Pads:  Reinforced asphaltic composition pads with slip-resisting mineral-granule surface, manufactured as a traffic pad for foot traffic and acceptable to roofing system manufacturer, 2T3/8 inch2T thick, minimum.
	1. Pad Size:  Manufacturer’s standard.
	2. Color: In contrasting color of roofing membrane.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with the following requirements and other conditions affecting performance of roofing system:
	1. Verify that roof openings and penetrations are in place and curbs are set and braced and that roof drain bodies are securely clamped in place.
	2. Verify that wood cants, blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.
	3. Verify that surface plane flatness and fastening of steel roof deck complies with requirements in Section 053000 "Metal Decking."
	4. Verify that minimum concrete drying period recommended by roofing system manufacturer has passed.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation according to roofing system manufacturer's written instructions.  Remove sharp projections.
	B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking place or when rain is forecast.

	3.3 INSULATION INSTALLATION
	A. Comply with roofing system manufacturer's written instructions for installing roof insulation.
	B. Insulation Cant Strips:  Install and secure preformed 45-degree insulation cant strips at junctures of roofing membrane system with vertical surfaces or angle changes more than 45 degrees.
	C. Install tapered insulation under area of roofing to conform to slopes indicated.
	D. Install insulation with long joints of insulation in a continuous straight line with end joints staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding 2T¼ inch2T with insulation.
	1. Cut and fit insulation within 2T¼ inch2T of nailers, projections, and penetrations.

	E. Install insulation under area of roofing to achieve required thickness.  Where overall insulation thickness is 2T2.7 inches2T or more, install two (2) or more layers with joints of each succeeding layer staggered from joints of previous layer a min...
	1. Where installing composite and non-composite insulation in two (2) or more layers, install non-composite board insulation for bottom layer and intermediate layers, if applicable, and install composite board insulation for top layer.

	F. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not restrict flow of water.
	G. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces.
	H. Mechanically Fastened and Adhered Insulation:  Install first layer of insulation to deck using mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type.
	1. Fasten first layer of insulation to resist uplift pressure at corners, perimeter, and field of roof.
	2. Set each subsequent layer of insulation in a solid mopping of hot roofing asphalt applied within plus or minus 2T25 deg F2T6T (14 deg C)6T of equiviscous temperature.

	I. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows.  Offset joints a minimum of 2T6 inches2T in each direction from joints of insulation below.  Loosely butt cover boards togeth...
	1. Apply hot roofing asphalt to underside, and immediately bond cover board to substrate.


	3.4 ROOFING MEMBRANE INSTALLATION, GENERAL
	A. Install roofing membrane system according to roofing system manufacturer's written instructions and applicable recommendations in ARMA/NRCA's "Quality Control Guidelines for the Application of Polymer Modified Bitumen Roofing" and as follows:
	1. Deck Type:  I (insulated).
	2. Adhering Method:  M (mopped).
	3. Base Sheet:  One (1).
	4. Number of SBS-Modified Asphalt Sheets:  One (1).
	5. Surfacing Type:  M (mineral-granule-surfaced cap sheet).

	B. Start installation of roofing membrane in presence of roofing system manufacturer's technical personnel.
	C. Cooperate with testing agencies engaged or required to perform services for installing roofing system.
	D. Coordinate installation of roofing system so insulation and other components of the roofing membrane system not permanently exposed are not subjected to precipitation or left uncovered at the end of the workday or when rain is forecast.
	1. At end of each day's work, provide tie-offs to cover exposed roofing membrane sheets and insulation with a course of coated felt set in roofing cement or hot roofing asphalt, with joints and edges sealed.
	2. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system.
	3. Remove and discard temporary seals before beginning work on adjoining roofing.

	E. Asphalt Heating:  Do not raise roofing asphalt temperature above equiviscous temperature range more than one hour before time of application.  Do not exceed roofing asphalt manufacturer's recommended temperature limits during roofing asphalt heatin...
	F. Substrate-Joint Penetrations:  Prevent roofing asphalt and adhesives from penetrating substrate joints, entering building, or damaging roofing system components or adjacent building construction.

	3.5 BASE-SHEET INSTALLATION
	A. Install lapped base-sheet course, extending sheet over and terminating beyond cants.  Attach base sheet as follows:
	1. Adhere to substrate in a solid mopping of hot roofing asphalt.
	2. Laps: 2 inch side laps and 4 inch end laps.


	3.6 SBS-MODIFIED BITUMINOUS MEMBRANE INSTALLATION
	A. Install modified bituminous roofing membrane sheet and cap sheet according to roofing manufacturer's written instructions, starting at low point of roofing system.  Extend roofing membrane sheets over and terminate beyond cants, installing in one (...
	1. Adhere to substrate in a solid mopping of hot roofing asphalt applied at not less than 2T425 deg F2T6T (218 deg C)6T.
	2. Unroll roofing membrane sheets and allow them to relax for minimum time period required by manufacturer.

	B. Laps:  Accurately align roofing membrane sheets, without stretching, and maintain uniform side and end laps.  Stagger end laps.  Completely bond and seal laps, leaving no voids.
	1. Repair tears and voids in laps and lapped seams not completely sealed.
	2. Apply roofing granules to cover exuded bead at laps while bead is hot.

	C. Install roofing membrane sheets so side and end laps shed water.

	3.7 FLASHING AND STRIPPING INSTALLATION
	A. Install base flashing over cant strips and other sloped and vertical surfaces and at roof edges; secure to substrates according to roofing system manufacturer's written instructions, and as follows:
	1. Prime substrates with asphalt primer if required by roofing system manufacturer.
	2. Backer Sheet Application:  Adhere backer sheet to substrate in a solid mopping of hot roofing asphalt at rate required by roofing system manufacturer.
	3. Flashing Sheet Application:  Adhere flashing sheet to substrate in a solid mopping of hot roofing asphalt applied at not less than 2T425 deg F2T6T (218 deg C)6T.  Apply hot roofing asphalt to back of flashing sheet if recommended by roofing system ...

	B. Extend base flashing up walls or parapets a minimum of 2T8 inches2T above roofing membrane and 2T4 inches2T onto field of roofing membrane.
	C. Mechanically fasten top of base flashing securely at terminations and perimeter of roofing.
	1. Seal top termination of base flashing.

	D. Install roofing membrane cap-sheet stripping where metal flanges and edgings are set on membrane roofing according to roofing system manufacturer's written instructions.
	E. Roof Drains:  Set 2T30-by-30-inch-2Tsquare metal flashing in bed of asphalt roofing cement on completed roofing membrane.  Cover metal flashing with roofing membrane cap-sheet stripping and extend a minimum of 2T6 inches2T beyond edge of metal flas...
	1. Install stripping according to roofing system manufacturer's written instructions.

	F. Penetration Flashing:  Tape off area to be flashed.  Prime protrusion with system approved primer.  Apply system base coat.  While tacky, embed system polyester scrim.  Apply system top coat.  Remove masking tape.

	3.8 WALKWAY INSTALLATION
	A. Walkway Pads:  Install walkway pads using units of size indicated or, if not indicated, of manufacturer's standard size according to walkway pad manufacturer's written instructions.
	1. Set walkway pads in additional pour coat of hot roofing asphalt after aggregate surfacing of modified bituminous roofing membrane.


	3.9 FIELD QUALITY CONTROL
	A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and inspections and to prepare test reports.
	B. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion.
	1. Notify Architect and Owner forty-eight (48) hours in advance of date and time of inspection.

	C. Roofing system will be considered defective if it does not pass tests and inspections.
	1. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.


	3.10 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period.  When remaining construction will not affect or endanger roofing, inspect roofing for deterioration and damage, describing its nature and extent in a written repor...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Formed roof-drainage sheet metal fabrications.
	2. Formed low-slope roof sheet metal fabrications.

	B. Related Requirements:
	1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking.
	2. Section 077200 "Roof Accessories" for set-on-type curbs, equipment supports, roof hatches, vents, and other manufactured roof accessory units.


	1.3 COORDINATION
	A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be flashed, and joints and seams in adjacent materials.
	B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, and seams to provide leakproof, secure, and noncorrosive installation.

	1.4 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.
	1. Review construction schedule. Verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, and condition of other construction that affect sheet metal flashing and trim.
	3. Review requirements for insurance and certificates if applicable.
	4. Review sheet metal flashing observation and repair procedures after flashing installation.


	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for each manufactured product and accessory.

	B. Shop Drawings: For sheet metal flashing and trim.
	1. Include plans, elevations, sections, and attachment details.
	2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. Distinguish between shop- and field-assembled work.
	3. Include identification of material, thickness, weight, and finish for each item and location in Project.
	4. Include details for forming, including profiles, shapes, seams, and dimensions.
	5. Include details for joining, supporting, and securing, including layout and spacing of fasteners, cleats, clips, and other attachments. Include pattern of seams.
	6. Include details of termination points and assemblies.
	7. Include details of expansion joints and expansion-joint covers, including showing direction of expansion and contraction from fixed points.
	8. Include details of roof-penetration flashing.
	9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and counterflashings as applicable.
	10. Include details of special conditions.
	11. Include details of connections to adjoining work.
	12. Detail formed flashing and trim at scale of not less than 2T3 inches per 12 inches2T6T (1:5)6T.

	C. Samples: For each type of sheet metal and accessory indicated with factory-applied finishes.

	1.6 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For fabricator.
	B. Product Certificates: For each type of coping and roof edge flashing that is SPRI ES-1 tested and FM Approvals approved.
	C. Product Test Reports: For each product, for tests performed by a qualified testing agency.
	D. Sample Warranty: For special warranty.

	1.7 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance manuals.

	1.8 QUALITY ASSURANCE
	A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and trim similar to that required for this Project and whose products have a record of successful in-service performance.
	1. For roof edge flashings that are SPRI ES-1 tested and FM Approvals approved, shop shall be listed as able to fabricate required details as tested and approved.


	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials away from uncured concrete and masonry.
	B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high humidity, except to extent necessary for period of sheet metal flashing and trim installation.

	1.10 WARRANTY
	A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
	b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period: Twenty (20) years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in cons...
	B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown unless more stringent requirements are indicated.
	C. FM Approvals Listing: Manufacture and install roof edge flashings that are listed in FM Approvals' "RoofNav" and approved for windstorm classification, Class 1-120. Identify materials with name of fabricator and design approved by FM Approvals.
	D. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested according to SPRI ES-1 and capable of resisting the following design pressure:
	1. Design Pressure: As indicated on Drawings.

	E. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects. Base ...
	1. Temperature Change: 2T120 deg F2T6T (67 deg C)6T, ambient; 2T180 deg F2T6T (100 deg C)6T, material surfaces.


	2.2 SHEET METALS
	A. General: Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, temporary protective film before shipping.
	B. Aluminum Sheet: 2TASTM B 2092T, alloy as standard with manufacturer for finish required, with temper as required to suit forming operations and performance required; with smooth, flat surface.
	1. Exposed Coil-Coated Finish:
	a. Two-Coat Fluoropolymer: AAMA 620. Fluoropolymer finish containing not less than seventy percent (70%) PVDF resin by weight in color coat. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers'...

	2. Color:  As selected by Architect and Owner from manufacturer's full range, Uto match existingU.
	3. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or polyester backer finish, consisting of prime coat and wash coat with minimum total dry film thickness of 2T0.5 mil2T.


	2.3 UNDERLAYMENT MATERIALS
	A. Felt: ASTM D 226, Type II (No. 30), asphalt-saturated organic felt; non-perforated.
	B. Slip Sheet: Rosin-sized building paper, 2T3 lb/100 sq. ft.2T minimum.

	2.4 MISCELLANEOUS MATERIALS
	A. General: Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation and as recommended by manufacturer of primary sheet metal unless oth...
	B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed to withstand design loads and recommended by manufacturer of primary sheet metal.
	1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.
	a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or factory-applied coating. Provide metal-backed EPDM or PVC sealing washers under heads of exposed fasteners bearing on weather side of metal.
	b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for metal being fastened.
	c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching internal gutter width.

	2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.

	C. Sealant Tape: Pressure-sensitive, one hundred percent (100%) solids, polyisobutylene compound sealant tape with release-paper backing. Provide permanently elastic, non-sag, nontoxic, non-staining tape 2T½ inch2T wide and 2T1/8 inch2T thick.
	D. Elastomeric Sealant: ASTM C 920, elastomeric polysulfide polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.
	E. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187.
	F. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application.

	2.5 FABRICATION, GENERAL
	A. General: Custom fabricate sheet metal flashing and trim to comply with details shown and recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal thickness, and other characteristics of item required. Fabricat...
	1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with performance requirements, but not less than that specified for each application and metal.
	2. Obtain field measurements for accurate fit before shop fabrication.
	3. Form sheet metal flashing and trim to fit substrates without excessive oil canning, buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded back to form hems.
	4. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on faces exposed to view.

	B. Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 2T¼ inch in 20 feet2T on slope and location lines indicated on Drawings and within 2T1/8-inch2T offset of adjoining faces and of align...
	C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.
	1. Form expansion joints of intermeshing hooked flanges, not less than 2T1 inch2T deep, filled with butyl sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Sealant Joints: Where movable, non-expansion-type joints are required, form metal to provide for proper installation of elastomeric sealant according to cited sheet metal standard.
	E. Fabricate cleats and attachment devices from same material as accessory being anchored or from compatible, noncorrosive metal.
	F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard and by FM Global Property Loss Prevention Data Sheet 1-49 for application, but not less than thickness of metal being secured.
	G. Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric sealant unless otherwise recommended by sealant manufacturer for intended use.
	H. Do not use graphite pencils to mark metal surfaces.

	2.6 ROOF-DRAINAGE SHEET METAL FABRICATIONS
	A. Parapet Scuppers: Fabricate scuppers to dimensions required, with closure flange trim to exterior, 2T4-inch-2Twide wall flanges to interior, and base extending 2T4 inches2T beyond cant or tapered strip into field of roof. Fabricate from the followi...
	1. Aluminum: 2T0.032 inch2T thick.


	2.7 LOW-SLOPE ROOF SHEET METAL FABRICATIONS
	A. Fascia, Cap, Gravel Stop and Other Exposed Flashings:  Fabricate in minimum 2T96-inch-2Tlong, but not exceeding 2T12-foot-2Tlong sections.  Furnish with 2T6-inch-2Twide, joint cover plates.
	1. Joint Style:  Overlapped, 2T4 inches2T wide.
	2. Fabricate from the following materials:
	a. Aluminum:  2T0.050 inch2T thick.


	B. Counterflashing: Shop fabricate interior and exterior corners. Fabricate from the following materials:
	1. Aluminum: 2T0.032 inch2T thick.

	C. Reglets: Units of type, material, and profile required, formed to provide secure interlocking of separate reglet and counterflashing pieces, and compatible with flashing indicated with factory-mitered and -welded corners and junctions.
	1. Aluminum: 2T0.024 inch2T thick.
	2. Masonry Type: Provide with offset top flange for embedment in masonry mortar joint.
	3. Accessories:
	a. Counterflashing Wind-Restraint Clips: Provide clips to be installed before counterflashing to prevent wind uplift of counterflashing's lower edge.




	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation tolerances, substrate, and other conditions affecting performance of the Work.
	1. Verify compliance with requirements for installation tolerances of substrates.
	2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	3. Verify that air- or water-resistant barriers have been installed over sheathing or backing substrate to prevent air infiltration or water penetration.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 UNDERLAYMENT INSTALLATION
	A. Felt Underlayment: Install felt underlayment, wrinkle free, using adhesive to minimize use of mechanical fasteners under sheet metal flashing and trim. Apply in shingle fashion to shed water, with lapped joints of not less than 2T2 inches2T.
	B. Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and trim.

	3.3 INSTALLATION, GENERAL
	A. General: Anchor sheet metal flashing and trim and other components of the Work securely in place, with provisions for thermal and structural movement. Use fasteners, protective coatings, separators, sealants, and other miscellaneous items as requir...
	1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat seams with minimum exposure of solder, welds, and sealant.
	2. Install sheet metal flashing and trim to fit substrates and to result in watertight performance. Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.
	3. Space cleats not more than 2T12 inches2T apart. Attach each cleat with at least two (2) fasteners. Bend tabs over fasteners.
	4. Install exposed sheet metal flashing and trim with limited oil canning, and free of buckling and tool marks.
	5. Torch cutting of sheet metal flashing and trim is not permitted.
	6. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact surfaces with bituminous coating or by other...
	1. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or wood substrates, install underlayment and cover with slip sheet.

	C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space movement joints at maximum of 2T10 feet2T with no joints within 2T24 inches2T of corner or intersection.
	D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener manufacturer to achieve maximum pull-out resistance.
	E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation.
	F. Seal joints as required for watertight construction.
	1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint members not less than 2T1 inch2T into sealant. Form joints to completely conceal sealant. When ambient temperature at time of installation is between 2T40 and 70 de...
	2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint Sealants."

	G. Rivets:  Rivet joints in uncoated aluminum and zinc where indicated and where necessary for strength.

	3.4 ROOF-DRAINAGE SYSTEM INSTALLATION
	A. General: Install sheet metal roof-drainage items to produce complete roof-drainage system according to cited sheet metal standard unless otherwise indicated. Coordinate installation of roof perimeter flashing with installation of roof-drainage system.
	B. Parapet Scuppers: Continuously support scupper, set to correct elevation, and seal flanges to interior wall face, over cants or tapered edge strips, and under roofing membrane.
	1. Anchor scupper closure trim flange to exterior wall and seal with elastomeric sealant to scupper.


	3.5 ROOF FLASHING INSTALLATION
	A. General: Install sheet metal flashing and trim to comply with performance requirements and cited sheet metal standard. Provide concealed fasteners where possible, and set units true to line, levels, and slopes. Install work with laps, joints, and s...
	B. Fascia, Cap, Gravel Stop and Other Exposed Flashings:  Anchor to resist uplift and outward forces according to recommendations in cited sheet metal standard unless otherwise indicated.  Interlock bottom edge of roof edge flashing with continuous cl...
	C. Copings:  Anchor to resist uplift and outward forces according to recommendations in cited sheet metal standard unless otherwise indicated.
	1. Interlock exterior bottom edge of coping with continuous cleat anchored to substrate at 2T24-inch2T centers.
	2. Anchor interior leg of coping with washers and screw fasteners through slotted holes at 2T24-inch2T centers.

	D. Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top edge flared for elastomeric sealant, extending minimum of 2T4 inches2T over base flashing. Install stainless-steel draw band and tighten.
	E. Counterflashing: Coordinate installation of counterflashing with installation of base flashing. Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend counterflashing 2T4 inches2T over base flashing. Lap counterflas...
	F. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to pipes that penetrate roof.

	3.6 ERECTION TOLERANCES
	A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 2T¼ inch in 20 feet2T on slope and location lines indicated on Drawings and within 2T1/8-inch2T offset of adjoining faces and of alignment of matchi...
	B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances specified in MCA's "Guide Specification for Residential Metal Roofing."

	3.7 CLEANING AND PROTECTION
	A. Clean off excess sealants.
	B. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed unless otherwise indicated in manufacturer's written installation instructions. On completion of sheet metal flashing and trim installation, r...
	C. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures.



	WCPMSPRR077129
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Bellows-type roof expansion joints.

	B. Related Requirements:
	1. Section 061000 "Rough Carpentry" for wooden curbs or cants for mounting roof expansion joints.
	2. Section 076200 "Sheet Metal Flashing and Trim" for shop- and field-fabricated sheet metal expansion-joint systems, flashing, and other sheet metal items.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of product.
	B. Shop Drawings:  For roof expansion joints.
	1. Include plans, elevations, sections, and attachment details.
	2. Include details of splices, intersections, transitions, fittings, method of field assembly, and location and size of each field splice.
	3. Provide isometric drawings of intersections, terminations, and changes in joint direction or planes, depicting how components interconnect with each other and adjacent construction to allow movement and achieve waterproof continuity.

	C. Samples: For each exposed product and for each color specified, 2T6 inches2T in size.

	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data:  For Installer.
	B. Product Test Reports:  For each fire-barrier provided as part of a roof-expansion-joint assembly, for tests performed by a qualified testing agency.
	C. Sample Warranties:  For special warranties.

	1.5 QUALITY ASSURANCE
	A. Installer Qualifications:  Installer of roofing membrane.

	1.6 WARRANTY
	A. Special Warranty:  Manufacturer and Installer agree to repair or replace roof expansion joints and components that leak, deteriorate beyond normal weathering, or otherwise fail in materials or workmanship within specified warranty period.
	1. Warranty Period:  Two (2) years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General:  Roof expansion joints shall withstand exposure to weather, remain watertight, and resist the movements indicated without failure, rattling, leaking, or fastener disengagement due to defective manufacture, fabrication, installation, or oth...
	B. Thermal Movements:  Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, hole elongation, overstressing of components, failure of joint seals, failure of connections, and other detrimental...
	1. Temperature Change:  2T120 deg F2T6T (67 deg C)6T, ambient; 2T180 deg F2T6T (100 deg C)6T, material surfaces.

	C. Fire-Test-Response Characteristics:  Provide fire-barrier assemblies with fire-test-response characteristics as determined by testing identical products, per test method indicated, by UL or another testing agency acceptable to authorities having ju...

	2.2 BELLOWS-TYPE ROOF EXPANSION JOINTS
	A. Source Limitations:  Obtain bellows-type roof expansion joints approved by roofing manufacturer and that are part of roofing membrane warranty.
	B. Flanged Bellows Roof Expansion Joint:  Manufactured, continuous, waterproof, joint-cover assembly, consisting of exposed membrane bellows, laminated to flexible, closed-cell support foam, and secured along each edge to a 2T3- to 4-inch-2Twide metal...
	1. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. Johns Manville; Expand-O-Flash
	b. JointMaster, a division of InPro Corporation; 672.
	c. MM Systems Corporation; Series ERFL
	d. Substitutions:  Under provision of Section 012500 “Substitution Procedures”.

	2. Joint Movement Capability:  Plus and minus fifty percent (+/-50%) of joint size.
	3. Bellows:  Neoprene flexible membrane, nominal 2T60 mils2T thick.
	a. Color:  Black.

	4. Flanges:  Aluminum, 2T0.032 inch2T thick.
	a. Form:  As indicated on Drawings.
	b. Mortar Flanges:  Where flanges will be embedded in concrete or mortar, provide perforated-metal mortar flanges.

	5. Fire Barrier:  Manufacturer's standard fire-resistive joint system with ratings determined per ASTM E 119 to resist spread of fire and to accommodate building thermal movements without impairing its ability to resist the passage of fire and hot gases.
	a. Fire-Resistance Rating:  Not less than 2-hour.



	2.3 MATERIALS
	A. Aluminum:  2TASTM B 2092T for sheet and plate, 2TASTM B 2212T for extrusions; alloy as standard with manufacturer for finish required, with temper to suit forming operations and performance required.
	1. Apply manufacturer's standard protective coating on aluminum surfaces to be placed in contact with cementitious or preservative-treated wood materials.
	2. Mill Finish:  As manufactured.

	B. Neoprene Membrane:  Neoprene sheet recommended by EPDM manufacturer for resistance to hydrocarbons, non-aromatic solvents, grease, and oil; and as standard with roof-expansion-joint manufacturer for application.
	C. Adhesives:  As recommended by roof-expansion-joint manufacturer and with a VOC content of 70 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).
	D. Fasteners:  Manufacturer's recommended fasteners, suitable for application and designed to withstand design loads.
	1. Exposed Fasteners:  Gasketed.  Use screws with hex washer heads matching color of material being fastened.

	E. Mineral-Fiber Blanket:  ASTM C 665.
	F. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, and other conditions affecting performance of the Work.
	B. Examine roof-joint openings, inside surfaces of parapets, and expansion-control joint systems that interface with roof expansion joints, for suitable conditions where roof expansion joints will be installed.
	C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. General:  Comply with manufacturer's written instructions for handling and installing roof expansion joints.
	1. Anchor roof expansion joints securely in place, with provisions for required movement.  Use fasteners, protective coatings, sealants, and miscellaneous items as required to complete roof expansion joints.
	2. Install roof expansion joints true to line and elevation; with limited oil-canning and without warping, jogs in alignment, buckling, or tool marks.
	3. Provide for linear thermal expansion of roof expansion joint materials.
	4. Provide uniform profile of roof expansion joint throughout its length; do not stretch or squeeze membranes.
	5. Provide uniform, neat seams.
	6. Install roof expansion joints to fit substrates and to result in watertight performance.
	7. Torch cutting of roof expansion joints is not permitted.
	8. Do not use graphite pencils to mark aluminum surfaces.

	B. Directional Changes and Other Expansion-Control Joint Systems:  Coordinate installation of roof expansion joints with other expansion-control joint systems to result in watertight performance.  Install factory-fabricated units at directional change...
	C. Splices:  Splice roof expansion joints with materials provided by roof-expansion-joint manufacturer for this purpose, to provide continuous, uninterrupted, and waterproof joints.
	D. Fire Barrier:  Install fire barrier where indicated to provide continuous, uninterrupted fire resistance throughout length of roof expansion joint, including transitions and end joints.
	E. Metal Protection:  Protect metals against galvanic action by separating dissimilar metals from contact with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other permanent separation as recommended...

	3.3 PROTECTION
	A. Protect roof expansion joints from foot traffic, displacement, or other damage.
	B. Remove and replace roof expansion joints and components that become damaged by moisture or otherwise.



	WCPMSPRR077200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Preformed flashing sleeves.

	B. Related Sections:
	1. Section 076200 "Sheet Metal Flashing and Trim" for shop- and field-formed metal flashing, roof-drainage systems, roof expansion-joint covers, and miscellaneous sheet metal trim and accessories.
	2. Section 077129 "Manufactured Roof Expansion Joints" for manufactured roof expansion-joint covers.


	1.3 PERFORMANCE REQUIREMENTS
	A. General Performance: Roof accessories shall withstand exposure to weather and resist thermally induced movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture, fabrication, installation, or other defects ...

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of roof accessory indicated. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	B. Shop Drawings: For roof accessories. Include plans, elevations, keyed details, and attachments to other work. Indicate dimensions, loadings, and special conditions. Distinguish between plant- and field-assembled work.
	C. Samples: For each exposed product and for each color and texture specified, prepared on Samples of size to adequately show color.

	1.5 INFORMATIONAL SUBMITTALS
	A. Coordination Drawings: Roof plans, drawn to scale, and coordinating penetrations and roof-mounted items. Show the following:
	1. Size and location of roof accessories specified in this Section.
	2. Method of attaching roof accessories to roof or building structure.
	3. Other roof-mounted items including mechanical and electrical equipment, ductwork, piping, and conduit.
	4. Required clearances.

	B. Warranty: Sample of special warranty.

	1.6 CLOSEOUT SUBMITTALS
	A. Operation and Maintenance Data: For roof accessories to include in operation and maintenance manuals.

	1.7 COORDINATION
	A. Coordinate layout and installation of roof accessories with roofing membrane and base flashing and interfacing and adjoining construction to provide a leakproof, weathertight, secure, and noncorrosive installation.
	B. Coordinate dimensions with rough-in information or Shop Drawings of equipment to be supported.

	1.8 WARRANTY
	A. Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer agrees to repair finishes or replace roof accessories that show evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
	b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period: Twenty (20) years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 METAL MATERIALS
	A. Aluminum Sheet: 2TASTM B 2092T, manufacturer's standard alloy for finish required, with temper to suit forming operations and performance required.
	1. Exposed Coil-Coated Finish: Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin manufacturers' written instructions.
	a. Two-Coat Fluoropolymer Finish: AAMA 620. System consisting of primer and fluoropolymer color topcoat containing not less than seventy percent (70%) PVDF resin by weight.

	2. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or polyester-backer finish consisting of prime coat and wash coat, with a minimum total dry film thickness of 2T0.5 mil2T.


	2.2 MISCELLANEOUS MATERIALS
	A. General: Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items required by manufacturer for a complete installation.
	B. Wood Nailers: Softwood lumber, pressure treated with waterborne preservatives for aboveground use, acceptable to authorities having jurisdiction, containing no arsenic or chromium, and complying with AWPA C2; not less than 2T1½ inches2T thick.
	C. Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D 1187.
	D. Underlayment:
	1. Felt: ASTM D 226, Type II (No. 30), asphalt-saturated organic felt, non-perforated.
	2. Polyethylene Sheet: 2T6-mil-2Tthick polyethylene sheet complying with ASTM D 4397.
	3. Slip Sheet: Building paper, 2T3-lb/100 sq. ft.2T minimum, rosin sized.

	E. Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and metals being fastened. Match finish of exposed fasteners with finish of material being fastened. Provide non-removable fastener heads to exterior exposed fa...
	1. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.

	F. Gaskets: Manufacturer's standard tubular or fingered design of neoprene, EPDM, PVC, or silicone or a flat design of foam rubber, sponge neoprene, or cork.
	G. Elastomeric Sealant: ASTM C 920, elastomeric polymer sealant as recommended by roof accessory manufacturer for installation indicated; low modulus; of type, grade, class, and use classifications required to seal joints and remain watertight.
	H. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; polyisobutylene plasticized; heavy bodied for expansion joints with limited movement.
	I. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application.

	2.3 PREFORMED FLASHING SLEEVES
	A. Exhaust Vent Flashing: Double-walled metal flashing sleeve or boot, insulation filled, with integral deck flange, 2T12 inches2T high, with removable metal hood and slotted metal collar.
	1. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TCustom Solution Roof and Metal Products
	b. 5TThaler Metal USA Inc
	c. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”.

	2. Metal: Aluminum sheet, 2T0.063 inch2T thick.
	3. Diameter: As required.
	4. Finish: Manufacturer's standard.

	B. Vent Stack Flashing: Metal flashing sleeve, uninsulated, with integral deck flange.
	1. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. 5TCustom Solution Roof and Metal Products
	b. 5TMilcor Inc.; Commercial Products Group of Hart & Cooley, Inc5T.
	c. 5TThaler Metal USA Inc5T.
	d. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”.

	2. Metal: Aluminum sheet, 2T0.063 inch2T thick.
	3. Height: 2T19 inches2T.
	4. Diameter: As required.
	5. Finish: Manufacturer's standard.


	2.4 GENERAL FINISH REQUIREMENTS
	A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations for applying and designating finishes.
	B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. Variations in appearance of adjoining components are acceptable if they are within the range of approved Samples and are assembled or installed to minimize contrast.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, and other conditions affecting performance of the Work.
	B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	C. Verify dimensions of roof openings for roof accessories.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. General: Install roof accessories according to manufacturer's written instructions.
	1. Install roof accessories level, plumb, true to line and elevation, and without warping, jogs in alignment, excessive oil canning, buckling, or tool marks.
	2. Anchor roof accessories securely in place so they are capable of resisting indicated loads.
	3. Use fasteners, separators, sealants, and other miscellaneous items as required to complete installation of roof accessories and fit them to substrates.
	4. Install roof accessories to resist exposure to weather without failing, rattling, leaking, or loosening of fasteners and seals.

	B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from contact with each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other permanent separation as recommended ...
	1. Coat concealed side of uncoated aluminum roof accessories with bituminous coating where in contact with wood, ferrous metal, or cementitious construction.
	2. Underlayment: Where installing roof accessories directly on cementitious or wood substrates, install a course of felt underlayment and cover with a slip sheet, or install a course of polyethylene sheet.
	3. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of roof accessories for waterproof performance.

	C. Preformed Flashing-Sleeve Installation: Secure flashing sleeve to roof membrane according to flashing-sleeve manufacturer's written instructions.
	D. Seal joints with elastomeric or butyl sealant as required by roof accessory manufacturer.

	3.3 REPAIR AND CLEANING
	A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing according to ASTM A 780.
	B. Clean exposed surfaces according to manufacturer's written instructions.
	C. Clean off excess sealants.
	D. Replace roof accessories that have been damaged or that cannot be successfully repaired by finish touchup or similar minor repair procedures.



	WCPMSPRR078413
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Fireproof firestopping and firesafing materials and accessories.


	1.3 PERFORMANCE REQUIREMENTS
	A. Fireproofing Materials: ASTM E 119 and ASTM E 814 to achieve a fire rating as noted on Drawings.
	B. Surface Burning: ASTM E 84 with a flame spread/fuel contributed/smoke developed rating of 5/0/0.

	1.4 SUBMITTALS
	A. Product Data:  For each type of product indicated provide characteristics, performance and limitation criteria.
	B. Manufacturer's Installation Instructions: Indicate preparation and installation instructions.
	C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

	1.5 QUALIFICATIONS
	A. Manufacturer: Company specializing in manufacturing the products specified in this Section with minimum three (3) years documented experience.
	B. Applicator: Company specializing in performing the work of this Section with minimum five (5) years documented experience.

	1.6 REGULATORY REQUIREMENTS
	A. Conform to applicable State Building code for fire resistance ratings and surface burning characteristics.
	B. UL Classifications for these systems shall be (all two (2) hours or more):
	1. Duct Penetrations:  C-AJ-7027
	2. Pipe Penetrations:  C-AJ-1079
	3. Cable Penetrations:  C-AJ-1079
	4. Conduit Penetrations: C-AJ-1079


	1.7 MOCK-UP
	A. Provide mock-up of applied firestopping material.
	B. Apply 1 lineal ft to a representative substrate surface.
	C. If accepted, mock-up will demonstrate minimum standard for the Work.

	1.8 ENVIRONMENTAL REQUIREMENTS
	A. Do not apply materials when temperature of substrate material and ambient air is below 60 degrees F.
	B. Maintain this minimum temperature before, during and for three (3) days after installation of materials.
	C. Provide ventilation in areas to receive solvent cured materials.

	1.9 SEQUENCING
	A. Sequence Work to permit firestopping materials to be installed after adjacent and surrounding work is complete.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Thermal Ceramics; Firemaster Putty, Bulk and Blankets
	B. Tremco Incorporated; Fyre-shield and Cerablanket FS Hilti, Inc.
	C. United States Gypsum; Thermafiber Safing Insulation and FIRECODE compound
	D. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.

	2.2 MATERIALS
	A. Firestopping Material: Single component silicone elastomeric compounds; conforming to the following:
	1. Elongation & Shrinkage: Five percent (5%).
	2. Tensile Strength: 300 psi.
	3. Density: 8 lb/cu ft.
	4. Surface Durability: 35 (Shore Hardness).
	5. Durability and Longevity: Permanent.
	6. Side Effects during Installation: Non-toxic.
	7. Long Term Side Effects: None.

	B. Primer: Type recommended by firestopping manufacturer for specific substrate surfaces.
	C. Firesafing Blankets: ASTM C 665; 4 psf nominal density firesafing insulation.
	D. Putty Pads: UL CLIV; acoustic, intumescent pad; 3.2mm thickness.

	2.3 ACCESSORIES
	A. Dam Material: Mineral fiber matting, permanent.
	B. Retainers: Stainless clips to support mineral fiber matting

	2.4 FINISHES
	A. Color: Dark gray or manufacturer’s standard color.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Installer present, for compliance with requirements for opening configurations, penetrating items, substrates, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning:  Clean out openings immediately before installing penetration firestopping to comply with manufacturer's written instructions and with the following requirements:
	1. Remove from surfaces of opening substrates and from penetrating items foreign materials that could interfere with adhesion of penetration firestopping.
	2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable of developing optimum bond with penetration firestopping.  Remove loose particles remaining from cleaning operation.
	3. Remove laitance and form-release agents from concrete.

	B. Install backing materials to arrest liquid material leakage.

	3.3 INSTALLATION
	A. General:  Install penetration firestopping to comply with manufacturer's written installation instructions and published drawings for products and applications indicated.
	B. Apply firestopping material to all wall and floor penetrations through rated assemblies.  These penetrations include electrical conduit and raceways, plumbing and heating system penetrations, ducts and other system chases.
	C. Apply primer and materials in accordance with manufacturer's instructions.
	D. Apply firestopping material in sufficient thickness to achieve rating to a density of fifty percent (50%) to uniform density and texture.
	E. Install material at walls or partition openings which contain penetrating sleeves, piping, ductwork, conduit and other items requiring firestopping.
	F. Remove dam material after firestopping material has cured.

	3.4 CLEANING AND PROTECTION
	A. Clean off excess materials adjacent to openings as the Work progresses by methods and with cleaning materials that are approved in writing by penetration firestopping manufacturers and that do not damage materials in which openings occur.
	B. Provide final protection and maintain conditions during and after installation that ensure that penetration firestopping is without damage or deterioration at time of Substantial Completion.  If, despite such protection, damage or deterioration occ...

	3.5 SCHEDULE
	A. See Construction Documents for rating information and construction details and conditions.
	B. Firesafe all penetrations through new and existing masonry and gypsum board construction in the project work areas, equal to the one (1) or two (2) hour rating of the appropriate spaces.



	WCPMSPRR079200
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Silicone joint sealants.


	1.3 SUBMITTALS
	A. Product Data:  For each joint-sealant product indicated.
	B. Samples:  Manufacturer's color charts consisting of strips of cured sealants showing the full range of colors available for each product exposed to view.
	C. Joint-Sealant Schedule:  Include the following information:
	1. Joint-sealant application, joint location, and designation.
	2. Joint-sealant manufacturer and product name.
	3. Joint-sealant formulation.
	4. Joint-sealant color.

	D. Qualification Data:  For qualified Installer.
	E. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer.
	F. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing agency, indicating that sealants comply with requirements.
	G. Warranties:  Sample of special warranties.

	1.4 QUALITY ASSURANCE
	A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for installation of units required for this Project.
	B. Source Limitations:  Obtain each kind of joint sealant from single source from single manufacturer.
	C. Product Testing:  Test joint sealants using a qualified testing agency.
	1. Testing Agency Qualifications:  An independent testing agency qualified according to ASTM C 1021 to conduct the testing indicated.


	1.5 PROJECT CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer or are below 1T40 deg F1T5T (5 deg C)5T.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.


	1.6 WARRANTY
	A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or replace joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period:  Two (2) years from date of Substantial Completion.

	B. Special warranties specified in this article exclude deterioration or failure of joint sealants from the following:
	1. Movement of the structure caused by structural settlement or errors attributable to design or construction resulting in stresses on the sealant exceeding sealant manufacturer's written specifications for sealant elongation and compression.
	2. Disintegration of joint substrates from natural causes exceeding design specifications.
	3. Mechanical damage caused by individuals, tools, or other outside agents.
	4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.



	PART 2 -  PRODUCTS
	2.1 MATERIALS, GENERAL
	A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testin...
	B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for each liquid-applied joint sealant specified, including those referencing ASTM C 920 classifications for type, grade, class, and uses related to exposure and...
	C. Stain-Test-Response Characteristics:  Where sealants are specified to be non-staining to porous substrates, provide products that have undergone testing according to ASTM C 1248 and have not stained porous joint substrates indicated for Project.
	D. Colors of Exposed Joint Sealants:  As selected by Architect and Owner from manufacturer's full range.

	2.2 SILICONE JOINT SEALANTS
	A. Non-Staining, single-component, non-sag, plus fifty percent (+50%) and minus fifty percent (-50%) movement capability, non-traffic-use, neutral-curing silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 50, Use NT.
	1. Products:
	a. BASF Building Systems
	b. Dow Corning Corporation
	c. Master Bond, Inc.
	d. Tremco Incorporated
	e. Substitutions: Under provisions of Section 012500 “Substitution Procedures”.



	2.3 JOINT SEALANT BACKING
	A. General:  Provide sealant backings of material that are non-staining; are compatible with joint substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant manufacturer based on field experience an...
	B. Cylindrical Sealant Backings:  ASTM C 1330, Type B (bicellular material with a surface skin) sealant manufacturer for joint application indicated, and of size and density to control sealant depth and otherwise contribute to producing optimum sealan...
	C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint.  Provide self-adhesive tape where a...

	2.4 MISCELLANEOUS MATERIALS
	A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.
	B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in ...
	C. Masking Tape:  Non-Staining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufactu...
	2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants.  Remove loose particles remaining after ...
	a. Concrete.
	b. Masonry.
	c. Unglazed surfaces of ceramic tile.

	3. Remove laitance and form-release agents from concrete.
	4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants.  Nonporous joint substrates include the following:
	a. Metal.
	b. Glass.
	c. Porcelain enamel.
	d. Glazed surfaces of ceramic tile.


	B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to comply with joint-sealant manufacturer's written instructi...
	C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears.  Remove ...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. General:  Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.
	B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of sealant backings.
	2. Do not stretch, twist, puncture, or tear sealant backings.
	3. Remove absorbent sealant backings that have become wet before sealant application and replace them with dry materials.

	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	1. Place sealants so they directly contact and fully wet joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	F. Tooling of Non-Sag Sealants:  Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to eliminat...
	1. Remove excess sealant from surfaces adjacent to joints.
	2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants or adjacent surfaces.
	3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.
	4. Provide flush joint profile where indicated per Figure 8B in ASTM C 1193.
	5. Provide recessed joint configuration of recess depth and at locations indicated per Figure 8C in ASTM C 1193.
	a. Use masking tape to protect surfaces adjacent to recessed tooled joints.



	3.4 CLEANING
	A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

	3.5 PROTECTION
	A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completio...

	3.6 JOINT-SEALANT SCHEDULE
	A. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal non-traffic surfaces.
	1. Joint Locations:
	a. Construction joints in cast-in-place concrete.
	b. Control and expansion joints in unit masonry.
	c. Joints between metal panels.
	d. Joints between different materials listed above.
	e. Perimeter joints between materials listed above and frames of doors, windows and louvers.
	f. Control and expansion joints in ceilings and other overhead surfaces.
	g. Other joints as indicated.

	2. Joint Sealant: Silicone, non-staining, S, NS, 50, NT.
	3. Joint-Sealant Color:  As selected by Architect and Owner from manufacturer's full range.




	WCPMSPRR099113
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following exterior substrates:
	1. Galvanized metal.


	1.3 DEFINITIONS
	A. Gloss Level 5:  35 to 70 units at 60 degrees, according to ASTM D 523.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product.  Include preparation requirements and application instructions.
	B. Samples:  For each type of paint system and each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 2T8 inches2T square.
	2. Step coats on Samples to show each coat required for system.
	3. Label each coat of each Sample.
	4. Label each Sample for location and application area.

	C. Product List:  For each product indicated, include the following:
	1. Cross-reference to paint system and locations of application areas.  Use same designations indicated on Drawings and in schedules.
	2. Printout of current "MPI Approved Products List" for each product category specified, with the proposed product highlighted.
	3. VOC content.


	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Furnish extra materials, from the same product run, that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Paint:  Five percent, (5%) but not less than 2T1 gal.2T of each material and color applied.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 2T45 deg F2T6T (7 deg C)6T.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.7 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 2T50 and 95 deg F2T6T (10 and 35 deg C)6T.
	B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds eighty-five percent (85%); at temperatures less than 2T5 deg F2T6T (3 deg C)6T above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. 5TManufacturers5T:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1. 5TBehr Process Corporation5T.
	2. 5TBenjamin Moore & Co5T.
	3. 5TDuron, Inc5T.
	4. 5TICI Paints5T.
	5. 5TPPG Architectural Finishes, Inc5T.
	6. 5TSherwin-Williams Company (The)5T.
	7. Substitutions:  Under provisions of Section 012500 “Substitution Procedures”.


	2.2 PAINT, GENERAL
	A. MPI Standards:  Provide products that comply with MPI standards indicated and that are listed in its "MPI Approved Products List."
	B. Material Compatibility:
	1. Provide materials for use within each paint system that are compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, provide products recommended in writing by manufacturers of topcoat for use in paint system and on substrate indicated.

	C. VOC Content:  Provide materials that comply with VOC limits of authorities having jurisdiction.
	D. Colors:  As selected by Architect and Owner from manufacturer’s full range.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	B. Verify suitability of substrates, including surface conditions and compatibility with existing finishes and primers.
	C. Proceed with coating application only after unsatisfactory conditions have been corrected.
	1. Application of coating indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Manual" applicable to substrates and paint systems indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted.  If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparat...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed.  Remove surface-applied protection.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet metal by mechanical methods to produce clean, lightly etched surfaces that promote adhesion of subsequently applied paints.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable items same as similar exposed surfaces.  Before final installation, paint surfaces behind permanently fixed items with prime coat only.
	3. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.
	4. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. Tint undercoats same color as topcoat, but tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same material are to be applied.  Provide sufficient difference in shade of undercoats to distinguish each...
	C. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
	D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color breaks.
	E. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety and Security Work:
	1. Paint the following work where exposed to view, unless factory finished:
	a. Equipment, including panelboards.
	b. Uninsulated metal piping.
	c. Pipe hangers and supports.
	d. Metal conduit.
	e. Plastic conduit.



	3.4 FIELD QUALITY CONTROL
	A. Dry Film Thickness Testing:  Owner may engage the services of a qualified testing and inspecting agency to inspect and test paint for dry film thickness.
	1. Contractor shall touch up and restore painted surfaces damaged by testing.
	2. If test results show that dry film thickness of applied paint does not comply with paint manufacturer's written recommendations, Contractor shall pay for testing and apply additional coats as needed to provide dry film thickness that complies with ...


	3.5 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces.  Remove spattered paints by washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application.  Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.6 EXTERIOR PAINTING SCHEDULE
	A. Galvanized-Metal Substrates:
	1. Water-Based Light Industrial Coating System:
	a. Prime Coat:  Primer, galvanized, water based, MPI #134.
	b. Intermediate Coat:  Light industrial coating, exterior, water based, matching topcoat.
	c. Topcoat:  Light industrial coating, exterior, water based, semi-gloss (Gloss Level 5), MPI #163.





	WCPMSPRR220529
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Metal pipe hangers and supports.
	2. Trapeze pipe hangers.
	3. Fiberglass pipe hangers.
	4. Thermal-hanger shield inserts.
	5. Fastener systems.
	6. Pipe stands.
	7. Pipe positioning systems.

	B. Related Sections:
	1. Section 055000 "Metal Fabrications" for structural-steel shapes and plates for trapeze hangers for pipe and equipment supports.


	1.3 DEFINITIONS
	A. MSS: Manufacturers Standardization Society of The Valve and Fittings Industry Inc.

	1.4 PERFORMANCE REQUIREMENTS
	A. Delegated Design: Design trapeze pipe hangers and equipment supports, including comprehensive engineering analysis by a qualified professional engineer, using performance requirements and design criteria indicated.
	B. Structural Performance: Hangers and supports for plumbing piping and equipment shall withstand the effects of gravity loads and stresses within limits and under conditions indicated according to ASCE/SEI 7.
	1. Design supports for multiple pipes, including pipe stands, capable of supporting combined weight of supported systems, system contents, and test water.
	2. Design equipment supports capable of supporting combined operating weight of supported equipment and connected systems and components.
	3. Design seismic-restraint hangers and supports for piping and equipment and obtain approval from authorities having jurisdiction.


	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product indicated.
	B. Shop Drawings: Signed and sealed by a qualified professional engineer. Show fabrication and installation details and include calculations for the following; include Product Data for components:
	1. Trapeze pipe hangers.
	2. Pipe stands.

	C. Delegated-Design Submittal: For trapeze hangers indicated to comply with performance requirements and design criteria, including analysis data signed and sealed by the qualified professional engineer responsible for their preparation.
	1. Detail fabrication and assembly of trapeze hangers.
	2. Design Calculations: Calculate requirements for designing trapeze hangers.


	1.6 INFORMATIONAL SUBMITTALS
	A. Welding certificates.

	1.7 QUALITY ASSURANCE
	A. Structural Steel Welding Qualifications: Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code - Steel."
	B. Pipe Welding Qualifications: Qualify procedures and operators according to ASME Boiler and Pressure Vessel Code.


	PART 2 -  PRODUCTS
	2.1 METAL PIPE HANGERS AND SUPPORTS
	A. Carbon-Steel Pipe Hangers and Supports:
	1. Description: MSS SP-58, Types 1 through 58, factory-fabricated components.
	2. Galvanized Metallic Coatings: Pregalvanized or hot dipped.
	3. Nonmetallic Coatings: Plastic coating, jacket, or liner.
	4. Padded Hangers: Hanger with fiberglass or other pipe insulation pad or cushion to support bearing surface of piping.
	5. Hanger Rods: Continuous-thread rod, nuts, and washer made of stainless steel.

	B. Stainless-Steel Pipe Hangers and Supports:
	1. Description: MSS SP-58, Types 1 through 58, factory-fabricated components.
	2. Padded Hangers: Hanger with fiberglass or other pipe insulation pad or cushion to support bearing surface of piping.
	3. Hanger Rods: Continuous-thread rod, nuts, and washer made of stainless steel.


	2.2 TRAPEZE PIPE HANGERS
	A. Description: MSS SP-69, Type 59, shop- or field-fabricated pipe-support assembly made from structural carbon-steel shapes with MSS SP-58 carbon-steel hanger rods, nuts, saddles, and U-bolts.

	2.3 FIBERGLASS PIPE HANGERS
	A. Clevis-Type, Fiberglass Pipe Hangers:
	1. Description: Similar to MSS SP-58, Type 1, steel pipe hanger except hanger is made of fiberglass or fiberglass-reinforced resin.
	2. Hanger Rods: Continuous-thread rod, washer, and nuts made of stainless steel.

	B. Strap-Type, Fiberglass Pipe Hangers:
	1. Description: Similar to MSS SP-58, Type 9 or Type 10, steel pipe hanger except hanger is made of fiberglass-reinforced resin.
	2. Hanger Rod and Fittings: Continuous-thread rod, washer, and nuts made of stainless steel.


	2.4 THERMAL-HANGER SHIELD INSERTS
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. 5TCarpenter & Paterson, Inc5T.
	2. 5TClement Support Services
	3. 5TERICO International Corporation
	4. 5TNational Pipe Hanger Corporation
	5. 5TPHS Industries, Inc5T.
	6. 5TPipe Shields, Inc.; a subsidiary of Piping Technology & Products, Inc5T.
	7. 5TPiping Technology & Products, Inc5T.
	8. 5TRilco Manufacturing Co., Inc5T.
	9. 5TValue Engineered Products, Inc5T.

	B. Insulation-Insert Material for Cold Piping:  ASTM C 591, Type VI, Grade 1 polyisocyanurate with 2T125-psig2T minimum compressive strength and vapor barrier.
	C. For Trapeze or Clamped Systems: Insert and shield shall cover entire circumference of pipe.
	D. For Clevis or Band Hangers: Insert and shield shall cover lower 180 degrees of pipe.
	E. Insert Length: Extend 2T2 inches2T beyond sheet metal shield for piping operating below ambient air temperature.

	2.5 FASTENER SYSTEMS
	A. Mechanical-Expansion Anchors: Insert-wedge-type, stainless- steel anchors, for use in hardened Portland cement concrete; with pull-out, tension, and shear capacities appropriate for supported loads and building materials where used.

	2.6 PIPE STANDS
	A. General Requirements for Pipe Stands: Shop- or field-fabricated assemblies made of manufactured corrosion-resistant components to support roof-mounted piping.
	B. Compact Pipe Stand: One-piece plastic unit with integral-rod roller, pipe clamps, or V-shaped cradle to support pipe, for roof installation without membrane penetration.
	C. Low-Type, Single-Pipe Stand: One-piece stainless-steel base unit with plastic roller, for roof installation without membrane penetration.
	D. High-Type, Single-Pipe Stand:
	1. Description: Assembly of base, vertical and horizontal members, and pipe support, for roof installation without membrane penetration.
	2. Base:  Stainless steel.
	3. Vertical Members: Two (2) or more cadmium-plated-steel or stainless-steel, continuous-thread rods.
	4. Horizontal Member: Cadmium-plated-steel or stainless-steel rod with plastic or stainless-steel, roller-type pipe support.

	E. High-Type, Multiple-Pipe Stand:
	1. Description: Assembly of bases, vertical and horizontal members, and pipe supports, for roof installation without membrane penetration.
	2. Bases: One (1) or more; plastic.
	3. Vertical Members: Two (2) or more protective-coated-steel channels.
	4. Horizontal Member: Protective-coated-steel channel.
	5. Pipe Supports: Galvanized-steel, clevis-type pipe hangers.


	2.7 PIPE POSITIONING SYSTEMS
	A. Description: IAPMO PS 42, positioning system of metal brackets, clips, and straps for positioning piping in pipe spaces; for plumbing fixtures in commercial applications.

	2.8 EQUIPMENT SUPPORTS
	A. Description: Welded, shop- or field-fabricated equipment support made from structural carbon-steel shapes.

	2.9 MISCELLANEOUS MATERIALS
	A. Structural Steel: ASTM A 36 carbon-steel plates, shapes, and bars; black and galvanized.
	B. Grout: ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and nonmetallic grout; suitable for interior and exterior applications.
	1. Properties: Nonstaining, noncorrosive, and nongaseous.
	2. Design Mix: 2T5000-psi2T, 28-day compressive strength.



	PART 3 -  EXECUTION
	3.1 HANGER AND SUPPORT INSTALLATION
	A. Metal Pipe-Hanger Installation: Comply with MSS SP-69 and MSS SP-89. Install hangers, supports, clamps, and attachments as required to properly support piping from the building structure.
	B. Metal Trapeze Pipe-Hanger Installation: Comply with MSS SP-69 and MSS SP-89. Arrange for grouping of parallel runs of horizontal piping, and support together on field-fabricated trapeze pipe hangers.
	1. Pipes of Various Sizes: Support together and space trapezes for smallest pipe size or install intermediate supports for smaller diameter pipes as specified for individual pipe hangers.
	2. Field fabricate from ASTM A 36, carbon-steel shapes selected for loads being supported. Weld steel according to AWS D1.1.

	C. Fiberglass Pipe-Hanger Installation: Comply with applicable portions of MSS SP-69 and MSS SP-89. Install hangers and attachments as required to properly support piping from building structure.
	D. Thermal-Hanger Shield Installation: Install in pipe hanger or shield for insulated piping.
	E. Fastener System Installation:
	1. Install mechanical-expansion anchors in concrete after concrete is placed and completely cured. Install fasteners according to manufacturer's written instructions.

	F. Pipe Stand Installation:
	1. Pipe Stand Types except Curb-Mounted Type: Assemble components and mount on smooth roof surface. Do not penetrate roof membrane.
	2. Curb-Mounted-Type Pipe Stands: Assemble components or fabricate pipe stand and mount on permanent, stationary roof curb.

	G. Pipe Positioning-System Installation: Install support devices to make rigid supply and waste piping connections to each plumbing fixture.
	H. Install hangers and supports complete with necessary attachments, inserts, bolts, rods, nuts, washers, and other accessories.
	I. Equipment Support Installation: Fabricate from welded-structural-steel shapes.
	J. Install hangers and supports to allow controlled thermal and seismic movement of piping systems, to permit freedom of movement between pipe anchors, and to facilitate action of expansion joints, expansion loops, expansion bends, and similar units.
	K. Install lateral bracing with pipe hangers and supports to prevent swaying.
	L. Install building attachments within concrete slabs or attach to structural steel. Install additional attachments at concentrated loads, including valves, flanges, and strainers, 2TNPS 2-1/22T and larger and at changes in direction of piping. Instal...
	M. Load Distribution: Install hangers and supports so that piping live and dead loads and stresses from movement will not be transmitted to connected equipment.
	N. Pipe Slopes: Install hangers and supports to provide indicated pipe slopes and to not exceed maximum pipe deflections allowed by ASME B31.9 for building services piping.
	O. Insulated Piping:
	1. Attach clamps and spacers to piping.
	a. Piping Operating above Ambient Air Temperature: Clamp may project through insulation.
	b. Piping Operating below Ambient Air Temperature: Use thermal-hanger shield insert with clamp sized to match OD of insert.
	c. Do not exceed pipe stress limits allowed by ASME B31.9 for building services piping.

	2. Install MSS SP-58, Type 39, protection saddles if insulation without vapor barrier is indicated. Fill interior voids with insulation that matches adjoining insulation.
	a. Option: Thermal-hanger shield inserts may be used. Include steel weight-distribution plate for pipe 2TNPS 42T and larger if pipe is installed on rollers.

	3. Install MSS SP-58, Type 40, protective shields on cold piping with vapor barrier. Shields shall span an arc of 180 degrees.
	a. Option: Thermal-hanger shield inserts may be used. Include steel weight-distribution plate for pipe 2TNPS 42T and larger if pipe is installed on rollers.

	4. Shield Dimensions for Pipe: Not less than the following:
	a. 2TNPS 1/4 to NPS 3-1/22T: 2T12 inches2T long and 2T0.048 inch2T thick.
	b. 2TNPS 42T: 2T12 inches2T long and 2T0.06 inch2T thick.
	c. 2TNPS 5 and NPS 62T: 2T18 inches2T long and 2T0.06 inch2T thick.

	5. Thermal-Hanger Shields: Install with insulation same thickness as piping insulation.


	3.2 METAL FABRICATIONS
	A. Cut, drill, and fit miscellaneous metal fabrications for trapeze pipe hangers and equipment supports.
	B. Fit exposed connections together to form hairline joints. Field weld connections that cannot be shop welded because of shipping size limitations.
	C. Field Welding: Comply with AWS D1.1 procedures for shielded, metal arc welding; appearance and quality of welds; and methods used in correcting welding work; and with the following:
	1. Use materials and methods that minimize distortion and develop strength and corrosion resistance of base metals.
	2. Obtain fusion without undercut or overlap.
	3. Remove welding flux immediately.
	4. Finish welds at exposed connections so no roughness shows after finishing and so contours of welded surfaces match adjacent contours.


	3.3 ADJUSTING
	A. Hanger Adjustments: Adjust hangers to distribute loads equally on attachments and to achieve indicated slope of pipe.
	B. Trim excess length of continuous-thread hanger and support rods to 2T1½ inches2T.

	3.4 PAINTING
	A. Touchup: Cleaning and touchup painting of field welds, bolted connections, and abraded areas of shop paint on miscellaneous metal are specified in Section 099123 "Interior Painting."
	B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply galvanizing-repair paint to comply with ASTM A 780.

	3.5 HANGER AND SUPPORT SCHEDULE
	A. Specific hanger and support requirements are in Sections specifying piping systems and equipment.
	B. Comply with MSS SP-69 for pipe-hanger selections and applications that are not specified in piping system Sections.
	C. Use hangers and supports with galvanized metallic coatings for piping and equipment that will not have field-applied finish.
	D. Use carbon-steel pipe hangers and supports metal trapeze pipe hangers and metal framing systems and attachments for general service applications.
	E. Use stainless-steel pipe hangers and fiberglass pipe hangers and fiberglass strut systems and stainless-steel or corrosion-resistant attachments for hostile environment applications.
	F. Use padded hangers for piping that is subject to scratching.
	G. Use thermal-hanger shield inserts for insulated piping and tubing.
	H. Horizontal-Piping Hangers and Supports: Unless otherwise indicated and except as specified in piping system Sections, install the following types:
	1. Adjustable, Steel Clevis Hangers (MSS Type 1): For suspension of noninsulated or insulated, stationary pipes 2TNPS 1/2 to NPS 302T.
	2. Yoke-Type Pipe Clamps (MSS Type 2): For suspension of up to 2T1050 deg F2T, pipes 2TNPS 4 to NPS 242T, requiring up to 2T4 inches2T of insulation.
	3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3): For suspension of pipes 2TNPS 3/4 to NPS 362T, requiring clamp flexibility and up to 2T4 inches2T of insulation.
	4. Steel Pipe Clamps (MSS Type 4): For suspension of cold and hot pipes 2TNPS 1/2 to NPS 242T if little or no insulation is required.
	5. Pipe Hangers (MSS Type 5): For suspension of pipes 2TNPS 1/2 to NPS 42T, to allow off-center closure for hanger installation before pipe erection.
	6. Adjustable, Swivel Split- or Solid-Ring Hangers (MSS Type 6): For suspension of noninsulated, stationary pipes 2TNPS 3/4 to NPS 82T.
	7. Adjustable, Steel Band Hangers (MSS Type 7): For suspension of noninsulated, stationary pipes 2TNPS 1/2 to NPS 82T.
	8. Adjustable Band Hangers (MSS Type 9): For suspension of noninsulated, stationary pipes 2TNPS 1/2 to NPS 82T.
	9. Adjustable, Swivel-Ring Band Hangers (MSS Type 10): For suspension of noninsulated, stationary pipes 2TNPS 1/2 to NPS 82T.
	10. Split Pipe Ring with or without Turnbuckle Hangers (MSS Type 11): For suspension of noninsulated, stationary pipes 2TNPS 3/8 to NPS 82T.
	11. Extension Hinged or Two-Bolt Split Pipe Clamps (MSS Type 12): For suspension of noninsulated, stationary pipes 2TNPS 3/8 to NPS 32T.
	12. U-Bolts (MSS Type 24): For support of heavy pipes 2TNPS 1/2 to NPS 302T.
	13. Clips (MSS Type 26): For support of insulated pipes not subject to expansion or contraction.
	14. Pipe Saddle Supports (MSS Type 36): For support of pipes 2TNPS 4 to NPS 362T, with steel-pipe base stanchion support and cast-iron floor flange or carbon-steel plate.
	15. Pipe Stanchion Saddles (MSS Type 37): For support of pipes 2TNPS 4 to NPS 362T, with steel-pipe base stanchion support and cast-iron floor flange or carbon-steel plate, and with U-bolt to retain pipe.
	16. Adjustable Pipe Saddle Supports (MSS Type 38): For stanchion-type support for pipes 2TNPS 2-1/2 to NPS 362T if vertical adjustment is required, with steel-pipe base stanchion support and cast-iron floor flange.
	17. Single-Pipe Rolls (MSS Type 41): For suspension of pipes 2TNPS 1 to NPS 302T, from two rods if longitudinal movement caused by expansion and contraction might occur.
	18. Adjustable Roller Hangers (MSS Type 43): For suspension of pipes 2TNPS 2-1/2 to NPS 242T, from single rod if horizontal movement caused by expansion and contraction might occur.
	19. Complete Pipe Rolls (MSS Type 44): For support of pipes 2TNPS 2 to NPS 422T if longitudinal movement caused by expansion and contraction might occur but vertical adjustment is not necessary.
	20. Pipe Roll and Plate Units (MSS Type 45): For support of pipes 2TNPS 2 to NPS 242T if small horizontal movement caused by expansion and contraction might occur and vertical adjustment is not necessary.
	21. Adjustable Pipe Roll and Base Units (MSS Type 46): For support of pipes 2TNPS 2 to NPS 302T if vertical and lateral adjustment during installation might be required in addition to expansion and contraction.

	I. Vertical-Piping Clamps: Unless otherwise indicated and except as specified in piping system Sections, install the following types:
	1. Extension Pipe or Riser Clamps (MSS Type 8): For support of pipe risers 2TNPS 3/4 to NPS 242T.
	2. Carbon- or Alloy-Steel Riser Clamps (MSS Type 42): For support of pipe risers 2TNPS 3/4 to NPS 242T if longer ends are required for riser clamps.

	J. Hanger-Rod Attachments: Unless otherwise indicated and except as specified in piping system Sections, install the following types:
	1. Steel Turnbuckles (MSS Type 13): For adjustment up to 2T6 inches2T for heavy loads.
	2. Steel Clevises (MSS Type 14): For 2T120 to 450 deg F2T piping installations.
	3. Swivel Turnbuckles (MSS Type 15): For use with MSS Type 11, split pipe rings.
	4. Malleable-Iron Sockets (MSS Type 16): For attaching hanger rods to various types of building attachments.
	5. Steel Weldless Eye Nuts (MSS Type 17): For 2T120 to 450 deg F2T piping installations.

	K. Building Attachments: Unless otherwise indicated and except as specified in piping system Sections, install the following types:
	1. Steel or Malleable Concrete Inserts (MSS Type 18): For upper attachment to suspend pipe hangers from concrete ceiling.
	2. Top-Beam C-Clamps (MSS Type 19): For use under roof installations with bar-joist construction, to attach to top flange of structural shape.
	3. Side-Beam or Channel Clamps (MSS Type 20): For attaching to bottom flange of beams, channels, or angles.
	4. Center-Beam Clamps (MSS Type 21): For attaching to center of bottom flange of beams.
	5. Welded Beam Attachments (MSS Type 22): For attaching to bottom of beams if loads are considerable and rod sizes are large.
	6. C-Clamps (MSS Type 23): For structural shapes.
	7. Top-Beam Clamps (MSS Type 25): For top of beams if hanger rod is required tangent to flange edge.
	8. Side-Beam Clamps (MSS Type 27): For bottom of steel I-beams.
	9. Steel-Beam Clamps with Eye Nuts (MSS Type 28): For attaching to bottom of steel I-beams for heavy loads.
	10. Linked-Steel Clamps with Eye Nuts (MSS Type 29): For attaching to bottom of steel I-beams for heavy loads, with link extensions.
	11. Malleable-Beam Clamps with Extension Pieces (MSS Type 30): For attaching to structural steel.
	12. Welded-Steel Brackets: For support of pipes from below or for suspending from above by using clip and rod. Use one of the following for indicated loads:
	a. Light (MSS Type 31): 2T750 lb2T.
	b. Medium (MSS Type 32): 2T1500 lb2T.
	c. Heavy (MSS Type 33): 2T3000 lb2T.

	13. Side-Beam Brackets (MSS Type 34): For sides of steel or wooden beams.
	14. Plate Lugs (MSS Type 57): For attaching to steel beams if flexibility at beam is required.
	15. Horizontal Travelers (MSS Type 58): For supporting piping systems subject to linear horizontal movement where headroom is limited.

	L. Saddles and Shields: Unless otherwise indicated and except as specified in piping system Sections, install the following types:
	1. Steel-Pipe-Covering Protection Saddles (MSS Type 39): To fill interior voids with insulation that matches adjoining insulation.
	2. Protection Shields (MSS Type 40): Of length recommended in writing by manufacturer to prevent crushing insulation.
	3. Thermal-Hanger Shield Inserts: For supporting insulated pipe.

	M. Spring Hangers and Supports: Unless otherwise indicated and except as specified in piping system Sections, install the following types:
	1. Restraint-Control Devices (MSS Type 47): Where indicated to control piping movement.
	2. Spring Cushions (MSS Type 48): For light loads if vertical movement does not exceed 2T1¼ inches2T.
	3. Spring-Cushion Roll Hangers (MSS Type 49): For equipping Type 41, roll hanger with springs.
	4. Spring Sway Braces (MSS Type 50): To retard sway, shock, vibration, or thermal expansion in piping systems.
	5. Variable-Spring Hangers (MSS Type 51): Preset to indicated load and limit variability factor to twenty-five percent (25%) to allow expansion and contraction of piping system from hanger.
	6. Variable-Spring Base Supports (MSS Type 52): Preset to indicated load and limit variability factor to twenty-five percent (25%) to allow expansion and contraction of piping system from base support.
	7. Variable-Spring Trapeze Hangers (MSS Type 53): Preset to indicated load and limit variability factor to twenty-five percent (25%) to allow expansion and contraction of piping system from trapeze support.
	8. Constant Supports: For critical piping stress and if necessary to avoid transfer of stress from one support to another support, critical terminal, or connected equipment. Include auxiliary stops for erection, hydrostatic test, and load-adjustment c...
	a. Horizontal (MSS Type 54): Mounted horizontally.
	b. Vertical (MSS Type 55): Mounted vertically.
	c. Trapeze (MSS Type 56): Two (2) vertical-type supports and one (1) trapeze member.


	N. Comply with MSS SP-69 for trapeze pipe-hanger selections and applications that are not specified in piping system Sections.
	O. Comply with MFMA-103 for metal framing system selections and applications that are not specified in piping system Sections.
	P. Use mechanical-expansion anchors instead of building attachments where required in concrete construction.
	Q. Use pipe positioning systems in pipe spaces behind plumbing fixtures to support supply and waste piping for plumbing fixtures.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes insulating the following plumbing piping services:
	1. Storm-water piping exposed to freezing conditions.
	2. Roof drains.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product indicated. Include thermal conductivity, water-vapor permeance thickness, and jackets (both factory- and field-applied, if any).
	B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
	1. Detail application of protective shields, saddles, and inserts at hangers for each type of insulation and hanger.
	2. Detail attachment and covering of heat tracing inside insulation.
	3. Detail insulation application at pipe expansion joints for each type of insulation.
	4. Detail insulation application at elbows, fittings, flanges, valves, and specialties for each type of insulation.
	5. Detail removable insulation at piping specialties, equipment connections, and access panels.
	6. Detail application of field-applied jackets.
	7. Detail application at linkages of control devices.

	C. Samples: For each type of insulation and jacket indicated. Identify each Sample, describing product and intended use. Sample sizes are as follows:
	1. Preformed Pipe Insulation Materials: 2T12 inches2T long by 2TNPS 22T.
	2. Jacket Materials for Pipe: 2T12 inches2T long by 2TNPS 22T.
	3. Sheet Jacket Materials: 2T12 inches2T square.
	4. Manufacturer's Color Charts: For products where color is specified, show the full range of colors available for each type of finish material.


	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For qualified Installer.
	B. Material Test Reports: From a qualified testing agency acceptable to authorities having jurisdiction indicating, interpreting, and certifying test results for compliance of insulation materials, sealers, attachments, cements, and jackets, with requ...
	C. Field quality-control reports.

	1.5 QUALITY ASSURANCE
	A. Installer Qualifications: Skilled mechanics who have successfully completed an apprenticeship program or another craft training program certified by the Department of Labor, Bureau of Apprenticeship and Training.
	B. Surface-Burning Characteristics: For insulation and related materials, as determined by testing identical products according to ASTM E 84 by a testing agency acceptable to authorities having jurisdiction. Factory label insulation and jacket materia...
	1. Insulation Installed Indoors: Flame-spread index of 25 or less, and smoke-developed index of 50 or less.
	2. Insulation Installed Outdoors: Flame-spread index of 75 or less, and smoke-developed index of 150 or less.

	C. Comply with the following applicable standards and other requirements specified for miscellaneous components:
	1. Supply and Drain Protective Shielding Guards: ICC A117.1.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Packaging: Insulation material containers shall be marked by manufacturer with appropriate ASTM standard designation, type and grade, and maximum use temperature.

	1.7 COORDINATION
	A. Coordinate sizes and locations of supports, hangers, and insulation shields specified in Section 220529 "Hangers and Supports for Plumbing Piping and Equipment."
	B. Coordinate clearance requirements with piping Installer for piping insulation application. Before preparing piping Shop Drawings, establish and maintain clearance requirements for installation of insulation and field-applied jackets and finishes an...
	C. Coordinate installation and testing of heat tracing.

	1.8 SCHEDULING
	A. Schedule insulation application after pressure testing systems and, where required, after installing and testing heat tracing. Insulation application may begin on segments that have satisfactory test results.
	B. Complete installation and concealment of plastic materials as rapidly as possible in each area of construction.


	PART 2 -  PRODUCTS
	2.1 INSULATION MATERIALS
	A. Pipe insulation thickness shall conform to ASHRAE 90.1 2007, Table 6.8.3.
	B. Comply with requirements in "Piping Insulation Schedule, General," "Indoor Piping Insulation Schedule," "Outdoor, Aboveground Piping Insulation Schedule," and "Outdoor, Underground Piping Insulation Schedule" articles for where insulating materials...
	C. Products shall not contain asbestos, lead, mercury, or mercury compounds.
	D. Products that come in contact with stainless steel shall have a leachable chloride content of less than 50 ppm when tested according to ASTM C 871.
	E. Insulation materials for use on austenitic stainless steel shall be qualified as acceptable according to ASTM C 795.
	F. Foam insulation materials shall not use CFC or HCFC blowing agents in the manufacturing process.
	G. Mineral-Fiber, Preformed Pipe Insulation:
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one of the following:
	a. 5TJohns Manville; a Berkshire Hathaway company; Micro-Lok
	b. 5TKnauf Insulation; Earthwool 1000 Degree Pipe Insulation with ECOSE Technology
	c. 5TOwens Corning; Fiberglas Pipe Insulation

	2. Type I, 2T850 Deg F2T Materials: Mineral or glass fibers bonded with a thermosetting resin. Comply with ASTM C 547, Type I, Grade A, with factory-applied ASJ-SSL. Factory-applied jacket requirements are specified in "Factory-Applied Jackets" Article.


	2.2 INSULATING CEMENTS
	A. Mineral-Fiber Insulating Cement: Comply with ASTM C 195.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TRamco Insulation, Inc; Super-Stik


	B. Expanded or Exfoliated Vermiculite Insulating Cement: Comply with ASTM C 196.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TRamco Insulation, Inc; Thermokote V


	C. Mineral-Fiber, Hydraulic-Setting Insulating and Finishing Cement: Comply with ASTM C 449.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TRamco Insulation, Inc; Ramcote 1200 and Quik-Cote



	2.3 ADHESIVES
	A. Materials shall be compatible with insulation materials, jackets, and substrates and for bonding insulation to itself and to surfaces to be insulated, unless otherwise indicated.
	B. Cellular-Glass Adhesive: Two-component, thermosetting urethane adhesive containing no flammable solvents, with a service temperature range of 2Tminus 100 to plus 200 deg F2T.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TFoster Brand; H. B. Fuller Construction Products; 81-84

	2. For indoor applications, adhesive shall have a VOC content of 50 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

	C. Mineral-Fiber Adhesive: Comply with MIL-A-3316C, Class 2, Grade A.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-127
	b. 5TEagle Bridges - Marathon Industries
	c. 5TFoster Brand; H. B. Fuller Construction Products; 85-60/85-70
	d. 5TMon-Eco Industries, Inc; 22-25

	2. For indoor applications, adhesive shall have a VOC content of 80 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

	D. ASJ Adhesive, and FSK Jacket Adhesive: Comply with MIL-A-3316C, Class 2, Grade A for bonding insulation jacket lap seams and joints.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-82
	b. 5TEagle Bridges - Marathon Industries
	c. 5TFoster Brand; H. B. Fuller Construction Products; 85-20
	d. 5TMon-Eco Industries, Inc; 22-25

	2. For indoor applications, adhesive shall have a VOC content of 50 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).


	2.4 MASTICS
	A. Materials shall be compatible with insulation materials, jackets, and substrates; comply with MIL-PRF-19565C, Type II.
	1. For indoor applications, use mastics that have a VOC content of 50 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

	B. Breather Mastic: Water based; suitable for indoor and outdoor use on above-ambient services.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-10
	b. 5TEagle Bridges - Marathon Industries
	c. 5TFoster Brand; H. B. Fuller Construction Products; 46-50
	d. 5TKnauf Insulation; EXPERT Mastics - KI-705 ASJ+
	e. 5TMon-Eco Industries, Inc; 55-50
	f. 5TVimasco Corporation; WC-1/WC-5

	2. Water-Vapor Permeance: ASTM F 1249, 2T1.8 perms2T at 2T0.0625-inch2T dry film thickness.
	3. Service Temperature Range: 2TMinus 20 to plus 180 deg F2T.
	4. Solids Content: Sixty percent (60%) by volume and sixty-six percent (66%) by weight.
	5. Color: White.


	2.5 LAGGING ADHESIVES
	A. Description: Comply with MIL-A-3316C, Class I, Grade A, and shall be compatible with insulation materials, jackets, and substrates.
	1. For indoor applications, use lagging adhesives that have a VOC content of 50 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).
	2. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-50 AHV2
	b. 5TFoster Brand; H. B. Fuller Construction Products; 30-36
	c. 5TVimasco Corporation; 713 and 714

	3. Fire-resistant, water-based lagging adhesive and coating for use indoors to adhere fire-resistant lagging cloths over pipe insulation.
	4. Service Temperature Range: 2T0 to plus 180 deg F2T.
	5. Color: White.


	2.6 SEALANTS
	A. Joint Sealants:
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-76
	b. 5TEagle Bridges - Marathon Industries
	c. 5TFoster Brand; H. B. Fuller Construction Products; 30-45
	d. 5TMon-Eco Industries, Inc; 44-05
	e. 5TPittsburgh Corning Corporation; Pittseal 444

	2. Materials shall be compatible with insulation materials, jackets, and substrates.
	3. Permanently flexible, elastomeric sealant.
	4. Service Temperature Range: 2TMinus 100 to plus 300 deg F2T.
	5. Color: White or gray.
	6. For indoor applications, sealants shall have a VOC content of 420 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

	B. FSK and Metal Jacket Flashing Sealants:
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-76
	b. 5TEagle Bridges - Marathon Industries
	c. 5TFoster Brand; H. B. Fuller Construction Products; 95-44
	d. 5TMon-Eco Industries, Inc; 44-05

	2. Materials shall be compatible with insulation materials, jackets, and substrates.
	3. Fire- and water-resistant, flexible, elastomeric sealant.
	4. Service Temperature Range: 2TMinus 40 to plus 250 deg F2T.
	5. Color: Aluminum.
	6. For indoor applications, sealants shall have a VOC content of 420 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).

	C. ASJ Flashing Sealants, and Vinyl, PVDC, and PVC Jacket Flashing Sealants:
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TChilders Brand; H. B. Fuller Construction Products; CP-76

	2. Materials shall be compatible with insulation materials, jackets, and substrates.
	3. Fire- and water-resistant, flexible, elastomeric sealant.
	4. Service Temperature Range: 2TMinus 40 to plus 250 deg F2T.
	5. Color: White.
	6. For indoor applications, sealants shall have a VOC content of 420 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24).


	2.7 FACTORY-APPLIED JACKETS
	A. Insulation system schedules indicate factory-applied jackets on various applications. When factory-applied jackets are indicated, comply with the following:
	1. ASJ: White, Kraft-paper, fiberglass-reinforced scrim with aluminum-foil backing; complying with ASTM C 1136, Type I.
	2. ASJ-SSL: ASJ with self-sealing, pressure-sensitive, acrylic-based adhesive covered by a removable protective strip; complying with ASTM C 1136, Type I.
	3. FSK Jacket: Aluminum-foil, fiberglass-reinforced scrim with Kraft-paper backing; complying with ASTM C 1136, Type II.


	2.8 FIELD-APPLIED JACKETS
	A. Field-applied jackets shall comply with ASTM C 921, Type I, unless otherwise indicated.
	B. PVC Jacket: High-impact-resistant, UV-resistant PVC complying with ASTM D 1784, Class 16354-C; thickness as scheduled; roll stock ready for shop or field cutting and forming. Thickness is indicated in field-applied jacket schedules.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TJohns Manville; a Berkshire Hathaway company; Zeston
	b. 5TP.I.C. Plastics, Inc; FG Series
	c. 5TProto Corporation; LoSmoke
	d. 5TSpeedline Corporation; SmokeSafe

	2. Adhesive: As recommended by jacket material manufacturer.
	3. Color:  Color-code jackets based on system. Color as selected by Architect.
	4. Factory-fabricated fitting covers to match jacket if available; otherwise, field fabricate.
	a. Shapes: 45- and 90-degree, short- and long-radius elbows, tees, valves, flanges, unions, reducers, end caps, soil-pipe hubs, traps, mechanical joints, and P-trap and supply covers for lavatories.



	2.9 TAPES
	A. ASJ Tape: White vapor-retarder tape matching factory-applied jacket with acrylic adhesive, complying with ASTM C 1136.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TAvery Dennison Corporation, Specialty Tapes Division; Fasson 0836
	b. 5TCompac Corporation; 104 and 105
	c. 5TIdeal Tape Co., Inc,; an American Biltrite company; 428 AWF ASJ
	d. 5TKnauf Insulation; EXPERT Tapes - ASJ+ Tape
	e. 5TVenture Tape; 1540 CW Plus, 1542 CW Plus, and 1542 CW Plus/SQ

	2. Width: 2T3 inches2T.
	3. Thickness: 2T11.5 mils2T.
	4. Adhesion: 2T90 ounces force/inch2T in width.
	5. Elongation:  Two percent (2%).
	6. Tensile Strength: 2T40 lbf/inch2T in width.
	7. ASJ Tape Disks and Squares: Precut disks or squares of ASJ tape.

	B. FSK Tape: Foil-face, vapor-retarder tape matching factory-applied jacket with acrylic adhesive; complying with ASTM C 1136.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TAvery Dennison Corporation, Specialty Tapes Division; Fasson 0827
	b. 5TCompac Corporation; 110 and 111
	c. 5TIdeal Tape Co., Inc,; an American Biltrite company; 491 AWF FSK
	d. 5TKnauf Insulation; EXPERT Tapes - FSK Tape
	e. 5TVenture Tape; 1525 CW NT, 1528 CW, and 1528 CW/SQ

	2. Width: 2T3 inches2T.
	3. Thickness: 2T6.5 mils2T.
	4. Adhesion: 2T90 ounces force/inch2T in width.
	5. Elongation:  Two percent (2%).
	6. Tensile Strength: 2T40 lbf/inch2T in width.
	7. FSK Tape Disks and Squares: Precut disks or squares of FSK tape.

	C. PVC Tape: White vapor-retarder tape matching field-applied PVC jacket with acrylic adhesive; suitable for indoor and outdoor applications.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TCompac Corporation
	b. 5TIdeal Tape Co., Inc,; an American Biltrite company; 370 White PVC tape
	c. 5TVenture Tape; 1506 CW NS

	2. Width: 2T2 inches2T.
	3. Thickness: 2T6 mils2T.
	4. Adhesion: 2T64 ounces force/inch2T in width.
	5. Elongation: Five hundred percent (500%).
	6. Tensile Strength: 2T18 lbf/inch2T in width.

	D. Aluminum-Foil Tape: Vapor-retarder tape with acrylic adhesive.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TAvery Dennison Corporation, Specialty Tapes Division; Fasson 0800
	b. 5TCompac Corporation
	c. 5TIdeal Tape Co., Inc,; an American Biltrite company; 488 AWF
	d. 5TKnauf Insulation; EXPERT Tapes - 2 Mil Foil Tape
	e. 5TVenture Tape; 3520 CW

	2. Width: 2T2 inches2T.
	3. Thickness: 2T3.7 mils2T.
	4. Adhesion: 2T100 ounces force/inch2T in width.
	5. Elongation:  Five percent (5%).
	6. Tensile Strength: 2T34 lbf/inch2T in width.


	2.10 SECUREMENTS
	A. Bands:
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TITW Insulation Systems; Illinois Tool Works, Inc; Gerrard Strapping and Seals
	b. 5TRPR Products, Inc; Insul-Mate Strapping and Seals

	2. Stainless Steel: ASTM A 167 or ASTM A 240/A 240M, Type 316; 2T0.015 inch2T thick, 2T¾ inch2T wide with wing seal or closed seal.
	3. Aluminum: 2TASTM B 2092T, Alloy 3003, 3005, 3105, or 5005; Temper H-14, 2T0.020 inch2T thick, 2T¾ inch2T wide with wing seal or closed seal.

	B. Staples: Outward-clinching insulation staples, nominal 2T¾-inch-2Twide, stainless steel or Monel.
	C. Wire:  2T0.062-inch2T soft-annealed, stainless steel.
	1. 5TManufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. 5TC & F Wire




	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions for compliance with requirements for installation tolerances and other conditions affecting performance of insulation application.
	1. Verify that systems to be insulated have been tested and are free of defects.
	2. Verify that surfaces to be insulated are clean and dry.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Preparation: Clean and dry surfaces to receive insulation. Remove materials that will adversely affect insulation application.
	B. Mix insulating cements with clean potable water; if insulating cements are to be in contact with stainless-steel surfaces, use demineralized water.

	3.3 GENERAL INSTALLATION REQUIREMENTS
	A. Install insulation materials, accessories, and finishes with smooth, straight, and even surfaces; free of voids throughout the length of piping including fittings, valves, and specialties.
	B. Install insulation materials, forms, vapor barriers or retarders, jackets, and thicknesses required for each item of pipe system as specified in insulation system schedules.
	C. Install accessories compatible with insulation materials and suitable for the service. Install accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet or dry state.
	D. Install insulation with longitudinal seams at top and bottom of horizontal runs.
	E. Install multiple layers of insulation with longitudinal and end seams staggered.
	F. Do not weld brackets, clips, or other attachment devices to piping, fittings, and specialties.
	G. Keep insulation materials dry during application and finishing.
	H. Install insulation with tight longitudinal seams and end joints. Bond seams and joints with adhesive recommended by insulation material manufacturer.
	I. Install insulation with least number of joints practical.
	J. Where vapor barrier is indicated, seal joints, seams, and penetrations in insulation at hangers, supports, anchors, and other projections with vapor-barrier mastic.
	1. Install insulation continuously through hangers and around anchor attachments.
	2. For insulation application where vapor barriers are indicated, extend insulation on anchor legs from point of attachment to supported item to point of attachment to structure. Taper and seal ends at attachment to structure with vapor-barrier mastic.
	3. Install insert materials and install insulation to tightly join the insert. Seal insulation to insulation inserts with adhesive or sealing compound recommended by insulation material manufacturer.
	4. Cover inserts with jacket material matching adjacent pipe insulation. Install shields over jacket, arranged to protect jacket from tear or puncture by hanger, support, and shield.

	K. Apply adhesives, mastics, and sealants at manufacturer's recommended coverage rate and wet and dry film thicknesses.
	L. Install insulation with factory-applied jackets as follows:
	1. Draw jacket tight and smooth.
	2. Cover circumferential joints with 2T3-inch-2Twide strips, of same material as insulation jacket. Secure strips with adhesive and outward clinching staples along both edges of strip, spaced 2T4 inches2T o.c.
	3. Overlap jacket longitudinal seams at least 2T1½ inches2T. Install insulation with longitudinal seams at bottom of pipe. Clean and dry surface to receive self-sealing lap. Staple laps with outward clinching staples along edge at 2T2 inches2T o.c.
	a. For below-ambient services, apply vapor-barrier mastic over staples.

	4. Cover joints and seams with tape, according to insulation material manufacturer's written instructions, to maintain vapor seal.
	5. Where vapor barriers are indicated, apply vapor-barrier mastic on seams and joints and at ends adjacent to pipe flanges and fittings.

	M. Cut insulation in a manner to avoid compressing insulation more than seventy-five percent (75%) of its nominal thickness.
	N. Finish installation with systems at operating conditions. Repair joint separations and cracking due to thermal movement.
	O. Repair damaged insulation facings by applying same facing material over damaged areas. Extend patches at least 2T4 inches2T beyond damaged areas. Adhere, staple, and seal patches similar to butt joints.
	P. For above-ambient services, do not install insulation to the following:
	1. Vibration-control devices.
	2. Testing agency labels and stamps.
	3. Nameplates and data plates.
	4. Cleanouts.


	3.4 PENETRATIONS
	A. Insulation Installation at Roof Penetrations: Install insulation continuously through roof penetrations.
	1. Seal penetrations with flashing sealant.
	2. For applications requiring only indoor insulation, terminate insulation above roof surface and seal with joint sealant. For applications requiring indoor and outdoor insulation, install insulation for outdoor applications tightly joined to indoor i...
	3. Extend jacket of outdoor insulation outside roof flashing at least 2T2 inches2T below top of roof flashing.
	4. Seal jacket to roof flashing with flashing sealant.

	B. Insulation Installation at Aboveground Exterior Wall Penetrations: Install insulation continuously through wall penetrations.
	1. Seal penetrations with flashing sealant.
	2. For applications requiring only indoor insulation, terminate insulation inside wall surface and seal with joint sealant. For applications requiring indoor and outdoor insulation, install insulation for outdoor applications tightly joined to indoor ...
	3. Extend jacket of outdoor insulation outside wall flashing and overlap wall flashing at least 2T2 inches2T.
	4. Seal jacket to wall flashing with flashing sealant.

	C. Insulation Installation at Interior Wall and Partition Penetrations (That Are Not Fire Rated): Install insulation continuously through walls and partitions.
	D. Insulation Installation at Fire-Rated Wall and Partition Penetrations: Install insulation continuously through penetrations of fire-rated walls and partitions.
	1. Comply with requirements in Section 078413 "Penetration Firestopping" for firestopping and fire-resistive joint sealers.

	E. Insulation Installation at Floor Penetrations:
	1. Pipe: Install insulation continuously through floor penetrations.
	2. Seal penetrations through fire-rated assemblies. Comply with requirements in Section 078413 "Penetration Firestopping."


	3.5 GENERAL PIPE INSULATION INSTALLATION
	A. Requirements in this article generally apply to all insulation materials except where more specific requirements are specified in various pipe insulation material installation articles.
	B. Insulation Installation on Fittings, Valves, Strainers, Flanges, and Unions:
	1. Install insulation over fittings, valves, strainers, flanges, unions, and other specialties with continuous thermal and vapor-retarder integrity unless otherwise indicated.
	2. Insulate pipe elbows using preformed fitting insulation, mitered fittings made from same material and density as adjacent pipe insulation or PVC fitting cover manufacturer recommended flexible fiberglass inserts. Each piece shall be butted tightly ...
	3. Insulate tee fittings with preformed fitting insulation or sectional pipe insulation of same material and thickness as used for adjacent pipe. Cut sectional pipe insulation to fit. Butt each section closely to the next and hold in place with tie wi...
	4. Insulate valves using preformed fitting insulation or sectional pipe insulation of same material, density, and thickness as used for adjacent pipe. Overlap adjoining pipe insulation by not less than two times the thickness of pipe insulation, or on...
	5. Insulate strainers using preformed fitting insulation or sectional pipe insulation of same material, density, and thickness as used for adjacent pipe. Overlap adjoining pipe insulation by not less than two times the thickness of pipe insulation, or...
	6. Insulate flanges and unions using a section of oversized preformed pipe insulation. Overlap adjoining pipe insulation by not less than two times the thickness of pipe insulation, or one pipe diameter, whichever is thicker.
	7. Cover segmented insulated surfaces with a layer of finishing cement and coat with a mastic. Install vapor-barrier mastic for below-ambient services and a breather mastic for above-ambient services. Reinforce the mastic with fabric-reinforcing mesh....
	8. For services not specified to receive a field-applied jacket except for flexible elastomeric and polyolefin, install fitted PVC cover over elbows, tees, strainers, valves, flanges, and unions. Terminate ends with PVC end caps. Tape PVC covers to ad...
	9. Stencil or label the outside insulation jacket of each union with the word "union." Match size and color of pipe labels.

	C. Insulate instrument connections for thermometers, pressure gages, pressure temperature taps, test connections, flow meters, sensors, switches, and transmitters on insulated pipes. Shape insulation at these connections by tapering it to and around t...
	D. Install removable insulation covers at locations indicated. Installation shall conform to the following:
	1. Make removable flange and union insulation from sectional pipe insulation of same thickness as that on adjoining pipe. Install same insulation jacket as adjoining pipe insulation.
	2. When flange and union covers are made from sectional pipe insulation, extend insulation from flanges or union long at least two times the insulation thickness over adjacent pipe insulation on each side of flange or union. Secure flange cover in pla...
	3. Construct removable valve insulation covers in same manner as for flanges, except divide the two-part section on the vertical center line of valve body.
	4. When covers are made from block insulation, make two halves, each consisting of mitered blocks wired to stainless-steel fabric. Secure this wire frame, with its attached insulation, to flanges with tie wire. Extend insulation at least 2T2 inches2T ...
	5. Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed surfaces with a metal jacket.


	3.6 INSTALLATION OF MINERAL-FIBER INSULATION
	A. Insulation Installation on Straight Pipes and Tubes:
	1. Secure each layer of preformed pipe insulation to pipe with wire or bands and tighten bands without deforming insulation materials.
	2. Where vapor barriers are indicated, seal longitudinal seams, end joints, and protrusions with vapor-barrier mastic and joint sealant.
	3. For insulation with factory-applied jackets on above-ambient surfaces, secure laps with outward clinched staples at 2T6 inches2T o.c.
	4. For insulation with factory-applied jackets on below-ambient surfaces, do not staple longitudinal tabs. Instead, secure tabs with additional adhesive as recommended by insulation material manufacturer and seal with vapor-barrier mastic and flashing...

	B. Insulation Installation on Pipe Flanges:
	1. Install preformed pipe insulation to outer diameter of pipe flange.
	2. Make width of insulation section same as overall width of flange and bolts, plus twice the thickness of pipe insulation.
	3. Fill voids between inner circumference of flange insulation and outer circumference of adjacent straight pipe segments with mineral-fiber blanket insulation.
	4. Install jacket material with manufacturer's recommended adhesive, overlap seams at least 2T1 inch2T, and seal joints with flashing sealant.

	C. Insulation Installation on Pipe Fittings and Elbows:
	1. Install preformed sections of same material as straight segments of pipe insulation when available.
	2. When preformed insulation elbows and fittings are not available, install mitered sections of pipe insulation, to a thickness equal to adjoining pipe insulation. Secure insulation materials with wire or bands.

	D. Insulation Installation on Valves and Pipe Specialties:
	1. Install preformed sections of same material as straight segments of pipe insulation when available.
	2. When preformed sections are not available, install mitered sections of pipe insulation to valve body.
	3. Arrange insulation to permit access to packing and to allow valve operation without disturbing insulation.
	4. Install insulation to flanges as specified for flange insulation application.


	3.7 FIELD-APPLIED JACKET INSTALLATION
	A. Where glass-cloth jackets are indicated, install directly over bare insulation or insulation with factory-applied jackets.
	1. Draw jacket smooth and tight to surface with 2T2-inch2T overlap at seams and joints.
	2. Embed glass cloth between two (2) 2T0.062-inch-2Tthick coats of lagging adhesive.
	3. Completely encapsulate insulation with coating, leaving no exposed insulation.

	B. Where FSK jackets are indicated, install as follows:
	1. Draw jacket material smooth and tight.
	2. Install lap or joint strips with same material as jacket.
	3. Secure jacket to insulation with manufacturer's recommended adhesive.
	4. Install jacket with 2T1½-inch2T laps at longitudinal seams and 2T3-inch-2Twide joint strips at end joints.
	5. Seal openings, punctures, and breaks in vapor-retarder jackets and exposed insulation with vapor-barrier mastic.

	C. Where PVC jackets are indicated, install with 2T1-inch2T overlap at longitudinal seams and end joints. Seal with manufacturer's recommended adhesive.
	1. Apply two (2) continuous beads of adhesive to seams and joints, one bead under lap and the finish bead along seam and joint edge.

	D. Where metal jackets are indicated, install with 2T2-inch2T overlap at longitudinal seams and end joints. Overlap longitudinal seams arranged to shed water. Seal end joints with weatherproof sealant recommended by insulation manufacturer. Secure jac...

	3.8 FINISHES
	A. Insulation with ASJ, Glass-Cloth, or Other Paintable Jacket Material: Paint jacket with paint system identified below.
	1. Flat Acrylic Finish:  Two (2) finish coats over a primer that is compatible with jacket material and finish coat paint. Add fungicidal agent to render fabric mildew proof.
	a. Finish Coat Material: Interior, flat, latex-emulsion size.


	B. Flexible Elastomeric Thermal Insulation: After adhesive has fully cured, apply two (2) coats of insulation manufacturer's recommended protective coating.
	C. Color: Final color as selected by Architect. Vary first and second coats to allow visual inspection of the completed Work.
	D. Do not field paint aluminum or stainless-steel jackets.

	3.9 FIELD QUALITY CONTROL
	A. Perform tests and inspections.
	B. Tests and Inspections:
	1. Inspect pipe, fittings, strainers, and valves, randomly selected by Architect, by removing field-applied jacket and insulation in layers in reverse order of their installation. Extent of inspection shall be limited to three (3) locations of straigh...

	C. All insulation applications will be considered defective Work if sample inspection reveals noncompliance with requirements.

	3.10 PIPING INSULATION SCHEDULE, GENERAL
	A. Acceptable preformed pipe and tubular insulation materials and thicknesses are identified for each piping system and pipe size range. If more than one material is listed for a piping system, selection from materials listed is Contractor's option.
	B. Items Not Insulated: Unless otherwise indicated, do not install insulation on the following:
	1. Drainage piping located in crawl spaces.
	2. Underground piping.
	3. Chrome-plated pipes and fittings unless there is a potential for personnel injury.


	3.11 INDOOR PIPING INSULATION SCHEDULE
	A. Stormwater and Overflow:
	1. All Pipe Sizes: Insulation shall be the following:
	a. Mineral-Fiber, Preformed Pipe Insulation, Type I:  2T1 inch2T thick.


	B. Roof Drain and Overflow Drain Bodies:
	1. All Pipe Sizes: Insulation shall be the following:
	a. Mineral-Fiber, Preformed Pipe Insulation, Type I:  2T1 inch2T thick.



	3.12 INDOOR, FIELD-APPLIED JACKET SCHEDULE
	A. Install jacket over insulation material. For insulation with factory-applied jacket, install the field-applied jacket over the factory-applied jacket.
	B. If more than one material is listed, selection from materials listed is Contractor's option.
	C. Piping, Concealed:
	1. None.

	D. Piping, Exposed:
	1. PVC:  2T20 mils2T thick.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Pipe, tube, and fittings.
	2. Roof drains.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product indicated.

	1.4 QUALITY ASSURANCE
	A. Drainage piping specialties shall bear label, stamp, or other markings of specified testing agency.


	PART 2 -  PRODUCTS
	2.1 CAST-IRON PIPE AND FITTINGS
	A. Pipe and Fittings: ASTM A 74, Service classes.
	B. Gaskets: ASTM C 564, rubber.
	C. Caulking Materials: ASTM B 29, pure lead and oakum or hemp fiber.

	2.2 METAL ROOF DRAINS
	A. Cast-Iron, Large-Sump, General-Purpose Roof Drains:
	1. Basis-of-Design Product:  Subject to compliance with requirements, provide Smith, Jay R. Mfg. Co. or comparable product by one (1) of the following:
	a. 5TJosam Company
	b. 5TWatts; a Watts Water Technologies company
	c. 5TZurn Industries, LLC

	2. Standard: ASME A112.6.4, for general-purpose roof drains.
	3. Body Material:  Cast iron.
	4. Dimension of Body: Nominal 2T15-inch2T diameter.
	5. Combination Flashing Ring and Gravel Stop:  Required.
	6. Outlet:  Bottom.
	7. Extension Collars:  Required.
	8. Underdeck Clamp:  Required.
	9. Sump Receiver Plate:  Required.
	10. Dome Material:  Cast iron.
	11. Perforated Gravel Guard:  Not required.
	12. Vandal-Proof Dome:  Required.



	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping systems. Indicated locations and arrangements were used to size pipe and calculate friction loss, expansion, and other design considerations. Install piping...
	B. Install piping at indicated slopes.
	C. Install piping free of sags and bends.
	D. Install fittings for changes in direction and branch connections.
	E. Install piping to allow application of insulation.
	F. Make changes in direction for storm drainage piping using appropriate branches, bends, and long-sweep bends. Do not change direction of flow more than 90 degrees. Use proper size of standard increasers and reducers if pipes of different sizes are c...
	G. Install roof drains at low points of roof areas according to roof membrane manufacturer's written installation instructions.
	1. Install flashing collar or flange of roof drain to prevent leakage between drain and adjoining roofing. Maintain integrity of waterproof membranes where penetrated.
	2. Install expansion joints, if indicated, in roof drain outlets.
	3. Position roof drains for easy access and maintenance.

	H. Install through-penetration firestop assemblies in plastic conductors at concrete floor penetrations.
	I. Install sleeve flashing device with each conductor passing through floors with waterproof membrane.

	3.2 PROTECTION
	A. Protect drains during remainder of construction period to avoid clogging with dirt or debris and to prevent damage from traffic or construction work.
	B. Place plugs in ends of uncompleted piping at end of each day or when work stops.
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	260500 FL - COMMON WORK RESULTS FOR ELECTRICAL
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Electrical equipment coordination and installation.
	2. Sleeves for raceways and cables.
	3. Sleeve seals.
	4. Grout.
	5. Common electrical installation requirements.


	1.3 DEFINITIONS
	A. EPDM:  Ethylene-propylene-diene terpolymer rubber.
	B. NBR:  Acrylonitrile-butadiene rubber.

	1.4 SUBMITTALS
	A. Product Data:  For sleeve seals.

	1.5 COORDINATION
	A. Coordinate arrangement, mounting, and support of electrical equipment:
	1. To allow maximum possible headroom unless specific mounting heights that reduce headroom are indicated.
	2. To provide for ease of disconnecting the equipment with minimum interference to other installations.
	3. To allow right of way for piping and conduit installed at required slope.
	4. So connecting raceways, cables, wireways, cable trays, and busways will be clear of obstructions and of the working and access space of other equipment.

	B. Coordinate installation of required supporting devices and set sleeves in cast-in-place concrete, masonry walls, and other structural components as they are constructed.
	C. Coordinate location of access panels and doors for electrical items that are behind finished surfaces or otherwise concealed.


	PART 2 -  PRODUCTS
	2.1 SLEEVES FOR RACEWAYS AND CABLES
	A. Steel Pipe Sleeves:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
	B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.
	C. Sleeves for Rectangular Openings:  Galvanized sheet steel.
	1. Minimum Metal Thickness:
	a. For sleeve cross-section rectangle perimeter less than 1T50 inches1T and no side more than 1T16 inches1T, thickness shall be 1T0.052 inch1T.
	b. For sleeve cross-section rectangle perimeter equal to, or more than, 1T50 inches1T and 1 or more sides equal to, or more than, 1T16 inches1T, thickness shall be 1T0.138 inch1T.



	2.2 SLEEVE SEALS
	A. Description:  Modular sealing device, designed for field assembly, to fill annular space between sleeve and raceway or cable.
	1. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated on Drawings or comparable product by one (1) of the following:
	a. Advance Products & Systems, Inc.
	b. Calpico, Inc.
	c. Metraflex Co.
	d. Pipeline Seal and Insulator, Inc.

	2. Sealing Elements:  EPDM and/or NBR interlocking links shaped to fit surface of cable or conduit.  Include type and number required for material and size of raceway or cable.
	3. Pressure Plates:  Plastic, Carbon steel, Stainless steel.  Include two (2) for each sealing element.
	4. Connecting Bolts and Nuts:  Carbon steel with corrosion-resistant coating, Stainless steel of length required to secure pressure plates to sealing elements.  Include one (1) for each sealing element.


	2.3 GROUT
	A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic aggregate grout, noncorrosive, non-staining, mixed with water to consistency suitable for application and a thirty (30) minute working time.


	PART 3 -  EXECUTION
	3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION
	A. Comply with NECA 1.
	B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit for wall-mounting items.
	C. Headroom Maintenance:  If mounting heights or other location criteria are not indicated, arrange and install components and equipment to provide maximum possible headroom consistent with these requirements.
	D. Equipment:  Install to facilitate service, maintenance, and repair or replacement of components of both electrical equipment and other nearby installations.  Connect in such a way as to facilitate future disconnecting with minimum interference with...
	E. Right of Way:  Give to piping systems installed at a required slope.

	3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS
	A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies.
	B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed openings are used.  Install sleeves during erection of slabs and walls.
	C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.
	D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.
	E. Cut sleeves to length for mounting flush with both surfaces of walls.
	F. Extend sleeves installed in floors 1T2 inches 1Tabove finished floor level.
	G. Size pipe sleeves to provide 1T½-inch1T annular clear space between sleeve and raceway or cable, unless indicated otherwise.
	H. Seal space outside of sleeves with grout for penetrations of concrete and masonry
	1. Promptly pack grout solidly between sleeve and wall so no voids remain.  Tool exposed surfaces smooth; protect grout while curing.

	I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve and raceway or cable, using joint sealant appropriate for size, depth, and location of joint.  Comply with requirements in Section 079200 "Joint Sealants."
	J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors at raceway and cable penetrations.  Install sleeves and seal raceway and cable penetration sleeves with firestop materials.
	K. Roof-Penetration Sleeves:  Seal penetration of individual raceways and cables with flexible boot-type flashing units applied in coordination with roofing work.
	L. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using steel pipe sleeves and mechanical sleeve seals.  Select sleeve size to allow for 1T1-inch1T annular clear space between pipe and sleeve for installing mechanical sleeve seals.
	M. Underground, Exterior-Wall Penetrations:  Install cast-iron pipe sleeves.  Size sleeves to allow for 1T1-inch1T annular clear space between raceway or cable and sleeve for installing mechanical sleeve seals.

	3.3 SLEEVE-SEAL INSTALLATION
	A. Install to seal exterior wall penetrations.
	B. Use type and number of sealing elements recommended by manufacturer for raceway or cable material and size.  Position raceway or cable in center of sleeve.  Assemble mechanical sleeve seals and install in annular space between raceway or cable and ...

	3.4 FIRESTOPPING
	A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical installations to restore original fire-resistance rating of assembly.



	260509 FL - ELECTRICAL DEMOLITION REQUIREMENTS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition involving electrical system as described in Contract Documents.

	B. Related Sections:
	1. Section 260500 “Common Work Results for Electrical”
	2. New and replacement work specified in appropriate specification sections.


	1.3 SCHEDULING
	A. Include on Construction Schedule sequence of individual electrical demolition operations.
	B. Coordinate with Owner for equipment and materials to be removed by Owner.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. All relocations, reconnections and removals are not necessarily indicated on Drawings.  All such work shall be included without additional cost to Owner.

	3.2 PREPARATION
	A. Disconnect equipment that is to be removed or relocated.  Carefully remove, disassemble or dismantle as required, and store in approved location on site, existing items to be reused in completed work.
	B. Where affected by demolition or new construction, relocate, extend or repair raceways, conductors, outlets and apparatus to allow continued use of electrical system.  Use methods and materials as specified for new construction.

	3.3 PERFORMANCE
	A. Perform drilling, cutting, block-offs and demolition work required for removal of necessary portions of electrical system.  Do not cut joists, beams, girders, trusses or columns without prior written permission from Architect.
	B. Remove concealed wiring abandoned due to demolition or new construction.  Remove circuits, conduits and conductors that are not to be re-used back to next active fixture, device or junction box.
	C. Patch, repair and finish surfaces affected by electrical demolition work, unless work is specifically called for under other Sections of the specifications.

	3.4 CLEANING
	A. Remove obsolete raceways, conductors, apparatus and lighting fixtures promptly from site and dispose of legally.



	260519 FL - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Building wires and cables rated 600 V and less.
	2. Connectors, splices, and terminations rated 600 V and less.
	3. Sleeves and sleeve seals for cables.


	1.3 DEFINITIONS
	A. EPDM:  Ethylene-propylene-diene terpolymer rubber.
	B. NBR:  Acrylonitrile-butadiene rubber.

	1.4 SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. Qualification Data:  For testing agency.
	C. Field quality-control test reports.

	1.5 QUALITY ASSURANCE
	A. Testing Agency Qualifications:  An independent agency, with the experience and capability to conduct the testing indicated, that is a member company of the InterNational Electrical Testing Association or is a nationally recognized testing laborator...
	1. Testing Agency's Field Supervisor:  Person currently certified by the InterNational Electrical Testing Association or the National Institute for Certification in Engineering Technologies to supervise on-site testing specified in Part 3.

	B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
	C. Comply with NFPA 70.

	1.6 COORDINATION
	A. Set sleeves in cast-in-place concrete, masonry walls, and other structural components as they are constructed.


	PART 2 -  PRODUCTS
	2.1 CONDUCTORS AND CABLES
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. Alcan Products Corporation; Alcan Cable Division
	2. American Insulated Wire Corp.; a Leviton Company
	3. General Cable Corporation
	4. Senator Wire & Cable Company
	5. Southwire Company
	6. Belden

	B. Copper Conductors:  Comply with NEMA WC 70.
	C. Conductor Insulation:  Comply with NEMA WC 70 for Types THHN-THWN.
	D. Multi-Conductor Cable:  Comply with NEMA WC 70 for metal-clad cable, Type MC with ground wire.

	2.2 CONNECTORS AND SPLICES
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. AFC Cable Systems, Inc.
	2. Hubbell Power Systems, Inc.
	3. O-Z/Gedney; EGS Electrical Group LLC
	4. 3M; Electrical Products Division
	5. Tyco Electronics Corp.

	B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, material, type, and class for application and service indicated.

	2.3 SLEEVES FOR CABLES
	A. Steel Pipe Sleeves:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
	B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.
	C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 1T0.052- or 0.138-inch1T thickness as indicated and of length to suit application.

	2.4 SLEEVE SEALS
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. Advance Products & Systems, Inc.
	2. Calpico, Inc.
	3. Metraflex Co.
	4. Pipeline Seal and Insulator, Inc.

	B. Description:  Modular sealing device, designed for field assembly, to fill annular space between sleeve and cable.
	1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or conduit.  Include type and number required for material and size of raceway or cable.
	2. Pressure Plates:  Plastic, Carbon steel, Stainless steel.  Include two (2) for each sealing element.
	3. Connecting Bolts and Nuts: Stainless steel of length required to secure pressure plates to sealing elements.  Include one (1) for each sealing element.



	PART 3 -  EXECUTION
	3.1 CONDUCTOR MATERIAL APPLICATIONS
	A. Feeders:  Copper for all feeders.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.
	B. Branch Circuits:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.

	3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND WIRING METHODS
	A. Service Entrance:  Type THHN-THWN, single conductors in raceway.
	B. Exposed Feeders: Type THHN-THWN, single conductors in raceway.
	C. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces:  Type THHN-THWN, single conductors in raceway.
	D. Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground:  Type THHN-THWN, single conductors in raceway.
	E. Feeders in Cable Tray:  Type THHN-THWN, single conductors in raceway and metal-clad cable, Type MC.
	F. Exposed Branch Circuits, Including in Crawlspaces:  Type THHN-THWN, single conductors in raceway.
	G. Branch Circuits Concealed in Ceilings, Walls, and Partitions:  Type THHN-THWN, single conductors in raceway and metal-clad cable, Type MC.
	H. Branch Circuits Concealed in Concrete, below Slabs-on-Grade, and Underground:  Type THHN-THWN, single conductors in raceway.
	I. Branch Circuits in Cable Tray:  Type THHN-THWN, single conductors in raceway and metal-clad cable, Type MC.
	J. Cord Drops and Portable Appliance Connections:  Type SO, hard service cord with stainless-steel, wire-mesh, strain relief device at terminations to suit application.
	K. Class 1 Control Circuits:  Type THHN-THWN, in raceway.
	L. Class 2 Control Circuits:  Type THHN-THWN, in raceway Power-limited cable, concealed in building finishes, Power-limited tray cable, in cable tray.

	3.3 INSTALLATION OF CONDUCTORS AND CABLES
	A. Conceal cables in finished walls, ceilings, and floors, unless otherwise indicated.
	B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used must not deteriorate conductor or insulation.  Do not exceed manufacturer's recommended maximum pulling tensions and sidewall pressure values.
	C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will not damage cables or raceway.
	D. Install exposed cables parallel and perpendicular to surfaces of exposed structural members, and follow surface contours where possible.
	E. Support cables according to Section 260529 "Hangers and Supports for Electrical Systems."
	F. Identify and color-code conductors and cables according to Section 260553 "Identification for Electrical Systems."

	3.4 CONNECTIONS
	A. Tighten electrical connectors and terminals according to manufacturer's published torque-tightening values.  If manufacturer's torque values are not indicated, use those specified in UL 486A and UL 486B.
	B. Make splices and taps that are compatible with conductor material and that possess equivalent or better mechanical strength and insulation ratings than unspliced conductors.
	1. Use oxide inhibitor in each splice and tap conductor for aluminum conductors.

	C. Wiring at Outlets:  Install conductor at each outlet, with at least 1T12 inches1T of slack.

	3.5 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS
	A. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed openings are used.  Install sleeves during erection of slabs and walls.
	B. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.
	C. Rectangular Sleeve Minimum Metal Thickness:
	1. For sleeve rectangle perimeter less than 1T50 inches1T and no side greater than 1T16 inches1T, thickness shall be 1T0.052 inch1T.
	2. For sleeve rectangle perimeter equal to, or greater than, 1T50 inches1T and 1 or more sides equal to, or greater than, 1T16 inches1T, thickness shall be 1T0.138 inch1T.

	D. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.
	E. Cut sleeves to length for mounting flush with both wall surfaces.
	F. Extend sleeves installed in floors 1T2 inches1T above finished floor level.
	G. Size pipe sleeves to provide 1T¼-inch1T annular clear space between sleeve and cable unless sleeve seal is to be installed or unless seismic criteria require different clearance.
	H. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with approved joint compound for gypsum board assemblies.
	I. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve and cable, using joint sealant appropriate for size, depth, and location of joint according to Section 079200 "Joint Sealants."
	J. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors at cable penetrations.
	K. Roof-Penetration Sleeves:  Seal penetration of individual cables with flexible boot-type flashing units applied in coordination with roofing work.
	L. Aboveground Exterior-Wall Penetrations:  Seal penetrations using sleeves and mechanical sleeve seals.  Size sleeves to allow for 1T1-inch1T annular clear space between pipe and sleeve for installing mechanical sleeve seals.
	M. Underground Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  Size sleeves to allow for 1T1-inch1T annular clear space between cable and sleeve for installing mechanical sleeve seals.

	3.6 SLEEVE-SEAL INSTALLATION
	A. Install to seal underground exterior-wall penetrations.
	B. Use type and number of sealing elements recommended by manufacturer for cable material and size.  Position cable in center of sleeve.  Assemble mechanical sleeve seals and install in annular space between cable and sleeve.  Tighten bolts against pr...

	3.7 FIRESTOPPING
	A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore original fire-resistance rating of assembly.

	3.8 FIELD QUALITY CONTROL
	A. Tests and Inspections:
	1. After installing conductors and cables and before electrical circuitry has been energized, test service entrance and feeder conductors, and conductors feeding the following critical equipment and services for compliance with requirements.
	2. Perform each visual and mechanical inspection and electrical test stated in NETA Acceptance Testing Specification.  Certify compliance with test parameters.
	3. Infrared Scanning:  After Substantial Completion, but not more than sixty (60) days after Final Acceptance, perform an infrared scan of each splice in cables and conductors No. 3 AWG and larger.  Remove box and equipment covers so splices are acces...
	a. Follow-up Infrared Scanning:  Perform an additional follow-up infrared scan of each splice eleven (11) months after date of Substantial Completion.
	b. Instrument:  Use an infrared scanning device designed to measure temperature or to detect significant deviations from normal values.  Provide calibration record for device.
	c. Record of Infrared Scanning:  Prepare a certified report that identifies splices checked and that describes scanning results.  Include notation of deficiencies detected, remedial action taken, and observations after remedial action.


	B. Test Reports:  Prepare a written report to record the following:
	1. Test procedures used.
	2. Test results that comply with requirements.
	3. Test results that do not comply with requirements and corrective action taken to achieve compliance with requirements.

	C. Remove and replace malfunctioning units and retest as specified above.



	260526 FL - GROUNDING AND BONDING FOR ELECTYRICAL SYSTEMS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes grounding systems and equipment.

	1.3 SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. As-Built Data:  Plans showing dimensioned as-built locations of grounding features specified in "Field Quality Control" Article, including the following:
	C. Qualification Data:  For qualified testing agency and testing agency's field supervisor.
	D. Field quality-control reports.
	E. Operation and Maintenance Data:  For grounding to include in emergency, operation, and maintenance manuals. In addition to items specified in Section 017823 "Operation and Maintenance Data," include the following:
	1. Instructions for periodic testing and inspection of grounding features at test wells, ground rings, and grounding connections for separately derived systems based on NETA MTS and NFPA 70B.
	a. Tests shall determine if ground-resistance or impedance values remain within specified maximums, and instructions shall recommend corrective action if values do not.
	b. Include recommended testing intervals.



	1.4 QUALITY ASSURANCE
	A. Testing Agency Qualifications:  Member company of NETA or an NRTL.
	1. Testing Agency's Field Supervisor:  Currently certified by NETA to supervise on-site testing.

	B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	C. Comply with UL 467 for grounding and bonding materials and equipment.


	PART 2 -  PRODUCTS
	2.1 CONDUCTORS
	A. Insulated Conductors:  Copper wire or cable insulated for 600 V unless otherwise required by applicable Code or authorities having jurisdiction.
	B. Bare Copper Conductors:
	1. Solid Conductors:  ASTM B 3.
	2. Stranded Conductors:  ASTM B 8.
	3. Tinned Conductors:  ASTM B 33.
	4. Bonding Cable:  28 kcmil, 14 strands of No. 17 AWG conductor, 1T¼-inch1T in diameter.
	5. Bonding Conductor:  No. 4 or No. 6 AWG, stranded conductor.
	6. Bonding Jumper:  Copper tape, braided conductors terminated with copper ferrules; 1T1-5/8 inches1T wide and 1T1/16 inch1T thick.
	7. Tinned Bonding Jumper:  Tinned-copper tape, braided conductors terminated with copper ferrules; 1T1-5/8 inches1T wide and 1T1/16 inch1T thick.

	C. Bare Grounding Conductor and Conductor Protector for Wood Poles:
	1. No. 4 AWG minimum, soft-drawn copper.
	2. Conductor Protector:  Half-round PVC or wood molding; if wood, use pressure-treated fir, cypress, or cedar.

	D. Grounding Bus:  Predrilled rectangular bars of annealed copper, 1T¼ by 4 inches1T in cross section, with 1T9/32-inch1T holes spaced 1T1-1/8 inches1T apart.  Stand-off insulators for mounting shall comply with UL 891 for use in switchboards, 600 V. ...

	2.2 CONNECTORS
	A. Listed and labeled by an NRTL acceptable to authorities having jurisdiction for applications in which used and for specific types, sizes, and combinations of conductors and other items connected.
	B. Bolted Connectors for Conductors and Pipes:  Copper or copper alloy, pressure type with at least two (2) bolts.
	1. Pipe Connectors:  Clamp type, sized for pipe.

	C. Welded Connectors:  Exothermic-welding kits of types recommended by kit manufacturer for materials being joined and installation conditions.
	D. Bus-bar Connectors:  Mechanical type, cast silicon bronze, solderless compression and exothermic-type wire terminals, and long-barrel, two-bolt connection to ground bus bar.


	PART 3 -  EXECUTION
	3.1 APPLICATIONS
	A. Conductors:  Install solid conductor for No. 8 AWG and smaller, and stranded conductors for No. 6 AWG and larger unless otherwise indicated.
	B. Isolated Grounding Conductors:  Green-colored insulation with continuous yellow stripe.  On feeders with isolated ground, identify grounding conductor where visible to normal inspection, with alternating bands of green and yellow tape, with at leas...
	C. Grounding Bus:  Install in electrical and telephone equipment rooms, in rooms housing service equipment, and elsewhere as indicated.
	1. Install bus on insulated spacers 1T2 inches1T minimum from wall, 1T6 inches1T above finished floor unless otherwise indicated.
	2. Where indicated on both sides of doorways, route bus up to top of door frame, across top of doorway, and down to specified height above floor; connect to horizontal bus.

	D. Conductor Terminations and Connections:
	1. Pipe and Equipment Grounding Conductor Terminations:  Bolted connectors.
	2. Underground Connections:  Welded connectors except at test wells and as otherwise indicated.
	3. Connections to Ground Rods at Test Wells:  Bolted connectors.
	4. Connections to Structural Steel:  Welded connectors.


	3.2 EQUIPMENT GROUNDING
	A. Install insulated equipment grounding conductors with the following items, in addition to those required by NFPA 70:
	1. Feeders and branch circuits.
	2. Lighting circuits.
	3. Receptacle circuits.
	4. Single-phase motor and appliance branch circuits.
	5. Three-phase motor and appliance branch circuits.
	6. Flexible raceway runs.
	7. Armored and metal-clad cable runs.

	B. Air-Duct Equipment Circuits:  Install insulated equipment grounding conductor to duct-mounted electrical devices operating at 120 V and more, including air cleaners, heaters, dampers, humidifiers, and other duct electrical equipment.  Bond conducto...
	C. Signal and Communication Equipment:  In addition to grounding and bonding required by NFPA 70, provide a separate grounding system complying with requirements in TIA/ATIS J-STD-607-A.
	1. For telephone, alarm, voice and data, and other communication equipment, provide No. 4 AWG minimum insulated grounding conductor in raceway from grounding electrode system to each service location, terminal cabinet, wiring closet, and central equip...
	2. Service and Central Equipment Locations and Wiring Closets:  Terminate grounding conductor on a 1T¼-by-4-by-12-inch1T grounding bus.
	3. Terminal Cabinets:  Terminate grounding conductor on cabinet grounding terminal.


	3.3 INSTALLATION
	A. Grounding Conductors:  Route along shortest and straightest paths possible unless otherwise indicated or required by Code.  Avoid obstructing access or placing conductors where they may be subjected to strain, impact, or damage.
	B. Bonding Straps and Jumpers:  Install in locations accessible for inspection and maintenance except where routed through short lengths of conduit.
	1. Bonding to Structure:  Bond straps directly to basic structure, taking care not to penetrate any adjacent parts.
	2. Bonding to Equipment Mounted on Vibration Isolation Hangers and Supports:  Install bonding so vibration is not transmitted to rigidly mounted equipment.
	3. Use exothermic-welded connectors for outdoor locations; if a disconnect-type connection is required, use a bolted clamp.

	C. Grounding and Bonding for Piping:
	1. Metal Water Service Pipe:  Install insulated copper grounding conductors, in conduit, from building's main service equipment, or grounding bus, to main metal water service entrances to building.  Connect grounding conductors to main metal water ser...
	2. Water Meter Piping:  Use braided-type bonding jumpers to electrically bypass water meters.  Connect to pipe with a bolted connector.
	3. Bond each aboveground portion of gas piping system downstream from equipment shutoff valve.

	D. Bonding Interior Metal Ducts:  Bond metal air ducts to equipment grounding conductors of associated fans, blowers, electric heaters, and air cleaners.  Install tinned bonding jumper to bond across flexible duct connections to achieve continuity.
	E. Grounding for Steel Building Structure:  Install a driven ground rod at base of each corner column and at intermediate exterior columns at distances not more than 1T60 feet1T apart.

	3.4 LABELING
	A. Comply with requirements in Section 260553 "Identification for Electrical Systems" Article for instruction signs.  The label or its text shall be green.
	1. Label Text:  "If this connector or cable is loose or if it must be removed for any reason, notify the facility manager."


	3.5 FIELD QUALITY CONTROL
	A. Perform tests and inspections.
	1. Manufacturer's Field Service:  Contractor shall engage a factory-authorized service representative to inspect components, assemblies, and equipment installations, including connections, and to assist in testing.

	B. Tests and Inspections:
	1. After installing grounding system but before permanent electrical circuits have been energized, test for compliance with requirements.
	2. Inspect physical and mechanical condition.  Verify tightness of accessible, bolted, electrical connections with a calibrated torque wrench according to manufacturer's written instructions.
	3. Test completed grounding system at each location where a maximum ground-resistance level is specified, at service disconnect enclosure grounding terminal, at ground test wells, and at individual ground rods.  Make tests at ground rods before any co...
	a. Measure ground resistance no fewer than two (2) full days after last trace of precipitation and without soil being moistened by any means other than natural drainage or seepage and without chemical treatment or other artificial means of reducing na...
	b. Perform tests by fall-of-potential method according to IEEE 81.


	C. Grounding system will be considered defective if it does not pass tests and inspections.
	D. Prepare test and inspection reports.
	E. Report measured ground resistances that exceed the following values:
	1. Power and Lighting Equipment or System with Capacity of 500 kVA and Less:  10 ohms.
	2. Power and Lighting Equipment or System with Capacity of 500 to 1000 kVA:  5 ohms.
	3. Power and Lighting Equipment or System with Capacity More Than 1000 kVA:  3 ohms.
	4. Power Distribution Units or Panelboards Serving Electronic Equipment:  1 ohm(s).
	5. Substations and Pad-Mounted Equipment:  5 ohms.
	6. Manhole Grounds:  10 ohms.

	F. Excessive Ground Resistance:  If resistance to ground exceeds specified values, notify Architect promptly and include recommendations to reduce ground resistance.



	260529 FL - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Hangers and supports for electrical equipment and systems.
	2. Construction requirements for concrete bases.


	1.3 DEFINITIONS
	A. EMT:  Electrical metallic tubing.
	B. IMC:  Intermediate metal conduit.
	C. RMC:  Rigid metal conduit.

	1.4 PERFORMANCE REQUIREMENTS
	A. Delegated Design:  Design supports for multiple raceways, including comprehensive engineering analysis by a qualified professional engineer, using performance requirements and design criteria indicated.
	B. Design supports for multiple raceways capable of supporting combined weight of supported systems and its contents.
	C. Design equipment supports capable of supporting combined operating weight of supported equipment and connected systems and components.
	D. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads calculated or imposed for this Project, with a minimum structural safety factor of five times (5x) the applied force.

	1.5 SUBMITTALS
	A. Product Data:  For the following:
	1. Steel slotted support systems.
	2. Nonmetallic slotted support systems.

	B. Shop Drawings:  Signed and sealed by a qualified professional engineer. Show fabrication and installation details and include calculations for the following:
	1. Trapeze hangers.  Include Product Data for components.
	2. Steel slotted channel systems.  Include Product Data for components.
	3. Nonmetallic slotted channel systems.  Include Product Data for components.
	4. Equipment supports.

	C. Welding certificates.

	1.6 QUALITY ASSURANCE
	A. Welding:  Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code - Steel."
	B. Comply with NFPA 70.


	PART 2 -  PRODUCTS
	2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS
	A. Steel Slotted Support Systems:  Comply with MFMA 4, factory-fabricated components for field assembly.
	1. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. Allied Tube & Conduit
	b. Cooper B-Line, Inc.; a division of Cooper Industries
	c. ERICO International Corporation
	d. GS Metals Corp.
	e. Thomas & Betts Corporation
	f. Unistrut; Tyco International, Ltd.
	g. Wesanco, Inc.

	2. Metallic Coatings:  Hot-dip galvanized after fabrication and applied according to MFMA-4.
	3. Nonmetallic Coatings:  Manufacturer's standard PVC, polyurethane, or polyester coating applied according to MFMA-4.
	4. Painted Coatings:  Manufacturer's standard painted coating applied according to MFMA-4.
	5. Channel Dimensions:  Selected for applicable load criteria.

	B. Nonmetallic Slotted Support Systems:  Structural-grade, factory-formed, glass-fiber-resin channels and angles with 1T9/16-inch-1Tdiameter holes at a maximum of 1T8 inches1T o.c., in at least one (1) surface.
	1. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	a. Allied Tube & Conduit
	b. Cooper B-Line, Inc.; a division of Cooper Industries
	c. Fabco Plastics Wholesale Limited
	d. Seasafe, Inc.

	2. Fittings and Accessories:  Products of channel and angle manufacturer and designed for use with those items.
	3. Fitting and Accessory Materials:  Same as channels and angles, except metal items may be stainless steel.
	4. Rated Strength:  Selected to suit applicable load criteria.

	C. Raceway and Cable Supports:  As described in NECA 1 and NECA 101.
	D. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and associated fittings, designed for types and sizes of raceway or cable to be supported.
	E. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of threaded body and insulating wedging plug or plugs for non-armored electrical conductors or cables in riser conduits.  Plugs shall have number, size, and shape o...
	F. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36, steel plates, shapes, and bars; black and galvanized.
	G. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or their supports to building surfaces include the following:
	1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened Portland cement concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for supported loads and building materials where used.
	a. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1) Hilti Inc.
	2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
	3) MKT Fastening, LLC
	4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit


	2. Mechanical-Expansion Anchors:  Insert-wedge-type, zinc-coated and stainless steel, for use in hardened Portland cement concrete with tension, shear, and pullout capacities appropriate for supported loads and building materials in which used.
	a. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1) Cooper B-Line, Inc.; a division of Cooper Industries
	2) Empire Tool and Manufacturing Co., Inc.
	3) Hilti Inc.
	4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
	5) MKT Fastening, LLC


	3. Concrete Inserts:  Steel or malleable-iron, slotted support system units similar to MSS Type 18; complying with MFMA-4 or MSS SP-58.
	4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for attached structural element.
	5. Through Bolts:  Structural type, hex head, and high strength.  Comply with ASTM A 325.
	6. Toggle Bolts:  All-steel springhead type.
	7. Hanger Rods:  Threaded steel.


	2.2 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES
	A. Description:  Welded or bolted, structural-steel shapes, shop or field fabricated to fit dimensions of supported equipment.
	B. Materials:  Comply with requirements in Section 055000 "Metal Fabrications" for steel shapes and plates.


	PART 3 -  EXECUTION
	3.1 APPLICATION
	A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical equipment and systems except if requirements in this Section are stricter.
	B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space supports for EMT, IMC, and RMC as required by scheduled in NECA 1, where it’s Table 1 lists maximum spacings less than stated in NFPA 70.  Minimum rod size shall be 1T¼ inch1T ...
	C. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel slotted or other support system, sized so capacity can be increased by at least twenty-five percent (25%) in future without exceeding specified design load limits.
	1. Secure raceways and cables to these supports with two-bolt conduit clamps single-bolt conduit clamps single-bolt conduit clamps using spring friction action for retention in support channel.

	D. Spring-steel clamps designed for supporting single conduits without bolts may be used for 1T1½-inch1T and smaller raceways serving branch circuits and communication systems above suspended ceilings and for fastening raceways to trapeze supports.

	3.2 SUPPORT INSTALLATION
	A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this Article.
	B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT, IMC, and RMC may be supported by openings through structure members, as permitted in NFPA 70.
	C. Strength of Support Assemblies:  Where not indicated, select sizes of components so strength will be adequate to carry present and future static loads within specified loading limits.  Minimum static design load used for strength determination shal...
	D. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten electrical items and their supports to building structural elements by the following methods unless otherwise indicated by code:
	1. To Wood:  Fasten with lag screws or through bolts.
	2. To New Concrete:  Bolt to concrete inserts.
	3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor fasteners on solid masonry units.
	4. To Existing Concrete:  Expansion anchor fasteners.
	5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock washers and nuts may be used in existing standard-weight concrete 1T4 inches1T thick or greater.  Do not use for anchorage to lightweight-aggregate concrete or f...
	6. To Steel:  Welded threaded studs complying with AWS D1.1, with lock washers and nuts, Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying with MSS SP-69, Spring-tension clamps.
	7. To Light Steel:  Sheet metal screws.
	8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount cabinets, panelboards, disconnect switches, control enclosures, pull and junction boxes, transformers, and other devices on slotted-channel racks attached to substrate by mea...

	E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing bars.

	3.3 INSTALLATION OF FABRICATED METAL SUPPORTS
	A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to support and anchor electrical materials and equipment.
	B. Field Welding:  Comply with AWS D1.1.

	3.4 CONCRETE BASES
	A. Construct concrete bases of dimensions indicated but not less than 1T4 inches1T larger in both directions than supported unit, and so anchors will be a minimum of 10 bolt diameters from edge of the base.
	B. Use 1T3000-psi1T, twenty-eight (28) day compressive-strength concrete.
	C. Anchor equipment to concrete base.
	1. Place and secure anchorage devices.  Use supported equipment manufacturer's setting drawings, templates, diagrams, instructions, and directions furnished with items to be embedded.
	2. Install anchor bolts to elevations required for proper attachment to supported equipment.
	3. Install anchor bolts according to anchor-bolt manufacturer's written instructions.


	3.5 PAINTING
	A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately after erecting hangers and supports.  Use same materials as used for shop painting.  Comply with SSPC-PA 1 requirements for touching up field-painted surf...
	1. Apply paint by brush or spray to provide minimum dry film thickness of 1T2.0 mils1T.

	B. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply galvanizing-repair paint to comply with ASTM A 780.



	260533 FL - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring.

	1.3 DEFINITIONS
	A. EMT:  Electrical metallic tubing.
	B. ENT:  Electrical nonmetallic tubing.
	C. EPDM:  Ethylene-propylene-diene terpolymer rubber.
	D. FMC:  Flexible metal conduit.
	E. IMC:  Intermediate metal conduit.
	F. LFMC:  Liquidtight flexible metal conduit.
	G. LFNC:  Liquidtight flexible nonmetallic conduit.
	H. NBR:  Acrylonitrile-butadiene rubber.
	I. RNC:  Rigid nonmetallic conduit.

	1.4 SUBMITTALS
	A. Product Data:  For surface raceways, wireways and fittings, floor boxes, hinged-cover enclosures, and cabinets.
	B. Shop Drawings:  For the following raceway components.  Include plans, elevations, sections, details, and attachments to other work.
	1. Custom enclosures and cabinets.

	C. Coordination Drawings:  Conduit routing plans, drawn to scale, on which the following items are shown and coordinated with each other, based on input from installers of the items involved:
	1. Structural members in the paths of conduit groups with common supports.
	2. HVAC and plumbing items and architectural features in the paths of conduit groups with common supports.

	D. Qualification Data:  For professional engineer and testing agency.
	E. Source quality-control test reports.

	1.5 QUALITY ASSURANCE
	A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
	B. Comply with NFPA 70.


	PART 2 -  PRODUCTS
	2.1 METAL CONDUIT AND TUBING
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. AFC Cable Systems, Inc.
	2. Alflex Inc.
	3. Allied Tube & Conduit; a Tyco International Ltd. Co.
	4. Anamet Electrical, Inc.; Anaconda Metal Hose
	5. Electri-Flex Co.
	6. Manhattan/CDT/Cole-Flex
	7. Maverick Tube Corporation
	8. O-Z Gedney; a unit of General Signal
	9. Wheatland Tube Company

	B. Rigid Steel Conduit:  ANSI C80.1.
	C. IMC:  ANSI C80.6.
	D. PVC-Coated Steel Conduit:  PVC-coated rigid steel conduit and IMC.
	1. Comply with NEMA RN 1.
	2. Coating Thickness:  1T0.040 inch1T, minimum.

	E. EMT:  ANSI C80.3.
	F. FMC:  Zinc-coated steel or aluminum.
	G. LFMC:  Flexible steel conduit with PVC jacket.
	H. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:  NEMA FB 1; listed for type and size raceway with which used, and for application and environment in which installed.
	1. Conduit Fittings for Hazardous (Classified) Locations:  Comply with UL 886.
	2. Fittings for EMT: Steel or die-cast and set-screw or compression type.
	3. Coating for Fittings for PVC-Coated Conduit:  Minimum thickness, 1T0.040 inch1T, with overlapping sleeves protecting threaded joints.

	I. Joint Compound for Rigid Steel Conduit or IMC:  Listed for use in cable connector assemblies, and compounded for use to lubricate and protect threaded raceway joints from corrosion and enhance their conductivity.

	2.2 NONMETALLIC CONDUIT AND TUBING
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. AFC Cable Systems, Inc.
	2. Anamet Electrical, Inc.; Anaconda Metal Hose
	3. Arnco Corporation
	4. CANTEX Inc.
	5. CertainTeed Corp.; Pipe & Plastics Group
	6. Condux International, Inc.
	7. ElecSYS, Inc.
	8. Electri-Flex Co.
	9. Lamson & Sessions; Carlon Electrical Products
	10. Manhattan/CDT/Cole-Flex
	11. RACO; a Hubbell Company
	12. Thomas & Betts Corporation

	B. ENT:  NEMA TC 13.
	C. RNC:  NEMA TC 2, Type EPC-40-PVC, unless otherwise indicated.
	D. LFNC:  UL 1660.
	E. Fittings for ENT and RNC:  NEMA TC 3; match to conduit or tubing type and material.
	F. Fittings for LFNC:  UL 514B.

	2.3 METAL WIREWAYS
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. Cooper B-Line, Inc.
	2. Hoffman
	3. Square D; Schneider Electric

	B. Description:  Sheet metal sized and shaped as indicated, NEMA 250, Type 3R, unless otherwise indicated.
	C. Fittings and Accessories:  Include couplings, offsets, elbows, expansion joints, adapters, hold-down straps, end caps, and other fittings to match and mate with wireways as required for complete system.
	D. Wireway Covers:  Hinged type, Screw-cover type, Flanged-and-gasketed type, or as indicated.
	E. Finish:  Manufacturer's standard enamel finish.

	2.4 SURFACE RACEWAYS
	A. Surface Metal Raceways:  Galvanized steel with snap-on covers.  Manufacturer's standard enamel finish in color selected by Architect and Owner from manufacturer’s full range.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. Thomas & Betts Corporation
	b. Walker Systems, Inc.; Wiremold Company (The)
	c. Wiremold Company (The); Electrical Sales Division


	B. Surface Nonmetallic Raceways:  Two-piece construction, manufactured of rigid PVC with texture and color selected by Architect and Owner from manufacturer's full range.
	1. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	a. Butler Manufacturing Company; Walker Division
	b. Enduro Systems, Inc.; Composite Products Division
	c. Hubbell Incorporated; Wiring Device-Kellems Division
	d. Lamson & Sessions; Carlon Electrical Products
	e. Panduit Corp.
	f. Walker Systems, Inc.; Wiremold Company (The)
	g. Wiremold Company (The); Electrical Sales Division



	2.5 BOXES, ENCLOSURES, AND CABINETS
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc.
	2. EGS/Appleton Electric
	3. Erickson Electrical Equipment Company
	4. Hoffman
	5. Hubbell Incorporated; Killark Electric Manufacturing Co. Division
	6. O-Z/Gedney; a unit of General Signal
	7. RACO; a Hubbell Company
	8. Robroy Industries, Inc.; Enclosure Division
	9. Scott Fetzer Co.; Adalet Division
	10. Spring City Electrical Manufacturing Company
	11. Thomas & Betts Corporation
	12. Walker Systems, Inc.; Wiremold Company (The)
	13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary

	B. Sheet Metal Outlet and Device Boxes:  NEMA OS 1.
	C. Cast-Metal Outlet and Device Boxes:  NEMA FB 1, cast feralloy, Type FD, with gasketed cover.
	D. Nonmetallic Outlet and Device Boxes:  NEMA OS 2.
	E. Small Sheet Metal Pull and Junction Boxes:  NEMA OS 1.
	F. Cast-Metal Access, Pull, and Junction Boxes:  NEMA FB 1, galvanized cast iron with gasketed cover.
	G. Hinged-Cover Enclosures:  NEMA 250, Type 1, with continuous-hinge cover with flush latch, unless otherwise indicated.
	1. Metal Enclosures:  Steel, finished inside and out with manufacturer's standard enamel.
	2. Nonmetallic Enclosures:  Plastic, finished inside with radio-frequency-resistant paint.

	H. Cabinets:
	1. NEMA 250, Type 1, galvanized-steel box with removable interior panel and removable front, finished inside and out with manufacturer's standard enamel.
	2. Hinged door in front cover with flush latch and concealed hinge.
	3. Key latch to match panelboards.
	4. Metal barriers to separate wiring of different systems and voltage.
	5. Accessory feet where required for freestanding equipment.


	2.6 SLEEVES FOR RACEWAYS
	A. Steel Pipe Sleeves:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
	B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile-iron pressure pipe, with plain ends and integral waterstop, unless otherwise indicated.
	C. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 1T0.052- or 0.138-inch1T thickness as indicated and of length to suit application.
	D. Coordinate sleeve selection and application with selection and application of firestopping.

	2.7 SLEEVE SEALS
	A. Basis-of-Design Product:  Subject to compliance with requirements, provide the product indicated on Drawings or a comparable product by one (1) of the following:
	1. Advance Products & Systems, Inc.
	2. Calpico, Inc.
	3. Metraflex Co.
	4. Pipeline Seal and Insulator, Inc.

	B. Description:  Modular sealing device, designed for field assembly, to fill annular space between sleeve and cable.
	1. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or conduit.  Include type and number required for material and size of raceway or cable.
	2. Pressure Plates:  Stainless steel.  Include two (2) for each sealing element.
	3. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure plates to sealing elements.  Include one (1) for each sealing element.



	PART 3 -  EXECUTION
	3.1 RACEWAY APPLICATION
	A. Comply with the following indoor applications, unless otherwise indicated:
	1. Exposed, Not Subject to Physical Damage:  EMT, ENT, or RNC.
	2. Exposed, Not Subject to Severe Physical Damage:  EMT, RNC identified for such use.
	3. Exposed and Subject to Severe Physical Damage:  Rigid steel conduit.  Includes raceways in the following locations:
	a. Loading dock.
	b. Corridors used for traffic of mechanized carts, forklifts, and pallet-handling units.
	c. Mechanical rooms.

	4. Concealed in Ceilings and Interior Walls and Partitions:  EMT, ENT, or RNC, Type EPC-40-PVC.
	5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, Electric Solenoid, or Motor-Driven Equipment):  FMC, except use LFMC in damp or wet locations.
	6. Damp or Wet Locations:  Rigid steel conduit.
	7. Raceways for Optical Fiber or Communications Cable in Spaces Used for Environmental Air:  Plenum-type, optical fiber/communications cable raceway, EMT.
	8. Raceways for Optical Fiber or Communications Cable Risers in Vertical Shafts:  Riser-type, optical fiber/communications cable raceway, EMT.
	9. Raceways for Concealed General Purpose Distribution of Optical Fiber or Communications Cable:  General-use, optical fiber/communications cable raceway, Riser-type, optical fiber/communications cable raceway, Plenum-type, optical fiber/communication...
	10. Boxes and Enclosures:  NEMA 250, Type 1, except use NEMA 250, Type 4, stainless steel nonmetallic in damp or wet locations.

	B. Comply with the following outdoor applications, unless otherwise indicated:
	1. Buried: PVC, schedule 40.
	2. Exposed: Rigid Steel Conduit.
	3. Provide LFNC for connection to vibrating equipment in wet locations. Maximum length shall be 5’.

	C. Minimum Raceway Size: 1T¾-inch1T trade size.
	D. Raceway Fittings:  Compatible with raceways and suitable for use and location.
	1. Rigid and Intermediate Steel Conduit:  Use threaded rigid steel conduit fittings, unless otherwise indicated.
	2. PVC Externally Coated, Rigid Steel Conduits:  Use only fittings listed for use with that material.  Patch and seal all joints, nicks, and scrapes in PVC coating after installing conduits and fittings.  Use sealant recommended by fitting manufacturer.

	E. Do not install aluminum conduits in contact with concrete.

	3.2 INSTALLATION
	A. Comply with NECA 1 for installation requirements applicable to products specified in Part 2 except where requirements on Drawings or in this Article are stricter.
	B. Keep raceways at least 1T6 inches1T away from parallel runs of flues and steam or hot-water pipes.  Install horizontal raceway runs above water and steam piping.
	C. Complete raceway installation before starting conductor installation.
	D. Support raceways as specified in Section 260529 "Hangers and Supports for Electrical Systems."
	E. Arrange stub-ups so curved portions of bends are not visible above the finished slab.
	F. Install no more than the equivalent of three (3) 90-degree bends in any conduit run except for communications conduits, for which fewer bends are allowed.
	G. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise indicated.
	H. Raceways Embedded in Slabs:
	1. Run conduit larger than 1T1-inch1T trade size, parallel or at right angles to main reinforcement.  Where at right angles to reinforcement, place conduit close to slab support.
	2. Arrange raceways to cross building expansion joints at right angles with expansion fittings.
	3. Change from ENT to RNC, Type EPC-40-PVC, rigid steel conduit, or IMC before rising above the floor.

	I. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:  Apply listed compound to threads of raceway and fittings before making up joints.  Follow compound manufacturer's written instructions.
	J. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating bushings to protect conductors, including conductors smaller than No. 4 AWG.
	K. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line with not less than 1T200-lb1T tensile strength.  Leave at least 1T12 inches1T of slack at each end of pull wire.
	L. Raceways for Optical Fiber and Communications Cable:  Install raceways, metallic and nonmetallic, rigid and flexible, as follows:
	1. 1T¾-Inch1T Trade Size and Smaller:  Install raceways in maximum lengths of 1T50 feet1T.
	2. 1T1-Inch1T Trade Size and Larger:  Install raceways in maximum lengths of 1T75 feet1T.
	3. Install with a maximum of two (2) 90-degree bends or equivalent for each length of raceway unless Drawings show stricter requirements.  Separate lengths with pull or junction boxes or terminations at distribution frames or cabinets where necessary ...

	M. Install raceway sealing fittings at suitable, approved, and accessible locations and fill them with listed sealing compound.  For concealed raceways, install each fitting in a flush steel box with a blank cover plate having a finish similar to that...
	1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated spaces.
	2. Where otherwise required by NFPA 70.

	N. Expansion-Joint Fittings for RNC:  Install in each run of aboveground conduit that is located where environmental temperature change may exceed 1T30 deg F1T4T (17 deg C)4T, and that has straight-run length that exceeds 1T25 feet1T.
	1. Install expansion-joint fittings for each of the following locations, and provide type and quantity of fittings that accommodate temperature change listed for location:
	a. Outdoor Locations Not Exposed to Direct Sunlight:  1T125 deg F1T4T (70 deg C)4T temperature change.
	b. Outdoor Locations Exposed to Direct Sunlight:  1T155 deg F1T4T (86 deg C)4T temperature change.
	c. Indoor Spaces:  Connected with the Outdoors without Physical Separation:  1T125 deg F1T4T (70 deg C)4T temperature change.
	d. Attics:  1T135 deg F1T4T (75 deg C)4T temperature change.

	2. Install fitting(s) that provide expansion and contraction for at least 1T0.00041 inch per foot of length of straight run per deg F1T4T (0.06 mm per meter of length of straight run per deg C)4T of temperature change.
	3. Install each expansion-joint fitting with position, mounting, and piston setting selected according to manufacturer's written instructions for conditions at specific location at the time of installation.

	O. Flexible Conduit Connections:  Use maximum of 1T72 inches1T of flexible conduit for recessed and semi-recessed lighting fixtures, equipment subject to vibration, noise transmission, or movement; and for transformers and motors.
	1. Use LFMC in damp or wet locations subject to severe physical damage.
	2. Use LFMC or LFNC in damp or wet locations not subject to severe physical damage.

	P. Recessed Boxes in Masonry Walls:  Saw-cut opening for box in center of cell of masonry block, and install box flush with surface of wall.
	Q. Set metal floor boxes level and flush with finished floor surface.
	R. Set nonmetallic floor boxes level.  Trim after installation to fit flush with finished floor surface.

	3.3 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS
	A. Coordinate sleeve selection and application with selection and application of firestopping.
	B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed openings are used.  Install sleeves during erection of slabs and walls.
	C. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.
	D. Rectangular Sleeve Minimum Metal Thickness:
	1. For sleeve cross-section rectangle perimeter less than 1T50 inches1T and no side greater than 1T16 inches1T, thickness shall be 1T0.052 inch1T.
	2. For sleeve cross-section rectangle perimeter equal to, or greater than, 1T50 inches1T and one (1) or more sides equal to, or greater than, 1T16 inches1T, thickness shall be 1T0.138 inch1T.

	E. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies unless openings compatible with firestop system used are fabricated during construction of floor or wall.
	F. Cut sleeves to length for mounting flush with both surfaces of walls.
	G. Extend sleeves installed in floors 1T2 inches1T above finished floor level.
	H. Size pipe sleeves to provide 1T¼-inch1T annular clear space between sleeve and raceway unless sleeve seal is to be installed or unless seismic criteria require different clearance.
	I. Seal space outside of sleeves with grout for penetrations of concrete and masonry and with approved joint compound for gypsum board assemblies.
	J. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve and raceway, using joint sealant appropriate for size, depth, and location of joint.  Refer to Section 079200 "Joint Sealants" for materials and installation.
	K. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors at raceway penetrations.  Install sleeves and seal with firestop materials.
	L. Roof-Penetration Sleeves:  Seal penetration of individual raceways with flexible, boot-type flashing units applied in coordination with roofing work.
	M. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using sleeves and mechanical sleeve seals.  Select sleeve size to allow for 1T1-inch1T annular clear space between pipe and sleeve for installing mechanical sleeve seals.
	N. Underground, Exterior-Wall Penetrations:  Install cast-iron "wall pipes" for sleeves.  Size sleeves to allow for 1T1-inch1T annular clear space between raceway and sleeve for installing mechanical sleeve seals.

	3.4 SLEEVE-SEAL INSTALLATION
	A. Install to seal underground, exterior wall penetrations.
	B. Use type and number of sealing elements recommended by manufacturer for raceway material and size.  Position raceway in center of sleeve.  Assemble mechanical sleeve seals and install in annular space between raceway and sleeve.  Tighten bolts agai...

	3.5 FIRESTOPPING
	A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore original fire-resistance rating of assembly.

	3.6 PROTECTION
	A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are without damage or deterioration at time of Substantial Completion.
	1. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer.
	2. Repair damage to PVC or paint finishes with matching touchup coating recommended by manufacturer.




	260548 FL - VIBRATION AND SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Isolation pads.
	2. Spring isolators.
	3. Restrained spring isolators.
	4. Channel support systems.
	5. Restraint cables.
	6. Hanger rod stiffeners.
	7. Anchorage bushings and washers.

	B. Related Sections include the following:
	1. Section 260529 "Hangers and Supports for Electrical Systems" for commonly used electrical supports and installation requirements.


	1.3 DEFINITIONS
	A. The IBC:  International Building Code.
	B. ICC-ES:  ICC-Evaluation Service.
	C. OSHPD:  Office of Statewide Health Planning and Development for the State of California.

	1.4 PERFORMANCE REQUIREMENTS
	A. Seismic-Restraint Loading:
	1. Site Class as Defined in the IBC:  E.
	2. Assigned Seismic Use Group or Building Category as Defined in the IBC:  III.
	a. Component Importance Factor:  1.5.
	b. Component Response Modification Factor:  5.5.
	c. Component Amplification Factor:  1.0.

	3. Design Spectral Response Acceleration at Short Periods (0.2 Second).


	1.5 ACTION SUBMITTALS
	A. Product Data:  For the following:
	1. Include rated load, rated deflection, and overload capacity for each vibration isolation device.
	2. Illustrate and indicate style, material, strength, fastening provision, and finish for each type and size of seismic-restraint component used.
	a. Tabulate types and sizes of seismic restraints, complete with report numbers and rated strength in tension and shear as evaluated by an agency acceptable to authorities having jurisdiction.
	b. Annotate to indicate application of each product submitted and compliance with requirements.

	3. Restrained-Isolation Devices:  Include ratings for horizontal, vertical, and combined loads.

	B. Delegated-Design Submittal:  For vibration isolation and seismic-restraint details indicated to comply with performance requirements and design criteria, including analysis data signed and sealed by the qualified professional engineer responsible f...
	1. Design Calculations:  Calculate static and dynamic loading due to equipment weight and operation, seismic forces required to select vibration isolators and seismic restraints.
	a. Coordinate design calculations with wind-load calculations required for equipment mounted outdoors.  Comply with requirements in other electrical Sections for equipment mounted outdoors.

	2. Indicate materials and dimensions and identify hardware, including attachment and anchorage devices.
	3. Field-fabricated supports.
	4. Seismic-Restraint Details:
	a. Design Analysis:  To support selection and arrangement of seismic restraints.  Include calculations of combined tensile and shear loads.
	b. Details:  Indicate fabrication and arrangement.  Detail attachments of restraints to the restrained items and to the structure.  Show attachment locations, methods, and spacings.  Identify components, list their strengths, and indicate directions a...
	c. Preapproval and Evaluation Documentation:  By an agency acceptable to authorities having jurisdiction, showing maximum ratings of restraint items and the basis for approval (tests or calculations).



	1.6 INFORMATIONAL SUBMITTALS
	A. Coordination Drawings:  Show coordination of seismic bracing for electrical components with other systems and equipment in the vicinity, including other supports and seismic restraints.
	B. Qualification Data:  For professional engineer and testing agency.
	C. Welding certificates.
	D. Field quality-control test reports.

	1.7 QUALITY ASSURANCE
	A. Testing Agency Qualifications:  An independent agency, with the experience and capability to conduct the testing indicated, that is a nationally recognized testing laboratory (NRTL) as defined by OSHA in 29 CFR 1910.7, and that is acceptable to aut...
	B. Comply with seismic-restraint requirements in the IBC unless requirements in this Section are more stringent.
	C. Welding:  Qualify procedures and personnel according to AWS D1.1 "Structural Welding Code - Steel."
	D. Seismic-restraint devices shall have horizontal and vertical load testing and analysis and shall bear anchorage preapproval OPA number from OSHPD, preapproval by ICC-ES, or preapproval by another agency acceptable to authorities having jurisdiction...
	E. Comply with NFPA 70.


	PART 2 -  PRODUCTS
	2.1 VIBRATION ISOLATORS
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. 5TAce Mountings Co., Inc5T.
	2. 5TAmber/Booth Company, Inc5T.
	3. 5TCalifornia Dynamics Corporation
	4. 5TIsolation Technology, Inc5T.
	5. 5TKinetics Noise Control
	6. 5TMason Industries
	7. 5TVibration Eliminator Co., Inc5T.
	8. 5TVibration Isolation
	9. 5TVibration Mountings & Controls, Inc5T.

	B. Pads:  Arrange in single or multiple layers of sufficient stiffness for uniform loading over pad area, molded with a nonslip pattern and galvanized-steel baseplates, and factory cut to sizes that match requirements of supported equipment.
	1. Resilient Material:  Oil- and water-resistant neoprene.

	C. Spring Isolators:  Freestanding, laterally stable, open-spring isolators.
	1. Outside Spring Diameter:  Not less than eighty percent (80%) of the compressed height of the spring at rated load.
	2. Minimum Additional Travel:  Fifty percent (50%) of the required deflection at rated load.
	3. Lateral Stiffness:  More than eighty percent (80%) of rated vertical stiffness.
	4. Overload Capacity:  Support two hundred percent (200%) of rated load, fully compressed, without deformation or failure.
	5. Baseplates:  Factory drilled for bolting to structure and bonded to 2T¼-inch2T thick, rubber isolator pad attached to baseplate underside.  Baseplates shall limit floor load to 2T500 psig2T.
	6. Top Plate and Adjustment Bolt:  Threaded top plate with adjustment bolt and cap screw to fasten and level equipment.

	D. Restrained Spring Isolators:  Freestanding, steel, open-spring isolators with seismic or limit-stop restraint.
	1. Housing:  Steel with resilient vertical-limit stops to prevent spring extension due to weight being removed; factory-drilled baseplate bonded to 2T¼-inch2T  thick, neoprene or rubber isolator pad attached to baseplate underside; and adjustable equi...
	2. Restraint:  Seismic or limit-stop as required for equipment and authorities having jurisdiction.
	3. Outside Spring Diameter:  Not less than eighty percent (80%) of the compressed height of the spring at rated load.
	4. Minimum Additional Travel:  Fifty percent (50%) of the required deflection at rated load.
	5. Lateral Stiffness:  More than eighty percent (80%) of rated vertical stiffness.
	6. Overload Capacity:  Support two hundred percent (200%) of rated load, fully compressed, without deformation or failure.


	2.2 SEISMIC-RESTRAINT DEVICES
	A. Manufacturers:  Subject to compliance with requirements, provide products by one (1) of the following:
	1. 5TAmber/Booth Company, Inc5T.
	2. 5TCalifornia Dynamics Corporation
	3. 5TCooper B-Line, Inc.; a division of Cooper Industries
	4. 5THilti Inc5T.
	5. 5TLoos & Co.; Seismic Earthquake Division
	6. 5TMason Industries
	7. 5TTOLCO Incorporated; a brand of NIBCO INC5T.
	8. 5TUnistrut; Tyco International, Ltd5T.

	B. General Requirements for Restraint Components:  Rated strengths, features, and application requirements shall be as defined in reports by an agency acceptable to authorities having jurisdiction.
	1. Structural Safety Factor:  Allowable strength in tension, shear, and pullout force of components shall be at least four times (4x) the maximum seismic forces to which they will be subjected.

	C. Channel Support System:  MFMA-3, shop- or field-fabricated support assembly made of slotted steel channels with accessories for attachment to braced component at one (1) end and to building structure at the other end and other matching components a...
	D. Restraint Cables:  ASTM A 603 galvanized-steel cables with end connections made of steel assemblies with thimbles, brackets, swivels, and bolts designed for restraining cable service; and with a minimum of two (2) clamping bolts for cable engagement.
	E. Hanger Rod Stiffener:  Steel tube or steel slotted-support-system sleeve with internally bolted connections to hanger rod.  Do not weld stiffeners to rods.
	F. Bushings for Floor-Mounted Equipment Anchor:  Neoprene bushings designed for rigid equipment mountings, and matched to type and size of anchors and studs.
	G. Bushing Assemblies for Wall-Mounted Equipment Anchorage:  Assemblies of neoprene elements and steel sleeves designed for rigid equipment mountings, and matched to type and size of attachment devices.
	H. Resilient Isolation Washers and Bushings:  One-piece, molded, oil- and water-resistant neoprene, with a flat washer face.
	I. Mechanical Anchor:  Drilled-in and stud-wedge or female-wedge type in zinc-coated steel for interior applications and stainless steel for exterior applications.  Select anchors with strength required for anchor and as tested according to ASTM E 488...
	J. Adhesive Anchor:  Drilled-in and capsule anchor system containing polyvinyl or urethane methacrylate-based resin and accelerator, or injected polymer or hybrid mortar adhesive.  Provide anchor bolts and hardware with zinc-coated steel for interior ...

	2.3 FACTORY FINISHES
	A. Finish:  Manufacturer's standard paint applied to factory-assembled and -tested equipment before shipping.
	1. Powder coating on springs and housings.
	2. All hardware shall be galvanized.  Hot-dip galvanize metal components for exterior use.
	3. Baked enamel or powder coat for metal components on isolators for interior use.
	4. Color-code or otherwise mark vibration isolation and seismic-control devices to indicate capacity range.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine areas and equipment to receive vibration isolation and seismic-control devices for compliance with requirements for installation tolerances and other conditions affecting performance.
	B. Examine roughing-in of reinforcement and cast-in-place anchors to verify actual locations before installation.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 APPLICATIONS
	A. Multiple Raceways or Cables:  Secure raceways and cables to trapeze member with clamps approved for application by an agency acceptable to authorities having jurisdiction.
	B. Hanger Rod Stiffeners:  Install hanger rod stiffeners where indicated or scheduled on Drawings to receive them and where required to prevent buckling of hanger rods due to seismic forces.
	C. Strength of Support and Seismic-Restraint Assemblies:  Where not indicated, select sizes of components so strength will be adequate to carry present and future static and seismic loads within specified loading limits.

	3.3 SEISMIC-RESTRAINT DEVICE INSTALLATION
	A. Equipment and Hanger Restraints:
	1. Install restrained isolators on electrical equipment.
	2. Install resilient, bolt-isolation washers on equipment anchor bolts where clearance between anchor and adjacent surface exceeds 2T0.125 inch2T.
	3. Install seismic-restraint devices using methods approved by an agency acceptable to authorities having jurisdiction providing required submittals for component.

	B. Install bushing assemblies for mounting bolts for wall-mounted equipment, arranged to provide resilient media where equipment or equipment-mounting channels are attached to wall.
	C. Attachment to Structure:  If specific attachment is not indicated, anchor bracing to structure at flanges of beams, at upper truss chords of bar joists, or at concrete members.
	D. Drilled-in Anchors:
	1. Identify position of reinforcing steel and other embedded items prior to drilling holes for anchors.  Do not damage existing reinforcing or embedded items during coring or drilling.  Notify the structural engineer if reinforcing steel or other embe...
	2. Do not drill holes in concrete or masonry until concrete, mortar, or grout has achieved full design strength.
	3. Wedge Anchors:  Protect threads from damage during anchor installation.  Heavy-duty sleeve anchors shall be installed with sleeve fully engaged in the structural element to which anchor is to be fastened.
	4. Adhesive Anchors:  Clean holes to remove loose material and drilling dust prior to installation of adhesive.  Place adhesive in holes proceeding from the bottom of the hole and progressing toward the surface in such a manner as to avoid introductio...
	5. Set anchors to manufacturer's recommended torque, using a torque wrench.
	6. Install zinc-coated steel anchors for interior and stainless-steel anchors for exterior applications.


	3.4 ACCOMMODATION OF DIFFERENTIAL SEISMIC MOTION
	A. Install flexible connections in runs of raceways, cables, wireways, cable trays, and busways where they cross seismic joints, where adjacent sections or branches are supported by different structural elements, and where they terminate with connecti...

	3.5 FIELD QUALITY CONTROL
	A. Testing Agency:  Contractor shall engage a qualified testing agency to perform tests and inspections and prepare test reports.
	B. Tests and Inspections:
	1. Provide evidence of recent calibration of test equipment by a testing agency acceptable to authorities having jurisdiction.
	2. Schedule test with Owner, through Architect, before connecting anchorage device to restrained component (unless postconnection testing has been approved), and with at least seven (7) days' advance notice.
	3. Obtain Architect's approval before transmitting test loads to structure.  Provide temporary load-spreading members.
	4. Test at least four (4) of each type and size of installed anchors and fasteners selected by Architect.
	5. Test to ninety percent (90%) of rated proof load of device.
	6. Measure isolator restraint clearance.
	7. Measure isolator deflection.
	8. Verify snubber minimum clearances.
	9. If a device fails test, modify all installations of same type and retest until satisfactory results are achieved.

	C. Remove and replace malfunctioning units and retest as specified above.
	D. Prepare test and inspection reports.

	3.6 ADJUSTING
	A. Adjust isolators after isolated equipment is at operating weight.
	B. Adjust limit stops on restrained spring isolators to mount equipment at normal operating height.  After equipment installation is complete, adjust limit stops so they are out of contact during normal operation.
	C. Adjust active height of spring isolators.
	D. Adjust restraints to permit free movement of equipment within normal mode of operation.



	260553 FL - IDENTIFICATION FOR ELECTRICAL SYSTEMS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Identification for raceways.
	2. Identification of power and control cables.
	3. Identification for conductors.
	4. Underground-line warning tape.
	5. Warning labels and signs.
	6. Instruction signs.
	7. Equipment identification labels.
	8. Miscellaneous identification products.


	1.3 SUBMITTALS
	A. Product Data:  For each electrical identification product indicated.
	B. Samples:  For each type of label and sign to illustrate size, colors, lettering style, mounting provisions, and graphic features of identification products.
	C. Identification Schedule:  An index of nomenclature of electrical equipment and system components used in identification signs and labels.

	1.4 QUALITY ASSURANCE
	A. Comply with ANSI A13.1 and IEEE C2.
	B. Comply with NFPA 70.
	C. Comply with 29 CFR 1910.144 and 29 CFR 1910.145.
	D. Comply with ANSI Z535.4 for safety signs and labels.
	E. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks used by label printers, shall comply with UL 969.

	1.5 COORDINATION
	A. Coordinate identification names, abbreviations, colors, and other features with requirements in other Sections requiring identification applications, Drawings, Shop Drawings, manufacturer's wiring diagrams, and the Operation and Maintenance Manual;...
	B. Coordinate installation of identifying devices with completion of covering and painting of surfaces where devices are to be applied.
	C. Coordinate installation of identifying devices with location of access panels and doors.
	D. Install identifying devices before installing acoustical ceilings and similar concealment.


	PART 2 -  PRODUCTS
	2.1 POWER RACEWAY IDENTIFICATION MATERIALS
	A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of color field for each raceway size.
	B. Colors for Raceways Carrying Circuits at 600 V or Less:
	1. Black letters on an orange field.
	2. Legend:  Indicate voltage and system or service type.

	C. Colors for Raceways Carrying Circuits at More Than 600 V:
	1. Black letters on an orange field.
	2. Legend:  "DANGER CONCEALED HIGH VOLTAGE WIRING" with 1T3-inch-1Thigh letters on 1T20-inch1T centers.

	D. Self-Adhesive Vinyl Labels for Raceways Carrying Circuits at 600 V or Less:  Preprinted, flexible label laminated with a clear, weather- and chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend label.
	E. Snap-Around Labels for Raceways Carrying Circuits at 600 V or Less:  Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeve, with diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping action.
	F. Snap-Around, Color-Coding Bands for Raceways Carrying Circuits at 600 V or Less:  Slit, pretensioned, flexible, solid-colored acrylic sleeve, 1T2 inches1T long, with diameter sized to suit diameter of raceway or cable it identifies and to stay in p...
	G. Tape and Stencil for Raceways Carrying Circuits More Than 600 V:  1T4-inch-1Twide black stripes on 1T10-inch1T centers diagonally over orange background that extends full length of raceway or duct and is 1T12 inches1T wide.  Stop stripes at legends.
	H. Metal Tags:  Brass or aluminum, 1T2 by 2 by 0.05 inch1T, with stamped legend, punched for use with self-locking cable tie fastener.
	I. Write-On Tags:  Polyester tag, 1T0.015 inch1T thick, with corrosion-resistant grommet and cable tie for attachment to conductor or cable.
	1. Marker for Tags:  Machine-printed, permanent, waterproof, black ink marker recommended by printer manufacturer.


	2.2 ARMORED AND METAL-CLAD CABLE IDENTIFICATION MATERIALS
	A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of color field for each raceway and cable size.
	B. Colors for Raceways Carrying Circuits at 600 V and Less:
	1. Black letters on an orange field.
	2. Legend:  Indicate voltage and system or service type.

	C. Colors for Raceways Carrying Circuits at More Than 600 V:
	1. Black letters on an orange field.
	2. Legend:  "DANGER CONCEALED HIGH VOLTAGE WIRING" with 1T3-inch-1Thigh letters on 1T20-inch1T centers.

	D. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend label.

	2.3 POWER AND CONTROL CABLE IDENTIFICATION MATERIALS
	A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of color field for each raceway and cable size.
	B. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend label.
	C. Metal Tags:  Brass or aluminum, 1T2 by 2 by 0.05 inch1T, with stamped legend, punched for use with self-locking cable tie fastener.
	D. Write-On Tags:  Polyester tag, 1T0.015 inch1T thick, with corrosion-resistant grommet and cable tie for attachment to conductor or cable.
	1. Marker for Tags:  Machine-printed, permanent, waterproof, black ink marker recommended by printer manufacturer.

	E. Snap-Around Labels:  Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeve, with diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping action.
	F. Snap-Around, Color-Coding Bands:  Slit, pretensioned, flexible, solid-colored acrylic sleeve, 1T2 inches1T long, with diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping action.

	2.4 CONDUCTOR IDENTIFICATION MATERIALS
	A. Color-Coding Conductor Tape:  Colored, self-adhesive vinyl tape not less than 1T3 mils1T thick by 1T1 to 2 inches1T wide.
	B. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend label.
	C. Snap-Around Labels:  Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeve, with diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping action.
	D. Snap-Around, Color-Coding Bands:  Slit, pretensioned, flexible, solid-colored acrylic sleeve, 1T2 inches1T long, with diameter sized to suit diameter of raceway or cable it identifies and to stay in place by gripping action.
	E. Marker Tapes:  Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification legend machine printed by thermal transfer or equivalent process.
	F. Write-On Tags:  Polyester tag, 1T0.015 inch1T thick, with corrosion-resistant grommet and cable tie for attachment to conductor or cable.
	1. Marker for Tags:  Machine-printed, permanent, waterproof, black ink marker recommended by printer manufacturer.


	2.5 WARNING LABELS AND SIGNS
	A. Comply with NFPA 70 and 29 CFR 1910.145.
	B. Self-Adhesive Warning Labels:  Factory-printed, multicolor, pressure-sensitive adhesive labels, configured for display on front cover, door, or other access to equipment unless otherwise indicated.
	C. Baked-Enamel Warning Signs:
	1. Preprinted aluminum signs, punched or drilled for fasteners, with colors, legend, and size required for application.
	2. 1T¼-inch1T grommets in corners for mounting.
	3. Nominal size, 1T7 by 10 inches1T.

	D. Metal-Backed, Butyrate Warning Signs:
	1. Weather-resistant, nonfading, preprinted, cellulose-acetate butyrate signs with 1T0.0396-inch1T galvanized-steel backing; and with colors, legend, and size required for application.
	2. 1T¼-inch1T grommets in corners for mounting.
	3. Nominal size, 1T10 by 14 inches1T.

	E. Warning label and sign shall include, but are not limited to, the following legends:
	1. Multiple Power Source Warning:  "DANGER - ELECTRICAL SHOCK HAZARD - EQUIPMENT HAS MULTIPLE POWER SOURCES."
	2. Workspace Clearance Warning:  "WARNING - OSHA REGULATION - AREA IN FRONT OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 1T36 INCHES1T."


	2.6 INSTRUCTION SIGNS
	A. Engraved, laminated acrylic or melamine plastic, minimum 1T1/16 inch1T thick for signs up to 1T20 sq. inches1T and 1T1/8 inch1T thick for larger sizes.
	1. Engraved legend with black letters on white face.
	2. Punched or drilled for mechanical fasteners.
	3. Framed with mitered acrylic molding and arranged for attachment at applicable equipment.

	B. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process.  Minimum letter height shall be 1T3/8 inch1T.
	C. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by thermal transfer or equivalent process.  Minimum letter height shall be 1T3/8 inch1T.  Overlay shall provide a weatherproof and UV-resistant seal for label.

	2.7 EQUIPMENT IDENTIFICATION LABELS
	A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process.  Minimum letter height shall be 1T3/8 inch1T.
	B. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by thermal transfer or equivalent process.  Minimum letter height shall be 1T3/8 inch1T.  Overlay shall provide a weatherproof and UV-resistant seal for label.
	C. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, with white letters on a dark-gray background.  Minimum letter height shall be 1T3/8 inch1T.
	D. Engraved, Laminated Acrylic or Melamine Label:  Punched or drilled for screw mounting.  White letters on a dark-gray background.  Minimum letter height shall be 1T3/8 inch1T.
	E. Stenciled Legend:  In nonfading, waterproof, black ink or paint.  Minimum letter height shall be 1T1 inch1T.

	2.8 CABLE TIES
	A. General-Purpose Cable Ties:  Fungus inert, self extinguishing, one piece, self locking, Type 6/6 nylon.
	1. Minimum Width:  1T3/16 inch1T.
	2. Tensile Strength at 1T73 deg F1T4T (23 deg C)4T, According to ASTM D 638:  1T12,000 psi1T.
	3. Temperature Range:  1TMinus 40 to plus 185 deg F1T4T (Minus 40 to plus 85 deg C)4T.
	4. Color:  Black except where used for color-coding.

	B. UV-Stabilized Cable Ties:  Fungus inert, designed for continuous exposure to exterior sunlight, self extinguishing, one piece, self locking, Type 6/6 nylon.
	1. Minimum Width:  1T3/16 inch1T.
	2. Tensile Strength at 1T73 deg F1T4T (23 deg C)4T, According to ASTM D 638:  1T12,000 psi1T.
	3. Temperature Range:  1TMinus 40 to plus 185 deg F1T4T (Minus 40 to plus 85 deg C)4T.
	4. Color:  Black.

	C. Plenum-Rated Cable Ties:  Self extinguishing, UV stabilized, one piece, self locking.
	1. Minimum Width:  1T3/16 inch1T.
	2. Tensile Strength at 1T73 deg F1T4T (23 deg C)4T, According to ASTM D 638:  1T7000 psi1T.
	3. UL 94 Flame Rating:  94V-0.
	4. Temperature Range:  1TMinus 50 to plus 284 deg F1T4T (Minus 46 to plus 140 deg C)4T.
	5. Color:  Black.


	2.9 DATA RECEPTACLES
	A. Adhesive Film Label:  Machine printed, in black, by thermal transfer or equivalent process. It should read “DATA ONLY”.  Minimum letter height shall be 1T3/8 inch1T.
	B. Adhesive Film Label with Clear Protective Overlay:  Machine printed, in black, by thermal transfer or equivalent process.  Minimum letter height shall be 1T3/8 inch1T.  Overlay shall provide a weatherproof and UV-resistant seal for label.
	C. Self-Adhesive, Engraved, Laminated Acrylic or Melamine Label:  Adhesive backed, with white letters on a dark-gray background.  Minimum letter height shall be 1T3/8 inch1T4T.

	2.10 MISCELLANEOUS IDENTIFICATION PRODUCTS
	A. Fasteners for Labels and Signs:  Self-tapping, stainless-steel screws or stainless-steel machine screws with nuts and flat and lock washers.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Verify identity of each item before installing identification products.
	B. Location:  Install identification materials and devices at locations for most convenient viewing without interference with operation and maintenance of equipment.
	C. Apply identification devices to surfaces that require finish after completing finish work.
	D. Self-Adhesive Identification Products:  Clean surfaces before application, using materials and methods recommended by manufacturer of identification device.
	E. Attach signs and plastic labels that are not self-adhesive type with mechanical fasteners appropriate to the location and substrate.
	F. System Identification Color-Coding Bands for Raceways and Cables:  Each color-coding band shall completely encircle cable or conduit.  Place adjacent bands of two-color markings in contact, side by side.  Locate bands at changes in direction, at pe...
	G. Aluminum Wraparound Marker Labels and Metal Tags:  Secure tight to surface of conductor or cable at a location with high visibility and accessibility.
	H. Cable Ties:  For attaching tags.  Use general-purpose type, except as listed below:
	1. Outdoors:  UV-stabilized nylon.
	2. In Spaces Handling Environmental Air:  Plenum rated.


	3.2 IDENTIFICATION SCHEDULE
	A. Concealed Raceways, Duct Banks, More Than 600 V, within Buildings:  Tape and stencil 1T4-inch-1Twide black stripes on 1T10-inch1T centers over orange background that extends full length of raceway or duct and is 1T12 inches1T wide.  Stencil legend ...
	1. Floor surface directly above conduits running beneath and within 1T12 inches1T of a floor that is in contact with earth or is framed above unexcavated space.
	2. Wall surfaces directly external to raceways concealed within wall.
	3. Accessible surfaces of concrete envelope around raceways in vertical shafts, exposed in the building, or concealed above suspended ceilings.

	B. Accessible Raceways, Armored and Metal-Clad Cables, More Than 600 V:  Self-adhesive vinyl labels.  Install labels at 1T30-foot1T maximum intervals.
	C. Accessible Raceways and Metal-Clad Cables, 600 V or Less, for Service, Feeder, and Branch Circuits More Than 30 A, and 120 V to ground:  Identify with self-adhesive vinyl label.  Install labels at 1T30-foot1T maximum intervals.
	D. Power-Circuit Conductor Identification, 600 V or Less:  For conductors in vaults, pull and junction boxes, manholes, and handholes, use color-coding conductor tape to identify the phase.
	1. Color-Coding for Phase and Voltage Level Identification, 600 V or Less:  Use colors listed below for ungrounded service, feeder, and branch-circuit conductors.
	a. Color shall be factory applied or field applied for sizes larger than No. 8 AWG, if authorities having jurisdiction permit.
	b. Colors for 208/120-V Circuits:
	1) Phase A:  Black.
	2) Phase B:  Red.
	3) Phase C:  Blue.

	c. Colors for 480/277-V Circuits:
	1) Phase A:  Brown.
	2) Phase B:  Orange.
	3) Phase C:  Yellow.

	d. Field-Applied, Color-Coding Conductor Tape:  Apply in half-lapped turns for a minimum distance of 1T6 inches1T from terminal points and in boxes where splices or taps are made.  Apply last two (2) turns of tape with no tension to prevent possible u...


	E. Power-Circuit Conductor Identification, More than 600 V:  For conductors in vaults, pull and junction boxes, manholes, and handholes, use write-on tags, nonmetallic plastic tag holder with adhesive-backed phase tags, and a separate tag with the cir...
	F. Install instructional sign including the color-code for grounded and ungrounded conductors using adhesive-film-type labels.
	G. Conductors to Be Extended in the Future:  Attach marker tape to conductors and list source.
	H. Auxiliary Electrical Systems Conductor Identification:  Identify field-installed alarm, control, and signal connections.
	1. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, and pull points.  Identify by system and circuit designation.
	2. Use system of marker tape designations that is uniform and consistent with system used by manufacturer for factory-installed connections.
	3. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and the Operation and Maintenance Manual.

	I. Workspace Indication:  Install floor marking tape to show working clearances in the direction of access to live parts.  Workspace shall be as required by NFPA 70 and 29 CFR 1926.403 unless otherwise indicated.  Do not install at flush-mounted panel...
	J. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting:  Self-adhesive warning labels.
	1. Comply with 29 CFR 1910.145.
	2. Identify system voltage with black letters on an orange background.
	3. Apply to exterior of door, cover, or other access.
	4. For equipment with multiple power or control sources, apply to door or cover of equipment including, but not limited to, the following:
	a. Power transfer switches.
	b. Controls with external control power connections.


	K. Operating Instruction Signs:  Install instruction signs to facilitate proper operation and maintenance of electrical systems and items to which they connect.  Install instruction signs with approved legend where instructions are needed for system o...
	L. Emergency Operating Instruction Signs:  Install instruction signs with white legend on a red background with minimum 1T3/8-inch-1Thigh letters for emergency instructions at equipment used for power transfer and load shedding.
	M. Equipment Identification Labels:  On each unit of equipment, install unique designation label that is consistent with wiring diagrams, schedules, and the Operation and Maintenance Manual.  Apply labels to disconnect switches and protection equipmen...
	1. Labeling Instructions:
	a. Indoor Equipment:  Adhesive film label.  Unless otherwise indicated, provide a single line of text with 1T½-inch-1Thigh letters on 1T1½-inch-1Thigh label; where two (2) lines of text are required, use labels 1T2 inches1T high.
	b. Outdoor Equipment:  Engraved, laminated acrylic or melamine label. Stenciled legend 1T4 inches1T high.
	c. Elevated Components:  Increase sizes of labels and letters to those appropriate for viewing from the floor.
	d. Unless provided with self-adhesive means of attachment, fasten labels with appropriate mechanical fasteners that do not change the NEMA or NRTL rating of the enclosure.

	2. Equipment to Be Labeled:
	a. Panelboards:  Typewritten directory of circuits in the location provided by panelboard manufacturer.  Panelboard identification shall be self-adhesive and engraved laminated acrylic or melamine label.
	b. Enclosures and electrical cabinets.
	c. Access doors and panels for concealed electrical items.
	d. Contactors.
	e. Remote-controlled switches, dimmer modules, and control devices.





	262726 FL - WIRING DEVICES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Receptacles, receptacles with integral GFCI, and associated device plates.
	2. Snap switches.
	3. Wall-switch.


	1.3 DEFINITIONS
	A. EMI:  Electromagnetic interference.
	B. GFCI:  Ground-fault circuit interrupter.
	C. Pigtail:  Short lead used to connect a device to a branch-circuit conductor.
	D. RFI:  Radio-frequency interference.
	E. TVSS:  Transient voltage surge suppressor.
	F. UTP:  Unshielded twisted pair.

	1.4 SUBMITTALS
	A. Product Data:  For each type of product indicated.
	B. Shop Drawings:  List of legends and description of materials and process used for premarking wall plates.
	C. Samples:  One for each type of device and wall plate specified, in each color specified.
	D. Field quality-control test reports.
	E. Operation and Maintenance Data:  For wiring devices to include in all manufacturers' packing label warnings and instruction manuals that include labeling conditions.

	1.5 QUALITY ASSURANCE
	A. Source Limitations:  Obtain each type of wiring device and associated wall plate through one (1) source from a single manufacturer.  Insofar as they are available, obtain all wiring devices and associated wall plates from a single manufacturer and ...
	B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
	C. Comply with NFPA 70.

	1.6 COORDINATION
	A. Receptacles for Owner-Furnished Equipment:  Match plug configurations.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers' Names:  Shortened versions (shown in parentheses) of the following manufacturers' names are used in other Part 2 articles:
	1. Cooper Wiring Devices; a division of Cooper Industries, Inc. (Cooper)
	2. Hubbell Incorporated; Wiring Device-Kellems (Hubbell)
	3. Leviton Mfg. Company Inc. (Leviton)
	4. Pass & Seymour/Legrand; Wiring Devices & Accessories (Pass & Seymour)


	2.2 STRAIGHT BLADE RECEPTACLES
	A. Convenience Receptacles, 125 V, 20 A:  Comply with NEMA WD 1, NEMA WD 6 configuration 5-20R, and UL 498.
	1. Products:  Subject to compliance with requirements, provide one (1) of the following:
	a. Cooper; 5351 (single), 5352 (duplex)
	b. Hubbell; HBL5351 (single), CR5352 (duplex)
	c. Leviton; 5891 (single), 5352 (duplex)
	d. Pass & Seymour; 5381 (single), 5352 (duplex)



	2.3 GFCI RECEPTACLES
	A. General Description:  Straight blade, feed-through type.  Comply with NEMA WD 1, NEMA WD 6, UL 498, and UL 943, Class A, and include indicator light that is lighted when device is tripped.
	B. Duplex GFCI Convenience Receptacles, 125 V, 20 A:
	1. Products:  Subject to compliance with requirements, provide one (1) of the following:
	a. Cooper; GF20
	b. Pass & Seymour; 2084



	2.4 SNAP SWITCHES
	A. Comply with NEMA WD 1 and UL 20.
	B. Switches, 120/277 V, 20 A:
	1. Products:  Subject to compliance with requirements, provide one (1) of the following:
	a. Cooper; 2221 (single-pole), 2222 (two-pole), 2223 (three-way), 2224 (four-way)
	b. Hubbell; CS1221 (single-pole), CS1222 (two-pole), CS1223 (three-way), CS1224 (four-way)
	c. Leviton; 1221-2 (single-pole), 1222-2 (two-pole), 1223-2 (three-way), 1224-2 (four-way)
	d. Pass & Seymour; 20AC1 (single-pole), 20AC2 (two-pole), 20AC3 (three-way), 20AC4 (four-way)


	C. Key-Operated Switches, 120/277 V, 20 A:
	1. Products:  Subject to compliance with requirements, provide one (1) of the following:
	a. Cooper; 2221L
	b. Hubbell; HBL1221L
	c. Leviton; 1221-2L
	d. Pass & Seymour; PS20AC1-L

	2. Description:  Single pole, with factory-supplied key in lieu of switch handle.

	D. Single-Pole, Double-Throw, Momentary Contact, Center-Off Switches, 120/277 V, 20 A; for use with mechanically held lighting contactors.
	1. Products:  Subject to compliance with requirements, provide one (1) of the following:
	a. Cooper; 1995
	b. Hubbell; HBL1557
	c. Leviton; 1257
	d. Pass & Seymour; 1251


	E. Key-Operated, Single-Pole, Double-Throw, Momentary Contact, Center-Off Switches, 120/277 V, 20 A; for use with mechanically held lighting contactors, with factory-supplied key in lieu of switch handle.
	1. Products:  Subject to compliance with requirements, provide one (1) of the following:
	a. Cooper; 1995L
	b. Hubbell; HBL1557L
	c. Leviton; 1257L
	d. Pass & Seymour; 1251L



	2.5 FINISHES
	A. Color:  Wiring device catalog numbers in Section Text do not designate device color.
	1. Wiring Devices Connected to Normal Power System:  Ivory and/or as selected by Architect, unless otherwise indicated or required by NFPA 70 or device listing.



	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Comply with NECA 1, including the mounting heights listed in that standard, unless otherwise noted.
	B. Coordination with Other Trades:
	1. Take steps to insure that devices and their boxes are protected.  Do not place wall finish materials over device boxes and do not cut holes for boxes with routers that are guided by riding against outside of the boxes.
	2. Keep outlet boxes free of plaster, drywall joint compound, mortar, cement, concrete, dust, paint, and other material that may contaminate the raceway system, conductors, and cables.
	3. Install device boxes in brick or block walls so that the cover plate does not cross a joint unless the joint is troweled flush with the face of the wall.
	4. Install wiring devices after all wall preparation, including painting, is complete.

	C. Conductors:
	1. Do not strip insulation from conductors until just before they are spliced or terminated on devices.
	2. Strip insulation evenly around the conductor using tools designed for the purpose.  Avoid scoring or nicking of solid wire or cutting strands from stranded wire.
	3. The length of free conductors at outlets for devices shall meet provisions of NFPA 70, Article 300, without pigtails.
	4. Existing Conductors:
	a. Cut back and pigtail, or replace all damaged conductors.
	b. Straighten conductors that remain and remove corrosion and foreign matter.
	c. Pigtailing existing conductors is permitted provided the outlet box is large enough.


	D. Device Installation:
	1. Replace all devices that have been in temporary use during construction or that show signs that they were installed before building finishing operations were complete.
	2. Keep each wiring device in its package or otherwise protected until it is time to connect conductors.
	3. Do not remove surface protection, such as plastic film and smudge covers, until the last possible moment.
	4. Connect devices to branch circuits using pigtails that are not less than 1T6 inches1T in length.
	5. When there is a choice, use side wiring with binding-head screw terminals.  Wrap solid conductor tightly clockwise, 2/3 to ¾ of the way around terminal screw.
	6. Use a torque screwdriver when a torque is recommended or required by the manufacturer.
	7. When conductors larger than No. 12 AWG are installed on 15- or 20-A circuits, splice No. 12 AWG pigtails for device connections.
	8. Tighten unused terminal screws on the device.
	9. When mounting into metal boxes, remove the fiber or plastic washers used to hold device mounting screws in yokes, allowing metal-to-metal contact.
	10. Install GFCI devices in all wet locations.

	E. Receptacle Orientation:
	1. Install ground pin of vertically mounted receptacles up, and on horizontally mounted receptacles to the right.

	F. Device Plates:  Do not use oversized or extra-deep plates.  Repair wall finishes and remount outlet boxes when standard device plates do not fit flush or do not cover rough wall opening.
	G. Arrangement of Devices:  Unless otherwise indicated, mount flush, with long dimension vertical and with grounding terminal of receptacles on top.  Group adjacent switches under single, multi-gang wall plates.

	3.2 IDENTIFICATION
	A. Comply with Section 260553 "Identification for Electrical Systems."
	1. Receptacles and Switches:  Identify panelboard and circuit number from which served.  Use self-adhesive labels with black lettering on white field mounted on face of plate, and durable wire markers or tags inside outlet boxes.


	3.3 FIELD QUALITY CONTROL
	A. Perform tests and inspections and prepare test reports.
	1. Test Instruments:  Use instruments that comply with UL 1436.
	2. Test Instrument for Convenience Receptacles:  Digital wiring analyzer with digital readout or illuminated LED indicators of measurement.

	B. Tests for Convenience Receptacles:
	1. Line Voltage:  Acceptable range is 105 to 132 V.
	2. Percent Voltage Drop under 15-A Load:  A value of six percent (6%) or higher is not acceptable.
	3. Ground Impedance:  Values of up to 2 ohms are acceptable.
	4. GFCI Trip:  Test for tripping values specified in UL 1436 and UL 943.
	5. Using the test plug, verify that the device and its outlet box are securely mounted.
	6. The tests shall be diagnostic, indicating damaged conductors, high resistance at the circuit breaker, poor connections, inadequate fault current path, defective devices, or similar problems.  Correct circuit conditions, remove malfunctioning units ...




	262813_FL - FUSES
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Cartridge fuses rated 600-V ac and less for use in control circuits and enclosed switches.


	1.3 SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include construction details, material, dimensions, and descriptions of individual components. Include the following for each fuse type indicated:
	1. Dimensions and manufacturer's technical data on features, performance, electrical characteristics, and ratings.
	2. Current-limitation curves for fuses with current-limiting characteristics.
	3. Time-current coordination curves (average melt) and current-limitation curves (instantaneous peak let-through current) for each type and rating of fuse.
	4. Coordination charts and tables and related data.
	5. Fuse sizes for elevator feeders and elevator disconnect switches.


	1.4 QUALITY ASSURANCE
	A. Source Limitations:  Obtain fuses, for use within a specific product or circuit, from single source from single manufacturer.
	B. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	C. Comply with NEMA FU 1 for cartridge fuses.
	D. Comply with NFPA 70.

	1.5 PROJECT CONDITIONS
	A. Where ambient temperature to which fuses are directly exposed is less than 1T40 deg F1T or more than 1T100 deg F1T, apply manufacturer's ambient temperature adjustment factors to fuse ratings.

	1.6 COORDINATION
	A. Coordinate fuse ratings with utilization equipment nameplate limitations of maximum fuse size and with system short-circuit current levels.

	1.7 EXTRA MATERIALS
	A. Furnish extra materials that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Fuses:  Equal to ten percent (10%) of quantity installed for each size and type, but no fewer than two (2) of each size and type.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to, the following:
	1. Cooper Bussmann, Inc.
	2. Edison Fuse, Inc.
	3. Ferraz Shawmut, Inc.
	4. Littelfuse, Inc.


	2.2 CARTRIDGE FUSES
	A. Characteristics:  NEMA FU 1, nonrenewable cartridge fuses with voltage ratings consistent with circuit voltages.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine fuses before installation.  Reject fuses that are moisture damaged or physically damaged.
	B. Examine holders to receive fuses for compliance with installation tolerances and other conditions affecting performance, such as rejection features.
	C. Examine utilization equipment nameplates and installation instructions.  Install fuses of sizes and with characteristics appropriate for each piece of equipment.
	D. Evaluate ambient temperatures to determine if fuse rating adjustment factors must be applied to fuse ratings.
	E. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 FUSE APPLICATIONS
	A. Cartridge Fuses:
	1. Motor Branch Circuits:  Class RK1, time delay.
	2. Other Branch Circuits:  Class J, fast acting.
	3. Control Circuits:  Class CC, fast acting.


	3.3 INSTALLATION
	A. Install fuses in fusible devices.  Arrange fuses so rating information is readable without removing fuse.

	3.4 IDENTIFICATION
	A. Install labels complying with requirements for identification specified in Section 260553 "Identification for Electrical Systems" and indicating fuse replacement information on inside door of each fused switch and adjacent to each fuse block, socke...



	262816_FL - ENCLOSED SWITCHES AND CIRCUIT BREAKERS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Fusible switches.
	2. Non-fusible switches.
	3. Molded-case circuit breakers (MCCBs).
	4. Molded-case switches.
	5. Enclosures.


	1.3 DEFINITIONS
	A. NC:  Normally closed.
	B. NO:  Normally open.
	C. SPDT:  Single pole, double throw.

	1.4 PERFORMANCE REQUIREMENTS
	A. Seismic Performance:  Enclosed switches and circuit breakers shall withstand the effects of earthquake motions determined according to ASCE/SEI 7.
	1. The term "withstand" means "the unit will remain in place without separation of any parts from the device when subjected to the seismic forces specified and the unit will be fully operational after the seismic event."


	1.5 SUBMITTALS
	A. Product Data:  For each type of enclosed switch, circuit breaker, accessory, and component indicated.  Include dimensioned elevations, sections, weights, and manufacturers' technical data on features, performance, electrical characteristics, rating...
	1. Enclosure types and details for types other than NEMA 250, Type 1.
	2. Current and voltage ratings.
	3. Short-circuit current ratings (interrupting and withstand, as appropriate).
	4. Include evidence of NRTL listing for series rating of installed devices.
	5. Detail features, characteristics, ratings, and factory settings of individual overcurrent protective devices, accessories, and auxiliary components.
	6. Include time-current coordination curves (average melt) for each type and rating of overcurrent protective device; include selectable ranges for each type of overcurrent protective device.

	B. Shop Drawings:  For enclosed switches and circuit breakers.  Include plans, elevations, sections, details, and attachments to other work.
	C. Seismic Qualification Certificates:  For enclosed switches and circuit breakers, accessories, and components, from manufacturer.
	1. Basis for Certification:  Indicate whether withstand certification is based on actual test of assembled components or on calculation.
	2. Dimensioned Outline Drawings of Equipment Unit:  Identify center of gravity and locate and describe mounting and anchorage provisions.
	3. Detailed description of equipment anchorage devices on which the certification is based and their installation requirements.

	D. Field quality-control reports.
	1. Test procedures used.
	2. Test results that comply with requirements.
	3. Results of failed tests and corrective action taken to achieve test results that comply with requirements.

	E. Operation and Maintenance Data:  For enclosed switches and circuit breakers to include in emergency, operation, and maintenance manuals.  In addition to items specified in Section 017823 "Operation and Maintenance Data," include the following:
	1. Manufacturer's written instructions for testing and adjusting enclosed switches and circuit breakers.


	1.6 QUALITY ASSURANCE
	A. Source Limitations:  Obtain enclosed switches and circuit breakers, overcurrent protective devices, components, and accessories, within same product category, from single source from single manufacturer.
	B. Product Selection for Restricted Space:  Drawings indicate maximum dimensions for enclosed switches and circuit breakers, including clearances between enclosures, and adjacent surfaces and other items.  Comply with indicated maximum dimensions.
	C. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	D. Comply with NFPA 70.

	1.7 PROJECT CONDITIONS
	A. Environmental Limitations:  Rate equipment for continuous operation under the following conditions unless otherwise indicated:
	1. Ambient Temperature:  Not less than 1Tminus 22 deg F1T and not exceeding 1T104 deg F1T4T.
	2. Altitude:  Not exceeding 1T6600 feet1T.

	B. Interruption of Existing Electric Service:  Do not interrupt electric service to facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary electric service according to...
	1. Notify Architect and Owner no fewer than seven (7) days in advance of proposed interruption of electric service.
	2. Indicate method of providing temporary electric service.
	3. Do not proceed with interruption of electric service without Architect’s written permission.
	4. Comply with NFPA 70E.


	1.8 COORDINATION
	A. Coordinate layout and installation of switches, circuit breakers, and components with equipment served and adjacent surfaces.  Maintain required workspace clearances and required clearances for equipment access doors and panels.

	1.9 EXTRA MATERIALS
	A. Furnish extra materials that match products installed and that are packaged with protective covering for storage and identified with labels describing contents.
	1. Fuses:  Equal to ten percent (10%) of quantity installed for each size and type, but no fewer than three (3) of each size and type.
	2. Fuse Pullers:  Two (2) for each size and type.



	PART 2 -  PRODUCTS
	2.1 FUSIBLE SWITCHES
	A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated on Drawings or comparable product by one (1) of the following:
	1. Eaton Electrical Inc.; Cutler-Hammer Business Unit
	2. General Electric Company; GE Consumer & Industrial - Electrical Distribution
	3. Siemens Energy & Automation, Inc.
	4. Square D; a brand of Schneider Electric

	B. Type HD, Heavy Duty, Single Throw, 240-V ac, 1200 A and Smaller:  UL 98 and NEMA KS 1, horsepower rated, with clips or bolt pads to accommodate specified fuses, lockable handle with capability to accept three (3) padlocks, and interlocked with cove...
	C. Accessories:
	1. Equipment Ground Kit:  Internally mounted and labeled for copper and aluminum ground conductors.
	2. Neutral Kit:  Internally mounted; insulated, capable of being grounded and bonded; labeled for copper and aluminum neutral conductors.
	3. Isolated Ground Kit:  Internally mounted; insulated, capable of being grounded and bonded; labeled for copper and aluminum neutral conductors.
	4. Class R Fuse Kit:  Provides rejection of other fuse types when Class R fuses are specified.
	5. Lugs:  Mechanical and/or Compression type, suitable for number, size, and conductor material.
	6. Service-Rated Switches:  Labeled for use as service equipment.


	2.2 NONFUSIBLE SWITCHES
	A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated on Drawings or comparable product by one (1) of the following:
	1. Eaton Electrical Inc.; Cutler-Hammer Business Unit
	2. General Electric Company; GE Consumer & Industrial - Electrical Distribution
	3. Siemens Energy & Automation, Inc.
	4. Square D; a brand of Schneider Electric

	B. Type HD, Heavy Duty, Single Throw, 240-V ac, 1200 A and Smaller:  UL 98 and NEMA KS 1, horsepower rated, lockable handle with capability to accept three (3) padlocks, and interlocked with cover in closed position.
	C. Accessories:
	1. Equipment Ground Kit:  Internally mounted and labeled for copper and aluminum ground conductors.
	2. Neutral Kit:  Internally mounted; insulated, capable of being grounded and bonded; labeled for copper and aluminum neutral conductors.
	3. Isolated Ground Kit:  Internally mounted; insulated, capable of being grounded and bonded; labeled for copper and aluminum neutral conductors.
	4. Lugs:  Mechanical and/or Compression type, suitable for number, size, and conductor material.


	2.3 MOLDED-CASE CIRCUIT BREAKERS
	A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated on Drawings or comparable product by one (1) of the following:
	1. Eaton Electrical Inc.; Cutler-Hammer Business Unit
	2. General Electric Company; GE Consumer & Industrial - Electrical Distribution
	3. Siemens Energy & Automation, Inc.
	4. Square D; a brand of Schneider Electric

	B. General Requirements:  Comply with UL 489, NEMA AB 1, and NEMA AB 3, with interrupting capacity to comply with available fault currents.
	C. Thermal-Magnetic Circuit Breakers:  Inverse time-current element for low-level overloads and instantaneous magnetic trip element for short circuits.  Adjustable magnetic trip setting for circuit-breaker frame sizes 250 A and larger.
	D. Ground-Fault, Circuit-Interrupter (GFCI) Circuit Breakers:  Single- and two-pole configurations with Class A ground-fault protection (6-mA trip).
	E. Ground-Fault, Equipment-Protection (GFEP) Circuit Breakers:  With Class B ground-fault protection (30-mA trip).
	F. Features and Accessories:
	1. Standard frame sizes, trip ratings, and number of poles.
	2. Lugs:  Mechanical and/or Compression type, suitable for number, size, trip ratings, and conductor material.
	3. Application Listing:  Appropriate for application; Type SWD for switching fluorescent lighting loads; Type HID for feeding fluorescent and high-intensity discharge lighting circuits.
	4. Ground-Fault Protection:  Comply with UL 1053; remote-mounted and powered type with mechanical ground-fault indicator; relay with adjustable pickup and time-delay settings, push-to-test feature, internal memory, and shunt trip unit; and three-phase...
	5. Shunt Trip:  Trip coil energized from separate circuit, with coil-clearing contact.


	2.4 MOLDED-CASE SWITCHES
	A. Basis-of-Design Product:  Subject to compliance with requirements, provide product indicated on Drawings or comparable product by one (1) of the following:
	1. Eaton Electrical Inc.; Cutler-Hammer Business Unit
	2. General Electric Company; GE Consumer & Industrial - Electrical Distribution
	3. Siemens Energy & Automation, Inc.
	4. Square D; a brand of Schneider Electric

	B. General Requirements:  MCCB with fixed, high-set instantaneous trip only, and short-circuit withstand rating equal to equivalent breaker frame size interrupting rating.
	C. Features and Accessories:
	1. Standard frame sizes and number of poles.
	2. Lugs:  Mechanical and/or Compression type, suitable for number, size, trip ratings, and conductor material.
	3. Ground-Fault Protection:  Comply with UL 1053; remote-mounted and powered type with mechanical ground-fault indicator; relay with adjustable pickup and time-delay settings, push-to-test feature, internal memory, and shunt trip unit; and three-phase...
	4. Shunt Trip:  Trip coil energized from separate circuit, with coil-clearing contact.


	2.5 ENCLOSURES
	A. Enclosed Switches and Circuit Breakers:  NEMA AB 1, NEMA KS 1, NEMA 250, and UL 50, to comply with environmental conditions at installed location.
	1. Indoor, Dry and Clean Locations:  NEMA 250, Type 1.
	2. Outdoor Locations:  NEMA 250, Type 3R.
	3. Kitchen and/or Wash-Down Areas:  NEMA 250, Type 4X.
	4. Other Wet or Damp, Indoor Locations:  NEMA 250, Type 4.
	5. Indoor Locations Subject to Dust, Falling Dirt, and Dripping Noncorrosive Liquids:  NEMA 250, Type 12.
	6. Hazardous Areas Indicated on Drawings:  NEMA 250, Type 9.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine elements and surfaces to receive enclosed switches and circuit breakers for compliance with installation tolerances and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. Install individual wall-mounted switches and circuit breakers with tops at uniform height unless otherwise indicated.
	B. Temporary Lifting Provisions:  Remove temporary lifting eyes, channels, and brackets and temporary blocking of moving parts from enclosures and components.
	C. Install fuses in fusible devices.
	D. Comply with NECA 1.

	3.3 IDENTIFICATION
	A. Comply with requirements in Section 260553 "Identification for Electrical Systems."
	1. Identify field-installed conductors, interconnecting wiring, and components; provide warning signs.
	2. When switch is not mounted to equipment served, label enclosure with engraved metal or laminated-plastic nameplate listed equipment served.


	3.4 FIELD QUALITY CONTROL
	A. Acceptance Testing Preparation:
	1. Test insulation resistance for each enclosed switch and circuit breaker, component, connecting supply, feeder, and control circuit.
	2. Test continuity of each circuit.

	B. Tests and Inspections:
	1. Perform each visual and mechanical inspection and electrical test stated in NETA Acceptance Testing Specification.  Certify compliance with test parameters.
	2. Correct malfunctioning units on-site, where possible, and retest to demonstrate compliance; otherwise, replace with new units and retest.
	3. Test and adjust controls, remote monitoring, and safeties.  Replace damaged and malfunctioning controls and equipment.

	C. Enclosed switches and circuit breakers will be considered defective if they do not pass tests and inspections.
	D. Prepare test and inspection reports, including a certified report that identifies enclosed switches and circuit breakers and that describes scanning results.  Include notation of deficiencies detected, remedial action taken, and observations after ...

	3.5 ADJUSTING
	A. Adjust moving parts and operable components to function smoothly, and lubricate as recommended by manufacturer.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Performance requirements for photovoltaic system.
	2. Manufactured photovoltaic modules.
	3. PV module framing.
	4. PV array construction.
	5. Inverters.
	6. System overcurrent protection.
	7. Mounting structures.
	8. AC & DC Disconnects.
	9. Metering system with associated monitoring software and Owner display.
	10. Location specific performance calculations and installation details.


	1.3 DEFINITIONS
	A. CEC: California Energy Commission.
	B. ETFE: Ethylene tetrafluoroethylene.
	C. FEP: Fluorinated ethylene propylene.
	D. IP Code: Required ingress protection to comply with IEC 60529.
	E. MPPT: Maximum power point tracking.
	F. PTC: PVUSA Test Condition. Commonly regarded as a "real-world" measure of PV output. See below for definition of "PVUSA."
	G. PV: Photovoltaic.
	H. PVUSA: Photovoltaics for Utility Systems Applications.
	I. STC: Standard Test Conditions defined in IEC 61215.

	1.4 INSTALLER QUALIFICATIONS
	A. Installing contractor shall have a minimum of five (5) years of experience in the installation of photovoltaic power systems and shall have installed a minimum of three (3) systems rated at 15 kW or greater.
	B. Installing contractor shall be approved by the solar panel and inverter manufacturers and a certification (if available) from both shall be provided.
	C. Installing contractor shall have a Connecticut license for solar energy work issued through the Department of Consumer Protection. Documentation shall be provided.

	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for PV panels.
	2. Include rated capacities, operating characteristics, electrical characteristics, and furnished specialties and accessories.

	B. Shop Drawings: For PV modules and inverters.
	1. Include plans, elevations, sections, and mounting details.
	2. Include details of equipment assemblies. Indicate dimensions, weights, loads, required clearances, method of field assembly, components, and location and size of each field connection.
	3. Detail fabrication and assembly.
	4. Include diagrams for power, signal, and control wiring.


	1.6 INFORMATIONAL SUBMITTALS
	A. Field quality-control reports.
	B. Sample Warranty: For manufacturer's special materials and workmanship warranty and minimum power output warranty.

	1.7 CLOSEOUT SUBMITTALS
	A. Operation and Maintenance Data: For PV modules and inverters to include in operation and maintenance manuals.

	1.8 DRAWINGS AND COORDINATION
	A. Contractor shall be responsible for providing drawings indicating locations of all equipment based on the exact equipment to be furnished and coordination of the same with other trades. Contractor furnished drawings shall be closely coordinated wit...
	B. Contractor shall coordinate panel supports, conduit installation and all associated fastening and penetrations with existing and new roof materials.

	1.9 WARRANTY
	A. Manufacturer's Special Warranty: Manufacturer agrees to repair or replace components of PV modules that fail in materials or workmanship within specified warranty period.
	1. Manufacturer's materials and workmanship warranties include, but are not limited to, the following:
	a. Faulty operation of PV modules.

	2. Warranty Period: Ten (10) years from date of Substantial Completion.

	B. Manufacturer's Special Minimum Power Output Warranty: Manufacturer agrees to repair or replace components of PV modules that fail to exhibit the minimum power output within specified warranty period. Special warranty, applying to modules only, appl...
	1. Manufacturer's minimum power output warranties include, but are not limited to, the following warranty periods, from date of Substantial Completion:
	a. Specified minimum power output to eighty percent (80%) or more, for a period of twenty-five (25) years.



	1.10 DESIGN REQUIREMENTS
	A. The photovoltaic system as described in the Contract Documents is intended to set a minimum level of system capacity and define general installed locations. The PV Contractor shall be responsible for performing calculations based on the equipment t...
	B. All ratings and calculations shall be based on Standard Test Conditions (STC) of 1 kW/m² irradiance with air mass of 1.5 spectrum and cell temperature of 25º C. Energy production calculation shall take into consideration system losses including wir...
	C. The photovoltaic system shall be compatible with and in accordance with the standing Zero Emissions Renewable Energy Credit contract between the Owner and Eversource which is attached to this specification as reference.
	D. All wire sizing shall be compliant with applicable NEC Articles including 690-8.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.
	B. Hazardous Locations: FM Global approved for NFPA 70, Class 1, Division 2, Group C and Group D.
	C. Seismic Qualification Certificates: For PV modules, support racks, inverters, accessories, and components, from manufacturer.
	1. Basis for Certification: Indicate whether withstand certification is based on actual test of assembled components or on calculation.
	2. Dimensioned Outline Drawings of Equipment Unit: Identify center of gravity and locate and describe mounting and anchorage provisions.
	3. Detailed description of equipment anchorage devices on which the certification is based and their installation requirements.

	D. Performance Specification: The intent of this specification is to define the base bid ratings and minimum performance requirements of the PV system to be furnished and installed. Bidding contractors shall refer to architectural roof plans for suita...
	1. System Rating: PV System Base Bid shall be based on a total DC Rating (total of all module capacity) of 40 kW. Bidders may offer a voluntary alternate for additional system capacity via the project Bid Form. This alternate shall list the capacity a...
	2. The Owner wishes to maximize the solar collecting capacity of the affected roof area. The alternate for additional system capacity is provided with the understanding that a wide variety of module ratings and sizes are currently available, thus resu...
	3. Refer to the installation section of this specification for roof location limitations to be observed when determining the system layout.


	2.2 PV CAPACITIES AND CHARACTERISTICS
	A. Minimum Electrical Characteristics: (Exact values may vary depending on the equipment furnished)
	1. Rated Open-Circuit Voltage: 50 V dc.
	2. Maximum System Voltage: 600 V dc.
	3. Maximum Power at Voltage (Vpm): 40.5 V dc.
	4. Rated Short-Circuit Current (Isc): 8.0 amps.
	5. Maximum Power at STC (Pmax): 330 watts.

	B. Additional Electrical Characteristics:
	1. Power per Unit Area: 14 watts per square foot minimum.
	2. Tolerance of Pmax: -0% to +2.5%.
	3. Series Fuse Rating: 15 amps.
	4. Module Efficiency:  15%.
	5. Wind Loading or Surface Pressure: 50 2Tlbf/sq. ft2T.


	2.3 PV SYSTEMS DESCRIPTION
	A. Interactive PV System: Collectors connected in parallel to the electrical utility; and capable of providing power for Project and supplying power to a distributed network.
	1. A six-module array to generate a total nominal rated output of 2000 W per string.
	2. System Components:
	a. PV modules.
	b. Array frame.
	c. Utility-interactive inverter.
	d. Overcurrent protection, disconnect, and rapid shutdown devices.
	e. Mounting structure.
	f. Utility meter.



	2.4 MANUFACTURED PV UNITS
	A. Cell Materials: Lead-free Polycrystalline or Monocrystalline.
	B. Module Construction:
	1. Module dimensions can vary but weight shall not exceed 3 pounds per square foot.

	C. Encapsulant: Ethyl vinyl acetate.
	D. Front Panel: High transmission, anti-reflective, fully tempered glass.
	E. Backing Material: Tempered glass.
	F. Bypass Diode Protection: Internal.
	G. Junction Box:
	1. Fully potted, vandal resistant.
	2. IP Code: IP65.
	3. Flammability Test: UL 1703 with Class C fire rating.

	H. Output Cabling:
	1. Cable shall be halogen free, UL 4703 compliant.
	2. Quick, multi-connect, polarized connectors.
	3. Two-Conductor Harness: No traditional return wire is needed from the end of a row back to the source combiner.

	I. Series Fuse Rating: 15 amps.
	J. Panels shall be new, undamaged, fully warranted and without defect. All components shall be compliant with NEC Articles 690 and 705.

	2.5 PV MODULE FRAMING
	A. PV laminates mounted in anodized extruded-aluminum frames.
	1. Entire assembly UL listed for electrical and fire safety, Class C, according to UL 1703, and complying with IEC 61215.
	2. Frame strength exceeding requirements of certifying agencies in subparagraph above.
	3. Finish: Anodized aluminum.
	a. Alloy and temper recommended by framing manufacturer for strength, corrosion resistance, and application of required finish.
	b. Color: As indicated by manufacturer's designations.



	2.6 PV ARRAY CONSTRUCTION
	A. Framing:
	1. Material: Extruded aluminum.
	2. Maximum System Weight: Less than 2T4 lb/sq. ft.
	3. Raceway Cover Plates: Aluminum.

	B. Flat-Roof Mounting:
	1. No roof penetrations for system mounting. Coordinate cable penetrations with roofing installer.
	2. Self-ballasting.
	3. Wind-tunnel tested to 2T110-mph2T wind.
	4. Service Life:  Twenty-five (25) years.
	5. Freestanding system.


	2.7 INVERTER
	A. Inverter Type: Both central and micro-grid solutions will be considered.
	B. Control Type: Pulse-width-modulation control.
	C. Inverter Electrical Characteristics:
	1. Maximum Recommended PV Input Power: Based on equipment furnished.
	2. Maximum Open-Circuit Voltage: 600 V dc.
	3. MPPT Voltage Range: 150V to 600V.
	4. Maximum Input Current: 33 amps per input circuit.
	5. Number of String Inputs: Based on equipment furnished.
	6. Nominal Output Voltage: 480/277 volts AC.
	7. CEC Rated Power: Based on equipment furnished.
	8. Maximum Output Current: Based on equipment furnished.
	9. Peak Efficiency: Ninety-eight percent (98%).
	10. CEC Weighted Efficiency: Ninety-seven percent (97%).
	11. Communications Interface: RS 485.
	12. Utility Interface: Utility-interactive inverter.

	D. Operating Conditions:
	1. Operating Ambient Temperatures: 2TMinus 2T7T25 to plus 60 deg C7T.
	2. Relative Humidity: Zero to ninety-five percent (0-95%), noncondensing.

	E. Charge controllers shall have the following:
	1. Overcurrent protection.
	2. Generator input breaker box.
	3. Automatic transfer relay.
	4. Digital display.
	5. Transformer.
	6. Disconnect switch.
	7. Shunt controller.
	8. Shunt regulator.
	9. Surge overload protection.

	F. Enclosure:
	1. NEMA 250 or Type 3R based on equipment furnished.
	2. Enclosure Material: Galvanized steel.
	3. Cooling Method: Based on equipment furnished
	4. Protective Functions:
	a. AC over/undervoltage.
	b. AC over/underfrequency.
	c. Ground overcurrent.
	d. Overtemperature.
	e. AC and dc overcurrent.
	f. DC overvoltage.

	5. Display: Standard LCD, four lines, twenty (20) characters, with user display and on/off toggle switch.

	G. Disconnects: Rated for system voltage and conductor.
	H. Regulatory Approvals:
	1. IEEE 1547.1.
	2. IEEE 1547.3.
	3. UL 1741.

	I. Characteristics:
	1. Inverter Dimensions: Based on equipment furnished.
	2. Inverter Weight: Based on equipment furnished.
	3. Coordinate location and ambient conditions for all inverters prior to installation. Contractor is responsible for identification of or creation of a suitable location for inverters.


	2.8 SYSTEM OVERCURRENT PROTECTION
	A. Fuses or Circuit Breakers: Based on equipment furnished.

	2.9 MOUNTING STRUCTURES
	A. Roof Mount: Extruded aluminum, four rails, tilt legs, and roof standoffs.
	B. Mounting hardware shall be stainless steel. Provide a minimum of four (4) ¼-inch bolted connections between each module and the support system.

	2.10 METERING SYSTEM AND OWNER DISPLAY
	A. Installed system shall include a complete data acquisition and monitoring system.
	B. System shall monitor at a minimum DC voltage, DC current, AC voltage, AC current and AC kW.
	C. System data shall be downloaded to a Web based interactive site to allow user viewing of all monitored data as well as the following compiled data. KWhrs generated as daily, weekly, monthly and lifetime; emissions eliminated by the system quantifie...
	D. Bid shall include a 22-inch flat panel display installed at an Owner selected location within the building for display of system data. Bid shall also include a minimum of five (5) years maintenance of the Web based site.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Conduct pre-installation conference with roofing manufacturer’s field engineer, Owner, Architect, and PV system installer two (2) weeks prior to job start.
	B. Examine substrate areas and conditions, with Installer present, for compliance with requirements for installation tolerances and other conditions affecting performance of the Work.
	C. Do not begin installation until mounting surfaces have been properly prepared.
	D. If preparation of mounting surfaces is the responsibility of another installer, notify Architect of unsatisfactory preparation before proceeding.
	E. Examine modules and array frame before installation. Reject modules and arrays that are wet, moisture damaged, or mold damaged.
	F. Examine roofs, supports, and supporting structures for suitable conditions where PV system will be installed.
	G. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 DELIVERY, STORAGE, PROTECTION AND HANDLING
	A. Make inspection of equipment for possible damage at time of delivery to avoid future delays in the construction due to replacement or repair.
	B. Deliver, store, protect and handle products to site under provisions of Division 1 Sections.
	C. Protect finished surfaces as necessary to prevent damage.
	D. Do not use adhesive papers or sprayed coatings that become firmly bonded when exposed to the sun.
	E. Do not leave coating residue on any surfaces.
	F. Protect conduit from corrosion and entrance of debris by storing above grade. Provide appropriate covering.
	G. Replace damaged units.

	3.3 INSTALLATION
	A. Comply with NECA 1.
	B. Coordinate layout and installation of PV panels with support assembly and other construction.
	C. Support PV panel assemblies independent of supports for other elements such as roof and support assemblies, enclosures, vents, pipes, and conduits. Support assembly to prevent twisting from eccentric loading.
	D. Install weatherseal fittings and flanges where PV panel assemblies penetrate exterior elements such as walls or roofs. Seal around openings to make weathertight. See Section 079200 "Joint Sealants" for materials and application.
	E. Wiring Method: Install cables in raceways.
	F. Wiring within Enclosures: Bundle, lace, and train conductors to terminal points with no excess and without exceeding manufacturer's limitations on bending radii. Install lacing bars and distribution spools.
	G. Cover all panels in the PV array with an opaque cloth or material before making or breaking electrical connections.
	H. Do not install system during rain, snow or windy conditions or when these conditions are imminent.
	I. Use only manufacturer supplied locking connectors and clips for connecting modules.
	J. Authorized personnel shall perform installation only. Refer to Installer Qualifications section of this specification.
	K. Do not stand on, drop, scratch or allow objects to fall on panels.
	L. If the front glass is broken, or the back sheet is torn, contact with any panel surface can cause electric shock. Such panels shall be immediately covered, disconnected and replaced.
	M. Do not install or handle panels when they are wet or during periods or wind exceeding 15 mph.
	N. Ground all metallic surfaces of the panels and supports. Grounding shall be compliant with UL 467, 1703 or 1741. Use stainless steel connectors for connections from copper cables to aluminum frames. Use manufacturer furnished, UL Listed grounding c...
	O. Coordinate with the manufacturer’s standard for system polarity, typically connecting the positive polarity of the array to ground.
	P. Prior to installation, confirm that no proposed locations are in conflict with the manufacturers excluded operating environments.
	Q. Design support frames and install panels to allow air circulation behind the panel and to prevent damage.
	R. Do not place panels face-forward or in direct contact with abrasive surfaces.
	S. Wear gloves when handling panels to minimize fouling of anti-reflective surfaces.
	T. Install inverters with sufficient clearance to allow for proper ventilation and cooling.
	U. Allow for expansion and contraction due to thermal changes and structural movement without detriment to appearance or performance.
	V. Anchors, fasteners and braces shall be structurally stressed not more than fifty percent (50%) of allowable stress when maximum loads are applied.
	W. Install conduit to preserve fire resistance rating of partitions and roof, using materials and methods under the provisions of Section 078413 “Penetration Firestopping”.
	X. Route conduit through suitable roof jack with pitch pocket. Refer to roofing details.

	3.4 CONNECTIONS
	A. Coordinate PV panel cabling to equipment enclosures to ensure proper connections.
	B. Coordinate installation of utility-interactive meter with utility.
	C. Tighten electrical connectors and terminals according to manufacturer's published torque-tightening values. If manufacturer's torque values are not indicated, use those specified in UL 486A-486B.
	D. Make splices, terminations, and taps that are compatible with conductor material and that possess equivalent or better mechanical strength and insulation ratings than unspliced conductors.

	3.5 CLEANING
	A. Clean surfaces in compliance with manufacturer's recommendations; remove excess mastic, mastic smears, foreign materials, and other unsightly marks.
	B. Clean metal surfaces exercising care to avoid damage.
	C. Clean energy generating surfaces of the PV module to ensure no obstructions block sunlight.

	3.6 STARTUP, TESTING AND TRAINING
	A. Contractor shall perform initial startup of all system components in accordance with Manufacturers recommendations.
	B. Contractor shall provide testing of all system components prior to substantial completion. The system shall not be connected to building loads until approved by the Owner, Local Authority and Utility.
	C. Contactor shall allow for eight (8) hours of Owner training in two (2) separate sessions. Training shall include system operation, maintenance, monitoring and display.
	D. System Operating and Maintenance manuals shall be provided at the time of Owner Training.
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