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Pricing

		Appendix A - Pricing Matrix				Proposer:

		RFP# KA041416  Construction Audit Services				Date:

		Instructions: Please fill in the final column for the requested pricing. Please include any additional service fees including, but not limited to delivery, staffing, shipping, etc. Final Invoice should never exceed quoted amount unless agreed upon by both parties.

		Payment Terms

		Proposed Fee Allocation		Discounted Government Hourly Rate		Estimated Hours		FEE

		Level

		Partner

		Manager

		Senior

		Staff

		Proposed Fee

		Travel and out of pocket expenses such as mileage, report reproduction, telephone and postage to be included in proposed fee.

		* Include price escalator % for additional years, if needed.

		If applicable:  Please provide a schedule of fees which could be used for billing services provided, which are above and beyond those proposed above.
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Instructions to Bidders

		Appendix B - Point by Point Responses

		RFP# KA041416  Construction Audit Services

		Instructions

		1) Section 3 Point by Point: Bidders must respond to each point and provide information in regards to exceptions.  If you are providing a more detailed response please reference where the noted information can be located in your proposal response.



		2) RFP Point by Point:  Bidders must fill out the RFP Point by Point tab.  Exceptions should be specifically stated and refer back to the applicable RFP sections by

		number.  Failure to denote an exception will be considered an acceptance of those terms.



		Tabs

		Instructions to Bidder

		Section 3 Point by Point

		RFP Point by Point





Section 3 Point by Point

		Appendix B						Proposer:  _________________________________

		RFP# KA041416  Construction Audit Services						Date: _____________________________________

		Point by Point Response to Section 3

		#		Specification		Comply/Agree:		Exceptions Taken:

		3.0		Scope of Work

		3.1		Experience: The Proposer background and track record must be substantiated and verified by present and former clients.  Clients must be comparable in size and attendance to the University of Connecticut and demonstrate experience with a large public research university with health center/hospital.  References to be provided in Appendix E.		See Appendix E

		3.2		Project Requirements

		3.2.1		Sec.13. Section 10a-109z of the Connecticut General Statutes requires that the Board of Trustees for the University of Connecticut select and appoint independent auditors to annually conduct an audit of any project of UCONN 2000 as defined in subdivision (25) of section 10a – 109c of the general statutes. Such audit shall review invoices, expenditures, cost allocations and other appropriate documentation in order to reconcile project costs and verify conformance with project budgets, cost allocations agreements and applicable contracts.

		3.2.2		In accordance with the above legislation the University is seeking the following audit services.

		3.2.2.1		Part 1

		3.2.2.1.1		An audit performed under generally accepted auditing standards of construction expenditures of UCONN 2000 projects other than deferred maintenance and equipment substantially completed during the fiscal year ended June 30, 2016.  See attached Exhibit A, FY 2014 audit report.  See attached Exhibit E, FY 2016 list of estimated substantially completed projects.

		3.2.2.1.2		An audit performed under generally accepted auditing standards of construction expenditures of stand-alone UCONN 2000 deferred maintenance projects, substantially completed during the fiscal year ended June 30, 2016.  See attached Exhibit A and Exhibit E.

		3.2.2.1.3		Agreed upon procedures performed under AICPA attestation standards on expenditures of UCONN 2000 projects (named projects, deferred maintenance and equipment) for the fiscal year ended June 30, 2016.  See attached Exhibit B, FY 2014 agreed upon procedures report.  See attached Exhibit C, 2016 agreed upon procedures.  See attached Schedule D, FY 2016 expenditures through January 31, 2016.

		3.2.2.1.4		UCONN 2000 construction expenditures subject to 3.2.2.1.3 in a prior period will not be subject to 3.2.2.1.1 or 3.2.2.1.2 upon substantial completion of the project.

		3.2.2.2		Part 2

		3.2.2.2.1		The selected firm will provide audited statements and opinions, management letters and agreed upon procedures reports to the University administration, and the Board of Trustees and its Joint Audit and Compliance Committee and the legislatively appointed construction management oversight committee.  In addition, Sec. 13. Section 10a-109z of the Connecticut General Statutes requires that the auditors report annually to the General Assembly on their findings.

		3.2.2.3		Part 3

		3.2.2.3.1		The auditors appointed pursuant to Sec. 13. Section 10a-109z of the Connecticut General Statutes may serve in such capacity no more than five consecutive years.

		3.3		Detailed Awarded Proposer Responsibilities

		3.3.1		Sec.13. Section 10a-109z of the Connecticut General Statutes requires that the Board of Trustees for the University of Connecticut select and appoint independent auditors to annually conduct an audit of any project of UCONN 2000 as defined in subdivision (25) of section 10a – 109c of the general statutes. Such audit shall review invoices, expenditures, cost allocations and other appropriate documentation in order to reconcile project costs and verify conformance with project budgets, cost allocations agreements and applicable contracts.

		3.3.2		Awarded proposer will audit the schedule of construction expenditures related to specifically identified UCONN 2000 projects that were substantially completed during the fiscal year ended June 30, 2016. In addition, awarded proposer will audit the construction expenditures of stand-alone UCONN 2000 deferred maintenance projects that were substantially completed during the fiscal year ended June 30, 2016. The objective of said audit is the expression of an opinion as to whether construction expenditures are fairly presented, in all material respects, in conformity with accounting principles generally accepted in the United States of America. The audit will be conducted in accordance with auditing standards generally accepted in the United States of America and will include tests of University accounting records and other procedures awarded proposer considers necessary to render such an opinion. If awarded proposer’s opinion is other than unqualified, awarded proposer will discuss the reasons with the University in advance. If, for any reason awarded proposer is unable to complete the audit or unable to express an opinion, awarded proposer may decline to express an opinion or may not issue a report as a result of this engagement.

		3.3.3		Awarded proposer will apply the agreed-upon procedures which the University has specified in Section 3.2.2.1.3 related to construction expenditures of UCONN 2000 projects (named projects, deferred maintenance, and equipment) for the fiscal year ended June 30, 2016.

		3.4		Detailed Awarded Proposer Deliverables/Methods

		3.4.1		Awarded proposer will issue an audit report in accordance with auditing standards generally accepted in the United States of America on the schedule of construction expenditures of specifically identified UCONN 2000 projects that were substantially completed during the fiscal year ended June 30, 2016.  The objective of the said audit is the expression of an opinion as to whether the construction expenditures are fairly presented, in all material respects, in conformity with accounting principles generally accepted in the United States of America.

		3.4.2		Awarded proposer will Issue an audit report in accordance with auditing standards generally accepted in the United States of America on the schedule of construction expenditures of stand - alone UCONN 2000 deferred maintenance projects that were substantially completed during the fiscal year ended June 30, 2016.  The objective of the said audit is the expression of an opinion as to whether the construction expenditures are fairly presented, in all material respects, in conformity with accounting principles generally accepted in the United States of America.

		3.4.3		Awarded proposer will prepare a report on the application of the agreed-upon procedures relating to construction expenditures of UCONN 2000 projects (named projects, deferred maintenance, and equipment) for the fiscal year ended June 30, 2016.  These agreed-upon procedures are solely to assist the University of Connecticut in meeting the requirements of Sec. 13 section 10a–109z of the Connecticut General Statues. This engagement to apply agreed-upon procedures will be conducted in accordance with attestation standards established by the American institute of Certified Public Accountants. The sufficiency of the procedures is solely the responsibility of those parties specified in the report. Consequently, awarded proposer makes no representation regarding the sufficiency of the procedures described above either for the purpose for which this report has been requested or for any other purpose.

		3.4.4		Awarded proposer will prepare status reports and prepare documentation for the University’s oversight team to specifically address the number of expenditures reviewed and the results of those agreed upon procedures, including, findings identified, follow-up items, responsibility for follow-up, status of documentation needed (Open Items), any change to scope and procedures, fees to date and status of billings, follow-up on previous meeting’s open items.

		3.4.5		Awarded proposer will prepare a management comments letter to the University’s administration, Board of Trustees, the Board’s Joint Audit and Compliance Committee, and legislatively appointed Construction Oversight Committee.

		3.4.6		If necessary, awarded proposer will issue a report of any additional procedures or other matters that might have come to the awarded proposer’s attention that would have been required to be reported to University’s administration, Board of Trustees, the Board’s Joint Audit and Compliance Committee.

		3.5		Work Schedule/Deadlines: The awarded proposer will provide Services in the time frame described herein:
Awarded proposer will deliver to University the audit report no later than June 30, 2017.  Any follow-up services that might be required will be a separate, new engagement.   Any additional services will be effectuated by a written Amendment to this Agreement, executed by both parties and approved by the Office of the Attorney General.

		3.6		University Responsibilities

		3.6.1		University will provide awarded proposer with the basic information required for the audit.  University is responsible for the accuracy and completeness of that information. Awarded proposer may advise the University about appropriate criteria or assist in the development of the construction expenditures related to UCONN 2000. The University holds the responsibility for providing the schedule of construction expenditures.

		3.6.2		University is responsible for establishing and maintaining internal controls, including monitoring ongoing activities.

		3.6.3		University will be responsible for the establishment and maintenance of adequate records and effective internal control over the construction expenditures related to UCONN 2000.

		3.6.4		University will be responsible for the design and implementation of programs and controls to prevent and detect fraud, and for informing awarded proposer about all known or suspected fraud affecting the company involving (1) management, (2) employees who have significant roles in internal control, and (3) others where the fraud could have a material effect on the construction expenditures related to UCONN 2000.

		3.6.5		University will be responsible for informing awarded proposer of knowledge of any allegations of fraud or suspected fraud affecting the company received in communications from employees, former employees, regulators, or others.

		3.6.6		University will be responsible for identifying and ensuring that it complies with applicable laws and regulations.

		3.7		Proposal Content - Additional documents may be provided if needed

		3.7.1		A description of what strategies would be used to assist the University in meeting its goals, as outlined in this Section.  Please be specific.

		3.7.2		What can your firm offer to the University, in the areas outlined in this Section that other firms cannot.

		3.7.3		Firm’s history, including biographies of the principals of the firm.

		3.7.4		A detailed description of similar engagements performed during the past five years that demonstrate your experience in meeting the elements outlined in this Section, especially work with audits of large public research universities with health centers/hospitals.

		3.7.5		Provide an overview of the proposed staffing arrangement in Appendix C including technical resumes and other pertinent information on all specific staff who would actively participate in project effort should Bidder’s proposal be accepted.  In particular, the University is interested in the expertise of Bidder’s staff in similar projects.		See Appendix C

		3.7.6		A description of the strategies you will use and services you will provide to effectively represent the University’s interests as outlined in this Section.  Please be specific.

		3.7.7		A definitive list of services the proposer will provide, the number of visits to the UConn campus, and the timeframe within which the services are proposed to be conducted.

		3.7.8		Detail how much notice would be required to engage your firm to assist the University in this endeavor.

		3.7.9		Identify any litigation or professional disciplinary action that might adversely affect the firm’s ability to establish and fulfill this arrangement.

		3.7.10		Identify the firm’s resources that could be called upon to advise on issues unique to this proposed engagement.

		3.7.11		Provide any other information you believe will be useful to the evaluation committee in making its selection.

		3.8		Letter of Engagement:  A draft Letter of Engagement will be required before a contract is finalized with the apparent awarded bidder or bidders.

		3.9		Price/Fee Structure - input into Appendix A		See Appendix A

		3.10		Contract Term: Initial term of 3 years, plus two additional 1 year extensions, or any part or combination thereof, for a total potential contract term of 5 years.





RFP Point by Point

		Appendix B				Proposer:  _________________________________

		RFP# KA041416 Construction Audit Services				Date: _____________________________________



		RFP Point-by-Point

		Section:		Comply/Agree:		Exceptions Taken:

		4.0 Instructions to Proposers

		5.0 Submission Instructions

		6.0 Standard RFP Requirements

		7.0 Standard Contract Terms and Conditions






Staffing Plan

		Appendix C - Staffing Plan								Proposer:

		RFP# KA041416 Construction Audit Services								Date:

		1) Provide a complete listing of key personnel assigned to your proposal including account staff, servers, and customer support team.





		Role/Position		Name		Years Experience		Skills/Competencies		Professional Designations		Accessibility (Method & Hours of Contact, etc.)
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Purchasing Agreement


For


Construction Audit Services


Contract# UC-16-KA041416-8

This Agreement (hereinafter “Agreement”) is made and entered into by and between:


University of Connecticut    


and








Purchasing Department











3 Discovery Drive, Unit 6076










Storrs, CT   06269-6076  








hereinafter “University”






hereinafter “Contractor”




/ (      ) 








/ (      ) 



University Contract Administrator/Phone




Contractor Contact/Phone

Section 1

1.1.
Term: 
This Agreement between the University and the Contractor will govern the provision of goods, 
services or other considerations (hereinafter “Services”) referenced herein from:


1.1.1
Effective Date: ___________________ 
End Date: ___________________

1.1.2 All revisions to this Agreement may only be made by written amendment executed by both parties and approved by the Office of the Attorney General prior to the end date of this Agreement.

1.2.
Brief Summary of Services:
Contractor will provide audit services, including, review of invoices, expenditures, cost allocations and review of appropriate documentation, in order to reconcile project costs and verify conformance with project budgets, cost allocations, and agreements of UCONN 2000 projects. 

1.2.1 Service Location:   Contractor will provide Services at/for the location(s) listed below:




All University of Connecticut locations.

1.3 Maximum Amount Payable: 
$





1.3.1.
Fees for audit services will be $


  billed as procedures are performed in accordance with the fee allocation schedule below:


		Level




		Discounted Government Hourly Rate

		Estimated Hours

		FEE



		Partner

		

		

		



		Manager

		

		

		



		Senior

		

		

		



		Staff

		

		

		





		PROPOSED FEE

		

		





1.3.2
Travel and out of pocket expenses such as mileage, report reproduction, telephone and postage will not exceed $

.


1.3.3
The following table was used to determine the fees as outlined in Section 1.3.1.:

UNIVERSITY OF CONNECTICUT


SCHEDULE OF PROJECT EXPENDITURES

		

		Amount

		Client Schedule 

		Number of Projects



		AUDIT REPORTS




		

		

		



		Named Projects – Storrs and Health Center

		

		

		



		Substantially completed during Fiscal Year ended June 30, 2010

		$91,678,853.00

		I

		13



		Stand Alone Deferred Maintenance - Storrs and Health Center

		

		

		



		Substantially Completed during Fiscal Year ended June 30, 2010

		$7,235,000.00

		I

		7



		TOTAL:

		$98,913,853.00

		

		20



		AGREED UPON PROCEDURE




		

		

		



		Remaining 2009 UConn 2000 Construction Expenditures

		

		

		



		During Fiscal Year Ended June 30, 2010

		$44,589,067.00

		II

		25





1.3.4.
This engagement is based upon a Request for Proposal entitled “Construction Audit Services UC2000 FY2007” and is a continuation of the services of the original agreement dated January 2, 2008 attached hereto as Exhibit B and the First Amendment to the original agreement dated 12/29/08 attached hereto as Exhibit C, and the Second Agreement extension dated 1/29/10 attached hereto as Exhibit D.    This third Agreement extension is the third and final option to extend and includes a change of name from UHY, LLP to Marcum, LLP as a result of a merger between UHY, LLP and Marcum LLP, effective April 16, 2010.


The maximum amount payable for the term of this Agreement increases the maximum amount payable as referenced in the Second Amendment to a total expenditure of $376,490.00 since the inception of this engagement.   

1.3.5.
Payment/Pricing Terms:
____________________________

1.4
Detailed Contractor Responsibilities:


1.4.1
Responsibilities:  Contractor will provide the following Services:


1.4.1.1.

Public Act 07-166 amends Sec.13. Section 10a-109z of the Connecticut General Statutes which requires that the Board of Trustees for the University of Connecticut select and appoint independent auditors to annually conduct an audit of any project of UCONN 2000 as defined in subdivision (25) of section 10a – 109c of the general statutes. Such audit shall review invoices, expenditures, cost allocations and other appropriate documentation in order to reconcile project costs and verify conformance with project budgets, cost allocations agreements and applicable contracts.




1.4.1.2.

Contractor will audit the schedule of construction expenditures related to specifically identified UCONN 2000 projects based on professional standards that were substantially completed during the fiscal year ended June 30, 2010. In addition, Contractor will audit the construction expenditures of stand-alone UCONN 2000 deferred maintenance projects that were substantially completed during the fiscal year ended June 30, 2010. The objective of said audit is the expression of an opinion as to whether construction expenditures are fairly presented, in all material respects, in conformity with accounting principles generally accepted in the United States of America. The audit will be conducted in accordance with auditing standards generally accepted in the United States of America and will include tests of University accounting records and other procedures Contractor considers necessary to render such an opinion. If Contractor’s opinion is other than unqualified, Contractor will discuss the reasons with the University in advance. If, for any reason Contractor is unable to complete the audit or unable to express an opinion, Contractor may decline to express an opinion or may not issue a report as a result of this engagement. 




1.4.1.3.

Contractor will apply the agreed-upon procedures which the University has specified in Section 1.4.2 related to construction expenditures of UCONN 2000 projects (named projects, deferred maintenance, and equipment) for the fiscal year ended June 30, 2010.

1.4.2
Deliverables/Methods:




1.4.2.1.
Contractor will issue an audit report in accordance with auditing standards generally accepted in the United States of America on the schedule of construction expenditures of specifically identified UCONN 2000 projects based on professional standards that were substantially completed during the fiscal year ended June 30, 2010.  The objective of the said audit is the expression of an opinion as to whether the construction expenditures are fairly presented, in all material respects, in conformity with accounting principles generally accepted in the United States of America. 




1.4.2.2.
Contractor will Issue an audit report in accordance with auditing standards generally accepted in the United States of America on the schedule of construction expenditures of stand- alone UCONN 2000 deferred maintenance projects that were substantially completed during the fiscal year ended June 30, 2010.  The objective of the said audit is the expression of an opinion as to whether the construction expenditures are fairly presented, in all material respects, in conformity with accounting principles generally accepted in the United States of America.





1.4.2.3.
Contractor will prepare a report on the application of the agreed-upon procedures as set forth in this Section 1.4.2 relating to construction expenditures of UCONN 2000 projects (named projects, deferred maintenance, and equipment) for the fiscal year ended June 30, 2010.  These agreed-upon procedures are solely to assist the University of Connecticut in meeting the requirements under Public Act 07-166 which amends Sec. 13 section 10a–109z of the Connecticut General Statues. This engagement to apply agreed-upon procedures will be conducted in accordance with attestation standards established by the American institute of Certified Public Accountants. The sufficiency of the procedures is solely the responsibility of those parties specified in the report. Consequently, Contractor makes no representation regarding the sufficiency of the procedures described above either for the purpose for which this report has been requested or for any other purpose.


1.4.2.4.
Contractor will prepare status reports and prepare documentation for the University’s oversight team to specifically address the number of expenditures reviewed and the results of those agreed upon procedures, including, findings identified, follow-up items, responsibility for follow-up, status of documentation needed (Open Items), any change to scope and procedures, fees to date and status of billings, follow-up on previous meeting’s open items.


1.4.2.5.
Contractor will prepare a management comments letter to the University’s administration, Board of Trustees, the Board’s Joint Audit and Compliance Committee, and legislatively appointed Construction Oversight Committee.



1.4.2.6.
If necessary, Contractor will issue a report of any additional procedures or other matters that might have come to the Contractor’s attention that would have been required to be reported to University’s administration, Board of Trustees, the Board’s Joint Audit and Compliance Committee.


1.4.3.
Work Schedule/Deadlines: Contractor will provide Services in the time frame described below:


Contractor will deliver to University the audit report no later than August 30, 2011.  Any follow-up services that might be required will be a separate, new engagement.   Any additional services will be effectuated by a written Amendment to this Agreement, executed by both parties and approved by the Office of the Attorney General.


1.5.
University Responsibilities: 


1.5.1.
 University will provide Contractor with the basic information required for the audit.  University is responsible for the accuracy and completeness of that information. Contractor may advise the University about appropriate criteria or assist in the development of the construction expenditures related to UCONN 2000. The University holds the responsibility for providing the schedule of construction expenditures.


1.5.2.
 University is responsible for establishing and maintaining internal controls, including monitoring ongoing activities.



1.5.3. 
University will be responsible for the establishment and maintenance of adequate records and effective internal control over the construction expenditures related to UCONN 2000.



1.5.4.
University will be responsible for the design and implementation of programs and controls to prevent and detect fraud, and for informing Contractor about all known or suspected fraud affecting the company involving (1) management, (2) employees who have significant roles in internal control, and (3) others where the fraud could have a material effect on the construction expenditures related to UCONN 2000.


1.5.5.
University will be responsible for informing Contractor of knowledge of any allegations of fraud or suspected fraud affecting the company received in communications from employees, former employees, regulators, or others.


1.5.6.
University will be responsible for identifying and ensuring that it complies with applicable laws and regulations. 


1.6.
Notice:  All notices, demands or requests provided for or permitted to be given pursuant to this Agreement must be in writing. All notices, demands and requests shall be deemed to have been properly served if given by personal delivery, or if transmitted by facsimile with confirmed receipt, or if delivered to Federal Express or other reputable express carrier for next business day delivery, charges billed to or prepaid by shipper; or if deposited in the United States mail, registered or certified with return receipt requested, proper postage prepaid, addressed as follows:


If to the Unversity*:Cheryl Chiaputti, University of Connecticut, Allyn Larrabee Brown Building, 9 Walters Avenue, Unit 5084, Storrs, CT 06269-5084

If to the Contractor*: Michael K. Brooder, Marcum LLP, 185 Asylum St., Hartford, CT 06103

[Note:  *Any party may change its Notice information by giving written notice in accordance with this Section.]

Section 2 - State of Connecticut Required Terms and Conditions

As an Agency of the State of Connecticut (a sovereign entity) the University is governed by the following terms and conditions, which may not be modified, amended or deleted unless approved by the Office of the Attorney General. 

2.1.
Statutory Authority.  Connecticut General Statute §§ 10a-104, 10a-108, 4a-52a, and 10a-151b provide the University with authority to enter into contracts in the pursuit of its mission.

2.2.
Claims.  The Contractor agrees that the sole and exclusive means for the presentation of any claim against the State of Connecticut or the University of Connecticut arising from this Agreement shall be in accordance with Chapter 53 of the Connecticut General Statutes (Claims Against the State) and the Contractor further agrees not to initiate any legal proceedings in any state or federal court in addition to, or in lieu of, said Chapter 53 proceedings.

2.3.
Insurance.  The Contractor agrees that while performing Services specified in this agreement s/he shall carry sufficient insurance (liability and/or other) as applicable according to the nature of the service to be performed so as to "save harmless" the State of Connecticut from any insurable cause whatsoever.  If requested, certificates of such insurance shall be filed with the contracting State agency prior to the performance of Services.

2.4.
Governing Law. This Agreement shall be construed in accordance with and governed by the laws of the State of Connecticut.


2.5.
Non-discrimination.   References in this section to "Contract" shall mean this contract and references to “Contractor" shall mean the contractor.  


(a) The following subsections are set forth here as required by section 4a-60 of the Connecticut General Statutes:


(1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not discriminate or permit discrimination against any person or group of persons on the grounds of race, color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation, mental disability or physical disability, including, but not limited to, blindness, unless it is shown by such Contractor that such disability prevents performance of the work involved, in any manner prohibited by the laws of the United States or of the state of Connecticut. The Contractor further agrees to take affirmative action to insure that applicants with job-related qualifications are employed and that employees are treated when employed without regard to their race, color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation, mental disability or physical disability, including, but not limited to, blindness, unless it is shown by such Contractor that such disability prevents performance of the work involved;  (2) the Contractor agrees, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, to state that it is an "affirmative action-equal opportunity employer" in accordance with regulations adopted by the commission;  (3) the Contractor agrees to provide each labor union or representative of workers with which such Contractor has a collective bargaining agreement or other contract or understanding and each vendor with which such Contractor has a contract or understanding, a notice to be provided by the commission advising the labor union or workers' representative of the Contractor's commitments under this section, and to post copies of the notice in conspicuous places available to employees and applicants for employment;  (4) the Contractor agrees to comply with each provision of this section and sections 46a-68e and 46a-68f and with each regulation or relevant order issued by said commission pursuant to sections 46a-56, 46a-68e and 46a-68f;  (5) the Contractor agrees to provide the Commission on Human Rights and Opportunities with such information requested by the commission, and permit access to pertinent books, records and accounts, concerning the employment practices and procedures of the Contractor as relate to the provisions of this section and section 46a-56.  


(b) If the Contract is a public works contract, the Contractor agrees and warrants that he will make good faith efforts to employ minority business enterprises as subcontractors and suppliers of materials on such public works project. 


(c) "Minority business enterprise" means any small contractor or supplier of materials fifty-one per cent or more of the capital stock, if any, or assets of which is owned by a person or persons:  (1) Who are active in the daily affairs of the enterprise, (2) who have the power to direct the management and policies of the enterprise and (3) who are members of a minority, as such term is defined in subsection (a) of section 32-9n;  and "good faith" means that degree of diligence which a reasonable person would exercise in the performance of legal duties and obligations.  "Good faith efforts" shall include, but not be limited to, those reasonable initial efforts necessary to comply with statutory or regulatory requirements and additional or substituted efforts when it is determined that such initial efforts will not be sufficient to comply with such requirements. 


(d) Determination of the Contractor's good faith efforts shall include but shall not be limited to the following factors:  The Contractor's employment and subcontracting policies, patterns and practices;  affirmative advertising, recruitment and training;  technical assistance activities and such other reasonable activities or efforts as the commission may prescribe that are designed to ensure the participation of minority business enterprises in public works projects. 


(e) The Contractor shall develop and maintain adequate documentation, in a manner prescribed by the commission, of its good faith efforts. 


(f) The Contractor shall include the provisions of sections (a) and (b) above in every subcontract or purchase order entered into in order to fulfill any obligation of a contract with the state and such provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the commission.  The Contractor shall take such action with respect to any such subcontract or purchase order as the commission may direct as a means of enforcing such provisions including sanctions for noncompliance in accordance with section 46a-56;  provided, if such Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the commission, the Contractor may request the state of Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the state and the state may so enter. 


(g) The following subsections are set forth here as required by section 4a-60a of the Connecticut General Statutes:


(1) The Contractor agrees and warrants that in the performance of the Contract such Contractor will not discriminate or permit discrimination against any person or group of persons on the grounds of sexual orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut, and that employees are treated when employed without regard to their sexual orientation;  (2) the Contractor agrees to provide each labor union or representative of workers with which such Contractor has a collective bargaining agreement or other contract or understanding and each vendor with which such Contractor has a contract or understanding, a notice to be provided by the Commission on Human Rights and Opportunities advising the labor union or workers' representative of the Contractor's commitments under this section, and to post copies of the notice in conspicuous places available to employees and applicants for employment;  (3) the Contractor agrees to comply with each provision of this section and with each regulation or relevant order issued by said commission pursuant to section 46a-56; and (4) the Contractor agrees to provide the Commission on Human Rights and Opportunities with such information requested by the commission, and permit access to pertinent books, records and accounts, concerning the employment practices and procedures of the Contractor which relate to the provisions of this section and section 46a-56. 


(h) The Contractor shall include the provisions of section (g) above in every subcontract or purchase order entered into in order to fulfill any obligation of a contract with the state and such provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the commission.  The Contractor shall take such action with respect to any such subcontract or purchase order as the commission may direct as a means of enforcing such provisions including sanctions for noncompliance in accordance with section 46a-56;  provided, if such Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the commission, the Contractor may request the state of Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the state and the state may so enter.


(i) For the purposes of this entire Non-Discrimination section, “Contract” or "contract" includes any extension or modification of the Contract or contract, “Contractor” or "contractor" includes any successors or assigns of the Contractor or contractor, "marital status" means being single, married as recognized by the state of Connecticut, widowed, separated or divorced, and "mental disability" means one or more mental disorders, as defined in the most recent edition of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental Disorders", or a record of or regarding a person as having one or more such disorders. For the purposes of this section, "Contract" does not include a contract where each contractor is (1) a political subdivision of the state, including, but not limited to, a municipality, (2) a quasi-public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not limited to any federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the federal government, (5) a foreign government, or (6) an agency of a subdivision, agency, state or government described in the immediately preceding enumerated items (1), (2), (3), (4) or (5).


2.6
Executive Orders.  The Contract is subject to the provisions of Executive Order No. Three of Governor Thomas J. Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order No. Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment openings and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, concerning violence in the workplace, all of which are incorporated into and are made a part of the Contract as if they had been fully set forth in it.  At the Contractor’s request, the Client Agency shall provide a copy of these orders to the Contractor.  The Contract may also be subject to Executive Order No. 7C of Governor M. Jodi Rell, promulgated July 13, 2006, concerning contracting reforms and Executive Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of cleaning products and services, in accordance with their respective terms and conditions.

2.7.
Campaign Contribution Restrictions.  For all State contracts as defined in Public Act 07-1 having a value in a calendar year of $50,000 or more or a combination or series of such agreements or contracts having a value of $100,000 or more, the authorized signatory to this Agreement expressly acknowledges receipt of the State Elections Enforcement Commission's notice advising state contractors of state campaign contribution and solicitation prohibitions, and will inform its principals of the contents of the notice attached hereto as Exhibit A.


2.8.
Termination for Cause. The University may terminate any resulting contract for cause by providing a Notice to Cure to the Contractor citing the instances of noncompliance with the contract. The Contractor shall have ten (10) days to reply to the Notice to Cure and indicate why the contract should not be terminated and recommend remedies to be taken.

(a)
If the Contractor and the University reach an agreed upon solution, the Contractor shall then have thirty (30) days after such agreement is reached to cure the noncompliance cited in the Notice to Cure.     

(b)
If a mutually agreed upon solution cannot be reached within ten (10) days after receipt of Notice to Cure by Contractor, the University reserves the right to terminate the agreement.


(c)
If the mutually agreed upon solution is not implemented within thirty (30) days from the date of agreement, the University reserves the right to terminate the contract.


(d)
The University shall be obligated only for those goods or Services rendered and accepted prior to the date of Notice of Termination.


(e)
Remedies for Default:  If the solution mutually agreed upon pursuant to subsection 2.8 (a) is not implemented 
within the thirty (30) days provided in said subsection, the University may procure the subject goods or services 
from another source and charge any cost difference to the Contractor.

2.9.
Termination for Convenience.


 (a)    
The University may terminate performance of work under the Contract in whole or in part whenever, if for any reason the University shall determine that such termination is in the best interest of the University and/or the State of Connecticut.


 (b)    
This Agreement shall remain in full force and effect for the entire term of the contract period stated in Section 1.1 unless cancelled by the University, by providing the Contractor  thirty (30) days written notice of such intention.   If the University elects to terminate the Contract pursuant to this provision, the Contract Administrator and/or designee shall notify the Contractor by certified mail, return receipt requested.  Termination shall be effective as of the close of business on the date specified in the notice. 

2.10
Termination by Contractor. The University acknowledges Contractor’s right to resign at any time (including instances where in Contractor’s judgment, Contractor’s independence has been impaired or Contractor deems they can no longer rely on the integrity of management), subject in either case to Contractor’s right to payment for all direct and indirect charges incurred through the date of termination or resignation.

2.11.
Force Majeure. If the performance of obligations under this Agreement are rendered impossible or hazardous or is otherwise prevented or impaired due to illness, accident, Act(s) of God, riots, strikes, labor difficulties, epidemics, earthquakes, and/or any other cause or event, similar or dissimilar, beyond the control of the Contractor, then each party’s obligations to the other under this Agreement shall be excused and neither party shall have any liability to the other under or in connection with this Agreement.


2.12.
Entire Agreement and Amendment.   This Agreement is the entire agreement between the Contractor and the University and supersedes and rescinds all prior agreements relating to the subject matter hereof.  This Agreement may be amended only in writing signed by both the Contractor and the University and if applicable, approved by the Office of the Attorney General.  The Contractor indicates it has read and freely signed this Agreement, which shall take effect as a sealed instrument.  The Contractor further certifies that the terms of this agreement are legally binding and its duly authorized representative has signed this agreement after having carefully read and understood the same.

2.13.
Additional Required Contractor Signature Authority, Affidavits and Certifications.   



(a)
The individual signing this Agreement on behalf of the Contractor certifies that s/he has full authority to execute the same on behalf of the Contractor and that this Agreement has been duly authorized, executed and delivered by the Contractor and is binding upon the Contractor in accordance with its terms.  The Contractor shall provide a Corporate Resolution or other signature authority documentation certifying that the individual executing this Agreement has been authorized by the governing body of the Contractor to sign on behalf of the Contractor.  Sample forms can be found at:  http://www.contracts.uconn.edu/corpres.html 


(b)
The University, as an agency of the State of Connecticut, requires that notarized Gift and Campaign Contribution Certificates (Office of Policy and Management “OPM” Form 1) and Consulting Agreement Affidavits (OPM Form 5) accompany all State contracts/agreements with a value of $50,000 or more in a calendar or fiscal year.  [Form 1 is also used with a multi-year contract to update the initial certification on an annual basis.]  The State also requires an Affirmation of Receipt of State Ethics Laws Summary (OPM Form 6) which must accompany large State construction or procurement contracts with a value of $500,000 or more.  Pursuant to Conn. Gen. Stat. § 4-252(c)(1), these documents must be executed by the official who is authorized to execute the contract/agreement on behalf of the Contractor.   Ethics Affidavits and Certifications can be found at: 



http://www.ct.gov/opm/cwp/view.asp?a=2982&q=386038


(c) 
An executed Nondiscrimination Certification must also be provided by the Contractor at the time of contract execution for all contracts/agreements with corporations and other entities, regardless of type, term, cost or value.  The Certification requires the signer to disclose his/her title and certify that the Contractor has in place a properly-adopted policy, which supports the nondiscrimination requirements of Connecticut law.  This Certification is required for all original contracts/agreements as well as amendments.  The Nondiscrimination Certification form can be found at: 




http://www.ct.gov/opm/lib/opm/finance/psa/oag_nondiscrim_certification_080207_fillable_form.doc


IN WITNESS WHEREOF, this Agreement has been duly executed by the following parties:

UNIVERSITY OF CONNECTICUT:
MARCUM LLP

By: 




            

By: 








Print Name:  Barry Feldman



Print Name:  Michael K. Brooder  

Title: 
Vice President and Chief Operating Officer
Title:  Principal

Date: 






Date: 








 TC \l1 "

AGO Approval


By: 






Date: 








Print Name:


                            
Title: __________________________________
                                                                       

Form Rev. 4/17/2008

EXHIBIT A
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SEEC FORM 11

NOTICE TO EXECUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLICITATION BAN

This notice is provided under the authority of Connecticut General Statutes 9-612(g)(2), as amended by P.A. 07-1, and is for the purpose of informing state contractors and prospective state contractors of the following law (italicized words are defined below):  


Campaign Contribution and Solicitation Ban 

No state contractor, prospective state contractor, principal of a state contractor or principal of a prospective state contractor, with regard to a state contract or state contract solicitation with or from a state agency in the executive branch or a quasi-public agency or a holder, or principal of a holder of a valid prequalification certificate, shall make a contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate committee established by a candidate for nomination or election to the office of Governor, Lieutenant Governor, Attorney General, State Comptroller, Secretary of the State or State Treasurer, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee;   


In addition, no holder or principal of a holder of a valid prequalification certificate, shall make   a contribution to, or solicit contributions on behalf of (i) an exploratory committee or candidate committee established by a candidate for nomination or election to the office of State senator or State representative, (ii) a political committee authorized to make contributions or expenditures to or for the benefit of such candidates, or (iii) a party committee.  


Duty to Inform 

State contractors and prospective state contractors are required to inform their principals of the above prohibitions, as applicable, and the possible penalties and other consequences of any violation thereof.  


Penalties for Violations 

Contributions or solicitations of contributions made in violation of the above prohibitions may result in the following civil and criminal penalties:   


 Civil penalties--$2000 or twice the amount of the prohibited contribution, whichever is greater, against a principal or a contractor.  Any state contractor or prospective state contractor which fails to make reasonable efforts to comply with the provisions requiring notice to its principals of these prohibitions and the possible consequences of their violations may also be subject to civil penalties of $2000 or twice the amount of the prohibited contributions made by their principals.  


Criminal penalties—Any knowing and willful violation of the prohibition is a Class D felony, which may subject the violator to imprisonment of not more than 5 years, or $5000 in fines, or both.  


Contract Consequences 

Contributions made or solicited in violation of the above prohibitions may result, in the case of a state contractor, in the contract being voided.  


Contributions made or solicited in violation of the above prohibitions, in the case of a prospective state contractor, shall result in the contract described in the state contract solicitation not being awarded to the prospective state contractor, unless the State Elections Enforcement Commission determines that mitigating circumstances exist concerning such violation.  


The State will not award any other state contract to anyone found in violation of the above prohibitions for a period of one year after the election for which such contribution is made or solicited, unless the State Elections Enforcement Commission determines that mitigating circumstances exist concerning such violation.   


Additional information and the entire text of P.A 07-1 may be found on the website of the State Elections Enforcement Commission, www.ct.gov/seec.   Click on the link to “State Contractor Contribution Ban.”  


Definitions:  


"State contractor" means a person, business entity or nonprofit organization that enters into a state contract. Such person, business entity or nonprofit organization shall be deemed to be a state contractor until December thirty-first of the year in which such contract terminates. "State contractor" does not include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive  or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee.  


"Prospective state contractor" means a person, business entity or nonprofit organization that (i) submits a response to a state contract solicitation by the state, a state agency or a quasi-public agency, or a proposal in response to a request for proposals by the state, a state agency or a quasi-public agency, until the contract has been entered into, or (ii) holds a valid prequalification certificate issued by the Commissioner of Administrative Services under section 4a-100. "Prospective state contractor" does not include a municipality or any other political subdivision of the state, including any entities or associations duly created by the municipality or political subdivision exclusively amongst themselves to further any purpose authorized by statute or charter, or an employee in the executive or legislative branch of state government or a quasi-public agency, whether in the classified or unclassified service and full or part-time, and only in such person's capacity as a state or quasi-public agency employee.  


"Principal of a state contractor or prospective state contractor" means  (i) any individual who is a member of the board of directors of, or has an ownership interest of five per cent or more in, a state contractor or prospective state contractor, which is a business entity, except for an individual who is a member of the board of directors of a nonprofit organization, (ii) an individual who is employed by a state contractor or prospective state contractor, which is a business entity, as president, treasurer or executive vice president, (iii) an individual who is the chief executive officer of a state contractor or prospective state contractor, which is not a business entity, or if a state contractor or prospective state contractor has no such officer, then the officer who duly possesses comparable powers and duties, (iv) an officer or an employee of any state contractor or prospective state contractor who has managerial or discretionary responsibilities with respect to a state contract, (v) the spouse or a dependent child who is eighteen years of age or older of an individual described in this subparagraph, or (vi) a political committee established or controlled by an individual described in this subparagraph or the business entity or nonprofit organization that is the state contractor or prospective state contractor.   


"State contract" means an agreement or contract with the state or any state agency or any quasi-public agency, let through a procurement process or otherwise, having a value of fifty thousand dollars or more, or a combination or series of such agreements or contracts having a value of one hundred thousand dollars or more in a calendar year, for (i) the rendition of services, (ii) the furnishing of any goods, material, supplies, equipment or any items of any kind, (iii) the construction, alteration or repair of any public building or public work, (iv) the acquisition, sale or lease of any land or building, (v) a licensing arrangement, or (vi) a grant, loan or loan guarantee. "State contract" does not include any agreement or contract with the state, any state agency or any quasi-public agency that is exclusively federally funded, an education loan or a loan to an individual for other than commercial purposes.  


"State contract solicitation" means a request by a state agency or quasi-public agency, in whatever form issued, including, but not limited to, an invitation to bid, request for proposals, request for information or request for quotes, inviting bids, quotes or other types of submittals, through a competitive procurement process or another process authorized by law waiving competitive procurement.  


“Managerial or discretionary responsibilities with respect to a state contract” means having direct, extensive and substantive responsibilities with respect to the negotiation of the state contract and not peripheral, clerical or ministerial responsibilities.  


“Dependent child” means a child residing in an individual’s household who may legally be claimed as a dependent on the federal income tax of such individual.  


 “Solicit” means (A) requesting that a contribution be made, (B) participating in any fund-raising activities for a candidate  committee, exploratory committee, political committee or party committee, including, but not limited to, forwarding tickets to potential contributors, receiving contributions for transmission to any such committee or bundling contributions, (C) serving as chairperson, treasurer or deputy treasurer of any such committee, or (D) establishing a political committee for the sole purpose of soliciting or receiving contributions for any committee. Solicit does not include: (i) making a contribution that is otherwise permitted by Chapter 155 of the Connecticut General Statutes; (ii) informing any person of a position taken by a candidate for public office or a public official, (iii) notifying the person of any activities of, or contact information for, any candidate for public office; or (iv) serving as a member in any party committee or as an officer of such committee that is not otherwise prohibited in this section.  


�










[image: image3.wmf]




Appendix E – Reference Form





Instructions:  Please complete the following sections for each of the proposer’s five (5) references.  These references should be of comparable size and scope to the University’s requirements as set forth in the RFP document.  

		[bookmark: _GoBack]Reference - #1



		Proposer:

		



		Customer Name:

		



		Street Address:

		



		City, State, Zip:

		



		Contact Name:

		



		Email Address:

		



		Phone/Cell:

		



		Contract Dates:

		Start Date:

		End Date:



		Contract Summary:   Please describe reference project emphasizing similarities to the University SOW below.  The summary may not exceed two (2) pages in length.



		







		Reference - #2



		Proposer:

		



		Customer Name:

		



		Street Address:

		



		City, State, Zip:

		



		Contact Name:

		



		Email Address:

		



		Phone/Cell:

		



		Contract Dates:

		Start Date:

		End Date:



		Contract Summary:   Please describe reference project emphasizing similarities to the University SOW below.  The summary may not exceed two (2) pages in length.



		







		Reference - #3



		Proposer:

		



		Customer Name:

		



		Street Address:

		



		City, State, Zip:

		



		Contact Name:

		



		Email Address:

		



		Phone/Cell:

		



		Contract Dates:

		Start Date:

		End Date:



		Contract Summary:   Please describe reference project emphasizing similarities to the University SOW below.  The summary may not exceed two (2) pages in length.



		







		Reference - #4



		Proposer:

		



		Customer Name:

		



		Street Address:

		



		City, State, Zip:

		



		Contact Name:

		



		Email Address:

		



		Phone/Cell:

		



		Contract Dates:

		Start Date:

		End Date:



		Contract Summary:   Please describe reference project emphasizing similarities to the University SOW below.  The summary may not exceed two (2) pages in length.



		















		Reference - #5



		Proposer:

		



		Customer Name:

		



		Street Address:

		



		City, State, Zip:

		



		Contact Name:

		



		Email Address:

		



		Phone/Cell:

		



		Contract Dates:

		Start Date:

		End Date:



		Contract Summary:   Please describe reference project emphasizing similarities to the University SOW below.  The summary may not exceed two (2) pages in length.
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Independent Auditor's Report 
 
 
 
To the Board of Trustees and Joint Audit and Compliance Committee 
University of Connecticut 
Storrs, Connecticut 
 
 
Report on the Financial Statements 


We have audited the accompanying schedules of UCONN 2000 construction projects and reported 
project values (the Schedules) related to UCONN 2000 projects of the University of Connecticut (the 
University) specifically identified by management that were substantially completed during the year ended 
June 30, 2014. 
 
Management’s Responsibility for the Financial Statements 


Management is responsible for the preparation and fair presentation of these Schedules in accordance 
with accounting principles generally accepted in the United States of America; this includes the design, 
implementation, and maintenance of internal control relevant to the preparation and fair presentation of 
the Schedules that are free from material misstatement, whether due to fraud or error. 
 
Auditor’s Responsibility 


Our responsibility is to express an opinion on these Schedules based on our audit. We conducted our 
audit in accordance with auditing standards generally accepted in the United States of America. Those 
standards require that we plan and perform the audit to obtain reasonable assurance about whether the 
Schedules are free from material misstatement. 
 
An audit involves performing procedures to obtain audit evidence about the amounts and disclosures in 
the Schedules. The procedures selected depend on the auditor’s judgment, including the assessment of 
the risks of material misstatement of the Schedules, whether due to fraud or error. In making those risk 
assessments, the auditor considers internal control relevant to the entity’s preparation and fair 
presentation of the Schedules in order to design audit procedures that are appropriate in the 
circumstances, but not for the purpose of expressing an opinion on the effectiveness of the entity’s 
internal control. Accordingly, we express no such opinion. An audit also includes evaluating the 
appropriateness of accounting policies used and the reasonableness of significant accounting estimates 
made by management, as well as evaluating the overall presentation of the Schedules. 
 
We believe that the audit evidence we have obtained is sufficient and appropriate to provide a basis for 
our audit opinion. 
 
Opinion 


In our opinion, the Schedules referred to above present fairly, in all material respects, the construction 
expenditures and reported project values related to UCONN 2000 projects of the University of 
Connecticut specifically identified by management that were substantially completed during the year 
ended June 30, 2014 in accordance with accounting principles generally accepted in the United States of 
America. 
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Other Matter 
 
This report is intended solely for the information and use of the Board of Trustees, the Joint Audit and 
Compliance Committee, and management of the University of Connecticut and is not intended to and 
should not be used by any party other than these specified parties. 
 


 
Chicago, Illinois 
May 7, 2015 
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University of Connecticut


Schedule of UCONN 2000 Construction Projects


Year Ended June 30, 2014


Approved Original Reported Amount
Budget Project Change Project Under


Project Description Amount Value Orders Value         Budget *


Named Projects


Arjona & Monteith - Arjona Renovations 15,400,000  $     13,755,658  $     1,224,929  $      14,980,587  $     419,413  $          
Arjona and Monteith - Window Treatments 150,000              96,491                -                     96,491                53,509                
Bishop Renovation - 2nd Floor Fine Arts 275,000              260,802              -                     260,802              14,198                
Bishop Renovation - Various Improvements for Academic and Student Services Activities 2,425,000           1,922,181           295,785             2,217,966           207,034              
Gant Building Renovations - Immediate Exterior Repairs 8,570,000           6,620,341           1,103,120          7,723,461           846,539              
Gant Building Renovations - Univent Installation 50,000                33,972                -                     33,972                16,028                
Heating Plant Upgrade - Boiler Reliability Improvements 840,000              498,415              19,090               517,505              322,495              
Manchester Hall Electrical Upgrades 190,000              158,065              3,227                 161,292              28,708                
Psychology Building Renovation/Addition 25,170,550         23,332,864         874,896             24,207,760         962,790              
Residental Life Facilities - Hale and Ellsworth - Exterior Masonry Repair 2,000,000           1,282,831           (290,219)            992,612              1,007,388           
Residential Life Facilities - W. Campus Elevator & Bathroom Renos 125,000              72,080                -                     72,080                52,920                
Residential Life Facilities - Window Replacement - Grange Hall, Hicks Hall, Shippee 3,990,000           3,780,251           102,181             3,882,432           107,568              


Dining Facility and Northwood Complex


Residential Life Facilitiies - CT Commons Site Improvements 75,000                27,330                -                     27,330                47,670                
Young Building Renovation/Addition 19,773,430         17,504,304         1,475,940          18,980,244         793,186              
UCH - Dental School Renovation - Grasso Phase III-24/7 Student Lab 485,000              377,121              14,244               391,365              93,635                
UCH - Building Renovation - L Building Swing Space Lab Renovation 300,000              260,330              -                     260,330              39,670                


Named Projects - totals 79,818,980         69,983,036         4,823,193          74,806,229         5,012,751           


State General Obligation Bond Projects
Technology Quadrant Phase III - North Hillside Road Acquisition 65,000                52,586                ‐                          52,586                12,414                
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University of Connecticut


Schedule of UCONN 2000 Construction Projects (Continued)


Year Ended June 30, 2014


Approved Original Reported Amount
Budget Project Change Project Under


Project Description Amount Value Orders Value Budget


Stand-Alone UCONN 2000 Deferred Maintenance Projects


Babbidge IT & Phone Functional Areas-Heating and A/C and Electrical Repairs 2,200,000  $       1,800,301  $       157,351  $         1,957,652  $       242,348  $          
Homer Babbidge Library-Replace Floor Coverings 1,000,000           767,874              12,279               780,153              219,847              
Meter Installation - Phase III 600,000              469,538              -                     469,538              130,462              
Repair of Water Tank #2 1,700,000           1,177,505           99,960               1,277,465           422,535              
UCH - Fire Alarm System Upgrades  Phase I 706,000              659,224              18,019               677,243              28,757                
UCH - Main Building Exterior Façade Joint Sealant Replacement 3,475,000           2,694,136           120,550             2,814,686           660,314              


Deferred Maintenance Projects - totals 9,681,000           7,568,578           408,159             7,976,737           1,704,263           


Named Projects Cancelled or Withdrawn in early Stages of the Construction Cycle
Advanced Technology Laboratory & White Building Electrical & Generator Modifications 605,000  $          26,223  $            -$                   26,223  $            578,777  $          
Bishop Renovation - Phase I -                      -                      -                     -                      -                      
Mansfield Training School Improvements - Merritt Building 3,250,000           371,187              -                     371,187              2,878,813           
Old Central Warehouse 2,126,000           126,000              -                     126,000              2,000,000           
West Hartford Campus Renov - Repair W. Htfd Undergraduate Bldg Elevator -                      -                      -                     -                      -                      
Residential Life Facilities - Shippee/Buckley A/C & Mech Improvements 325,000              23,080                -                     23,080                301,920              
West Hartford Campus Ren/Imp - Replace A/C Units 525,000              40,208                -                     40,208                484,792              


6,831,000           586,698              -                     586,698              6,244,302           


96,395,980  $     78,190,898  $     5,231,352  $      83,422,250  $     12,973,730  $     *


* All of the remaining funding has been or will be reallocated to other UCONN 2000 projects.
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University of Connecticut


Schedule of UCONN 2000 Reported Project Values


Year Ended June 30, 2014


Construction


Expenditures Anticipated Reported


Paid through Remaining Project
Project Description April 15, 2015 Commitments Value


Named Projects
Arjona & Monteith - Arjona Renovations 14,963,071  $        17,516  $               14,980,587  $        
Arjona and Monteith - Window Treatments 96,491                   -                         96,491                   
Bishop Renovation - Phase I -                         -                         -                         
Bishop Renovation - 2nd Floor Fine Arts 260,802                 -                         260,802                 
Bishop Renovation - Various Improvements for Academic and Student Services Activities 2,216,500              1,466                     2,217,966              
Gant Building Renovations - Immediate Exterior Repairs 7,723,461              -                         7,723,461              
Gant Building Renovations - Univent Installation 33,972                   -                         33,972                   
Heating Plant Upgrade - Bioler Reliability Improvements 486,444                 31,061                   517,505                 
Manchester Hall Electrical Upgrades 161,537                 (245)                       161,292                 
Mansfield Training School Improvements - Merritt Building 371,187                 -                         371,187                 
Old Central Warehouse 126,000                 -                         126,000                 
Psychology Building Renovation/Addition 23,710,202            497,558                 24,207,760            
Residental Life Facilities - Hale and Ellsworth-Exterior Masonry Repair 992,612                 -                         992,612                 
Residential Life Facilities - Shippee/Buckley A/C & Mech Improvements 23,080                   -                         23,080                   
Residential Life Facilities - W. Campus Elevator & Bathroom Renos 72,080                   -                         72,080                   
Residential Life Facilities-Window Replacement - Grange Hall, Hicks Hall, Shippee Hall and Dining 
Facility and Northwood Complex 3,882,432              -                         3,882,432              
Residential Life Facilitiies - CT Commons Site Improvements 27,330                   -                         27,330                   
West Hartford Campus Ren/Imp - Replace A/C Units 40,208                   -                         40,208                   
West Hartford Campus Renov - Repair W. Htfd Undergraduate Bldg Elevator -                         -                         -                         
Young Building Renovation/Addition 18,760,315            219,929                 18,980,244            
UCH - Dental School Renovation - Grasso Phase III-24/7 Student Lab 389,415                 1,950                     391,365                 
UCH - Main Building Renovation - L Building Swing Space Lab Renovation 260,330                 -                         260,330                 


State Government Bonds Projects
Technology Quadrant Phase III - North Hillside Road Acquisition 52,586                   -                         52,586                   
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University of Connecticut


Schedule of UCONN 2000 Reported Project Values (Continued)


Year Ended June 30, 2014


Construction


Expenditures Anticipated Reported


Paid through Remaining Project
Project Description April 15, 2015 Commitments Value


Stand-Alone UCONN 2000 Deferred Maintenance projects
Advanced Technology Laboratory & White Building Electrical & Generator Modifications 26,223  $               -$                       26,223  $               
Babbidge IT & Phone Functional Areas - Heating and A/C and Electrical Repairs 1,957,652              -                         1,957,652              
Homer Babbidge Library - Replace Floor Coverings 776,497                 3,656                     780,153                 
Meter Installation - Phase III 469,538                 -                         469,538                 
Repair of Water Tank #2 1,277,465              -                         1,277,465              
UCH - Fire Alarm System Upgrades  Phase I 677,243                 -                         677,243                 
UCH - Main Building Exterior Façade Joint Sealant Replacement 2,820,666              (5,980)                    2,814,686              


82,655,339  $        766,911  $             83,422,250  $        


The accompanying notes are an integral part of the Schedules.
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Note 1. Presentation and Significant Accounting Policies 


Presentation:  The University of Connecticut (the University) is a comprehensive institution of higher 
education and is a major enterprise fund of the State of Connecticut, which uses the accrual basis of 
accounting.  Under the accrual basis of accounting, project expenditures are recorded when the related 
liability is incurred. 
 
The schedules of UCONN 2000 construction projects and reported project values (collectively, the 
Schedules) have been prepared by the University's management to comply with certain legislation 
requiring independent auditors to annually conduct an audit of any project of UCONN 2000, as defined in 
Connecticut General Statutes Sec. 10a-109z.  The purpose of the legislation is to reconcile project costs 
to project budgets and verify conformity with project budgets, cost allocation agreements, and applicable 
contracts. 
 
Use of estimates:  Management uses estimates and assumptions in preparing the Schedules in 
accordance with accounting principles generally accepted in the United States of America.  Those 
estimates and assumptions affect the reported amounts of project costs and disclosure of contingent 
liabilities.  Actual results could vary from the estimates that were used. 
 
Approved budget:  The approved budget amounts are the revised budgeted amounts for the entire 
contract approved by the Board of Trustees of the University, Executive Vice President for Administration 
and Chief Financial Officer.  The breakdown by category is provided by University management and 
approved by the Board of Trustees.   
 
Original project values:  Original project values represent signed contracts entered into by the University 
for the construction of related projects.  Work is performed primarily under design-build and construction 
manager at-risk contracts.  The length of the construction contracts vary, but are typically between one 
and five years. 
 
An approved change order is a written agreement between the University and the general contractor or 
construction manager to change the original construction contract.  Change orders add to, delete from, or 
otherwise alter the work set forth in the contract documents at the time that the construction contract is 
bid. 
 
Reported project value:  Reported project value includes the original signed contract value plus 
approved change orders and other adjustments, including changes in specifications, design, method or 
manner of performance, facilities, equipment, materials, site, and period for completion of work. 
 
Anticipated remaining commitments:  Anticipated remaining commitments consist of open purchase 
orders that were unpaid as of April 15, 2014. 
 
Subsequent events:  The University has evaluated subsequent events for potential recognition and/or 
disclosure through May 7, 2015, the date the financial statements were available to be issued. 
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Note 2. Construction Expenditures 


Construction expenditures include all general contractor and subcontractor costs, and indirect costs 
related to project performance such as indirect labor, insurance, and professional fees that can be 
attributed to specific projects that were substantially completed as of June 30, 2014.  Indirect costs not 
specifically allocable to contracts and general and administrative costs are charged to expense as 
incurred. 
 


Note 3. Subsequent Events 


Subsequent to April 15, 2015, the University has anticipated remaining commitments on projects that 
were substantially completed during the year ended June 30, 2014 of $765,911, which have not been 
incurred.  The Schedules have been updated for subsequent events occurring through April 15, 2015, the 
date these Schedules were available to be issued. 
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Independent Accountant's Report 
 
 
To the Board of Trustees (BOT) and Joint Audit and Compliance Committee (JACC) 
University of Connecticut 
Storrs, Connecticut 
 
We have performed the procedures enumerated below, which were agreed to by the University of 
Connecticut (the University), its BOT, and the JACC, solely to assist you with meeting the requirements of 
Connecticut General Statutes Sec. 10a-109z for the fiscal year ended June 30, 2014.  Selections of the 
UCONN2000 expenditures were made by management, with our assistance.  The University's 
management is responsible for the accounting records related to these UCONN2000 expenditures.  This 
agreed-upon procedures engagement was conducted in accordance with attestation standards 
established by the American Institute of Certified Public Accountants.  The sufficiency of these 
procedures is solely the responsibility of those parties specified above in this report.  Consequently, we 
make no representation regarding the sufficiency of the procedures described below either for the 
purpose for which this report has been requested or for any other purpose. 
 
Scope 


We were engaged to perform certain procedures for the fiscal year ended June 30, 2014, to assist 
management of the University in their compliance with Connecticut General Statutes Sec. 10a-109z. 
 
With our assistance, the University's management made selections of UCONN2000 expenditures during 
fiscal year 2014.  They made their selections from a comprehensive list of 2014 UCONN 2000 
expenditures for named projects, deferred maintenance and equipment.  The comprehensive list of 2014 
UCONN2000 expenditures totaled $156,911,087. The total includes UCONN2000 expenditures during 
2014 that were components of projects for which we performed other attest engagements.  Management 
selected expenditures totaling $130,774,503 (the complete list is included in Exhibit 1), equal to 83 
percent of the total comprehensive list of 2014 UCONN2000 expenditures during the fiscal year ended 
June 30, 2014, in which we were asked to apply the agreed-upon procedures. 
 
The following summarizes our agreed-upon procedures, results, and findings: 
 
All approval requirements, including appropriate personnel, thresholds, and sign-offs, were provided by 
the University in a list and verified in the procedures to follow.  
 
Agreed-Upon Procedures: 
 
Expenditures Testing:  The following procedures will be applied to each single expenditure over 
$100,000. For those projects that have no single expenditure greater than $100,000, one expenditure per 
project will be selected on a haphazard basis.  Projects with less than $50,000 of total expenditures do 
not require any sampling.  The University of Connecticut/UConn Health will provide total expenditures to 
McGladrey LLP by project in order to make the selections.   
 


1. For all University of Connecticut UCONN 2000 expenditures selected through sample: Verify that 
cost tested is supported by either a third party invoice (external source) or Kuali Financial 
Systems (KFS) e-doc (internal source) or purchase requisition (UConn Health). 


 
Results and Findings: 


 
There were no exceptions noted based on the procedure above. 
 







 


2 


2. For expenditures originating from third party invoices; contractors, vendors or suppliers: 
a. Verify supporting invoice is presented to the University of Connecticut or UConn Health 


resulting from an approved project by agreeing that the invoice is issued to the University 
of Connecticut or UConn Health. 


b. Verify that vendor name, invoice number, invoice date, invoice amount, and project 
number on the invoice matches the information listed on the Payment Request Screen in 
KFS (for University of Connecticut) or Approved Purchase Requisition (UConn Health). 


c. Verify that evidence of review and approval of the invoice exists in KFS. 
d. Verify mathematical accuracy of supporting invoice. 
e. Verify that invoice date, or some part of service date (range), listed on invoice is within (or 


within 60 days of) the Fiscal Year in which the cost was disbursed. 
 


Results and Findings: 
 
There were no exceptions noted based on the procedures above. 


 
3. For all costs expended whether originating from internal or external sources: 


a. Verify evidence of the following:  invoice has been reviewed by accounts payable for 
authorized signature and examine signature date on the supporting invoice.  For UConn 
Health, verify the completion of the three way match. 


b. Verify unexpended purchase order amount equals, or exceeds, the amount of cost 
reviewed. 


c. Verify KFS Account number listed on the Payment Request Screen matches the detailed 
expenditure report used to determine sample. 


d. Verify all required approvals are completed. 
 
Results and Findings: 
 
There were no exceptions noted based on the procedures above. 


 
4. a.  For all costs originating internally from the University of Connecticut, verify that cost tested is 


supported by Internal Billing or Distribution of Income and Expense or Journal Voucher or 
General Error Correction KFS e-doc. Verify that all required approvals were obtained.   
 
b.  For all costs originating internally from UConn Health, verify that internal billings are either 
generated from institutional subsystems or by the Accounting department.  Where items are billed 
from internal subsystem departments, review backup as to amounts charged (services provided, 
goods sold). For Journal Vouchers prepared by accounting, verify the backup documentation that 
substantiates the amount (hours and rate, work performed, method of allocation, JV preparer).  
Verify that all required approvals were obtained. 


 
Results and Findings: 
 
There were no exceptions noted based on the procedures above. 


 
5. For payroll costs originating from the University of Connecticut which are selected as part of the 


overall selection above: 
a. Verify that the master payroll allocation is charged to the correct project by agreeing that 


the project number is located on the internal voucher (detailed backup spreadsheet). 
b. Verify that payroll is properly calculated on the internal voucher support using 1.75% of 


respective month/period expenses. 
c. Verify that total payroll allocated to date which is received from UConn Management 


does not exceed 1.75% of total project expenditures to date.  
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Results and Findings: 
 
There were no exceptions noted based on procedures above. 


 
Contract Testing: The University had McGladrey select all named projects with expenditures greater 
than $500,000 and all deferred maintenance projects with budgets over $500,000 in 2014 and that were 
not tested as part of the audit in 2014. McGladrey tested all contracts that met these criteria and also 
tested all change orders over $100,000 for each contract selected.  University of Connecticut/UConn 
Health provided the Change Order Analysis for each of the contracts selected in order to make the 
selections for the change orders.  
 


1. The following procedures were performed: 
a. Verify project was presented to BOT for the required approvals. 
b. Verify project was authorized and approved by the BOT in an amount equal to, or in 


excess of, total cost expended for the project which is from the total expenditure listing 
provided by management. 


c. If budget is less than $500,000, then verify project was approved as required. 
d. 1. For University of Connecticut, obtain project contract history detail report for project 


(Change Order Analysis). 
2. For UConn Heath, obtain the Project Change Request Report for project (Change 
Order Analysis). 


e. 1. For University of Connecticut, verify base contract amount in project contract history 
(Change Order Analysis) is equal to total committed base contract amount in the initial 
Capital Project Budget Report.  
2. For UConn Health, verify that base contract amount in Project Change Request Report 
(Change Order Analysis) is equal to total committed base contract amount. 


f. For University of Connecticut, verify that vendor, contract and project information on 
Contract Approval Request Form (CAR) or Approval of Change to Original Contract, 
Workplan or Purchase Order Request Form (Green Sheet) matches job cost information 
for the following:  vendor, project name, project number. 


g. 1. For University of Connecticut, verify that the required approval signatures are on the 
CAR Form.  
2. For UConn Health, verify that the required approval signatures are on the HuskyBuy 
Purchase Requisition. 


h. 1. For University of Connecticut, verify Executed Contract matches the Kuali Purchase 
Order information for the following:  vendor name, project name, base contract (total 
amount committed). Verify the authorized University of Connecticut representative 
signature, and authorized contractor representative signature.  
2. For UConn Health, verify Executed Contract matches the HuskyBuy Purchase Order 
for the following: vendor name, project name, base contract (total amount committed), 
Verify the authorized UConn Health representative signature, and authorized contractor 
representative signature.  


i. 1.  For University of Connecticut, verify that the following information listed on the 
Approval of Change to Original Contract, Workplan or Purchase Order Request Form  
(Green Sheet) matches the payment history information listed in the KFS workflow: 
vendor name, project number, amount of change, and required signatures. 
2.  For UConn Heath, verify that the following information listed on the Contract Change 
Order matches the Change Order Request (for PO Amendment): vendor name, project 
number, amount of change, and required signatures.  


 
Results and Findings: 
 
There was one exception noted based on procedures completed above in step 1 f. For this instance, 
it was noted that the project was incorrectly initiated on a Green Sheet instead of a CAR. A Green 
Sheet is used in place of the CAR form when an "on-call" trade contractor is selected for a project. 
These contractors are determined by a prequalification process and selected at the discretion of 
project managers for contracts less than $500,000. The contract amount of this project was $555,872 
and thus should have been initiated on a CAR. All other procedures above proved to be in 
compliance.   
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Communication of Procedures 


As part of our procedures, we held regular status update meetings with the University's Working Group 
Team. These meetings were used to communicate the progress of our agreed-upon procedures, 
including the number of expenditures reviewed; findings identified; follow-up items; responsibility for 
follow-up; status of documentation needed to complete our engagement; any change to our scope and 
procedures; our fees to date and status of our billings; and follow-up on previous meetings' open items. 
 
In addition, we met with the University's Senior Management on May 6, 2015.  Our discussions were 
similar to those noted above.  At this meeting, we discussed our final report and other communications.  
 
Finally, we made ourselves available to the JACC and attended the May 7, 2015 JACC meeting to 
present our findings and to finalize our results. 
 
We were not engaged to, and did not conduct an audit, the objective of which would be the expression of 
an opinion on the UCONN 2000 expenditures for the fiscal year ended June 30, 2014.  
 
Accordingly, we do not express such an opinion.  Had we performed additional procedures, other matters 
might have come to our attention that would have been reported to you.   
 
This report is intended solely for the information and use of the Board of Trustees, the Joint Audit and 
Compliance Committee, General Assembly of the Connecticut State Legislature and management of the 
University, and is not intended to be and should not be used by anyone other than these specified parties. 
 


 
 
Chicago, Illinois 
May 7, 2015 
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University of Connecticut


Exhibit 1 - Expenditures Selected for Applying Agreed-Upon Procedures


Year Ended June 30, 2014


Project/KFS


Account Expenditures
Number Project Name Description/Vendor Selected


901590 UCHC New Construction & Renovation Turner Construction Co 5,213,374$           
901590 UCHC New Construction & Renovation Turner Construction Co 4,904,800            
901590 UCHC New Construction & Renovation Turner Construction Co 4,553,168            
901590 UCHC New Construction & Renovation Turner Construction Co 4,512,482            
901590 UCHC New Construction & Renovation Turner Construction Co 4,507,231            
901134 Main Building Renovation Turner Construction Co 3,616,519            
901134 Main Building Renovation Turner Construction Co 3,463,172            
901134 Main Building Renovation Turner Construction Co 3,165,648            
901590 UCHC New Construction & Renovation Turner Construction Co 3,019,740            
901590 UCHC New Construction & Renovation Turner Construction Co 2,993,337            
901590 UCHC New Construction & Renovation Turner Construction Co 2,979,237            
901590 UCHC New Construction & Renovation Turner Construction Co 2,721,390            
901590 UCHC New Construction & Renovation Turner Construction Co 2,582,290            
901134 Main Building Renovation Turner Construction Co 2,479,343            
901134 Main Building Renovation Turner Construction Co 2,328,313            
901134 Main Building Renovation Turner Construction Co 2,228,345            
901590 UCHC New Construction & Renovation Turner Construction Co 2,194,773            
901134 Main Building Renovation Turner Construction Co 2,134,155            
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instruction CAP 1,929,822            
901719 Arjona and Monteith (new classroom buildings) Daniel OConnells Sons Inc 1,897,242            
901126 Arjona and Monteith (new classroom buildings) Skanska Usa Building Inc 1,689,592            
901134 Main Building Renovation Turner Construction Co 1,680,229            
901134 Main Building Renovation Turner Construction Co 1,629,907            
900965 North Hillside Road Completion UBI901661/7757920-Move Land Purchase DI 1,420,565            
901661 Technology Quadrant-Phase III Skidmore Owings & Merrill Llp 1,253,802            
901133 CLAC Renovation Biosafety Level 3 Lab WHITING-TURNER CONTR 1,238,558            
901134 Main Building Renovation Turner Construction Co 1,205,804            
901590 UCHC New Construction & Renovation Turner Construction Co 1,194,425            
901133 CLAC Renovation Biosafety Level 3 Lab WHITING-TURNER CONTR 1,133,438            
901134 Main Building Renovation Turner Construction Co 1,004,018            
901134 Main Building Renovation Turner Construction Co 997,590               
901134 Main Building Renovation Turner Construction Co 973,574               
901661 Technology Quadrant-Phase III Skidmore Owings & Merrill Llp 907,569               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-09 Acad Supp Cap 901,245               
901590 UCHC New Construction & Renovation Turner Construction Co 881,196               
901373 Young Building Renovation/Addition O & G Industries Inc 874,262               
901373 Young Building Renovation/Addition O & G Industries Inc 858,111               
201555 Residential Life Facilities A & A Window Products Inc 818,847               
901373 Young Building Renovation/Addition O & G Industries Inc 790,887               
901376 Engineering Building Mitchell  Giurgola Architects 783,955               
901661 Technology Quadrant-Phase III Skidmore Owings & Merrill Llp 725,600               
901388 Psychology Building Renovation/Addition Daniel OConnells Sons Inc 712,963               
901388 Psychology Building Renovation/Addition Daniel OConnells Sons Inc 701,912               
901388 Psychology Building Renovation/Addition Daniel OConnells Sons Inc 684,421               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwpFY1401-12 Academic Support NONCAP 681,062               
901719 Arjona and Monteith (new classroom buildings) Daniel OConnells Sons Inc 658,260               
8802130 Equipment, Library Collections & Telecommunications-UCHC INTERNATIONAL INTEGRATED SOLUTIONS 638,201               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instruction NONCAP 611,024               
901737 UCHC New Construction & Renovation Architectural Resources Cambridge PC 609,650               
901590 UCHC New Construction & Renovation Turner Construction Co 609,504               
901719 Arjona and Monteith (new classroom buildings) Daniel OConnells Sons Inc 579,931               
901755 Gant Building Renovations All State Construction Inc 536,028               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Academic Support CAP 534,159               
901133 CLAC Renovation Biosafety Level 3 Lab WHITING-TURNER CONTR 505,633               
7706090 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 OperMainPlant CAP 494,829               
901737 UCHC New Construction & Renovation Architectural Resources Cambridge PC 489,300               
901590 UCHC New Construction & Renovation Allocate OPPI costs for Bios CT 484,643               
901376 Engineering Building Mitchell  Giurgola Architects 481,271               
901133 CLAC Renovation Biosafety Level 3 Lab WHITING-TURNER CONTR 481,033               
901753 Gant Building Renovations NER Gant#901753Escrow 479,030               
901134 Main Building Renovation Turner Construction Co 466,016               
901805 Residential Life Facilities Newman Architects PC 465,250               
901805 Residential Life Facilities Newman Architects PC 460,125               
901805 Residential Life Facilities Newman Architects PC 460,125               
901805 Residential Life Facilities Newman Architects PC 455,000               
901715 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Bartholomew Contract Interiors 454,195               
901661 Technology Quadrant-Phase III Skidmore Owings & Merrill Llp 449,374               
901737 UCHC New Construction & Renovation Architectural Resources Cambridge PC 433,200               
901388 Psychology Building Renovation/Addition Daniel OConnells Sons Inc 429,031               
901755 Gant Building Renovations All State Construction Inc 405,997               
901719 Arjona and Monteith (new classroom buildings) Daniel OConnells Sons Inc 398,152               
901753 Gant Building Renovations NER Gant#901753Escrow 388,450               
201555 Residential Life Facilities A & A Window Products Inc 387,212               
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University of Connecticut


Exhibit 1 - Expenditures Selected for Applying Agreed-Upon Procedures


Year Ended June 30, 2014


Project/KFS


Account Expenditures
Number Project Name Description/Vendor Selected


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 386,724               
901797 UCHC New Construction & Renovation Mather Corporation 385,977               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instruction NONCAP 368,303               
901133 CLAC Renovation Biosafety Level 3 Lab WHITING-TURNER CONTR 351,652               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 343,999               
901753 Gant Building Renovations NER Gant#901753Escrow 343,600               
901590 UCHC New Construction & Renovation Turner Construction Co 339,117               
901278 Avery Point Campus Undergraduate and Library Building SHAWMUT DESIGN & CON 337,135               
901388 Psychology Building Renovation/Addition Daniel OConnells Sons Inc 335,982               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-09 Instruction-Cap 335,520               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 334,919               
901781 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III All Phase Enterprises Inc 318,310               
901779 Hartford Relocation Acquisition/Renovation HBN Front Street District Inc 306,056               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 305,004               
901753 Gant Building Renovations NER Gant#901753Escrow 304,830               
901376 Engineering Building Mitchell  Giurgola Architects 295,957               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 293,854               
901719 Arjona and Monteith (new classroom buildings) Arjona Renovation 292,976               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 287,254               
901134 Main Building Renovation NWN Corporation 287,160               
901735 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Milton C Beebe & Sons Inc 285,541               
901729 Medical School Academic Building Renovation Centerbrook Architects and Planners LLP 283,635               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 279,312               
901782 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III All Phase Enterprises Inc 278,913               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Academic Support CAP 276,918               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 276,847               
901367 Floriculture Greenhouse Nutmeg Companies Inc 271,637               
901729 Medical School Academic Building Renovation Centerbrook Architects and Planners LLP 256,740               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 255,837               
901753 Gant Building Renovations NER Gant#901753Escrow 247,386               
901698 Heating Plant Upgrade Nutmeg Companies Inc 245,397               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instruction CAP 242,921               
901376 Engineering Building Mitchell  Giurgola Architects 240,635               
901590 UCHC New Construction & Renovation Allocate OCIP costs - 3 +4/2014-Bios CT 238,520               
901719 Arjona and Monteith (new classroom buildings) Daniel OConnells Sons Inc 237,815               
901652 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III G Donovan Associates Inc 237,266               
901710 Residential Life Facilities Civitillo Masonry Inc 234,564               
901750 Research Tower Goody Clancy & Assoc Inc 224,136               
901376 Engineering Building Mitchell  Giurgola Architects 219,126               
901735 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Milton C Beebe & Sons Inc 217,703               
901714 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Hain Materials Corp 215,369               
901750 Research Tower Goody Clancy & Assoc Inc 211,447               
901772 Main Building Renovation Allocate OCIP costs for 9/16/13-Bios CT 211,111               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 210,001               
901797 UCHC New Construction & Renovation Mather Corporation 209,058               
901652 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III G Donovan Associates Inc 208,949               
901373 Young Building Renovation/Addition O & G Industries Inc 207,352               
901719 Arjona and Monteith (new classroom buildings) Daniel OConnells Sons Inc 203,853               
901661 Technology Quadrant-Phase III Qa Group Llc 203,215               
901373 Young Building Renovation/Addition WB Young Building Renovation 202,215               
901278 Avery Point Campus Undergraduate and Library Building SHAWMUT DESIGN & CON 201,258               
901388 Psychology Building Renovation/Addition Daniel OConnells Sons Inc 200,578               
901376 Engineering Building Mitchell  Giurgola Architects 197,305               


13-601.02 Deferred Maintenance/Code/ADA Renovation Sum-UCHC SIMPLEX GRINNELL 196,269               
901735 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Milton C Beebe & Sons Inc 196,266               
901134 Main Building Renovation Turner Construction Co 195,867               
901126 Arjona and Monteith (new classroom buildings) Skanska Usa Building Inc 195,073               
901773 Beach Hall Renovations Lupachino & Salvatore Inc 193,791               
901773 Beach Hall Renovations Lupachino & Salvatore Inc 193,184               
201555 Residential Life Facilities A & A Window Products Inc 191,178               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 190,124               
901719 Arjona and Monteith (new classroom buildings) Ofc Envirn/Red Thread Spaces 188,724               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 186,801               
901757 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Carlin Construction Co LLC 184,347               
901590 UCHC New Construction & Renovation Turner Construction Co 180,599               
901753 Gant Building Renovations NER Gant#901753Escrow 179,291               
901710 Residential Life Facilities Civitillo Masonry Inc 179,256               
901757 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Carlin Construction Co LLC 177,122               
901750 Research Tower Goody Clancy & Assoc Inc 169,157               
7706070 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instit Supp CAP 167,431               
901729 Medical School Academic Building Renovation Centerbrook Architects and Planners LLP 167,010               
901278 Avery Point Campus Undergraduate and Library Building SHAWMUT DESIGN & CON 166,352               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Academic Support CAP 166,241               
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University of Connecticut


Exhibit 1 - Expenditures Selected for Applying Agreed-Upon Procedures


Year Ended June 30, 2014


Project/KFS


Account Expenditures
Number Project Name Description/Vendor Selected


901367 Floriculture Greenhouse Nutmeg Companies Inc 165,110               
901813 Residential Life Facilities All Phase Enterprises Inc 163,042               
901134 Main Building Renovation NWN Corporation 162,640               
901388 Psychology Building Renovation/Addition Psychology Addition 162,053               
901710 Residential Life Facilities Civitillo Masonry Inc 154,219               
901729 Medical School Academic Building Renovation Centerbrook Architects and Planners LLP 151,710               
901775 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Mather Corporation 151,321               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 150,335               
08-602.03 Deferred Maintenance/Code/ADA Renovation Sum-UCHC BEAULIEU COMPANY LLC 150,091               


901735 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Milton C Beebe & Sons Inc 148,230               
901773 Beach Hall Renovations Lupachino & Salvatore Inc 146,784               
901580 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III O & G Industries Inc 145,966               
901629 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Tabacco & Son Builders Inc 143,946               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-09 Instruction-NonCap 141,611               
901633 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Fuss & ONeill Design Build Services 139,191               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 138,926               
901698 Heating Plant Upgrade Nutmeg Companies Inc 138,072               
901590 Planning & Design Costs Hks/Sba 137,098               
901590 UCHC New Construction & Renovation Jacobs Project Management Co 136,089               
901134 Main Building Renovation Turner Construction Co 135,904               
901590 Planning & Design Costs Hks/Sba 135,861               
901373 Young Building Renovation/Addition O & G Industries Inc 135,442               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-09 Instruction-Cap 134,384               
901695 Heating Plant Upgrade All State Construction Inc 133,100               
901753 Gant Building Renovations NER Gant#901753Escrow 131,808               
8802130 Equipment, Library Collections & Telecommunications-UCHC SHI INTERNATIONAL CORPORATION 130,658               
901773 Beach Hall Renovations Lupachino & Salvatore Inc 129,008               
901590 Planning & Design Costs Hks/Sba 128,079               
901750 Research Tower Goody Clancy & Assoc Inc 126,381               
901750 Research Tower Goody Clancy & Assoc Inc 126,381               
7706070 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instit Supp CAP 125,319               
901633 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Fuss & ONeill Design Build Services 122,076               
201554 Residential Life Facilities BANTON CONSTRUCTION 121,237               
901817 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III TL-2120 DM Partial Billing 6.20.14 120,499               
8802130 Equipment, Library Collections & Telecommunications-UCHC INTERNATIONAL INTEGRATED SOLUTIONS 120,102               
901755 Gant Building Renovations All State Construction Inc 118,741               
901590 Planning & Design Costs Hks/Sba 118,269               
901590 Planning & Design Costs Hks/Sba 118,065               
901376 Engineering Building Mitchell  Giurgola Architects 117,247               
901813 Residential Life Facilities Daniel OConnells Sons Inc 116,031               
901757 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Carlin Construction Co LLC 115,259               
901756 Arjona and Monteith (new classroom buildings) Perkins Eastman Architects PC 115,013               
901649 Main Building Renovation Turner Construction Co 114,541               
901590 Planning & Design Costs Hks/Sba 114,155               
901590 Planning & Design Costs Hks/Sba 113,730               
901590 Planning & Design Costs Hks/Sba 113,418               
901590 UCHC New Construction & Renovation Allocate OCIP costs - 5/2014-Bios CT 112,419               
7706090 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 OperMainPlant NONCAP 111,948               
901590 UCHC New Construction & Renovation Payroll Alloc to Health Center Projects 111,284               
901134 Main Building Renovation 04/25/13 UCHC internal charges 111,026               
901813 Residential Life Facilities All Phase Enterprises Inc 110,322               
901737 UCHC New Construction & Renovation Allocate OPPI costs for Bios CT 109,422               
901373 Young Building Renovation/Addition O & G Industries Inc 108,023               
901694 West Hartford Campus Renovations/Improvements Titan Mechanical Contractors Inc 107,579               
901698 Heating Plant Upgrade Nutmeg Companies Inc 107,513               
7706090 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 OperMainPlant CAP 107,204               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 106,097               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-09 Acad Supp NonCap 106,027               
901715 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Bartholomew Contract Interiors 105,725               
901590 UCHC New Construction & Renovation Jacobs Project Management Co 105,712               
901134 Main Building Renovation OFI Contract Interiors 105,192               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-09 Instruction-NonCap 105,180               


08-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ADVANCED CAULKING & RESTORATION LL 103,397               
7706050 Equipment, Library Collections & Telecommunications-Ph I-III EqSwpFY1401-12 Academic Support NONCAP 103,329               
901710 Residential Life Facilities Civitillo Masonry Inc 101,854               
201555 Residential Life Facilities A & A Window Products Inc 101,747               
901590 UCHC New Construction & Renovation Jacobs Project Management Co 101,383               
901590 UCHC New Construction & Renovation Jacobs Project Management Co 101,013               
7706020 Equipment, Library Collections & Telecommunications-Ph I-III EqSwp/FY1401-12 Instruction CAP 100,823               
901801 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Prime Electric LLC 100,424               
900330 School of Pharmacy/Biology Completion Jonathan, Clowes 100,000               


07-601.10 Deferred Maintenance/Code/ADA Renovation Sum-UCHC GREENWOOD INDUSTRIES INC 90,535                 
901645 Bishop Ren-Mech Sys Improv & Facade Modi O & G Industries Inc 80,002                 
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Exhibit 1 - Expenditures Selected for Applying Agreed-Upon Procedures


Year Ended June 30, 2014


Project/KFS


Account Expenditures
Number Project Name Description/Vendor Selected


901771 Bishop Center 2nd Floor Fine Arts TL-2119 Billing from DM funds 1.17.14 71,671                 
201357 Residential Life Facilities KBE Building Corp 66,930                 
901455 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III ACRANOM MASONRY INC 64,687                 


13-601.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC SIMPLEX GRINNELL 50,702                 
901667 Fine Arts Phase II H3 Hardy Collaboration Architecture LLC 50,587                 
901667 Fine Arts Phase II H3 Hardy Collaboration Architecture LLC 50,587                 
901667 Fine Arts Phase II H3 Hardy Collaboration Architecture LLC 50,587                 


08-602.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC O&G INDUSTRIES INC 49,862                 
901720 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Sarazin General Contractors 44,460                 
901743 Bishop Renovation-Digital Media Art O & G Industries Inc 43,147                 
901824 Avery Point Renovation-Phase II BVH Integrated Services PC 41,660                 
201630 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Svigals & Partners LLP 40,480                 
901776 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III BSC Group-Connecticut Inc 39,500                 
901764 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III All Phase Enterprises Inc 38,941                 
901811 Young Building Renovation/Addition Simpson Gumpertz & Heger Inc 38,650                 
901704 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III H O  Penn Machinery Co Inc 36,877                 


11-603.02 Deferred Maintenance/Code/ADA Renovation Sum-UCHC FORBES ASPHALT MAINTENANCE INC 34,845                 
901804 Residential Life Facilities Amenta/Emma Architects PC 33,300                 
901812 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Langan Engineering & Environmental Svcs 33,250                 
06-716 Deferred Maintenance/Code/ADA Renovation Sum-UCHC SARAZIN GENERAL CONTRACTORS INC 31,585                 


08-601.03 Deferred Maintenance/Code/ADA Renovation Sum-UCHC ELECTRICAL ENERGY SYSTEMS INC 29,570                 
901721 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Jacobs Project Mgmt Allocation 1B 26,822                 
901675 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Milone & MacBroom 25,880                 
901696 Heating Plant Upgrade RMF Engineering Inc 24,000                 
901696 Heating Plant Upgrade RMF Engineering Inc 24,000                 
901795 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Fletcher-Thompson Inc 23,500                 


201614 Residential Life Facilities Jacobs Project Management Co 23,259                 


901769 Gant Building Renovations BL Companies Inc 23,058                 


901662 Technology Quadrant-Phase III For services 7/1-8/9/13 19,913                 


901807 Academic and Research Facilities Tai Soo Kim Partners LLC 19,725                 


10-068 Deferred Maintenance/Code/ADA Renovation Sum-UCHC SIMPLEX GRINNELL 18,211                 


901371 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III 901371 M457189 16,353                 


901188 Law School Renovations/Improvements Lupachino & Salvatore Inc 16,174                 


901759 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Fletcher-Thompson Inc 15,200                 


901736 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Milton C Beebe & Sons Inc 14,292                 


01005961 Deferred Maintenance/Code/ADA Renovation Sum-UCHC JOHNSON CONTROLS INC 13,480                 


901634 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III URS Corporation 12,880                 


901820 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Amenta/Emma Architects PC 11,800                 


901732 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III 901594 M541291 11,658                 


901762 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Jacobs Project Mgmt Allocation 1B 11,312                 


09-603.01 Deferred Maintenance/Code/ADA Renovation Sum-UCHC COMNET COMMUNICATIONS LLC 11,220                 


901691 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Jacobs Project Mgmt Allocation 1B 10,601                 


09-603.02 Deferred Maintenance/Code/ADA Renovation Sum-UCHC FUSS & O'NEILL 10,578                 


901739 Manchester Hall Renovation Electrical Energy Systems Corp 9,680                   


11-032 Deferred Maintenance/Code/ADA Renovation Sum-UCHC FORBES ASPHALT MAINTENANCE INC 9,000                   


901745 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III ATC Group Services Inc 8,698                   


901259 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Manual Payroll True-up for 1% Projects 7,315                   


901682 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Prism Painting and Decorating LLC 6,950                   


901725 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III All Phase Enterprises Inc 6,945                   


901798 Stamford Campus Improvements/Housing ATC Group Services Inc 6,400                   


901746 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III West State Mechanical Inc 6,237                   


901752 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III URS Corporation 5,705                   


901693 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III URS Corporation 5,400                   


901582 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Hain Materials Corp 4,857                   


901673 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III KAESTLE BOOS ASSOCIA 4,062                   


901673 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III KAESTLE BOOS ASSOCIA 4,062                   


901787 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III ATC Group Services Inc 2,989                   


13-047 Deferred Maintenance/Code/ADA Renovation Sum-UCHC BARTHOLOMEW COMPANY INC 1,296                   


901428 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Jacobs Project Mgmt Allocation 1B (125,722)              


901428 Deferred Maintenance/Code/ADA Renovation Lump Sum-Ph III Jacobs Project Mgmt Allocation 1B (175,842)              


7706050 Equipment, Library Collections & Telecommunications-Ph I-III 01-946096: EqSwp/Reverse FY1401-09 UITS (275,153)              


Total Expenditures subjected to the agreed-upon procedures 130,774,503$          


Total 2014 construction expenditures 156,911,087$          


Percent of expenditures subjected to the agreed-upon procedures to total expenditures 83%





		Exhibit 1 to University of Connecticut AUP No8814.pdf

		Schedule of Expend AUP (2014)
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Section A - Agreed-Upon Procedures: Storrs and Regional Campuses and Named Projects for UCH 
 
Expenditure Testing 
 


1. Obtain a report of total expenditures by project from the University of Connecticut (UCONN) for 


FY15. 


2. From the report obtained in Procedure 1, select all projects with total expenditures greater than 


$50,000. (For expense reimbursements to the UCHC, separate procedures relating to UCHC are 


performed. Please see “UCHC Procedures”). 


3. For projects selected in Procedure 2, select all expenditures greater than $100,000. For projects 


without any expenditures greater than $100,000, select the highest dollar value expenditure. 


4. For all expenditures selected in Procedure 3, verify that the expenditure is supported by a third-


party invoice (external source - PREQ) or Kuali Financial Systems (KFS) e-doc (internal source). 


5. For all selected expenditures supported by third-party invoices (external source - PREQ): 


a. Verify supporting invoice identifies UCONN as the addressee.  


b. Compare invoice to KFS Payment Request Screen and verify the Vendor, Invoice 


Number or Payment Application #, Date, and Invoice Amount match.  


c. Obtain a list from UCONN identifying approved authorizers based on payment 


authorization thresholds.  


d. Compare Route Log within Payment Request screen to list of authorized approvers 


obtained in Procedure 5.c and verify electronic approvals match based on authorization 


dollar thresholds.  


e. Verify mathematical accuracy of supporting invoice. 


f. Compare Accounting Line on Payment Request Screen to the report obtained in 


Procedure 1 and verify Account Number matches for selected expenditure. 


6. For all selected expenditures supported by a KFS e-doc (internal source): 


a. Obtain Internal Billing (IB) or Distribution of Income and Expense (DI) or Journal Voucher 


(JV) or General Error Correction (GEC) or Disbursement Voucher (DV) KFS e-doc. 


b. Obtain a list from UCONN identifying approved authorizers with corresponding approval 


thresholds for the type of e-doc.  


c. Compare Route Log approvals in KFS e-doc to list obtained in Procedure 6.b and verify 


electronic approvals match based on authorized dollar thresholds.  


7. For expenditures supported by a DI e-doc that specify “management fee” or “payroll allocation” in 


the explanation field of the DI e-doc:  


a. Obtain the backup document in the “attachments” section of the DI e-doc. 


b. Compare the backup document obtained in Procedure 7.a to the report obtained in 


Procedure 1 and verify the Project IDs match for expenditure selected. 


c. Compare the DI e-doc to the backup document obtained in Procedure 7.a and verify that 


the Project IDs match, excluding DI e-docs that specify “management fee or payroll 


allocation for capital equipment” as these do not have Project IDs. 


d. Compare the amount shown on the DI e-doc for Project ID selected to the “management 


fee/payroll” amount shown in the backup document obtained in Procedure 7.a and verify 


the amounts match. (Note that certain accounts have been exempted from this allocation 


as determined by senior management.) Recalculate the amount of the “management fee 


or payroll allocation” selected using the percentage and period expenses in the backup 


document obtained in 7.a. to verify mathematical accuracy. 
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Contract Testing:  


 


1. Obtain a report of total expenditures by project for FY15 from UCONN identifying named projects 


with expenditures greater than $500,000, deferred maintenance projects with board budgets over 


$500,000 and projects included in the audit performed by RSM US LLP. 


2. From the report obtained in Procedure 1, select all projects with  


a. Total expenditures greater than $500,000 and 


b.  Deferred maintenance projects with board budgets over $500,000 and total expenditures 


greater than $50,000. 


3. For projects selected in Procedure 2, obtain the budget approval from UCONN. 


4. For projects selected in Procedure 2, obtain the Contract Approval Request Form (CAR) or 


Approval of Change to Original Contract, Workplan or Purchase Order Request Form (ACR). 


5. For projects selected in Procedure 2, obtain a list from UCONN identifying the type of project (i.e. 


on-call contract vs. new bid, etc.), noting whether it was initiated by CAR or ACR, and the 


approved authorizers based on project type and contract value. 


6. Compare CAR or ACR to report obtained in Procedure 1 and verify Vendor, Project Name, and 


Project ID match. 


7. Compare the CAR or ACR form to list of approved authorizers provided by UCONN and verify 


authorizations match based on approval dollar thresholds. 


8. For projects selected in Procedure 2, obtain a Change Order Analysis report from UCONN, if 


applicable. 


9. For projects selected in Procedure 2, obtain executed contract and verify that contract has been 


authorized by a UCONN representative and Contractor Representative. 


10. Compare executed contract to Change Order Analysis and verify the initial contract amounts 


match.   


a. If amounts do not match, then obtain from UCONN a FAMIS Capital Project Budget 


Detail Report. 


b. Compare executed contract to FAMIS Capital Project Budget Detail Report and verify 


that the contract amount for vendor is does not exceed total amount including Allocated 


amounts. 


11. Compare the Change Order Analysis to the KFS Purchase Order screen and verify Vendor and 
Project Name match. 


12. Compare the Change Order Analysis to the KFS Purchase Order screen and verify that the total 


amount shown in Change Order analysis is equal to or less than PO total in Purchase Order 


screen in KFS. 


a. If total amount shown in Change Order Analysis is greater than PO total in Purchase 


Order Screen, obtain from UCONN a FAMIS Capital Project Budget Detail Report. 


b. Compare the Change Order Analysis to the FAMIS Capital Budget Detail Report and 


verify that the total amount shown in Change Order Analysis does not exceed the total 


amount including Allocated amounts for the vendor in the FAMIS Capital Project Budget 


Detail Report. 


13. From the Change Order Analyses, select all change orders greater than $100,000. For projects 


without any change orders greater than $100,000, select the highest dollar value change order. 


14. For change orders selected in Procedure 14, obtain the ACR for each change order. 


15. For change orders selected in Procedure 14, obtain the executed change order. 


16. Compare the Change Order Analysis to the ACR and executed change order and verify the 


Vendor, Project ID and Amount match. 
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17. Compare the executed change order to the executed contract and verify the overhead and profit 


markup match. 


18. Compare the ACR to the list of approved authorizers provided by UCONN and verify 


authorizations match based on approval dollar thresholds. 


 


 


 


Section B – Agreed-Upon Procedures: University of Connecticut Health Center (UCH) 
 
Expenditures Testing: 
 


1. For all the items identified as UCH DM reimbursements in the report provided in Storrs Procedure 


1, obtain from UCH a report of total expenditures by project for FY15. 


2. From the report obtained in Procedure 1, select all expenditures greater than $100,000. For 


projects without any expenditure greater than $100,000, select the highest dollar value 


expenditure. 


3. For all expenditures selected in Procedure 2, obtain from UCH a third-party invoice or UConn 


Health Internal Charge support.  


4. For expenditures supported by a third party-invoice: 
a. Obtain HuskyBuy Purchase Order Invoice.  
b. Compare Invoice amount on expenditure report to Husky Buy Purchase Order Invoice.  


Note:  The report amount represents the amount for the DM FOAPAL, the matching 
invoice amount may have to be calculated based on the percentages listed in the 
“Accounting Codes” section of the Husky Buy Purchase Order Invoice.  If amounts do not 
agree or are overridden in Husky Buy, obtain from UCH the detailed accounting breakout. 


c. Compare the third-party invoice to Purchase Order Invoice and verify Invoice number, 
Supplier Invoice Number, Vendor and Invoice Amount match. 


d. Obtain from UCH Signature Authorization report for the Fund/Organization on the 


Invoice, or the Husky Buy Bioscience Invoice Approval list verify approved invoice 


authorizers based on purchase order coding. 


e. Obtain from UCH a signature plate for all relevant approvers including name, position, 


authorization threshold (if applicable) and signature sample (and initials sample if 


relevant). 


i. If authorizations were performed in HuskyBuy, compare Invoice Approvals 


screen shot to list obtained in Procedure 4.d and verify names match based on 


routing criteria.  


ii. If authorizations were performed on the face of the invoice, compare the invoice 


to the signature plate obtained in Procedure 4.e and verify the names match 


based on signature authorization. 


f. Verify mathematical accuracy of supporting invoice. 
g. For each selected expenditure, obtain from UCH a Banner Report (typically the Detail 


Transaction Activity report, “FGITRND”) showing the expense posting to the ledger. 
h. Compare FGITRND to the Purchase Order Invoice.  Verify that the Banner Document 


number matches the Purchase Order Invoice number, and that the coding strings and 
amounts match between the two sources.  


5. For expenditures from UConn Health Internal Charges: 
a. Obtain from UCH the internal source document for the expenditure.  Source documents 


can come from a large number of different departments and typically include: Work 
Orders, Hot Work Permits, Firewatch, Key Charges, Move Orders, Telecommunication 
Charges, Freight JE’s, Misc Departmental Charges (Copy Center, Room Reservation, 
etc.), and institutional PCard charges. 
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a. Compare the internal source document obtained in Procedure 5.a to the UConn Health 
Internal Charge entry on total expenditure report and verify the amount matches. 


b. For each selected expenditure, obtain from UCH a Banner Report (typically the Detail 
Transaction Activity report, “FGITRND”) showing the expense posting to the ledger. 
Agree that the amount on the internal source document amount matches the amount in 
the Banner Report. 
 


 
i. For the telecommunications back-up that does not list the amount; we verify that 


the reference number on the back-up document matches the Banner line 
description. 


c. For payroll costs originating from the UConn Health (denoted on the expenditure file as 
account 79722) which are selected as part of the overall selection above:  


i. Obtain the journal entry which supports the costs charged 
ii. Compare amount selected as capitalized salary and fringe to the amounts on the 


journal entry calculation. 
iii. Verify the mathematical accuracy of the capitalization calculation. 
iv. Verify that the journal entry was signed off by either: Nicole Baker, LeeAnn 


Hartman, Kelly Godreau, Tim Jobin, or Chad Bianchi. 
 
Contract Testing:  
 
1. For all the items identified as UCHC DM reimbursements in the report provided in Storrs Contract 


Testing Procedure 1, obtain from UCHC a report of total expenditures by project for FY15. 


 


2. For projects identified in Procedure 1, obtain the most recent Board of Trustees (BOT) Project Budget 


approval from the UCONN website. Note that the most recent version of the Project Budget approved 


by the BOT will be identified as either “Final” or “Revised Final.” 


 


3. For all projects identified in Procedure 1, obtain from UCHC the Banner FRIGITD summary (project 


inception to date budget). Note that a single project may have more than one FOAPAL and therefore 


more than one Banner FRIGITD summary. 


 


4. Compare the BOT Project Budget approval amount from Procedure 2 to the Banner FRIGITD 


summary from Procedure 3. Verify that the budget amount in the Banner FRIGITD summary does not 


exceed the BOT Project Budget approval amount.  


 


5. Compare the total expenditure list obtained in Procedure 1 to the Banner FRIGITD summary from 


Procedure 3. Verify that total project spend does not exceed the budget amount in the Banner 


FRIGITD summary. 


 


6. Obtain from UCHC a list or matrix identifying approved authorizers based on authorization thresholds 


for Purchase Requisitions (PRs) and Purchase Orders (POs). 


 


7. For projects identified in Procedure 1, obtain from UCHC the following: 


a. Purchase Requisition documentation from HuskyBuy: 


i. Original PR and PR Approvals, which generated the original PO 


ii. All Change Order Requests (CORs) and COR Approvals, which generated each of the PO 


Revisions 


b. Purchase Order documentation from HuskyBuy: 


i. Current PO Summary and Accounting Codes 
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ii. PO Revisions list and PO History, including Approvals for each PO Revision 


iii. Original PO and all PO Revisions 


c. Contract documentation: The executed contract or purchase agreement and all executed change 


orders or amendments  


 


 


8. Compare the original HuskyBuy PO obtained in Procedure 7b.iii to the original executed contract 


obtained in 7c. Verify that the supplier/contractor and Project Number (and/or Project Name) match. 


 


9. Verify approvals.  
a. For original PR approval: Using the Original PR and PR Approvals obtained in Procedure 7a.i, 


confirm that the person who approved the Department Approval step(s) is an authorized 


approver for the value of the PR according to the list or matrix from Procedure 6. (Alternatively, 


this same approval information can be confirmed on the PR History tab, or by printing a .csv file 


from the PR History tab.) 


b. For original PO approval: The PO History obtained in Procedure 7b.ii will be sorted by Date/Time 


in chronological order so that the earliest PO activity is displayed on Page 1. Confirm that the 


PO History shows that the approver of the Purchasing step for the original PO is an authorized 


approver (according to according to the list or matrix from Procedure 6) for the original value of 


the PO obtained in Procedure 7b.iii. 


 
10. For projects identified in Procedure 1, obtain the Change Order Analysis prepared by UCHC. 


 


11. Compare the Change Order Analysis from Procedure 10 to the final PO value (i.e., the value of the 


most recent PO revision) obtained in Procedure 7b.iii. Verify that the final PO value does not exceed 


the total from the Change Order Analysis. 


 


12. From the Change Order Analysis, select all change orders greater than $100,000. For projects 


without any change orders greater than $100,000, select the highest dollar value change order. 


 


13. For the change order(s) selected in Procedure 12, compare the executed contract change order(s) 


obtained in Procedure 7c to the CORs from Procedure 7a.ii and PO Revisions from Procedure 7b.iii. 


Verify that the contractor/supplier and dollar values on the executed contract change order match the 


relevant COR and PO Revision. 


 


14. For the change order(s) selected in Procedure 12, compare the approvals on each COR and PO 


revision to the authorized approver list obtained in Procedure 6. Verify approvers match based on 


authorized dollar thresholds.   


a. For COR approvals: Using the COR and COR Approvals obtained in Procedure 7a.ii, confirm that 


the person who approved the Department Approval step(s) is an authorized approver for the 


value of that COR according to the list or matrix from Procedure 6. (Alternatively, this same 


approval information can be confirmed on the PR History tab, or by printing a .csv file from the 


PR History tab.) 


b. For PO Revision approvals: The PO History obtained in Procedure 7b.ii will be sorted by 


Date/Time in chronological order so that the earliest PO activity is displayed on Page 1. Confirm 


that the PO History shows that the approver of the Purchasing step for the PO revision that you 


are testing is an authorized approver (according to the list or matrix from Procedure 6) for the 
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revised value of the PO obtained in Procedure 7b.iii. (Alternatively, this same approval 


information can be exported to a .csv file from the PR History tab.)  


 








 
Actual Actual Additions for UCH 


Parent Expenditures Expenditures Difference Reimbursements 
Code Projects 6/30/2015 1/31/2016 In-Process


0990 Academic and Research Facilities 1,114,341.69               1,509,733.50                 395,391.81           


1000 Agricultural Biotechnology Facility 12,400,000.00             12,400,000.00               -                        


1010 Alumni Quadrant Renovations 11,183,623.91             11,183,623.91               -                        


1020 Arjona and Monteith - Phase III 105,997,700.67           110,446,569.49             4,448,868.82        


1052 Avery Point Renovations - Phase II 5,024,241.05               5,024,241.05                 -                        


1054 Avery Point Renovations - Phase III 2,143,375.15               5,078,153.02                 2,934,777.87        


1040 Avery Pt Marine Sci Res Ctr - Ph I & II 37,254,245.97             37,254,245.97               -                        


1030 Avery Pt Undergrad & Library Building 10,084,119.20             10,414,101.56               329,982.36           


1080 Beach Hall Renovations 4,373,993.99               4,696,162.61                 322,168.62           


1090 Benton State Art Museum Addition 3,603,508.88               3,603,508.88                 -                        


1100 Biobehavioral Complex Replacement 2,608,504.26               2,988,807.15                 380,302.89           


1110 Bishop Renovations 2,427,301.83               2,427,301.83                 -                        


1130 Business School Renovations - Phase II 7,958,470.42               7,958,470.42                 -                        


1140 Central Warehouse Building 6,933,751.77               6,933,751.77                 -                        


1150 Chemistry Building 53,062,000.00             53,062,000.00               -                        


1170 Deferred Maint & Renov - Ph I & II & III 322,877,968.32           343,865,215.83             20,987,247.51      
1173
1180 East Campus North Renovations 7,382,604.53               7,382,604.53                 -                        


1200 Engineering Building-Plan & Design 8,415,586.31               12,664,231.64               4,248,645.33        


1210 Equip, Library Coll, Telecom - Ph I & II 252,811,698.55           261,741,942.51             8,930,243.96        


1220 Family Studies Renovations 2,868,306.20               2,868,306.20                 -                        


1230 Farm Buildings Repairs/Replacement 3,459,446.42               3,501,585.75                 42,139.33             


1240 Fine Arts Phase II - Master Plan 1,947,423.19               2,304,110.94                 356,687.75           


1250 Floriculture Greenhouse 6,691,798.67               6,691,798.67                 -                        


1260 Gant Plaza Development 7,287,174.10               7,287,174.10                 -                        


1270 Gant Building Renovations 11,820,208.08             12,391,087.47               570,879.39           


1280 Gentry Renovations 19,292,805.64             19,292,805.64               -                        


1290 Grad Dorm Renovations 2,928,227.59               2,928,227.59                 -                        


1310 Hartford Relocation Acquisition/Renov 10,626,525.32             16,293,845.27               5,667,319.95        


     UCONN 2000 & State Bond- Expenditures to Date for FY16
CASH FLOW COMPARISON - 6/30/15 VERSUS 1/31/16







 
Actual Actual Additions for UCH 


Parent Expenditures Expenditures Difference Reimbursements 
Code Projects 6/30/2015 1/31/2016 In-Process


     UCONN 2000 & State Bond- Expenditures to Date for FY16
CASH FLOW COMPARISON - 6/30/15 VERSUS 1/31/16


1340 Heating Plant Upgrade 12,212,479.96             16,507,571.00               4,295,091.04        


1360 Hilltop Dormitory Renovations 8,176,528.89               8,176,528.89                 -                        


1370 Ice Rink Enclosure 3,280,000.00               3,280,000.00                 -                        


1400 Intramur, Recreatn'tl & Inter. Fac. - Ph III 31,009,920.63             31,009,920.63               -                        


1410 Jorgensen Renovation 2,084,474.58               2,096,803.69                 12,329.11             


1420 Koons Hall Renovovation/Addition 1,080,056.66               1,114,942.77                 34,886.11             


1430 Lakeside Renovation - Phase III 3,800,000.00               3,800,000.00                 -                        


1440 Law School Renovation/Improvements 15,732,129.07             15,746,557.66               14,428.59             


Library Storage Facility -                              -                                -                        


1460 Litchfield Agricultural Center 1,000,000.00               1,000,000.00                 -                        


1480 Manchester Hall Renovations 746,301.83                  772,577.13                    26,275.30             


1490 Mansfield Apartments Renovations 2,071,000.00               2,071,000.00                 -                        


1500 Mansfield Training School Improvements 5,120,934.48               5,194,165.99                 73,231.51             


1510 Monteith Renovations 444,348.00                  444,348.00                    -                        


1390 Mus Natl History (aka Intl House Conv) 886,133.25                  886,133.25                    -                        


1530 Mus of Natl History Completion - Phase III 500,000.00                  500,000.00                    -                        


1520 Music Drama Addition 7,400,000.00               7,400,000.00                 -                        


1540 North Campus Renovations 10,996,050.15             10,996,050.15               -                        


1550 North Hillside Road Completion Phase III 3,099,769.98               4,870,849.89                 1,771,079.91        


1560 North Superblock Site and Utilities 7,668,000.00               7,668,000.00                 -                        


1570 Northwest Quad Renov - Phase I & II 32,001,000.00             32,001,000.00               -                        


1590 Old Central Warehouse 126,000.00                  126,000.00                    -                        


1600 Parking Garage North 9,658,000.00               9,658,000.00                 -                        


1620 Parking Garage #3 65,204.81                    72,694.21                      7,489.40               


1630 Ped Walkwys (aka Fairfield Rd Ped Ma 6,074,000.00               6,074,000.00                 -                        


1640 Psychology Renovations/Addition 23,944,074.56             24,096,710.19               152,635.63           


1650 Residential Life Facilities-Phase III 34,174,496.14             86,914,401.62               52,739,905.48      


1670 School of Business 25,652,366.00             25,652,366.00               -                        







 
Actual Actual Additions for UCH 


Parent Expenditures Expenditures Difference Reimbursements 
Code Projects 6/30/2015 1/31/2016 In-Process


     UCONN 2000 & State Bond- Expenditures to Date for FY16
CASH FLOW COMPARISON - 6/30/15 VERSUS 1/31/16


1680 School of Pharmacy 93,506,859.59             93,506,859.59               -                        


1690 Shippee/Buckley Renovations 6,920,000.00               6,920,000.00                 -                        


1710 South Campus Complex 12,251,000.00             12,251,000.00               -                        


1740 Stamford Campus Improvements 551,743.31                  722,408.97                    170,665.66           


1720 Stamford Downtown Relocation - Phase I 55,781,471.55             55,781,471.55               -                        


1750 Storrs Hall Addition 14,660,628.87             14,664,091.44               3,462.57               


1770 Student Union Addition 57,622,633.00             57,622,633.00               -                        


1780 Support Facility (Arch. & Eng. Services) 16,583.05                    16,583.05                      -                        


1790 Technology Quadrant - Phase IA 39,993,000.00             39,993,000.00               -                        


1810 Technology Quadrant -  Phase II, Eng & B 34,120,000.00             34,120,000.00               -                        


1830 Torrey Life Science Renovations 1,386,211.09               1,607,144.75                 220,933.66           


1840 Torrington Campus Improvements-Ph I 369,156.01                  369,156.01                    -                        
 


1850 Towers Renovations 17,950,243.11             17,950,243.11               -                        


1880 Undergr Steam/ Water Upgr - Phase I, II 12,000,000.00             12,000,000.00               -                        


1900 Waring Chemistry Conversion 11,452,000.00             11,452,000.00               -                        


1920 Waterbury Downtown Campus 512,869.25                  847,781.04                    334,911.79           


1910 Waterbury Property Purchase 200,000.00                  200,000.00                    -                        


1930 West Campus Renovations 519,507.20                  519,507.20                    -                        


1940 West Hartford Campus Renov/Improv 6,774,305.19               6,774,305.19                 -                        


1950 White Building Renovations 2,427,268.80               2,427,268.80                 -                        


1960 Wilbur Cross Building Renovation 19,999,571.13             19,999,571.13               -                        


1970 Young Building Renovations/Addition 19,102,183.45             21,663,065.41               2,560,881.96        
 
Subtotal Storrs & Regional Campus 1,581,699,455.30$     1,693,732,318.61$       112,032,863.31$ 


2030 Equip, Library Coll, Telecom - UCHC 53,182,314.97             54,081,785.10               899,470.13           2,188,527.61         


2000 CLAC Renov Biosafety Level 3 Lab 15,393,717.40             16,083,534.68               689,817.28           


2010 Deferred Maintenance-Phase III 31,584,081.13             32,805,460.95               1,221,379.82        


2020 Dental School Renovation 2,794,940.48               2,811,668.03                 16,727.55             


2040 Library/Student Computer Center Ren 1,266,459.97               1,266,459.97                 -                        


2050 Main Building Renovation 65,378,275.26             75,097,781.38               9,719,506.12        9,785.52                







 
Actual Actual Additions for UCH 


Parent Expenditures Expenditures Difference Reimbursements 
Code Projects 6/30/2015 1/31/2016 In-Process


     UCONN 2000 & State Bond- Expenditures to Date for FY16
CASH FLOW COMPARISON - 6/30/15 VERSUS 1/31/16


2060 Medical School Acad Bldg Ren 7,561,896.44               16,390,561.48               8,828,665.04        20,015.33              


2090 Research Tower 57,008,180.27             66,530,802.03               9,522,621.76        165,565.40            


2100 Support Building Additiion/Renovations 85,978.94                    85,978.94                      -                        


2080 Hospital Planning & Design Costs 23,204,658.64             24,079,620.73               874,962.09           
2110 UCHC New Construction & Renovation 175,899,026.82           226,472,537.73             50,573,510.91      7,902,689.98         


Subtotal for Health Center 433,359,530.32$        515,706,191.02$          82,346,660.70$   10,286,583.84$    


Grand Total 2,015,058,985.62$     2,209,438,509.63$       194,379,524.01$ 10,286,583.84$    


UCONN Health not reimbursed as of 1-31-16 10,286,583.84$    
Tech Park expenditures on State Bonds 20,147,692.43      


FY16 Expenditures To Date as of 1-31-16 224,813,800.28$ 






[bookmark: _GoBack]NON-COLLUSION AFFIDAVIT



TO ACCOMPANY PROPOSALS OR BIDS



STATE OF CONNECTICUT		                            )

					                            )   ss.:

COUNTY OF __________________________	  )



 ___________________________________________, being first duly sworn, deposes and says:

                 (Type or print name)

 that he or she is the______________________________________________________ of    

                                                                       (Type or print title)

___________________________________________________________, who submits herewith 

                               (Type or print name of company/firm)

to the______________________________ attached bid/proposal; that he or she is the person whose name is signed to the attached bid/proposal is genuine; that the same is not sham or collusive; that all statements of fact therein are true; and that such bid/proposal as not made in the interest or behalf of any person, partnership, company, association, organization, or corporation not herein name or disclosed.

                                                       

Affiant further deposes and says: that the bidder/proposer has not directly or indirectly by agreement, communication or conference with anyone attempted to induce action prejudicial to the interests of the public body which is to award the contract, or of any other bidder/proposer, or anyone else interested in the proposed contract; and that the bidder/proposer has not in any manner sought by collusion to secure for himself/herself/themselves, an advantage over any other bidder/proposer.



Affiant further deposes and says that prior to the public opening and reading of bids/proposals, said bidder/proposer:



(a) did not, directly or indirectly, induce or solicit anyone else to submit a false or sham bid/proposal;



(b) did not, directly or indirectly, collude, conspire, connive or agree with anyone else hat said bidder/proposer or anyone else would submit a false or sham bid, or that anyone should refrain from biding or withdraw bid/proposal;



(c) did not, in any manner, directly or indirectly, seek by agreement communication, or conference with anyone to raise or fix  the bid price of said bidder/proposer or of anyone else or to raise or fix any overhead profit or cost element of their price or of that of anyone else;



(d) did not, directly or indirectly, submit their bid/proposal price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereof, to any corporation, partnership, company, association organization, bid depository, or to any member or agent, thereof, or to any individual or group individuals, except to the awarding authority or to any person or person who have a partnership or other financial interest with said bidder/proposer in their business.

                                                                      Signed:



                                      	                                         _________________________________

							 

                                                                                                  Name: ____________________________



						           Title:   ____________________________





Subscribed and sworn to (or affirmed) before me this _________ day of ___________, 20___, by ________________________, proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me.



____________________________________

                       Notary Public                                                                        (Notarial Seal)

WARNING: Bids will not be considered unless the affidavit hereon is full executed including the affidavit of the notary and the notarial seal.
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1.0 Introduction 
The University of Connecticut (hereinafter referred to as the “University”) is seeking proposals from 
qualified and experienced construction audit service providers (hereinafter referred to as "vendor", 
"proposer", "bidder", “firm”, “manufacturer” or "respondent") to enter into a University-wide 
contract(s) to provide the described services to the University. 


2.0 Background - About UConn 
The University is a Land, Sea, and Space Grant consortium institution which occupies over 4302 acres, 
enrolls over 30,450 students, and produces over 7,600 undergraduate, graduate, and professional 
degrees annually.  The total construction-related budget for fiscal year 2014 was $2.1 billion dollars and 
on-going initiatives include: UCONN 2000 & 21st Century UConn, Next Generation Connecticut, and 
Bioscience Connecticut.   The main campus is located in Storrs, Connecticut and regional campuses are 
located in the following Connecticut towns: Avery Point, Hartford, Stamford, Torrington, Waterbury, and 
West Hartford.  Its academic health center, UConn Health, is located in Farmington, Connecticut.   
Detailed University demographics are available via the following link: 2015 Fact Sheet 


3.0 Scope of Work 
The University of Connecticut (hereinafter referred to as the “University”) in Storrs, Connecticut, desires 
to obtain proposals from highly qualified Certified Public Accounting firms (Firm) with extensive 
construction auditing experience.  The purpose of the engagement will be to conduct independent 
audits of the University’s UCONN 2000 Construction Program projects in accordance with Generally 
Accepted Auditing Standards.  The successful bidder must be both capable and willing to provide the 
services as specified for the University.   
In soliciting bids, it is the University’s intent to establish a single primary source for these services.  If, in 
the University’s opinion, savings can be realized by using additional service providers, the University will 
reserve the right to do so.  The University will also reserve the right to negotiate by line item prior to any 
award and place orders in any manner deemed by the University to be in its best interest.  The 
University reserves the right to make multiple awards resulting from this Request for Proposal should it 
believe that it would be in its best interest to do so.   


3.1 Experience:  The Proposer background and track record must be substantiated and verified by 
present and former clients.  Clients must be comparable in size and attendance to the University of 
Connecticut and demonstrate experience with a large public research university with health 
center/hospital.  References to be provided in Appendix E. 


3.2 Project requirements: 


3.2.1 Sec.13. Section 10a-109z of the Connecticut General Statutes requires that the Board of 
Trustees for the University of Connecticut select and appoint independent auditors to 
annually conduct an audit of any project of UCONN 2000 as defined in subdivision (25) of 
section 10a – 109c of the general statutes. Such audit shall review invoices, expenditures, 
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cost allocations and other appropriate documentation in order to reconcile project costs 
and verify conformance with project budgets, cost allocations agreements and applicable 
contracts. 


3.2.2 In accordance with the above legislation the University is seeking the following audit 
services. 


 3.2.2.1 Part 1 


 3.2.2.1.1 An audit performed under generally accepted auditing standards of 
construction expenditures of UCONN 2000 projects other than deferred maintenance and 
equipment substantially completed during the fiscal year ended June 30, 2016.  See 
attached Exhibit A, FY 2014 audit report.  See attached Exhibit E, FY 2016 list of estimated 
substantially completed projects. 


 3.2.2.1.2 An audit performed under generally accepted auditing standards of 
construction expenditures of stand-alone UCONN 2000 deferred maintenance projects, 
substantially completed during the fiscal year ended June 30, 2016.  See attached Exhibit 
A and Exhibit E. 


 3.2.2.1.3 Agreed upon procedures performed under AICPA attestation standards on 
expenditures of UCONN 2000 projects (named projects, deferred maintenance and 
equipment) for the fiscal year ended June 30, 2016.  See attached Exhibit B, FY 2014 
agreed upon procedures report.  See attached Exhibit C, 2015 agreed upon procedures.  
See attached Schedule D, FY 2016 expenditures through January 31, 2016. 


 3.2.2.1.4 UCONN 2000 construction expenditures subject to 3.2.2.1.3 in a prior period will 
not be subject to 3.2.2.1.1 or 3.2.2.1.2 upon substantial completion of the project. 


 3.2.2.2 Part 2 


 3.2.2.2.1 The selected firm will provide audited statements and opinions, management 
letters and agreed upon procedures reports to the University administration, and the 
Board of Trustees and its Joint Audit and Compliance Committee and the legislatively 
appointed construction management oversight committee.  In addition, Sec. 13. Section 
10a-109z of the Connecticut General Statutes requires that the auditors report annually to 
the General Assembly on their findings. 


 3.2.2.3 Part 3 


 3.2.2.3.1 The auditors appointed pursuant to Sec. 13. Section 10a-109z of the Connecticut 
General Statutes may serve in such capacity no more than five consecutive years. 


3.3 Detailed Awarded Proposer Responsibilities: 
 


3.3.1 Sec.13. Section 10a-109z of the Connecticut General Statutes requires that the Board of 
Trustees for the University of Connecticut select and appoint independent auditors to 
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annually conduct an audit of any project of UCONN 2000 as defined in subdivision (25) of 
section 10a – 109c of the general statutes. Such audit shall review invoices, expenditures, 
cost allocations and other appropriate documentation in order to reconcile project costs 
and verify conformance with project budgets, cost allocations agreements and applicable 
contracts. 


 
3.3.2 Awarded proposer will audit the schedule of construction expenditures related to 


specifically identified UCONN 2000 projects that were substantially completed during the 
fiscal year ended June 30, 2016. In addition, awarded proposer will audit the construction 
expenditures of stand-alone UCONN 2000 deferred maintenance projects that were 
substantially completed during the fiscal year ended June 30, 2016. The objective of said 
audit is the expression of an opinion as to whether construction expenditures are fairly 
presented, in all material respects, in conformity with accounting principles generally 
accepted in the United States of America. The audit will be conducted in accordance with 
auditing standards generally accepted in the United States of America and will include 
tests of University accounting records and other procedures awarded proposer considers 
necessary to render such an opinion. If awarded proposer’s opinion is other than 
unqualified, awarded proposer will discuss the reasons with the University in advance. If, 
for any reason awarded proposer is unable to complete the audit or unable to express an 
opinion, awarded proposer may decline to express an opinion or may not issue a report as 
a result of this engagement. 


 
3.3.3 Awarded proposer will apply the agreed-upon procedures which the University has 


specified in Section 3.2.2.1.3 related to construction expenditures of UCONN 2000 
projects (named projects, deferred maintenance, and equipment) for the fiscal year ended 
June 30, 2016.  


 
3.4 Detailed Awarded Proposer Deliverables/Methods: 
 


3.4.1 Awarded proposer will issue an audit report in accordance with auditing standards 
generally accepted in the United States of America on the schedule of construction 
expenditures of specifically identified UCONN 2000 projects that were substantially 
completed during the fiscal year ended June 30, 2016.  The objective of the said audit is 
the expression of an opinion as to whether the construction expenditures are fairly 
presented, in all material respects, in conformity with accounting principles generally 
accepted in the United States of America.  


 
3.4.2 Awarded proposer will Issue an audit report in accordance with auditing standards 


generally accepted in the United States of America on the schedule of construction 
expenditures of stand - alone UCONN 2000 deferred maintenance projects that were 
substantially completed during the fiscal year ended June 30, 2016.  The objective of the 
said audit is the expression of an opinion as to whether the construction expenditures are 
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fairly presented, in all material respects, in conformity with accounting principles 
generally accepted in the United States of America. 


 
3.4.3 Awarded proposer will prepare a report on the application of the agreed-upon procedures 


relating to construction expenditures of UCONN 2000 projects (named projects, deferred 
maintenance, and equipment) for the fiscal year ended June 30, 2016.  These agreed-upon 
procedures are solely to assist the University of Connecticut in meeting the requirements 
of Sec. 13 section 10a–109z of the Connecticut General Statues. This engagement to apply 
agreed-upon procedures will be conducted in accordance with attestation standards 
established by the American institute of Certified Public Accountants. The sufficiency of 
the procedures is solely the responsibility of those parties specified in the report. 
Consequently, awarded proposer makes no representation regarding the sufficiency of 
the procedures described above either for the purpose for which this report has been 
requested or for any other purpose. 


 
3.4.4 Awarded proposer will prepare status reports and prepare documentation for the 


University’s oversight team to specifically address the number of expenditures reviewed 
and the results of those agreed upon procedures, including, findings identified, follow-up 
items, responsibility for follow-up, status of documentation needed (Open Items), any 
change to scope and procedures, fees to date and status of billings, follow-up on previous 
meeting’s open items. 


 
3.4.5 Awarded proposer will prepare a management comments letter to the University’s 


administration, Board of Trustees, the Board’s Joint Audit and Compliance Committee, 
and legislatively appointed Construction Oversight Committee. 


 
3.4.6 If necessary, awarded proposer will issue a report of any additional procedures or other 


matters that might have come to the awarded proposer’s attention that would have been 
required to be reported to University’s administration, Board of Trustees, the Board’s 
Joint Audit and Compliance Committee. 


 
3.5 Work Schedule/Deadlines:  The awarded proposer will provide Services in the time frame described 


herein: 


 Awarded proposer will deliver to University the audit report no later than June 30, 2017.  Any 
follow-up services that might be required will be a separate, new engagement.   Any additional 
services will be effectuated by a written Amendment to this Agreement, executed by both parties 
and approved by the Office of the Attorney General. 


3.6  University Responsibilities: 


3.6.1 University will provide awarded proposer with the basic information required for the 
audit.  University is responsible for the accuracy and completeness of that information. 
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Awarded proposer may advise the University about appropriate criteria or assist in the 
development of the construction expenditures related to UCONN 2000. The University 
holds the responsibility for providing the schedule of construction expenditures. 


3.6.2  University is responsible for establishing and maintaining internal controls, including 
monitoring ongoing activities. 


3.6.3 University will be responsible for the establishment and maintenance of adequate records 
and effective internal control over the construction expenditures related to UCONN 2000. 


3.6.4 University will be responsible for the design and implementation of programs and controls 
to prevent and detect fraud, and for informing awarded proposer about all known or 
suspected fraud affecting the company involving (1) management, (2) employees who 
have significant roles in internal control, and (3) others where the fraud could have a 
material effect on the construction expenditures related to UCONN 2000. 


3.6.5 University will be responsible for informing awarded proposer of knowledge of any 
allegations of fraud or suspected fraud affecting the company received in communications 
from employees, former employees, regulators, or others. 


3.6.6 University will be responsible for identifying and ensuring that it complies with applicable 
laws and regulations. 


3.7 Proposal Content (to be provided in Appendix B Point-by-point response/additional documents 
may be provided if needed): 
3.7.1 A description of what strategies would be used to assist the University in meeting its 


goals, as outlined in this Section.  Please be specific. 


3.7.2 What can your firm offer to the University, in the areas outlined in this Section that other 
firms cannot. 


3.7.3 Firm’s history, including biographies of the principals of the firm. 


3.7.4 A detailed description of similar engagements performed during the past five years that 
demonstrate your experience in meeting the elements outlined in this Section, especially 
work with audits of large public research universities with health centers/hospitals. 


3.7.5 Provide an overview of the proposed staffing arrangement in Appendix C including 
technical resumes and other pertinent information on all specific staff who would actively 
participate in project effort should Bidder’s proposal be accepted.  In particular, the 
University is interested in the expertise of Bidder’s staff in similar projects. 


3.7.6 A description of the strategies you will use and services you will provide to effectively 
represent the University’s interests as outlined in this Section.  Please be specific. 
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3.7.7 A definitive list of services the proposer will provide, the number of visits to the UConn 
campus, and the timeframe within which the services are proposed to be conducted. 


3.7.8 Detail how much notice would be required to engage your firm to assist the University in 
this endeavor. 


3.7.9 Identify any litigation or professional disciplinary action that might adversely affect the 
firm’s ability to establish and fulfill this arrangement. 


3.7.10 Identify the firm’s resources that could be called upon to advise on issues unique to this 
proposed engagement. 


3.7.11 Provide any other information you believe will be useful to the evaluation committee in 
making its selection. 


3.8 Letter of Engagement:  A draft Letter of Engagement will be required before a contract is finalized 
with the apparent awarded bidder or bidders. 


 
3.9 Price/Fee Structure:  Vendor must provide a fixed price statement of fees associated with the 


services as requested, including price points for any labor, materials and travel as necessary in 
Appendix A.  Please be inclusive of any additional fees that may apply as well as any price escalator 
for additional years.   


 
3.10 Contract Term:  Initial term of 3 years, plus two additional 1 year extensions, or any part or 


combination thereof, for a total potential contract term of 5 years. 


4.0 Instructions to Proposers 
4.1 RFP Schedule   


RFP SCHEDULE DUE DATES* 
RFP Issue/Release  4/14/2016 
Written Inquiries from RFP Participants 4/25/2016 COB 
University Response to Proposer 
Question 4/28/2016 
Proposal Due Date & Time 5/11/2016 @ 2:00 PM (EDT) 
Short List Presentations, if desired Week of 6/1/2016 
Anticipated Award Date 6/15/2016 
Contract Service Commence 8/1/2016 
*Subject to change as deemed necessary by the University. 
 


 
4.2 Point of Contact: All communications and/or inquiries regarding this RFP must be directed to the 


contact person identified below in Section 4.2.1.  All questions must be submitted in writing 
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using the Procurement Professional’s email address no later than Deadline for Questions date 
listed above in Section 4.1.    
 
4.2.1 Kristin Allen 


University of Connecticut 
Procurement Services 
3 Discovery Drive, Unit 6076 
Storrs, CT 06269-6076 
E-mail:  kristin.allen@uconn.edu  


 
4.3 Communications:  Upon formal issuance of a RFP, the University and Proposer(s) will cease all 


informal communications relevant to the RFP and assume a formal, in writing, communication 
posture until a binding contractual agreement is executed with the selected Proposer(s), all 
other Proposers have been notified as to their RFP status, or when the University formally 
rejects all proposals and cancels the RFP process.  Failure to adhere this provision may result in a 
Proposer being declared ineligible, proposal rejection, or RFP cancellation.  The University will 
not respond to any request for clarification received after the Deadline for Proposer Questions 
has expired with Section 4.1.   
  
4.3.1 Under no circumstances, may any proposer or its representative contact any employee 


or representative of the University regarding this RFP prior to the closing date, other 
than as provided in Section 4.2.1.  Strict adherence to this important procedural 
safeguard is required and appreciated.  Any violation of this condition may result in 
proposer being considered as non-compliant and ineligible for award. 
 


4.4 Addenda:  Addenda are issued in response to Proposer questions and/or University clarifications 
and revisions to the RFP.   Addenda are incorporated into the RFP and may be incorporated 
along with the RFP into any resulting contract. The University is solely responsible to post 
addenda on the University of Connecticut Procurement Services website at 
http://purchasing.uconn.edu/bid-opportunities/ and the State of Connecticut Department of 
Administrative Services’ Procurement website at 
http://www.biznet.ct.gov/SCP_Search/Default.aspx?AccLast=2 . The Proposer is solely 
responsible to obtain/retrieve addenda from either website.  Failure of a Proposer to retrieve 
any addendum shall not relieve the Proposer of any responsibility for complying with the terms 
thereof.  All addenda must be signed by an authorized representative of the Proposer and 
returned with the proposal.  Failure to sign and return any and all addenda may be grounds for 
rejection of the proposal response. Further, addenda must be acknowledged on the Form of 
Proposal, Section 8.0. 


 
4.5 NOT APPLICABLE Pre-Proposal Meeting and Site Visit:  A Pre-Proposal meeting and site visit is a 


scheduled meeting which may occur during a public RFP solicitation process.  The purpose of the 
meeting is to provide interested Proposers with an opportunity to: pose questions related to the 
RFP process, request Scope of Work information and/or clarification, and visit the business site.   
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If attendance at a Pre-Proposal Conference is deemed mandatory, failure to attend the meeting 
will lead to elimination from the RFP process. [See Section 4.1 for specific schedule details and 
requirements.]   
 


4.6  Proposal Presentations:  The University selection committee may require proposal 
presentations. If invited to present, the Proposer will be responsible for making all the necessary 
arrangements and will bare all costs associated with the presentation.  Presentations will be 
scheduled within the time allocated in the RFP schedule.  [See Section 4.1 for specific schedule 
details]. Presentation invitations will be issued only to those firms selected to participate in 
Phase II of this RFP and will include the meeting date, time, location, length of on-site 
presentation and associated agenda/requirements outlining specific proposal areas for 
discussion, as outlined at the University’s discretion.    
 


4.7 Campus Visitor Parking:  Campus parking is strictly regulated and violations are subject to 
monetary fines.  Visitors must park only in areas specifically designated for general public 
parking (signed, paved, and lined parking areas and/or parking garage).  Detailed parking 
information is available at the following links:   


4.7.1 UCONN Parking Services (Main and Regional Campuses) 


4.8 On-Site Accommodations:  If a Proposer requires on-site accommodations, the University 
recommends visitors stay on campus at the Nathan Hale Inn.  This facility provides parking, 
complimentary access to the campus shuttle, and may provide preferred rates for long term 
stays.  Contact information is available at the following link:  www.nathanhaleinn.com. 
 


4.9 Proposal Selection Evaluation Criteria:  All proposals will be evaluated by a selection committee, 
using the specific evaluation criteria listed in the table below.    Each criterion has been assigned 
a point value.  The evaluation committee will conduct a comprehensive review and analysis of 
the received proposals and recommend which proposals are the most advantageous to the 
needs of the University.    


Evaluation Criteria Weight 


Financial Pricing/Commission Structure  30 points 


 Financial proposal described in detail   


Organizational Capability and Qualifications, Work Approach and 
Plan 


40 points 


 Clear articulation of the tasks, costs, timeline  


 Approach, techniques and tools for managing the specific 
processes 
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 Approach, techniques and tools for managing resource 
levels to the requirements of the projects 


 


 Approach to managing relationships, setting 
expectations, and communicating to all parties involved 


 


 Quality of proposed plan development methodology and 
engagement task plan 


 


 Demonstrated experience of the proposer serving as a 
construction audit provider for higher education 
institutions. 


 


 Capability to evaluate risk and conduct audits in the 
identified area of interest 


 


 Absence of litigation or professional disciplinary action 
with probable adverse effects 


 


 Reporting Capabilities  


Staffing Plan/Key Personnel 30 points 


 Designated lead and support staff selection  


 Individual assigned staff members understanding of the 
requirements 


 


 Prior University/Medical Center projects/experience  


Total Maximum Points Available 100 points 


 


 5.0 Submission Instructions: 
5.1   RFP Due Date and Time:  Proposals are due on Wednesday, May 11, 2016 at 2:00 PM (EDT).  


Any proposal received after the stated due date and time will be rejected and may be 
returned to the Proposer upon their request and at their expense.  Facsimile, emailed, or 
unsealed proposals will not be accepted under any circumstances. 


 
5.2 Deliver to Address:  For deliver to instructions, please reference Section 4.2. 


 
5.3 Sealed Proposals: Proposals must be submitted, in a media format as identified below in 


Section 5.4, in a SEALED envelope or carton, clearly marked with the label below and the 
name and address of the Proposer.  Hard copies will not be accepted. 
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5.3.1 Proposal Media: Enclose an electronic version of the original proposal compiled 
in Portable Document Format (.pdf) on a CD, DVD or USB flash drive. 


 
5.4 Proposal Submittal Format:  Provide a proposal formatted as a PDF which is clearly 


bookmarked in accordance with the designations below. 
5.4.1 Letter of Transmittal: Provide a summary of what is being proposed including 


any support documentation. 
5.4.2 FORM OF PROPOSAL:  (See Section 8.0) 
5.4.3 Executive Summary:   Provide a summary of the important points of the 


proposal and key benefits of being selected as the Contractor. 
5.4.4 Point by Point Response:  Appendix B – Respond to each point.  Determine if the 


specification can be met or not, explain how it can or why it cannot be. 
5.4.5 Company's Organization and Teaming Arrangements (if applicable):  What 


specific organizational arrangements have been made to perform the work 
within a Teaming arrangement?   What capabilities does teaming Partner(s) 
bring to the project and why is a successful outcome guaranteed?   


5.4.6 Appendices/Required Forms (all are required unless indicated – Not 
Applicable) 
5.4.6.1 Similar Contracts:  Provide a list with detailed descriptions of 


assignments within the past ten (10) years that are of similar size and 
scope as to that of the University. 


5.4.6.2 Client References:  Provide a minimum of five (5) client references for 
each of the projects provided in Section 5.4.6.1 above.  (See Appendix E)  


5.4.6.3  Form 1 Gift and Campaign Contribution Certification  Form 1 
Adobe.pdf 


5.4.6.4  Form 5 Consulting Agreement Affidavit  Form 5 Adobe.pdf       
5.4.6.5 Not Applicable:  Form 6 Affirmation of Receipt of State Ethics Law 


Summary   Form 6 Adobe.pdf  


5.4.6.6 Not Applicable:  Form 7 Iran Certification   Form 7 Adobe.pdf       


5.4.6.7 Bidder Contract Compliance Monitoring Report  Notification to 
Bidders/Contract Compliance Monitoring Report 


5.4.6.8 SEEC FORM 10 Acknowledgement of Receipt  
SEEC FORM 10 Acknowledgement of Receipt 


5.4.6.9 Non-Discrimination Certification  
http://www.ct.gov/opm/cwp/view.asp?a=2982&Q=390928  


5.4.6.10 Vendor Code of Conduct Form  "Vendor Code of Conduct" 
5.4.6.11 CT Economic Impact Form   


Connecticut Economic Impact Form 
5.4.6.12 Non-Collusion Affidavit (See attached) 
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5.5 Financial Statements:  (Not Required for the initial submittal of this Proposal) Proposers 
are required to submit their most current, within the last three (3) years, 10-K financial 
statements package including:  Balance Sheet, Cash Flow statements, Statement of 
Stockholders Equity, and Income Statements.   If a current 10-K is unavailable, financial 
statements which have been audited and certified by an independent Certified Public 
Accountant (CPA) shall be deemed acceptable.  If audited financial statements are 
unavailable, provide financial statements which have been reviewed by an independent 
Certified Public Accountant (CPA). The University reserves the right to request additional 
information to provide any assurances of financial surety it deems appropriate. 


6.0 Standard RFP Requirements  
6.1  Definitions 


6.1.1 “Request for Proposals (RFP)" means all documents, whether attached or incorporated by 
reference, utilized for soliciting proposals.  Awards made as a result of an RFP shall be based 
upon “Competitive Negotiation”.  


6.1.2 "Competitive negotiation" means a procedure for contracting for supplies, materials, 
equipment or contractual services, in which proposals are solicited from qualified suppliers 
by a request for proposals, and changes may be negotiated in proposals and prices after 
being submitted. 


6.1.3  “Addenda” means written and/or graphic instructions issued by the University subsequent 
to the receipt of proposals that modify or interpret the Request for Proposal documents by 
addition, deletions, clarification, or corrections. 


6.1.4 "Proposer" means a person, firm or corporation submitting a proposal in response to a 
Request for Proposal. 


6.1.5 “Contractor” means any business that is awarded, or is a subcontractor under, a contract or 
an amendment to a contract with a state contracting agency under statutes and regulations 
concerning procurement, including, but not limited to, a small contractor, minority business 
enterprise, an individual with a disability, as defined in section 4a-60, or an organization 
providing products and services by persons with disabilities. 


6.1.6 “Informal communications” means any communication method other than written emails to 
the Point of Contact Person identified for this RFP. 


6.1.7 “Non-Acceptance of Proposal” means another proposal was deemed more advantageous to 
the University or that all proposals were rejected.  


6.1.8 “Offer” or “Proposal” means the Proposer’s response to this Request for Proposal. 
6.1.9 “Services” shall mean all services described within the scope of this RFP. 
6.1.10 “Agreement” shall mean the contract issued as a result of this Request for Proposal. 
6.1.11  “CT-based Businesses” shall be a firm that is: (i) a business entity organized, headquartered 


and operating in the State of Connecticut for at least one year prior to the date of bid 
submission; or (ii) a business entity that is authorized to do business in Connecticut, 
maintains an operating location in Connecticut, and has generated over 50% of its annual 
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gross revenues each year, over the past five (5) years prior to the date of bid submission, 
from work on projects located in Connecticut. 


6.1.12 “Joint Venture” in this sourcing context refers to firms that may have familiarity within 
particular areas but may not be subject matter experts in all necessary areas; therefore, the 
University welcomes joint venture proposals. Please see paragraph 3.13 for specific 
requirement(s) related to joint venture proposals. 


6.1.13 “SBE/MBE Firm” shall refer to a certified Small Business Enterprise/Minority Business 
Enterprise firm that meets the qualifications as determined by legislation, Connecticut 
General Statute 4a-60g (Supplier Diversity Statue) as amended by Public Act 11-229.  


6.1.14 "University" or “UConn” or a pronoun used in its place shall mean the University of 
Connecticut main campus at Storrs, Connecticut as well as its five regional campuses and the 
Cooperative Extension Offices. 


6.1.15 “UConn Health” or “UCH” shall mean University of Connecticut Health and its affiliates. 
 


6.2 Proposal Understanding:  Proposers must demonstrate: an understanding of the statement of work 
(SOW), the ability to accomplish the tasks set forth; and must include information that will enable 
the University to determine the proposer's overall qualifications.    


 
6.3 Rendering of Service:  Each Proposer must respond to, and be capable of, supplying all services 


outlined in the RFP specification.   
 


6.4 Expiration of Proposals:   Proposals shall remain in effect from the RFP due date and time for a 
minimum period of 180 days. 


 
6.5 RFP Acceptance/Rejection: The University reserves the right to cancel this solicitation, to reject any 


or all proposals received (or any part thereof without penalty), to waive informalities or 
irregularities and to award a contract not based solely on the lowest cost, but based on a Proposal 
which, in the sole opinion of the University, best fulfills or exceeds the requirements of this RFP and 
is most advantageous to the University.  Firms subject to Non-Acceptance of Proposal shall be 
notified after a binding contractual agreement between the University and the selected Proposer 
exists or after the University has rejected all proposals.   


 
6.6 Modified Proposals:  Modified proposals may be submitted up to the due date and time designated 


for receipt of proposals provided they conform to these terms and conditions. 
 


6.7 Pricing:  Please provide in Appendix A (Pricing Matrix). 
 


6.8 Sales Tax Exemption:  In accordance Conn. Gen. Stat. §12-412(1)(A), the University is exempt from 
local, state, and federal excise taxes.   


 
6.9 Independent Price Determination:  Proposer warrants, represents, and certifies that:  
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6.9.1 The proposed costs have been arrived at independently, without consultation, 
communication, or agreement for the purpose of restricting competition as to any matter 
relating to such process with any other organization or with any competitor. 


6.9.2 Unless otherwise required by law, the proposed costs have not been knowingly disclosed by 
the Proposer on a prior basis directly or indirectly to any other. 


6.9.3 No attempt has been made, or will be made, by the Proposer to induce any other person or 
firm to submit or not to submit a proposal for the purpose of restricting competition. 


 
6.10 Review of References:  The Proposer is required to provide references from customers who are of 


comparable size and scope as to the University or as directed in Section 5.5.8.2.   The University is 
particularly interested in references that are institutions of higher education.  


 
6.11 Good Faith Negotiation:  If the University and selected Proposer(s) are unable to reach a mutually 


agreeable contract, the University reserves the right to abandon negotiations and commence 
negotiations with the second highest ranked Proposer. The University will be the sole judge of the 
suitability of the proposed Agreement(s). 


 
6.12 Incorporation of Proposal:  Proposals submitted in response to this RFP may, at the University’s 


option, be incorporated into the executed contract.  
 


6.13  “NO SUBSTITUTE”:  Unless qualified by the provision “NO SUBSTITUTE”, the use of the name of a 
manufacturer, brand, make or catalog designation in specifying an item does not restrict proposers 
to the manufacturer, brand, make or catalog designation identification.  This is used simply to 
indicate the character, quality and/or performance equivalence of the commodity desired, but the 
commodity on which proposals are submitted must be of the same or better character, quality 
and/or performance equivalence that it will serve the purpose for which it is to be used equally as 
well as that specified.  In submitting a proposal on a commodity other than as specified, proposer 
shall furnish complete data and identification with respect to the alternate commodity bidder 
proposes to furnish.  Consideration will be given to proposals submitted on alternate commodities 
to the extent that such action is deemed to serve best the interests of the State.  If the proposer 
does not indicate that the commodity he/she proposes to furnish is other than specified, it will be 
construed to mean that the proposer proposes to furnish the exact commodity described.  Any 
substitutions must meet or exceed all specification requirements and must receive approval in 
writing from the appropriate party at the University prior to any order being filled. 


 
6.14 Ownership of Samples:  Any product, whether acceptable or unacceptable, developed under a 


contract awarded as a result of this RFP or submitted in pursuit of a contract award shall be the 
sole property of the University unless otherwise stated in the contract or otherwise.  
6.14.1 The quality of accepted samples does not supersede the specifications for quality in the 


RFP unless the sample is superior in quality and is identified as an alternative to the 
product/service requested. All deliveries shall have at least the same quality as the 
accepted sample.   
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6.14.2 Samples shall be furnished free of charge. Proposer must indicate if return of any sample is 
desired. The University shall comply with such request provided samples are returned at 
Proposer’s sole cost and expense, FOB Proposer’s destination, and that they have not been 
made useless by testing. If they are made useless by testing, the State may dispose of the 
samples as it deems to be appropriate. Samples may be held for comparison with 
deliveries. 


 
6.15 Proposal Preparation:  The University will assume no cost for proposal preparation and/or 


submission.   All costs will be borne at Proposer’s expense. 
 


6.16 Confidential Information: The University treats Proposals as confidential until after the award is 
issued.  At that time they become subject to disclosure under the Freedom of Information Act.  If a 
Proposer wishes to supply any information, which it believes is exempt from disclosure under the 
Act, said Proposer should summarize such information in a separate envelope and each page 
submitted should clearly state "Confidential," but otherwise be presented in the same manner as 
the Proposal.  However, any such information is provided entirely at the Proposer’s own risk and 
the University assumes no liability for any loss or damage which may result from the University's 
disclosure at any time of any information provided by the Proposer in connection with its proposal. 


 
6.17 Freedom of Information: While the University may be willing to agree not to disclose the 


information proactively, the University is subject to the Connecticut Freedom of Information Act, 
found in Chapter 14 of the Connecticut General Statutes, which may require disclosure, should the 
document be requested with limited exceptions.  Two such exceptions that might apply are as 
follows:  (1) Conn. Gen. Stat. sec. 1-210(b)(24) permits the University to withhold records related to 
the procurement process while bidding and contract negotiations are underway (this moratorium is 
temporary and lasts only until the contract has been executed or negotiations are abandoned); and 
Conn. Gen. Stat. sec. 1-210(b)(5) permits the University to withhold records in its possession in the 
event they contains trade secrets (or really any intellectual property). In the event that the 
University determines that Conn. Gen. Stat. sec. 1-210(b)(5) may apply to a given request for the 
records in question, the responsibility to substantiate claims that said would reveal trade secrets 
and meet the exemption requirements to would need to be borne by the owner of said trade 
secrets, not the University.  Further, if the entity seeking access to the documents challenges the 
University’s withholding of the document, said owner may be required to prove at the Freedom of 
Information Commission and/or in a Court of Law, that the release of said trade secrets would be 
harmful to the owner of the intellectual property or properties in question.   


 
6.18 Conflict of Interest:  The Proposer shall disclose and identify to the University, with its proposal, any 


relationships, which may constitute a potential conflict of interest with the University of 
Connecticut Purchasing Department, or any other University organizations or departments for the 
purpose of determining whether a conflict of interest exists. All such disclosures require 
acceptance/approval action on the part of the University, who shall determine, in its sole 
discretion, whether an impermissible conflict exists. 
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6.19 Ethics and Compliance Reporting/Whistleblower Protection:  The University Office of Audit, 


Compliance, and Ethics is responsible for handling anonymous ethics and compliance reporting.   
Any person who is aware of unethical practices, fraud, violation of state laws or regulations, or 
other concerns relating to University policies and procedures can report such matters anonymously 
using the information provided on their website.    


 
6.20 Corporate Social Responsibility: In furtherance of its longstanding commitment to fundamental 


human rights, to the dignity of all people, and to the environment, the University requires all 
Vendors to adhere to the "Vendor Code of Conduct" policy.  Please provide acknowledgement of 
this University policy and any additional pertinent information. 


 
6.21 Minor Defects:  If, during the solicitation and/or evaluation process, the University determines that 


a particular mandatory requirement may be modified or waived and still allow the University to 
obtain goods/services that substantially meet the intent of this RFP, the mandatory requirement 
will be modified or waived for all proposers, and all proposals will be re-evaluated in light of the 
change.   


 
6.22 Notification of RFP Status:   Upon completion of the RFP review process, all Proposers will receive a 


RFP status notification.  This notification covers three outcomes:  No Further Consideration, 
Selected to Short List, or Intent to Award. 


 
6.23 Debriefing:  Requests for debriefing by Proposer will be accommodated upon request. 


 
6.24  OSHA Compliance: All items to be furnished shall meet all applicable local, state, and federal 


requirements of the Occupational Safety and Health Act.  If any at any time, items or services 
covered under this RFP become non-compliant with applicable law, the Proposer or Contractor 
shall notify the University’s Director of Procurement Services immediately by registered mail. 


 
6.25 Advertising/Licensed Merchandise/Sponsorship Opportunities:  The Proposer agrees, unless 


specifically authorized in writing by the University, that it shall have no right to use the University’s 
name, seal, mark of any kind including logos and its officials and/or employees in any advertising, 
publicity, or promotion including, but not limited to, any expression or implication of endorsement 
by the University. 


 
6.26 Award:  A contract will be awarded to the Proposer(s) whose proposal(s) are deemed  to be the 


most advantageous to the University, in accordance with the criteria set forth within the RFP, 
taking into account the quality of the goods or services to be supplied, their conformance with 
specifications, delivery terms, price, administrative costs, past performance, warranty and financial 
responsibility. It is the University’s intention to make an award for each category which will result 
in a multi-vendor contract.  In order to best meet the needs of the University and the financial 
requirements of the various end users, an exclusive contract will not be issued as a result of this 


RFP # KA041416 Page 17 
 



http://policy.uconn.edu/?p=2718





RFP.    Within each manufacturer’s offering, three (3) separate (yet inter-connective) lines of 
products are desired in a Good (A-), Better (A), and Best (A+) ranking. 


 
6.26.1 The University may: 


6.26.1.1 reject the proposal of any Proposer who is in default of any prior contract or 
is guilty of misrepresentation or any Proposer with a member of its firm in 
default or guilty of misrepresentation.  


6.26.1.2 correct inaccurate awards resulting from clerical or administrative errors in 
accordance with and pursuant to the Regulations of Connecticut State 
Agencies.  


6.26.1.3 make an award contingent upon the successful Proposer’s execution of the 
applicable required State of Connecticut certifications and affidavits.  


6.26.1.4 award by item, groups of items or total bid; to reject any and all proposals in 
whole or in part, and to waive any informality or technical defects if, in its 
judgment, the best interests of the University will be served. 


 
6.27 Exceptions to Standard RFP and/or Contract Terms and Conditions:  All exceptions and/or 


alternates must be outlined in Appendix B – Point by Point Response. 


7.0 Standard Contract Terms and Conditions  
The following terms and conditions will govern in the submission and evaluation of proposals and the 
award of a contract. Bidders are requested to carefully review the terms and conditions, as they will 
become part of any subsequent agreement and award.   


7.1 Contract Status:  The response to this RFP will be considered an offer to contract. Final negotiations 
on the highest evaluated offer will be conducted to resolve any differences and informalities.  After 
final negotiations, the University in accordance with Section 7.16 will issue an acceptance of the 
proposal offer.   


7.2 Contract Format:  The resulting contract will be the product of negotiations and will be the entire 
agreement between the University and the Proposer, superseding and rescinding all prior 
agreements relating to the subject matter thereof.  All of these documents signed by both parties 
and approved by the Office of the Attorney General will constitute the final contract.  A sample of 
the agreement template can be found at the end of this RFP under Appendix D. Respondents are 
requested to include a copy of their contract form for the University’s review. 


7.3 Contract Modification:  All changes to the contract must be agreed to, in writing, by both parties 
prior to executing any change.   


7.4 Contract Assignment or Subcontract:  The resulting contract shall not be assigned, transferred, or 
sublet in whole or in part without the prior written approval of the University.   
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7.5 Notification of Selected Firm: It is the University's intention to review proposals, complete contract 
negotiations and execute an agreement on or before the date outlined in section 1.3.  All Bidders 
will receive written notification of this action after the University of Connecticut Evaluation 
Committee has approved the selection.   


7.6 Contract Commencement:  The contract will commence upon execution of the aforementioned 
formal agreement and final approval by the Office of the Attorney General. The Project covered 
under the contract will be based on the specific University requirements or requests. The University 
can neither project nor guarantee a specific volume of business over the term of any contract that 
may result from this RFP. 


7.7. Ownership of Subsequent Samples: Any product, whether acceptable or unacceptable, developed 
under a contract awarded as a result of this RFP shall be the sole property of the University unless 
otherwise stated in the contract.  


7.7.1 The quality of accepted samples does not supersede the specifications for quality in the RFP 
unless the sample is superior in quality. All deliveries shall have at least the same quality as 
the accepted sample.  


7.7.2 Samples shall be furnished free of charge. Bidders must indicate if return of any sample is 
desired. The University shall comply with such request provided samples are returned at 
Proposer’s sole cost and expense, FOB Proposer’s destination, and that they have not been 
made useless by testing. If they are made useless by testing, the State may dispose of the 
samples as it deems to be appropriate. Samples may be held for comparison with deliveries.  


7.8 Independent Price Determination:  In the proposals, Bidders must warrant, represent, and certify 
that the following requirements have been met in connection with this RFP:  


7.8.1 The costs proposed have been arrived at independently, without consultation, 
communication, or agreement for the purpose of restricting competition as to any matter 
relating to such process with any other organization or with any competitor. 


7.8.2  Unless otherwise required by law, the costs quoted have not been knowingly disclosed by 
the Proposer on a prior basis directly or indirectly to any other. 


7.8.3 No attempt has been made, or will be made, by the Proposer to induce any other person or 
firm to submit or not to submit a proposal for the purpose of restricting competition.  


7.9 Professional Time and Expense Policy: The University will not pay the awardee for travel time or 
any out-of-pocket expenses incurred by the awardee or awarded party between place of residence 
and place of work. In certain circumstances, the University will provide lodging and a meal 
allowance as deemed appropriate by the University. In such cases, permission shall be furnished by 
the University in writing and must be secured prior to the awardee incurring such expense(s). 
Furthermore, all reimbursements shall comply with policies found at http://www.travel.uconn.edu. 
The University will not reimburse the awardee for any other miscellaneous out-of-pocket expenses.   
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7.10 Sales Tax Exemption: The University of Connecticut is exempt from Federal Excise taxes and no 
payment will be made for any taxes levied on the Proposer's employees' wages.  The University is 
exempt from State and Local Sales and Use Taxes on the services and/or equipment supplies 
pursuant to this Agreement.  The lessor pledges to do all things possible to maintain such tax 
exemption, including promptly assisting the University in completing any related IRS Forms 
including Form 8038G or GC and any associated information including the amortization schedule 
for each lease.  


7.11 Non-appropriation of Funds: Notwithstanding any other provision of this RFP or any ensuing 
contract, if funds anticipated for the continued fulfillment of the contract are at any time not 
forthcoming or insufficient, either through the failure of the Connecticut Legislature to provide 
funds or alteration of the program under which funds were provided, then the University shall have 
the right to terminate the contract without penalty by giving not less than thirty (30) days advance 
written notice documenting the lack of funding.   Unless otherwise agreed to, the contract shall 
become null and void on the last day of the fiscal year for which appropriations were received; 
except that if an appropriation to cover the costs of this contract becomes available within sixty 
(60) days subsequent to termination under this clause, the University agrees to re-establish a 
contract with the firm whose contract was terminated under the same provisions, terms and 
conditions of the original contract.  


7.12 Indemnification Requirements    


7.12.1 Hold Harmless: The bidder agrees to jointly and severally indemnify and hold the 
University, its successors and assigns harmless from and against all liability, loss, damage or 
expense including reasonable attorney's fees which the State of Connecticut may incur or 
sustain by reason of the failure of the bidder to fully perform and comply with the terms 
and conditions of any contract resulting from this RFP.  Further, the University assumes no 
liability for any damage to the property, or for personal injuries, illness, disabilities or 
deaths the Proposer, Proposer's employees and any other person subject to the Proposer's 
control, or any other person including members of the general public, caused in whole or in 
part, by a) Proposer's breach of any term or provision of the awarded contract; or b) any 
negligent or willful act or omission of the Proposer, its employees or sub-Proposers in the 
performance of the awarded contract.    


7.12.2 The Proposer agrees to indemnify, save harmless and defend the University from and 
against any and all liabilities, claims, penalties, forfeitures, suits and the costs and expenses 
incident thereto (including the cost of defense, settlement and reasonable attorney's fees) 
which may hereafter incur, become responsible for, or pay out as a result of acts or 
omissions covered herein.   


7.12.3 State of Connecticut agencies (University of Connecticut) may not enter into 
indemnification or “hold harmless” agreements.  In the event of a loss by the Proposer or 
any third party, recourse may be found through the State of Connecticut Claims 
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Commission, as provided under Chapter 53 of the General Statutes of the State of 
Connecticut, in which all claims against the State of Connecticut and the University of 
Connecticut will be filed with the Connecticut Claims Commissioner. 


7.13 Liens:  The successful Proposer shall keep the University free and clear from all liens asserted by 
any person or firm for any reason arising out of the furnishing of goods and services by or to the 
Proposer.  


7.14 Choice of Law and Venue: The terms and provisions of this RFP and any ensuing contract shall be 
governed by and construed in accordance with the laws of the State of Connecticut without regard 
to its Conflict of Laws principles.   


7.15 Actions of Proposer:  The actions of the successful Proposer with third parties are not binding upon 
the University.  The Proposer is not a division of the University, partner or joint venture of or with 
the University.   


7.16  Award 


7.16.1 A contract will be awarded to the Bidder or Bidders whose proposals the University deems 
to be the most advantageous to the University, in accordance with the criteria set forth 
within the RFP, taking into account the quality of the goods or services to be supplied, their 
conformance with specifications, delivery terms, price, administrative costs, past 
performance, and financial responsibility.  


7.16.2 The University may reject the proposal of any Bidder who is in default of any prior contract 
or is guilty of misrepresentation or any Bidder with a member of its firm in default or guilty 
of misrepresentation.  


7.16.3 The University may, in accordance with and pursuant to the Regulations of Connecticut 
State Agencies may correct inaccurate awards resulting from clerical or administrative 
errors.  


7.16.4 It is the University’s intent to make a single award as a result of this RFP; however, the 
University reserves the right to make a multiple awards for these services if it is deemed to 
be in its own best interest. 


7.16.5 The award will be contingent upon the successful Proposer’s acceptance of all of the 
required terms and conditions in the University’s standard contract and execution of the 
applicable required State of Connecticut certifications and affidavits.  The standard 
contract and samples of the required forms are attached hereto. 


7.16.6 The University will not knowingly do business with any Bidder, Proposer, sub-proposer or 
Supplier of materials who discriminates against members of any class protected under 
Sections 4a-60 or 4a-60a of the Connecticut General Statues.  
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7.16.7 The University reserves the right to award by item, groups of items or total bid; to reject 
any and all bids in whole or in part, and to waive any informality or technical defects if, in 
its judgment, the best interests of the University will be served. 


7.16.8 ACCEPTANCE OF A BID BY THE UNIVERSITY IS NOT AN ORDER TO SHIP. 


7.16.9 Each bid is received with the understanding that the acceptance in writing by the University 
of the offer to furnish any or all of the commodities and/or services described therein, shall 
constitute a contract between the bidder and the University, which shall bind the bidder on 
his part to furnish and deliver the articles quoted on at the prices stated and in accordance 
with the conditions of said accepted bid; and the University on its part to order from such 
Proposer, except for causes beyond reasonable control; and to pay for , at the agreed 
prices, all articles specified and delivered. 


7.16.10 In event of default by the Proposer, the University reserves the right to procure the 
commodities and/or services from other sources, and hold the Proposer liable for any 
excess cost occasioned thereby.  If, however, public necessity requires use of material or 
supplies not conforming to the specifications, they may be accepted and payment 
therefore shall be made at a proper reduction in price. 


7.16.11 The Proposer guarantees to save the University, its agents or employees, harmless from 
liability of any nature or kind, for use of any copyrighted or un-copyrighted composition, 
secret process, patented or unpatented invention, articles or appliances furnished or used 
in the performance of the contract, of which the Proposer is not the patentee, assignee or 
licensee. 


7.16.12 It is understood and agreed that the Proposer shall not be held liable for any failure or 
delays in the fulfillment of his contract arising from strikes, fires, or acts of God, or any 
other cause or causes beyond his reasonable control. 


7.16.13 In the event there is a need for material bonding, performance bonding and/or insurance, 
the bidder will provide the bonding and/or insurance when requested and do this within 
fifteen (15) days after receipt of our notification of apparent low bidder, otherwise, the 
University reserves the right to go to the next qualified bidder who can comply. 


7.16.14 Remedies Upon Default:  In any case where the Proposer has failed to deliver or has 
delivered non-conforming goods or services, the University shall provide a "notice to cure".  
If after notice the Proposer continues to be in default, the University may procure goods or 
services as substitution from another source and charge the cost difference to the 
defaulting Proposer. 


7.16.15 Collection for Default: The Attorney General shall be requested to make collection from 
any defaulting Proposer pursuant to the preceding paragraph.   
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7.16.16 In addition, the award will be contingent upon the successful negotiation of the specific 
terms and conditions to be included in any resulting Agreement(s). The University will be 
the sole judge of the suitability of the proposed Agreement(s). 


7.17 Payments under a Contract Award: 


7.17.1 Under no circumstances shall the successful Proposer begin to perform under the contract 
prior to the effective date of the contract. All payments shall adhere to the payment terms 
negotiated in the contract award.  


7.17.2 Cash discounts may be offered by bidder for prompt payment of invoices. Such discount will 
not be taken into consideration in determining the low bidder but will be taken into 
consideration in awarding tie bids.  The discount period will be computed from the date 
delivery is accepted at destination or from date correct invoice is received by the consignee, 
whichever is the later date. 


 
7.17.3 Payment Terms: Payment terms shall be 2% 15 days, net 45 days unless otherwise noted in 


the bidder’s proposal and appropriately noted on the Form of Proposal. Terms other than 
those indicated above will be subject to University approval. 


 
7.18 Evaluation of Performance:  During or after the term of any contract or other agreement that 


results from this RFP process, the University may conduct evaluations of the successful Proposer’s 
performance including, but not limited to equipment, staffing, supplies and services.  The 
successful Proposer may be requested to provide a quality performance metrics and shall 
cooperate with the University in any such evaluations and work with the University to correct any 
deficiencies noted. 


 
7.19 Business Relationship Affidavit 


 
7.19.1 The proposing Proposer must certify that no elected or appointed official or employee of 


the University has benefited, or will benefit financially or materially from the proposed 
services.  The University may terminate any contract resulting from this RFP, if it is 
determined that gratuities of any kind were either offered to, or received by, any 
University officer or employee contrary to this policy.  The authorized signatory of a 
submitted proposal automatically attests this to be true.  (See also Attachment of 
Governor Rell’s Memo to Proposers Conducting Business with the State of Connecticut). 


 
7.19.2 The laws of the State of Connecticut provide it is a felony to offer, promise or give anything 


of value or benefit to a State employee with intent to influence that employee’s acts, 
opinion, judgment or exercise of discretion with respect to that employee’s duty.  Evidence 
of violation of this statute will be turned over to the proper prosecuting attorney.  See code 
of Ethics in Connecticut General Statutes Section 1-79 through Section 1-90.  Proposer 
agrees by signing any resultant contract to abide by all Connecticut and Federal ethics 
laws, current and future.   


 
7.20 Conflict of Interest: The Applicant shall disclose and identify to the University, with its proposal, 


any relationships, which may constitute a potential conflict of interest with University Purchasing 
Department, or any other University organizations or departments for the purpose of determining 
whether a conflict of interest exists. All such disclosures require acceptance/approval action on 
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the part of the University, who shall determine, in its sole discretion, whether an impermissible 
conflict exists. 


 
7.21 Equal Employment Opportunity Requirements 


 
7.21.1 In entering into any contract resulting from this RFP, the Proposer agrees to comply with 


Equal Employment Opportunity and Affirmative Action requirements as stipulated 
Executive Order No. Three of Governor Thomas J. Meskill promulgated on June 16, 1971 
and Executive Order No. Seventeen of Governor Thomas J. Meskill promulgated February 
15, 1973.     


   
7.21.2 The Proposer shall not discriminate against any employee or applicant for employment 


because of race, creed, color, religion, national origin, sex, age, sexual orientation, 
physical or mental disability, or any other group covered by law.  The Proposer shall take 
affirmative action to ensure applicants are employed and the employees are treated 
during employment without regard to their race, creed, color, national origin, sex, age, 
sexual orientation, physical or mental disability or any other group covered by law, except 
where it relates to a bona fide occupational qualification.   


   
7.22 Federal, State and Local Taxes, Licenses and Permits:  The successful Proposer will comply with all 


laws and regulations on taxes, licenses and permits.   
 
7.23 Waiver of Rights:  No delay or failure to enforce any provision of this agreement shall constitute a 


waiver or limitations of University's rights under any resulting contract.   
 
7.24 Prior Course of Dealings:  The parties hereby agree that no trade usage, prior course of dealing or 


course of performance under other contracts shall be a part of this agreement or shall be used in 
the interpretation or construction of this agreement.   


 
7.25 Warranty: The proposer warrants that the goods or services supplied hereunder will be of good 


workmanship and of proper materials, free from defects and in accordance with specifications and 
that such goods or services supplied shall not void or impair any OEM warranty or any other 
warranty possessed by University.  If the proposer knows of the purchaser’s intended use, the 
proposer warrants that the goods or services are suitable for the intended use.  All goods provided 
shall be warranted for at least one (1) year.  


 
7.26 Proposer Personnel: Forms and U.S. Export Control Regulations: 


 
7.26.1 The awarded Proposer(s) will be responsible for fulfilling staffing requests with their own 


resources, including W-2 employees and/or 1099 employees. 
 
7.26.2 Proposers are required to obtain and keep the current employment verification Form I-9 


issued by the U.S. Department of Justice Immigration and Naturalization Service 
supporting each professional’s authorization for employment in the United States 
(http://www.uscis.gov/i-9).   


 
7.26.3 Each Proposer shall be responsible for compliance with all relevant U.S. Export Control 


regulations, especially those regulations that restrict or prohibit access to certain technical 
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information by citizens of certain non-U.S. Territories. The University reserves the right to 
audit documentation related to the above requirements.  


 
7.27 Information Provided by the University: The University of Connecticut has, in this Request for 


Proposal and otherwise, provided proposers with information relating to the University, its 
current operations and initiative described herein. The University assumes no responsibility or 
liability for the adequacy or accuracy of any information provided by the University, its agents, 
employees or representatives.  The proposer agrees to waive any claim or defense to any claim 
relating to the adequacy or sufficiency of any information provided prior to the execution of the 
anticipated contract. Subject to these limitations, this Request for Proposal contains information 
describing University communities, operations and planned programs. 


 
7.28 Responsibilities of the Proposer:     


   
7.28.1 Observing Laws and Regulations: The Proposer shall keep fully informed of and shall 


faithfully observe all laws, national and state, and all ordinances and regulations affecting 
responsibility to the University, or affecting the rights of supplier's employees, and he shall 
protect and indemnify the University, its officers, and agents against any claims of liability 
arising from or based on any violation thereof.   


     
7.28.2 Representations: Each firm, by submitting a proposal, represents that it:   


 
a. Has read and completely understands the proposal documents; and 
b. Is totally familiar with the conditions under which the work is to be performed including 


but not limited to availability and cost of labor and materials.   
   
7.28.3 Purchase Orders and Sub-Proposers: Purchase Orders and payments will only be issued to 


the Proposer. It is the Proposer’s responsibility to issue Purchase Orders, schedule services 
and pay all sub-Proposers and partners directly.   


 
7.29 Repairs to Property Damage: Existing facilities damaged during installation and/or service by the 


Proposer, the Proposer agents or employees, shall be repaired and left in as good condition as 
found.  All repairs shall be accomplished at no cost to the University.     


 
7.30 Access Management Plan:  The University has recently developed an Access Management Plan for 


the Storrs campus. The plan will help create a safer pedestrian campus, protecting both the 
landscape and hardscape by giving service and delivery vehicles safer, more appropriate access to 
campus buildings. Additional details related to the University’s Access Management Plan can be 
found at http://www.park.uconn.edu/amplan.html. Awarded parties will be required to adhere to 
the requirements of the Access Management plan; therefore bidders shall make themselves 
familiar with its requirements and agree to adhere to the same. 


 
 7.31 Insurance Requirements: 


    
7.31.1 Insurance: The proposer shall secure and pay the premium or premiums of the following 


policies of insurance with respect to which minimum limits are fixed in the schedule set 
forth below.  The University of Connecticut shall be included as a named insured on all 
such policies.  Each such policy shall be maintained in at least the limit fixed with respect 
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thereto, and shall cover all of the proposer's operations hereunder, and shall be effective 
throughout the period of this contract or any extension thereof.  It is not the intent of this 
schedule to limit the types of insurance required herein.   
(a) Commercial General Liability 


1. Each Occurrence  $1,000,000 
2. Personal and Advertising Injury  $1,000,000 
3. General Aggregate   $2,000,000 
4. Fire Legal Liability  $100,000 


The insurance shall provide for a retroactive date of placement prior to or coinciding 
with the effective date of this award. 


(b) Business Automobile Liability:  Minimum Limits for Owned, Scheduled, Non Owned, 
or Hired Automobiles with a combined single limit of not less than $1,000,000 per 
occurrence. 


(c) Workers’ Compensation and Employer’s Liability:  As required under state law. 
(d) Such other insurance in such amounts which from time to time may reasonably be 


required by the mutual consent of the University and awarded Proposer against 
other insurable hazards relating to performance. 


 
7.31.2 All policies of insurance provided for in this Section shall be issued by insurance 


companies with general policyholder’s rating of not less than A- and a financial rating of 
not less than Class VIII as rated in the most current available A.M. Best Insurance Reports 
and be licensed to do business in the State of Connecticut.  All such policies shall be issued 
in the name of the awarded Proposer, and shall name, as Additional Insured, The State of 
Connecticut, University of Connecticut.  Policies shall waive the right of recovery against 
the University and shall be primary. 


 
7.31.3 As to insurance required by this agreement, a certified copy of each of the policies or a 


certificate or certificates evidencing the existence thereof, or binders, shall be delivered to 
the University within fifteen (15) days after the tentative award of this agreement.  In the 
event any binder is delivered, it shall be replaced within thirty (30) days by a certified copy 
of the policy or a certificate in lieu thereof.  Each such copy or certificate shall contain a 
valid provision or endorsement that the policy may not be canceled, terminated, changed 
or modified without giving thirty (30) days written advance notice hereof to the 
University's representative and that the insurance reflected thereon meets the minimum 
requirements of the proposal.  A renewal policy or certificate shall be delivered to the 
University at least thirty (30) days prior to the expiration date of each expiring policy.  If at 
any time, any of the policies shall be or become unsatisfactory to the University as to form 
or substance, or if any of the carriers issuing such policies shall be or become 
unsatisfactory to the University, the Proposer shall promptly obtain a new and satisfactory 
policy in replacement upon such written notice from the University.     


     
7.32 License:  Any Agreement resulting from this RFP will not grant the Proposer a license or other right 


to duplicate or use any image or intellectual property of the University in any manner other than 
as may be expressly approved in writing in connection with the performance of the contract.   


 
7.33 OSHA Compliance: All items to be furnished hereunder shall meet all applicable State and Federal 


requirements of the Occupational Safety and Health Act. All alleged violations and deviations from 
said state and federal regulations or standards of the items or services to be furnished hereunder, 
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must be set forth on the proposed requirements and criteria in the proposal response. Or, if at any 
later date the items or services contained herein shall not meet all applicable state and federal 
requirements after the proposer is awarded the contract hereunder, the proposer must notify the 
University’s Director of Procurement Services immediately by registered mail. 


 
7.34 Advertising/Sponsorship Opportunities: In submitting a proposal, the Proposer agrees, unless 


specifically authorized in writing by the University on a case by case basis, that it shall have no 
right to use, and shall not use, the name of the University of Connecticut, its officials or 
employees, or the Seal of the University, a) in any advertising, publicity, promotion; nor b) to 
express or imply any endorsement of agency’s services; nor c) to use the name of the state, its 
officials or employees or the University seal in any manner ( whether or not similar to uses 
prohibited by subparagraphs (a) and (b) above) except only to manufacture and deliver in 
accordance with this agreement such services as are hereby contracted by the University. Should 
the Proposer be interested in pursuing a formalized sponsorship agreement with the University 
through its Division of Athletics, which may include advertising benefits and use of University 
marks, please contact the procurement official identified in section 2.1 for details on how to 
pursue such a relationship.  


  
7.35 Licensed Merchandise: Pre-authorization must be received from the University for the use 


of University's names, marks, and logos.   
 
 
7.36 Intellectual Property: 


 
7.36.1 The Proposer shall pay all royalties, license fees, and patent to invention rights, or 


copyrights or trade and service marks and defend all suits or claims for the infringement 
of any patent or invention right or copyrights or trade and service marks involved in the 
items furnished in any contract resulting from this RFP. 


 
7.36.2 The Proposer will hold and save the University and its officers, agents, servants, and 


employees harmless from liability of any nature or kind, including cost and expenses for, 
or on account of any patented or unpatented invention, process, article, or appliance 
furnished in the performance of any contract resulting from this RFP including its use by 
the owner, unless otherwise specifically stipulated.   


 
7.36.3 Copyrights for any item specified shall be the property of the University and inure to its 


benefit and Proposer shall execute such documents, as University may require, for the 
perfection thereof.    


 
7.36.4 The University shall retain all rights, title and interest in all its usage, user and biographical 


data and Proposer shall only use such data to the extent necessary for complying with its 
obligations to the University unless it otherwise receives express written approval from 
the University’s designee for any other use. 


 
7.37 Confidential Information:   


 
7.37.1 The University treats Proposals as confidential until after the award is issued.  At that time 


they become subject to disclosure under the Freedom of Information Act.  If a Respondent 
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wishes to supply any information, which it believes is exempt from disclosure under the 
Act, said Respondent should summarize such information in a separate envelope and each 
page submitted should clearly state "Confidential," but otherwise be presented in the 
same manner as the Proposal.  However, any such information is provided entirely at the 
Respondent's own risk and the University assumes no liability for any loss or damage 
which may result from the University's disclosure at any time of any information provided 
by the Respondent in connection with its proposal. 


 
7.37.2 The proposer and its employees will not disclose information acquired in connection with 


the performance of services under this agreement which is proprietary or confidential in 
nature to the University without written permission from the University.  This 
confidentiality will continue to be in effect even after the contract has been completed or 
terminated for any reason.  Some projects may require additional confidentiality 
documentation or agreements, which will vary according to the University’s needs, legal 
requirements and scope of work.  A sample confidentiality agreement is included in Part IX 
merely for illustrative purposes, and should not be considered the standard confidentiality 
agreement due to the varying needs for each project. 


 
7.38 Responsibility of Those Performing the Work:   


   
7.38.1 The Proposer shall be responsible for the acts and omissions of all the Proposer’s 


employees and all sub-proposer’s employees, if applicable, as well as all other persons 
involved in performing any tasks associated with the provision of the goods and/or 
services outlined in this RFP by the Proposer.    


 
7.38.2 The Proposer shall at all times enforce strict discipline and good order among the 


Proposer’s employees and shall not employ any unfit person or anyone not skilled in the 
task assigned.   


 
7.38.3 The contract awardee, when so determined by the University, shall dismiss incompetent 


or incorrigible employees from the project, and such persons shall be prohibited from 
returning to the project without written consent of the University. 


 
7.39 Freedom of Information: While the University may be willing to agree not to disclose the 


information proactively, the University is subject to the Connecticut Freedom of Information Act, 
found in Chapter 14 of the Connecticut General Statutes, which may require disclosure, should the 
document be requested with limited exceptions.  Two such exceptions that might apply are as 
follows:  (1) Conn. Gen. Stat. sec. 1-210(b)(24) permits the University to withhold records related 
to the procurement process while bidding and contract negotiations are underway (this 
moratorium is temporary and lasts only until the contract has been executed or negotiations are 
abandoned); and Conn. Gen. Stat. sec. 1-210(b)(5) permits the University to withhold records in its 
possession in the event they contains trade secrets (or really any intellectual property). In the 
event that the University determines that Conn. Gen. Stat. sec. 1-210(b)(5) may apply to a given 
request for the records in question, the responsibility to substantiate claims that said would reveal 
trade secrets and meet the exemption requirements to would need to be borne by the owner of 
said trade secrets, not the University.  Further, if the entity seeking access to the documents 
challenges the University’s withholding of the document, said owner may be required to prove at 
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the Freedom of Information Commission and/or in a Court of Law, that the release of said trade 
secrets would be harmful to the owner of the intellectual property or properties in question.   


 
7.40 Mandatory Affidavits: The Office of Policy and Management has created new ethics forms 


effective August 1, 2007 to assist executive branch agencies in complying with the State of 
Connecticut's current contracting requirements, pursuant to the Connecticut General Statutes and 
Executive Orders of Governor M. Jodi Rell. The University will require the applicable mandatory 
affidavits to be completed by the Proposer at the time of bid response and contract award.  The 
required affidavits are enclosed as part of this document. Detailed information regarding the 
requirement of such affidavits can also be found on the Office of Policy and Management website: 
http://www.ct.gov/opm/cwp/view.asp?a=2982&q=386038&opmNav_GID=1806 


 
7.41 Joint Ventures: Bids submitted by bidders under 'joint venture' arrangements or other multi-party 


agreements must include a power of attorney delegating authority to one principal with authority 
to negotiate and execute any/all contract documents resulting from the bid. 


 
7.42 Executive Orders of the Governor: Any Contract awarded pursuant to this solicitation is subject to 


the provisions of Executive Order No. Three of Governor Thomas J. Meskill, promulgated June 16, 
1971, concerning labor employment practices, Executive Order No. Seventeen of Governor 
Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of employment openings 
and Executive Order No. Sixteen of Governor John G. Rowland promulgated August 4, 1999, 
concerning violence in the workplace, all of which are incorporated into and are made a part of 
the Contract as if they had been fully set forth in it.  The Contract may also be subject to Executive 
Order No. 14 of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of 
cleaning products and services and to Executive Order No. 49 of Governor Dannel P. Malloy, 
promulgated May 22, 2015, mandating disclosure of certain gifts to public employees and 
contributions to certain candidates for office. If Executive Order 14 and/or Executive Order 49 are 
applicable, they are deemed to be incorporated into and are made a part of the Contract as if they 
had been fully set forth in it. At the Contractor’s request, the University shall provide a copy of 
these orders to the Contractor. 


 
7.43 The University of Connecticut is an equal opportunity employer. 


 
7.44 Ethics and Compliance Reporting/Whistleblower Protection: In accordance with the University’s 


compliance program, the University has in place an anonymous ethics and compliance reporting 
hotline service – 1-888-685-2637.  Any person who is aware of unethical practices, fraud, violation 
of state laws or regulations or other concerns relating to University policies and procedures can 
report such matters anonymously.  Such persons may also directly contact the University’s 
compliance office at: Office of Audit, Compliance, and Ethics, 9 Walters Avenue, Unit 5084, Storrs, 
CT 06269-5084; Phone 860-486-4526; Fax 860-486-4527. As a provider of goods and/or services to 
the University, you are hereby required to notify your employees, as well as any sub-Proposers, 
who are involved in the implementation of this contract, of this reporting mechanism. 


 
7.45  State Elections Enforcement Commission (SEEC) Requirements: For all State contracts as defined 


in Public Act 10-1 having a value in a calendar year of $50,000 or more or a combination or series 
of such agreements or contracts having a value of $100,000 or more, the authorized signatory to 
this submission expressly acknowledges receipt of the State Elections Enforcement Commission's 
notice advising state Proposers of state campaign contribution and solicitation prohibitions, and 
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will inform its principals of the contents of the SEEC notice found in UConn Sample Purchasing 
Agreement attached to this bid solicitation.   


 
7.46 Nondiscrimination Warranties: An executed Nondiscrimination Certification must also be provided 


by the Proposer at the time of contract execution for all contracts/agreements with corporations 
and other entities, regardless of type, term, cost or value.  The Certification requires the signer to 
disclose his/her title and certify that the Proposer has in place a properly-adopted policy, which 
supports the nondiscrimination requirements of Connecticut law.  This Certification is required for 
all original contracts/agreements as well as amendments.  The Nondiscrimination Certification 
forms can be found with the affidavits in this document or at:  


 http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806 
 
(a)  For purposes of this Section, the following terms are defined as follows: (i) "Commission" 


means the Commission on Human Rights and Opportunities; (ii) "Contract" and “contract” include any 
extension or modification of the Contract or contract; (iii) "Proposer" and “Proposer” include any 
successors or assigns of the Proposer or Proposer; (iv) "Gender identity or expression" means a person's 
gender-related identity, appearance or behavior, whether or not that gender-related identity, 
appearance or behavior is different from that traditionally associated with the person's physiology or 
assigned sex at birth, which gender-related identity can be shown by providing evidence including, but 
not limited to, medical history, care or treatment of the gender-related identity, consistent and uniform 
assertion of the gender-related identity or any other evidence that the gender-related identity is 
sincerely held, part of a person's core identity or not being asserted for an improper purpose; (v) “good 
faith" means that degree of diligence which a reasonable person would exercise in the performance of 
legal duties and obligations; (vi) "good faith efforts" shall include, but not be limited to, those 
reasonable initial efforts necessary to comply with statutory or regulatory requirements and additional 
or substituted efforts when it is determined that such initial efforts will not be sufficient to comply with 
such requirements; (vii) "marital status" means being single, married as recognized by the State of 
Connecticut, widowed, separated or divorced; (viii) "mental disability" means one or more mental 
disorders, as defined in the most recent edition of the American Psychiatric Association's "Diagnostic 
and Statistical Manual of Mental Disorders", or a record of or regarding a person as having one or more 
such disorders; (ix) "minority business enterprise" means any small Proposer or supplier of materials 
fifty-one percent or more of the capital stock, if any, or assets of which is owned by a person or 
persons:  (1) who are active in the daily affairs of the enterprise, (2) who have the power to direct the 
management and policies of the enterprise, and (3) who are members of a minority, as such term is 
defined in subsection (a) of Connecticut General Statutes § 32-9n; and (x) "public works contract" means 
any agreement between any individual, firm or corporation and the State or any political subdivision of 
the State other than a municipality for construction, rehabilitation, conversion, extension, demolition or 
repair of a public building, highway or other changes or improvements in real property, or which is 
financed in whole or in part by the State, including, but not limited to, matching expenditures, grants, 
loans, insurance or guarantees.  


 
For purposes of this Section, the terms "Contract" and “contract” do not include a contract where 


each Proposer is (1) a political subdivision of the state, including, but not limited to, a municipality, (2) a 
quasi-public agency, as defined in Conn. Gen. Stat. Section 1-120, (3) any other state, including but not 
limited to any federally recognized Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-
267, (4) the federal government, (5) a foreign government, or (6) an agency of a subdivision, agency, 
state or government described in the immediately preceding enumerated items (1), (2), (3), (4) or (5). 
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(b) (1)  The Proposer agrees and warrants that in the performance of the Contract such Proposer 
will not discriminate or permit discrimination against any person or group of persons on the grounds of 
race, color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or 
expression, mental retardation, mental disability or physical disability, including, but not limited to, 
blindness, unless it is shown by such Proposer that such disability prevents performance of the work 
involved, in any manner prohibited by the laws of the United States or of the State of Connecticut; and 
the Proposer further agrees to take affirmative action to insure that applicants with job-related 
qualifications are employed and that employees are treated when employed without regard to their 
race, color, religious creed, age, marital status, national origin, ancestry, sex, gender identity or 
expression, mental retardation, mental disability or physical disability, including, but not limited to, 
blindness, unless it is shown by the Proposer that such disability prevents performance of the work 
involved; (2) the Proposer agrees, in all solicitations or advertisements for employees placed by or on 
behalf of the Proposer, to state that it is an "affirmative action-equal opportunity employer" in 
accordance with regulations adopted by the Commission; (3) the Proposer agrees to provide each labor 
union or representative of workers with which the Proposer has a collective bargaining Agreement or 
other contract or understanding and each Proposer with which the Proposer has a contract or 
understanding, a notice to be provided by the Commission, advising the labor union or workers’ 
representative of the Proposer's commitments under this section and to post copies of the notice in 
conspicuous places available to employees and applicants for employment; (4) the Proposer agrees to 
comply with each provision of this Section and Connecticut General Statutes §§ 46a-68e and 46a-68f 
and with each regulation or relevant order issued by said Commission pursuant to Connecticut General 
Statutes §§ 46a-56, 46a-68e and 46a-68f; and (5) the Proposer agrees to provide the Commission on 
Human Rights and Opportunities with such information requested by the Commission, and permit 
access to pertinent books, records and accounts, concerning the employment practices and procedures 
of the Proposer as relate to the provisions of this Section and Connecticut General Statutes § 46a-56.  If 
the contract is a public works contract, the Proposer agrees and warrants that he will make good faith 
efforts to employ minority business enterprises as sub-Proposers and suppliers of materials on such 
public works projects. 


 
(c)     Determination of the Proposer's good faith efforts shall include, but shall not be limited to, 


the following factors:  The Proposer's employment and subcontracting policies, patterns and practices; 
affirmative advertising, recruitment and training; technical assistance activities and such other 
reasonable activities or efforts as the Commission may prescribe that are designed to ensure the 
participation of minority business enterprises in public works projects. 


 
(d)    The Proposer shall develop and maintain adequate documentation, in a manner prescribed by 


the Commission, of its good faith efforts. 
 
(e)    The Proposer shall include the provisions of subsection (b) of this Section in every subcontract 


or purchase order entered into in order to fulfill any obligation of a contract with the State and such 
provisions shall be binding on a sub-Proposer, Proposer or manufacturer unless exempted by 
regulations or orders of the Commission.  The Proposer shall take such action with respect to any such 
subcontract or purchase order as the Commission may direct as a means of enforcing such provisions 
including sanctions for noncompliance in accordance with Connecticut General Statutes §46a-56; 
provided if such Proposer becomes involved in, or is threatened with, litigation with a sub-Proposer or 
Proposer as a result of such direction by the Commission, the Proposer may request the State of 
Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the 
State and the State may so enter. 
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(f)  The Proposer agrees to comply with the regulations referred to in this Section as they exist on 


the date of this Contract and as they may be adopted or amended from time to time during the term of 
this Contract and any amendments thereto. 


 
(g)    (1) The Proposer agrees and warrants that in the performance of the Contract such Proposer 


will not discriminate or permit discrimination against any person or group of persons on the grounds of 
sexual orientation, in any manner prohibited by the laws of the United States or the State of 
Connecticut, and that employees are treated when employed without regard to their sexual orientation; 
(2) the Proposer agrees to provide each labor union or representative of workers with which such 
Proposer has a collective bargaining Agreement or other contract or understanding and each Proposer 
with which such Proposer has a contract or understanding, a notice to be provided by the Commission 
on Human Rights and Opportunities advising the labor union or workers' representative of the 
Proposer's commitments under this section, and to post copies of the notice in conspicuous places 
available to employees and applicants for employment; (3) the Proposer agrees to comply with each 
provision of this section and with each regulation or relevant order issued by said Commission pursuant 
to Connecticut General Statutes § 46a-56; and (4) the Proposer agrees to provide the Commission on 
Human Rights and Opportunities with such information requested by the Commission, and permit 
access to pertinent books, records and accounts, concerning the employment practices and procedures 
of the Proposer which relate to the provisions of this Section and Connecticut General Statutes § 46a-56. 


 
(h)       The Proposer shall include the provisions of the foregoing paragraph in every subcontract or 


purchase order entered into in order to fulfill any obligation of a contract with the State and such 
provisions shall be binding on a sub-Proposer, Proposer or manufacturer unless exempted by 
regulations or orders of the Commission.  The Proposer shall take such action with respect to any such 
subcontract or purchase order as the Commission may direct as a means of enforcing such provisions 
including sanctions for noncompliance in accordance with Connecticut General Statutes § 46a-56; 
provided, if such Proposer becomes involved in, or is threatened with, litigation with a sub-Proposer or 
Proposer as a result of such direction by the Commission, the Proposer may request the State of 
Connecticut to enter into any such litigation or negotiation prior thereto to protect the interests of the 
State and the State may so enter. 


 
7.47 Termination for Cause: The University may terminate any resulting Contract for cause by providing 


a written Notice to Cure to the Proposer citing the instances of noncompliance with the contract. 
The Proposer will have ten (10) days to reply to the Notice to Cure and indicate why the contract 
should not be terminated and recommend remedies to be taken. 
(a)   If the Proposer and the University reach an agreed upon solution, the Proposer will then have 


thirty (30) days after such agreement is reached to cure the noncompliance cited in the Notice 
to Cure.  


(b)  If a mutually agreed upon solution cannot be reached within ten (10) days after receipt of Notice 
to Cure by Proposer, the University reserves the right to terminate the Contract at that time by 
written notice of such termination. 


(c)  If the mutually agreed upon solution is not implemented within thirty (30) days from the date 
of agreement, the University reserves the right to terminate the Contract at that time by written 
notice of such termination. 


(d)  The University will be obligated only for those goods or Services rendered and accepted prior 
to the date of Notice of Termination. 
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(e) Remedies for Default:  If the solution mutually agreed upon pursuant to subsection (a) of this 
Section is not implemented within the thirty (30) days provided in said subsection, the 
University may procure the subject goods or services from another source and charge any cost 
difference to the Proposer. 


 
7.48 Termination for Convenience: 


 
(a)   The University may terminate any resulting Contract in whole or in part whenever, for any 


reason, the University shall determine that such termination is in the best interest of the 
University and/or the State of Connecticut. 


(b)   If the Contract is terminated by the University pursuant to this section, the University will 
provide the Proposer sixty (60) days written notice of such intention. In the event of such 
termination, the Contract Administrator and/or designee will notify the Proposer by certified 
mail, return receipt requested. Termination will be effective as of the close of business on the 
date specified in the notice. 
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8.0 Form of Proposal 
 


Date: 5/11/2016 
 
TO: University of Connecticut 
Purchasing Department 
3 Discovery Drive, Unit 6076 
Storrs, CT.  06269-6076 
 
1. The undersigned proposer, in response to our Request for Proposal for Construction Audit Service 


Providers for the University of Connecticut, having examined the proposal documents and being familiar 
with the conditions surrounding the proposed products and services, hereby proposes to provide such 
products and services meeting the requirements outlined in this Request for Proposal, in accordance with 
the proposal attached hereto. 


 
2. Proposer acknowledges receipt of the following addenda which are a part of the bidding documents:   


_____, _____, _____, _____, _____, _____. 
 
3. Proposer understands that the University reserves the right to reject any and all proposals, waive 


irregularities or technicalities in any offer, and accept any offer in whole or in part which it deems to be in 
its best interest. 


 
4. Proposer agrees that this offer shall be good and may not be withdrawn for a period of 90 days after the 


public bid opening. 
 
5. Proposer hereby certifies:  (a) that this proposal is genuine and is not made in the interest of or on behalf 


of any undisclosed person, firm or corporation; (b) that the proposer has not directly or indirectly induced 
or solicited any other proposer to put in a false or sham bid; (c) that the proposer has not solicited or 
induced any person, firm or corporation to refrain from bidding; and (d) that the proposer has not sought 
by collusion to obtain any advantage over any other proposer or over the University. 


 
6. Proposer agrees that the response to this proposal is a legal and binding offer and the authority to make 


the offer is vested in the signer.  Minor differences and informalities will be resolved by negotiation prior 
to acceptance of the offer. 


 
7. Is proposer currently a State of Connecticut Small Business Enterprise and certified with DAS? 
 
 Yes (    )  If yes, a Copy of the Certificate must be attached to your proposal 
 


No (     ) 
 
8. Payment Terms: __________________________ 
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9. Sales Representative (Please attach Resume): 
 
 Name: ______________________________________ 
 
 Telephone: ________________________________ 
 
 Email: _______________________________________ 
 
 Years of Experience:  ____________________________ 


 


 


Signed this ____________ day of ________________________________, 2016 


 


 Firm Name:   ________________________________________________ 


 Address:   ________________________________________________ 


     ________________________________________________ 


 F.E.I.N. #   _________________________________________________  


 Please include a current W9 


  


 Authorized Signature _________________________________________________ 


  


 Print Name/Title:  _________________________________________________   


 


E-Mail:    _________________________________________________  
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Appendix A – Pricing Matrix 


Appendix B – Point-by-Point Response 


Appendix C – Staffing Plan 


Appendix D – Agreement Format  


Appendix E – Reference Form 


Attachment 1 – Non-Collusion Affidavit 


Attachment 2 – State Ethics Policy Memo 


Exhibit A – FY 14 Final Audit of Construction Expenditures 


Exhibit B – FY 14 Final Agreed-Upon Procedures 


Exhibit C – FY 15 UConn 2000 Agreed Upon Procedures 


Schedule D – Estimated UConn 2000 Projects Substantially Completed in 
FY 16 as of 2/24/2016 


Exhibit E – FY 16 UConn 2000 Expenditures as of 1/31/2016 
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LOCATION PROJ	TYPE PROJ# Phase	per	CSR	2/24/16 PROJECT	NAME APPROVED	BUDGET
STORRSREG DM 201471 Final UCONN2000 Code Remdiation-Mansfield Apartments 2,276,000                      
STORRSREG DM 201525 Final UCONN2000 Code Remdiation-Wilbur Cross Building 1,340,000                      
STORRSREG DM 201549 Final UCONN2000 Code Remediation-New Central Warehouse 650,000                         
STORRSREG DM 201568 Final UCONN2000 Code Remediation-White Building/Dairy Bar Improvements 550,000                         
STORRSREG DM 201595 Recently Completed UCONN2000 Code Remdiation-Starr Hall 631,000                         
STORRSREG DM 201630 Final fMRI-Acquisition and Installation 7,893,000                      
STORRSREG DM 901627 Recently Completed Pedestrian Safety Improvements - CUE/Gentry Corridor 1,240,350                      
STORRSREG DM 901634 Final Main Water Supply Line Replacement - Phase I 7,000,000                      
STORRSREG DM 901675 Final Sewer Replacement @ Storrs Road Pump Station 5,000,000                      
STORRSREG DM 901795 Final Replace Gampel Cooling Towers 3,000,000                      
STORRSREG DM 901810 Final Water Pollution Control Facility Priority One Repairs 3,000,000                      
STORRSREG DM 901860 Final UCFM Code Remediation - Avery Point Branford House 625,000                         
STORRSREG DM 901954 Final North Eagleville Road Area Infrastructure Repair/Replacement-Phase I 5,250,000                      


DM Total 38,455,350                    
STORRSREG NAMED 201629 Final Residential Life Facilities-Hilltop Apartment Complex Roof Repairs Phase I 2,378,000                      
UCHC NAMED 901134 Final Main Building Renovations 78,415,503                    
STORRSREG NAMED 901696 Final Heating Plant Upgrade-Upgrade Chilled Water System 6,250,000                      
UCHC NAMED 901750 Recently Completed Research Tower - Incubator Lab Addition to the Cell & Genome Sciences Building 19,800,000                    
STORRSREG NAMED 901769 Final Gant Building Renovations-Univent and Fumehood Investigation & Replacemen 600,000                         
STORRSREG NAMED 901794 Completed* Residential Life Facilities-Electrical Service Improve-Hale, Holcomb, Putnam, N. Cam 75,000                           
STORRSREG NAMED 901806 Recently Completed Torrey Renovation Completion and Biology Expansion-Roof Replacemen 1,012,500                      
STORRSREG NAMED 901824 Final Avery Point Renovation-Building 21 & 23 Demolition 7,300,000                      
STORRSREG NAMED 901833 Recently Completed Residential Life Facilities-South Campus Envelope: Architectural Precast Stone Repa 4,500,000                      
STORRSREG NAMED 901844 Completed* Residential Life Facilities-Demolition of Barn at House 18 45,000                           
STORRSREG NAMED 901889 Completed* Avery Point Renovation-Project O Façade Improvements 45,000                           
STORRSREG NAMED 901896 Completed* Gant Building Renovations-Mechanical System Improvements 100,000                         
STORRSREG NAMED 901903 Final Bio-Behaviorial Science 4 Annex Reroofing 1,000,000                      
STORRSREG NAMED 901934 Recently Completed Residential Life Facilities-Brock, Russell & Batterson Shower Improvements 630,000                         
STORRSREG NAMED 901936 Completed* Arjona and Monteith-Bldg. 303 New Faculty Sound Lab 260,000                         
STORRSREG NAMED 901938 Completed* Psychology Building Renovation/Addition-Bousfield 2nd Floor Faculty Offices 45,000                           
STORRSREG NAMED 901939 Completed* Mansfield Training School Improvements-Surplus Store Ramp Replacement 45,000                           
STORRSREG NAMED 901952 Completed* Beach Hall Renovations-Room 446 Anthrooplogy New Faculty Lab 80,000                           
STORRSREG NAMED 901965 Completed* Beach Hall Renovations-Academic Bldg Refurbishment 475,000                         
STORRSREG NAMED 901971 Completed* Torrey Life Science Renovations-255 MCB Lab 206,000                         
STORRSREG NAMED 901977 Recently Completed Residential Life Facilities-Hale & Ellsworth Stair Safety Rail 35,000                           
STORRSREG NAMED 901981 Recently Completed Farm Buildings Repair/Replacement-Turf Farm Shed 45,000                           


STORRSREG NAMED
201631, 901848, 901849, 901853,


901852, 901850, 901851 Recently Completed Master Plan 2014 Development 3,000,000                        
NAMED Total 126,342,003                  
Grand Total 164,797,353$                 


UNIVERSITY	OF	CONNECTICUT,	STORRS	AND	REGIONAL	CAMPUSES	AND	UCHC
AUDIT	OF	NAMED	PROJECTS/CHILDREN	OF	NAMED	PROJECTS	AND	DEFERRED	MAINTENANCE/CODE/ADA/RENOVATION	LUMP	SUM	PROJECTS	>=	$500,000


SUBSTANTIALLY	COMPLETED	(CONSTRUCTION)	AS	OF	6/30/16	‐	ESTIMATED	AT	2/29/16
Compiled	2/29/16	for	RFP
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