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Section 1
ADVERTISEMENT FOR BIDS
Project #2184

The State of Connecticut Department of Housing (DOH) is seeking proposals through a Request for Proposal (RFP)
process for the rehabilitation, reconstruction and/or mitigation of residential structures damaged by Superstorm
Sandy in compliance with all applicable local, federal, and state statutory requirements with special attention paid
to requirements for Community Development Block Grants under the United States Department of Housing and
Urban Development (“HUD”) Disaster Recovery grant program.

Separated sealed bids for Project #2184, Jennings Residence Rehabilitation, Reconstruction and Mitigation, 87
Atlantic Avenue, Groton, CT will be received by Capital Studio Architects, LLC. located at 1379 Main Street,
East Hartford, CT 06108 until 4:00 o’clock PM on Wednesday, July 13, 2016.

A Mandatory Walk Through will be held at the Project Site located at 87 Atlantic Avenue, Groton, CT at
10:00 AM on Friday, June 24, 2016.

The Information to Bidders, Form of Bid, Form of Contract, Plans, Specifications, Form of Bid Bond and
Performance and Payment Bond and other contract documents may be examined on the Department of Housing
Hurricane Sandy Recover website at www.ct.gov/doh/ and click on the “Hurricane Sandy” link, and at the office
Capital Studio Architects, LLC. located at 1379 Main Street, East Hartford, CT 06108.

Copies of plans may be downloaded directly from the Department of Housing website under bid notices or
obtained, when requested in advance, at the office of Capital Studio Architects, LLC. located at 1379 Main Street,
East Hartford, CT 06108 upon payment of $50.00 for each set.

DOH reserves the right to waive any informalities or to reject any or all bids.

Each bidder must deposit with his bid, security in the amount, form and subject to the conditions provided in the
Information to Bidders.

Attention to bidders is particularly called to the requirements as to conditions of employment to be observed and
minimum wages rates to be paid under the contract (if applicable), Section 3, Segregated Facilities, Section 109 and
E. O. 1124e.

No bidder may withdraw his bid within 30 calendar days after the actual date of the bid opening thereof.
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INFORMATION FOR BIDDERS

Receipt and Opening of Bids:

The State of Connecticut Department of Housing (herein called the “DOH”), invites bids on the form attached.
Bids will be received by DOH at the office of David Holmes, Project Manager at Capital Studio Architects, LLC.
located at 1379 Main Street, East Hartford, CT 06108, until 4:00 o’clock PM on Wednesday, July 13, 2016.

The envelopes containing the bids must be sealed, addressed to David Holmes, Project Manager at Capital Studio
Architects, LLC. and designated as bid for Project #2184, Jennings Residence Rehabilitation, Reconstruction
and Mitigation, 87 Atlantic Avenue, Groton, CT.

DOH may consider informal any bid not prepared and submitted in accordance with the provisions hereof and may
waive any informalities or reject any and all bids. Any bid may be withdrawn prior to the above scheduled time for
the opening of bids or authorized postponement there considered. NO bidder may withdraw a bid within 30 days
after the actual date of the opening thereof.

Mandatory Walk Through: All bidders must attend a mandatory walk through of the property designated above.
The date and time of the walk through is set for 10:00 AM on Friday, June 24, 2016.

Preparation of Bids:

Each bid must be submitted on the prescribed form and accompanied by Certification by Bidder Regarding Equal
Employment Opportunity, Form HUD-950.1, and Certification of Bidder Regarding Section 3 and Segregated
Facilities. All blank spaces for bid process must be filled in, in ink or typewritten, in both words and figures, and
the foregoing Certifications must be fully completed and executed when submitted.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, his/her address, and
the name of the project for which the bid is submitted. If forwarded by mail, the sealed envelope containing the bid
must be enclosed in another envelope addressed as specified in the bid form.

Subcontracts: The bidder is specifically advised that any person, for, or other party to whom it is proposed to
award a subcontract under this contract:

1. Must be acceptable to the DOH after verification by the State of the current eligibility status; and,

2. Must submit Form HUD-950.2, Certification by Proposed Subcontractor Regarding Equal Employment
Opportunity and Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities.
Approval of the proposed subcontractor award cannot be given by the DOH unless and until the proposed
subcontractor has submitted the Certifications and/or other evidence showing that it has fully complied
with any reporting requirements to which it is or was subject. Although the bidder is not required to attach
such Certifications by proposed subcontractors to his/her bid, the bidder is here advised of this requirement
so that appropriate action can be taken to prevent subsequent delay in subcontract awards.

Method of Bidding: DOH invites the following bid(s):

Qualifications of Bidder: The DOH may make such investigations as he/she deems necessary to determine the
ability of the bidder to perform the work, and the bidder shall furnish to the DOH all such information and date for
this purpose as the DOH may request. The DOH reserves the right to reject any bid if the evidence submitted by, or
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For projects over $100,000

investigation of, such bidder fails to satisfy the DOH that such bidder is property qualified to carry out the
obligations of the contract and to complete the work contemplated therein. Conditional bids will not be accepted.
The State’s set Contractor Prequalifications are available at the Department of Housing’s Hurricane Sandy
Recovers website www.ct.gov/doh/ and click on the “Hurricane Sandy” link.

Bid Security: Each bid must be accompanied by an irrevocable letter of credit from the bank, certified check, or
bank cashier’s check in the amount not less than five percent (5%) of the bid. Bid bonds may be accepted as bid
security. Such checks will be returned to all except the three lowest bidders within three days after the opening of
bids, and the remaining cash, or checks will be returned promptly after DOH and the accepted bidder have executed
the contract, or opening of bids, upon demand or the bidder at any time thereafter, so long as he/she has been
notified of the acceptance of his/her bid.

Conditions of Work: Each bidder must inform him/herself fully of the conditions relating to the construction of

the project and the employment of labor thereon. Failure to do so will not relieve a successful bidder of his/her
obligation to furnish all material and labor necessary to carry out the provision of his/her contract. Insofar as
possible the contractor, in carrying out the work, must employ such methods or means as will not cause any
interruption of or interference with the work of any other contractor.

Addenda and Interpretations: No interpretation of the meaning of the plans, specifications or other pre-bid
documents will be made to any bidder orally.

Every request for such interpretation should be in writing addressed to: David Holmes, Project Manager at Capital
Studio Architects, LLC. located at 1379 Main Street, East Hartford, CT 06108 and, to be given consideration, must
be received at least three days prior to the date fixed for the opening of bids. Any and all such interpretations and
any supplemental instruction will be in the form of written addenda to the specifications which, if issued, will be
forwarded by electronic mail and posted on DOH’s Hurricane Sandy website to all prospective bidders (at the
respective email addresses furnished for such purposes), not later than two days prior to the date fixed for the
opening of bids. Failure of any bidder to receive any such addendum or interpretation shall not relieve such bidder
from any obligation under his/her bid as submitted. All addenda so issued shall become part of the contract
documents.

Security for Faithful Performance: Simultaneously with his/her delivery of the executed contract, the Contractor
shall furnish a surety bond or bonds as security for faithful performance of this contract and for the payment of all
persons performing labor on the project under this contract and furnishing materials in connection with this
contract, as specified in the General Conditions included herein. The surety on such bond or bonds shall be a duly
authorized surety company satisfactory to the DOH.

Performance and Payment Bonds: A performance and payment bond will be required of the successful bidder

(contractor) for 100 percent of the contract price on contracts over $100,000.

Contract Progress Schedule: Each bid shall be accompanied by a Contract Progress Schedule. Such Schedule
shall list the bidder’s timetable for completion of the contract.

Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

Notice of Special Conditions: Attention is particularly called to those parts of the contract documents and
specifications which deal with the following:
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Inspection and testing of materials
Insurance requirements

Wage rates (if applicable)

State allowances

Lol

Laws and Regulations: The bidder’s attention is directed to the fact that all applicable State laws, municipal

ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the project shall
apply to the contract throughout, and they will be deemed to be included in the contract the same as though herein
written out in full.

Method of Award-Lowest Qualified Bidder: If at the time this contract is to be awarded, the lowest base bid
submitted by a responsible bidder does not exceed the amount of funds then estimated by the DOH as available to
finance the contract; the contract will be awarded on the base bid only. If such bid exceeds such amount, the DOH
may reject all bids or may award the contract on the base bid combined with such deductible alternatives applied in

numerical order in which they are listed in the Form of Bids, as produces a net amount which is within the available
funds.

If the homeowner wishes to select a prequalified bidding contractor other than the lowest and most responsible
bidder, said owner is responsible for paying the difference between the lowest bidder and their chosen bidder from
their own financing.

Obligation of Bidder: At the time of the opening of bids, each bidder will be presumed to have inspected the site

and to have read and to be thoroughly familiar with the plans and contract documents (including all addenda). The
failure or omission of any bidder to examine any form, instrument or document shall in no way relieve any bidder
from any obligation in respect to his/her bid.

Safety Standards and Accident Prevention: With respect to all work performed under this contract, the contractor
shall:

1. Comply with the safety standards provision of applicable laws, building and construction codes and the
“Manual of Accident Prevention in Construction” published by the Associated General Contractors of
America, the requirements of the Occupational Safety and Health Act of 1970 (Public Law 91-596), and
the requirements of Title 29 of the Code of Federal Regulations, Section 1518 as published in the “Federal
Register,” Volume 36, No 75, Saturday, April 17, 1971.

2. Exercise every precaution at all times for the prevention of accidents and the protection of persons
(including employees) who may be injured on the job site before the employer has made a standing
arrangement for removal of injured persons to a hospital or a doctor’s care.
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For projects over $100,000

The undersigned, being familiarized with the local conditions affecting the cost of the work and with the Drawings,
Specifications, Invitation to Bidders, Instructions to Bidders, General Conditions, Bid Form, Form of Contract and

Performance and Payment Bond for Project No. 2184 and Addenda No.

and

thereto,

as prepared by Capital Studio Architects, LLC. East Hartford, Connecticut, and on file in the office of DOH, hereby
proposes to furnish all permits, labor, materials, tools, equipment and related items required for the rehabilitation
and reconstruction including general construction, site improvements, plumbing, heating, electrical and finish items
for said Project #2184, Jennings Residence Rehabilitation and Mitigation, 87 Atlantic Avenue, Groton, State
of Connecticut, all in accordance with the Drawings and Specifications, for the sum of:

Dollars ($ ).

Section # Scope of Work

Subcontractor

Labor Cost

Material

Total

TOTAL COST
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ALTERNATE PROPOSALS AND UNIT PRICES

The undersigned bidder further proposes and agrees that should any or all of the following Alternates be accepted
and included in the Contract, the amount of the Base Bid, as heretofore stated, shall be adjusted by the amount
stated for each Alternate, or Unit Price. All materials and workmanship shall be in strict accordance with the
Drawings and Specifications and shall be in-place prices.

Alternates

No._1 $ Add / Deduct (circle one)
No._ 2 $ Add / Deduct (circle one)
No._ 3 $ Add / Deduct (circle one)
No. 4 $ Add / Deduct (circle one)
No. 5 $ Add / Deduct (circle one)
No._6 $ Add / Deduct (circle one)
No._ 7 $ Add / Deduct (circle one)
No._8 NOT USED

No._ 9 $ Add / Deduct (circle one)
No._10  $ Add / Deduct (circle one)

No._11 NOT USED

No._12 $ Add / Deduct (circle one)
No._ 13  §$ Add / Deduct (circle one)
Unit Price Unit Measure

No._ 1 $/ sf

No. 2 S/ If

No. 3 $/ If

No._4 $/ If

No._5 $/ If

No._ 6 $/ sf

No. 7 $/ sf

No. 8 $/ sf

The undersigned agrees to commence the work on a date to be specified in the contract and to complete such work
within 180 consecutive calendar days.
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The undersigned agrees that if within the period of one hundred eighty (180) days after the opening of bids, or
when extended to the next work day immediately following said period, notice of the acceptance of this bid shall be
mailed, or delivered to him/her at the business address given below, or at any time thereafter before this bid is
withdrawn, will within fifteen (15) days thereafter deliver to the DOH, where directed, a contract properly executed
in such number of counterparts as may be required by said DOH, on the forms annexed, with such changes therein
as shall have been made by DOH, prior to the time named for delivery of this proposal, together with an executed
Completion Assurance Agreement with a Letter of Credit in a form satisfactory to the DOH and a letter indicating
those Small/Minority Business Enterprises that will perform work and/or provide materials, equipment or services
as part of the contract.

In submitting this bid, it is understood that the right is reserved by the abovementioned DOH to reject any and all
bids; and it is agreed that this bid may not be withdrawn for a period of one hundred eighty (180) days from the
date of bid opening or until the next work day immediately following said period if such period ends on a weekend
or a State holiday. It is the intent of DOH to award and sign a contract within (90) days of the Notice to Award a
contract. For contracts not signed within said ninety day period, Contractors shall be allowed to increase their bids
by a rate of 3% annum, prorated on a monthly basis until the date of contract award and signing.

Security in the sum of Dollars ($ )

in the form of is submitted herewith in accordance with the Specifications.

The undersigned bidder agrees to comply with the Section 3 plan included herein and all Federal requirements
pertaining to conditions of employment to be observed and minimum wage rates to be paid under the contract,
Segregated Facilities, Section 109 and Executive Order 11246.

Attached hereto is an affidavit, in proof that the undersigned has not entered into any collusion with any person in
respect to this proposal, or any other proposal, or the submitting of proposals for the above Project. Also attached
is a statement of contractor's qualifications, Certification of Bidder Regarding Equal Employment Opportunity, and
Segregated Facilities.

Acknowledgement of Bidder

I, THE UNDERSIGNED AS AN AUTHORIZED OFFICER OF:

(Company Name) (Date)
(Address) (Telephone)
(City/State/Zip) (Fax No.)
(FEIN)

I HEREBY SUBMIT THE FOLLOWING PRICES FOR THE PROJECT IDENTIFIED ABOVE: (Indicate in
words and numerals)

BASE BID PRICE: Cost

AMOUNT IN WORDS:

(Signature) (Date)

(Printed Name) (Title/Position)

(Email address)
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(Bank Letterhead)
BID SECURITY

IRREVOCABLE LETTER OF CREDIT

Dear

We hereby authorize you to draw on us to the aggregate amount of $
(five percent of the amount of the bid) in the event withdraws
its bid within the bid holding period, or upon being awarded a contract, fails to provide adequate
performance and payment security as required by the Contract documents.

Such drafts must be accompanied by the following document:

A written certification by you that the proceeds of any draft drawn on this Letter of Credit will be
used solely to indemnify the DOH against loss or damage suffered by it resulting from any act or
omission described in the above paragraph.

We warrant to you that all drafts drawn in compliance with the terms of this Letter of Credit will be
unconditionally and duly honored upon delivery of the documentation specified and presented to this
office.

This Letter of Credit is irrevocable and shall be in full force and effect until notification in writing is
received from you that a contract for Project has been awarded and
executed, whereupon this Letter of Credit shall automatically be canceled.

This Letter of Credit shall not be modified or amended except upon the written agreement of this Bank
and the DOH.

Sincerely yours,

President



For projects under $100,000

FORM OF NON-COLLUSIVE AFFIDAVIT
AFFIDAVIT

State of )
County of )
, being first duly sworn, deposes and says:
That he/she is, the party making the foregoing proposal for

bid, that such proposal or bid is genuine and not collusive or sham; that said bidder has not colluded, conspired,
connived or agreed, directly or indirectly, with any bidder or person, to put in a sham bid or to refrain from bidding,
and has not, in any manner, directly or indirectly, sought by agreement or collusion, or communication or
conference, with any person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or
cost element of said bid price, or of that of any other bidder, or to secure any advantage against DOH or any person
interested in the proposed contract, and that all statements in said proposal for bid are true.

Project No.

Location

Signature

Name and Title

Date

(Signature should be notarized.)
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BIDDER'S CERTIFICATION OF ELIGIBILITY

By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it, nor any
person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States Government or HUD; or,

(2) Participate in HUD programs pursuant to 24 CFR part 24.

(Name of Bidder)

(Address)

BY:

Title:

NOTE: This certification is a material representation of fact upon which reliance is placed when making award. If
it is later determined that the bidder knowingly rendered an erroneous certification, the contract may be terminated
for default, and the bidder may be debarred or suspended from participation in HUD programs and other Federal
programs.
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CERTIFICATION OF GENERAL BIDDERS ON CDBG-DR CONSTRUCTION PROJECTS

I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will
have successfully completed a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least ten hours in duration at the time the employee begins work and
who shall furnish documentation of successful completion of said course with the first certified payroll report for
each employee

I1. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and
made without collusion or fraud with any other person. As used in this subsection the word “person” shall mean
any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further
certifies that neither he/she nor any firm, corporation, partnership or association in which he/she has a substantial
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the
Davis-Bacon Act, as amended (40 USC 276a). The undersigned further certifies that said undersigned is not
presently debarred from doing public construction work in the State of Connecticut.

Date:

Name of General Bidder

By

Signature

Print name and title

Business Address

Street Address City and State

OSHA-10 OSHA-10
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CERTIFICATION OF SUB- BIDDERS (IF ANY) ON CDBG-DR CONSTRUCTION PROJECTS

I. CERTIFICATION REGARDING HEALTH AND SAFETY

The undersigned hereby certifies that he/she is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed on the work; that all employees to be employed at the worksite will
have successfully completed a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least ten hours in duration at the time the employee begins work and
who shall furnish documentation of successful completion of said course with the first certified payroll report for
each employee

I1. CERTIFICATION REGARDING NON-COLLUSION AND DEBARMENT

The undersigned further certifies under penalties of perjury that this subbid is in all responses bona fide, fair and
made without collusion or fraud with any other person. As used in this subsection the “person” shall mean any
natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further
certifies that neither he/she nor any firm, corporation, partnership or association in which he/she has a substantial
interest is designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section
5.6 (b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5), or pursuant to Section 3 (a) of the
Davis-Bacon Act, as amended (40 USC 276a). The undersigned further certifies that said undersigned is not
presently debarred from doing public construction work in the State of Connecticut.

Date

Name of Sub-bidder

By

Signature

Print Name and Title

Business Name

Street Address, City and State
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
as Principal,

and Surety, are hereby held and firmly bound unto

as DOH in the penal sum of

, for the payment of which, well and truly be made,
we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and
assigns. Signed this day of , 2015.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted to
a certain Bid, attached hereto and hereby

made a part hereof to enter into a contract in writing, for the

NOW, THEREFORE,

1. If said Bid shall be rejected, or in the alternate,

2. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of
Contract attached hereto (properly completed in accordance with the Bid) and shall furnish a
bond for this faithful performance of said contract, and for the payment of all person performing
labor or furnishing materials in connection therewith, and shall in all other respects perform the
agreement created by the acceptance of said Bid,

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the Surety for any or all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
bond shall be in no way impaired or affected by any extension of the time which the DOH may accept
such Bid; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and Surety have hereunto set their hands and seals, and such of
them as are corporations have caused their corporate seals to be hereto affixed and these presents to be
signed by their proper officers, the day and year first set forth above.

(L.S)

Principal

Surety

SEAL By:




PERFORMANCE AND PAYMENT BOND
(For contracts over $100,000)

KNOW ALL MEN BY THESE PRESENTS: THAT we, , as
PRINCIPAL, and , as SURETY, are held firmly bound unto

hereinafter called the DOH, in the penal sum of

($ ), for the payment of which sum we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally.

WHEREAS, Principal has entered into a certain Contract with DOH, dated , a copy of which is

hereto attached and made a part hereof.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects fully perform
the Contract and all duly authorized modifications thereof, during its original term and any extensions thereof that
may be granted and during any guaranty period for which the Contract provides, and if the Principal shall fully
satisfy all claims arising out of the prosecution of the work under the Contract and shall fully indemnify DOH for
all expenses which it may incur by reason of such claims, including its attorney's fees and court costs, and if the
Principal shall make full payment to all persons supplying labor, services, materials, or equipment in the
prosecution of the work under the Contract, in default of which such persons shall have a direct right of action
hereupon; and if the Principal shall pay or cause to be paid all sales and use taxes payable as a result of the
performance of the Contract as well as payment of gasoline and special motor fuel taxes in the performance of the
Contract and all motor vehicle fees required for commercial motor vehicles used in connection with the
performance of the Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect. No
modification of the Contract or extension of the term thereof, nor any forbearance on the part of DOH shall in any
way release the Principal or the Surety from liability hereunder. Notice to the Surety of any such modification,
extension, or forbearance is hereby waived.

IN WITNESS WHEREOF, the aforesaid Principal and Surety have executed this instrument and affixed their seals
hereto, this day of .

Principal Surety

Name and Title
(Signatures must be notarized.)
(Power-of-Attorney for person signing for Surety Company must be attached to bond.)

The rate of premium on this bond is $ per thousand.

The total amount of premium charge is $

(The above is to be filled in by Surety Company.)



CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the

Secretary of the corporation

named as Principal in the foregoing bond; that

who signed the bond on behalf of the Principal, was then

of said corporation; that | know his/her signature thereto is genuine; and that said bond was
fully signed, sealed, and attested for and in behalf of said corporation by authority of its

governing body.



For projects under $100,000

SUBCONTRACTOR IDENTIFICATION

(Provide additional forms for more subcontractors, as needed.)

This form is a part of your bid package and must be submitted along with the itemized and formal bid forms at the time of the
bid opening. Failure to submit a completed document could result in the disqualification of your bid.

Name of Subcontractor:

Address:

Trade:

Hourly Wage: _$

Federal Tax# or SSN #:

Full Contract Price: _$

Male Owned Business
Is he/she of Hispanic or Latino ethnicity?
Race: (Please check one)
____ White
____ Black/African American
__Asian/Pacific American

Female Owned Business
Yes

American Indian/Alaskan Native

Hasidic Jew

Name of Subcontractor:

Address:

Trade:

Hourly Wage: $

Federal Tax# or SSN #:

Full Contract Price: _$

No

Male Owned Business
Is he/she of Hispanic or Latino ethnicity?
Race: (Please check one)
____ White
____ Black/African American
_____Asian/Pacific American

Female Owned Business
Yes

American Indian/Alaskan Native

Hasidic Jew

Name of Subcontractor:

Address:

Trade:

Hourly Wage: $

Federal Tax# or SSN #:

Full Contract Price: _$

No

Male Owned Business

Is he/she of Hispanic or Latino ethnicity?

Race: (Please check one)
___White
____ Black/African American
_____Asian/Pacific American

Female Owned Business
Yes

American Indian/Alaskan Native

Hasidic Jew

Contractor’s Signature

No

Date

Page 1



The State of Connecticut

Department of Housing (DOH)
Community Development Block Grant
Disaster Recovery Program (CDBG-DR)

Bid Package for
Jennings Residence
87 Atlantic Avenue
Groton, CT 06340

DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184
SECTION 14202 — HYDRAULIC PLATFORM LIFT
PART 1. GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Special
Conditions, and Division 1 Specification sections, apply to work specified in this
section.
1.2 WORK INCLUDED
A. Provide all materials, labor, equipment and services necessary to furnish and install

one (1) residential Hydraulic Platform Lift complete, ready for its intended use.

1.3 RELATED WORK SPECIFIED ELSEWHERE

A. Flood Resistant (“paperless”) Wallboard is specified in Section 09250.

B. Electrical connections are shown on the “E” series of drawings.

1.4 REFERENCES

A. American Society of Mechanical Engineers (ASME) A18.1, Safety Standard for
Platform and Stairway Chair Lifts, latest adopted edition.

B. NFPA 70 — 2011, National Electric Code.

1.5 SUBMITTALS

A. Submit under provisions of Section 01400.

B. Product Data: Manufacturer's data sheets on each product to be used, including:
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

C. Shop Drawings: Provide complete layout of lift equipment, including plans, sections
and elevations, detailing dimensions and clearances required.

1.6 QUALITY ASSURANCE

A. Installer Qualifications:

1. Installation Contractor shall be an authorized dealer/installer approved by the
Lift Manufacturer to install the specified equipment, and shall employ skilled
tradesmen with demonstrated ability to perform the work.

CSA Project No.
1347-44

HYDRAULIC PLATFORM LIFT
14202-1



The State of Connecticut

Department of Housing (DOH)

Community Development Block Grant

Disaster Recovery Program (CDBG-DR)

DOH Occupied Rehabilitation and Rebuilding Program (OORR)

1.7 DELIVERY, STORAGE, AND HANDLING

A.
B.

Store products in manufacturer's unopened packaging until ready for installation.

Store and dispose of solvent-based materials, and materials used with solvent-
based materials, in accordance with requirements of local authorities having
jurisdiction.

1.8 PROJECT CONDITIONS

A.

Maintain environmental conditions (temperature, humidity, and ventilation) within
limits recommended by manufacturer for optimum results. Do not install systems
under environmental conditions outside manufacturer's absolute limits.

1.9 WARRANTY

A.

PART 2.

The Manufacturer shall provide a 36 month limited warranty on parts. This warranty
shall apply to the repair or replacement, at Manufacturer's option, of parts that fail
due to defective material or workmanship. Manufacturer may, at its option, provide
factory reconditioned parts. Additionally, the Authorized Dealer shall provide a 12
month warranty on labor. All warranties shall commence on the date of Substantial
Completion.

PRODUCTS

21 ACCEPTABLE MANUFACTURERS

A.

Basis of Design: Hydraulic Vertical Platform Lift V1504-STD, as manufactured by
Savaria. Local Authorized Dealer is Bullock Access, 100 Pitkin Street, Suite E, East
Hartford, CT. Tele. (860) 870-7444. www.BullockAccess.com.

Subject to compliance with requirements of the Contract, equal products by other
manufacturers may also be acceptable. See Specification Section 00900 for
product substitutions.

2.2 HYDRAULIC VERTICAL LIFT

A. Characteristics:
1. Rated Load: 750 Ib.
2. Rated Speed: 20 fpm.
3. Car Dimensions:
a. 36 inches W by 60 inches D.
4, Levels Serviced:
a. 2.
5. Car Configuration:
a. Enter/Exit same side.
6. Travel: 10°-0-1/2”.
7. Pit Depth:
a. 3” — Standard
CSA Project No. HYDRAULIC PLATFORM LIFT

1347-44

14202-2

Bid Package for
Jennings Residence
87 Atlantic Avenue
Groton, CT 06340
Project #2184



The State of Connecticut

Department of Housing (DOH)

Community Development Block Grant

Disaster Recovery Program (CDBG-DR)

DOH Occupied Rehabilitation and Rebuilding Program (OORR)

Bid Package for
Jennings Residence
87 Atlantic Avenue
Groton, CT 06340

Project #2184

8. Powder Coat Finish

a. Manufacturer’s standard color: Almond Beige.
9. Operation: Constant pressure.
10.  Power Supply: 110 volt, 20 amp, 1 phase, 60 Hz.
11.  Drive System: 2:1 Roller chain hydraulic.
12. Emergency Power:

a. 24VDC Battery raising and lowering.
13. Controller: Relay logic based controller.
14.  Motor/Pump: 1 HP (112 kw), gear type.

B. Car/Platform Enclosure:

1. Cab Configuration:

a. Side Guards of platform shall have a steel frame with a powder coat

finish and steel panel inserts to a minimum of 42 inches high.

C. Doors:

1.

D. Call Stations: Provide flush, surface or door frame mounted landing call/send

Lower landing door:
a. Door type:

1) 807 low profile aluminum door with a concealed

electro/mechanical interlock.
b. Flush closing operation with hoistway side.
C. Operation
1) Manual — with hydraulic closer
d. Door Width
1) 36 inches clear opening.

Upper landing door:
a. Door type:

1) 807 low profile aluminum door with a concealed

electro/mechanical interlock.
b. Flush closing operation with hoistway side.
C. Operation
1) Manual — with hydraulic closer
d. Door Width
1) 36 inches

stations.

1.

Call stations will be:
a. Keyless

E. Car/Platform Operation:

1.

Operating Panel shall consist of constant pressure buttons, emergency
stop/alarm button, and emergency LED light mounted on a removable
stainless steel panel (Type 304 #4 Stainless Steel Finish).

F. Pumping Unit and Control:

The pumping unit and control shall be remotely mounted above the 100
year Base Flood Elevation. The controller and pump unit shall be pre-wired

1.

and tested prior to shipment. The controller is to be relay logic based

operation for ease of maintenance and service.

CSA Project No.
1347-44

HYDRAULIC PLATFORM LIFT
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The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184

Pump unit shall incorporate the following features:
a. Adjustable pressure relief valve.
b. Manually operable down valve to lower lift in the event of an emergency.
This valve shall be activated from outside of the hoistway.
c. Pressure gauge isolating valve, manually operable.
d. Gate valve to isolate cylinder from pump unit.
e. Electrical solenoid for down direction control.
f. Emergency Operation - A manual lowering device shall be located outside
the hoistway in a lockable box positioned at a lower landing.

G. Cylinder and Plunger:

1. The cylinder shall be constructed of steel pipe of sufficient thickness and
suitable safety margin. The top of the cylinder shall be equipped with a
cylinder head with an internal guide ring and self-adjusting packing.

2. The plunger shall be constructed of a steel shaft of proper diameter machined
true and smooth. The plunger shall be provided with a stop electrically welded
to the bottom to prevent the plunger from leaving the cylinder.

H. Roller Chains: Two No.50 roller chains with 5/8 inch pitch. Minimum breaking
strength 6100 Ib each.

. Leveling Device:
1. The lift shall be provided with an anti-creep device which will maintain the
carriage level within 1/2 inch of each landing.
2. All limit switch and leveling device switches shall be located in a position to be
inaccessible to unauthorized persons. They shall be located behind the mast
wall and be accessible through removable panels.

J. Guide Yoke: The 2:1 guide yoke/sprocket assembly shall be supplied with idler
sheaves, roller guide shoes, bearings and guards.

K. Terminal Stopping Devices: Normal terminal stopping devices shall be provided at
top and bottom of runway to stop the car positively and automatically.

L. Guide Rails and Brackets: Steel 'C" guide rails and brackets shall be used to guide
the platform and sling. Guide rails shall form part of the structural integrity of the unit
and be integral to the mast enclosure, ensuring stability and minimum platform
deflection when loaded.

M. Car Sling: Car sling shall be fabricated from steel tubing 44 inches high with
adequate bracing to support the platform and car enclosure. Roller guide shoes
shall be mounted on the top and bottom of the car sling to engage the guide rails.
Guide shoes shall be roller type with 3 inches diameter wheels. Nylon guide shoes
shall not be used for better ride quality and durability.

N. Wiring: All wiring and electrical connections shall comply with NFPA 70-2011.
Insulated wiring shall have flame-retardant and moisture-proof outer covering and
shall be run in conduit or electrical wire ways if located outside the unit enclosure.
Quick disconnect harnesses shall be used when possible.

CSA Project No. HYDRAULIC PLATFORM LIFT
1347-44 14202-4



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184

PART 3. EXECUTION
3.1 EXAMINATION
A. Do not begin installation until hoistway has been properly prepared.

B. Site dimensions shall be taken to verify that tolerances and clearances have been
maintained and meet lift specifications and code requirements.

3.2 PREPARATION

A. The following preparatory work to receive the platform lift specified in this section is
part of the work of other sections:

1. Permanent 120 VAC, 20 amp single phase power to operate lift to be
provided from a lockable fused/cartridge type disconnect switch with auxiliary
contacts for battery operation. Refer to “E” series of drawings for permanent
power specifications and location of disconnects.

2. Provide a plumb and square hoistway with smooth interior surfaces, including
fascias or furring of the hoistway interior.

3. Provide rough openings per lift shop drawings.

4. Provide level pit floor slab as indicated on the lift shop drawings.

3.3 LIFT INSTALLATION

A. Install all the components of the lift system that are specified in this section to be
provided, and that are required by code.

B.  Trained employees of the lift contractor shall perform all installation work of this
section.

C.  Adjust lift for proper operation and clean unit thoroughly.

D. Instruct users in operation procedures and Owner's maintenance person in trouble-
shooting and maintenance procedures.

3.4 PROTECTION
A. Protect installed products until completion of project.

B.  Touch-up, repair or replace any damaged products prior to Substantial Completion.

END OF SECTION 14202

CSA Project No. HYDRAULIC PLATFORM LIFT
1347-44 14202-5



For projects under $100,000

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F R 12319-25). The implementing rules and regulations
provide that any bidder or prospective contractor, or any of their proposed subcontractors shall state as an initial part of the bid
or negotiations of the contract whether it has participated in any previous contract or subcontract subject to the equal
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under applicable instructions, such
bidder shall be required to submit a compliance report within seven calendar days after bid opening. No contract shall be
awarded unless such report is submitted.

CERTIFICATION OF BIDDER
Name and address of Bidder (include zip code)

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.
() YES () NO

2. Compliance reports were required to be filed in connection with such contract or subcontract.
() YES () NO

3. Bidder has filed all compliance reports due under applicable instructions, including SF.100.
() YES () NO () NOT REQUIRED

4. Have you ever seen or are you being considered for sanction due to violation of Executive Order 11246,
as amended?
() YES () NO

5. No segregated facilities will be maintained.

NAME AND TITLE OF SIGNER (Please type.)

SIGNATURE DATE

Page 1



CERTIFICATION OF BIDDERS REGARDING SECTION 3 AND SEGREGATED FACILITIES

Project Name:
Project No:

Name of Prime Contractor:

The undersigned hereby certifies that:

1. Section 3 provisions are included in the Contract

2. A written Section 3 plan was prepared and submitted as part of the bid proceedings (if
bid equals or exceeds $100,000.00)

3. No segregated facilities will be maintained.

Name and Title of Signer (Print or Type)

Signature Date



CONTRACTOR
Section 3 Plan Format

agrees to implement the following specific affirmative action steps

directed at increasing the utilization of lower income residents and business within the

“

As officers and representatives of

To ascertain from the DOH the exact boundaries of the Section 3 covered project area and where
advantageous, seek the assistance of local officials in preparing and implementing the affirmative
action plans.

To attempt to recruit from within the city the necessary number of lower income residents
through: local advertising media, signs placed at the proposed site for the project, and
community organizations and public or private institutions operating within or serving the project
area such as Service Employment and Redevelopment (SER), Opportunities Industrialization
Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U. S.
Employment Service.

To maintain a list of all lower income residents who have applied either on their own or on referral
from any source, and to employ such persons, if otherwise eligible and if a vacancy exists.

To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to
submit a Section 3 Affirmative Action Plan including utilization goals and the specific steps
planned to accomplish these goals.

To insure that contracts which are typically let on a negotiated rather than a bid basis in areas
other than Section 3 covered project areas, are also let on a negotiated basis, wherever feasible,
when let in a Section 3 covered project area.

To formally contact unions, subcontractors and trade associations to secure their cooperation for
this program.

To insure that all appropriated project area business concerns are notified or pending
subcontractural opportunities

To maintain records, including copies of correspondence, memoranda, etc., that document all
above affirmative action steps have been taken.

To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer
to coordinate the implementation of the Section 3 plan.

To list on Table A, information related to subcontracts to be awarded.

To list on Table B, all projected workforce needs for all phases of this project by occupation,
trade, skill level and number of positions.

We, the undersigned, have read and fully agree to this Affirmative Action Plan, and become a party to the
full implementation of this program.

Signature Title Date

Loans, grants, contracts and subsidies for less than $100,000.00 will be exempt.



Table A

Proposed Subcontracts Breakdown

For Period Covering , 20 Through , 20
(Duration of CDBG-DR OORR Assisted Project)
Column 1 Column 2 Column3 Column 4 Column 5
Type of Contract Total Number of Total Approximate | Estimated Number | Estimated Dollar
(Business of Contracts Dollar Amount of Contracts to Amount to Project

Profession)

Project Area
Businesses*

Area Businesses*

*The Project Area is defined as the Town/City boundaries in which the assisted project resides.

Company

Project Name/Residence

Project Number

EEO Officer or Designee’s Signature

Date




Table B

Estimated Project Workforce Breakdown

Column 1 Column 2 Column 3 Column 4 Column 5
Job Category Total Estimated | No. Positions No. Positions No. Positions to
Population Currently Not Currently be filled with

Occupied by Occupied LIPAR*
Permanent
Employees

Officers/Supervisors

Professionals

Technicians

Housing

Sales/Rental

Management

Office Clerical

Service Workers

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

TRADE:

Journeymen

Helpers

Apprentices

Maximum No. of
Trainees

Others

Total

*Lower Income Project Area Residents. Individuals residing within the project area whose family income does not
exceed 80% of the area median income in the SMSA.

Company




For projects under $100,000

Green Building Standards Checklist

HUD CPD Green Building Retrofit Checklist

The CPD Green Retrofit Checklist promotes energy efficiency and green building practices for residential retrofit
projects. Grantees must follow the checklist in its entirety and apply all measures within the Checklist to the
extent applicable to the particular building type being retrofitted. The phrase “when replacing” in the Checklist
refers to the mandatory replacement with specified green improvements, products, and fixtures only when
replacing those systems during the normal course of the retrofit.

N/A Water-Conserving Fixtures

Install or retrofit water conserving fixtures in any unit and common facility, use the following
specifications: Toilets-- 1.28 gpf; Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 2.0 gpm;
and Bathroom faucets-- 1.5gpm. [gpf = gallons per flush; gpm = gallons per minute]

N/A ENERGY STAR Appliances

Install ENERGY STAR-labeled clothes washers, dishwashers, and refrigerators, if these appliance
categories are provided in units or common areas.

N/A Air Sealing: Building Envelope

Seal all accessible gaps and penetrations in the building envelope. If applicable, use low VOC caulk or
foam.

N/A Insulation: Attic (if applicable to building type)

For attics with closed floor cavities directly above the conditioned space, blow in insulation per
manufacturer's specifications to a minimum density of 3.5 Lbs. per cubic foot (CF). For attics with open
floor cavities directly above the conditioned space, install insulation to meet or exceed IECC levels.

I

Insulation: Flooring (if applicable to building type)

Install > R-19 insulation in contact with the subfloor in buildings with floor systems over vented crawl
spaces. Install a 6-mil vapor barrier in contact with 100% of the floor of the crawl space (the ground),
overlapping seams and piers at least 6 inches.

I

Duct Sealing (if applicable to building type)

In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the air
distribution system to reduce leakage in order to meet or exceed ENERGY STAR for Homes' duct
leakage standard.

N/A Air Barrier System

Ensure continuous unbroken air barrier surrounding all conditioned space and dwelling units. Align
insulation completely and continuously with the air barrier.

N/A Radiant Barriers: Roofing

When replacing or making a substantial repair to the roof, use radiant barrier sheathing or other radiant
barrier material; if economically feasible, also use cool roofing materials.

Page 1



N/A

N/A

N/A

N/A

I

I

N/A

N/A

N/A

For projects under $100,000

Windows
When replacing windows, install geographically appropriate ENERGY STAR rated windows.

Sizing of Heating and Cooling Equipment
When replacing, size heating and cooling equipment in accordance with the Air Conditioning

Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--HVAC Systems
and Equipment or most recent edition.

Domestic Hot Water Systems

When replacing domestic water heating system(s), ensure the system(s) meet or exceed the efficiency
requirements of ENERGY STAR for Homes' Reference Design. Insulate pipes by at least R-4.

Efficient Lighting: Interior Units

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced Lighting
Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which require that 80% of
installed lighting fixtures within units must be ENERGY STAR-qualified or have ENERGY STAR-
qualified lamps installed; OR when replacing, new fixtures and ceiling fans must meet or exceed
ENERGY STAR efficiency levels.

Efficient Lighting: Common Areas and Emergency Lighting (if applicable to building type)

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or any
equivalent high-performance lighting fixtures and bulbs in all common areas; OR when replacing, new
common space and emergency lighting fixtures must meet or exceed ENERGY STAR efficiency levels.
For emergency lighting, if installing new or replacing, all exist signs shall meet or exceed LED
efficiency levels and conform to local building codes.

Efficient Lighting: Exterior

Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures or LEDs
with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY STAR MFHR program
guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY STAR-qualified or
have ENERGY STAR-qualified lamps installed; OR when replacing, install ENERGY STAR compact
fluorescents or LEDs with a minimum efficacy of 45 lumens/watt.

Air Ventilation: Single Family and Multifamily (three stories or fewer)
Install an in-unit ventilation system capable of providing adequate fresh air per ASHRAE 62.2

requirements.
Air Ventilation: Multifamily (four stories or more)

Install apartment ventilation systems that satisfy ASHRAE 62.2 for all dwelling units and common area
ventilation systems that satisfy ASHRAE 62.1 requirements. If economically feasible, consider
heat/energy recovery for 100% of corridor air supply.

Composite Wood Products that Emit Low/No Formaldehyde
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N/A

I

I

N/A

II

N/A

N/A

N/A

N/A

N/A

N/A

For projects under $100,000

Composite wood products must be certified compliant with California 93120. If using a composite
wood product that does not comply with California 93120, all exposed edges and sides must be sealed
with low-VOC sealants.

Environmentally Preferable Flooring

When replacing flooring, use environmentally preferable flooring, including the FloorScore
certification. Any carpet products used must meet the Carpet and Rug Institute's Green Label or Green
Label Plus certification for carpet, pad, and carpet adhesives.

Low/No VOC Paints and Primers

All interior paints and primers must be less than or equal to the following VOC levels: Flats--50 g/L;
Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a combination of the
Master Painters Institute (MPI) and GreenSeal standards. |

Low/No VOC Adhesives and Sealants

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management District. All
caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air Quality Management
District.

Clothes Dryer Exhaust
Vent clothes dryers directly to the outdoors using rigid-type duct work.

Mold Inspection and Remediation

Inspect the interior and exterior of the building for evidence of moisture problems. Document the extent
and location of the problems, and implement the proposed repairs according to the Moisture section of
the EPA Healthy Indoor Environment Protocols for Home Energy Upgrades.

Combustion Equipment

When installing new space and water-heating equipment, specify power-vented or direct vent
combustion equipment.

Mold Prevention: Water Heaters

Provide adequate drainage for water heaters that includes drains or catch pans with drains piped to the
exterior of the dwelling.

Mold Prevention: Surfaces

When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that have durable,
cleanable surfaces.

Mold Prevention: Tub and Shower Enclosures

When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing materials such
as cement board, fiber cement board, or equivalent in bathrooms.

Integrated Pest Management
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing methods

to prevent pest entry. [If applicable, provide training to multifamily buildings staff.]

Lead-Safe Work Practices
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N/A

For projects under $100,000

For properties built before 1978, if the project will involve disturbing painted surfaces or cleaning up
lead contaminated dust or soil, use certified renovation or lead abatement contractors and workers using
lead-safe work practices and clearance examinations consistent with the more stringent of EPA's
Renovation, Repair, and Painting Rule and HUD’s Lead Safe Housing Rule.

Radon Testing and Mitigation (if applicable based on building location)

For buildings in EPA Radon Zone 1 or 2, test for radon using the current edition of American
Association of Radon Scientists and Technologists (AARST)’s Protocols for Radon Measurement in
Homes Standard for Single-Family Housing or Duplexes, or AARST’s Protocol for Conducting Radon
and Radon Decay Product Measurements in Multifamily Buildings. To install radon mitigation systems
in buildings with radon level of 4 pCi/L or more, use ASTM E 2121 for single-family housing or
duplexes, or AARST’s Radon Mitigation Standards for Multifamily Buildings. For new construction,
use AARST’s Reducing Radon in New Construction of 1 & 2 Family Dwellings and Townhouses, or
ASTM E 1465.
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Section 2: General Conditions for

Construction Contracts

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

Based on HUD form 5370

This form includes those clauses required by OMB's common rule on grantee procurement,
implemented at HUD in 24 CFR 85.36, and those requirements set forth in Section 3 of the Housing and
Urban Development Act of 1968 and its amendment by the Housing and Community Development Act

of 1992, implemented by HUD at 24 CFR Part 135.

Table of Contents
Clause Page Clause Page
1. | Definitions 2 Administrative Requirements
2. Contractor’'s Responsibility for Work 2 24. Contract Period 9
3. Architect’s Duties, Responsibilities and Authority 3 25. Order of Precedence 9
4. Other Contracts 3 26. Payments 9
5. Preconstruction Conference and Notice to Proceed 3 28. Changes 10
6. Site Investigation and Conditions Affecting the Work 3 29. Suspension of Work 11
7. Differing Site Conditions 3 30. Disputes 11
8. Specifications and Drawings for Construction 4 31. Default 11
9. Material and Workmanship 4 32. Liquidated Damages 12
10. | Permits and Codes 5 33. Termination of Convenience 12
11. | Health, Safety, and Accident Prevention 5 34. Assignment of Contract 12
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1. Definitions

(a) “Architect” means the person or other entity engaged by
DOH to perform architectural, engineering, design, and
other services related to the work as provided for in the
contract. When DOH uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between DOH
and the Contractor. It includes the forms of Bid, the Bid
Bond, the Performance and Payment Bond or Bonds or
other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor (when
applicable), any special conditions included elsewhere in
the contract, the specifications, and drawings. It includes
all formal changes to any of those documents by
addendum, change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by DOH to enter into, administer, and/or terminate
this contract and designated as such in writing to the
Contractor. The term includes any successor Contracting
Officer and any duly authorized representative of the
Contracting Officer also designated in writing. The
Contracting Officer shall be deemed the authorized
agent of DOH in all dealings with the Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with DOH to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) “DOH” means the State Department of Housing including
the Commissioner, or any other person designated to act
on its behalf.

(9)“HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated
to act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to DOH, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to DOH for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(h)“Grantee” means the State of Connecticut Department of
Housing (DOH).

(i) “Homeowner” means the owner(s) of the real property for
which project is taking place and is a party to the contract.

() “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(k) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria. and tests for determining whether the
requirements are met.

() “Work” means materials, workmanship, and manufacture

and fabrication of components.

2. Contractor’'s Responsibility for Work

(@) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the Homeowner
pursuant to the clause entitled Access to the Premises
Section 5.3 of Homeowner Rehabilitation Agreement
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least 15 percent of the
total amount of work to be performed under the order.
This percentage may be reduced by a supplemental
agreement to this order if, during performing the work,
the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the
advantage of DOH.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save DOH, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

(f) The Contractor shall confine all operations (including
storage of materials) on Homeowner premises to
areas authorized or approved by the Contracting
Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the Homeowner and all rubbish caused by its work; (2)
leave the work area in a clean, neat, and orderly
condition satisfactory to the Contracting Officer; (3)
perform all specified tests; and, (4) deliver the
installation in complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The



Contractor will then be released from further obligation
except as required by the warranties specified
elsewhere in the contract.

3. Architect’s Duties, Responsibilities, and Authority
(a) The Architect for this contract, and any successor,

shall be designated in writing by the Contracting
Officer.

(b) The Architect shall serve as the Contracting Officer’s

technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect’s duties and responsibilities may include but

shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to DOH which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor's construction progress
schedules; (ii) the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

DOH may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with DOH employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by DOH employees

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice. Such notice shall not be prior to
the homeowners three (3) day Notice of Cancellation
period.

6. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps
reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from
an inspection of the site, including all exploratory work
done by DOH, as well as from the drawings and
specifications made a part of this contract. Any failure of
the Contractor to take the actions described and
acknowledged in this paragraph will not relieve the
Contractor from responsibility for estimating properly the
difficulty and cost of successfully performing the work, or
for proceeding to successfully perform the work without
additional expense to DOH.

(b) DOH assumes no responsibility for any conclusions or
interpretations made by the Contractor based on the
information made available by DOH. Nor does DOH
assume responsibility for any understanding reached or
representation made concerning conditions which can
affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or
representation is expressly stated in the contract.

7. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at the
site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the site(s),
of an unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site conditions
promptly after receiving the notice. Work shall not proceed

at the affected site, except at the Contractor’s risk, until the
Contracting Officer has provided written instructions to the
Contractor. If the conditions do materially so differ and

Construction Requirements
5. Pre-construction Conference and Notice to Proceed
(a) Upon scheduling of the contract execution, and prior to

the commencement of work, the Contractor shall attend
a preconstruction conference with representatives of
DOH, its Architect, and other interested parties
convened by DOH. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. DOH or its Architect will provide the Contractor
with the date, time, and place of the conference.

cause an increase or decrease in the Contractor’s cost of,
or the time required for, performing any part of the work
under this contract, whether or not changed as a result of
the conditions, the Contractor shall file a claim in writing to
DOH within ten days after receipt of such instructions and,
in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and the



contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable
adjustment to the contract for differing site conditions
shall be allowed if made after final payment under this
contract.

8. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of
the drawings and specifications and shall at all times
give the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not
mentioned in the specifications, shall be of like effect as
if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications
shall govern. In case of discrepancy in the figures, in
the drawings, or in the specifications, the matter shall
be promptly submitted to the Contracting Officer, who
shall promptly make a determination in writing. Any
adjustment by the Contractor without such a
determination shall be at its own risk and expense. The
Contracting Officer shall furnish from time to time such
detailed drawings and other information as considered
necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings
the words “directed”, ‘“required”, “ordered”,
“designated”, “prescribed”, or words of like import are
used, it shall be understood that the *“direction”,
“requirement”, “order”, “designation”, or “prescription”,
of the Contracting Officer is intended and similarly the
words “approved”, “acceptable”, “satisfactory”, or
words of like import shall mean “approved by”, or
“acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.

(c) Where “as shown”, “as indicated”, “as detailed”, or
words of similar import are used, it shall be understood
that the reference is made to the drawings
accompanying this contract unless stated otherwise.
The word “provided” as used herein shall be
understood to mean “provide complete in place” that
is “furnished and installed”.

(d) “Shop drawings” means drawings, submitted to DOH
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in
detail specific portions of the work required by the
contract. DOH may duplicate, use, and disclose in any
manner and for any purpose shop drawings delivered
under this contract.

(e) If this contract requires shop drawings, the Contractor shall

coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer without
evidence of the Contractor’'s approval may be returned for
resubmission. The Contracting Officer will indicate an
approval or disapproval of the shop drawings and if not
approved as submitted shall indicate DOH’s reasons
therefore. Any work done before such approval shall be at
the Contractor’s risk. Approval by the Contracting Officer
shall not relieve the Contractor from responsibility for any
errors or omissions in such drawings, nor from
responsibility for complying with the requirements of this
contract, except with respect to variations described and
approved in accordance with (f) below.

() If shop drawings show variations from the contract

requirements, the Contractor shall describe such variations
in writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation
and the Contracting Officer concurs, the Contracting
Officer shall issue an appropriate modification to the
contract, except that, if the variation is minor or does not
involve a change in price or in time of performance, a
modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of DOH for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be required in the
planning and production of the work. Such requests may
be submitted as the need arises, but each such request
shall be filed in ample time to permit appropriate action to
be taken by all parties involved so as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for

approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings of
these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by DOH
and one set will be returned to the Contractor. As required
by the Contracting Officer, the Contractor, upon completing
the work under this contract, shall furnish a complete set of
all shop drawings as finally approved. These drawings
shall show all changes and revisions made up to the time
the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure that
all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

9. Material and Workmanship
(a) All equipment, material, and articles furnished under this

contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or process
that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in this
contract.

(b) Approval of equipment and materials.



(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to
the Contracting Officer the name of the manufacturer,
the model number, and other information concerning
the performance, capacity, nature, and rating of the
machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles  which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark
on the container, the material or product
represented, its place of origin, the name of the
producer, the Contractor's name, and the
identification of the construction project for which
the material or product is intended to be used.

(3) Certificates shall be submitted in triplicate,
describing each sample submitted for approval
and certifying that the material, equipment or
accessory complies with contract requirements.
The certificates shall include the name and brand
of the product, name of manufacturer, and the
location where produced.

(4) Approval of a sample shall not constitute a waiver
of DOH right to demand full compliance with
contract requirements. Materials, equipment and
accessories may be rejected for cause even
though samples have been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the
Contracting Officer determines necessary to insure
compliance of materials with the specifications. The
Contractor will assume all costs of retesting
materials which fail to meet contract requirements
and/or testing materials offered in substitution for
those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built
into the work after a substantial quantity of the
materials they represent has been built in and
accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements
concerning lead-based paint contained in the Lead-
Based Paint Poisoning Prevention Act (42 U.S.C.

4821-4846) as implemented by 24 CFR Part 35, HUD’s
Lead Safe Housing Rule and EPA’'s Repair Renovation,
and Painting Rule at 40 CFR.80 Subpart E.

10. Permits and Codes

The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to comply
with the drawings and specifications in the contract, all work
installed shall comply with all applicable codes and regulations
as amended by any waivers. Before installing the work, the
Contractor shall examine the drawings and the specifications for
compliance with applicable codes and regulations bearing on
the work and shall immediately report any discrepancy it may
discover to the Contracting Officer. Where the requirements of
the drawings and specifications fail to comply with the applicable
code or regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(a) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where DOH can arrange for the
issuance of all or part of these permits, fees and licenses,
without cost to the Contractor, the contract amount shall
be reduced accordingly.

11. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required to
work in surroundings or under working conditions which
are unsanitary, hazardous, or dangerous to his/her
health and/or safety as determined under construction
safety and health standards promulgated by the
Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of
exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part 1904.



(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’
compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as DOH, the Secretary of Housing and Urban
Development, or the Secretary of Labor shall direct as a
means of enforcing such provisions.

12. Temporary Heating

The Contractor shall provide and pay for temporary heating,
covering, and enclosures necessary to properly protect all
work and materials against damage by dampness and cold,
to dry out the work, and to facilitate the completion of the
work. Any permanent heating equipment used shall be
turned over to the Homeowner in the condition and at the
time required by the specifications.

13. Availability and Use of Utility Services

(a) The Homeowner shall make all reasonably required
amounts of utilities available to the Contractor from
existing outlets and supplies, as specified in the
contract. The Contractor shall carefully conserve any
utilities furnished without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines. Before final acceptance of the work by
DOH, the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated
paraphernalia.

14. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to
be removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when
specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place. If any
limbs or branches of trees are broken during
performance of this contract, or by the careless

operation of equipment, or by workmen, the Contractor
shall trim those limbs or branches with a clean cut and
paint the cut with a tree-pruning compound as directed
by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.

(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(g) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening work,
unless such refinishing or reconstruction is specified in the
plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

()) The Contractor shall indemnify and save harmless DOH
from any damages on account of settlement or the loss of
lateral support of adjoining property, any damages from
changes in topography affecting drainage, and from all loss
or expense and all damages for which DOH may become
liable in consequence of such injury or damage to adjoining
and adjacent structures and their premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements, including
those that are the property of a third party, resulting from
failure to comply with the requirements of this contract or
failure to exercise reasonable care in performing the work.
If the Contractor fails or refuses to repair the damage
promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

15. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to DOH. The



temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect
them from damage. The Contractor shall repair or pay for
the repair of any damaged curbs, sidewalks, or roads.

16. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water Pollution
Control Water Act, as amended, 33 U.S.C. 1251 et seq., and
standards issued pursuant thereto in the facilities in which
this contract is to be performed.

17. Energy Efficiency

The Contractor shall comply with mandatory standards and
policies relating to energy efficiency which are contained in
the energy conservation plan issued in compliance with the
Energy Policy and Conservation Act (Pub.L. 94-163) for the
State in which the work under the contract is performed.

18.Green Building Standards
DOH will require that all replacement of residential properties,
including reconstruction and new construction of substantially
damaged properties meet the Enterprise Green Communities
Standard.

For those buildings that are non-substantially damaged, DOH
will require that they be rehabilitated following the HUD CPD
Green Buildings Retrofit Checklist.  The requirement for
rehabilitation is that to the extent possible strive to meet the
checklist standard where there are Energy Star, Water Sense
and Federal Management Program-designed products
available.

DOH strongly encourages the use of green infrastructure
techniques to mitigate against storm water run-off and flooding
and incorporate EPA’s Green Infrastructure resources to the
extent feasible.

19.Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized
representative of DOH by which DOH approves of the
work performed under this contract. Acceptance may
be partial or complete.

“Inspection” means examining and testing the work performed
under the contract (including, when appropriate, raw materials,
equipment, components, and intermediate assemblies) to
determine whether it conforms to contract requirements.

(1) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to DOH
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) DOH inspections and tests are for the sole benefit of
DOH and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of DOH after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of DOH inspector does not
relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. DOH may charge to the Contractor
any additional cost of inspection or test when work is not
ready at the time specified by the Contractor for
inspection or test, or when prior rejection makes
reinspection or retest necessary. DOH shall perform all
inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.

(f DOH may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by DOH not to conform to contract
requirements, unless DOH decides that it is in its interest
to accept the work with an appropriate adjustment in
contract price. The Contractor shall promptly segregate
and remove rejected material from the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, DOH may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of DOH, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work,
DOH considers it necessary or advisable, to examine work
already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its



subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

() The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, DOH will promptly arrange for the
inspection. Unless otherwise specified in the contract,
DOH shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines
and designates can be accepted separately. Acceptance
shall be final and conclusive except for latent defects,
fraud, gross mistakes amounting to fraud, or DOH’s right
under any warranty or guarantee.

20. Use and Possession Prior to Completion

(a) If applicable, the Homeowner may have the right to take
possession of or use any completed or partially
completed part of the work. Before taking possession of
or using any work, the Contracting Officer shall furnish
the Contractor a list of items of work remaining to be
performed or corrected on those portions of the work that
the Homeowner intends to take possession of or use.
However, failure of the Contracting Officer to list any item
of work shall not relieve the Contractor of responsibility
for complying with the terms of the contract. The
Homeowner’s possession or use shall not be deemed an
acceptance of any work under the contract.

(b) While the Homeowner has such possession or use, the
Contractor shall be relieved of the responsibility for (1)
the loss of or damage to the work resulting from the
Homeowner’s possession or use, notwithstanding the
terms of the clause entitled Permits and Codes herein;
(2) all maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas
occupied without proper renuneration therefore. If prior
possession or use by the Homeowner delays the
progress of the work or causes additional expense to the
Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract
shall be modified in writing accordingly.

21. Warranty of Title

The Contractor warrants good title to all materials, supplies,
and equipment incorporated in the work and agrees to
deliver the premises together with all improvements thereon
free from any claims, liens or charges, and agrees further
that neither it nor any other person, firm or corporation shall
have any right to a lien upon the premises or anything
appurtenant thereto.

22. Warranty of Construction
(a) In addition to any other warranties in this contract, the

Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of one year
from the date of final acceptance of the work. If the
Homeowner takes possession of any part of the work
before final acceptance, this warranty shall continue for a
period of (one year unless otherwise indicated) from the
date that the Homeowner takes possession.

(b) The Contractor shall remedy, at the Contractor's

expense, any failure to conform, or any defect. In

addition, the Contractor shall remedy, at the Contractor’s

expense, any damage to Homeowner-owned or

controlled real or personal property when the damage is

the result of—

(1) The Contractor’s failure to conform to contract require-
ments; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in

writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
DOH shall have the right to replace, repair or otherwise
remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from

subcontractors, manufacturers, or suppliers for work

performed and materials furnished under this contract,

the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the homeowner; and,

(3) Enforce all warranties for the benefit of the homeowner.

(9) In the event the Contractor’'s warranty under paragraph(a)

of this clause has expired, the homeowner may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer’s or supplier’s warranty.

(h) Unless a defect is caused by the negligence of the

Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the homeowner nor for the
repair of any damage that results from any defect in DOH
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the

establishment of the time periods in paragraphs (a) and (c)
above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship to
the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to establish
the Contractor’s liability with respect to its obligation other
than specifically to correct the work.

() This warranty shall not limit DOH’s/[Homeowner’s rights

under the Inspection and Acceptance of Construction
clause of this contract with respect to latent defects, gross
mistakes or fraud.



Administrative Requirements

23. Contract Period
The Contractor shall complete all work required under
this contract within 180 calendar days of the effective
date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

24. Order of Provisions

In the event of a conflict between these General
Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event
of such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

25. Payments

(a) DOH/Homeowner shall pay the Contractor the price as
provided in this contract.

(b)DOH shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of
quality established under the contract, as approved by
the Contracting Officer. DOH may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
gualified small businesses.

(c) Before the first progress payment under this contract,
the Contractor shall furnish, in such detail as requested
by the Contracting Officer, a breakdown of the total
contract price showing the amount included therein for
each principal category of the work, which shall
substantiate the payment amount requested in order to
provide a basis for determining progress payments.
The breakdown shall be approved by the Contracting
Officer and must be acceptable to DOH. The values
and quantities employed in making up this breakdown
are for determining the amount of progress payments
and shall not be construed as a basis for additions to or
deductions from the contract price. The Contractor
shall prorate its overhead and profit over the
construction period of the contract.

(d) The Contractor shall submit, on AIA forms provided by
DOH, periodic estimates showing the value of the work
performed during each period based upon the
approved breakdown of the contract price. Such
estimates shall be submitted not laterthan_14_days in
advance of the date set for payment and are subject to
correction and revision as required. The estimates
must be approved by the Contracting Officer with the
concurrence of the Architect prior to payment. If the
contract covers more than one project, the Contractor
shall furnish a separate progress payment estimate for
each.

(e) Along with each request for progress payments and
the required estimates, the Contractor shall furnish
lien waivers and labor releases as good and

sufficient evidence that the premises are free from all
liens, damages, and anything chargeable to said
contractor.

(f) Except as otherwise provided in State law, DOH shall

retain five (5) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
DOH may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently  determines that the Contractor's
performance and progress are unsatisfactory, DOH shall
reinstate the five (5) percent retainage until such time as
the Contracting Officer determines that performance and
progress are satisfactory. Retainage will be released 90
days after project completion.

(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of DOH’s/Homeowner’s interest in
such materials. The Contractor shall remain responsible
for such stored material notwithstanding the transfer of title
to the Homeowner.

(h) All material and work covered by progress payments made

shall, at the time of payment become the sole property of
the Homeowner, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of DOH/Homeowner to require the fulfillment of all of
the terms of the contract. In the event the work of the
Contractor has been damaged by other contractors or
persons other than employees of DOH in the course of their
employment, the Contractor shall restore such damaged
work without cost to DOH/Homeowner and to seek redress
for its damage only from those who directly caused it.

(i) DOH shall make the final payment due the Contractor

under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against DOH/Homeowner arising by virtue of this
contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of
the release. Each such exception shall embrace no more
than one claim, the basis and scope of which shall be
clearly defined. The amounts for such excepted claims
shall not be included in the request for final payment. A
release may also be required of the assignee if the
Contractor’'s claim to amounts payable under this contract
has been assigned.

(j) Prior to making any payment, the Contracting Officer may

require the Contractor to furnish receipts or other evidence
of payment from all persons performing work and



supplying material to the Contractor, if the Contracting
Officer determines such evidence is necessary to
substantiate claimed costs.

(k) DOH shall not; (1) determine or adjust any claims for

payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of DOH to withhold moneys from the Contractor
shall in nowise impair the obligations of any surety or
sureties under any bonds furnished under this contract.

26. Contract Modifications

(a) Only the Contracting Officer has authority to modify any

term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract

unilaterally (1) pursuant to a specific authorization
stated in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights
or responsibilities of the parties (e.g., change in
DOH/homeowner's address). All other contract
modifications shall be in the form of supplemental
agreements signed by the Contractor and the
Contracting Officer.

(c) When a proposed modification requires the approval

of DOH prior to its issuance (e.g., a change order
that exceeds DOH’s approved threshold), such
modification shall not be effective until the required
approval is received by DOH.

27. Changes

(a) The Contracting Officer may, at any time, without notice

to the sureties, by written order designated or indicated

to be a change order, make changes in the work within

the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) Directing the acceleration in the performance of
the work.

(b) Any other written order or oral order (which, as used

in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written
notice stating (1) the date, circumstances and source
of the order and (2) that the Contractor regards the
order as a change order.

(c) Except as provided in this clause, no order, statement

or conduct of the Contracting Officer shall be treated
as a change under this clause or enttle the
Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or

decrease in the Contractor’'s cost of, or the time
required for the performance of any part of the work
under this contract, whether or not changed by any
such order, the Contracting Officer shall make an
equitable adjustment and modify the contract in
writing. However, except for a adjustment based on
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defective specifications, no proposal for any change
under paragraph (b) above shall be allowed for any
costs incurred more than 20 days (5 days for oral orders)
before the Contractor gives written notice as required. In
the case of defective specifications for which DOH is
responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in
attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under
paragraph(b) of this clause, by submitting a written
statement describing the general nature and the amount
of the proposal. If the facts justify it, the Contracting
Officer may extend the period for submission. The
proposal may be included in the notice required under
paragraph (b) above. No proposal by the Contractor for
an equitable adjustment shall be allowed if asserted
after final payment under this contract.

(f) The Contractor’s written proposal for equitable adjustment
shall be submitted in the form of a lump sum proposal
supported with an itemized breakdown of all increases
and decreases in the contract in at least the following
details:

(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate cost);
Transportation and delivery costs associated with
materials; Labor breakdowns by hours or unit costs
(identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change.

The allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost Principles and
Procedures for Commercial Firms in Part 31 of the Federal
Acquisition Regulation (48 CFR 1-31), as implemented by HUD
Handbook 2210.18, in effect on the date of this contract. The
Contractor shall not be allowed a profit on the profit received by
any subcontractor. Equitable adjustments for deleted work shall
include a credit for profit and may include a credit for indirect
costs. On proposals covering both increases and decreases in
the amount of the contract, the application of indirect costs and
profit shall be on the net- change in direct costs for the
Contractor or subcontractor performing the work

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein. Nothing
in this clause, however, shall excuse the Contractor from
proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no



change shall be made by the Contractor without a prior
order from the Contracting Officer.

28. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of DOH/Homeowner.

If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment may be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for
any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or
negligence of the Contractor or for which any equitable
adjustment is provided for or excluded under any other
provision of this contract.

(b) A claim under this clause shall not be allowed without
prior written approval of the Contracting Officer.

29. Disputes

(a) “Claim,” as used in this clause, means a written
demand or written assertion by one of the contracting
parties seeking, as a matter of right, the payment of
money in a sum certain, the adjustment or
interpretation of contract terms, or other relief arising
under or relating to the contract. A claim arising under
the contract, unlike a claim relating to the contract, is a
claim that can be resolved under a contract clause that
provides for the relief sought by the claimant. A
voucher, invoice, or other routine request for payment
that is not in dispute when submitted is not a claim.
The submission may be converted to a claim by
complying with the requirements of this clause, if it is
disputed either as to liability or amount or is not acted
upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts,
herein, all disputes arising under or relating to this
contract, including any claims for damages for the
alleged breach thereof which are not disposed of by
agreement, shall be resolved under this clause.

(c) All claims by the Contractor shall be made in writing
and submitted to the Contracting Officer for a written
decision.

(d) A claim by the Homeowner against the Contractor shall
be subject to a written decision by the Contracting
Officer.

(e) The Contracting Officer shall, within 60 (unless
otherwise indicated) days after receipt of the request,
decide the claim or notify the Contractor of the date by
which the decision will be made.

(f) The Contracting Officer's decision shall be final unless
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the Contractor (1) appeals in writing to a higher level in
DOH in accordance with DOH'’s policy and procedures,
(2) refers the appeal to an independent mediator or
arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within (30 unless
otherwise indicated) days after receipt of the Contracting
Officer’s decision.

(g)The Contractor shall proceed diligently with performance

of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

30. Default

(a) If the Contractor refuses or fails to prosecute the work, or

any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete said
work within this time, the Contracting Officer may, by written
notice to the Contractor, terminate the right to proceed with
the work (or separable part of the work) that has been
delayed. In this event, DOH may take over the work and
complete it, by contract or otherwise, and may take
possession of and use any materials, equipment, and plant
on the work site necessary for completing the work. The
Contractor and its sureties shall be liable for any damage to
DOH/Homeowner resulting from the Contractor’s refusal or
failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the
work is terminated. This liability includes any increased
costs incurred by DOH/Homeowner in completing the work.

(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this clause
if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of DOH or other governmental entity in
either its sovereign or contractual capacity,

(iii) acts of another contractor in the performance of a
contract with DOH, (iv) fires, (v) floods, (vi) epidemics,
(vii) quarantine restrictions, (viii) strikes,

(ix) freight embargoes, (x) unusually severe weather, or
(xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (5 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay. The
Contracting Officer shall ascertain the facts and the
extent of the delay. If, in the judgment of the Contracting
Officer, the findings of fact warrant such action, time for
completing the work shall be extended by written
modification to the contract. The findings of the
Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of the
Disputes clause of this contract.



(b) If, after termination of the Contractor’s right to proceed, it is determined that the Contractor was not in default, or that
the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been for
convenience of DOH.

31. Liquidated Damages

(a) If the Contractor fails to complete the work within the time specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor may pay to DOH as liquidated damages, the sum of $100.00
for each day of delay. If different completion dates are specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be assessed on those parts or stages which are delayed. To the extent
that the Contractor’s delay or nonperformance is excused under another clause in this contract, liquidated damages
shall not be due DOH. The Contractor remains liable for damages caused other than by delay.

(b) If DOH terminates the Contractor’s right to proceed, the resulting damage will consist of liquidated damages until
such reasonable time as may be required for final completion of the work together with any increased costs
occasioned DOH in completing the work.

(c) If DOH does not terminate the Contractor’s right to proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

32. Termination for Convenience

(a) The Contracting Officer may terminate this contract in whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of DOH/Homeowner. Any such termination shall be effected
by delivery to the Contractor of a Notice of Termination specifying the extent to which the performance of the work
under the contract is terminated, and the date upon which such termination becomes effective.

(b) If the performance of the work is terminated, either in whole or in part, DOH/Homeowner shall be liable to the
Contractor for reasonable and proper costs resulting from such termination upon the receipt by DOH of a properly
presented claim setting out in detail: (1) the total cost of the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2) the cost (including reasonable profit) of settling and paying
claims under subcontracts and material orders for work performed and materials and supplies delivered to the site,
payment for which has not been made by DOH to the Contractor or by the Contractor to the subcontractor or
supplier; (3) the cost of preserving and protecting the work already performed untii DOH or assignee takes
possession thereof or assumes responsibility therefore; (4) the actual or estimated cost of legal and accounting
services reasonably necessary to prepare and present the termination claim to DOH/Homeowner; and (5) an
amount constituting a reasonable profit on the value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made subject to the provisions of the Disputes clause of this
contract.

33. Assignment of Contract

The Contractor shall not assign or transfer any interest in this contract; except that claims for monies due or to become
due from DOH/Homeowner under the contract may be assigned to a bank, trust company, or other financial institution.
Such assignments of claims shall only be made with the written concurrence of the Contracting Officer. If the Contractor
is a partnership, this contract shall inure to the benefit of the surviving or remaining member(s) of such partnership as
approved by the Contracting Officer.

34. Insurance

(a) Before commencing work, the Contractor and each subcontractor shall furnish DOH with certificates of insurance
listing DOH and the Homeowner as additionally insured A.T.l.M.A. showing the following insurance is in force and will
insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single limit for bodily injury and property damage of not less than
$1,000,000 per occurrence to protect the Contractor and each subcontractor against claims for bodily injury or
death and damage to the property of others. This shall cover the use of all equipment, hoists, and vehicles on



the site(s) not covered by Automobile Liability under (3) below. If the Contractor has a “claims- made” policy,
then the following additional requirements apply: the policy must provide a “retroactive date” which must be on
or before the execution date of the Contract; and the extended reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor vehicles used on the site(s) or in connection therewith for a
combined single limit for bodily injury and property damage of not less than $1,000,000 per occurrence.

(4) Cargo Insurance in the amount of $250,000 is required when the project involves raising the structure above the
Base Flood Elevation.

(b) Before commencing work, the Contractor shall furnish DOH with a certificate of insurance evidencing that Builder's
Risk (fire and extended coverage) Insurance on all work in place and/or materials stored at the building site(s),
including foundations and building equipment, is in force. The Builder’s Risk Insurance shall be for the benefit of the
Contractor, the Homeowner and DOH as their interests may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing equipment supplied by DOH shall carry insurance on such
equipment from the time the Contractor takes possession thereof until the Contract work is accepted by DOH. The
Builder's Risk Insurance need not be carried on excavations, piers, footings, or foundations until such time as work
on the superstructure is started. It need not be carried on landscape work. Policies shall furnish coverage at all
times for the full cash value of all completed construction, as well as materials in place and/or stored at the site(s),
whether or not partial payment has been made by DOH. The Contractor may terminate this insurance on buildings
as of the date taken over for occupancy by the Homeowner. The Contractor is not required to carry Builder's Risk
Insurance for modernization work which does not involve structural alterations or additions and where the
Homeowner’s existing fire and extended coverage policy can be endorsed to include such work.

(c) All insurance shall be carried with companies which are financially responsible and admitted to do business in the
State in which the project is located with a minimum Best rating of A-. If any such insurance is due to expire during the
construction period, the Contractor (including subcontractors, as applicable) shall not permit the coverage to lapse
and shall furnish evidence of coverage to the Contracting Officer. All certificates of insurance, as evidence of
coverage, shall provide that no coverage may be canceled or non- renewed by the insurance company until at least 30
days prior written notice has been given to the Contracting Officer.

35. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or other purchase agreement, including modifications and
change orders to the foregoing, entered into by a subcontractor to furnish supplies, materials, equipment, and
services for the performance of the prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm that furnishes supplies, materials, equipment, or services
to or for the Contractor or another subcontractor.

(b) The Contractor shall not enter into any subcontract with any subcontractor who has been temporarily denied
participation in a HUD program or who has been suspended or debarred from participating in contracting
programs by any agency of the United States Government or of the state in which the work under this contract is
to be performed.

(c) The Contractor shall be as fully responsible for the acts or omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or omissions of persons directly employed by the Contractor.

(d) The Contractor shall insert appropriate clauses in all subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable to the work of subcontractors.

(e) Nothing contained in this contract shall create any contractual relationship between any subcontractor and DOH
or between the subcontractor and HUD.

36. Subcontracting with Small and Minority Firms, Women’s Business Enterprise, and Labor Surplus Area
Firms
The Contractor shall take the following steps to ensure that, whenever possible, subcontracts are awarded to small
business firms, minority firms, women'’s business enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and women'’s business enterprises are solicited whenever they are
potential sources;

(c) Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women'’s business enterprises;

(d) Establishing delivery schedules, where the requirements of the contract permit, which encourage participation by



small and minority businesses and women’s business enterprises; and

(e) Using the services and assistance of the U.S. Small Business Administration, the Minority Business
Development Agency of the U.S. Department of Commerce, and State and local governmental small business
agencies.

37. Equal Employment Opportunity
During the performance of this contract, the Contractor agrees as follows:

(a) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated
during employment without regard to their race, color, religion, sex, national origin, or handicap. Such action shall
include, but not be limited to, (1) employment, (2) upgrading, (3) demotion, (4) transfer, (5) recruitment or recruitment
advertising, (6) layoff or termination, (7) rates of pay or other forms of compensation, and (8) selection for training,
including apprenticeship.

(c) The Contractor shall post in conspicuous places available to employees and applicants for employment the notices to
be provided by the Contracting Officer that explain this clause.

(d) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex,
national origin, or handicap.

(e) The Contractor shall send, to each labor union or representative of workers with which it has a collective bargaining
agreement or other contract or understanding, the notice to be provided by the Contracting Officer advising the labor
union or workers’ representative of the Contractor's commitments under this clause, and post copies of the notice in
conspicuous places available to employees and applicants for employment.

(f) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(9) The Contractor shall furnish all information and reports required by Executive Order 11246, as amended, Section 503
of the Rehabilitation Act of 1973, as amended, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto. The Contractor shall permit access to its books, records, and accounts by the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(h) In the event of a determination that the Contractor is not in compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part, and the
Contractor may be declared ineligible for further Government contracts, or Federally assisted construction contracts
under the procedures authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and
remedies invoked against the Contractor as provided in Executive Order 11246, as amended, the rules, regulations,
and orders of the Secretary of Labor, or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be binding upon each subcontractor or vendor. The Contractor shall
take such action with respect to any subcontract or purchase order as the Secretary of Housing and Urban
Development or the Secretary of Labor may direct as a means of enforcing such provisions, including sanctions for
noncompliance; provided that if the Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction, the Contractor may request the United States to enter into the
litigation to protect the interests of the United States.

() Compliance with the requirements of this clause shall be to the maximum extent consistent with, but not in derogation
of, compliance with section 7(b) of the Indian Self-Determination and Education Assistance Act and the Indian
Preference clause of this contract.

38. Employment, Training, and Contracting Opportunities for Low-Income Persons, Section 3 of the Housing
and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that
employment and other economic opportunities generated by HUD assistance or HUD-assisted projects covered by
Section 3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, particularly
persons who are recipients of HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which implement Section 3.
As evidenced by their execution of this contract, the parties to this contract certify that they are under no contractual
or other impediment that would prevent them from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization or representative of workers with which the contractor has
a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this Section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both employees and applicants for training and employment positions
can see the notice. The notice shall describe the Section 3 preference, shall set forth minimum number and job titles



subject to hire, availability of apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking applications for each of the positions; and the anticipated date the work shall begin.

(d) The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with regulations in
24 CFR Part 135, and agrees to take appropriate action, as provided in an applicable provision of the subcontract or
in this Section 3 clause, upon a finding that the subcontractor is in violation of the regulations in 24 CFR Part 135.
The contractor will not subcontract with any subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment positions, including training positions, that are filled (1) after
the contractor is selected but before the contract is executed, and (2) with persons other than those to whom the
regulations of 24 CFR Part 135 require employment opportunities to be directed, were not filled to circumvent the
contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions, termination of this contract for
default, and debarment or suspension from future HUD assisted contracts.

(g) With respect to work performed in connection with Section 3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the work to be performed
under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference and opportunities for
training and employment shall be given to Indians, and (ii) preference in the award of contracts and subcontracts
shall be given to Indian organizations and Indian-owned Economic Enterprises. Parties to this contract that are
subject to the provisions of Section 3 and Section 7(b)agree to comply with Section 3 to the maximum extent
feasible, but not in derogation of compliance with section 7(b).

39. Interest of Members of Congress
No member of or delegate to the Congress of the United States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

40. Interest of Members, Officers, or Employees and Former Members, Officers, or Employees

No member, officer, or employee of DOH, no member of the governing body of the locality in which the project is situated,
no member of the governing body of the locality in which DOH was activated, and no other public official of such locality or
localities who exercises any functions or responsibilities with respect to the project, shall, during his or her tenure, or for one
year thereafter, have any interest, direct or indirect, in this contract or the proceeds thereof.

41. Limitations on Payments made to Influence Certain Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of Title 31, United States Code which prohibits the use of Federal
appropriated funds to pay any person for influencing or attempting to influence an officer or employee of any agency,
a Member of Congress, and officer or employee of Congress, or an employee of a Member of Congress in
connection with any of the following covered Federal actions: the awarding of any Federal contract; the making of
any Federal grant; the making of any Federal loan; the entering into of any cooperative agreement; or the
modification of any Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the requirement of the Act to furnish a disclosure (OMB Standard Form
LLL, Disclosure of Lobbying Activities) if any funds other than Federal appropriated funds (including profit or fee
received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or cooperative
agreement.

42. Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringement of any patent rights
and shall save DOH/Homeowner harmless from loss on account thereof; except that DOH shall be responsible for all such
loss when a particular design, process or the product of a particular manufacturer or manufacturers is specified and the
Contractor has no reason to believe that the specified design, process, or product is an infringement. If, however, the
Contractor has reason to believe that any design, process or product specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to give such notice shall make the Contractor responsible for resultant
loss.

43. Examination and Retention of Contractor’s Records

(a) DOH, HUD, or Comptroller General of the United States, or any of their duly authorized representatives shall, until 3
years after final payment under this contract, have access to and the right to examine any of the Contractor's
directly pertinent books, documents, papers, or other records involving transactions related to this contract for the
purpose of making audit, examination, excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this clause, excludes purchase orders not exceeding $10,000.

(c) The periods of access and examination in paragraphs (a) and (b) above for records relating to (1) appeals under the



Disputes clause of this contract, (2) litigation or settlement of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which DOH, HUD, or Comptroller General or any of their duly authorized
representatives has taken exception shall continue until disposition of such appeals, litigation, claims, or exceptions.

44. Labor Standards - Davis-Bacon and Related Acts
Except for housing rehabilitation/reconstruction projects designed to contain fewer than eight (8) units, if the total
amount of this contract exceeds $2,000, the Federal labor standards set forth in the clause below shall apply to the
development or construction work to be performed under the contract.

(a) Minimum Wages.

(2) All laborers and mechanics employed under this contract in the development or construction of the project(s)
involved will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part hereof (if applicable), regardless of any contractual
relationship which may be alleged to exist between the Contractor and such laborers and mechanics. Contributions
made or costs reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions
of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly period. If applicable, such laborers and mechanics shall be paid
the appropriate wage rate and fringe benefits in the wage determination for the classification of work actually
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in
more than one classification may be compensated at the rate specified for each classification for the time actually
worked therein; provided, that the employer’s payroll records accurately set forth the time spent in each classification
in which work is performed. The wage determination (including any additional classification and wage rates conformed
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and
its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the
workers (if applicable).

(2) (i) Any class of laborers or mechanics, including helpers, which is not listed in the wage determination and which is
to be employed under the contract shall be classified in conformance with the wage determination. HUD shall
approve an additional classification and wage rate and fringe benefits therefor only when all the following
criteria have been met: (A) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and (B) The classification is utilized in the area by the construction
industry; and (C) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(i) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and HUD or its designee agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken shall be sent by HUD or its
designee to the Administrator of the Wage and Hour Division, Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its
designee or will notify HUD or its designee within the 30-day period that additional time is necessary.

(iii) In the event the Contractor, the laborers or mechanics to be employed in the classification or their
representatives, and HUD or its designee do not agree on the proposed classification and wage rate (including
the amount designated for fringe benefits, where appropriate), HUD or its designee shall refer the questions,
including the views of all interested parties and the recommendation of HUD or its designee, to the
Administrator of the Wage and Hour Division for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that additional time is necessary.

(iv) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (a)(2)(ii) or
(iii) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.
(4) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as
part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program; provided, that the Secretary of Labor has found, upon the written request
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor
may require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

(b) Withholding of funds. HUD or its designee shall, upon its own action or upon written request of an authorized

representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this



contract or any other Federal contract with the same prime Contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements, which is held by the same prime Contractor, so much of
the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, trainee,
or helper, employed or working in the construction or development of the project, all or part of the wages
required by the contract, HUD or its designee may, after written notice to the Contractor, take such action as
may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after written notice to the Contractor, disburse such amounts
withheld for and on account of the Contractor or subcontractor to the respective employees to whom they are

due.
(c) Payrolls and basic records.
(1) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the

work and preserved for a period of three years thereafter for all laborers and mechanics working in the
construction or development of the project. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the
types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made, and actual wages paid. Whenever the Secretary of Labor has found, under 29 CFR
5.5(a)(1)(iv), that the wages of any laborer or mechanic include the amount of costs reasonably anticipated
in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the
Contractor shall maintain records which show that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual
cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed
in the applicable programs.

(2) (i) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls

(ii)

to the Contracting Officer for transmission to HUD or its designee. The payrolls submitted shall set out

accurately and completely all of the information required to be maintained under subparagraph (c)(1) of this

clause. This information may be submitted in any form desired. Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is available for this purpose and may be purchased from the Superintendent of Documents,

U.S. Government Printing Office, Washington, D.C. 20402. The Contractor is responsible for the submission of

copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB

Control Number 1214-0149.)

Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor or

subcontractor or his or her agent who pays or supervises the payment of the persons employed under the

contract and shall certify the following:

(A) That the payroll for the payroll period contains the information required to be maintained under paragraph
(c) (2) of this clause and that such information is correct and complete;

(B) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned,
other than permissible deductions as set forth in 29 CFR Part 3; and

(C) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits
or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(i) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-

347 shall satisfy the requirements for submission of the “Statement of Compliance” required by subparagraph
(c)(2)(ii) of this clause.

(iv) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil or criminal

prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(3) The Contractor or subcontractor shall make the records required under subparagraph (c)(1) available

(d) (1)

for inspection, copying, or transcription by authorized representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and shall permit such representatives to interview
employees during working hours on the job. If the Contractor or subcontractor fails to submit the
required records or to make them available, HUD or its designee may, after written notice to the
Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship



@)

program registered with the U.S. Department of Labor, Employment and Training Administration, Office of

Apprenticeship and Training, Employer and Labor Services (OATELS), or with a State Apprenticeship

Agency recognized by OATELS, or if a person is employed in his or her first 90 days of probationary

employment as an apprentice in such an apprenticeship program, who is not individually registered in the

program, but who has been certified by OATELS or a State Apprenticeship Agency (where appropriate) to be
eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on
the job site in any craft classification shall not be greater than the ratio permitted to the Contractor as to the
entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate,
who is not registered or otherwise employed as stated in this paragraph, shall be paid not less than the
applicable wage rate on the wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate)
specified in the Contractor’s or subcontractor’s registered program shall be observed. Every apprentice must
be paid at not less than the rate specified in the registered program for the apprentice’s level of progress,
expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If

the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of

fringe benefits listed on the wage determination for the applicable classification. If the Administrator of the

Wage and Hour Division determines that a different practice prevails for the applicable apprentice

classification, fringes shall be paid in accordance with that determination. In the event OATELS, or a State

Apprenticeship Agency recognized by OATELS, withdraws approval of an apprenticeship program, the

Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for

the work performed until an acceptable program is approved.

Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater
than permitted underthe plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee’s level of progress, expressed as
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination
unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate in the wage determination which provides for less than
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall be paid not less
than the applicable wage rate in the wage determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate in the wage determination for the work actually
performed. In the event the Employment and Training Administration withdraws approval of a training program,
the Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall

be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended,
and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 CFR Part 3,

which are hereby incorporated by reference in this contract.

(f) Contract termination; debarment. A breach of this contract clause may be grounds for termination of the contract and

for debarment as a Contractor and a subcontractor as provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act requirements. All rulings and interpretations of the Davis- Bacon and

related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract.

(h) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this clause shall not be

subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this
clause include disputes between the Contractor (or any of its subcontractors) and DOH, HUD, the U.S.

Department of Labor, or the employees or their representatives.

@)

@

(i) Certification of eligibility.

By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who has
an interest in the Contractor’s firm is a person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

No part of this contract shall be subcontracted to any person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).



(3) The penalty for making false statements is prescribed in the U. S. Criminal Code, 18 U.S.C. 1001.

() Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics, including watchmen and guards, shall require or
permit any such laborer or mechanic in any workweek in which the individual is employed on such work to work
in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not
less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the provisions set forth in
subparagraph (j)(1) of this clause, the Contractor and any subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United States (in the
case of work done under contract for the District of Columbia or a territory, to such District or to such territory),
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or
mechanic (including watchmen and guards) employed in violation of the provisions set forth in subparagraph
()(1) of this clause, in the sum of $10 for each calendar day on which such individual was required or permitted
to work in excess of the standard workweek of 40 hours without payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this clause.

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by the Contractor or subcontractor under any such
contract or any Federal contract with the same prime Contractor, or any other Federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime Contractor, such
sums as may be determined to be necessary to satisfy any liabilities of such Contractor or subcontractor for
unpaid wages and liquidated damages as provided in the provisions set forth in subparagraph (j)(2) of this
clause.

(k) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts all the provisions contained in this

clause, and such other clauses as HUD or its designee may by appropriate instructions require, and also a clause

requiring the subcontractors to include these provisions in any lower tier subcontracts. The prime Contractor shall be

responsible for the compliance by any subcontractor or lower tier subcontractor with all these provisions

45. . Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and any fringe benefits), determined under State or tribal law to
be prevailing, with respect to any employee in any trade or position employed under the contract, is inapplicable to
the contract and shall not be enforced against the Contractor or any subcontractor, with respect to employees
engaged under the contract whenever such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141

et seq.) to be prevailing in the locality with respect to such trade;

(b) An applicable apprentice wage rate based thereon specified in an apprenticeship program registered with the U.S.
Department of Labor (DOL) or a DOL- recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified in a DOL-certified trainee program.

46. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act, the Contractor shall procure items designated in guidelines of the Environmental Protection Agency
(EPA) at 40 CFR Part 247 that contains the highest percentage of recovered materials practicable, consistent with
maintaining a satisfactory level of competition. The contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of recovered materials practicable unless the Contractor determines
that such items: (1) are not reasonably available in a reasonable period of time: (2) fail to meet reasonable
performance standards, which shall be determined on the basis of the guidelines of the National Institute of
Standards and Technology, if applicable to the item; or (3) are only available at an unreasonable price.

(b) Paragraph (a) of this clause shall apply to items purchased under this contract where: (1) the Contractor purchases
in excess of $10,000 of the item under this contract; or (2) during the preceding Federal fiscal year, the Contractor:
(i) purchased any amount of the items for use under a contract that was funded with Federal appropriations and
was within a Federal agency or a State agency of a political subdivision of a State; and (ii) purchased a total of in
excess of $10,000 of the item both under and outside that contract.
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SECTION 00900 - SPECIAL CONDITIONS

1. SPECIAL CONDITIONS DEFINITIONS

A. Where the Specifications refer to the DOH this shall be construed to mean the Connecticut
Department of Housing, 505 Hudson Street, Hartford, CT 06106. Its designated agent shall be
referred to as the "Contracting Officer" in these specifications.

B. Where the Specifications refer to Property Owner, this shall be construed to mean the
property owner or homeowner living in the residence where the work will be performed.

2. BIDDING REQUIREMENTS

A. Contractor shall contact the DOH regarding site visit questions. Contact should be by the
telephone to:

Mark Gorka, Grants and Contracts Specialist
CDBG-Disaster Recovery Program
Connecticut Department of Housing

505 Hudson Street

Hartford, CT 06106

(860) 270-8251

B. Architectural questions on specifications and drawings are to be addressed to:

Mr. David Holmes, or Mr. Jason Pitts

Capital Studio Architects, LLC

1379 Main Street

East Hartford, CT 06108

Tel: (860) 289-3262

Fax: (860) 289-3163

Email: dholmes@capitalstudio.net, or jpitts@capitalstudio.net

3. SALES TAX

A. The DOH is NOT exempt from Connecticut Sales Tax. Other fees accessed by the State of
Connecticut may be passed through to the contractor.

4. INSURANCE
A. No insurance shall be terminated by the Contractor without ten (10) days notice to the DOH.
B. Allinsurance companies shall be licensed and registered in the State of Connecticut.

5. INTERPRETATIONS OF DRAWINGS

A. Any questions or disagreements arising as to the true intent of this specification or the
drawings, or the kind and quality of work required thereby, shall be decided by the Architect,
whose interpretations thereof shall be final, conclusive, and binding on all parties.

B. In the case of disagreement between drawings and specifications, or within either document
itself, the better quality, greater quantity, or more costly work shall be included in the contract
price, and the matter referred to the Architect's attention for decision and/or adjustment.

CSA Project No. SPECIAL CONDITIONS
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C. If the disagreement between the drawings and specification cannot be resolved through
either A. or B. above, the specifications shall take precedence over the drawings.

6. VISITING THE SITE

A. Before submitting his final proposal, the Contractor shall examine the site of the proposed
work to determine the existing conditions that may affect his work, as he will be held responsible
for any assumptions made by him in regard thereto.

7. CONTRACTOR'S PROPOSAL

A. The Contractor's proposal and bid must cover all items on the drawings and in the
specifications exactly as drawn and specified.

B. Proposals and bids that do not conform to drawings and specifications will not be accepted.

8. SUBSTITUTIONS

A. Substitutions of equipment or materials other than those shown on the Drawings or in the
Specifications will only be entertained during the submittal process after contract award.
Substitutions will only be entertained during the bid period if specified material or equipment is
either unavailable, or unworkable for the proposed use. Determinations regarding product
equality shall be made solely by the Architect, who's decision shall be final.

9. SUB-CONTRACTORS
A. All sub-contractors shall be subject to approval of the DOH and listed on the Form of Bid.

B. When requested by the DOH, the prospective contractors should submit a list with names,
addresses, and telephone numbers of similar type projects previously completed.

10. LAWS, ORDINANCES, PERMITS AND FEES

A. The Contractor shall give all necessary notices, obtain all permits and pay for governmental
taxes, fees, and other costs in connection with his work; file all necessary plans, prepare all
documents and obtain all necessary plans, prepare all documents and obtain all necessary
approvals of the Governmental departments having jurisdiction; obtain all required Certificates of
Inspection for his work and deliver to the Architect before request for acceptance and final
payment for the work. The DOH is not exempt from paying Building Permit Fees to local towns
and cities where the work of this contract will be performed. The Contractor shall include costs
for any and all State of Connecticut Department of Environmental Protection Permits in addition
to all Local Permits.

11. APPROVALS

A. The materials, workmanship, design and arrangement of all work installed under the contract
shall be subject to the approval of the Architect. If material or equipment is installed before it is
approved, the contractor shall be liable for the removal and replacement, at no extra charge to
the owner, if, in the opinion of the Architect, the material or equipment does not meet the intent of
the drawings and specifications.

B. The words "approved equal" shall be understood to apply only to those items of equipment
and material approved in advance by the Architect.

CSA Project No. SPECIAL CONDITIONS
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C. Equipment and materials that do not conform to the specifications or the previous paragraph
will not be approved.

12. NON-SEGREGATED FACILITIES

A. By signing the bid, the bidder certifies that he does not maintain or provide for his employees
any segregated facilities at any of his establishments, and that he does not permit his employees
to perform their services at any location, or under his control, where segregated facilities are
maintained. He certifies further that he will not maintain or provide for his employees any
segregated facilities at any of his establishments, and that he will not permit his employees to
perform their services at any location under his control where segregated facilities are
maintained. The bidder agrees that a breach of this certification is a violation of the Equal
Opportunity Clause in this Contract. As used in this certification, the term "segregated facilities"
mean any waiting room, work areas, restrooms, restaurants and other eating areas, time clocks,
locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or
national origin, because of habit, local custom or otherwise. He further agrees that (except where
he has obtained identical certification from proposed sub-contractors for specific time periods) he
will obtain identical certification from proposed sub-contractors prior to the award of sub-contracts
exceeding $10,000.00, which are not exempt from the provisions of the Equal Opportunity
Clause; that he will retain such certifications in his files; that he will forward a notice to his
proposed sub-contractors as provided in the Instruction to Bidders

13. JOB MEETINGS

A. The contractor and others concerned with the project whose presence is necessary as
determined by the DOH and/or the Architect shall attend job meetings when requested for the
purpose of discussing and expediting the prosecution of the work.

B. The schedule for meetings will be established by the DOH and/or the Architect.

C. The proceedings of these meetings will be recorded by the DOH and/or the Architect; the
contractor will be furnished a copy for his use and distribution as required.

14. DRAWINGS

A. Drawings are generally schematic and may differ to some degree from field conditions.
Specifically, certain drawings may be opposite hand from actual conditions and/or requirements.
All dimensions are +. The contractor shall ascertain for himself the actual field conditions and
shall be fully responsible for the indicated, specified and required work as designated and/or
implied.

15. SCHEDULE OF THE WORK
A. The standard working hours shall be from 8:00 a.m., until 4:30 p.m., Monday through Friday.
The Contractor shall confirm working hours with the Owner prior to starting the work. Holidays

shall include those observed by the DOH and the State of Connecticut.

B. The contractor shall at all times, maintain the fire integrity of the structures and shall maintain,
free and clear all exitways.

CSA Project No. SPECIAL CONDITIONS
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C. The Contractor is required to submit to the Architect, for approval, prior to commencement of
the work, a Project Schedule which identifies the time frame and sequence of construction. The
Contractor is to provide an updated Project Schedule with each Application for Payment.

D. The Contractor must provide the DOH 48 hours’ notice prior to the start of work so they may
provide proper notice to the Property Owner.

16. OCCUPANTS’ CONTINUED USE OF THE PREMISES

A. In general, the project area is occupied and will remain occupied during the course of the
work. All work shall be carried out in such a manner so as to cause minimal interference with the
use of the property by the occupants. The occupants are responsible for moving all items to the
center of the room (or out of the room) within the areas where the work is to be performed. They
are also responsible for moving the items back at the completion of the work.

B. In some cases, the nature of the work requires the occupants to leave the premises for the
duration of such work. Generally, this applies to work associated with environmental
remediation. The individual technical specification sections that follow specifically address
occupancy (or vacating) the premises when this is required. The Contractor shall be responsible
for coordinating the specific work requiring vacating the premises with DOH and the occupants.
Once a schedule to leave and return to the premises has been established, it is imperative that
the Contractor adhere to the schedule.

C. Lifted Structures: For projects requiring lifting (and moving) the structure, the basement,
crawl space, attached garage and any other areas affected by the lift shall be emptied by the
occupants prior to the start of the Contract of all non-permanent items.

17. MATERIALS AND EQUIPMENT

A. New materials and equipment installed into existing work shall be compatible with the existing
work.

B. The contractor shall advise the Architect before ordering and/or installing any materials and
equipment if he disputes those items and/or methods specified, otherwise he shall take full
responsibility for their performance and suitability.

18. STORAGE OF MATERIALS

A. Storage space for materials and equipment is limited, Property Owner must approve in
advance the locations of stored materials and/or dumpster(s).

B. Equipment and materials stored on the project site is the full responsibility of the contractor.
19. TEMPORARY FACILITIES

A. The contractor shall provide and maintain an adequate office at the project site at his

discretion. If provided, it shall be located as directed by the DOH. It shall be kept clean, have

adequate light and ventilation.

B. The contractor shall provide and maintain telephone service for his own use. No telephone
service is available at the sites.

20. TEMPORARY SERVICE

A. The Contractor may connect to water available at the project without payment to the Property

CSA Project No. SPECIAL CONDITIONS
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Owner.

B. The Contractor may connect to the existing electrical service without payment to the Property
Owner.
C. Fixtures, or other modifications, shall be the responsibility of the contractor.

21. SANITARY FACILITIES

A. Sanitary facilities are not available at the project site. The Contractor shall provide temporary
facilities at the site for his workers, at his own expense. Coordinate final locations with the
Property Owner.

22. DEMOLITION

A. This work includes the furnishing of all labor, materials, equipment and services necessary
for, and reasonable incidental to, completion of all Demolition, as required for the installation of
the work, whether or not listed below.

B. The Contractor shall confirm with Property Owner if a dumpster shall be permitted to remain
on site for the purpose of disposal of demolished materials and debris. Final location of the
dumpster to be coordinated with the Property Owner.

23. SALVAGABLE MATERIALS
A. NO SALVAGABLE MATERIALS.
24. SHOP DRAWINGS AND SUBMITTALS

A. Prior to delivery of materials and equipment to the project site, submit five (5) copies of Shop
Drawings or Submittals of each item for approval by the Architect.

B.  Submittals shall consist of manufacturer's scale drawings, cuts or catalogs, including
descriptive literature and complete characteristics of equipment showing dimensions, capacity,
code compliance, motor and drive and testing, all as required for this project.

C. Architect may designate submittal of physical samples for approval on items where actual
color, texture or other characteristics might not be adequately described by drawing or written
material.

25. PROTECTION OF WORK AND PROPERTY

A. The contractor shall be responsible for the maintenance and protection of all equipment,
materials and tools, supplied by him and stored or installed on the job site, from loss or damage
of all causes, until final acceptance by the DOH.

B. The contractor shall be responsible for the protection of any finished work of other trades or
existing buildings and tenant’s property and damage or defacement by his operation and must
remedy any such injury at his own expense.

C. It shall be the Contractor’s responsibility to protect all parts of the existing site, all trees,
roads, streets, sidewalks, driveways, plantings, landscaping, lawns and curbs against damage
caused by trucks, etc., driving over them. If they are damaged, the Contractor without cost to the
Owner shall replace them.
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D. The residence is owner occupied. The Contractor shall take the necessary precautions to
protect work areas and debris from potential dangers. Clear paths of egress must be maintained
from the building at all times.

26. ACCESSIBILITY

A. The Contractor shall install all work so that all parts required and readily accessible for
inspection, operation, maintenance and repair. Minor deviations from the drawings may be made
to accomplish this, but changes of magnitude shall not be made without prior written approval
from the Architect.

27. SCAFFOLDING, RIGGING, HOISTING

A. The Contractor shall provide all scaffolding, rigging, hoisting and services necessary for
erection and delivery into the premises for all equipment and materials furnished, and remove
same from premises when no longer required.

B. The Contractor shall coordinate in advance with the Owner the methods and locations for
lifting of materials to the roof. The Contractor cannot assume that any existing site fixture can be
temporarily removed or relocated during this construction process, this can only be discussed
with the Owner after bids have been awarded.

28. GUARANTEE PERIOD

A. Refer to specific Sections of this project manual for warranty and guarantee periods.

29. FINAL PAYMENT REQUIREMENTS

A. Final Payment will not be approved until all items as outlined in Section 01700 have been
completed.

B. All guarantees and warranties for new materials shall commence at date of written Final
Acceptance of the Work, by the DOH, or its designated agent.

C. Upon completion of the project, the roofing manufacturer shall provide installation and
material inspection warranties and certification of the roof system.

30. CLEAN UP
A. Project shall be cleaned daily or as required to keep project area free from rubbish and
debris. Burning of rubbish shall not be allowed. All debris shall be removed from the site and
deposited legally off-site.
B. Final clean up shall include all debris, stains, and other defacement caused by the work.

31. LIQUIDATED DAMAGES
A. In case of failure on the part of the contractor to complete the work within the time fixed in the

Contract, or any extension thereof, the Contractor shall pay to the DOH as fixed, agreed and
liguidated damages the sum of $100.00 for each calendar day of delay.
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32. HAZARDOUS MATERIALS

A. A hazardous material report has been completed by Eagle Environmental; this report is
available within these Specifications, please refer to this report for handling, removal and
disposal of all hazardous materials. It is the intention that this project's Scope of Work be
completed in coordination with any hazardous materials encountered and be done within the
quantities allowed, as specified by state and local authorities regulating abatement of these
materials. If the Contractor suspects that certain building materials may contain hazardous
materials, he shall notify the Architect in writing and the Architect will have the suspect
materials tested.

33. CHANGE ORDERS

A. For all change orders, the general contractor shall be allowed 10% for overhead, above the
direct costs and 5% for profit, above the direct costs to be calculated at 15% total above
direct costs, for work performed by the general contractor.

B. For all change orders, the sub-contractors shall be allowed 10% for overhead, above the
direct costs and 5% for profit, above the direct costs to be calculated at 15% total above
direct costs, for work performed by the sub-contractor.

C. For all change orders, the general contractor shall be allowed 5% for overhead, above the
direct costs and 2-1/2% for profit, above the direct costs to be calculated at 7-1/2% total
above direct costs, for work performed by the sub-contractor.

34. BUILDER’S RISK INSURANCE

A. Item 36B of HUD General Conditions, Form 5370-A refers to Builder’s Risk Insurance. It has
been determined that the Builder's Risk Insurance is not required on Construction Contracts
that do not exceed $100,000.00 in value.

35. OSHA REGULATIONS

A. The contractor shall comply with all applicable State and Federal OSHA regulations.

B. The contractor shall submit to the owner, a copy of the OSHA ten (10) hour construction
safety and health card for each employee.

C. The contractor shall maintain any and all required OSHA materials, on site, at all times.
36. CONTRACT PERIOD

A. The Contract period will be one hundred eighty (180) consecutive calendar days from day of
“Notice to Proceed” until day of “Substantial Completion”.

37. GENERAL CONDITIONS

A. In the event a conflict between the Special Conditions and the General Conditions located in
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Section 2 of these Specifications occurs, the General Conditions shall take precedence.

END OF SECTION 00900
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SECTION 01200 - SUMMARY OF THE WORK
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and Special
Conditions, and Division 1 Specification sections, apply to work specified in this section.

1.2 SUMMARY OF THE WORK

A. The scope of this contract, part of the Community Development Block Grant Disaster
Recovery for the Owner Occupied Recovery and Rehabilitation Program for the
Connecticut Department of Housing, is known as Project No. 2184, located at 87
Atlantic Avenue, Groton, CT 06340.

B. Verbal Summary of the Work: Without force and effect on the requirements of the
Contract Documents, the Base Bid work includes, but is not limited to the following:

Selective demolition, including existing foundation after house lift.
Lifting of existing house framing.

New concrete foundation.

New pressure treated wood decks and stairs.

New vertical platform lift.

Modifications to existing mechanical, electrical, and plumbing
systems to accommodate house lift.

7. Lead-Based Paint Abatement.

oM =

C. Refer to Section 02090 for Scope of Work, quantities and products required to
accommodate the remediation of Hazardous Materials.

1.3 EXISTING CONDITIONS

A. This project includes work which is affected by existing conditions. Existing conditions
which may affect the Work may be discovered during the progress of the Work. Make
adjustments in the work as required accommodating existing conditions. Where products
are to be installed in existing construction, perform cutting, removal of old products (if
applicable), installation of new products, rebuilding of adjacent construction, and other
operations as required.

1. The Architect will issue prompt instructions when unanticipated conditions are
encountered.
2. If unanticipated conditions are such as to impose a hardship on the Contractor as

interpreted by the Architect, such as faulty structure which must be rebuilt, the
Architect shall issue the appropriate change orders for approval by the DOH.

3. Make adjustments in the Work, other than those described in two above, without
additional compensation.

B. The Drawings do not attempt to show every item of existing work to be demolished and
every item of repair required to existing surfaces. Perform work required to remove
existing materials which are not to be saved and to restore existing surfaces to like-new
condition.

CSA Project No. SUMMARY OF THE WORK
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1. If possible, repairs shall be indistinguishable from adjacent sound surfaces. Where
it is impossible to achieve repairs which are indistinguishable from adjacent sound
surfaces, notify the Architect, and proceed according to the Architect's instructions.

1.4 - USE OF PREMISES

A. The following are in addition to requirements of the General and Special Conditions
governing the Contractor's use of the premises.

1. Assume full responsibility for protection and storage of products stored on the
premises.

2. The Contractor shall have use of the premises between the hours of 8:00 a.m. and
4:30 p.m., Monday through Friday. It is during these hours that all work must take
place. Additional hours must be approved in advance by the Owner.

3. The Contractor shall not have use of the premises on holidays which the DOH is
closed.

4, The Contractor will have access to specific project site in accordance with the
approved project schedule.

5. Work on the building will not be allowed without providing the occupants 48 hours
prior notice.

1.5 - REFERENCE STANDARDS

A. Unless date is listed, reference to standard specifications shall mean latest edition of
such specification legally adopted and published at the date the Contract is executed.

B. Reference to technical society or organization is made in the project manual according to

the following abbreviations:

A.AM.A. American Architectural Manufacturers Association

A.C.l. American Concrete Institute

A.lLA. American Institute of Architects

A.lLE.E. American Institute of Electrical Engineers

A.lLS.C. American Institute of Steel Construction

A.LLT.C. American Institute of Timber Construction

AF.P.A American Forest & Paper Association

AN.S.L American National Standards Institute

A.P.A. American Plywood Association

A.R.M.A. Asphalt Roofing Manufacturer's Association

A.S.H.R.AEE. American Society of Heating, Refrigeration, and Air Conditioning Engineers
A.S.M.E. American Society of Mechanical Engineers

A.S.T.M. American Society of Testing Materials

AW.I. American Woodwork Institute

AW.P.IL American Wood Preservers Institute

A.W.S. American Welding Society

C.P.S.C. Consumer Products Safety Commission

C.S.l. Construction Specification Institute

D.O.H. Department of Housing

Form 816 Connecticut State Department of Transportation Standard Specifications for

Roads, Bridges, and Incidental Construction
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F.M.

F.S.
H.U.D.
I.C.C.
I.LE.S.
.S.D.S.I.
N.AAM.M.
N.B.F.U.
N.B.S.
N.E.C.
N.E.M.A.
N.F.P.A.
O.S.HA.
S.D..
S..G.M.A.
S.J.L
S.M.A.C.NA.
S.S.P.C.
TCNA
U.L.
W.W.P.A.

Factory Mutual

Federal Specification

U.S. Department of Housing and Urban Development
International Code Council

llluminating Engineers Society

Insulated Steel Door Systems Institute

National Association of Architectural Metal Manufacturers
National Board of Fire Underwriters

National Bureau of Standards

National Electric Code

National Electrical Manufacturers Association
National Fire Protection Association

Occupational Safety and Health Administration

Steel Deck Institute

Sealed Insulating Glass Manufacturer's Association
Steel Joist Institute

Sheetmetal and Air Conditioning Contractors National Association, Inc.

Steel Structures Painting Council
Tile Council of North America
Underwriters Laboratories, Inc.
Western Wood Products Association

1.6 — FINAL PAYMENT REQUIREMENTS

A. Final Payment will not be approved until all items as outlined in Section 01700 have been
completed.

B.  All guarantees and warranties for new materials shall commence at date of written Final
Acceptance of the Work, by the DOH, or its designated agent.

C.  Upon completion of the project, the roofing manufacturer shall provide installation and
material inspection warranties and certification of the roof system.

1.7 - GENERAL INFORMATION

A. The DOH is a governmental agency, but is responsible for paying sales tax under this
program. The Contractor shall assume that materials purchased for the use on this project
shall be taxed.

1.8 - SCHEDULE

A. Refer to Form of Contract for completion date.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED

END OF SECTION 01200
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SECTION 01210 - ALLOWANCES
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special
Conditions and Division 1 Specification sections, apply to work specified in this section.

1.2 - WORK INCLUDED

A. This Section includes administrative and procedural requirements governing the following:
1. Lump-sum allowances.
B. See Division 1 Section "Unit Prices" for procedures for using unit prices.

1.3 - SELECTION AND PURCHASE

A. Coordinate first paragraph below with Division 1 Section "Submittal Procedures." Indicate
critical dates on both Contractor's Construction Schedule and Submittals Schedule.

B. At the earliest practical date after award of the Contract, advise Architect and Owner of the date
when final selection and purchase of each product or system described by an allowance must
be completed to avoid delaying the Work.

C. At Architect's request, obtain proposals for each allowance based on Owner’s input. Include
recommendations that are relevant to performing the Work.

D. Purchase products and systems selected by Owner from the designated supplier.
1.4 — SUBMITTALS

A. Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders. Approved proposals will be the basis for Change Orders to the
Contract. Unused allowance sums shall return to DOH in the form of a credit change order.
Costs for materials in excess of the allowances stipulated in the Contract Documents shall be
borne by the property owner.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions of
the Work.

D. Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.
3.2 PREPARATION
A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.
3.3 SCHEDULE OF ALLOWANCES
A. Sheet Vinyl Flooring: Furnish sheet vinyl flooring where shown on the finish schedule.
(Installation shall be included in the Base Bid).
1. Lump-Sum Allowance: $450.00
B. Insulated Exterior Entry Door: Furnish one (1) pre-hung insulated exterior doors (one with
integral sidelight) complete with impact resistant glazing, specified frame, and entry hardware
(Installation shall be included in the Base Bid).
1. Lump-Sum Allowance: $1,750.00
C. Light Fixtures: Furnish all light fixtures (material only) as selected by the Owner. Costs
associated with wiring and fixture installation shall be included in the Base Bid.
1. Lump-Sum Allowance: $950.00
END OF SECTION 01210
CSA Project No. ALLOWANCES

1347-44 01210-2



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184

SECTION 01230 - ALTERNATES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this Section.

WORK INCLUDED

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base Bid
amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or installation
methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

2. Unless otherwise noted, alternate prices will be adds to the base contract.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as
part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or
deferred for later consideration. Include a complete description of negotiated modifications to
alternates.

Execute accepted alternates under the same conditions as other work of the Contract.
Schedule: A Schedule of Alternates is included at the end of this Section. Specification

Sections referenced in schedule (if any) contain requirements for materials necessary to
achieve the work described under each alternate.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

SCHEDULE OF ALTERNATES

A. Bid Alternate #1: Furnish and install hydraulic platform lift, lift enclosure and all associated
electrical and plumbing, in accordance with specification section 14202. Reference sheet A-1.0.

B. Bid Alternate #2: Furnish and install 4” thick concrete patio slab complete with frost walls at
the rear of the house. Reference Foundation Plan 1/S-1.1, and Section 4/S-2.1.

C. Bid Alternate #3: During house lift, relocate (move) house 5°-0” North, away from the water.

D. Bid Alternate #4: In lieu of painted exterior skirt board, provide PVC skirt board. Change all
sealant coming in contact with PVC trim to one-part urethane sealant.

E. Bid Alternate #5: In lieu of pressure treated floor deck material, provide composite floor deck
material.

F. Bid Alternate #6: Wrap 16”x16” concrete columns in pre-finished, .027 aluminum, typical of
four columns

G. Bid Alternate #7: In lieu of pressure treated guardrails, provide vinyl guardrails, including top
rail, posts, post caps, balusters and bottom rail.

H. NOT USED

J. Bid Alternate #9: Furnish and install one (1) overhead garage door complete with electric
door opener.

K. Bid Alternate #10: Furnish and install six (6) high impact vinyl awning windows, complete with
hardware and painted trim.

L. NOT USED

M.  Bid Alternate #12: Furnish and install one (1) fiberglass entry door, complete including all
hardware and painted PVC trim.
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N. Bid Alternate #13: Furnish and install new 4” thick concrete pad, pressure treated stairs,
landings, railings, handrails, posts and concrete footings, including heavy galvanized connectors
and fasteners at new rear deck.

END OF SECTION 01230
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SECTION 01270 - UNIT PRICES

PART 1 - GENE

RAL

1.1 — RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Special
Conditions, and Division 1 Specification sections, apply to work specified in this Section.

1.2 — WORK INCLUDED

A.
B.
C.

This Section includes administrative and procedural requirements for Unit Prices.
Refer to other specification sections for specific requirements for this work.
Enter Unit Price amounts on the enclosed Bid Form.

1.3 — DEFINITIONS

A.

Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit
of measurement for materials or services added to or deducted from the Contract Sum by
appropriate modification, if estimated quantities of Work required by the Contract
Documents are increased or decreased.

1.4 — PROCEDURES

A.

Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

Measurement and Payment: Refer to individual Specification Sections for work that
requires establishment of unit prices. Methods of measurement and payment for unit
prices are specified in those Sections.

Owner reserves the right to reject Contractor's measurement of work-in-place that
involves use of established unit prices and to have this work measured, at Owner's
expense, by an independent surveyor acceptable to Contractor.

List of Unit Prices: A list of unit prices is included in Part 3. Specification Sections
referenced in the schedule contain requirements for materials described under each unit
price.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXEC

A.

UTION

Refer to drawings for details and locations for Unit Price work.
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3.1 —LIST OF UNIT PRICES

A. Unit Price No. 1 — Up to 3/4“ Plywood Roof Sheathing (match existing)
1. Condition —Existing roof sheathing is a combination of 3/4" plywood and plank
boards. Contractor shall verify in field, the thickness of all deteriorated sheathing
that shall be removed and replaced.

2. Description — Install new 3/4” CDX plywood sheathing for the following:
a. Rotted roof sheathing being replaced.
b. Infill plywood at existing ridge vent cut-outs where deteriorated.
C. Existing openings for roof mounted attic vents being removed.
3. Unit of measure — Per square foot.
B. Unit Price No. 2 — Wood Fascia
1. Condition — Areas where the existing wood fascia is deteriorated, provide new
wood fascia to match existing and prime and paint, two finish coats.
2. Unit of measure — Per linear foot.
C. Unit Price No. 3 — Wood Trim
1. Condition — Areas where the existing wood trim is deteriorated, provide new
wood trim to match existing and prime and paint, two finish coats.
2. Unit of measure — Per linear foot.
D. Unit Price No. 4 — Wood Soffit
1. Condition — Areas where the existing wood soffit is deteriorated, provide new
wood soffit to match existing and prime and paint, two finish coats.
2. Unit of measure — Per linear foot.
E. Unit Price No. 5 — Up to 2x10 Wood Framing (match existing)
1. Condition — Areas where the existing wood framing is deteriorated, provide new
wood framing to match existing.
2. Unit of measure — Per linear foot.
F. Unit Price No. 6 — Remove Existing Flooring Underlayment
1. Condition — Remove existing flooring underlayment that is unsuitable to receive
new resilient flooring. Thickness up to %".
2. Unit of measure — Per square foot.
G. Unit Price No. 7 — New Flooring Underlayment
1. Condition — Furnish and install new flooring underlayment. APA rated

underlayment, exposure 1, with sanded face or APA rated underlayment A-C,
exterior grade, with sanded face. Match existing thickness up to %"

2. Unit of measure — Per square foot.
H. Unit Price No. 8 — Paint Stabilize Existing Exterior Wood Siding
1. Condition — After removal of vinyl siding by an RRP certified contractor, paint

stabilize existing exterior siding to remain prior to installing new vinyl siding on
front elevation of house. Refer to specification section 02090.
2. Unit of measure — Per square foot.

END OF SECTION 01270
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SECTION 01300 - DEMOLITION
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special
Conditions and Division 1 Specification sections, apply to work specified in this section.

1.2 — RELATED WORK SPECIFIED ELSEWHERE
A. Environmental Remediation is specified in Division 2.
1.3 - GENERAL REQUIREMENTS
A. "Demolition" denotes razing and removal of portions of existing structures, Installations
and obstructions shown on Drawings or specified to be removed from the site, and
includes taking possession of and removing from the site, all material, equipment and

debris resulting from demolition work except as otherwise specified herein.

B. Conform to all requirements of local authorities having jurisdiction including the

following:
1. Obtain and pay (if required) for all permits and licenses.
2. Provide and maintain fire protection devices.
3. Install and maintain barricades for protection of public and adjacent property (as
required).
4, Keep public and private ways free of dirt and debris at all times.
5. All material shall be disposed of legally off the site.
C. Upon completion remove all tools, equipment, temporary structures (if any) and

installations and rubbish of every sort. Leave work areas in an orderly condition and the
surrounding area in a broom-clean condition.

D. It is the responsibility of the General Contractor to coordinate the demolition work with the
general construction process and the work of other trades. The demolition work must be
phased accordingly.

E. Provide any temporary weather protection which may be required as a result of
demolition work.

1.4 - EXISTING PUBLIC SPACES

A. Before start of demolition, notify and arrange for appropriate utility companies to
discontinue services and to remove meters and other regulating devices, not the property
of the Owner, as required.

CSA Project No. DEMOLITION
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B. Cap and/or plug disconnected service lines as required by utility company concerned.
C. Protect existing services indicated to remain on the site. Replace and/or repair services

damaged as a result of demolition work, at no expense to the Owner.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION
3.1 - SCOPE

A. Portions of structures, installations and obstructions to be demolished are as shown on
the Contract Drawings and, in general but not necessarily limited to, those items as listed
below:

Removal of portions of existing exterior walls.

Removal of existing foundation after house lift.

Removal of selected existing doors and windows.

Removal of related interior materials as needed in relation to other work.

PON~

B. Demolition work shall not be limited to the above listing. The removal, relocation, or
replacement of any item(s) by a trade as may be required (1) to complete the indicated
scope of work or (2) to accomplish the intended result may require demolition work not
specifically listed or shown on the Drawings. All such requirements shall be considered
part of this work.

C. Demolition work involves the removal of hazardous wastes. Refer to the appropriate
environmental remediation specifications for additional requirements.

1. Lead based Paint Abatement is specified in Section 02090.
3.2 - PROTECTION
A. Protect all walls, floors, ceilings and other existing items not to be removed. Portions
damaged as a result of the work shall be replaced and repaired in compliance with the
regulations of authorities having jurisdiction and without cost to the Owner.
B. Do not close or obstruct means of egress in connection with the work. Materials and

debris shall not be placed or stored in egress paths. Conduct operations so as to
interfere as little as possible with normal activities.

END OF SECTION 01300
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SECTION 01400 - SUBMITTALS

PART 1 - GENERAL

1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and

Special
section.

Conditions and Division 1 Specification sections apply to work specified in this

1.2 - RELATED REQUIREMENTS SPECIFIED ELSEWHERE

A. Substitu

tions and product options are indicated in Item 8 of Section 00900, Special

Conditions.

B. Material

s and methods requiring submittals are listed, where applicable, within each

Respective section of this specification.

1.3 - IDENTIFICATION

A. Identify each submittal with the following information:

1.

2.

10.

11.

Date and revision date(s).
Project title.

The names of: Architect, Contractor, Subcontractor, supplier, manufacturer
or separate detailer when pertinent.

Identification of products, materials and finishes.
Relation to adjacent structure or material.
Field dimensions, clearly identified as such.

The specification section number, and applicable standards, such as ASTM
or FS number.

Quantities.

Blank spaces, 4" x 4 1/2" each, for the Architect's stamp, and Consultant's stamp
where applicable.

Identification of deviations from Contract Documents.
Contractor's stamp, initials or signed, certifying to review of submittal, the

verification of the field measurements and quantities, and compliance with
Contract Documents.

CSA Project No.
1347-44

SUBMITTALS
01400-1



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184
B. Accompany the submittals with a transmittal letter containing:
1. Date.

2. Project Title and number.
3. Contractor's name and address.
4. The number and name of each item submitted.
5. Notification of deviations from Contract Documents.
1.4 - SHOP DRAWINGS
A. Provide the following information, where applicable, on all shop drawings:

1. All necessary dimensions. Dimension work illustrated by shop drawings to fit
actual field conditions.

2. Sufficient detailing to show appearance, method of assembly or fabrication, and
the method of installation or erection.

3. Identification of details by reference to sheet and detail number shown on
Contract Drawings.

1.5 - PRODUCT DATA

A. Manufacturer's standard schematic drawings which are:
1. Modified to delete any information which is not applicable to the Project.
2. Supplemented to provide any additional information applicable to Project.
B. Manufacturer's catalog sheets, brochures, diagrams schedules, performance charts,

illustrations and other standard descriptive data.

1. Clearly mark each copy to identify the pertinent materials, products, or models.
2. Show dimensions and clearances required.
3. Show performance characteristics and capacities.
C. Test reports performed by independent testing agencies for manufacturer. On test

reports list:
1. System, material or work tested.
2. Test results and witnesses.
3. Description of correction of faults.
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1.6 - SAMPLES
A. Samples shall be of sufficient size and quantity to clearly illustrate:
1. Functional characteristics of product or material, with integrally related parts and

attachment devices.
2. Full range of color samples.

3. After the review, approved samples may be used in construction of Project,
where appropriate.

1.7 - SUBMISSION REQUIREMENTS

A. Submit to the Architect all shop drawings, product data and samples required by the
specification sections.

B. Schedule submissions at least 10 working days before dates reviewed submittals will be
needed.

C. Submit six black line prints of each shop drawing.

D. Submit six copies each of all product data.

E. Submit two each of required samples unless a greater number is specified or requested
by the Architect.

F. Submit samples with delivery charges prepaid. Samples delivered in damaged condition

may not be acceptable, and may have to be resubmitted, to Architect's discretion.
G. The Architect may, at his discretion, request submittals in addition to those specified.
H. Facsimile copies are not acceptable for submission and will be returned un-reviewed.

1.8 - RESUBMISSION REQUIREMENTS

A. Shop Drawings:
1. Revise the initial drawings as required and resubmit as specified for initial
submission.
2. Indicate on drawings any changes which have been made other than those

requested by Architect.

B. Product data and Samples: Submit new data and samples as required for initial
submission.
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1.9 - ARCHITECT'S DUTIES

A. Architect's responsibilities for processing submittals are defined in other sections of these
specifications.
B. Architect is not responsible for verifying quantities, dimensions, field measurements, or

co-ordination of work of different trades. Architect's review of submittals shall not be
construed to include or imply any such verification.

1.10 - CONTRACTOR'S DUTIES
A. In addition to requirements of other Division 1 Specification sections.
1. Contractor shall be responsible for obtaining and distributing prints of shop
drawings after, as well as before final approval, to all parties, including, but not

limited to the Owner, subcontractors and suppliers.

2. Prints of approved shop drawings shall be made from sepia transparencies which
carry the Architect's and Consultant's stamp of approval.

3. Begin no work which requires shop drawings and product data unless the
approved and stamp shop drawings and product data are on file at the job site.

PART 2 - PRODUCTS
NOT USED
PART 3 — EXECUTION

NOT USED

END OF SECTION 01400
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SECTION 01500 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 - RELATED DOCUMENTS

A

Drawings and general provisions of the Contract, including General Conditions and
Special Conditions and Division 1 Specification sections apply to work specified in this
section.

1.2 - DESCRIPTION

A.

Definition: "Cutting and Patching" is hereby defined to include, but not necessarily limited
to the cutting and patching of nominally completed and previously existing work, in order
to accommodate the coordination of work, or the installation of other work, or to uncover
other work for access or inspection, or to obtain samples for testing, or for similar
purposes; and is defined to exclude integral cutting and patching during manufacturing,
fabricating, erecting and installing process for individual units of work.

Demolition is recognized as an example of a related, but separate category of work,
which may or may not also require cutting and patching as defined in this Section. Refer
to Section 01300.

1.3 - QUALITY ASSURANCE

A. Requirements for Structural Work:

1. General: Do not cut and patch structural work in a manner resulting in a
reduction of bearing capacity or load/deflection ratio.

2. Call for a structural inspection, and/or obtain the Owner's approval prior to cutting
and patching any of the following:
a. Bearing Walls.
b. Structural decking and floor systems.
c. Exterior wall construction - including storefronts.
d. Pressurized piping, vessels and equipment.

B. Visual requirements: Do not cut and patch work which is exposed on the exterior or
exposed in occupied spaces of the building in a manner resulting in a reduction of visual
qualities or resulting in substantial evidence of cutting and patching work, both as judged
solely by the Owner. Remove and replace work judged by the Owner as having been cut
and patched in a visually unsatisfactory manner.
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1.4 - SUBMITTALS
A. Requests for Owner's Consent:

1. Prior to cutting and patching of structural elements, submit written request
to the Owner for permission to proceed with cutting.

2. Should conditions of the Work, or schedule indicate a required change of
materials or methods for cutting and patching, so notify the Owner and secure his
written permission and the required Change Order prior to proceeding.

B. Notices to the Owner:

1. Prior to cutting and patching performed pursuant to the Owner's instructions,
submit cost estimate to the Owner. Secure the Owner's approval of cost
estimates and type of reimbursement before proceeding with cutting and
patching.

2. Submit written notice to the Owner designating the time the work will be
uncovered, to provide for the Owner's observation.

C. Approval by the Owner to proceed with proposed cutting and patching does not waive the
right to later require complete removal and replacement of work found to be cut and
patched in an unsatisfactory manner.

PART 2 - PRODUCTS
2.1 - MATERIALS

A. For replacement of items removed, use identical materials to those being removed, or
materials complying with the various Sections of these Specifications or the drawings, as
appropriate. The end result of the cutting and patching operation shall result in equal or
better work than the work being cut and patched, in terms of performance characteristics
and including visual effects where applicable.

2.2 - PAYMENT FOR COSTS

A. Perform cutting and patching needed to comply with the Contract Documents at no
additional cost to the Owner. The Owner will reimburse the Contractor for cutting and
patching performed pursuant to written Change Orders, after claim for such
reimbursement is submitted by the Contractor, and approved in advance by the Owner.
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PART 3 - EXECUTION
3.1 - INSPECTION
A. Inspection:

1. Inspect existing conditions, including elements subject to movement or damage
during cutting and patching.

2. After uncovering the work, inspect conditions affecting installation of new work.
B. Discrepancies:

1. If uncovered conditions are not as anticipated, immediately notify the Owner and
secure needed directions.

2. Do not proceed until unsatisfactory conditions are corrected.
3.2 - PREPARATION

A. Provide adequate temporary support including, but not necessarily limited to shoring and
bracing to maintain structural integrity of the Work. Do not endanger other work.

B. Provide adequate protection of other work during cutting and patching, to prevent
damage. Provide protection of the Work from adverse weather exposure.

3.3 - CUTTING AND PATCHING

A. Perform cutting and patching as required under pertinent other Sections of these
Specifications.
B. Employ skilled tradesmen to perform all cutting and patching. Proceed with cutting and

patching at the earliest feasible time, in each instance, and perform the work promptly.

C. Patch with seams which are durable and as invisible as possible. Perform fitting and
adjusting of products to provide finished installation complying with the specified
tolerances and finishes.

D. Select systems that adequately resist racking and provide acceptable deflection under
live and dead loads. Reinforce to prevent cracking. Inspect and test patched areas to
demonstrate integrity of work.

E. In all cases of repair and renovation, restore exposed finishes of patched areas and
where necessary, extend finished restoration onto retained work adjoining, in a manner
which eliminates evidence of patching.

F. Where re-painting areas due to cutting and patching as part of this work, paint the entire
wall, to the nearest corner, in colors to match the existing, unless otherwise directed by
the Owner.
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G. Where cutting and patching of ceilings is required, cut ceiling back as little as is required,

and later infill to the point at which the existing ceiling is cut back. Refer to typical details
on the drawings for additional information.

Where floor finishes are to be cut back, cut back to nearest logical point, or as indicated
on the drawings. Install new flooring, as indicated on the drawings, utilizing the
necessary transitions, reducers, termination bars, etc.

Consult with the architect as necessary to insure compliance with the intention of cutting
and patching work relative to floors and ceilings.

END OF SECTION 01500
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SECTION 01700 - PROJECT CLOSEOUT

PART 1 - GENERAL

1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and
Special Conditions and Division 1 Specification sections apply to work specified in this
section.

1.2 - GENERAL
A. The following requirements supplement those of other sections of these Specifications.
1.3 - CLEANING

A. Hazard Control:

1. Store all volatile wastes in covered non-flammable containers.

2. Prevent accumulation of wastes which create hazardous conditions.

3. Provide adequate ventilation during use of volatile or noxious substances.

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws.

1. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in the
storm or sanitary drains. Dispose of them legally off the site.

2. Do not dispose of wastes in streams or waterways.

3. Dispose of demolition and waste materials, debris and rubbish legally off the site.

C. During construction, in addition to cleaning required other sections of these
Specifications, perform the following:

1. Keep building, grounds, and public properties free from accumulations of waste
materials and rubbish.

2. Provide on-site containers for the collection of all waste materials, all debris and
rubbish. Dispose of waste materials, debris and rubbish at reasonable intervals,
legally off the site.

3. Clean interior building areas where construction occurred. after demolition work
is complete and when ready to receive finish painting and continue cleaning on
an as-needed basis until building is ready for substantial completion or
occupancy.
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4, Schedule cleaning operations so that dust and other contaminants resulting from

cleaning process will not fall on wet, newly painted surfaces.

D. At substantial completion, in addition to leaving the work "broom clean", the following
must be completed:

1. Remove dust, dirt, stains identifications stickers, fingerprints, paint droppings and
other soil from finished surfaces.

2. Clean and polish hardware, specialties, and equipment.

3. Vacuum clean all sills until all debris is removed. Use a brush if necessary to
free up stationary particles. Lubricate all tracks if necessary for smooth, easy
opening and closing operations.

4. Clean under and behind all concealed areas.

5. If surfaces cannot be put in clean condition by cleaning, repaint them as required
until they are at an acceptable level of quality.

6. Clean site and clean up any debris of dirt off site, which resulted from work under
this contract, and dispose of legally off the site.

7. Maintain cleaning until Substantial Completion Certificate, approved by the
Architect, is delivered to the Owner or the project is occupied by the Owner.
Turn over the work fully clean and fit for occupancy.

8. When workmen call back for "punchlist" or guarantee work, clean up afterwards.

1.4 - SUBSTANTIAL COMPLETION

A. Submit written certification to Architect that Project, or a designated portion of Project, is
substantially complete. Submit list of major items to be completed or corrected.

B. The Architect shall prepare and submit a list of the items to be completed or corrected as
determined by the inspection.

C. Should the Architect consider that the Work is substantially complete:

1. The Architect shall prepare and submit a list of items to be completed or
corrected as determined by the inspection.

2. Architect will prepare and issue a Certificate of Substantial Completion, complete
with signatures of Owner and Contractor, accompanied by the list of items to be
completed or corrected.

3. Perform final cleaning as specified above.

4, Complete work listed for completion or correction, within designated time.
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5. Obtain Certificate of Occupancy, if required.
D. Should Architect consider that the Work is not substantially complete:
1. He/she shall immediately notify the Contractor, in writing, stating reasons.
2. Contractor shall complete the Work, and send second written notice to the

Architect, certifying that the Project, or a designated portion of the Project, is
substantially complete.

3. Architect will re-inspect the work.

1.5 - FINAL INSPECTION

A. Contractor shall submit written certification, as required above, that:
1. Contract documents have been reviewed.
2. Project has been inspected for compliance with Contract Documents.
3. Work has been completed in accordance with Contract Documents.
4, Equipment and systems have been tested in presence of Owner's representative

and are operational.

5. Project is completed, and ready for final inspection.

B. Architect will make final inspection within three days after receipt of certification.

C. If Architect considers that Work is finally complete in accordance with requirements of the
Contract Documents, he/she shall request Contractor to make Project Closeout
Submittals.

D. If Architect considers that Work is not finally complete:

1. He shall notify Contractor, in writing, stating reasons.
2. Contractor shall take immediate steps to remedy the stated deficiencies, and

submit a second written notice to Architect certifying the Work is complete.
3. Architect will re-inspect work.
E. Should Architect be required to perform second inspection because of failure of Work to

comply with original certifications of Contractor, Owner will compensate Architect for
additional services, and deduct amount paid from final payment to Contractor.
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1.6 - CLOSEOUT SUBMITTALS

A. Upon completion of the Work, deliver the following to the Owner's Representative, as
required by the General Conditions and Specifications.

1. Project Record Documents. (Submit one (1) clean, legible marked up set of prints
and other items, if required, as indicated in 1.7 below.)

2. Operation and Maintenance Data.
3. The guarantees, warranties and bonds.
4. Parts and Maintenance Materials.
5. Evidence of Compliance with requirements of governing authorities, including:
a. Certificate of Occupancy, if required.
B. Accompany closeout submittals with transmittal letter, in duplicate, containing:
1. Date
2. Project title and number.
3. Contractor's name and address.
4, Certification that each Project Record Document, as submitted is complete and
accurate.
5. Signature of the Contractor, or his authorized representative.
C. Instruct Owner's personnel in operation of all systems and other equipment.

1.7 - PROJECT RECORD DOCUMENTS

A. Drawings, shop drawings, product data, specifications and addenda, marked by
Contractor to record all changes made during construction described below, shall be
referred to as "Project Record Documents."

B. In addition to changes, record on Project Record Drawings the following as-built
conditions:
1. Locations and sizes of conduit runs.
2. Locations and sizes of access panels and doors.
3. Location of all the mechanical and electrical control points.
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PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED

END OF SECTION 01700
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SECTION 020900
LEAD-BASED PAINT ABATEMENT

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and General Provisions of Contract, including General Supplementary Conditions and
Division 1 Specifications Sections, of the Contract Documents apply to this Section.

1.2 PROJECT DESCRIPTION

A. A lead-based paint abatement project is being undertaking at 87 Atlantic Avenue in Groton,
Connecticut. The lead-based paint abatement work is being funded by a Community
Development Block Grant (CDBG) under the Department of Housing Occupied Rehabilitation
and Rebuilding Program (OORR).

B. The site building consists of a single family building. Natification to the Connecticut Commission
on Culture & Tourism has been made by Capital Studio Architects to determine if the building is
eligible for listing on the National Register of Historic Places and the results are pending.

C. A lead-based paint risk assessment was performed on the interior and exterior of the building.
Toxic levels of lead-based paint were identified on various components and surfaces. No
children under six (6) years old resided in the building at the time of inspection. There are no
known lead-based paint abatement orders or notices of violation on the inspected building.

D. Under federal regulation 24 CFR 35, Subpart J, Rehabilitation, for a property receiving greater
than $25,000.00 per unit, all identified interior lead hazards are required to be abated and all
exterior lead-based paint hazards may be remediated utilizing interim control (non-permanent)
measures. Lead-based paint abatement will be performed throughout the interior of the
dwelling units and interim controls will be used on the exteriors. All lead-based paint abatement
work specified in the Scope of Work must be performed by a State of Connecticut licensed Lead
Abatement Contractor. Interim control work may be performed by a USEPA certified
Renovation, Repair and Painting (RRP) contractor.

E. All lead-based paint abatement and hazard control work shall be conducted in compliance with
all Federal, State and local regulations. Specifically, work shall conform with The Department of
Housing and Urban Development (HUD) Guidelines For the Control and Evaluation of Lead
Based Paint in Housing, The United States Environmental Protection Agency (USEPA), The
State of Connecticut Department of Public Health (DPH) Lead Poisoning Prevention and
Control Regulations, The State of Connecticut Department of Energy and Environmental
Protection (DEEP) Hazardous Waste Disposal regulations and the Department of Labor
Occupational Safety and Health Administration (OSHA) Lead in Construction Final Rule 29 CFR

1926.62.

F. The property owner is responsible for moving all items to the center of the room within areas
where work is to be performed. They are also responsible for putting them back at the
completion.
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1.3 SCOPE OF WORK

A. The general scope of work entails the following:

1. Liquid encapsulation of wood components in Enclosed Porch (009)

2. Paint removal

3. Window replacement

4, Any surface that was not defective at the time of inspection or was not intended to

be disturbed by renovations must be assumed to contain toxic levels of lead-based
paint. If any surfaces are disturbed or uncovered during the renovation project,
they must be treated as lead-based paint and either abated or left in intact
condition at the completion of the job.

SEE ATTACHED TABLE A FOR SCOPE OF WORK.

REPAIRS PRIOR TO LEAD HAZARD REDUCTION

Item #

| Location | Component | Side | Quantity | Repair

NONE

1.4 SITE EXAMINATION

A.

The Contractor shall visit the site and examine all structures located thereon. The specifications
shall be compared with the existing field conditions. The Contractor will examine all parts of the
existing structure to which new work will be connected, attached or applied, and notify Eagle
Environmental of any conditions detrimental to the proper and timely completion of the work.

The Contractor shall, as a part of their bid, notify Eagle Environmental of any discrepancies,
errors, or omissions that might have been discovered in the specifications for the purpose of
making such corrections or adjustments as may be necessary. Unless specifically noted
otherwise in the bid, any additional work by other trades or by the contractor that is required in
order for the Contractor to finish the job will be assumed to be included in the bid price. If it
should appear that any work called for in the specifications is not in accordance with State, local
or federal laws or ordinances, the Contractor shall immediately notify Eagle Environmental.

1.5 LEAD PLANNER/PROJECT DESIGNER INFORMATION

A.

Name of Planner/Project Designer: Kristen Liljehult

Certificate Number: 002153

Firm: Eagle Environmental, Inc.

Address: 8 South Main Street

City: Terryville State: Connecticut Zip: 06786
Telephone Number: (860) 589-8257
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1.6 INSPECTION REPORT INFORMATION

A. Inspector Name: Kristen Liljehult
Title: Lead Inspector/Risk Assessor
Certificate Number: 002206
Firm Name: Eagle Environmental, Inc.
Firm License Number: 001723
Telephone Number: (860) 589-8257

1.7 OWNER INFORMATION

A. Name: Lois Jennings
Address: 87 Atlantic Avenue

City: Groton State: Connecticut Zip: 06340
Home Telephone:
1.8 CONTRACTOR INFORMATION
A. Company Name: State of Connecticut licensed Lead Abatement Contractor

Contractor License Number: Not applicable at this time

Contact Person: Not applicable at this time
Address: Not applicable at this time

City: N/A State: N/A
Telephone Number: N/A

1.9 APPLICABLE CODES

Zip: N/A

A. The Contractor shall be solely responsible for conducting this project and supervising all work in
a manner which will be in conformance with all federal, state and local regulations and
guidelines pertaining to lead paint abatement. Specifically, the Contractor shall comply with the

requirements of the following:

1. Occupational Safety and Health Administration: OSHA

~Po0T®

29 CFR 1910 General Industry Standards

29 CFR 1910.1025 Lead Standard for General Inventory

29 CFR 1910.134 Respiratory Protection

29 CFR 1910.1200 Hazard Communication

29 CFR 1910.245 Specifications for Accident Prevention (Sign and Tags)
29 CFR 1926.62 Construction Industry Standard

2. State of Connecticut Department of Energy and Environmental Protection: DEEP

a. Connecticut DEEP Regulations (Section 22a-209-8(l) and Section 22a-220 of the

Connecticut General Statutes)

3. State of Connecticut Department of Public Health: DPH

a. 19a-111-1 thru 19a111-11 Lead Poisoning Prevention and Control Regulations.

4. USEPA

a. 40 CFR 745.100 - .119 Final Rule
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b. 40 CFR Part 261 United States Environmental Protection Agency
C. 40 CFR 745 Subpart E

5. Department of Housing and Urban Development: HUD
a. Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in
Housing, dated June 1995.
b. 24 CFR Part 35 Lead-Based Paint Poisoning in Certain Residential Structures.
1.10 FEES, PERMITS AND LICENSES

A. The Contractor shall comply with the provisions of all permits or applications required by the
work specified, as well as make all submittals required under those auspices.

1.11 SEQUENCING AND SCHEDULING

A. The Contractor shall extend full cooperation to Owner in all matters involving the use of Owner's
facilities. At no time shall the Contractor cause or allow to be caused conditions which may
cause risk or hazard to the general public or conditions that might impair safe use of the facility.
The Contractor shall provide electricity, water and portable sanitary facilities for this project.

B. The Contractor shall submit a time-line schedule, not date specific, to Owner and Consultant for
integration into the overall project schedule. Coordinate the work of this section with the needs
of the Owner. Phasing and scheduling of this project will be at the discretion of the Owner and
shall not proceed in any area without the express consent of the Owner. The Contractor shall
be available within 24 hours’ notice for additional work or rework, if after acceptance of the
work, it is found that full abatement was not achieved from the initial work effort as determined
by the Owner.

C. The proposed time line for the work in this Section, as noted above, shall show the time
involved from start to finish of abatement operations, including preparation, removal, clean-up,
and tear-down portions of the job.

D. A final written schedule shall be prepared for approval by the Owner and the Consultant.

E. The Contractor shall complete all work in a unit prior to proceeding to the next unit.

1.12 SUBMITTALS

A. USEPA RRP Firm certification

B. Lead Abatement Contractors License

C. Original and most recent certificate for lead abatement workers/supervisor trainings
D. Current license for lead abatement workers/supervisors

E. Medicals for all lead abatement workers/supervisors on the job site

F. Fit tests for all lead abatement workers/supervisors on the job site

G. The last four (4) digits of each lead abatement worker/supervisor’s social security number
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1.13 BUILDING OCCUPANCY

A. The lead-based paint abatement work shall be completed within the interior within one (1) eight
hour work shift. The areas where work is to be completed, Bedroom 2, Bedroom 3 and the
Enclosed Porch, must be made inaccessible to the homeowner until passing clearance criteria
has been met.

1.14 NOTIFICATION TO CONNECTICUT COMMISSION ON CULTURE & TOURISM

A. Notification to the Connecticut Commission on Culture & Tourism has been made and the
results are pending.

1.15 NOTIFICATIONS
A. For RRP work, natifications shall include the following:

1. The Contractor shall provide written notification to the Architect’s representative a minimum
of five (5) days prior to work at the site.

2. The Owner shall notify the tenants a minimum of five (5) days prior to any lead renovation
work.

3. The Contractor is required to comply with the following information distribution
requirements. No more than 60 days before beginning renovation activities in any
residential dwelling unit of target housing, the firm performing the renovation must:

4. Provide the owner or adult occupant of each unit the pamphlet titled Renovate Right:
Important Lead Hazard Information for Families, Child Care Providers and Schools and
comply with one of the following:

5. Obtain, from the owner, a written acknowledgement that the owner has received the
pamphlet (Each Unit).

6. Obtain a certificate of mailing at least 7 days prior to the renovation.

7. If the Contractor is unsuccessful in obtaining written acknowledgement from an adult
occupant, certify in writing that the pamphlet has been delivered to the dwelling. The
certification must include the date and method of delivery of the pamphlet, names of the
persons delivering the pamphlet, reason for lack of acknowledgement, signature of the
representative of the Contractor performing the lead renovation work and the date of
signature.

8. The Contractor shall have an adult occupant sign the Pre-Renovation Disclosure Form. A
signed copy of the disclosure form shall be submitted to Architect’s representative with the
notice of the start date.

B. For lead-based paint abatement work, notifications shall include the following:

1. The Lead Abatement Contractor shall notify the Local Health Department a minimum of five

days prior to the commencement of abatement activities. The notification shall be made in

writing and copies shall be sent to the Owner and Eagle Environmental, Inc.

2. The Owner shall notify the tenants a minimum of five (5) days prior to abatement work.
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3. The Owner shall provide a notice to occupants no more than fifteen (15) calendar days after
the hazard reduction activities have been completed. Notice of hazard reduction shall
include, but not be limited to:

a. A summary of the nature, scope and results (including clearance results) of hazard
reduction activities.

b. A contact name, address and telephone for more information.

C. Available information on the location of any remaining lead-based paint in the

rooms, spaces or areas where hazard reduction activities were conducted on a
surface by surface basis.

1.16 EPA RENOVATE, REPAIR AND REPAINTING RULE

A.

B.

The Contractor must apply, pay the fee and become an EPA Certified RRP firm.

The Contractor must ensure that that all renovators working in target housing and child
occupied facilities, common areas or exteriors are EPA certified renovators or trained by a
certified EPA renovator. Renovators can become certified by successfully attending an Eight
(8) hour RRP EPA accredited training course.

The Contractor must provide all tenants with a copy of EPA’'s Renovate Right: Important Lead
Hazard Information for Families, Child Care Providers and Schools pamphlet no earlier than
sixty (60) days prior to the date renovation activities are to be performed.

The Contractor shall have an adult occupant sign the Pre-Renovation Disclosure Form. A
signed copy of the disclosure form shall be submitted to the Architect’'s representative with
written notice within five days of the commencement of the work.

The Contractor shall review the testing results and become familiar with the locations of lead-
based paint within the scope of the tested areas. The Contractor must assume that all untested
painted surfaces are lead-based paint unless inspected by a licensed lead inspector/risk
assessor or tested with an EPA approved lead testing kit and proven otherwise.

The Contractor is required to ensure renovators minimize lead paint/dust exposure by
performing activities in a lead safe manner See Sections 3.1 through 3.4 in this document for
requirements, including posting of lead warning signs in plain view of the occupants.

The Contractor shall ensure all sub-contractors performing renovation activities on assumed
lead-based paint above the EPA de minimus level are EPA RRP certified firms and employees
are EPA certified renovators or trained by a certified EPA RRP renovator. The Contractor shall
document the firm’s and renovator’s certification numbers.

The Contractor shall provide documentation to include:

1. The Contractor's EPA RRP Firm Certification Number.

2. The Contractor's EPA RRP Renovator’s Certification Number.

3. Documentation that all other non-certified employees have been trained on RRP practices
by an EPA RRP Certified Renovator.

4. The Contractor is required to keep all documents for a minimum of three (3) years.
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1.17 INSURANCE
A. The contractors shall carry per General Conditions the following insurances:
1. Workman’s Compensation
2. Lead Abatement Liability Insurance
3. Manufacturer’'s and Contractor’s Liability Insurance
1.18 CONTRACT ASSIGNMENT
A. The contractor shall not assign this contract without written consent of the Program’s

representative. A request for written consent shall be approved by DOH. Eagle Environmental,
Inc. must be informed prior to the assignment of this contract.

PART 2 - PRODUCTS
2.1 MATERIALS

A. Deliver all materials in the original packages, containers, or bundles bearing the name of the
manufacturer and the brand name and product technical description.

B. Damaged or deteriorating materials shall not be used and shall be removed from the premises.

C. Polyethylene sheet in a roll size to minimize the frequency of joints shall be delivered to job site
with factory label indicating 6 mil.

D. Polyethylene disposable bags shall be six (6) mil. Tie wraps for bags shall be plastic, five (5)
inches long (minimum), pointed and looped to secure filled plastic bags.

E. Tape or adhesive spray will be capable of sealing joints in adjacent polyethylene sheets and for
attachment of polyethylene sheet to finished or unfinished surfaces of dissimilar materials and
capable of adhering under both dry and wet conditions.

F. Impermeable containers are to be used to receive and retain any lead containing or
contaminated materials until disposal at an acceptable disposal site. (The containers shall be
labeled in accordance with EPA and DOT standards.)

G. HEPA filtered exhaust systems shall be used during any dust generating deleading operations.

H. For manual scraping activities, Contractor shall supply each worker with multiple newly
sharpened scrapers on a daily basis.

l. Sanders, grinders, wire brushes and needle gun removal equipment shall be equipped with a
HEPA filtered vacuum dust pick-up system.

J. Other materials such as lumber, nails and hardware necessary to construct and dismantle the
decontamination enclosures and the barriers that isolate the work area shall be provided as
appropriate for the work.
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K. Machine Sanding Equipment - Sanders shall be of the dual action, rotary action, orbital or

O.

straight line system type, fitted with a high efficiency particulate air (HEPA) dust collection
system.

Air compressors utilized to operate this equipment shall be designed to continuously provide 90
to 100 psi or as recommended by the manufacturer.

Heat Blower Gun Equipment: Any electric operated heat-blower gun used shall be a flameless
electrical-paint-softener type. Heat-blower shall have electronically controlled temperature
settings to allow usage below a temperature of 700 degrees Fahrenheit.

Liquid encapsulants used on this project shall be an approved encapsulant by the State of
Connecticut Department of Public Health.

Paints and primers shall contain less than 0.06% lead in wet film.

2.2 REPLACEMENT AND COVERING MATERIALS

A.

Unless stated otherwise, all replacement materials/products, shall meet the minimum code
requirements for such applications.

All materials shall have Energy Star ratings where applicable.

Paints and primers must be less than or equal to the following VOC levels: Flats 50 g/L; non-
flats 50 g/L; floor paint 100 g/L. Grams per Liter (g/L) levels are based on a combination of the
Master Painters Institute (MPI) and Green Seal standards.

All caulks, sealants and adhesives must comply with Rule 1168 of the South Coast Air Quality
Management District. All caulks, sealants must comply with regulation8, rule 51 of the Bay Area
Quality Management District.

Unless stated otherwise, replacement windows, doors and other materials and products shall be
of equal or better quality of those specified in this Lead-Based Paint Hazard Control Plan.

Exterior Entrance Doors

1. Unless otherwise noted, new exterior doors must be 1 %" thick 24 gauge thermally broken
galvanized and bonderized steel insulated core doors, with an adjustable sill, magnetic
weather stripping, and 1 % pair 3 %2 x 3 % loose pin butt hinges, use Thermo-Tru Steel
Foam Core Insulated Exterior Doors or approved equal.

2. Install single cylinder deadbolt plus passage set as manufactured by Schlage or equivalent.
Provide owner with 2 keys for each lock.

3. Door shall be accurately cut and fitted to frames and must operate freely without binding.
Insulate between doorjambs and rough opening with spun fiberglass prior to trimming the
interior of the door.

Storm Doors

1. Existing storm/screen doors are to be re-hung or replaced with similar units. If re-hung, they
must be fully operational.
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H. Interior Doors

1.

Unless otherwise noted, install 1 3/8” hollow core luan door manufactured by Brosco or
equivalent.

If a hollow core door doesn’'t meet building and/or CT Fire Safety Code, install a door to
meet code.

Shim doors plumb, level and square. New doors shall be installed in pine jambs with 1 pair
of 3” loose pin butt hinges. Fasten doors to rough framing through shims with 10-penny
finish nails. Trim out both sides of new doors with finger jointed casings to match existing.
Glue miters before fastening trim to jamb and wall. Fasten trim to walls with 6-penny finish
nails and to jambs with 4-penny nails. Set heads of nails below surface of wood and fill with
putty. Install passage set as manufactured by Schlage, Kwikset, Harlock or approved
equal.

Wood Replacement Windows - Historic

1.

Furnish and install new wooden sashes with full screens. Contractor must measure the
bevel of the sill if it is different from 14 degrees. The bevel must be custom specified to
manufacturer. Sashes shall have insulated double-glazing with non-corroding fiberglass
screens in aluminum frames. Windows must have tilt in sashes, Low E glazing, and must
comply with Emergency Escape requirement of the building code for all bedrooms. Grid
pattern must match prior windows being replaced.

Windows shall be manufactured by Harvey, Weathershield, Marvin or equivalent. Submit for
approval prior to ordering. Windows shall be installed in accordance with the manufacturer’s
recommendations.

Frames and sash shall be properly adjusted for tight closure and easy operation. Frames
shall be thoroughly sealed at the interfaces with the walls prior to completion of finish work.
Screw in and caulk edges to seal. Install jamb liners. Cut aluminum coil stock or vinyl to fit
the window well.

Remove sashes from opening; disconnect weights and pullys from lower sash and salvage.
Then scrape window glazing compound and remove glazing points and glass, use a mild
paint removal product and conditioner for wood. Install glass panes and glazing with points
as well as pully and weight system. Jamb liners and aluminum coil stock shall be installed
in opening then window sashes. Window sashes shall not be installed until XRF testing is
performed.

J. Vinyl Replacement Windows

1. Furnish and install new rigid vinyl replacement windows with 5/8” Low E double-pane
insulating glass and non-corroding half-height lockable fiberglass screens in aluminum
frames. Windows must have tilt in sashes, welded frames, cam and sash locks, and must
comply with Emergency Escape requirement of the building code for all bedrooms.

2. Windows shall be manufactured by Harvey (Classic Series), Viking, Mercury-Excellum,
NorthEast (DH 100) or equivalent. Windows shall be installed in accordance with the
manufacturer’'s recommendations.
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3. Frames and sash shall be properly adjusted for tight closure and easy operation. Frames

shall be thoroughly sealed at the interfaces with the walls (inside & out) prior to completion
of finish work.

K. Basement Vinyl Replacement Windows

1. Remove and discard as lead waste any leaded basement windows.

2. Furnish and install new vinyl replacement basement windows manufactured by Harvey,
Viking, Mercury-Excellum or equivalent. Windows shall be installed in accordance with the
manufacturer's recommendations.

L. Vinyl Siding

1. Siding shall be of first quality manufactured by Vipco, Certainteed, or equivalent. Color by
Owner. Provide 50-year warranty. Apply Amocor XP38 fanfold insulation board or
equivalent, following the manufacturer’s instructions to enclose lead paint.

2. Replace lead-based paint containing components of attic vents or combination gable and
soffit vents to meet ventilation requirements for roof and attic areas.

3. Install vinyl siding and aluminum or vinyl wrapped trim following manufacturer
specifications.

M. Exterior Porch Flooring

1. Tongue & Groove flooring, if specified or requested as an Alternate, is to be 5/4” Fir or 34"
Mahogany. When Plywood is specified, materials to be %2" Exterior Grade Plywood.

2. Include edge moldings to cover any exposed leaded materials. Caulk all seams. Prime &
paint using sand or other non-slip additive.

N. Interior Porch Flooring

1. When specified, material to be %" luan.

2. Include edge moldings to cover any exposed leaded materials. Caulk all seams.
0. Radiator Covers

1. Radiators must be restored to a sound substrate using high heat paint before the cover is
installed.

2. Radiator covers must be removable (for example by unscrewing a bracket) in case repairs
are necessary. The cover must be a professionally manufactured radiator cover or be
made using metal grille mounted in a pine frame. Note that heat must be able to rise
through the top as well. Plywood is not acceptable for use in radiator covers.

P. Sheetrock and wood enclosure materials shall meet current code requirements for such
products and specified applications.
Q. Overhead Garage Doors
CSA Project No. LEAD-BASED PAINT ABATEMENT
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PART 3 -

1. Furnish and install new overhead garage doors (number required to replace those
removed) and any and all tracks, rails, springs, hardware, etc. to make operational.
Hardware should include an outside handle and keyed lock for each door installed. The
doors must be three-layer pressure bonded construction (steel + insulation + steel)
construction. Standard Colors — Owner to choose any standard color available from
Manufacturer. Warranty must be a minimum of 20 years from Manufacturer.

2. Manufacturer to be Clopay or equal and meet Clopay’'s Premimum Series specifications or
equal. No automatic openers are to be included. If, however, the existing Overhead door
units being replaced have automatic openers, contractor to reuse and make operable or
replace with new unit(s).

3. Submittal of Manufacturers catalog cuts with all pertinent information, including warranty

information, to be submitted to Waterbury Health Department and Owner for approval prior
to placing order.

EXECUTION

3.1 WORKER HYGIENE PRACTICES

A.

Workers shall don protective gear prior to entering work area including respirators, disposable
coveralls, and footwear. No street clothes shall be permitted to be worn under protective
clothing. The Contractor shall provide a clean area for workers to store street clothes and
personal belongings.

Eye protection, head protection, and ear protection shall be provided to each worker.

While leaving respirators on, workers shall remove all gross contamination, debris, and dust
from disposable coveralls and remove coveralls and footwear and place in hazardous waste
disposal bag prior to leaving work area.

The Contractor shall establish a wash station in close proximity to the work area where workers
shall decontaminate their person. The wash station shall be supplied with warm water and soap
and an ample supply of drying towels. Wash water shall be tested for proper disposal.

All equipment used by workers inside the work area shall be wet wiped or bagged for later
decontamination before removal from work area.

The Contractor is responsible for using safe procedures to avoid electrical hazards. All
temporary electrical wiring will be protected by GFls.

3.2 WORK AREA PREPARATION

A. Interior
1. The tenants are responsible for packing all personal items for removal out of proposed
abatement area(s). The Lead Abatement Contractor shall move the personal belongings
to an easily accessible area to maintain tenant access to their belongings.
2. The Lead Abatement Contractor shall conduct pre-cleaning activities including HEPA
vacuuming floors and horizontal surfaces in the proposed work area.
CSA Project No. LEAD-BASED PAINT ABATEMENT
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3. The Lead Abatement Contractor shall remove all moveable objects from the proposed

10.

work area.

The Lead Abatement Contractor shall cover all non-moveable objects with a single layer
of six (6)-mil polyethylene sheeting.

The Lead Abatement Contractor shall cover the floors with two (2) layers of six (6)-mil
polyethylene sheeting.

The Lead Abatement Contractor shall cover ducts, diffusers, exhausts, windows, door
openings or other penetrations with a single layer of six (6)-mil polyethylene sheeting.

The Lead Abatement Contractor shall post lead warning signs at all ingresses to the work
area.

The Lead Abatement Contractor shall establish a worker decontamination facility
adjacent to the work area(s). The decontamination facility shall be equipped with warm
running water, soap, and drying towels.

The Lead Abatement Contractor may elect to construct mini-enclosures around the
interiors of the windows or components scheduled for abatement. If mini-enclosures are
not constructed, the entire room shall be treated as the work area and must be cleaned in
accordance with this Specification.

Install six (6)-mil critical barriers over the interior of window openings if window will be
removed from the exterior of the building.

Exterior

1.

Cover all shrubbery, plantings, stoops, etc. with opaque tarps, which will prevent damage
or burning from the sun.

Regulate the exterior work area with lead-warning tape. The lead warning tape shall
extend around the perimeter of the work area creating a minimum of a ten (10)-foot buffer
zone between abatement operations and the warning tape.

Post lead-abatement warning signs at conspicuous areas around the perimeter of the
abatement area. Unauthorized personnel shall be prohibited from entering the abatement
area.

Utilize six (6)-mil polyethylene sheeting on the ground and/or porch floors. The sheeting
shall extend a minimum of ten (10) feet from the foundation of the building. Sheeting
shall be secured to the foundation utilizing duct tape.

The edges of the sheeting shall be weighted to avoid blowing or lifting.

3.3 LEAD ABATEMENT PROCEDURES

A. Window Removal and Replacement Procedures
1. The Contractor shall conduct work area abatement preparation as specified in Sections
CSA Project No. LEAD-BASED PAINT ABATEMENT
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3.1 and 3.2 prior to conducting abatement activities.

The Contractor shall HEPA vacuum any loose or flaking paint from the component prior
to removing the component.

The Contractor shall manually remove the window sashes in the following sequence:

Remove exterior window screens/storms where necessary and recycle
Remove interior window stops

Remove inner sash by cutting sash cords

Remove wood parting beads

Remove outer sash by cutting sash cords

coooTw

Stabilize all loose paint on window jambs, wells and exterior sills. HEPA vacuum window
jambs, wells and exterior sills.

Prior to installation of new vinyl windows, the Lead Abatement Contractor shall label the
components containing lead-based paint with the warning “Danger: Lead-Based Paint” in
permanent ink behind the enclosure.

The Lead Hazard Reduction Contractor shall Remove window sash weights from cavities
and insulate the entire cavity of the window jambs and header with insulation prior to or
after window installation. If the Lead Abatement Contractor chooses to use a spray foam
insulation, the MSDS must be provided to the Program’s consultant for approval prior to
use.

Exterior blind window stops shall abut the new vinyl window. Exterior blind window stops
shall be liquid encapsulated or enclosed with aluminum coil stock depending on the
scope of work. Re-use interior stops. Replace at Contractor’s cost broken or un-useable
interior stops.

The Lead Abatement Contractor shall immediately place components into appropriate
waste container. All components containing LBP that were removed during the
abatement project shall be assumed to be hazardous waste until analytical results of the
TCLP test are received. Metal components shall be recycled at an approved recycling
facility.

B. Door Removal and Replacement Procedures

1. The Lead Abatement Contractor shall conduct work area abatement preparation as
specified in Sections 3.1 and 3.2 prior to conducting abatement activities.

2. Where doors are to be replaced, remove the door from the hinges and remove the hinges
from the jamb. Avoid damaging the existing jamb if it is to remain.

3. Reinstall the new door, hinges and appropriate hardware. Ensure the door is plumb and
open and closes smoothly.

4. All doors shall be accurately cut and fitted to frames and must operate freely without
binding.

5. Entry doors shall be insulated between the door jambs and rough opening with spun
fiberglass prior to trimming the interior of the door.
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6. Where door systems are to be replaced with pre-hung doors, remove the door, casing if
necessary and avoid damage, then remove the door stop and door jamb.
7. Reinstall new pre-hung system, level and plumb. The door should open and close
smoothly.
8. Re-install the door casing if removed. If the door casing was damaged during removal,

install a new door casing to match existing trim.

Enclosure Procedures

1.

The Lead Abatement Contractor shall conduct work area abatement preparation as
specified in Sections 3.1 and 3.2 prior to conducting abatement activities.

The Lead Abatement Contractor shall stabilize all loose paint on components prior to
enclosure.

The Lead Abatement Contractor shall label the components containing lead-based paint
with the warning “Danger: Lead-Based Paint” in permanent ink behind the enclosure.

The Lead Abatement Contractor shall utilize materials that will provide a permanent
enclosure designed to be effective for twenty (20) years.

Aluminum coil stock enclosures shall be fastened with manufacturer recommended
materials. All seams shall be caulked with compatible non-asbestos caulk.

Rigid enclosure materials such as paneling, sheetrock and plywood shall be mechanically
fastened in conjunction with a non-asbestos compatible adhesive. All seams shall be
caulked and or compounded with a compatible non-asbestos material.

Liquid Encapsulation Procedures

1.

The Lead Abatement Contractor shall conduct work area abatement preparation as
specified in Sections 3.1 and 3.2 prior to conducting abatement activities.

HEPA vacuum and wet scrape all loose and flaking paint from each component to be
encapsulated. The surface shall be rendered intact prior to de-glossing activities.

Clean each component to be encapsulated. Cleaning solutions shall be compatible to the
liquid encapsulant that will be applied. Ensure that encapsulants are not applied over dirt,
grease, mildew, rust, oil or chalk. Measures shall be taken to remove dirt, grease,
mildew, rust, oil or chalk prior to encapsulation.

De-gloss each surface prior to encapsulation in accordance with the manufacturer's
recommended procedures for de-glossing.

Conduct patch tests on each type of architectural component to be encapsulated. Where
feasible, the size of the patch test shall be a minimum of fifteen (15) inches by fifteen (15)
inches on each component. The surface shall be rendered intact, cleaned and de-
glossed prior to performing the patch test. The encapsulant shall be allowed to dry and
cure as required by manufacturer specifications.

Cut an “X” into the center of the patch test area ensuring that the cut goes entirely
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10.

11.

12.

through the encapsulant to the substrate. Each cut shall be a minimum of two (2) inches
long. Use the cutting tool to lift the encapsulant from the substrate at the intersection of
the cutting points. If greater than one-half (1/2) inch of encapsulant is removed, the patch
test fails.

Failure of a patch test shall require a second patch test to be performed. The same
procedures shall be followed for the second patch test.

Fill gouges, holes, gaps, or other imperfections or damage, which may result in failure of
the encapsulant. The damaged areas shall be repaired with materials compatible to the
encapsulant.

Encapsulants shall not be applied when the air temperature of the room where
encapsulants are to be applied is below forty (40) degrees F or above ninety-five (95)
degrees F. In addition, relative humidity is not to be above eighty-five (85) percent or the
temperature of the target surface is above the dew point. Document temperature,
relative humidity and the temperature of the target surface on a daily basis.
Encapsulation procedures may not be conducted when the temperature, relative humidity
or target surface temperature are not in compliance with this section or with the
manufacturer’s specification, whichever is more stringent.

All encapsulants shall be applied in accordance with the manufacturer's specifications,
including but not limited to temperature requirements, humidity requirements, mil
thickness requirements, number of coats, application methods, surface preparation
requirements, dry time, cure time, and tinting.

Encapsulants used for this project shall be an encapsulant that has been approved by the
State of Connecticut Department of Public Health for use in the State of Connecticut.

All lead-based painted components and surfaces that are liquid encapsulated shall be
placed on a Lead-Based Paint Management Plan for continual surveillance.

Paint Stabilization Procedures

1.

The Contractor shall conduct work area abatement preparation as specified in Sections
3.1 and 3.2 prior to conducting abatement activities.

Lightly mist the surface to be stabilized with water. Wet scrape the surface with a drag
scraper or putty knife to remove the loose paint. Continuously mist during scraping. Do
not dry scrape.

Feather paint edges as necessary to remove high spots in paint that may be subject to
future peeling.

Remove all raised paint edges that may be present on surfaces or components.
Surface contaminants that prevent adhesion should be removed by cleaning with a five
(5) percent trisodium phosphate (TSP) and water solution. These contaminants generally

include dirt, grease, and soap films.

Once all loose paint is removed, clean the surface with a five (5) percent TSP and water
solution.

CSA Project No.

1347-44

LEAD-BASED PAINT ABATEMENT
020900-15



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, Connecticut 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project # 2184
7. Wet wipe the surface with clean water. Allow to dry, prime and repaint.
F. Paint Removal Procedure
1. Complete all necessary work area preparation in each area prior to commencing

abatement in that area.

Conduct on-site paint removal utilizing one (1) of the following approved methods or
combinations thereof:

a. Heat gun (not to be operated over seven hundred (700) degrees F).
b. Power equipment with attached HEPA dust collection device
C. Chemical removal agent

Remove all layers of paint and or primers down to a bare substrate. The contractor is
responsible for reducing lead levels below the toxic level on components where paint
removal is specified.

Eagle Environmental, Inc. shall conduct on site XRF testing of abated components to
determine completeness of paint removal. The component(s) shall not be considered
completely abated until XRF measurements are below the toxic level as defined by State
regulations.

G. Specialized Cleaning Procedures

1.

Complete all necessary work area preparation in each area prior to commencing
abatement in that area.

Follow the cleaning procedure described below for hard smooth or semi-porous surfaces:

a. Conduct a thorough HEPA vacuuming of the surface.

b. Wash the floor with a string mop equipped with wringer. Use a five (5) percent
phosphate and water solution. Wring the mop into an empty bucket after each
cleaning and before dipping the mop back into the cleaning solution.

C. Conduct a clean rinse mopping on the floor.

d. Conduct a second HEPA vacuuming of the surface.

Follow the cleaning procedure described below for area rugs:

a. HEPA vacuum the top side of the rug for one (1) minute per ten (10) square feet.

b. Fold the rug in half and HEPA vacuum the back side of the rug and underlying
floor at a rate of one (1) minute per ten (10) square feet.

C. Repeat Step 2 for the other half of the rug.

d. Unfold the rug and HEPA vacuum the top at a rate of two (2) minutes per ten (10)
square feet.

Follow the cleaning procedure described below for carpet:

a. HEPA vacuum the carpet at a rate no faster than two (2) minutes per ten (10)
square feet. Vacuum in a side-to-side motion.
b. HEPA vacuum the carpet in the opposite direction at a rate no faster than 2

minutes per 10 square feet. Vacuum in a side-to-side motion.
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H. Soil Abatement Procedures

1. Complete all necessary work area preparation in each area prior to commencing
abatement in that area.

2. Where soil is to be covered, perform the following:
a. HEPA vacuum and or rake surface soil to remove loose paint chips.
b. Remove small and large debris through raking or manual pick-up.
C. Install rolled weed guard material where specified.
d. Install the following covering materials at the specified depths:

1) Bark Mulch — four (4) inch minimum depth.
2) Top Dressing Topsoil — two (2) inch minimum depth.
3) Gravel, Pea Stone, etc. — four (4) inch minimum depth.

3. Where soil is to be removed, perform the following:
a. Regulate work area around soil removal location(s).
b. Remove visible surface paint chips prior to soil removal.
C. Manually remove soil to specified depth. Lightly mist soil with water to reduce
dust.
d. Place soil in appropriate waste container.
e. Apply replacement soil or materials as specified. Replacement soil must contain
less than two hundred (200) mg/kg of lead.
4, Where ground cover is to be applied, perform the following:
a. Perform steps specified in 3.3 and/or 3.3.
b. Where grass seed is to be planted, utilize a K31 Fescue or equivalent hearty seed.
C. Prepare soil for planting by lightly raking and loosening soil.
d. Apply seed at manufacturer’s recommended covering rate.
e. Cover with straw mulch and water.
f. Install temporary caution tape around planted areas.
g. Caution tape to be removed by Owner once grass is established.
3.4 CLEANING
A. Interior
1. The Contractor shall ensure that all tools and materials are adequately cleaned at the

completion of each shift.

2. The Contractor shall remove all gross waste from the lead abatement area prior to
conducting final cleaning operations. All waste shall be treated as hazardous until the
analytical results from the TCLP tests are received.

3. The Contractor shall thoroughly HEPA vacuum all flat surfaces and components including
polyethylene sheeting within and/or adjacent to the lead abatement work area.
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4, The Contractor shall remove polyethylene sheeting from floors and non-moveable objects

following the initial cleaning. Polyethylene sheeting shall be folded inwards from the
corners and folded upon itself.

The following final cleaning shall be conducted following removal of polyethylene
sheeting:

HEPA vacuum floors and horizontal surfaces.

Wet clean floors and horizontal surfaces with a five (5) percent phosphate solution
Conduct second HEPA vacuuming on floors and horizontal surfaces.

Wait twenty-four (24) hour for dust settlement period.

Repeat steps a, b and c.

coooTw

3.5 FINISH WORK AND WORKMANSHIP

A.

Refer to the project Architect's specifications for finish work and workmanship requirements.

3.6 DISPOSAL OF WASTE MATERIALS

A.

The Contractor shall perform the following:

1.

Assure that all waste is properly disposed of according to local, state and federal law and
regulations and at the minimum practical cost.

All waste should be considered hazardous lead waste. The Contractor is responsible for
proper disposal of all waste generated during the project.

All primary waste materials generated during lead hazard reduction, i.e. windows, doors,
wood components, plaster, etc. shall be characterized for proper disposal utilizing the TCLP
method. The cost associated with the TCLP sampling and analysis shall be the
responsibility of the Contractor.

All secondary waste materials generated during lead hazard reduction, i.e. disposable
clothing, polyethylene sheeting, waste water, etc., shall have confirmatory TCLP testing to
determine waste characterization. This testing shall be performed and paid for by the
Contractor.

The Lead Abatement Contractor shall comply with the requirements for small quantity
generators (generates between one hundred (100) kg and one thousand (1000) kg of
hazardous waste in a month or accumulates no more than one thousand (1000) kg of
hazardous waste on-site at any one time and stores waste for no greater than ninety (90)
days).

The Contractor shall ensure that all hazardous waste generated is sent off-site to permitted
hazardous waste treatment, storage, or disposal facilities (TSDF).

The Contractor shall use DEEP permitted transporters for transport of hazardous waste.

The Contractor shall apply for a temporary EPA identification humber, where applicable.
Hazardous waste manifests must be utilized which bear this I.D. number.

The Contractor must comply with hazardous waste containerization requirements including
but not limited to maintaining the containers in good condition, keeping containers closed
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and locked while in storage, properly labeling and dating containers, and using containers
which are DEEP approved for over the road use.

10. The Contractor shall develop a written inspection schedule to inspect any containers of
hazardous waste at least weekly.

11. The Contractor must designate an emergency coordinator who will be responsible for
coordinating emergency response measures. Basic emergency information must be listed
in writing, and posted next to the on-site telephone. This information must include the name
and number of the emergency coordinator.

12. The Contractor must develop a written contingency plan for the site, which describe actions
personnel will take in response to fires or other emergencies that may result in a release of
hazardous waste constituents. The plan must meet certain content requirements and
copies of the plan must be submitted to certain local emergency response officials.

13. The Contractor must provide written notification to local fire departments and/or police
regarding the location, nature, and duration of the lead-removal project, and regarding the
type and quantity of hazardous waste that may be stored at the site.

14. The Contractor must train their employees in hazardous waste management. They must
maintain certain documentation regarding their training program, including the names, job
titles, and job descriptions of the employees involved with hazardous waste management, a
written description of the training that is given, and records documenting that employees
have been trained. Annual updates of training must also be given.

15. The Contractor may not store hazardous waste on-site for greater than ninety (90) days
without a TSDF permit.

16. Before leaving the site for the last time, the Contractor must remove any remaining
hazardous waste and must decontaminate any equipment, storage areas, structures, soil,
etc. contaminated as a result of the removal or storage of the hazardous waste generated
at the site.

Contractor and Owner shall comply with the following:

1. Contractor agrees to assume responsibility of all waste. The homeowner will not participate
with the waste disposal in any way.

3.7 POST RENOVATION CLEANING VERIFICATION

A. The Lead Abatement Contractor must perform a visual inspection to determine whether dust,
debris or residue is still present. If present, the abatement area shall be re-cleaned following
the specified cleaning procedures.

B. Contractor cleaning verification cloths will not be used for this project. Dust sampling by the
Program’s Consultant shall be performed in each interior area where lead-hazard reduction
work was performed. This includes specialized cleaning procedures and window replacement
procedures performed from the exterior of the building.

C. The following criteria must be met for final clearance dust wipe samples where renovation work
is performed:
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1. Floors: 40ug/ft?
2. Window Sills:  250ug/ft?

D.

3.

Window Wells: 400ug/ft?

Clearance dust wipe samples that fail shall be re-cleaned at the Contractor's expense until dust
wipe sampling meets the applicable criteria.

3.8 RECORDKEEPING

A. The Contractor must retain and, if requested, make available to EPA all records necessary to
demonstrate compliance with the RRP Rule for a period of 3 years following completion of the
renovation.

B. The Contractor must retain the following records and provide a copy to Program’s Consultant at
the completion of the project:

1. Records or reports certifying that a determination had been made that lead-based paint was
not present on components affected by the renovation including reports by a State of
Connecticut licensed Lead Inspector, records by a Certified Renovator after using EPA-
recognized test kits, including an identification of the manufacturer and model of any test
kits used, a description of the components that were tested including their locations, and the
results of each test kit used.

2. Signed and dated acknowledgement of receipt of notification dissemination of pamphlet.

3. Certifications of attempted delivery of pamphlet.

4. Certificates of mailing of pamphlet.

5. Records of notification activities performed regarding common area and child occupied
facilities renovations.

6. Documentation of compliance that a certified renovator was assigned to the project, the
certified renovator provided on-the-job training for workers used on the project, the certified
renovator performed or directed worker who performed all the tasks, the certified renovator
performed the post-renovation cleaning verification.
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-END OF SECTION-
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TABLE A

SCOPE OF WORK
87 ATLANTIC AVENUE
GROTON, CONNECTICUT

Item # Room Component Side Quantity Abatement Method
INTERIOR
1 Walls, ceiling ABC,D All Liquid encapsulate
2 Window casings B,C,D All Liquid encapsulate
3 Enclosed Porch Window casings, window sills, window blindstops A 2 Openings L|qU|d_encapsuIate
(009) Replace with new pre-hung
4 Door, door casing, door jamb, door jamb stop A 1 Opening entry door system and liquid
encapsulate door casing
5 Paint removal
5A Door threshold A 1 Bach Replace with new threshold
EXTERIORS
6 Aluminum storm windows 2 Openings Remove and recycle
) Facades Wood window sashes in Bedroom 2 (008) 5 Openings Replace with new vinyl replacement
and Bedroom 3 (010) pening windows

A = Alternate Bid
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The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184

SECTION 02200 - EXCAVATION

PART 1 - GENERAL

1.1 - RELATED

A.

DOCUMENTS

Drawings and general provisions of the Contract, including General and Special
Conditions, and Division 1 Specification sections, apply to work specified in this Section.

1.2 - WORK INCLUDED

A.

B.

C.

1.3 - RELATED

A.

B.

1.4 - PROJECT

A.

B.

Excavate for new building footings and foundations.

Trench for site utilities as shown on the Drawings.

Coordinate with lifting contractor as per schedule and location of cribbing.

WORK SPECIFIED ELSEWHERE

Fill and Backfill is specified in Section 02215.

Concrete operations are specified in General Notes.

CONDITIONS

Verify that survey bench mark and intended elevations for the Work are as indicated.

Protect bench marks, survey control points, existing structures, fences, sidewalks, paving,
and curbs from excavating equipment and vehicular traffic.

Notify “Call Before You Dig” prior to beginning the work.

Existing house will be elevated during excavation operations.

PART 2 - PRODUCTS

NOT USED

CSA Project No.
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PART 3 - EXECUTION

3.1 - PREPARATION

A.

B.

C.

Identify required lines, levels, contours, and datum locations.
Locate, identify, and protect utilities that remain and protect from damage.

Notify utility company to remove and relocate utilities as required.

3.2 - EXCAVATING

A.

B.

Excavate to accommodate new structures and construction operations.

Notify Architect of unexpected subsurface conditions and discontinue affected Work in
area until notified to resume work.

Slope banks of excavations deeper than 4 feet to angle of repose or less until shored.

Do not excavate below a 2 hor: 1 ver line drawn outward and downward from the bottom
outside edge of an existing footing to remain.

Cut utility trenches wide enough to allow inspection of installed utilities.
Hand trim excavations. Remove loose matter.
Remove lumped subsoil, boulders, and rock up to 1/3 cu yd measured by volume.

Correct areas that are over-excavated and load-bearing surfaces that are disturbed; see
Section 02215.

Grade top perimeter of excavation to prevent surface water from draining into excavation.
Remove excavated material that is unsuitable for re-use from site.

Stockpile excavated material to be re-used in area designated on site. Protect from
erosion.

Remove excess excavated material from site.
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3.3 - PREPARATION FOR BUILDING FOUNDATIONS

A. Excavate at new footing locations to design bearing grade shown on drawings.

B. Excavate deeper, as needed, to expose natural granular soils at footings.

C. Recompact footing bearing surface, after Architect has observed conditions, to consist of
natural soil.

D. Lower footing or place compacted structural fill to design footing grade.

E. Compacted structural fill placed below a footing, to replace unsuitable bearing soils, must

extend to lateral limits beyond the footing equal to the depth of fill below the footing plus
two (2) feet.

3.4 - PREPARATION FOR UTILITY PLACEMENT

A. Cut out soft areas of subgrade not capable of compaction in place. Backfill with structural
fill.

B. Compact subgrade to density equal to or greater than requirements for subsequent fill
material.

C. Until ready to backfill, maintain excavations and prevent loose soil from falling into
excavation.

3.5 - FIELD QUALITY CONTROL

A. Provide for visual inspection of load-bearing excavated surfaces before placement of
foundations.

3.6 - PROTECTION

A. Prevent displacement of banks and keep loose soil from falling into excavation; maintain
soil stability.

B. Protect bottom of excavations and soil adjacent to and beneath foundation from freezing.

C. Protect load bearing cribbing installed by lifting contractor.

END OF SECTION 02200
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SECTION 02215 - FILL AND BACKFILL

PART 1 - GENERAL

1.1 - RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Special
Conditions, and Division 1 Specification sections, apply to work specified in this Section.

1.2 - WORK INCLUDED

A.

C.

Filling, backfilling, and compacting for building volume below grade, footings, and utilities
within the building perimeter. Contractor shall provide fill as required to achieve required
elevation.

Backfilling and compacting for utilities trenches shown on the Drawings. Contractor shall
backfill and compact trenches to elevation of adjacent grade or as otherwise shown on
the Drawings.

Prepare base for cribbing supports, location by lifting contractor.

1.3 - RELATED WORK SPECIFIED ELSEWHERE

A.

B.

Lawn & Planting Restoration is specified in Section 02900.

Concrete operations are specified in General Notes.

1.4 - REFERENCES

A.

ASTM C 136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates;
2001.

ASTM D 698 - Standard Test Methods for Laboratory Compaction Characteristics of Soil
Using Standard Effort (12,400 ft-Ibf/ft3 (600 kN-m/m3)); 2000a.

ASTM D 1556 - Standard Test Method for Density and Unit Weight of Soil in Place by the
Sand-Cone Method; 2000.

ASTM D 1557 - Standard Test Methods for Laboratory Compaction Characteristics of Soil
Using Modified Effort (56,000 ft-Ibf/ft3(2,700 kN-m/m3)); 2002.

ASTM D 2487 - Standard Practice for Classification of Soil for Engineering Purposes
(Unified Soil Classification System); 2000.

CSA Project No.

1347-44

FILL AND BACKFILL
02215-1



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence

Community Development Block Grant 87 Atlantic Avenue

Disaster Recovery Program (CDBG-DR) Groton, CT 06340

DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184
F. ASTM D 3017 - Standard Test Method for Water Content of Soil and Rock in Place by

Nuclear Methods (Shallow Depth); 2001.
1.5 - SOURCE QUALITY CONTROL

A. Where fill materials are specified by reference to a specific standard, test and analyze
samples for compliance before delivery to site.

B. If tests indicate materials do not meet specified requirements, change material and retest.
C. Provide materials of each type from same source throughout the Work.
1.6 - SUBMITTALS
A. Submit Compaction Density Test Reports.
B. Submit soil gradation reports for all types of materials.
1.7 - PROJECT CONDITIONS

A. Provide sufficient quantities of fill to meet project schedule and requirements. When
necessary, store materials on site in advance of need.

B. When fill materials need to be stored on site, locate stockpiles as directed by the Owner.
1. _Separqtg differing materials with dividers or stockpile separately to prevent
intermixing.
2. Prevent contamination.
3. Protect stockpiles from erosion and deterioration of materials.
C. Verify that survey bench marks and intended elevations for the Work are as indicated.
D. Existing house will be elevated during backfill operations.

PART 2 - PRODUCTS

2.1 - FILL MATERIALS

A. General Fill: Subsoil excavated on-site, or off-site material.
1. Graded.
2. 100% passing 3 ¥z inch, not more than 20% passing No. 200 sieve.
CSA Project No. FILL AND BACKFILL

1347-44 02215-2



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184
B. Structural Fill: (off-site material) for use below building footings:
1. Well graded within the following limits:

Sieve Size Percent Finer By Weight

4in. 100
No. 4 20-80
No. 40 5-50
No. 200 0-10
2. Free of stones larger than 4 inches, organic matter, and debris.
3. All structural fill shall be sand, sand/gravel, gravelly sand or processed material

that is obtained from off site.
C. Common Fill — (off-site material) for use below the building footprint:
1. Well graded within the following limits:

Sieve Size Percent Finer By Weight

5in. 100
No. 4 20-80
No. 40 0-50
No. 200 0-20
2. Free of stones larger than 5 in. and organic matter. (see item below for additional
information).
3. All granular fill shall be sand, sand/gravel, gravelly sand or processed material

that is obtained from off-site sources or on-site excavation.

D. Stone Fill - Pea Gravel: Natural stone; washed, free of clay, shale, organic matter.
1. Grade in accordance with ASTM D 2487 Group Symbol GM.
2. Graded in accordance with ATM C 136, within the following limits:
a. Minimum Size: 1/4 inch.
b. Maximum Size: 5/8 inch.
CSA Project No. FILL AND BACKFILL
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E. Sand: Natural river or bank sand; washed; free of silt, clay, loam, friable or soluble

materials, and organic matter.

1. Grade in accordance with ASTM D 2487 Group Symbol SW.
2. Graded in accordance with ASTM C 136; within the following limits:
a. No. 4 sieve: 100 percent passing.
b. No. 14 sieve: 10 to 100 percent passing.
C. No. 50 sieve: 5 to 90 percent passing.
d. No. 100 sieve: 4 to 30 percent passing.
e. No. 200 sieve: 0 percent passing.

2.2 - ACCESSORIES

A. Geotextile Fabric: Non-biodegradable, woven, silt film.

PART 3 - EXECUTION
3.1 - EXAMINATION
A. Identify required lines, levels, contours, and datum locations.
B. Verify subdrainage, dampproofing, or waterproofing installation has been inspected.

3.2 - PREPARATION

A. Scarify and proof roll subgrade surface to a depth of 6 inches to identify soft spots.

B. Cut out soft areas of subgrade not capable of compaction in place. Backfill with fill as
directed.

C. Compact subgrade to density equal to or greater than requirements for subsequent fill
material.

D. Until ready to fill, maintain excavations and prevent loose soil from falling into excavation.

E. Compact base area under load bearing cribbing by lifting contractor.

F. Remove all existing building foundation components prior to placing fill.

CSA Project No. FILL AND BACKFILL
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3.3 - FILLING

A. Fill to contours and elevations indicated using unfrozen materials.

B. Fill up to subgrade elevations unless otherwise indicated.

C. Employ a placement method that does not disturb or damage other work.

D. Systematically fill to allow maximum time for natural settlement. Do not fill over porous,

wet, frozen or spongy subgrade surfaces.
E. Maintain optimum moisture content of fill materials to attain required compaction density.

F. Common Fill: Place and compact materials in equal continuous layers not exceeding 6
inches compacted depth.

G. Correct areas that are over-excavated.

1. Load-bearing foundation surfaces: Use structural fill, flush to required elevation,
compacted to 95 percent of maximum dry density.

2. Other areas: Use common fill, flush to required elevation, compacted to
minimum 92 percent of maximum dry density.

3. Compaction Density Unless Otherwise Specified or Indicated:

a. Under paving, slabs-on-grade, and similar construction: 95 percent of
maximum dry density.

b. At other locations: 92 percent of maximum dry density.
4, Reshape and re-compact fills subjected to vehicular traffic.

3.4 - FILL AT SPECIFIC LOCATIONS

A. Use general fill unless otherwise specified or indicated.
B. Fill at building:
1. Use structural fill below building footings and common fill at all other areas..
2. Fill up to subgrade elevations.
3. Maximum depth per lift: 8" prior to compaction.
4. Compact to minimum percent of maximum dry density as directed.
CSA Project No. FILL AND BACKFILL
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C. Buried Utility Piping and Conduits in Trenches:

1. Bedding: Use structural fill.

2. Cover with general fill.

3. Fill up to existing grade elevation.

4. Maximum depth per lift: 12" prior to compaction.

5. Compact to minimum percent of maximum dry density as directed.

3.5- TOLERANCES

A. Top Surface of General Filling: Plus or minus 1 inch from required elevations.

B. Top Surface of Filling Under Paved Areas: Plus or minus 1 inch from required elevations.
3.6 - FIELD QUALITY CONTROL

A. Perform compaction density testing on compacted fill in accordance with ASTM D1556,
ASTM D2167, ASTM D2922, or ASTM D3017.

B. If tests indicate work does not meet specified requirements, remove work, replace and
retest.

C. All expenses in connection with tests specified herein shall be borne by the Owner. The
testing laboratory selected to conduct the tests shall be approved by the Owner and the
Architect.

3.7 - CLEAN-UP
A. Leave unused materials in a neat, compact stockpile.
B. Remove unused stockpiled materials, leave area in a clean and neat condition. Grade

stockpile area to prevent standing surface water.

C. Leave borrow areas in a clean and neat condition. Grade to prevent standing surface
water.

CSA Project No. FILL AND BACKFILL
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3.8 - REMEDIAL WORK

A. At the completion of the work, patch lawn areas disturbed by the work of this Contract.
Provide additional topsoil, regrade and reseed as required.

B. Patch paved areas disturbed by trenching with the same surface material removed. See
additional requirements in Section 01500, cutting and patching.

END OF SECTION 02215

CSA Project No. FILL AND BACKFILL
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SECTION 02230 - CLEARING & GRUBBING

PART 1

1.1

1.2

1.3

- GENERAL

SUMMARY

Section Includes:

1. Protecting existing vegetation to remain.

2. Removing existing vegetation and shrubs shown on the plans.
3. Clearing and grubbing.

4. Stripping and stockpiling topsoil.

5. Removing above- and below-grade site improvements.

6. Temporary erosion- and sedimentation-control measures.
MATERIAL OWNERSHIP

Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain on
Owner's property, cleared materials shall become Contractor's property and shall be removed
from Project site.

PROJECT CONDITIONS

Traffic: Minimize interference with adjoining roads, driveways, parking areas, walks, and other
adjacent occupied or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities
without permission from the Town of Groton and/or property owners.
2. Provide alternate routes around closed or obstructed traffic ways to the extent possible.

Salvable Improvements: Carefully remove items indicated to be salvaged or relocated and store
on Owner's premises.

Utility Locator Service: Notify ‘Call Before You Dig’ prior to the construction effort.

D. Do not commence site clearing operations until erosion and sedimentation control measures are
installed.
CSA Project No. CLEARING & GRUBBING
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E. The following practices are prohibited within close proximity to trees to be preserved:

1. Storage of construction materials, debris, or excavated material.

2. Parking of vehicles or equipment.

3. Excavation unless otherwise indicated.

4. Attachment of signs to or wrapping materials around trees or plants unless otherwise

indicated.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Erosion Control Materials: Shall meet all requirements of the 2002 Connecticut Guidelines for
Soil Erosion and Sediment Control, and conform to the details provided in the Drawings.

PART 3 - EXECUTION

3.1 PREPARATION
A.  Protect and maintain benchmarks and survey control points from disturbance during
construction.
B.  Locate, clearly identify, and protect trees, shrubs, and other vegetation to remain or to be
relocated.
C.  Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to Owner.

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL

A.  Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways,
according to the Drawings and requirements of authorities having jurisdiction.

B.  Verify that flows of water redirected from construction areas or generated by construction
activity do not create impacts outside the limits of construction.

CSA Project No. CLEARING & GRUBBING
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C.  Inspect, maintain, and repair erosion- and sedimentation-control measures during construction

until permanent vegetation has been established.
D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during
removal.
33 TREE AND PLANT PROTECTION
A.  General: Protect trees and plants remaining on-site.
B.  Repair or replace trees, shrubs, and other vegetation indicated to remain that are damaged by
construction operations, in a manner approved by Architect.
3.4 EXISTING UTILITIES
A.  Locate, identify, and disconnect utilities indicated to be removed or relocated.
1. Coordinate with applicable utility companies if necessary.
B.  Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or

others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than four days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner’s permission.
3.5 CLEARING AND GRUBBING

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new
construction.
1. Remove stumps and roots of shrubs to be removed.
2. Use care to protect trees to be saved.

B.  Fill depressions caused by clearing and grubbing operations with satisfactory soil material

unless further excavation or earthwork is indicated.

1. Place fill material in horizontal lifts not exceeding a loose depth of 8 inches, and compact
each lift to 95% modified proctor density.

CSA Project No. CLEARING & GRUBBING
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3.6 TOPSOIL STRIPPING
A.  Remove sod and grass before stripping topsoil.
B.  Strip topsoil in a manner to prevent intermingling with underlying subsoil or other waste
materials.
C.  Stockpile topsoil away from edge of excavations without intermixing with subsoil. Grade and
shape stockpiles to drain surface water. Cover to prevent windblown dust and erosion by water.
3.7 SITE IMPROVEMENTS
A.  Remove existing above- and below-grade improvements as indicated and necessary to facilitate
new construction.
3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS
A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste
materials including trash and debris, and legally dispose of them off Owner's property.
3.9 Storm Drainage
A.  Protect existing storm drainage structures to remain from damage during construction.

END OF SECTION 02230
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SECTION 02374 - EROSION CONTROL

PART 1 - GENERAL

1.1

A.

1.2

A.

B.

1.3

A.

1.4

A.

SUMMARY
Section Includes:

1. Temporary erosion and sedimentation control materials and practices.

QUALITY ASSURANCE

Provide products of acceptable manufacturers which have been in satisfactory use in similar
service for three years. Use experienced installers.

Comply with all governing codes and regulations including the 2002 Connecticut Guidelines for
Soil Erosion and Sediment Control.

DELIVERY, STORAGE, AND HANDLING

Deliver, handle, and store materials in accordance with manufacturer's written instructions.

MAINTENANCE SERVICE

Maintain temporary erosion control measures until site is stabilized and accepted by the
Engineer.

PART 2 - PRODUCTS

2.1 EROSION CONTROL MATERIALS
A.  Silt Fencing:
1. Filter Fabric: Extra strength filter fabric (50 lbs/lin.in. min.), or a combination of standard
strength (30 1bs/lin inch minimum) and 14 gauge woven wire fence.
CSA Project No. EROSION CONTROL
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2. Fence posts: 27x2” pressure treated wood, minimum of 48” high.
B. Haybales: Haybales shall be composed of non-degraded straw in reasonable condition.

C.  Filter Fabric; Filter Fabric for drywell grate wrap shall meet requirements for Silt Fencing Filter
Fabric.
PART 3 - EXECUTION
3.1 GENERAL LAND CONSERVATION
A.  All structural erosion and sediment control practices shall be placed prior to or as the first step
in grading for all areas.
B.  Permanent or temporary soil stabilization shall be applied to disturbed areas within 14 days after
final grade is reached on any portion of the site.
C.  Any disturbed area not stabilized with seeding, sodding, paving, or built upon by November 1%,
or areas disturbed after that date, shall be mulched immediately with hay or straw at the rate of
2 tons per acre and over-seeded by April 15™,
D. At the completion of construction, and establishment of vegetation, all temporary sediment con-
trols shall be removed.
3.2 EROSION CONTROL
A.  Provide straw bales and silt fencing in areas shown on the plans, or in other areas deemed as po-
tential erosion locations.
B.  Silt fencing shall be placed down-gradient of construction areas, as necessary, to control sedi-
ment and minimize erosion until turf is established.
3.3 SILT FENCING
A.  Set posts maximum ten feet (10”) apart. Angle posts approximately 5 degrees upslope.
CSA Project No. EROSION CONTROL
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B.  Excavate a 6”x6” trench upslope and along the line of posts.
C.  Staple wire fencing to upslope side of posts, if applicable.
D.  Attach filter fabric to wire fence or upslope side of posts and extend fabric into trench. Top of
fabric is to be a minimum of 30” above ground level.
E. Backfill and compact excavated soil.
3.4 MAINTENANCE
A.  All erosion and sediment control measures shall be checked weekly and within 24 hours after
each rainfall to assure that the measures are functioning adequately. Sediment that is collected
will be distributed on the protected portion of the site and stabilized.
B.  All stockpiles of earth and topsoil shall be protected with temporary seeding, erosion control
fence around the entire perimeter, or other means to prevent erosion.
3.5 SILT FENCE
A.  Silt fences and filter barriers shall be inspected immediately after each rainfall, at least daily
during prolonged rainfall, and weekly during other periods. Any required repairs shall be made
immediately.
B. Should the fabric on a silt fence or fabric barrier decompose or become ineffective and the bar-
rier is still necessary, it shall be replaced immediately.
C.  Sediment deposits should be removed after each storm event. They must be removed when de-
posits reach approximately one-half the height of the barrier.
D.  For any sediment deposits remaining after the silt fence or filter barrier is no longer required,

the sediment shall be spread, dressed, and seeded to conform to the surrounding area.

END OF SECTION 02374
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SECTION 02750 - CONCRETE PAVEMENT

PART 1 - GENERAL

1.1

1.2

1.3

A.

A.

A.

B.

SUMMARY

Section Includes:

1.  Concrete Walks

SUBMITTALS

Submittals:

1.  Design Mixtures: For each concrete paving mixture. Include alternate design mixtures
when characteristics of materials, Project conditions, weather, test results, or other

circumstances warrant adjustments.

2. Joint Filler: Include manufacturer’s product data sheet.

QUALITY ASSURANCE

Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for
production facilities and equipment.

ACI Publications: Comply with ACI 301 (ACI 301M) unless otherwise indicated.

PART 2 - PRODUCTS

2.1 CONCRETE MATERIALS
A.  Cementitious Material: Use the following cementitious materials, of same type, brand, and
source throughout Project:
CSA Project No. CONCRETE PAVEMENT
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1. Portland Cement: Shall meet CT DOT Form 816 M.03.01.
a. Fly Ash: Shall meet CT DOT Form 816 M.03.01 13(a)
B.  Normal-Weight Aggregates: Shall meet CT DOT Form 816 M.03.01 1&2.
C Water: Potable and complying with CT DOT Form 816 M.03.01 4.
D.  Air-Entraining Admixture: Shall meet CT DOT Form 816 M.03.01 9 (a).
E. Chemical Admixtures: Shall meet CT DOT Form 816 M.03.01 9
F. Joint Filler for Sidewalk Expansion Joint Repair: Sikaflex-2C SL Two-component, self-
leveling, polyurethane elastomeric sealant. Or approved equal.
2.2 CURING MATERIALS

A.  Curing Materials: Shall meet CT DOT Form 816 M.03.01 10

23 CONCRETE MIXTURES

A. Concrete Mixtures: shall meet CT DOT Form 816 M.03.01 Class ‘C’.

24 CONCRETE MIXING

A.  Ready-Mixed Concrete: shall meet CT DOT Form 816 M.03.01.
PART 3 - EXECUTION
3.1 EXAMINATION AND PREPARATION

A.  Proof-roll prepared subbase surface below concrete walks, pads, etc. Identify soft pockets and
areas of excess yielding.

CSA Project No. CONCRETE PAVEMENT
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B.  Remove loose material from compacted subbase surface immediately before placing concrete.

3.2

33

34

EDGE FORMS AND SCREED CONSTRUCTION

Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines,
grades, and elevations. Install forms to allow continuous progress of work and so forms can
remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form-release agent to ensure separation from concrete
without damage.

JOINTS

General: Form construction, isolation, and contraction joints and tool edges true to line, with
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to
centerline unless otherwise indicated.

Construction Joints: Set construction joints at side and end terminations of paving and at
locations where paving operations are stopped for more than one-half hour unless paving
terminates at isolation joints.

Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs,
catch basins, manholes, inlets, structures, other fixed objects, and where indicated.

Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete
thickness.

Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an
edging tool to a 1/4-inch (6-mm) radius. Repeat tooling of edges after applying surface
finishes. Eliminate edging-tool marks on concrete surfaces.

CONCRETE PLACEMENT

Moisten subbase to provide a uniform dampened condition at time concrete is placed.
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3.5

3.6

Comply with CT DOT Form 816 M.03.01 requirements for measuring, mixing, transporting,
placing, and consolidating concrete.

Deposit and spread concrete in a continuous operation between transverse joints. Do not push
or drag concrete into place or use vibrators to move concrete into place.

Screed paving surface with a straightedge and strike off.

Commence initial floating using bull floats or darbies to impart an open-textured and uniform
surface plane before excess moisture or bleed water appears on the surface. Do not further
disturb concrete surfaces before beginning finishing operations or spreading surface treatments.

FLOAT FINISHING
General: Do not add water to concrete surfaces during finishing operations.

Float Finish: Begin the second floating operation when bleed-water sheen has disappeared and
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true
planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform
granular texture.

1.  Burlap Finish: Drag a seamless strip of damp burlap across float-finished concrete,
perpendicular to line of traffic, to provide a uniform, gritty texture.

2. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished
concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture.

3. Medium-to-Coarse-Textured Broom Finish: Provide a coarse finish by striating float-
finished concrete surface 1/16 to 1/8 inch (1.6 to 3 mm) deep with a stiff-bristled broom,
perpendicular to line of traffic. Match finish texture to existing concrete to remain
adjacent to new sidewalks.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.

Comply with ACI 306.1 for cold-weather protection.

CSA Project No. CONCRETE PAVEMENT

1347-44

02750-4



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184

C.  Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy

conditions cause moisture loss approaching 0.2 1b/sq. ft. x h (1 kg/sq. m x h) before and during
finishing operations. Apply according to manufacturer's written instructions after placing,
screeding, and bull floating or darbying concrete but before float finishing.

D.  Begin curing after finishing concrete but not before free water has disappeared from concrete
surface.

E. Curing Methods: Cure concrete in accordance with CT DOT Form 816 M.03.01 10.

3.7 REPAIRS AND PROTECTION

A. Remove and replace concrete sidewalk that is broken, damaged, or defective or that does not
comply with requirements in this Section. Remove work in complete sections from joint to
joint unless otherwise approved by Engineer.

B.  Protect concrete sidewalks from damage.

C. Maintain concrete sidewalks free of stains, discoloration, dirt, and other foreign material.
Sweep sidewalks not more than two days before date scheduled for substantial completion
inspections.

END OF SECTION 02750
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SECTION 02900 — LAWN & PLANTING RESTORATION

PART 1 - GENERAL

1.1

A.

1.2

A.

1.3

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions and
Division 1 Specification Sections, apply to work of this Section.

WORK INCLUDED:

Furnish and install loam and grass seed as required to repair and restore grass areas disturbed
by the work of this contract.

SUBMITTALS

Submit grass seed analysis.

PART 2 - PRODUCTS

2.1 MATERIALS
A. Loam: Clean natural agricultural soil capable of sustaining healthy growth. Soil shall be porous
enough to permit adequate aeration and drainage. Soil shall be relatively free of subsoil,
stones, roots, debris, trash and other foreign materials. Use loam stripped from site and provide
additional loam from off site as required.
B. Grass Seed:
1. Analysis:
70% “Kentucky 31” fescue with 98% purity and 90% germination.
15% “Kentucky Bluegrass” with 97% purity and 70% germination.
15% “Creeping Red Fescue” or “Chewing’s Fescue” with 98% purity and 75%
germination.
2. Grass seed shall be fresh, clean, and of latest crop. Deliver seed in unopened containers
bearing date and guaranteed analysis, or submit certificate of date and analysis.
CSA Project No. LAWN & PLANTING RESTORATION
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PART 3 - EXECUTION

3.1 PREPARATION AND SEEDING

A. Spread loam to compacted depth of 6” or greater.

B. Rake out clods, stones, roots, debris and trash. Largest size of remaining foreign material shall
be %" diameter.

C. Rake loam smooth.

D. Distribute seed at rate of 5 pounds per 1000 square feet with mechanical seeder on calm day.
Seed 50% - 50% at right angles. Seed when weather and ground conditions are proper.

1. Seeding seasons:
From August 15 to October 15
From March 15 to May 1

E. Rake and lightly water seeded loam.

F. In place of dry seeding, hydroseeding may be used. Rate of application shall be the same as
specified for dry seeding.

G. Prevent erosion. In areas subject to erosion, stake soil stabilization mat within topsoil. Stakes
shall be as recommended by Enka Building Products/Colbond. Alternate methods of preventing
erosion may be used if approved by Architect.

3.2 PREPARATION

A. Prevent construction traffic from crossing grass areas.

B. Water grass lightly and frequently until healthy stand of grass is established.

C. Perform maintenance of grass. Water, regrade, reseed and otherwise maintain grass so as to
produce healthy uniform lawn.

END OF SECTION 02900
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SECTION 06200 - FINISH CARPENTRY
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this section.

1.2 - WORK INCLUDED

A. Furnish and install all new interior woodwork exposed to view as shown on the Drawings and
as specified herein.

1.3 - RELATED WORK SPECIFIED ELSEWHERE
A. Wood doors are specified in Section 08200.

B. Painting is specified in Section 09900.

PART 2 - PRODUCTS

2.1 - MATERIALS AND FABRICATION

A. The "Quality Standards" of the Architectural Woodwork Institute (AWI) is hereby incorporated
by reference.

B. Standing & running trim for opaque finish:
1. Quality Grade: "Custom" as defined by AWI.
2. Species: Clear white pine.
3. Profile: Match existing, or as otherwise shown on the Drawings.

C. Standing & running trim for transparent finish:
1. Quality Grade: "Premium" as defined by AWI.
2. Species: Match existing adjacent.
3. Profile: Match existing, or as otherwise shown on the Drawings.

CSA Project No. FINISH CARPENTRY
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PART 3 - EXECUTION
3.1 - WORKMANSHIP

A. Install finish carpentry in a manner consistent with specified quality of manufacturer, and/or
acceptable standards of good practice. Distribute allowed defects to best over-all advantage.

B. Jointing: Produce joints which are true, tight and well nailed. Make joints to conceal
shrinkage. Install trim in pieces as long as possible, jointing only where solid support is
obtained.

1. House or cope interior corners.
2. Blind miter exterior joints.
3. Miter or scarf end-to-end joints.
C. Fastening:
1. Install items straight, true, level, plumb, and firmly anchored in place.
2. Where blocking or backing is required, coordinate as necessary with other trades to

ensure placement of required backing and blocking in a timely manner.

3. Nail trim with finish nails of proper dimension to hold the member firmly in place
without splitting the wood.

4. On exposed wood, set nails for putty.

5. Screw, do not drive, wood screws; except that screws may be started by driving and
then screwed home.

3.2 — FINISHING
A. Sandpaper finished wood surfaces thoroughly as required to produce a uniformly smooth
surface, always sanding in the direction of the grain, except do not sand wood which is
designed or intended to be left rough.

B. No coarse grained sandpaper mark, hammer mark, or other imperfection will be accepted.

C. Fill cracks in existing wood trim with an approved filler material. Sand smooth to match
existing lines and profile prior to finishing.

END OF SECTION 06200
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SECTION 07150 - DAMPPROOFING
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this section.

1.2 - WORK INCLUDED

A. Furnish and install vapor barrier under all new concrete slabs-on-grade and stone surfaced
areas on grade.

B. Furnish and install infiltration barrier (sheathing wrap) under all new vinyl siding.
C. Furnish and install flexible membrane flashing at all new window sills.
1.3 - RELATED WORK SPECIFIED ELSEWHERE

A. Vinyl siding is specified in Section 07460.

PART 2 - PRODUCTS

2.1 - MATERIALS

A. Vapor Barriers:
1. Sub-slab/Sub-stone Vapor barriers: 10 mil thickness Polyethylene.
B. Infiltration Barrier (Sheathing wrap): "Tyvek Home Wrap" as manufactured by Dupont or

approved equal.

C. Self-adhering flexible membrane flashing: “Vycor” as manufactured by W.C. Grace Co., or
approved equal.

CSA Project No. DAMPPROOFING
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PART 3 - EXECUTION
3.1- INSTALLATION OF SUB-SLAB/SUB-STONE VAPOR BARRIER

A. Install vapor barrier over compacted fill prior to installation of stone surface barrier at grade.
Do not install more material than will be covered on a given day.

B. Minimum lap 6" at joints. Seal all joints as recommended by barrier manufacturer.

C. Avoid tearing. Patch tears with pieces of vapor barrier lapping tear 6" in all directions. Tape
patches in place. Tape around all penetrations through vapor barrier.

3.2 - INSTALLATION OF INFILTRATION BARRIER

A. Install infiltration barrier (Sheathing wrap) on outside of wall sheathing directly below all new
vinyl siding. Lap horizontal joints upper outside lower, at least 12", and lap vertical joints at
least 12". Tape joints. Tape tightly to protrusions. At windows, doors, and other openings,
tape infiltration barrier over head and jamb flashings and under sill flashings. Install
infiltration barrier to form complete waterproof, windproof film outside sheathing. Hold
infiltration barrier in place using sharp pointed nails with broad plastic heads.

B. After infiltration barrier has been installed, notify Architect for inspection before covering
infiltration barrier, and perform hose testing to demonstrate that infiltration barrier is
waterproof. Tape rips that occur in infiltration barrier.

C. At all window sills, install flexible membrane flashing. Install in accordance with

manufacturer's instructions. Lap over sheathing wrap 8", full width of opening, turning
continuous membrane vertically 4” minimum at each jamb.

END OF SECTION 07150
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SECTION 07200 - INSULATION
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this section.

1.2 - WORK INCLUDED

A. Furnish and install insulation of the types, thicknesses and R values, as shown on the
Drawings and specified herein.

1.3- RELATED WORK SPECIFIED ELSEWHERE

A. Sheathing wrap is specified in Section 07150.

PART 2 - PRODUCTS
2.1 — GENERAL REQUIREMENT

A. All batt, blanket, and fill materials specified in this Section shall conform to the requirements
of ASTM E84 as follows:

1. Where exposed as installed in rooms or spaces, including attics, and crawl spaces,
shall have a flame spread rating of 25 or less and a smoke-developed rating of 450
orless.

2. Where concealed as installed shall have a flame spread of 75 or less and a smoke-

developed rating of 450 or less.
2.2 - MATERIALS

A. Batt Insulation: “EcoTouch Pink Fiberglas” insulation as manufactured by Owens Corning,
foil-faced or unfaced, thickness and/or R values as shown on the Drawings.

B. Rigid Foam Insulation: “Foamular High-R CW Plus” extruded polystyrene rigid foam
insulation board as manufactured by Owens Corning. Thickness and/or R values as shown
on the Drawings.

C. Flashing Tape: “3M All Weather Flashing tape 8067”, or approved equal.

CSA Project No. INSULATION
1347-44 07200-1



The State of Connecticut Bid Package for

Department of Housing (DOH) Jennings Residence
Community Development Block Grant 87 Atlantic Avenue
Disaster Recovery Program (CDBG-DR) Groton, CT 06340
DOH Occupied Rehabilitation and Rebuilding Program (OORR) Project #2184

D. Closed Cell Foam Insulation: “CertaSpray Extreme Weather” Closed Cell Foam Insulation as

manufactured by CertainTeed Corp. Thickness and/or R values as shown on the Drawings.

PART 3 - EXECUTION
3.1 — INSTALLATION OF BATT INSULATION
A. Install batt insulation between joists and studs of all new construction and elsewhere as
shown on the Drawings to form an unbroken blanket. Fit insulation tightly around and behind
obstructions. Install tightly edge to edge. At eaves, provide manufactured inserts or baffles
to hold insulation tight to interior finish.

1. Always install foil face (vapor barrier) of insulation facing warm side of floor or wall
system being insulated.

2. Where there is plumbing in exterior walls, install insulation only on the cold side of
the piping; do not install insulation on the warm side of the piping.

3.2 — INSTALLATION OF BOARD INSULATION

A. Rim joists, headers: Provide rigid foam insulation board of the thicknesses/R value shown at
rim joists of each floor level, in door & window headers, and elsewhere as shown on the
Drawings.

B. Floors over exterior spaces: Fasten rigid foam insulation board to the underside of floor

system located over newly created exterior space. Install in accordance with manufacturer’s
instructions. Seal all board joints using specified flashing tape.

3.3 — INSTALLATION OF CLOSED-CELL FOAM INSULATION

A. Apply closed-cell foam spray on insulation to the thicknesses/ R values shown in specific
locations on the Drawings. Apply in strict accordance with manufacturer’s installation
instructions.

END OF SECTION 07200
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SECTION 07460 - VINYL SIDING

PART 1 - GENE

1.1 - RELATED

A

RAL

DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this section.

1.2 - WORK INCLUDED

A

Furnish and install vinyl siding, including soffits and all accessories as shown on the

Drawings.

1.3 - RELATED WORK SPECIFIED ELSEWHERE

A

Sheathing Wrap is specified in Section 07150.

1.4 - SUBMITTALS

A

Submit selected manufacturer's range of standard colors for Architect's color selection.

1.5 - WARRANTY

A

Provide a 50 year non-prorated warranty of material quality and color stability from selected

manufacturer.
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PART 2 - PRODUCTS
2.1 - ACCEPTABLE MANUFACTURERS
A. Basis of Design: “Classic” as manufactured by CertainTeed Corp. Subject to compliance with

the requirements of the Contract, equal products by one of the following manufacturers may
also be acceptable when approved in advance by the Architect:

1. Alcoa Building Products.
2. Georgia-Pacific Corp.

3. Mastic

4. Wolverine Technologies.

2.2 - SIDING MATERIALS

A. Solid vinyl siding, soffit, and accessories are extruded Poly Vinyl Chloride compound as
defined in ASTM D3670, "Standard Specification for PVC Siding".

1. All vinyl siding material shall have a flame spread rating of 20 or less.

B. Horizontal siding panels shall match existing texture, color and exposure. Provide weep
holes in the shadow leg of the bottom panel, thus allowing the wall to "breathe" and also
permit condensation and water vapor to escape from the wall.

C. Soffit panels: Provide corrugated PVC soffit panels, perforated (ventilated) and non-
perforated, where indicated on the Drawings. Provide panels from same manufacturer as
horizontal siding. Color: match existing.

D. Finish - Vinyl Siding shall be produced from PVC Compound containing quality color
pigments to provide color throughout thickness of siding. Close control of color and gloss
shall be maintained to provide for an attractive, weatherable surface.

2.3 - SIDING ACCESSORIES

A. Provide standard or custom accessory and trim shapes as shown on the Drawings or as
required.

1. All accessories used with vinyl siding shall be produced from the same quality PVC
compound as used for siding, by the same manufacturer.

CSA Project No. VINYL SIDING
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PART 3 - EXECUTION

3.1 - PREPARATION

A. Before starting work, verify governing dimensions at building. Examine, clean, and repair, if
necessary, any adjoining work on which this work in anyway is dependant for its proper
installation.

B. Carefully remove existing gutters and leaders from house if required to complete the work of

this section. Store safely for reinstallation.
3.2 - INSTALLATION
A. Install vinyl siding in accordance with the requirements and recommendations of "Rigid Vinyl
Siding Application”, published by the Society for the Plastics Industry, and manufacturer's
printed installation instructions.
B. Reinstall existing gutters and leaders. Adjust as necessary. Provide any new pieces or other

accessories as required.

END OF SECTION 07460
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SECTION 07600 - FLASHING AND SHEET METAL

PART 1 - GENERAL

1.1 - RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Special
Conditions, and Division 1 Specification sections, apply to work specified in this section.

1.2 - RELATED WORK SPECIFIED ELSEWHERE

A.

Sealants are specified in Section 07900.

PART 2 - PRODUCTS

2.1 - FLASHING MATERIALS

A

For use in Contact with Concrete or Concrete Masonry Units: Galvanized sheet metal.
Thickness: 24 gauge.

For use in wrapping exterior wood trim, fasciae, and rake boards: Aluminum, 0.032” thick.
Color/finish: As selected by Architect.

For all other uses: Aluminum, 0.024" thick. Color/finish: As selected by Architect.

2.2 - ACCESSORIES

A. Fasteners: Use broad-head deformed shank roofing nails for nailing, and use screws, pop-
rivets, and other fasteners where appropriate. Use double galvanized or stainless steel
fasteners to fasten galvanized steel. Use double galvanized or aluminum fasteners to fasten
aluminum. Use of improper fasteners shall be cause for rejection of the work.

B. Solder: ASTM B32, of grade recommended for metal being specified.

C. Sealant: See Section 07900.

CSA Project No. FLASHING AND SHEET METAL
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PART 3 - EXECUTION
3.1 - INSTALLATION, GENERAL

A. Unless shown otherwise, installation of sheet metal work shall conform to the
recommendations of "Roofing and Waterproofing Manual", published by the National Roofing
Contractors Association (NRCA), and "Architectural Sheet Metal Manual", published by Sheet
Metal and Air Conditioning Contractors National Association, Inc. (SMACNA).

B. Wherever metal comes in contact with dissimilar metals, insulation shall be provided between

same consisting of a layer of 15 Ib. saturated roofing felt bonded in mastic, or the surfaces in
contact shall be given a coat of bituminous base paint.

END OF SECTION 07600
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SECTION 07900 - SEALANTS
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this section.

1.2 - WORK INCLUDED

A. Caulk all new openings in exterior walls, including doors, windows, mechanical openings, and
control joints and elsewhere as shown. Caulk both inside and outside.

B. The required interior applications of sealant work include, but are not necessarily limited to
the following general locations:

1. New sound sealed and waterproof joints.
2. New joints between metal door frames and other finished surfaces.
3. New joints between wood frames or wood trim and other finished surfaces.

1.3 - RELATED WORK SPECIFIED ELSEWHERE
A. Finish Carpentry is specified in Section 06200.
1.4 - SUBMITTALS
A. Submit manufacturer's color charts for color selection.
1.5 - DELIVERY, STORAGE AND HANDLING
A. Do not retain at the job site material which has exceeded the shelf life recommended by its

manufacturer.

1.6 - PROJECT/SITE CONDITIONS

A. Apply sealants only to dry surfaces.
B. Do not apply sealants when temperature is below 40 degrees F. or less than 46 degrees F.
and falling.
CSA Project No. SEALANTS
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PART 2 - PRODUCTS

2.1 - MATERIALS

General Exterior sealant: 1-Part type silicone joint sealant complying with Federal
Specification TT-S-001543A, Dow Corning 790 Silicone Building Sealant. Equal products by
Pecora or General Electric are also acceptable. Color: As selected by the Architect.

Sealant for use in filling interior cracks at door and window trim, countertops, wood base, etc.:
Acrylic Latex Caulk (ASTM C384) suitable for painting. Color: white.

Sealant for use in contact with PVC trim (Refer to Bid Alternate #4): Single-component Non-
sag Urethane Sealant:

1. Products: Pecora Corporation: Dynatrol | LX. Equal products by Tremco or
Sonneborn may also be acceptable. Color: As selected by the Architect.

Type and Grade: S (single component) and NS (non-sag).

Class: 50.

Use(s) Related to Exposure: NT (non-traffic).

Sealant Movement: 25/25 - % compression/% extension.

Service Temperature: -20 to + 180 degrees F.

Meets ASTMC920, TT-S-00230C.

Nooh~wN

Joint Backing: Rod stock compatible with sealant being used, size as required.

PART 3 - EXECUTION

3.1 - INSPECTION

A.

Prior to application of sealants, the Contractor shall examine the surfaces of the work to
which sealants will be applied. Correct conditions detrimental to timely and proper
completion of the Work. Do not proceed until unsatisfactory conditions are corrected.

3.2 - PREPARATION

A

Bonding surfaces on both new and remedial jobs must be clean, dust and frost free. Solvent
wipe the surfaces using a clean oil-free rag saturated with solvent compatible with surface
being cleaned, as recommended by sealant manufacturer. Do not flood surfaces with more
solvent than necessary.

Do not clean surfaces with soap, detergent or any water-based cleaner. Make sure that
apparently clean surfaces are not covered with a thin film of construction dust.
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3.3 - APPLICATION

A. Apply joint backing to joints open in back or over 1/2" deep. Compress backing so as to form
a firm stop which will resist sealant pressure.

B. Sealants shall be installed with either a hand operated or air-operated caulking gun with
sufficient pressure to completely fill voids and joints solidly. Extreme care shall be taken to
prevent smearing onto adjacent surfaces. Material shall be heated as recommended by the
manufacturer. Joints shall have a neat, uniform, slightly concave appearance.

C. All sealant work shall strictly conform to the sealant manufacturer's technical instructions for
surface preparation and application procedures to accomplish a weathertight seal.

D. Tool joints within 10 minutes of application. If masking tape is used, remove tape before a
surface skin begins to form.

E. After applying the sealant and after a "skin" has formed, do not disturb the joint for 48 hours.
3.4 - REMEDIAL WORK AND LIMITATIONS

A. Should sealant not completely fill or fully adhere to intended surfaces on first pass, remove
bead and reapply. Do not apply successive beads to fill opening or obtain adhesion.

B. If cleaning solvents stain, abrade, or otherwise damage adjacent materials or surfaces, all
repair, replacement, etc. shall be performed at no additional cost.

3.5- CLEAN UP

A. Completely remove excesses, spillage, "tails", and properly dispose of same; use solvents
recommended by manufacturer of sealant being applied.

B. Select solvents that are compatible with surfaces being cleaned.

END OF SECTION 07900
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SECTION 08550 - CLAD WINDOWS

PART 1 - GENERAL

1.1 - RELATED

A.

DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this section.

1-2 - WORK INCLUDED

A

1.3 - RELATED

A

B.

Provide insulating glass, double hung, fixed round, and awning style clad windows, complete
with screens, in the sizes and locations shown on the Drawings.

WORK SPECIFIED ELSEWHERE
Vinyl Siding is specified in Section 07460.

Sealants are specified in Section 07900.

1.4 — QUALITY ASSURANCE

A.

Windows/window performance shall comply with the requirements of the2009 International
Energy Conservation Code as published by the International Code Council and amended by
the State of Connecticut.

The selected window manufacturer and the General Contractor shall be responsible for
grouped or mulled multiple window arrangements complying with a design wind load
resistance of 110 mph as a group.

PART 2 — PRODUCTS

2.1 - MATERIALS

A.

Basis of Design: “Vigilence” Windows as manufactured by Harvey Industries.

1. Subject to compliance with the requirements of the Contract, “Integrity” from Marvin,
or “400 Series” from Andersen with manufacturer's impact glazing are also
acceptable.
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B. Features and Accessories:

1. Color: White.

2. Glazing: Provide low-E with argon gas insulating glazing for all sash.

3. Screens: Provide one (1) full size screen for each operable window.

4. Provide loose jamb extensions for each window, 3” size for field fit.

5. Interior: Manufacturer's standard paint finish. Color: white. Interior hardware:
white.

6. Provide manufacturer's standard extension sills & headers, panning systems, etc.
and any other accessories required to complete the installation. Color to match
windows.

7. Windows must meet or exceed “Energy Star” requirements.

PART 3 - EXECUTION

3.1 - INSTALLATION

A. Install windows in accordance with manufacturer's recommendations and instructions.
B. Tape window flashing fins to sheathing wrap continuously around entire perimeter.
C. As required for watertightness, provide and install continuous vinyl sections of profiles

required to accomplish a watertight closure condition. Seal all joints with sealant. Color to
match windows.

D. Adjust sash for tight closure and easy operation.

END OF SECTION 08550
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SECTION 09250 - GYPSUM WALLBOARD
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this Section.

1.2 = WORK INCLUDED

A. Furnish and install new gypsum board walls and ceilings as shown on the Drawings.
1.3 - RELATED WORK SPECIFIED ELSEWHERE

A. Insulation is specified in Section 07200.

B. Painting is specified in Section 09900.

PART 2 - PRODUCTS
2.1 - ACCEPTABLE MANUFACTURERS

A. In general, specified products and systems are by U.S. Gypsum Co. Equivalent products and
systems by National Gypsum Co., & Celotex Corp. are also acceptable.

2.2 - MATERIALS

A. Gypsum Board: ASTM C36-78, tapered edge and square edge gypsum board. Where
indicated, use water-resistant gypsum board, or fire rated gypsum board. Board thickness
shall be as shown on the Drawings.

1. Gypsum Board for Garage ceiling only: 5/8” thick “M-Bloc Type X” as manufactured
by American Gypsum, or Architect approved equal.

B. Flood Resistant Wallboard (“paperless wallboard”): “DensArmor Plus interior panels”, as
manufactured by Georgia-Pacific Building Products, or Architect approved equal, 72" thick.
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C. Edge & corner beads, and other required accessories:

1. Corner beads: Paper covered metal type, equal to USG "Bead-X".

2. Casings: Vinyl concealed type typically, equal to U.S.G. P-1, abutting windows or at
intersections of gypsum wallboard to dissimilar materials. No casings shall be
exposed. Metal type may be used at locations not subject to wetness or
condensation.

D. Drywall screws:

1. For fastening gypsum board only to wood studs, use type S bugle head screws with

rust resistant finish meeting ASTM C1002 in length recommended by manufacturer.
Use galvanized screws with WR-GWB.

2. For fastening gypsum wall board and any combination of cement board or plywood
to wood studs, use type S-12 bugle head screws. Use galvanized screws with WR-
GWB.

E. Tape, compound and other required products:
1. Standard products by manufacturer of gypsum board.
F. Other Materials:
1. Provide other materials, not specifically described but required for a complete and

proper installation, as selected by the Contractor from the gypsum board
manufacturer's list of recommended or acceptable products.

PART 3 - EXECUTION

3.1 - SURFACE

A

CONDITIONS

Examine the areas and conditions under which work of this Section will be performed.
Correct conditions detrimental to timely and proper completion of the Work. Do not proceed
until unsatisfactory conditions are corrected.
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3.2 - INSTALLATION

A. If U.S. Gypsum products are used, install gypsum drywall according to "Gypsum Drywall
Construction Handbook", latest edition, published by U.S. Gypsum Company. Also, conform
to the requirements of ASTM C840 and Gypsum Association GA-216, Application and
Finishing of Gypsum Board. Also conform to the requirements and recommendations of
Gypsum Association GA-600, “Fire Resistance Design Manual”. Fasten all gypsum board
products using screws. Do not use nails at any time.

B. Use tapered-edge gypsum board for finish surfaces; use square-edge for backing board.
Fasten gypsum board to all studs as per manufacturer's recommendations.

C. Use casing beads at all butt transitions to dissimilar materials and/or as detailed on Drawings.
Compound, tape and compound over bead. Feather out for smooth finish surface.
Completely conceal bead.

D. Finish fasteners and joints with drywall compound and tape. Apply at least 3 coats of
compound over tape and heads of screws. Conform to the requirements of Gypsum
Association Publications GA-214, Levels of Gypsum Board Finish, and GA-216, Application
and Finishing of Gypsum Board. Unless specified otherwise, the level of gypsum board finish
shall be Level 4.

3.3 - CLEANING UP

A. In addition to other requirements for cleaning, use necessary care to prevent tracking gypsum
and joint finishing compound onto floor surfaces.

END OF SECTION 09250
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SECTION 09900 - PAINTING
PART 1 - GENERAL
1.1 - RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special Conditions,
and Division 1 Specification sections, apply to work specified in this Section.

1.2 - WORK INCLUDED

A. Paint all new interior and exterior surfaces as set forth below. Painting work includes, but is
not necessarily limited to, the following:

Paint all new interior wood trim not scheduled for transparent finish.

Paint all existing interior wall surfaces disturbed by the work of this Contract, entire
wall surface, to next corner or break point.

Paint all new gypsum wallboard exposed to view, unless noted otherwise.

Paint all new interior wood doors not scheduled for transparent finish.

Paint all new louvers, hatches, and access doors unless factory pre-finished.
Paint all new insulated entry doors and frames, interior and exterior, unless factory
pre-finished.

Paint all new exterior wood trim, soffits, and fasciae provided on a unit price basis as
a part of this Contract.

8. Paint all lead-based paint surfaces encapsulated during the remediation process of
specification section 020900. Provide 2 finish coats over encapsulated surface.

N =

o0hsw

N

1.3 — RELATED WORK SPECIFIED ELSEWHERE

A. Unit Prices are specified in Section 01270.

B. Lead-Based Paint Abatement is specified in Section 020900.
C. Finish Carpentry is specified in Section 06200.

d. Gypsum Wallboard is specified in Section 09250.

1.4- SUBMITTALS

A. Submit complete list of proposed materials. For each surface, list materials by manufacturer
and name, and list number of coats. List thinners, if any.

B. Submit complete range of standard and custom mix colors of the selected manufacturer for
color selections.
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1.5 - DELIVERY, STORAGE & HANDLING

A. Deliver all products to job site in manufacturers' unopened containers with seals unbroken
and labels intact.

B. Store products so as to minimize danger of fire and protect building surfaces from spills.
1.6 - PROJECT/SITE CONDITIONS
A. Do not paint when temperature of air or surfaces being painted is below 40 degrees F. Do
not apply epoxy paint when temperature of air or surfaces being painted is below 60 degrees
F. Do not paint when atmosphere is damp, and do not paint when surfaces are damp, unless
paint manufacturer states that paint is intended for such use.

B. Do not paint unless lighting is adequate.

C. Provide ventilation during painting and drying periods.

PART 2 - PRODUCTS
2.1 - ACCEPTABLE MANUFACTURERS

A. Besides manufacturer listed in schedule (PPG Industries, Inc. - Pittsburgh Paints), the
following manufacturers are also acceptable:

Benjamin Moore Co.
Sherwin-Williams Co.

No other paint manufacturer will be accepted.
2.2 - MATERIALS

A. Use first quality products of the types specified in schedule. Deliver all materials to job site in
unopened containers, bearing names of manufacturer and contents.

B. All paints and primers must be less than or equal to the following VOC levels:
1. Flats: 50 grams/liter.
2. Non-Flats: 50 grams/liter.
3. Floor Paint: 100 grams/liter.
C. Use thinners only as recommended or instructed by paint manufacturer.
D. Materials shall meet all requirements of ANSI Z66.1, "Specifications to Minimize Hazards to

Children from Residual Surface Coating Materials".
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2.3-COLORS

A. For interior and exterior surfaces, the Architect shall select colors from full range of standard

ready-mixed and custom-mixed colors offered by supplying manufacturer. Architect shall
submit color selections in schedule form. Follow Architect's schedule exactly.

B. Concealed surfaces, such as door bottoms, may be painted grey.

PART 3 - EXECUTION
3.1 - INSPECTION
A. Examine all surfaces to receive paint.
1. If surfaces are not fit to receive paint; scrape, brush, or remove unsatisfactory
materials by mechanical means, then clean and prepare surfaces for painting
operation. Follow manufacturer's instructions concerning surface suitability.

B. The start of work on any surface shall constitute acceptance of the condition of that surface.

3.2 - PREPARATION

A. Broom-clean entire area before painting.
B. Clean surfaces to be painted.
C. Remove rust. If, in Architect's opinion, primed products have corroded significantly, strip all

primer from such products, prepare again and reprime.

D. Sand and fill rough surfaces, which are not intended to be rough. Spackle interior holes and
cracks. Putty fastener holes after applying prime coat.

E. Seal knots and pitch spots. Wash sap and pitch from surface, and apply Western Pine
Association Formula WP-578 sealer or equivalent as recommended by selected
manufacturer.

F. Protect adjacent surfaces and items. Remove or protect such items as electrical plates and

hardware. After painting, reinstall items removed for protection.

G. On galvanized metal products scheduled to be painted, remove factory applied stabilizers
using solvent, brush blasting or chemical treatment as required. Properly prepare all
galvanized surfaces as required to obtain proper paint adhesion.
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3.3 - APPLICATION

A. Architect has specified number of coats of paint based on the assumption that quality of paint,
opacity of pigments, extent of thinning, and quality of workmanship will be good. If Contractor
disputes Architect's schedule, notify Architect in writing before starting work.

B. Use products as packaged, unless manufacturer specifically directs thinning or other
alteration for proper application. Mix all products thoroughly before, and regularly during
application.

C. Follow manufacturer's directions for millage thickness application and rate of coverage.

D. Apply paint evenly. Produce uniform surfaces. Avoid runs, sags, brush or roller marks,

"holidays", differences in sheen or color, and other blemishes.

E. If specified number of coats is not sufficient to satisfy requirements specified in D. above, as
adjudged by Architect, apply additional coats as required to do so.

F. Brush paint into cracks and seams. Cut straight, neat edges.

G. Do not allow paint to get on adjacent surfaces. Clean up spills and spatters as soon as
possible, and no later than end of same day.

H. Allow each coat to dry as recommended by manufacturer before applying following coat.

l. Between coats, trowel in place drywall compound to cover defects in surface and sand
smooth to match adjacent surfaces. Reprime those areas.

J. At substantial completion, all surfaces shall be clean. If painted surfaces cannot be uniform,
rectify condition by cleaning, or repaint them in accordance with 3.2 and 3.3 of this
specification section.

K. Sand smooth finish enamel between coats.

3.4 - SCHEDULE

A. General
1. Paint concealed surfaces such as door tops and bottoms and panel frames and
edges.
2. Paint mechanical/electrical products unless they are fully concealed and corrosion-
resistant.
3. If shop-applied primer coat is in good condition, field prime coat is not required.

Patch primer where scratched or abraded.
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4. If shop-applied finish coat is in good condition, and if it matches Architect's selected

color, field finishing is not required. Patch where not smooth, uniform, and in tact.

B. Paint all new exposed interior surfaces and any existing surfaces disturbed by the work of this
Contract, except the following:

1.

ltems such as window glass, acoustical tile, ceramic tile, plastic laminates, and
resilient flooring which are customarily not painted.

2. Shop-finished items such as cabinets, window frames, except as required in A.
above.
3. Wood doors, wood trim, and architectural woodwork scheduled for transparent finish.
4. Concrete floors and walls, except where schedule on the Drawings specifically calls
for painted concrete floors or walls.
5. Floor, wall, and ceiling surfaces listed in finish schedule not to be painted.
C. Schedule by surfaces. The following schedule is based on the products of Pittsburgh Paints

as manufactured by PPG Industries, Inc. Equal products of other manufacturers listed in 2.1
above are also acceptable. Submit schedule to the Architect as required in 1.4 above.
Primer coat may be deleted on previously painted surfaces or surfaces receiving liquid
encapsulation performed under specification section 020900.

1.

Interior Gypsum Wallboard Surfaces:

Primer: 1 coat Speedhide Quick-drying Latex Primer-Sealer, 6-2.
Finish: 2 coats Speedhide Interior Enamel Eggshell Latex, 6-411 series.

Interior Wood Trim scheduled for opaque finish:

Primer: 1 Coat Speedhide Quick-drying Latex Primer-Sealer, 6-2.
Finish: 2 coats Speedhide Interior Semi-Gloss Acrylic Latex, 6-500.

Exterior Wood Siding & Trim:
Primer: 1 Coat Speedhide Exterior Latex Wood Primer, 6-609.

Finish: 2-coats Sun-Proof Exterior House and Trim Satin Latex 100%
Acrylic, 76-110.

Exterior Galvanized Steel:
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Primer: 1 coat Seal Grip Interior/Exterior Acrylic Universal Primer/Sealer,
17-921.
Finish: 2 coats Speedhide Interior/Exterior WB Alkyd Satin, 6-1420.

CAUTION: Care must be exercised when preparing galvanized metal products for
painting. Galvanized substrates may have factory applied stabilizer which is used to
prevent white rusting during storage and shipment. In solvent degreasing
operations, some of the stabilizers are not soluble in solvents. Stabilizers remaining
on the surface prevent paint from gaining maximum adhesion. Contact paint
manufacturer for additional information and assistance.

5. Other Surfaces:

Follow master specification of selected paint manufacturer for three (3) coat work in
normal service area.

END OF SECTION 09900
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	section 020900
	A. Drawings and General Provisions of Contract, including General Supplementary Conditions and Division 1 Specifications Sections, of the Contract Documents apply to this Section.
	A. A lead-based paint abatement project is being undertaking at 87 Atlantic Avenue in Groton, Connecticut. The lead-based paint abatement work is being funded by a Community Development Block Grant (CDBG) under the Department of Housing Occupied Rehabilita
	B. The site building consists of a single family building. Notification to the Connecticut Commission on Culture & Tourism has been made by Capital Studio Architects to determine if the building is eligible for listing on the National Register of Historic 
	C. A lead-based paint risk assessment was performed on the interior and exterior of the building.  Toxic levels of lead-based paint were identified on various components and surfaces. No children under six (6) years old resided in the building at the time 
	D. Under federal regulation 24 CFR 35, Subpart J, Rehabilitation, for a property receiving greater than $25,000.00 per unit, all identified interior lead hazards are required to be abated and all exterior lead-based paint hazards may be remediated utilizin
	E. All lead-based paint abatement and hazard control work shall be conducted in compliance with all Federal, State and local regulations.  Specifically, work shall conform with The Department of Housing and Urban Development (HUD) Guidelines For the Contro
	F. The property owner is responsible for moving all items to the center of the room within areas where work is to be performed.  They are also responsible for putting them back at the completion.
	A. The general scope of work entails the following:
	A. The Contractor shall visit the site and examine all structures located thereon.  The specifications shall be compared with the existing field conditions.  The Contractor will examine all parts of the existing structure to which new work will be connecte�
	B. The Contractor shall, as a part of their bid, notify Eagle Environmental of any discrepancies, errors, or omissions that might have been discovered in the specifications for the purpose of making such corrections or adjustments as may be necessary.  Unl�
	A. Name of Planner/Project Designer: Kristen Liljehult
	A. Inspector Name: Kristen Liljehult
	A. Name: Lois Jennings
	A. Company Name: State of Connecticut licensed Lead Abatement Contractor
	A. The Contractor shall be solely responsible for conducting this project and supervising all work in a manner which will be in conformance with all federal, state and local regulations and guidelines pertaining to lead paint abatement. Specifically, the C�
	A. The Contractor shall comply with the provisions of all permits or applications required by the work specified, as well as make all submittals required under those auspices.
	A. The Contractor shall extend full cooperation to Owner in all matters involving the use of Owner's facilities.  At no time shall the Contractor cause or allow to be caused conditions which may cause risk or hazard to the general public or conditions that�
	B. The Contractor shall submit a time-line schedule, not date specific, to Owner and Consultant for integration into the overall project schedule.  Coordinate the work of this section with the needs of the Owner.  Phasing and scheduling of this project wil�
	C. The proposed time line for the work in this Section, as noted above, shall show the time involved from start to finish of abatement operations, including preparation, removal, clean-up, and tear-down portions of the job.
	D. A final written schedule shall be prepared for approval by the Owner and the Consultant.
	E. The Contractor shall complete all work in a unit prior to proceeding to the next unit.
	A. USEPA RRP Firm certification
	B. Lead Abatement Contractors License
	C. Original and most recent certificate for lead abatement workers/supervisor trainings
	D. Current license for lead abatement workers/supervisors
	E. Medicals for all lead abatement workers/supervisors on the job site
	F. Fit tests for all lead abatement workers/supervisors on the job site
	G. The last four (4) digits of each lead abatement worker/supervisor’s social security number
	A. The lead-based paint abatement work shall be completed within the interior within one (1) eight hour work shift.  The areas where work is to be completed, Bedroom 2, Bedroom 3 and the Enclosed Porch, must be made inaccessible to the homeowner until pass�
	A. Notification to the Connecticut Commission on Culture & Tourism has been made and the results are pending.
	A. For RRP work, notifications shall include the following:
	B. For lead-based paint abatement work, notifications shall include the following:
	A. The Contractor must apply, pay the fee and become an EPA Certified RRP firm.
	B. The Contractor must ensure that that all renovators working in target housing and child occupied facilities, common areas or exteriors are EPA certified renovators or trained by a certified EPA renovator.  Renovators can become certified by successfully�
	C. The Contractor must provide all tenants with a copy of EPA’s Renovate Right: Important Lead Hazard Information for Families, Child Care Providers and Schools pamphlet no earlier than sixty (60) days prior to the date renovation activities are to be perf�
	D. The Contractor shall have an adult occupant sign the Pre-Renovation Disclosure Form. A signed copy of the disclosure form shall be submitted to the Architect’s representative with written notice within five days of the commencement of the work.
	E. The Contractor shall review the testing results and become familiar with the locations of lead-based paint within the scope of the tested areas.  The Contractor must assume that all untested painted surfaces are lead-based paint unless inspected by a li�
	F. The Contractor is required to ensure renovators minimize lead paint/dust exposure by performing activities in a lead safe manner See Sections 3.1 through 3.4 in this document for requirements, including posting of lead warning signs in plain view of the�
	G. The Contractor shall ensure all sub-contractors performing renovation activities on assumed lead-based paint above the EPA de minimus level are EPA RRP certified firms and employees are EPA certified renovators or trained by a certified EPA RRP renovato�
	H. The Contractor shall provide documentation to include:
	A. The contractors shall carry per General Conditions the following insurances:
	A. The contractor shall not assign this contract without written consent of the Program’s representative.  A request for written consent shall be approved by DOH.  Eagle Environmental, Inc. must be informed prior to the assignment of this contract.
	A. Deliver all materials in the original packages, containers, or bundles bearing the name of the manufacturer and the brand name and product technical description.
	B. Damaged or deteriorating materials shall not be used and shall be removed from the premises.
	C. Polyethylene sheet in a roll size to minimize the frequency of joints shall be delivered to job site with factory label indicating 6 mil.
	D. Polyethylene disposable bags shall be six (6) mil.  Tie wraps for bags shall be plastic, five (5) inches long (minimum), pointed and looped to secure filled plastic bags.
	E. Tape or adhesive spray will be capable of sealing joints in adjacent polyethylene sheets and for attachment of polyethylene sheet to finished or unfinished surfaces of dissimilar materials and capable of adhering under both dry and wet conditions.
	F. Impermeable containers are to be used to receive and retain any lead containing or contaminated materials until disposal at an acceptable disposal site.  (The containers shall be labeled in accordance with EPA and DOT standards.)
	G. HEPA filtered exhaust systems shall be used during any dust generating deleading operations.
	H. For manual scraping activities, Contractor shall supply each worker with multiple newly sharpened scrapers on a daily basis.
	I. Sanders, grinders, wire brushes and needle gun removal equipment shall be equipped with a HEPA filtered vacuum dust pick-up system.
	J. Other materials such as lumber, nails and hardware necessary to construct and dismantle the decontamination enclosures and the barriers that isolate the work area shall be provided as appropriate for the work.
	K.  Machine Sanding Equipment - Sanders shall be of the dual action, rotary action, orbital or straight line system type, fitted with a high efficiency particulate air (HEPA) dust collection system.
	L. Air compressors utilized to operate this equipment shall be designed to continuously provide 90 to 100 psi or as recommended by the manufacturer.
	M. Heat Blower Gun Equipment: Any electric operated heat-blower gun used shall be a flameless electrical-paint-softener type.  Heat-blower shall have electronically controlled temperature settings to allow usage below a temperature of 700 degrees Fahrenhei�
	N. Liquid encapsulants used on this project shall be an approved encapsulant by the State of Connecticut Department of Public Health.
	O. Paints and primers shall contain less than 0.06% lead in wet film.
	A. Unless stated otherwise, all replacement materials/products, shall meet the minimum code requirements for such applications.
	B. All materials shall have Energy Star ratings where applicable.
	C. Paints and primers must be less than or equal to the following VOC levels:  Flats 50 g/L; non-flats 50 g/L; floor paint 100 g/L.  Grams per Liter (g/L) levels are based on a combination of the Master Painters Institute (MPI) and Green Seal standards.
	D. All caulks, sealants and adhesives must comply with Rule 1168 of the South Coast Air Quality Management District.  All caulks, sealants must comply with regulation8, rule 51 of the Bay Area Quality Management District.
	E. Unless stated otherwise, replacement windows, doors and other materials and products shall be of equal or better quality of those specified in this Lead-Based Paint Hazard Control Plan.
	F. Exterior Entrance Doors
	G. Storm Doors
	H. Interior Doors
	I. Wood Replacement Windows - Historic
	J. Vinyl Replacement Windows
	K. Basement Vinyl Replacement Windows
	L. Vinyl Siding
	M. Exterior Porch Flooring
	N. Interior Porch Flooring
	O. Radiator Covers
	P. Sheetrock and wood enclosure materials shall meet current code requirements for such products and specified applications.
	Q. Overhead Garage Doors
	A. Workers shall don protective gear prior to entering work area including respirators, disposable coveralls, and footwear.  No street clothes shall be permitted to be worn under protective clothing.  The Contractor shall provide a clean area for workers t

	B. Eye protection, head protection, and ear protection shall be provided to each worker.
	C. While leaving respirators on, workers shall remove all gross contamination, debris, and dust from disposable coveralls and remove coveralls and footwear and place in hazardous waste disposal bag prior to leaving work area.
	D. The Contractor shall establish a wash station in close proximity to the work area where workers shall decontaminate their person.  The wash station shall be supplied with warm water and soap and an ample supply of drying towels.  Wash water shall be tes

	E. All equipment used by workers inside the work area shall be wet wiped or bagged for later decontamination before removal from work area.
	F. The Contractor is responsible for using safe procedures to avoid electrical hazards.  All temporary electrical wiring will be protected by GFIs.
	A. Interior
	B. Exterior
	A. Window Removal and Replacement Procedures
	B. Door Removal and Replacement Procedures
	C. Enclosure Procedures
	D. Liquid Encapsulation Procedures
	E. Paint Stabilization Procedures
	F. Paint Removal Procedure
	G. Specialized Cleaning Procedures
	H. Soil Abatement Procedures
	A. Interior
	A. Refer to the project Architect's specifications for finish work and workmanship requirements.
	A. The Contractor shall perform the following:
	B. Contractor and Owner shall comply with the following:
	A. The Lead Abatement Contractor must perform a visual inspection to determine whether dust, debris or residue is still present.  If present, the abatement area shall be re-cleaned following the specified cleaning procedures.
	B. Contractor cleaning verification cloths will not be used for this project.  Dust sampling by the Program’s Consultant shall be performed in each interior area where lead-hazard reduction work was performed.  This includes specialized cleaning procedures�
	C. The following criteria must be met for final clearance dust wipe samples where renovation work is performed:
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	D. Clearance dust wipe samples that fail shall be re-cleaned at the Contractor's expense until dust wipe sampling meets the applicable criteria.
	A. The Contractor must retain and, if requested, make available to EPA all records necessary to demonstrate compliance with the RRP Rule for a period of 3 years following completion of the renovation.
	B. The Contractor must retain the following records and provide a copy to Program’s Consultant at the completion of the project:
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