INVATATION TO BID

The Department of Children and Families is accepting sealed bids for:
Cottage Kitchen Cabinet Replacement

DCF No. 36-CCPP-197
Albert J. Solnit Children's Center, East Windsor, CT

Bids must be submitted on the forms supplied and in the manner specified. Complete Bid
Documents may are attached to this invitation.

A mandatory pre-bid conference will be held at Albert J. Solnit Children's Center, 36
Gardner Street, East Windsor, CT, at 10:00 A.M.WEDNESDAY, AUGUST 3, 2016 in
the maintenance office. Failure to attend this meeting will preclude acceptance of a bid.

This bid is open only to those current in the State’s Supplier Diversity Program (Set-
Aside Program) Bids received from proposers not current in the State’s Supplier
Diversity program will not be considered or opened.

Bids will be accepted at the Department of Children and Families, 505 Hudson Street,
Hartford, CT 06106 until 1:00 P.M. local time on THURSDAY, AUGUST 18, 2016 at
which time they will be publicly opened and read in the building lobby.

The Bid shall be accompanied by a Bid Bond in the amount of ten percent (10%) of the
amount bid for any project in excess of $100,000. All bonds required for this Project shall
be acceptable to DCF and as a minimum, issued through a bonding company licensed to
transact such business in the State of Connecticut and named on the current list of "Surety
Companies Acceptable on Federal Bonds" as published in the "Treasury Department
Circular 570".

The successful Contractor shall be required to provide a Labor and Material Payment
Bond and a Performance Bond for one hundred percent (100%) of the Contract price.
The right is reserved to reject any or all Bids, in whole or in part, to award any item,

group of items, or total Bid, and to waive any informality or technical defects, if it is
deemed to be in the best interests of DCF.

No Bidder may withdraw its Bid within sixty (60) days of the date of the Bid opening.
Should there be reasons why the Contract cannot be awarded within the specified period;
the time may be extended by mutual agreement between the DCF and the Bidder.
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General Description and Project Scope

Kitchen Cabinet Replacement

This project consists of the removal and replacement of cabinets and counter tops in four
(4) kitchens in four (4) buildings (Willow, Oak, Maple and Spruce). New cabinets shall
be the same configuration as the existing. Drawings are provided as reference, exact
measurements are the responsibility of the contractor. All modifications for existing
outlets, switches, heat vents, etc. are the responsibility of the contractor. Disposal of the
existing cabinets and any waste generated by the project shall be the responsibility of the
contractor. New cabinets and counter tops shall comply with the specifications titled
“Interior Architectural Woodwork” written for a prior project at the facility. Appliances
shall be removed and then reinstalled by the contractor. New sinks, facets and garbage
disposals shall be provided as part of the contract. Contractor shall be responsible for
reconnecting drains and supply line along with any parts necessary to reconnect to the
existing systems.

The bidder/contractor must comply with all Federal, State and Local Building, NFPA and
ADA codes.

It is not the intent of the documents to provide every detail, but instead is provided as a
complement to the bidder/contractor for clearer understanding of the project and as an aid
for pricing and construction. Under no circumstances shall the bidder/contractor take
advantage of any errors or omissions.

The original design/construction drawings are provided as an aid for both bidding and
construction purposes. The Owner assumes no responsibility as to the accuracy of these
documents.

In addition to the mandatory “pre-bid walk through”, the bidder/contractor is invited to
inspect the area at any time prior to the bid opening, provided he/she calls and schedules
a site visit with the Maintenance Department. Under no circumstances will any
unannounced or unscheduled visits be allowed.

This contract is to furnish all labor, materials and equipment whether stated or not in
order to provide a complete project as defined.
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INSTRUCTION TO BIDDERS AND CONDITIONS OF BID

SEALED BIDS

Bids must be submitted in a sealed envelope, clearly marked with the appropriate project
number, date, time of bid opening, and name and address of the bidder. All pages of this
Invitation & Bid Form must be submitted with your bid. Telephonic, faxed and emailed
bids will not be accepted under any circumstances.

SUBMISSION OF BIDS

Bids may be mailed, or delivered in person to the following address to arrive by the bid
closing date and time. Late bids will note be accepted and will be returned to the bidder
unopened. Extensions will not be granted. All bids shall be marked "Bid Proposal™ along
with the project name and number.

Richard Grossman, Engineering Dept.
Department of Children and Families
505 Hudson Street

Hartford, CT 06106

PRE-BID MEETING

A mandatory pre-bid meeting will be held on-site Wednesday, August 3, 2016,
10:00AM. The meeting will be at Albert J. Solnit Children's Center, Maintenance
Office, 36 Gardner Street, East Windsor, CT. Contractors proposing for this project must
visit and examine the site before proposing, to verify the job conditions and dimensions.
This meeting is intended to review the Bid requirements and answer any questions that
interested bidders may have about this Bid.

BID CLOSING DATE

Bids must be received and stamped into the Hartford Office no later than Thursday,
August 18, 2016, 1:00PM at the "Submission of Bids" location indicated above. All bids
will be opened at the stipulated time and place. Any bidder who wishes to attend may do
SO.

STATES RIGHTS

The State reserves the right to reject any and all bids, and to waive any informality in the
bids. No bids may be withdrawn for at least 60 days after the scheduled closing times for
receipt of bids.
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STANDARD CONDITIONS

1.

Bid Security — Bid security in the form of a certified check, bank check, or bid
bond in the amount equal to 10% of the bid is required on all bids in excess of
$100,000.00. Checks should be made payable to:

Treasure, State of Connecticut

Security for faithful performance — Performance Bond and Labor and Material
Bond in the amount of 100% of the purchase order price must be filed by the
successful low bidder prior to the start of construction if the bid is in excess of
$100,000.00.

Personal liability and property damage insurance is required per the Certificate of
Insurance included herein.

Contractor shall commence work within two weeks after receiving notice to
proceed and continue for sixty (60) calendar days for completion of the project,
unless otherwise specified or agreed.

Contact Persons: Richard Grossman Plant Facility Engineer, 860-550-6669; Fax
860-560-5019

Liquidated Damages: $350.00 per day.

SUPPLEMENTAL BIDS

Occasionally, the State may request “Supplemental Bids” to a special project. When
listed on the Invitation and Bid Form, each bidder is required to bid on each Supplement

Bid.

CONNECTICUT SALES AND USE TAX

All contractors shall familiarize themselves with the current regulations of the
Department of Revenue Service. The tax on materials or supplies exempted by such
regulations shall not be included as part of the Contractor’s bid.
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WAGE RATES

This project falls within the requirements of Connecticut Prevailing Wage Rate Law and
therefore requires payment of same. Contained within the bid documents are the required
wage rates for the project.

DISCREPANCY IN AMOUNTS

In the event of any discrepancy between the amount written in words and the amount
written in numerical figures, the amount written in words will be controlling. In case of
error in the extension of prices in the bid, the unit price will govern.

START AND COMPLETION DATES

All work is to be completed within the specified number of days from the starting date,
which is to be established at the time the Contract is awarded.

SUBLETTING OR ASSIGNING OF CONTACT

The contract or any portion thereof, or the work provided for therein, or the right, title, or
interest of the contractor therein may not be sublet, sold, transferred, assigned or
otherwise disposed of to any person, firm, or corporation without the written consent of
the Commissioner.

No person, firm, corporation other than the contractor to whom the project was awarded,
shall be permitted to commence work at the site of the project until such consent has been
granted.

BASEBID

The base bid shall be the figure to perform all work associated with the contract
documents, excluding any supplemental items. It is the owners' intention the base bid
shall cover all plant, labor and materials necessary to complete the work as intended or
implied.

AWARD

The award will be determined by the lowest responsible bidder with the lowest total bid
price.

END OF SECTION
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BID PROPOSAL FORM
TO: Richard Grossman, Engineering Dept.
Department of Children and Families
505 Hudson Street
Hartford, CT 06106
FOR: Cottage Kitchen Cabinet Replacement
Albert J. Solnit Children's Center
36 Gardner Street
East Windsor, CT 06088
DCF No. 36-CCPP-197
DATE:
FROM:

In compliance with the Instructions to Bidders and Conditions of Bid; and subject to all
conditions thereof, the undersigned offers and agrees to furnish the labor and materials
and to complete work called for by the project’s plans and specifications within the
allotted time (60) sixty calendar days for the Lump Sum of:

Base Bid Price:

WORDS DOLLARS

Figures:($ )
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The General Contractor on this project will be required to perform not less than (50%) of
the completed dollar value of the work with its own forces.

I (we), the undersigned, hereby declare that | am (we are) the only person(s) interested in
this proposal: That it is made without any connection with any other person making any
bid for the same work: that no person acting for, or employed by, the State of Connecticut
is directly or indirectly interested in this proposal, or in any contract which may be under
it, or in expected profits to arise there from: that this proposal is made without directly or
indirectly influencing or attempting to influence any other person or corporation to bid or
to refrain from bidding or to influence the amount of the bid of any other person or
corporation: that this proposal is made in good faith without collusion or connection with
any other person bidding for the same work; and that this proposal is made with distinct
reference and relation to the plans and specifications prepared for this contract.

I (we) further declare that in regard to the conditions affecting the work to be done and
the labor and materials needed, this proposal is based solely on my (our) own
investigation and research and not in reliance upon any representations of any employee,
officer or agent of the State.

Contractor (Owner/Officer):

Date:

Title:

Address:

City, State, Zip:

(AFFIX CORPORATE SEAL)

END OF SECTION - BID FORM
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DEPARTMENT OF CHILDREN AND FAMILIES
STATE OF CONNIECTICUT

STANDARD BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we,

, hereinafter called the Principal,

of , as Principal,

and , hereinafter
called the Surety, a corporation organized and existing under the laws of the State of

, and duly authorized to transact a surety
business in the State of Connecticut, as Surety, are held and firmly bound unto the State of
Connecticut, as Oblige, in the penal sum of ten (10) percent of the amount of the bid set forth in a

proposal hereinafter mentioned,

lawful money of the United States of America, for the payment of which, well and truly to be made
to the Oblige, the Principal and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH That, whereas the Principal has
submitted or is about to submit a proposal to the Oblige related to a contract for Project No.:
38-CCPP-202

NOW, THEREFORE, if the said contract be awarded to the Principal and the Principal shall,
within such time as may be specified, enter into the said contract in writing with the State of
Connecticut and give the required bonds, with surety acceptable to the Oblige, or if the Principal
shall fail to do so, pay to the Oblige the damages which the Oblige may suffer by reason of such
failure not exceeding the penalty of this bond, then this obligation shall be void, otherwise to remain
in full force and effect.

SIGNED, SEALED AND DELIVERED this day of , 20
Principals’ Signature Surety
by
(Print Name) Its attorney in fact

Company Name (Print Name)
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EXECUTIVE ORDERS:

This contract is subject the provisions of Executive Order No. Three of Governor Thomas
J Meskill, promulgated June 16, 1971, concerning labor employment practices; to Section
6 and 10 of Executive Order No. 7B of Governor M. Jodi Rell, promulgated November
16, 2005, concerning contracting reforms; Executive Order No. Sixteen of Governor John
G. Rowland, promulgated August 4, 1999, concerning violence in the workplace, all of
which are incorporated into, Executive Order No. Seventeen of Governor Thomas J.
Meskill, promulgated February 15, 1973, concerning the listing of employment openings;
and are made a part of this contract.



ACORD, CERTIFICATE OF LIABILITY INSURANCE PATE (MDY

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE NAIC #

INSURED INSURER A:

INSURER B:

INSURER C:

INSURER D:

| INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSRJADD'L] POLICY EFFECTIVE | POLICY EXPIRATION
LTR INSRD TYPE OF INSURANCE POLICY NUMBER DATE (MM/DD/YY) | DATE (MM/DD/YY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurence) $
‘ CLAIMS MADE OCCUR MED EXP (Any one person) $ 10,000
X| Owner's & Contractor's Prot. PERSONAL & ADV INJURY $ 1,000,000
GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
poLicy | X S’ng LOC
AUTOMOBILE LIABILITY
] e E:EC;hglg(I:li\:j%E])[)SlNGLE LIMIT 1,000,000
ALL OWNED AUTOS BODILY INJURY s
SCHEDULED AUTOS (Per person)
|| HIRED AUTOS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
[— PROPERTY DAMAGE s
(Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | $
ANY AUTO OTHER THAN EAACC | $
AUTO ONLY: AGG | $
EXCESS/UMBRELLA LIABILITY EACH OCCURRENCE $
OCCUR |:| CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION $ $
WORKERS COMPENSATION AND X T\Ac’,%f[f\,\w's OETF'Q"
EMPLOYERS' LIABILITY E.L. EACH ACCIDENT $ 100,000
ANY PROPRIETOR/PARTNER/EXECUTIVE = .
OFFICER/MEMBER EXCLUDED? v oo E.L. DISEASE - EA EMPLOYEE| $ 100,000
If yes, describe under
SPECIAL PROVISIONS below E.L. DISEASE - POLICY LIMIT | $ 500,000
OTHER
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
(Indicate the Project and Project number In this space.)
The State of Connecticut IS endorsed as an Additional Insured on all of the above policies except Auto-
Mobile Liability and Workers' Compensation. If Builders Risk is indicated, The State of Connecticut is
endorsed as Loss Payee
CERTIFICATE HOLDER CANCELLATION
State of Connecticut SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

A - DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN
Department of Children and Families
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL

505 Hudson Street IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR

Hartford CT 06106 REPRESENTATIVES.
' AUTHORIZED REPRESENTATIVE

ACORD 25 (2001/08) © ACORD CORPORATION 1988
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IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2001/08)
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Agreement between Owner and Contractor

Owner Contractor

Department of Children and Families
Albert J Solnit Children’s Center

36 Gardner Street

East Windsor, CT 06088

Project

Cottage Kitchen Cabinet Replacement
DCF No.:36-CCPP-197

The Owner and the Contractor for the considerations named herein as set forth below:
1. Agreement Date:
2. Contract Sum:

3. Payment Schedule:
Owner will pay Contractor monthly, less 10% retention.
Retention will be released 30 days after completion and when all close-out
documents have been received and approved.

4. Documentation required for payment:
Application for Payment (detailed invoice) of work completed to date. Waiver of
lien for the amount of payment due. Supporting documents from suppliers and
subcontractors. Inspection reports, signed approving work performed (where
applicable). Signed change orders.

5. Completion Schedule: Start and Completion Date: Determined by the Notice to
Proceed.

a. Late Completion, the Owner will penalize the Contractor:
$350 per calendar day

6. Scope of Work:
Replace and replace kitchen cabinets and counters in four cottages as described
within the Contract Documents.

7. Work NOT to be performed:
n/a
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8.

10.

11.

12.

Licenses, permits and bonds to be supplied and paid by the as follows:
Contractor to acquire and pay for permits and bonds related to the work to be
performed.

Warranty:
Contractor’s Labor and Material warranty, 18 months.
Manufacturer’s warranty, where applicable.

Insurance Requirements:

Certificate of Insurance, naming the owner as ADDITIONAL INSURED.
Worker’s Compensation and General Liability in the amounts as stated in the
project specifications.

Vehicle Coverage as stated in the project specifications.

General Provisions: Contractor is to include all labor and approved materials,
Appliances and services of every kind necessary for the execution of work.
Contractor shall re-execute any work that fails to conform to the requirements of
the contract. Contractor will remove all of his construction debris from the site
and leave premises in “broom-cleaned” condition. All work shall be completed in
a workmanship like manner and in accordance with all codes and other applicable
laws. To the extent required by law, all work shall be performed by individuals
duly licensed and authorized by law to perform said work. Contractor has the
right to let other contracts in connection with the work contracted for so long as
they comply with all the requirements of the documents. Contractor shall
adequately protect the work, adjacent property and the public and shall be
responsible for any damages or injury due to his act or neglect. Change Orders
shall be in writing and signed by both parties to this agreement.

Contract Documents include this Agreement and others as follows:
Plans dated 6/24/2016
Specifications dated 6/24/2016

Addendum none
13. See attachment(s): 1 vyes 1 no
Owner: State of Connecticut (DCF) Contractor:
By: By:
Date Date
Name and Title Name and Title
Witness Witness

Name and Title Name and Title
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LABOR AND MATERIAL BOND
Know all men by these presents
THAT of the
Town of , Country of and
State of , as Principal (hereinafter called the Principal), and

(a surety company authorized to transact business in the State of Connecticut), as Surety (hereinafter
called the Surety), are held and firmly bound unto the State of Connecticut (hereinafter called the

Obligee) in the full penal sum of

($ ) Dollars, lawful money of the United States, to be paid to said State of

Connecticut, to the which payment well and truly to be made and done, the said Principal binds himself,
his heirs, executors, administrators and assigns (or itself, its successors and assigns), and the said Surety

binds itself its successors and assigns jointly and severally firmly by these presents.

Signed, sealed and delivered this day of A.D. 20

THE CONDITION OF THIS OBLIGATION IS SUCH THAT
WHEREAS said Principal will enter into a certain written contract with said Obligee, to be dated

the day of A.D. 20 which written contract shall provide for the
following:

which contract, including any hereafter made extension, modification or alteration thereof is hereby
referred to, incorporated in and made a part of this bond as though herein fully set forth.

NOW, THEREFORE, if the said Principal shall promptly pay for all materials furnished and labor
supplied or performed in the prosecution of the work included in and under the aforesaid contract, as it
may be extended, modified or altered, whether or not the material or labor enters into and becomes a
component part of the real asset, then this obligation shall be null and void, otherwise it shall remain and
be in full force and effect.
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Any party, whether a subcontractor or otherwise, who furnishes materials or supplies or
performs labor or services in the prosecution of the work under said contract, as it may be
extended, modified or altered, and who is not paid therefore, may bring suit on this bond in the
name of the person suing and prosecute the same to final execution and judgment for such sum
or sums as may be justly due.

IN TESTIMONY WHEREOF, the said Principal has hereunto set his / its hand and seal,

and the said Surety has caused this instrument to be signed by its attorney in fact and its
corporate seal to be hereunto affixed, the day and year first written.

Witnesses as to Principal SEAL

It’s Duly Authorized

(Print Name)

(Print Name)

SEAL
Witnesses as to Surety

by

It’s attorney in fact

(Print Name)

(Print Name)
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PERFORMANCE BOND
Know all men by these presents
THAT of the
Town of , Country of and
State of , as Principal (hereinafter called the Principal), and

(a surety company authorized to transact business in the State of Connecticut), as Surety (hereinafter
called the Surety), are held and firmly bound unto the State of Connecticut (hereinafter called the

Obligee) in the full penal sum of

($ ) Dollars, lawful money of the United States, to be paid to said State of

Connecticut, to the which payment well and truly to be made and done, the said Principal binds himself,
his heirs, executors, administrators and assigns (or itself, its successors and assigns), and the said Surety

binds itself its successors and assigns jointly and severally firmly by these presents.

Signed, sealed and delivered this day of A.D. 20

THE CONDITION OF THIS OBLIGATION IS SUCH THAT
WHEREAS said Principal will enter into a certain written contract with said Obligee, to be dated

the day of A.D. 20 which written contract shall provide for the
following:

which contract, including any hereafter made extension, modification or alteration thereof is hereby
referred to, incorporated in and made a part of this bond as though herein fully set forth.

NOW, THEREFORE, if the said Principal shall well and truly keep, perform and execute all the
terms, conditions and stipulations of said contract, as it may be extended, modified or altered, according
to its provisions on his or its part to be kept and performed or shall indemnify and reimburse the Obligee
for any loss that it may suffer through the failure of the Principal to faithfully observe and perform each
and every obligation and duty imposed upon the Principal by the said contract, as it may be extended,
modified or altered, at the time and in the manner therein specified, then this obligation shall be null and
void, otherwise it shall remain and be in full force and effect.
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Any such. extension, modification or alteration or any forbearance on the part of either the
Obligee or the Principal, one to the other, shall not in any way release the Principal and/or the
Surety, their heirs, executors, administrators, successors or assigns from liability hereunder,
notice to the Surety of any such extension, modification, alteration or forbearance being hereby
specifically and absolutely waived.

IN TESTIMONY WHEREOF, the said Principal has hereunto set his / its hand and seal,
and the said Surety has caused this instrument to be signed by its attorney in fact and its
corporate seal to be hereunto affixed, the day and year first written.

Witnesses as to Principal SEAL

It’s Duly Authorized

(Print Name)

(Print Name)

SEAL
Witnesses as to Surety

It’s attorney in fact

(Print Name)

(Print Name)



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
CONTRACT COMPLIANCE REGULATIONS
NOTIFICATION TO BIDDERS

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and
46a-81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations codified at Section
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for
awarding all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes.

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.”
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons: “(1) Who are
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.”
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . .
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian
Pacific Americans and Pacific Islanders; (6) American Indians . . .” An individual with a disability is also a
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes. The above
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract
Compliance Regulations.

The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the
contract compliance requirements:

() the bidder’s success in implementing an affirmative action plan;

(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to
46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(c) the bidder’s promise to develop and implement a successful affirmative action plan;

(d) the bidder’s submission of employment statistics contained in the “Employment Information
Form”, indicating that the composition of its workforce is at or near parity when compared to the
racial and sexual composition of the workforce in the relevant labor market area; and

(e) the bidder’s promise to set aside a portion of the contract for legitimate minority
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

INSTRUCTIONS AND OTHER INFORMATION

The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN.
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and
the bidders Olgood faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the
contract.

1) Definition of Small Contractor

Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same
management and control and has maintained its principal place of business in Connecticut for a one year period immediately
prior to its application for certification under this section, had gross revenues not exceeding ten million dollars in the most
recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who are
active in the daily affairs of the company, and have the power to direct the management and policies of the company, except that
a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements of
subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2) Description of Job Categories (as used in Part IV Bidder Employment Information) (Page 2)

MANAGEMENT: Managers plan, organize, direct, and
control the major functions of an organization through
subordinates who are at the managerial or supervisory
level. They make policy decisions and set objectives for
the company or departments. They are not usually directly
involved in production or providing services. Examples
include top executives, public relations managers,
managers of operations specialties (such as financial,
human resources, or purchasing managers), and
construction and engineering managers.

BUSINESS AND FINANCIAL OPERATIONS: These
occupations include managers and professionals who
work with the financial aspects of the business. These
occupations include accountants and auditors, purchasing
agents, management analysts, labor relations specialists,
and budget, credit, and financial analysts.

COMPUTER SPECIALISTS: Professionals responsible
for the computer operations within a company are
grouped in this category. Examples of job titles in this
category include computer programmers, software
engineers, database administrators, computer scientists,
systems analysts, and computer support specialists
ARCHITECTURE AND ENGINEERING:
Occupations  related to architecture, surveying,
engineering, and drafting are included in this category.
Some of the job titles in this category include electrical
and electronic engineers, surveyors, architects, drafters,
mechanical engineers, materials engineers, mapping
technicians, and civil engineers.

OFFICE AND ADMINISTRATIVE SUPPORT: All
clerical-type work is included in this category. These jobs
involve the preparing, transcribing, and preserving of
written communications and records; collecting accounts;
gathering and distributing information; operating office
machines and electronic data processing equipment; and
distributing mail. Job titles listed in this category include
telephone operators, payroll clerks, bill and account
collectors, customer service representatives, files clerks,
dispatchers, shipping clerks, secretaries and administrative
assistants, computer operators, mail clerks, and stock
clerks.

BUILDING AND GROUNDS CLEANING AND
MAINTENANCE: This category includes occupations
involving landscaping, housekeeping, and janitorial
services. Job titles found in this category include
supervisors of landscaping or housekeeping, janitors,
maids, grounds maintenance workers, and pest control
workers.

CONSTRUCTION AND EXTRACTION: This
category includes construction trades and related
occupations. Job titles found in this category include
boilermakers, masons (all types), carpenters, construction
laborers, electricians, plumbers (and related trades),
roofers, sheet metal workers, elevator installers, hazardous
materials removal workers, paperhangers, and painters.
Paving, surfacing, and tamping equipment operators;
drywall and ceiling tile installers; and carpet, floor and tile
installers and finishers are also included in this category.
First line supervisors, foremen, and helpers in these trades
are also grouped in this category..

INSTALLATION, MAINTENANCE AND REPAIR:
Occupations involving the installation, maintenance, and
repair of equipment are included in this group. Examples
of job titles found here are heating, ac, and refrigeration
mechanics and installers; telecommunication line
installers and repairers; heavy vehicle and mobile
equipment service technicians and mechanics; small
engine mechanics; security and fire alarm systems
installers; electric/electronic repair, industrial, utility and
transportation equipment; millwrights; riggers; and
manufactured building and mobile home installers. First
line supervisors, foremen, and helpers for these jobs are
also included in the category.

MATERIAL MOVING WORKERS: The job titles
included in this group are Crane and tower operators;
dredge, excavating, and lading machine operators; hoist
and winch operators; industrial truck and tractor
operators; cleaners of vehicles and equipment; laborers
and freight, stock, and material movers, hand; machine
feeders and offbearers; packers and packagers, hand;
pumping station operators; refuse and recyclable material
collectors; and miscellaneous material moving workers.

3) Definition of Racial and Ethnic Terms (as

used in Part IV Bidder Employment Information)

White (not of Hispanic Origin)- All persons having
origins in any of the original peoples of Europe, North
Africa, or the Middle East.

Black(not of Hispanic Origin)- All persons having origins
in any of the Black racial groups of Africa.

Hispanic- All persons of Mexican, Puerto Rican, Cuban,
Central or South American, or other Spanish culture or
origin, regardless of race.

Asian or Pacific Islander- All persons having origins in
any of the original peoples of the Far East, Southeast
Asia, the Indian subcontinent, or the Pacific Islands. This
area includes China, India, Japan, Korea, the Philippine
Islands, and Samoa.

American Indian or Alaskan Native- All persons having
origins in any of the original peoples of North America,
and who maintain cultural identification through tribal
affiliation or community recognition.




BIDDER CONTRACT COMPLIANCE MONITORING REPORT

PART | - Bidder Information

(Page 3)

Company Name
Street Address
City & State
Chief Executive

Bidder Federal Employer

Identification Number
Or

Social Security Number

Major Business Activity
(brief description)

Bidder Parent Company
(If any)

Other Locations in Ct.
(If any)

Bidder Identification
(response optional/definitions on page 1)

-Bidder is a small contractor. Yes_ No__
-Bidder is a minority business enterprise Yes__ No__
(If yes, check ownership category)
Black___ Hispanic___ Asian American___ American Indian/Alaskan
Native___Iberian Peninsula___ Individual(s) with a Physical Disability
Female

- Bidder is certified as above by State of CT  Yes__ No__

- DAS Certification Number

PART Il - Bidder Nondiscrimination Policies and Procedures

1. Does your company have a written Affirmative Action/Equal Employment
Opportunity statement posted on company bulletin boards?
Yes__ No__

7. Do all of your company contracts and purchase orders contain non-discrim-
ination statements as required by Sections 4a-60 & 4a-60a Conn. Gen. Stat.?
Yes__ No__

2. Does your company have the state-mandated sexual harassment prevention in the
workplace policy posted on company bulletin boards?
Yes_ No__

8. Do you, upon request, provide reasonable accommodation to employees, or
applicants for employment, who have physical or mental disability?
Yes__ No__

3. Do you notify all recruitment sources in writing of your company’s Affirmative
Action/Equal Employment Opportunity employment policy?
Yes__ No__

9. Does your company have a mandatory retirement age for all employees?
Yes_ No__

4. Do your company advertisements contain a written statement that you are an
Affirmative Action/Equal Opportunity Employer? Yes__No__

10. If your company has 50 or more employees, have you provided at least two (2)
hours of sexual harassment training to all of your supervisors?
Yes__ No__ NA__

5. Do you notify the Ct. State Employment Service of all employment
openings with your company? Yes__No__

11. If your company has apprenticeship programs, do they meet the Affirmative
Action/Equal Employment Opportunity requirements of the apprenticeship standards
of the Ct. Dept. of Labor? Yes_ No__ NA__

6. Does your company have a collective bargaining agreement with workers?
Yes__ No__
6a. If yes, do the collective bargaining agreements contain non-discrim-
ination clauses covering all workers? Yes_ No__

6b. Have you notified each union in writing of your commitments under the
nondiscrimination requirements of contracts with the state of Ct?
Yes__ No__

12. Does your company have a written affirmative action Plan? Yes__ No__
If no, please explain.

13. Is there a person in your company who is responsible for equal
employment opportunity? Yes_ No__
If yes, give name and phone number.

Part 11l - Bidder Subcontracting Practices

additional sheet if necessary)

1. Will the work of this contract include subcontractors or suppliers? Yes_ No__

la. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business enterprise. (defined on page 1 / use

1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above? Yes__ No__

PLEASE COMPLETE REVERSE SIDE




PART IV - Bidder Employment Information

Date:

(Page 4)

JoB
CATEGORY

OVERALL
TOTALS

WHITE
(not of Hispanic
origin)

BLACK
(not of Hispanic
origin)

HISPANIC

ASIAN or PACIFIC
ISLANDER

AMERICAN INDIAN or
ALASKAN NATIVE

Male

Female

Male Female Male Female

Male Female

male female

Management

Business & Financial Ops

Computer Specialists

Architecture/Engineering

Office & Admin Support

Bldg/ Grounds
Cleaning/Maintenance

Construction & Extraction

Installation , Maintenance
& Repair

Material Moving Workers

TOTALS ABOVE

Total One Year Ago

FORMAL ON THE JOB TRAINEES (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SH

OWN ABOVE)

Apprentices

Trainees

PART V - Bidder Hiring and Recruitment Practices

1. Which of the following recruitment sources are used by you?
(Check yes or no, and report percent used)

SOURCE

YES NO

% of applicants
provided by
source

2. Check (X) any of the below listed
requirements that you use as
a hiring qualification

)

State Employment Service

Work Experience

Private Employment
Agencies

Ability to Speak or
Write English

Schools and Colleges

Written Tests

Newspaper Advertisement

High School Diploma

Walk Ins

College Degree

Present Employees

Union Membership

Labor Organizations

Personal
Recommendation

Minority/Community
Organizations

Height or Weight

Others (please identify)

Car Ownership

Arrest Record

Wage Garnishments

3. Describe below any other practices or actions that you take which
show that you hire, train, and promote employees without

Certification (Read this form and check your statements on it CAREFULLY before signing). | certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE MONITORING
REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. | understand that if | knowingly make any misstatements of facts, | am subject to be declared in
non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT.

(Signature)

(Title)

(Date Signed)

(Telephone)

discrimination




Affidavit for Certification of Subcontractors

as Minority Business Enterprises (MBE)
(to be completed only for subcontractors not certified as MBE's
by the Department of Administrative Services)

To document the Agood faith effortsi of the below named state contractor to include minority
business enterprises as subcontractors (for services and/or material suppliers) on the state contract also
identified below, | certify that the following subcontractors meet the criteriafor minority business
enterprises set forthin CONN. GEN. STAT. 8 4a60(b). | attest that each named minority business
enterprise will be contracted by the named state contractor to participate on the identified state contract
as a subcontractor.

The subcontractors being identified to be bona fide minority business enterprises are:

Subcontractor Name Complete Address Subcontractor’s Principa
Officer's Name

(use additional sheets as necessary)

| further certify and affirm that | have read and understand the contract compliance requirements
codified at CONN. GEN. STAT. Sections 4a-60 & 46a-71(d), and the Contract Compliance
Regulations codified at Sections 46a-68j-21 through 43 of the Adminigtrative Regulations of
Connecticut State Agencies. | dso understand that any fa se statements made herein are punishable by
law.

dtate contractor lega name type full printed name and title of officia
submitting this affidavit on behdf of
contractor

state contract number dggnature of officid

state contract awarding agency date of affidavit

Subscribed and sworn to before me, this day of 20

Notary Public/Commissioner of the Superior Court
My Commission expires




STATE OF CONNECTICUT
COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES

NOTICE CONCERNING CONTRACT COMPLIANCE RESPONSIBILITIES
TO ALL LABOR UNIONS, WORKER-S REPRESENTATIVES AND VENDORS:

Any contract this contractor has with the State of Connecticut or political subdivisions of the state other than municipalities shall
be performed in accordance with CONN. GEN. STAT. Section 4a-60 and Section 4a-60a.

This means that this contractor:

1. Agreesto provide the Commission on Human Rights and Opportunities (CHRO) with any information
concerning this contractor:s employment practices and procedures which relates to our responsibilities under
CONN. GEN. STAT. Sections 4a-60 or 46a-56 or Section 4a-60a.; and

2. Agreesto include the provisions of CONN. GEN. STAT. Section 46a-60(a) and Section 4a-60ain each
and every subcontract and purchase order and to take whatever action the CHRO deems necessary to
enforce these provisions.

WITH REGARD TO RACE, COLOR, RELIGIOUS CREED, AGE, MARITAL STATUS, NATIONAL ORIGIN, ANCESTRY, SEX,
MENTAL RETARDATION OR PHY SICAL DISABILITY, this means that this contractor:

1. Shall not discriminate or permit discrimination against anyone;

2. Shall take affirmative action so that persons applying for employment are hired on the basis of
job-related qualifications and that employees once hired are treated without regard to their race,
color, religious creed, age, marital status, national origin, ancestry, sex, mental retardation or
physical disability, unless the contractor can show that the disability prevents performance of the
work involved;

3. Shall statein all advertisements for employeesthat it is an Aaffirmative action-equal opportunity employer(;

4, Shall comply with CONN. GEN. STAT. Sections 4a-60, 46a-68e and 46a-68f and with each regulation
or relevant order issued by the CHRO under CONN. GEN. STAT. Sections 46a-56, 46a-68e and
46a-68f; and

5. Shall make, if the contract is a public works contract, good faith efforts to employ minority business
enterprises as subcontractors and suppliers of materials.

WITH REGARD TO SEXUAL ORIENTATION, WHICH INCLUDES HOMOSEXUALITY,
BISEXUALITY AND HETEROSEXUALITY:

1. The contractor will not discriminate or permit discrimination against anyone, and employees will
be treated without regard to their sexual orientation once employed; and

2. The contractor agrees to fully comply with Section 4a-60a and each regulation or relevant order
issued by the CHRO under CONN. GEN. STAT. Section 46a-56.

Persons having questions about this notice or their rights under the law are urged to contact the:

COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES
DIVISION OF AFFIRMATIVE ACTION, MONITORING & CONTRACT COMPLIANCE

21 Grand Street
Hartford, Connecticut 06106
(860) 541-3400

COPIES OF THISNOTICE SHALL BE POSTED IN CONSPICUOUS PLACES
AVAILABLETOALL EMPLOYEES AND APPLICANTS FOR EMPLOYMENT
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Article 1
DEFINITIONS

Whenever the following terms, or pronouns in place of them,
are used the intent and meaning shall be as follows:

1.1 ADDITIONAL OR DELETED WORK: Work re-
quired by the Department that, in the judgment of the Com-
missioner, involves any addition to, deduction from, or
modi-fication of the Work required by the Contract Docu-
ments.

1.2 AGENCY: The (User) Agency of the State of Con-
necticut having administrative authority of the facility in
which the Work is being performed.

1.3 APPLICATION FOR PAYMENT, PARTIAL
PAYMENT OR REQUISITION: Contractor’s certified
request for payment for completed portions of the Work and,
if the Contract so provides, for materials or equipment suita-
bly stored pending their incorporation into the Work.

1.4 ARCHITECT OR ENGINEER: An individual, part-
nership, firm, corporation or other business organization un-
der contract with the Owner, commissioned to prepare Con-
tract Drawings and specifications, to advise the Owner and
in certain cases, to perform regular inspections during con-
struc-tion and when authorized to perform the duties of the
Construction Administrator.

1.5 BASE BID: Monetary value stated in the Bid Pro-
posal form as the sum for which the bidder offers to perform
the Work described in the Bidding Documents, exclusive of
adjustments for Supplemental Bids.

1.6 BID BOND: Form of bid security executed by the
Bidder as Principal and by a Surety to guarantee that the
Bidder will enter into a Contract within a specified time and
furnish any required bond as mandated by Connecticut Gen-
eral Statute Section 4b-92.

1.7 BIDDER: An individual, partnership, firm, corpora-
tion or other business organization submitting a Bid on the
Bid Proposal Form for the Work contemplated.

1.8 BIDDING DOCUMENTS: Collectively, the Bidding
Requirements and the proposed Contract Documents, in-
cluding any addenda issued prior to receipt of Bids.

1.9 BID OR BID PROPOSAL FORM: A complete and
duly signed proposal to perform Work (or a designated por-
tion thereof) for a stipulated sum submitted in accordance
with the Bidding Documents.

1.10 BID SECURITY: Certified check or Bid Bond sub-
mitted with Bid Proposal Form, which provides that
the Bidder, if awarded the Contract, will execute such
Contract in accordance with the requirements of the
Bidding Documents.

1.11 BUILDER’S RISK INSURANCE: A specialized
form of property insurance which provides coverage for loss
or damage to the Work pursuant to the Contract Documents.

1.12 CASH ALLOWANCE: An amount established in the
Contract Documents for inclusion in the Contract Sum to
cover the cost of prescribed items not specified in detail, and
as shown in the Allowance Schedule.

1.13 CERTIFICATE of COMPLETION: A document is-
sued by the Construction Administrator to the Owner stating
that the Contractor has met all contractual obligations.

1.14 CERTIFICATE of COMPLETION and
ACCEPTANCE: A document issued by the Owner to the
Contractor stating that all Work has been completed and that
the Work is accepted by the Owner.

1.15 CERTIFICATE of COMPLIANCE: A document is-
sued to the Owner by the design professional stating that for
the portion of the project completed, either the design por-
tion or the construction portion, has been performed in sub-
stantial compliance with all applicable building codes

1.16 CERTIFICATE OF OCCUPANCY: Document is-
sued by the authority having jurisdiction certifying that all
or a designated portion of a building is approved for its
desig-nated use.

1.17 CERTIFICATE OF SUBSTANTIAL COMPLE-
TION: A document prepared by the Architect and ap-
proved by the Owner on the basis of an inspection stating :
1.17.1 that the Work, or a designated portion thereof, is
determined to be Substantially Complete;
1.17.2 the date of Substantial Completion;
1.17.3 the responsibilities of the Owner and the Contrac-
tor for security maintenance, heat, utilities, damage to the
Work and insurance; and
1.17.4 the time within which the Contractor shall com-
plete the remaining work .

1.18 CHANGE ORDER: Written authorization signed by
the Owner, authorizing a modification in the Work, an adj-
ustment in the Contract Sum, or an adjustment in the Con-
tract Time.

1.19 COMMISSIONER: The State of Connecticut, De-
partment of Public Works (DPW) Commissioner acting di-
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rectly or through specifically authorized DPW personnel or
agent(s) having authority to perform duties defined in Arti-
cle 25.

1.20 CONSTRUCTION ADMINISTRATOR: An indi-
vidual, partnership, firm, corporation or other business or-
ganization, under contract or employed by the Owner com-
missioned and/or authorized to oversee the fulfillment of all
requirements of the Contract Documents. The authorized
Construction Administrator may be a Department of Public
Works Assistant Project Manager, Department of Public
Works Project Manager, a Clerk of the Works, an Architect,
a Consulting Architect, a Consulting Construction Adminis-
trator, a Consulting Engineer etc. or any other designee as
authorized and identified by the Owner.

1.21 CONSTRUCTION CHANGE DIRECTIVE: A
written authorization signed by the Owner, directing a modi-
fication in the Work and stating a proposed basis for adjust-
ment, if any, in the Contract Sum, Contract Time or both.

1.22 CONTRACT DOCUMENTS OR CONTRACT:
The Agreement between Owner and Contractor, Conditions
of the Contract (General Conditions, Supplementary Condi-
tions, General Requirements and other Conditions), Draw-
ings, Specifications, and Addenda issued prior to execution
of the Contract, other documents listed in the Agreement
and Modifications issued after execution of the Contract, all
of which shall constitute the Contract.

1.23 CONTRACTOR OR GENERAL CONTRACTOR:
An individual, partnership, firm or Corporation, under direct
contract with the Department of Public Works, responsible
for performing the Work under the Contract Documents.
Whenever the words “Contractor” or “General Contractor”
are used it shall be understood to mean Contractor.

1.24 CONTRACTOR’S LIABILITY INSURANCE:
Insurance purchased and maintained by the Contractor that
insures the Contractor for claims for property damage, bodily
injury or death.

1.25 CONTRACT START DATE OR DATE OF
COMMENCEMENT OF THE WORK: The date, speci-
fied by the Owner in the Notice to Proceed, on which the
Contractor is required to start the Work.

1.26 CONTRACT SUM: The sum stated in the Contract,
which is the total amount payable by the Owner to the Con-
tractor for performance of the Work under the Contract
Documents.

1.27 CONTRACT TIME: The period of time allotted in
the Contract Documents for Substantial Completion of the

Work, including authorized adjustments thereto. The days
specified, calendar or working days, are stipulated in the
Bidding Documents.

1.28 DAY: Whenever the word Day is used it shall be un-
derstood to mean calendar day or working day as stated on
the Bidding Documents, unless stated otherwise.

1.29 DEPARTMENT OF PUBLIC WORKS PROJECT
MANAGER or PROJECT MANAGER: The individual
employed by the Owner, designated and authorized by the
Commissioner, to be responsible for the overall management
and oversight of the Project, and to represent the (User)
Agency.

1.30 EQUAL (S):: A replacement for the specified material,
device, procedure, equipment, etc., which has been deter-
mined by the Architect and the Owner to be substantially
identical to the first listed manufacturer or first listed proce-
dure specified in terms of cost, quality and performance for
the Project. The Equal does not constitute a modification in
the scope of Work, the Schedule or Architect/Engineer’s
design intent of the specified material, device, procedure,
equipment, etc.

1.31 FINAL ACCEPTANCE: The Owner’s written ap-
proval and acceptance of the Work issued to the Contractor
upon written certification by the Architect of Final Comple-
tion.

1.32 FINAL COMPLETION: A written statement by the
Acrchitect to the Owner that the Work has been completed in
accordance with the terms and conditions of the Contract
Documents.

1.33 FINAL INSPECTION: Review of the Work by the
Arcditect and Owner to determine whether Final Completion
has been achieved.

1.34 FINAL PAYMENT: The last payment made by the
Owner to the Contractor, made after notice of the Final
Acceptance. Payment shall include the entire unpaid bal-
ance of the Contract Sum as adjusted by Modifications.

1.35 GENERAL CONDITIONS: The General Conditions
of the Contract for Construction, part of Division 0 of the
Specifications.

1.36 GENERAL REQUIREMENTS: That part of the
Contract Documents entitled General Requirements, which
is Division 1.

1.37 LIQUIDATED DAMAGES: A sum established in a
Contract, usually as a fixed sum per day, as the predeter-
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mined measure of damages to be paid to the Owner due to
the Contractor’s failure to complete the Work within the
Contract Time.

1.38 LUMP SUM: An item or category priced as a whole
rather than broken down into its elements.

1.39 MINOR CHANGES IN THE WORK: Changes in
the Work not involving an adjustment in the Contract Sum
or an extension of the Contract Time and not inconsistent
with the intent of the Contract Documents, which shall be
affected by written order issued by the Architect.

1.40 MODIFICATION OR AMENDMENT:
1.40.1 A written change to the Contract Documents.
1.40.2 A Change Order.
1.40.3 A Construction Change Directive.
1.40.4 Supplemental Instructions for minor changes in the
Work and/or additional instructions to the Work.

1.41 NOTICE TO BIDDER: A notice contained in the
Bidding Document informing prospective Bidders of the
opportunity to submit Bids on a Project.

1.42 NOTICE TO PROCEED: Written notice, issued by
the Commissioner or the Commissioner’s authorized repre-
sentative, to the Contractor authorizing the Contractor to
proceed with the Work and establishing the date for com-
mencement of the Contract Time.

1.43 OWNER OR DEPARTMENT: The State of Con-
necticut, Department of Public Works acting through its
Commissioner or specifically authorized Department per-
sonnel or agent.

1.44 PAYMENT BOND, LABOR BOND OR
MATERIAL BOND: A bond in which the Contractor and
the Contractor’s surety guarantee to the Owner that the Con-
tractor will pay for labor and materials furnished for use in
the performance of the Contract, as required by Connecticut
General Statutes Section 49-41.

1.45 PERFORMANCE BOND OR SURETY BOND: A
bond in which the Contractor and the Contractor’s surety
guarantee to the Owner that the Work will be performed in
accordance with the Contract Documents, as required by
Connecticut General Statutes Section 41.

1.46 PERFORMANCE SPECIFICATION: A description
of the desired results or performance of a product, material,
assembly, procedure, or a piece of equipment with criteria
for identifying the standard.

1.47 PLANS OR DRAWINGS: All drawings or reproduc-
tions of drawings pertaining to the construction of the Work
contemplated and its appurtenances.

1.48 PROJECT: The total construction of which the Work
performed under the Contract Documents may be the whole
or a part.

1.49 PROJECT MANUAL: The set of documents assem-
bled for the Work which includes, but is not limited to, Con-
tract Documents, Bidding Requirements, Sample Forms,
Conditions of the Contract, General Requirements and the
Specifications.

1.50 PROPRIETARY SPECIFICATION: A specification
that describes a product, procedure, function, material, as-
sembly, or piece of equipment by trade name and/or by nam-
ing the manufacturer(s) or manufacturer’s procedure, exact
model number, item, etc., of those products acceptable to the
Owner.

1.51 RECORD DOCUMENTS OR  AS-BUILT
DRAWINGS: Construction Drawings revised to show all
significant Modifications made during the construction proc-
€ss.

1.52 SCHEDULE: A Critical Path Method (CPM) or Con-
struction Schedule as required by the Contract Documents
which shall be a diagram, graph or other pictorial or written
schedule showing all events expected to occur and operations
to be performed and indicating the contract time, start dates,
durations and finish dates and their relationship to Substan-
tial Completion and Final Completion of the Work, rendered
in a form permitting determination of the optimum sequence
and duration of each operation.

1.53 SCHEDULE OF VALUES: A document furnished
by the Contractor to the Architect and Owner stating the
portions of the Contract Sum allocated to the various por-
tions of the Work, which is to be used for reviewing the Con-
tractor’s Applications for Payment.

1.54 SECONDARY SUBCONTRACTOR: An individ-
ual, partnership, firm or Corporation under direct contract
with the Subcontractor to the General Contractor.

1.55 SHOP DRAWINGS: Drawings provided to Architect
and Owner by a Contractor that illustrate construction, mate-
rials, dimensions, installation, and other pertinent informa-
tion for the incorporation of an element or item into the con-
struction as detailed Contract Documents.

1.56 SPECIFICATIONS: The description, provisions and
other requirements pertaining to the method and manner of
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performing the Work and/or to the quantities and quality of
materials to be furnished under the Contract.

1.57 SUBCONTRACTOR: A person, partnership, corpo-
ration or other business organization under direct contract
with the Contractor supplying labor and/or materials for the
Work at the site of the Project.

1.58 SUBMITTALS: Documents including, but not lim-
ited to, samples, manufacturer’s data, shop drawing, or other
such items submitted to the Owner and Architect by the
Contractor for the purpose of approval or other action, as
required by the Contract Documents.

1.59 SUBSTANTIAL COMPLETION: The stage in the
progress of the Work when the Work or designated portion
thereof is sufficiently complete in accordance with the Con-
tract Documents so the Owner can occupy or utilize the
Work for its intended use.

1.60 SUBSTITUTION: A material, device, procedure,
equipment, etc., which has been determined by the Architect
and the Owner to be not an Equal to the first manufacturer
or procedure listed in the Specification in terms of cost, qual-
ity and performance but which may be used in place of that
item specified. . The Substitution constitutes a modification
in the Work, the Schedule or the Architect/Engineer’s de-
sign intent of the specified material, device, procedure,
equipment, etc.

1.61 SUPPLEMENTAL BID: The monetary value stated
in the Bid to be added to the amount of the Base Bid if the
corresponding Work, as described in the Bidding Docu-
ments, is accepted.

1.62 SUPPLEMENTARY CONDITIONS: An extension
of the General Conditions applicable to any and all portions
of Work under the Contract Documents.

1.63 THRESHOLD LIMIT BUILDING: Any proposed
(new) structures or additions as defined by the Connecticut
General Statutes Section 29-276b.

1.64 UNIT PRICE: The monetary value stated by the
Owner or the Contractor, as a price per unit of measure for
materials or services as described in the Contract Documents
and/or Bidding Documents.

1.65 WORK: The construction and services required by
the Contract Documents, and including all labor, materials,
equipment and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work
may constitute the whole or a part of the Project.

Article 2
CONDITIONS OF WORK

2.1 The Contractor shall carefully examine and study the
conditions under which the Work is to be performed and the
site of the Work, and compare the Contract Documents with
each other and to information furnished by the Owner in-
cluding but not limited to the plans and specifications, the
form of the Contract, General Conditions, Supplementary
Conditions, General Requirements, Bonds and all other Con-
tract Documents associated with the Work.

2.2 The Contractor shall report to the Construction Admin-
istrator all errors, inconsistencies or omissions discovered.
The Contractor shall not be liable to the Owner for damage
resulting from errors, inconsistencies or omissions in the
Contract Documents unless the Contractor recognized such
errors, inconsistencies or omission and failed to report it to
the Construction Administrator. If the Contractor performs
any actions or construction activity knowing it involves an
error, inconsistency or omission in the Contract Documents
without notice to the Construction Administrator, the Con-
tractor shall assume responsibility for such performance and
related costs for the correction and shall not be allowed to
submit any claim related to error, inconsistencies or omis-
sion.

2.3 The Contractor shall take field measurements and verify
field conditions and shall carefully compare such field meas-
urements and conditions and other information known to the
Contractor with the Contract Documents before commencing
activities. Errors, inconsistencies or omissions discovered
shall be reported to the Construction Administrator at once;
and it will be assumed that the Contractor has been satisfied
as to all requirements of the Contract Documents. Any de-
terrent conditions at the site of the Work which are obvious
and apparent upon examination of the site but are not indi-
cated on the plans shall be corrected by the Contractor with-
out additional compensation.

2.4 In performing the Work, the Contractor must employ
such methods or means as will not cause any interruption of
or interference with the Work of any other Contractor, nor
any inordinate disruption with the normal routine of the
Owner, Institution or Agency operating at the site.

2.5 No claims for additional compensation will be consid-
ered when additional costs result from conditions made
known to, discovered by, or which should have been discov-
ered by, the Contractor prior to Contract signing.
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2.6 The Contractor shall perform the Work in accordance
with the Contract Documents and approved submittals pur-
suant to Article 5.

Article 3
CORRELATION OF CONTRACT DOCUMENTS

3.1 The Contract Documents are complementary, and what
is called for by any one shall be as binding as if called for by
all. Where discrepancies of conflict occur in the Contract
Documents the following order of precedence shall be util-
ized:

3.1.1 Amendments and addenda shall take precedence
over previously issued Contract Documents.

3.1.2 The General Requirements take precedence over the
Supplementary Conditions.

3.1.3 The Supplementary Conditions take precedence over
the General Conditions.

3.1.4 The General Requirements take precedence over the
General Conditions.

3.1.5 The Specifications shall take precedence over the
Plans.

3.1.6 Stated dimensions shall take precedence over scaled
dimensions.

3.1.7 Large-scale detail drawings shall take precedence
over small-scale drawings.

3.1.8 The schedules contained in the Contract Documents
shall take precedence over other data on the Plans.

3.2 Neither party to the Contract shall take advantage of any
obvious error or apparent discrepancy in the Contract Docu-
ments. The Contractor shall give immediate written notifi-
cation of any error or discrepancy discovered to the Con-
struction Administrator, who shall take the necessary actions
to obtain such corrections and interpretations as may be
deemed necessary for the completion of the Work in a satis-
factory and acceptable manner. The Contractor shall then
promptly proceed under the direction of the Owner and the
provisions of Article 13. The Contractor’s failure to provide
immediate notice shall mean the Contractor will not be enti-
tled to any additional compensation, either monetary or con-
tract time adjustment, with respect to any discrepancy.

3.3 Execution of the Contract by the Contractor is a repre-
sentation that the Contractor has visited the site, become
familiar with local conditions under which the Work is to be
performed and correlated personal observations with re-
quirements of the Contract Documents.

3.4 Organization of the Specifications into divisions, sec-
tions and articles, and arrangement of drawings, shall not
control the Contractor in dividing the Work among Subcon-

tractors or in establishing the extent of Work to be per-
formed by any trade.

3.5 Unless otherwise stated in the Contract Documents,
words which have well-known technical or construction in-
dustry meanings are used in the Contract Documents in ac-
cordance with such recognized meanings.

Article 4
COMMENCEMENT AND PROGRESS OF WORK

4.1 The Work shall start upon the date given in the Notice to
Proceed. The Contractor shall complete all the Work neces-
sary for Final Completion, including but not limited to Sub-
stantial Completion, Contract close-out, testing and demon-
stration of all systems as required for acceptance, punchlist
Work, training and submission of Record Documents, manu-
als, guarantees and warranties as stated in the Bidding
Document.

4.2 Time is of the essence with respect to the Contract Time.
By executing the Contract, the Contractor confirms and
agrees that the Contract Time is a reasonable period to per-
form the Work. The Contractor shall proceed expeditiously
with adequate forces and shall achieve Substantial Comple-
tion within the Contract Time. The Contractor may, at his
discretion, plan to complete the work and achieve Substan-
tial Completion in less time than the Contract Time.

4.3 The Contractor’s early completion schedule notwith-
standing, the Owner reserves the right to order Modifica-
tions to the Work in accordance with Article 13 at any time
during the Contract Time.

4.4 The Contractor shall not be entitled to costs for delay
due to Owner ordered Modifications or any other circum-
stances for the period of time between the Contractor’s
elected early completion and the end of the Contract Time.
Costs include, but are not limited to, delays extended home
or field office costs, supervisory and management costs in-
curred in performance of the Work. Early completion of the
Work shall not merit additional compensation.

4.5 If the Contractor is delayed at any time in the progress
of Work by acts of God such as fire or flood or any action,
injunction or stop order issued by any court, judge or officer
of the court or any other court action beyond the Owner’s
control, then the Contract Time may be extended by Change
Order for such reasonable time as demonstrated by the Con-
tractor’s Schedule and as the Owner may determine that
such event has delayed the Work. In any event, the granting
of an extension of time shall be solely within the discretion
of the Owner.
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4.6 Except as otherwise may be provided herein, extensions
of time shall be the Contractor’s sole remedy for such delay.
No payment or compensation of any kind shall be made to
the Contractor for damages because of hindrance in the or-
derly progress of Work caused by the aforesaid causes.

4.7 The Contractor acknowledges that the Contract amount
includes and anticipates any and all delays, whether avoid-
able or unavoidable, from said orders, which may issue from
any court, judge, court officer, or act of God, and that such
delays shall not, under any circumstances, be construed as
compensable delays.

4.8 Any extension of the Contract Time shall be by Change
Order pursuant to Article 13.

Article 5
SUBMITTALS, PRODUCT DATA, SHOP
DRAWINGS AND SAMPLES

5.1 Contractor shall review, approve and submit to the Con-
struction Administrator all submittals including but not lim-
ited to Product Data, Shop Drawing and Sample Manufac-
turers, with such promptness as to cause no delay in the
Work.

5.2 Correction or approval of such submittals, Shop Draw-
ings, Product Data sample will be made with reasonable
promptness by the Architect. Approval will be general only
and shall not relieve the Contractor from responsibility for
errors in dimensions, for construction and field coordination
of the Work or for any departure from the Contract Docu-
ments unless such departure has received the Owner’s writ-
ten approval.

5.3 No Work governed by such drawings, schedules or sam-
ples shall be fabricated, delivered or installed until approved
by the Architect.

5.4 No damages for delays or time extensions will be

granted even if approvals deviate from the approved Sched-
ule.

Article 6
SEPARATE CONTRACTS

6.1 The Owner reserves the right to perform Work in con-

nection with the Contract with the Owner’s own forces, or to
let separate contracts relating to the Contract (Project) site or
in connection with work on adjoining sites. In such cases,
the Contractor shall afford such parties reasonable opportu-
nity for storage of materials and equipment and coordinate
and connect the Work with the work on adjoining sites or
other projects, and shall fully cooperate with such parties in
the matter required under Article 7 herein.

6.2 Contractors working in the same vicinity shall cooperate
with one another and, in case of dispute, decision of the
Owner shall be final and binding to all Contractors involved,
including Contractors under separate Contracts.

6.3 The Contractor shall assume all liability, financial or
otherwise, in connection with this Contract and shall protect
and hold harmless the Owner from any and all damages or
claims that may arise because of inconvenience or delay
which the Contractor may cause other Contractors. If the
Contractor experiences a loss because of the presence and
operations of other Contractors working adjacent to or
within the limits of the same project, then as between the
Owner and the Contractor, the Contractor shall bear such
loss.

6.4 Insofar as possible, the Contractor shall arrange the
Work and shall place and dispose of the materials being used
so as not to interfere with the operations of other Contractors
adjacent to or within the limits of the same project. The
Contractor shall join its Work with that of others in an ac-
ceptable manner, and perform the Work in proper accor-
dance with that of the others.

6.5 In no event shall the Owner be responsible for any claim
or damages that are the result of the Contractor’s failure to
coordinate the work with any Contractor or Subcontractor.

Article 7
COOPERATION OF TRADES

7.1 The Contractor shall be responsible for and shall con-
trol all activities of their Subcontractors. The Subcontractors
shall consult and cooperate with one another. Each Subcon-
tractor shall furnish all necessary information to other Sub-
contractors and shall lay out and install their own Work so
as to avoid any delays or interference with the Work of oth-
ers.

7.2 Any cost or changes, cutting and/or repairing, made
necessary by the failure to observe the above requirements
shall be borne by the party or parties responsible for such
failure or neglect or their faulty Work installed.
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Article 8
DAMAGES

8.1 The Liquidated Damages, provided in the Bidding
Documents, will be assessed for each day beyond the date
given for Substantial Completion of the Contract according
to the Contract Time.

8.2 The Liquidated Damages or any portion thereof may be
waived at the sole discretion of the Commissioner.

8.3 No payment by the Owner, either partial or final, shall
be construed to waive the Owner’s right to seek liquidated
damages.

8.4 In the event a court determines that the contract herein
is null and void for any reason, Contractor agrees that Con-
tractor will not seek or pursue any lawsuit or claim for dam-
ages, including, but not limited to, claims for loss of over-
head or anticipated profits, against the Owner and the
Owner shall not be liable for any damages which Contractor
may incur as a result of such decision. In addition, if the
court enjions the Owner from entering into or proceeding
with the contract herein, the Owner shall not be liable for
any damages arising out of or relating to the award of such
contract which Contractor may have incurred as a result of
the injunction.

Article 9
MINIMUM WAGE RATES

In accordance with the provisions of the Connecticut Gen-
eral Statutes Section 31-53, the following applies:

"The wages paid on an hourly basis to any mechanic, laborer
or workman employed upon the work herein contracted to be
done and the amount of payment or contribution paid or pay-
able on behalf of each such employee to any employee wel-
fare fund, as defined in subsection (h) of section 31-53 of the
general statutes, shall be at a rate equal to the rate customary
or prevailing for the same work in the same trade or occupa-
tion in the town in which such public works project is being
constructed. Any contractor who is not obligated by agree-
ment to make payment or contribution on behalf of such em-
ployees to any such employee welfare fund shall pay to each
employee as part of his wages the amount of payment or con-
tribution for his classification on each pay day."

Article 10
POSTING MINIMUM WAGE RATES

10.1 The Contractor shall post at conspicuous points on the
site of the Contract a Schedule showing all determined wage
rates for all trades and all authorized deductions, if any,
from wages to be paid.

10.2 The Contractor shall provide weekly certified payrolls
to the Owner for all persons working on the site.

Article 11
CONSTRUCTION SCHEDULES

11.1 Unless otherwise specified in the Contract Documents,
within twenty-one (21) calendar days from the contract start
date, the Contractor shall submit the following to the Owner
for approval:
11.1.1 A comprehensive schedule of Submittals required
by the Specifications. Said schedule shall include Submit-
tal dates, required approval dates and date material must
be on site.
11.1.2 The Contractor shall allow a minimum of two
weeks for the Owner and its agents’ review of Submittals.
No extension of the Contract Time shall be granted for re-
visions and resubmission. Further, the Contractor shall al-
low a minimum of eight weeks for testing and acceptance
of the Work by the Owner and its agents.
11.1.3 When the Contract Documents specify a “CPM
Schedule” a detailed Critical Path Method Schedule is re-
quired using software approved by the Owner with as
many activities as necessary to make the Schedule an ef-
fective tool for planning and monitoring the progress of
the Work. The Contractor shall show all pertinent activi-
ties requiring coordination between trades.
11.1.4 When the Contract Documents specify a “Construc-
tion Schedule” a detailed Construction Schedule is re-
quired using software approved by the Owner as a hori-
zontal bar chart with a separate bar for each major portion
of the Work or operation to make the Schedule an effective
tool for planning and monitoring the progress of the
Work.

11.2 Unless otherwise specified under the Contract Docu-
ments, the Contractor shall provide a monthly update of the
CPM Schedule or Construction Schedule in the format re-
quired by the Owner as well as a disk of the updated Sched-
ule and program. If, in the opinion of the Owner, the Work
is falling behind Schedule, the Contractor shall submit a
revised Schedule demonstrating a recovery plan to ensure
Substantial Completion of the Work within the Contract
Time.

11.3 Requisitions for partial payment will not be processed
until the Contractor has complied with this requirement.
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Article 12
PREFERENCE IN EMPLOYMENT

12.1 Should this Contract be for the construction or repair
of any building, then in the employment of labor to perform
the Work specified herein, preference shall be given to citi-
zens of the United States, who are, and continuously for at
least three (3) months prior to the date hereof, have been
residents of the labor market area, as established by the State
of Connecticut Labor Commissioner, in which such Work is
to be done, and if no such qualified person is available, then
to citizens who have continuously resided in the county in
which the Work is to be performed for at least three (3)
months prior to the date hereof, and then to citizens of the
state who have continuously resided in the State at least
three months prior to the date hereof.

12.2 Should this Contract be for a public works project other
than for the construction, remodeling or repairing of public
buildings covered by Connecticut General Statutes Section
31-52, then in the employment of mechanics, laborers or
workmen to perform the Work specified herein, preference
will be given to residents of the state who are, and continu-
ously for at least six (6) months prior to the date hereof have
been residents of this State, and if not such person is avail-
able then to residents of other states.

12.3 The provisions of this Article shall not apply where the
state or any sub-division thereof may suffer the loss of reve-
nue granted or to be granted from any agency or department
of the federal government as a result of this Article or regu-
lations related thereto.

Article 13
COMPENSATION FOR CHANGES
IN THE WORK

13.1 Atany time, without invalidating the Contract and by a
written order and without notice to the sureties, the Owner,
through the Construction Administrator, may order modifi-
cations in the Work consisting of additions, deletions or
other revisions. Upon request, the Contractor shall supply
the Construction Administrator promptly with a detailed
proposal for the same, showing quantities of and unit prices
for the Work and that of any Subcontractor involved.

13.2 Modifications to the Work will be authorized by a writ-
ten Change Order, or if necessary to expedite the Work, a
written Construction Change Directive, issued by the Owner
as provided for in Article 26. Change Orders and Construc-
tion Change Directives shall be processed in accordance with
the terms of the Contract Documents. Upon receipt of the

written Change Order, the Contractor shall proceed with the
Work when and as directed.

13.3 If such Change Orders make the Work less expensive
for the Contractor, the proper deductions shall be made from
the Contract Sum, said deductions to be computed in accor-
dance with the provisions listed in this Article 13.

13.4 The Contractor and the Owner agree that the Contract
Time specified for the performance of the Contract shall
include not only the Work of the original Contract but also
any Additional Work ordered by the Owner by Change Or-
der.  No extension of time will be granted if it is the opin-
ion of the Owner that the additional Work can be performed
concurrently with the original Work.

13.5 The Contractor may request, and the Owner may grant
additional contract time when, in the opinion of the Owner,
the Contractor has demonstrated that such additional work
cannot be performed concurrently with the original Work.

13.6 The amount of compensation to be paid to the Contrac-
tor for any Additional or Deleted Work that results in a
Change Order shall be determined in one of the following
manners:
13.6.1 AMOUNT OF COMPENSATION FOR CHANGE
ORDER COSTS: LABOR, EQUIPMENT, BENEFITS
AND MATERIAL
13.6.1.1 Unit Price: As stated in the Contract Docu-
ments.
13.6.1.2 Unit Price: As subsequently agreed upon by
the Contractor and Owner.
13.6.1.3 Lump Sum: Agreed upon sum by the Owner
and the Contractor. The Lump Sum must be based upon
the following itemized costs:
13.6.1.3.1 Labor (Contractor’s or Subcontractor’s own
forces)
13.6.1.3.2 Material (Used by Contractor’s or Subcon-
tractor’s own forces).
13.6.1.3.3 Benefits: (The established rates of the fol-
lowing benefit costs inherent to the particular labor
involved):
13.6.1.3.3.1 Workers Compensation.
13.6.1.3.3.2 Federal Social Security.
13.6.1.3.3.3 Connecticut Unemployment Compen-
sation.
13.6.1.3.3.4 Fringe Benefits.
13.6.1.3.4 Rented Equipment (Used directly on the
Work and by the Contractor’s or Subcontractor’s own
forces).
13.6.1.3.5 Owned Equipment (Used directly on the
Work and by the Contractor’s or Subcontractor’s own
forces). Daily rate is not to exceed 3% of the monthly
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rental rate as identified by a nationally recognized
construction cost estimating guide or service.
13.6.1.3.6 Trade related equipment, hand tools and
power tools, normally supplied with the labor are not
compensable.

13.6.2 OVERHEAD AND PROFIT PERCENTAGES:
(Maximum allowable percentages applied to labor,
equipment, benefits and material)
13.6.2.1 Contractor’s markup for Work performed by
their own forces:

Change Order Amount Overhead and Profit

$0 to $ 5,000 20%
$5,001 to $15,000 17%
$15,001 to $25,000 15%
$25,000 and greater 12%

13.6.3 OVERHEAD AND PROFIT PERCENTAGES:
(Maximum allowable percentages applied to labor,
equipment, benefits and material)
13.6.3.1 Contractor’s markup for Work performed by
their Subcontractors forces.:
Change Order Amount Overhead and Profit
$0 and greater 6%

13.6.4 OVERHEAD AND PROFIT PERCENTAGES:
(Maximum allowable percentages applied to labor,
equipment, benefits and material)
13.6.4.1 Subcontractor’s markup for Work performed by
their own forces:

Change Order Amount Overhead and Profit

$0 to $ 5,000 20%
$5,001 to $15,000 17%
$15,001 to $25,000 15%
$25,000 and greater 12%

13.6.5 OVERHEAD AND PROFIT PERCENTAGES:
(Maximum allowable percentages applied to labor,
equipment, benefits and material)

13.6.5.1 Subcontractor’s markup for Work performed by

their Secondary Subcontractor’s forces.

Change Order Amount Overhead and Profit

$0 and greater 6%

13.7 Actual additional bonding costs associated with the
value of the Change Order will be compensable only when
supported by a written documentation by the bonding com-
pany that the Change Order requires an increase to the origi-
nal Performance, Payment, Labor or Material Bond.

13.8 On Work performed by a Secondary Subcontractor, the
Owner recognizes no markup by the Secondary Sub-
contractor.

13.9 If Unit Prices are not applicable and the parties cannot
agree upon a lump sum, then the Commissioner, through the
Construction Administrator, may at the option of the Com-
missioner take the following action(s):
13.9.1 Issue a Construction Change Directive for the Ad-
ditional or deleted Work. The amount of compensation
shall be computed by the actual net costs to the Contractor
based upon the following:
13.9.1.1 Labor (Contractor’s or Subcontractor’s own
forces)
13.9.1.2 Material (Used by Contractor’s or Sub- con-
tractor’s own forces).
13.9.1.3 Benefits: (The established rates of the follow-
ing benefit costs inherent to the particular labor in-
volved):
13.9.1.3.1 Workers Compensation.
13.9.1.3.2 Federal Social Security.
13.9.1.3.3 Connecticut Unemployment Compensa-
tion.
13.9.1.3.4 Fringe Benefits.
13.9.1.4 Rented Equipment (Used directly on the Work
and by the Contractor’s or Subcontractor’s own forces).
13.9.1.5 Owned Equipment (Used directly on the Work
and by the Contractor’s or Subcontractor’s own forces).
Daily rate is not to exceed 3% of the monthly rental rate
that can be identified by a nationally recognized con-
struction cost estimating guide or service.
13.9.2 Issue a Change Order adjusting the Contract Sum
in the amount as determined by the Commissioner.

13.10 For any Change Order or Construction Change Direc-
tive the Contractor shall, when requested, promptly furnish
in a form satisfactory to the Construction Administrator and
the Owner a complete detailed accounting of all costs relat-
ing to the Additional Work, including but not limited to cer-
tified payrolls and copies of accounts, bills and vouchers to
substantiate actual costs. Further, the Owner reserves the
right to access and make copies of the Contractor’s records
at any time upon written request from the Commissioner.

13.11 If the Contractor wishes to make a claim for an in-
crease in the Contract Sum for any damages sustained as a
result of Additional Work, then the Contractor shall give the
Owner, through the Construction Administrator, written
notice thereof within seven (7) calendar days after the occur-
rence of the event giving rise to such claims.

13.12 No such claims shall be valid if the written notice is
submitted after the required seven (7) calendar days. In ad-
dition, the Contractor shall file with the Owner through the
Construction Administrator daily or weekly itemized state-
ments of the details and cost of such Work performed or
damage sustained as may be required by the Owner.
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13.13 Failure of the Contractor to negotiate in good faith
issues of time and costs and failure to provide requested
documentation within (14) fourteen calendar days, or a time
period accepted by the Commissioner, shall constitute a
waiver by the Contractor of any claim. In such cases the
Owner may elect to issue a unilateral Change Order in an
amount deemed to be fair and equitable by the Commis-
sioner. The provisions hereof shall not affect the power of
the Contractor to act in case of emergency, threatened injury
to persons, or damage to Work on any adjoining property.
In this case the Commissioner, through the Construction
Administrator, shall issue a written order for such amount as
the Commissioner finds to be reasonable cost of such Work.

Article 14
DELETED WORK

14.1 Without invalidating any of the terms of the Contract,
the Commissioner may order deleted from the Contract any
items or portions of the Work deemed necessary by the
Commissioner.

14.2 The compensation to be deducted from the Contract
Sum for such deletions shall be determined in the manner
provided for under the provisions of Article 13 or in the
event none of the provisions of Article 13 are applicable than
by the value as estimated by the Owner.

Article 15
MATERIALS: STANDARDS

15.1 Unless otherwise specifically provided for in the Speci-
fications, all equipment, materials and articles incorporated
in the Work are to be new and of the best grade of their re-
spective kinds for the purposes. Wherever in the Contract
Documents a particular brand, make of material, device, or
equipment is shown or specified, the first manufacturer
listed in the specification section is to be regarded as the
standard. When the specification is proprietary and only one
manufacturer is listed, the Contractor shall use the named
manufacturer and no Substitutions or Equals will be allowed.

15.2 Any other brand, make of material, device, equipment,
procedure, etc. which is a deviation from the specified re-
quirement is prohibited from use but may be considered by
the Owner for approval as an Equal or Substitution. The
Contractor is to adhere to the specific requirements of the
Contract Documents. Substitutions are discouraged and are
only approved by the Commissioner as an exception.

15.3 Each request for an Equal or Substitution shall be sub-
mitted, with the appropriate documentation, as detailed in

the Contract Documents, to the Construction Administrator.
All requests will be compared to the first manufacturer or
first procedure listed in the specific Specification section
with reference to all of the following areas: the substance
and function considering quality, workmanship, economy of
operation, durability and suitability for purposes intended
including the size, rating and cost. All submissions must
include all the required data for the first listed manufacturer
or procedure as specified, as well as the proposed Equal or
Substitution. The submission of all Equals or Substitutions
to those specified must be made within the days listed below
after the contract start date. After that time period, the Con-
tractor shall provide what is specified unless otherwise al-
lowed within the sole discretion of the Commissioner.

15.3.1 30 days for projects having a Contract Time dura-

tion of 180 days or less

15.3.2 60 days for projects having a Contract Time dura-

tion of 181 days to 360 days

15.3.3 90 days for projects having a Contract Time dura-

tion of 361 days or greater

15.4 Contractor shall submit each request for Equal or Sub-
stitution to the Architect who shall review each request and
make the following recommendations to the Owner:
15.4.1 Acceptance or non-acceptance of the adequacy of
the submission and required back-up,
15.4.2 Determination of the category of the request for
Substitution or Equal, and
15.4.3 Overall recommendation for approval or rejection
of the Substitution or Equal. The determination of the
category as a Substitution may be grounds for an immedi-
ate rejection by the Owner.

15.5 Approval of the Owner, for each Equal or Substitution
shall be obtained before the Contractor proceeds with the
Work. The decision of the Commissioner, in this regard,
shall be final and binding on the Contractor.

15.6 No extension of time will be allowed for the time pe-
riod required for consideration of any Substitution or Equal.
No extension of time will be allowed and no responsibility
will be assumed by the Owner when a Contractor submits a
request for Substitution or Equal, whether such request be
approved or denied.

15.7 If the Contractor submits any request for an Equal or a
Substitution, he shall bear the burden of proof that such re-
quested Equal or Substitution meets the requirements of the
plans and specifications.

15.8  The Contractor shall purchase no materials or sup-
plies for the Work which are subject to any chattel mortgage
or which are under a conditional sale or other agreement by
which an interest is retained by the seller. The Contractor
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warrants that the Contractor has good title to all materials
and supplies used by him in the Work.

15.9  All Products and systems supplied to the State as
result of a purchase by a contractor shall be certified that, to
the best of the supplier's knowledge there are no materials
that are classified as hazardous materials being used within
the assembly. Hazardous materials include, but are not lim-
ited to, products such as asbestos, lead and other materials
that have proven to cause a health risk by their presence.

Article 16
INSPECTION AND TESTS

16.1 The purpose of the inspections will be to assure that
the Work is performed in accordance with the Contract
Documents. These inspections shall include, but not be lim-
ited to all inspections and testing as required by the Owner,
and any authorities have jurisdiction.

16.2 All material and workmanship, if not otherwise desig-
nated by the Specifications, shall be subject to inspection,
examination and test by the Commissioner at any and all
times during manufacture and/or construction and at any and
all places where such manufacture and/or construction is
carried on. The Contract Documents additionally identify
the parties responsible for performing and paying for the
required testing and inspections. All required tests per-
formed in a laboratory will be obtained and paid for by the
Owner except when the tests show the Work to be defective.
The Contractor shall pay for all the costs associated with re-
tests and re-inspections for all tests and inspections which
fail. The Owner will issue a deduct Change Order to recover
said retesting costs from the Contractor. All other tests, un-
less otherwise specified, shall be made at the Contractor’s
expense. Notice of the time of all tests to be made at the site
shall be given to all interested parties, including the Owner.

16.3 Without additional cost to the Owner, the Contractor
shall promptly furnish facilities, labor and materials neces-
sary to coordinate and perform operational tests and check-
out of the Work. The Contractor shall furnish promptly all
reasonable facilities, labor and materials necessary to make
all such testing safe and convenient.

16.4 If, at any time before Final Completion and Final Ac-
ceptance of the Work, the Commissioner considers it neces-
sary or advisable to examine of any portion of the Work al-
ready completed by removing or tearing out the same, the
Contractor shall, upon request, furnish promptly all neces-
sary facilities, labor and materials. If such Work is found to
be defective in any material respect, as determined by the
Owner, because of a fault of the Contractor or any of the
Contractor’s Subcontractors, or if any Work shall have been

covered without the approval or consent of the Commis-
sioner (whether or not it is found to be defective), the Con-
tractor shall be liable for testing costs and all costs of correc-
tion, including removal and/or demolition of the defective
work, including labor, material, and testing, including labor,
material, re-testing or re-inspecting, services of required
consultants, additional supervision, the Commissioner’s and
the Construction Administrator’s administrative costs, and
other costs for services of other consultants.

Article 17
ROYALTIES AND PATENTS

17.1 If the Contractor desires to use any design, device, ma-
terial or process covered by a patent or copyright, the Con-
tractor shall provide for such use by suitable legal agreement
with the holder of said patent or copyright. The Contractor
shall furnish a copy of this legal agreement to the Owner.

17.2 The Contractor shall indemnify and hold harmless the
Owner and Construction Administrator for any costs, ex-
penses and damage which it may be obliged to pay by reason
of any infringement of a patent or a copyright, at any time
during the prosecution or after the Final Completion of the
Work.

Article 18
SURVEYS, PERMITS AND REGULATIONS

18.1 Unless otherwise provided for, the Contractor shall
furnish surveys necessary for the execution of the Work.
The Owner will furnish the Contractor with two base lines
and a benchmark.

18.2 The Contractor shall obtain and pay for permits and
licenses necessary for the execution of the Work and the oc-
cupancy and use of the completed Work.

18.3 The Contractor shall give all notices and comply with
all laws, ordinances, rules and regulations including build-
ing and fire safety codes relating to the performance of the
Work.

18.4 If underground utilities may involve part of the Work,
the Contractor shall obtain the services of a qualified under-
ground utility locating firm, at no cost to the Owner, to ver-
ify locations of underground utilities, to provide safety, pro-
tect the Work and protect the workmen as necessary to
perform the Work.

Article 19
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PROTECTION OF THE WORK,
PERSONS AND PROPERTY

19.1 The Contractor shall continuously and adequately pro-
tect the Work against damage from any cause, and shall pro-
tect materials and supplies furnished by the Contractor or
Subcontractors, whether or not incorporated in the Work,
and shall make good any damage unless it be due directly to
errors in the Contract Documents or is caused by agents or
employees of the Owner.

19.2 To the extent required by law, by public authority, or
made necessary in order to safeguard the health and welfare
of the personnel or occupants of any of the state institutions,
the Contractor shall adequately protect adjacent property and
persons, and provide and maintain all facilities, including
but not limited to passageways, guard fences, lights, and
barricades necessary for such protection.

19.3 The Contractor shall take all necessary precautions for
the safety of employees on the Work and shall comply with
applicable provisions of federal and state safety laws and
building codes to prevent accidents or injury to persons on,
about or adjacent to the premises where the Work is being
performed. The Contractor shall also comply with the appli-
cable provisions of the Associated General Contractors’
“Manual of Accident Prevention in Construction”, the stan-
dards of the Connecticut Labor Department and Occupa-
tional Safety and Hazard Association (OSHA).

19.4 The Contractor shall erect and properly maintain at all
times, as required by the conditions and progress of the
Work, all necessary safeguards for the protection of employ-
ees of the State and the public, and shall post danger signs
warning against any dangerous condition or hazard created
by such things as protruding nails, well holes, elevator
hatchways, scaffolding, window openings, excavations, trip-
ping hazards or slipping, stairways and falling materials.

19.5 The Contractor shall designate a qualified and respon-
sible on site staff person, whose duty shall be the prevention
of accidents. The name and position of the designated per-
son shall be reported to the Owner by the Contractor at the
commencement of the Contract.

19.6 The Contractor shall at all times protect excavation,
trenches, buildings and all items of Work from damage by
rain, water from melted snow or ice, surface water run off
and subsurface water usual for the vicinity at the time of
operations; and provide all pumps and equipment and enclo-
sures to insure such protection.

19.7 The Contractor shall construct and maintain all neces-
sary temporary drainage and do all pumping necessary to

keep excavation, basements, footings and foundations free of
water.

19.8 The Contractor shall remove all snow and ice as may
be required for access to the site and proper protection and
prosecution of the Work.

19.9 The Contractor shall install bracing, shoring, sheath-
ing, sheet piling, caissons and any other underground facili-
ties as required for safety and proper execution of the Work,
and shall remove this portion of the Work when no longer
necessary.

19.10 During cold weather the Contractor shall protect all
Work from damage. If low temperature makes it impossible
to continue operations safely in spite of cold weather precau-
tions, the Contractor may cease Work upon the written ap-
proval of the Commissioner.

Article 20
TEMPORARY UTILITIES

20.1 Unless expressly provided for otherwise in the Contract
Documents, the Contractor shall include in the bid the costs
of all temporary utilities required for project completion and
protection of the Work. Said temporary utilities include but
are not limited to lighting, heating, cooling, electrical power,
water, telephone, sanitary facilities, and potable water.

Article 21
CORRECTION OF WORK

21.1 The Contractor shall promptly and without expense to
the Owner remove from the premises all materials rejected
by or unacceptable to the Commissioner as failing to con-
form to the Contract Documents, whether incorporated in
the Work or not.

21.2 The Contractor shall promptly and without expense to
the Owner replace any such materials which do not conform
to the Contract Documents, and shall bear the expense of
making good all Work of other Contractors or Subcontrac-
tors destroyed or damaged by such removal or replacement.

21.3 If the Contractor, after receipt of notice from the
Owner, shall fail to remove such rejected or unacceptable
materials within a reasonable time as fixed in said notice,
the Owner may remove and store such materials at the ex-
pense of the Contractor.

21.4 Such action shall not affect the obligation of the Con-
tractor to replace and complete assembly and installation of
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the Work and to bear the expenses referred to above. Prior
to the correction of rejected or unacceptable Work or if the
Commissioner deems it inexpedient or undesirable to correct
any portion of the Work which was rejected, deemed unac-
ceptable or not done in accordance with the Contract Docu-
ments, the Contract sum shall be reduced by such amount as,
in the judgment of the Commissioner, shall be equitable.

21.5 No extension of time will be given to the Contractor for
correction of rejected or unacceptable Work. All significant
punchlist Work shall be completed before Substantial Com-
pletion is determined. The remaining minor punchlist
Work, as determined by the Commissioner, shall be com-
pleted within 60 days of established Substantial Completion
date.

21.6 Final Payment shall not relieve the Contractor of re-
sponsibility for the defects in material or workmanship.

21.7 Unless expressly provided for otherwise in the Contract
Documents, the Contractor shall remedy any rejected or un-
acceptable Work, and any Work found to be not conforming
to the Contract Documents which is discovered within 18
Months after the date of Substantial Completion. The Con-
tractor shall pay for any damage to other Work caused by
such nonconforming Work or any damage created in correct-
ing the nonconforming Work.

Article 22
GUARANTEES and WARRANTIES

22.1 Unless expressly provided for otherwise in the Contract
Documents, the Contractor shall provide a warranty on the
Work for an 18-Month period from the date of Substantial
Completion. The Contractor shall warrant that the equip-
ment, materials and workmanship are of good quality and
new, unless permitted elsewhere by the Contract Documents,
and that the Work shall be free from defects not inherent in
the quality required or permitted and that the Work con-
forms to the Contract Documents.

22.2 Disclaimers and limitations from manufactures, Sub-
contractors, suppliers or installers to the Contractor shall not
relieve the Contractor of the Warranty on the Work. The
Contract Documents detail the related damages, reinstate-
ment of warranty, replacement cost and Owner’s recourse.

Article 23
CUTTING, FITTING, PATCHING AND DIGGING

23.1 The Contractor will perform or will cause the Subcon-
tractors to perform all cutting, fitting or patching of the por-

tion(s) of the Work that may be required to make the several
parts thereof joined and coordinated in a manner satisfactory
to the Commissioner and in accordance with the Plans and
Specifications.

23.2 The responsibility for defective or ill-timed Work shall
be with the Contractor, but such responsibility shall
not in any way relieve the Subcontractor who per-
formed such Work. Except with the consent of the
Commissioner, neither the Contractor nor any of its
Subcontractors shall cut or alter the Work of any other
Contractor or Subcontractor.

Article 24
CLEANING UP

24.1 The Contractor shall, on a daily basis, keep the prem-
ises free from accumulations of waste material or rubbish.

24.2 Prior to Final Completion of the Work, the Contractor
shall remove from and about the site of the Work, all rubbish
and all temporary structures, tools, scaffolding and surplus
materials, supplies and equipment which may have been
used in the performance of the Work. If the Commissioner
in his sole discretion determines that the Contractor has
failed to clean the work site, the Owner may remove the rub-
bish and charge the cost of such removal to the Contractor.
A deduct Change Order will be issued by the Owner to re-
cover such cost.

Article 25
ALL WORK SUBJECT TO CONTROL OF THE
COMMISSIONER

25.1 The Commissioner hereby declares that the Depart-
ment of Public Works Project Manager is the Commis-
sioner’s only authorized representative to act in matters in-
volving the Owner’s or Architect’s ability to revoke, alter,
enlarge or relax any requirement of the Contract Documents;
to settle disputes between the Contractor and the Construc-
tion Administrator; and act on behalf of the Commissioner.
In all such matters, the provisions of Articles 13 and 14
herein shall guide the Project Manager.

25.2 In no event may the Contractor act on any instruction
of the Agency without written consent of the Owner. In the
event the Contractor acts without such consent, he does so at
his own risk and at his own expense, not only for the Work
performed, but for the removal of such Work as determined
necessary by the Commissioner.

Revision: 03-17-00

STANDARD FORM FOR ALL PROJECTS



Section 00700
General Conditions of the Contract for Construction
Page 15 of 21

25.3 In the performance of the work, The Contractor shall
abide by all orders, directions, and requirements of the
Commissioner at such time and places and by such methods
and in such manner and sequence as the Commissioner may
require.

25.4 The Commissioner shall determine the amount, qual-
ity, acceptability and fitness of all parts of the work, shall
interpret the plans, specifications, Contract Documents and
extra work orders and shall decide all other questions in
connection with the Work.

25.5 The Contractor shall employ no plant, equipment, ma-
terials, methods or persons to which the Commissioner ob-
jects and shall remove no plant materials, equipment or
other facilities from the site of the Work without the permis-
sion of the Commissioner. Upon request, the Commissioner
shall confirm in writing any oral order, direction, require-
ment or determination.

Article 26
AUTHORITY OF THE CONSTRUCTION
ADMINISTRATOR

26.1 The Construction Administrator employed by the
Commissioner is authorized to inspect all Work for confor-
mance to the Contract Documents. The Construction Ad-
ministrator is authorized to reject all Work found to be de-
fective, unacceptable and nonconforming to the Contract
Documents. Such inspections and rejections may extend to
all or any part of the Work, and to the preparation or manu-
facture of the material to be used.

26.2 The Construction Administrator is not empowered to
revoke, alter, enlarge or relax any requirements of the Con-
tract Documents, or to issue instructions contrary to the Con-
tract Documents. The Construction Administrator shall in
no case act as foreman or perform other duties for the Con-
tractor, nor shall the Construction Administrator interfere
with the management of the Work by the Contractor. Any
advice, which the Construction Administrator may give the
Contractor, shall in no way be construed as binding the
Commissioner or Owner in any way, nor releasing the Con-
tractor from the fulfillment of the terms of the Contract.

26.3 In any dispute arising between the Contractor and the
Construction Administrator with reference to inspection and
rejection of the Work, the Construction Administrator may
suspend work on the noncompliant portion of the Work until
the dispute can be referred to and decided by the Commis-
sioner.

Article 27
SCHEDULE OF VALUES,
APPLICATION FOR PAYMENT

27.1 Immediately after the signing of the Contract, the Con-
tractor shall furnish for the use of the Commissioner as a
basis for estimating partial payments, a certified Schedule of
Values, totaling the contract sum and broken down into
quantities and unit costs, as outlined in the Contract Docu-
ments and as directed by the Owner. The Schedule of Val-
ues must reflect true costs and be in sufficient detail to be an
effective tool for monitoring the progress of the Work. Upon
request of the Commissioner, the Contractor shall supply
copies of signed Contracts, vendor quotations, etc. as back
up to the Schedule of Values.

27.2 Approval of the Schedule of Values by the Commis-
sioner is required prior to any payment by the Owner.

27.3 The Schedule of Values shall include a breakdown of
the Contractor’s general condition costs.
27.3.1 Non-recurring costs, (i.e. mobilization costs, utility
hook-ups, temporary heat) will be paid at the time of oc-
currence.
27.3.2 Reoccurring costs will be paid in proportion to the
percent of completion of the project.

27.4 The Schedule of Values shall include a breakdown of
Contract closeout costs including systems certification test-
ing and acceptance, training, warranties, guarantees, as-
builts and attic stock.

27.5 The Contractor shall make periodic applications for
payment, which shall be subdivided into categories corre-
sponding with the approved Schedule of Values and shall be
in such numbers of copies as may be designated by the
Commissioner.

Article 28
PARTIAL PAYMENTS

28.1 The Commissioner will examine the Contractor’s ap-
plications for payments to determine, in the opinion of the
Commissioner, the amounts that properly represent the value
of the Work completed and for the materials suitably stored
on the site.

28.2 In making such Application For Payment for the Work,
there shall be deducted (10%) ten percent of the amount of
each payment to be retained by the Owner until Final Com-
pletion.

28.3 At the sole discretion of the Commissioner, and after
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completion and acceptance of (60%) sixty percent of the
value of the Work, and if the character and progress of the
Work remain satisfactory, the retained portion of the Appli-
cation for Payments may be reduced to five percent (5%) of
total payments. The minimum total amount of payment re-
tained, prior to the Final Payment shall not be less than five
percent (5%) of the Contract Sum.

28.4 The decision of the Commissioner to reduce the retain-
age rate will be based upon the Contractor’s performance
for completed portions of the Work as set out below and
other factors the Commissioner may find appropriate:
28.4.1 The Contractor’s timely submission of an appro-
priate and complete CPM Schedule or Construction
Schedule and Schedule of Values, in compliance with the
Contract requirements and the prompt resolution of the
Owner’s and/or Architect’s comments on the submitted
material resulting in an appropriate basis for progress of
the Work.
28.4.2 The Contractor’s timely and proper submission of
all Contract required submissions: including but not lim-
ited to shop drawings, material certificates and material
samples and the prompt resolution of the Owners and/or
Architect’s comments on the submitted material resulting
in an appropriate progress of the Work.
28.4.3 The Contractor’s provision of proper and adequate
supervision and home office support of the Project and any
Subcontractor Work resulting in coordinated progress and
proper quality control for the Work.
28.4.4 The Work completed to date has been installed or
finished in an acceptable manner which is satisfactory to
the Owner.
28.4.5 The progress of the Work is consistent with the
approved CPM Schedule or Construction Schedule.

28.5 No payments will be made for improperly stored or
protected materials or unacceptable Work.

Article 29
DELIVERY OF STATEMENT SHOWING
AMOUNTS DUE FOR WAGES, MATERIALS AND
SUPPLIES

29.1 For each Application for Payment under this Contract,
the Owner reserves the right to require the Contractor and
every Subcontractor to submit a written verified statement, in
a form satisfactory to the Owner, showing in detail all
amounts then due and unpaid by such Contractor or Subcon-
tractor for daily or weekly wages to all laborers employed by
him for the performance of the Work or to other persons for
materials, equipment or supplies delivered at the site.

29.2 The term laborers as used herein shall include work-
men, workwomen, and mechanics.

29.3 Failure to comply with this requirement may result in
the Owner withholding the application for payment pursuant
to Article 28.

Article 30
COMPLETION AND ACCEPTANCE

30.1 Substantial Completion:
30.1.1 When the Contractor considers that the Work, or a
portion thereof is Substantially Complete, the Contractor
shall request an inspection of said Work to the Construc-
tion Administrator.
30.1.2 Upon receipt of the request, the Architect, Con-
struction Administrator and Owner, will make an inspec-
tion to determine if the Work or designated portion thereof
is Substantially Complete. If the inspection discloses any
item, whether or not included on the inspection list, which
is not in accordance with the requirements of the Contract
Documents, the Contractor shall, before issuance of the
Certificate of Substantial Completion, complete or correct
such item.
30.1.3 The Contractor shall then submit a request for an-
other inspection. The determination of Substantial Com-
pletion is solely within the discretion of the Owner.
30.1.4 When the Work or designated portion thereof is
determined to be Substantially Complete, the Contractor
will be provided a Certificate of Substantial Completion
from the Owner. The Certificate of Substantial Comple-
tion, shall establish the date when the responsibilities of
the Contractor for security, maintenance, heat, utilities,
damage to the Work and insurance, are transferred to the
Owner and shall fix the time within which the Contractor
shall finish all items on the inspection list accompanying
the Certificate.
30.1.5 The Certificate of Substantial Completion shall be
signed by the Construction Administrator, Owner, and
Architect.
30.1.6 Upon Substantial Completion of the Work or des-
ignated portion thereof and upon application by the Con-
tractor and certification by the Construction Administrator
and Architect, the Owner shall make payment reflecting
adjustment in retainage, if any, for such Work or portion
thereof as provided in the Contract Documents.

30.2 Final Completion:
30.2.1 Upon Final Completion of the Work, the Contractor
shall forward to the Construction Administrator a written
notice that the Work is ready for Final Inspection and Ac-
ceptance and shall also forward to the Construction Ad-
ministrator, a Final Application for Payment. Upon de-
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termination by the Owner that all the Work is complete,
the Owner will issue a Certificate of Completion and Ac-
ceptance.

30.2.2 When the Work has been completed in accordance
with terms and conditions of the Contract Documents a
Certificate of Completion shall be issued to be signed by
the Contractor.

Article 31
FINAL PAYMENT

31.1 The Owner reserves the right to retain for a period of
thirty (30) days after filing of the Certificate of Completion
and Acceptance the amount therein stated less all prior pay-
ments and advances whatsoever to or for the account of the
Contractor.

31.2 All prior estimates and payments, including those re-
lating to extra or additional Work, shall be subject to correc-
tion by the Final Payment.

31.3 No Application for Payment, Final or Partial, shall act
as a release to the Contractor or the Contractor’s sureties
from any obligations under this Contract.

31.4 The Architect and Construction Administrator will
promptly issue the Certificate for Payment, stating that to the
best of their knowledge, information and belief, and on the
basis of their observations and inspections, the Work has
been completed in accordance with terms and conditions of
the Contract Documents and that the entire balance found to
be due the Contractor and noted in said Final Payment is due
and payable.

31.5 Final Payment shall not be released until a Certificate
of Completion and Acceptance and a Certificate of Compli-
ance have been issued.

31.6 Neither Final Payment nor any remaining retained
percentage shall become due until the Contractor submits to
the Owner the following:
31.6.1 An affidavit that payrolls, bills for materials and
equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might
be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied.
31.6.2 A certificate evidencing that insurance required by
the Contract Documents to remain in force after Final
Payment is currently in effect and will not be canceled or
allowed to expire without at least 30 days prior written no-
tice to the Owner.
31.6.3 A written statement that the Contractor knows of
no substantial reason that the insurance will not be renew-

able to cover the period required by the Contract Docu-
ments.

31.6.4 Written consent of surety, if any, to Final Payment.
31.6.5 |If required by the Owner, other data establishing
payment or satisfaction of obligations, such as receipts, re-
leases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent
and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver re-
quired by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against
such lien. If such lien remains unsatisfied after payments
are made, the Contractor shall refund to the Owner all
money that the Owner may be compelled to pay in dis-
charging such lien, including all costs and reasonable at-
torney’s fees.

31.6.6 If, after Substantial Completion of the Work, Final
Completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affect-
ing Final Completion and the Construction Administrator
and Architect so confirm, the Owner shall, upon applica-
tion by the Contractor and certification by the Construc-
tion Administrator and Architect, and without terminating
the Contract, make payment of the balance due for that
portion of the Work fully completed and accepted. If the
remaining balance for Work not fully completed or cor-
rected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written
consent of surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be
submitted by the Contractor to the Owner prior to Final
Payment. Such payment shall be made under terms and
conditions governing Final Payment, except that it shall
not constitute a waiver of Claims.

Article 32
OWNER’S RIGHT TO WITHHOLD PAYMENTS

32.1 The Commissioner may withhold a portion of any
Payment due the Contractor that may, in the judgment of the
Commissioner, be necessary:
32.1.1 To assure the payment of just claims then due and
unpaid to any persons supplying labor or materials for the
Work.
32.1.2 To protect Owner from loss due to defective, unac-
ceptable or non-conforming Work not remedied by the
Contractor.
32.1.3 To protect the Owner from loss due to injury to per-
sons or damage to the Work or property of other Contrac-
tors, Subcontractors, or others caused by the act or neglect
of the Contractor or any of its Subcontractors.

32.2 The Owner shall have the right to apply any amount
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withheld under this section as the Owner may deem proper
to satisfy protection from claims. The amount withheld shall
be considered a payment to the Contractor.

32.3 The Owner has the right to withhold payment if the
Contractor fails to provide accurate submissions of submit-
tals, up date the status including but not limited to the fol-
lowing: as-built documents, request for information (RFI)
log, Schedule, submittal log, change order log, certified pay-
rolls and daily reports and all other requirement of the Con-
tract Documents.

32.4 Neither Final Payment nor any remaining retained

percentage shall become due until the Contractor submits to

the Architect through the Construction Administrator:
32.4.1An affidavit that payrolls, bills for materials and
equipment, and other indebtedness connected with the
Work for which the Owner or the Owner’s property might
be responsible or encumbered (less amounts withheld by
Owner) have been paid or otherwise satisfied,
32.4.2 A certificate evidencing that insurance required by
the Contract Documents to remain in force after Final
Payment is currently in effect and will not be canceled or
allowed to expire until at least 30 days’ prior written no-
tice has been given to the Owner,
32.4.3 A written statement that the Contractor knows of
no substantial reason that the insurance will not be renew-
able to cover the period required by the Contract Docu-
ments,
32.4.4 Consent of surety, if any, to Final Payment and
32.4.5 If required by the Owner, other data establishing
payment or satisfaction of obligations, such as receipts, re-
leases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent
and in such form as may be designated by the Owner.

32.5 If a Subcontractor refuses to furnish a release or waiver
required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against
such lien. If such lien remains unsatisfied after payments
are made, the Contractor shall refund to the Owner all
money that the Owner may be compelled to pay in discharg-
ing such lien, including all costs and reasonable attorney’s
fees.

Article 33
OWNER’S RIGHT TO STOP WORK OR
TERMINATE CONTRACT

33.1 The Commissioner shall have the authority to suspend
the Work wholly or in part, for such period or periods as the
Commissioner considers to be in the best interests of the
State, or in the interests of public necessity, convenience or

safety. During such periods the Contractor shall store all
materials and equipment, in such a manner to prevent the
materials and equipment from being damaged in any way,
and the Contractor shall take precautions to protect the Work
from damage.
33.1.1 If the Commissioner, in writing, orders the per-
formance of all or any portion of the Work to be suspended
or delayed for an unreasonable period of time (i.e. not
originally anticipated, customary, or inherent in the con-
struction industry) and the Contractor believes that addi-
tional compensation and/or Contract Time is due as a re-
sult of such suspension or delay, the Contractor shall
submit to the Commissioner in writing a request for a
Contract adjustment within 7 calendar days of receipt of
the notice to resume Work. The request shall set forth the
specific reasons and support for said adjustment.
33.1.2 The Commissioner shall evaluate any such re-
quests received. If the Commissioner agrees that the cost
and/or time required for the performance of the Contract
has increased as a result of such suspension and that the
suspension was caused by conditions beyond the control of
and not the fault of the Contractor, its suppliers, or Sub-
contractors, and was not caused by weather, then the
Commissioner will make a reasonable adjustment, exclud-
ing profit, of the Contract terms. The Commissioner will
notify the Contractor of the determination as to what ad-
justments of the Contract, if any, that the Commissioner
deems warranted.
33.1.3 No Contract adjustment will be made unless the
Contractor has submitted the request for adjustment within
the time prescribed.
33.1.4 No contract adjustment will be made under this
Acrticle to the extent that performance would have been
suspended or delayed by any other cause within the Con-
tractor’s control or by any factor for which the Contractor
is responsible under the Contract; or that such an adjust-
ment is provided for or excluded under other term or con-
dition of this Contract.

33.2 Notwithstanding any provision or language in the Con-
tract to the contrary, the State may terminate the Contract
whenever the Commissioner determines at his sole discretion
that such termination is in the best interests of the State.
Any such termination shall be effected by delivery to the
Contractor of a written Notice of Termination specifying the
extent to which performance of Work under the Contract is
terminated, and the date upon which such termination shall
be effective.

33.2.1 In the event of such termination , the Contractor

shall be entitled to reasonable compensation as determined

by the Commissioner, however, no claim for lost overhead

or profits shall be allowed.

33.2.2 Materials obtained by the Contractor for the Work

that have been inspected, tested as required, and accepted
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by the Commissioner, and that are not incorporated into
the Work, shall, at the option of the Commissioner, be
purchased from the Contractor at actual cost as shown by
receipted bills. To this cost shall be added all actual costs
for delivery at such points of delivery as may be desig-
nated by the Commissioner, as shown by actual cost re-
cords.

33.2.3 Termination of the Contract shall not relieve the
Contractor or its Surety of their responsibilities for the
completed Work, nor shall it relieve the Contractor’s
Surety of its obligations to ensure completion of the Work
and to pay legitimate claims arising out of Work.

Article 34
SUBLETTING OR ASSIGNING OF CONTRACT

34.1 The Contract or any portion thereof, or the Work pro-
vided for therein, or the right, title or interest of the Contrac-
tor therein may not be sublet, sold, transferred, assigned, or
otherwise disposed of to any person, firm or corporation
without the written consent of the Commissioner.

34.2 No person, firm or corporation other than the Contrac-
tor to whom the Contract was awarded shall be permitted to
commence Work at the site of the Contract until such con-
sent has been granted.

Article 35
CONTRACTOR’S INSURANCE

35.1 The Contractor shall not start Work under the Con-
tract until they have obtained insurance as stated in
SECTIONS 00300 CERTIFICATE OF INSURANCE and
00020 BID PROPOSAL FORM, subsections 4.4.2 and 4.4.3,
of this Project Manual and until the insurance has been ap-
proved by the Owner. The Contractor shall not allow any
Subcontractor to start Work until the same insurance has
been obtained by the Subcontractor and approved by the
Owner or the Contractor’s insurance provides coverage on
behalf of the Subcontractor. The Contractor shall send Cer-
tificates of Liability Insurance to the Bidding and Contracts
Unit, Department of Public Works, 165 Capitol Avenue,
Room G-9A, Hartford, CT 06106 unless otherwise directed
in writing. Presented below is a narrative summary of the
insurance required.

35.1.1 Commercial General Liability insurance includ-
ing contractual liability, products/completed operations,
broad form property damage and independent Contrac-
tors. The limits shall be no less than $1,000,000 each oc-
currence and $2,000,000 annual aggregate. Coverage for
hazards of explosion, collapse and underground (X-C-U)

must also be included when applicable to the Work to be
performed. The State of Connecticut shall be named as an
Additional Insured. This coverage shall be provided on a
primary basis.

35.1.2 Owner’s and Contractor’s Protective Liability
insurance providing a total limit of $1,000,000 for all
damages arising out of bodily injury or death of persons in
any one accident or occurrence and for all damages arising
out of injury or destruction of property in any one accident
or occurrence and subject to a total (aggregate) limit of
$2,000,000 for all damages arising out of bodily injury to
or death of persons in all accidents or occurrences and out
of injury to or destruction of property during the policy pe-
riod. This coverage shall be for and in the name of the
State of Connecticut.

35.1.3 The operation of all motor vehicles including
those owned, non-owned and hired or used in connection
with the Contract shall be covered by Automobile Liabil-
ity insurance providing for a total limit of $1,000,000 for
all damages arising out of bodily injuries to or death of all
persons in any one accident or occurrence and for all dam-
ages arising out of injury to or destruction of property in
any one accident or occurrence. In cases where an insur-
ance policy shows an aggregate limit as part of the auto-
mobile liability coverage, the aggregate limit must be at
least $2,000,000. This coverage shall be provided on a
primary basis. Should the Contractor not own any auto-
mobiles, the automobile & liability requirement shall be
amended to allow the Contractor to maintain only hired
and non-owned liability.

35.1.4 Workers’ Compensation and Employer’s Liabil-
ity as required by Connecticut Law and Employers’ Li-
ability with a limit of not less than $100,000 per occur-
rence, $500,000 disease policy limit and $100,000 disease
each employee. When Work is on or contiguous to navi-
gable bodies of waterways and ways adjoining, the Con-
tractor shall include Federal Act endorsement for U.S.
Longshoremen’s and Harbor Workers Act.

35.1.5 Special Hazards insurance, if required, will be
stated in SECTION 00020 BID PROPOSAL FORM, sub-
section 4.4.2 of this Project Manual. This includes cover-
age for explosion, collapse or underground damage and
shall be no less than $1,000,000 each occurrence.

35.1.6 Builder’s Risk insurance, if required, will be stated
in SECTION 00020 BID PROPOSAL FORM, subsection
4.4.3 of this Project Manual.

35.1.7 Inland Marine/Transit Insurance: With respect
to property with values in excess of $100,000 which is
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rigged, hauled or situated at the site pending installation,
the Contractor shall maintain inland marine/transit insur-
ance provided the coverage is not afforded by a Builder’s
Risk policy.

35.2 Satistying Limits Under an Umbrella Policy: If nec-
essary, the Contractor may satisfy the minimum limits re-
quired above for either Commercial General Liability, Auto-
mobile Liability, and Employer’s Liability coverage under an
Umbrella or Excess Liability policy. The underlying limits
may be set at the minimum amounts required by the Um-
brella or Excess Liability policy provided the combined lim-
its meet at least the minimum limit for each required policy.
The Umbrella or Excess Liability policy shall have an An-
nual Aggregate at a limit not less than two (2) times the
highest per occurrence minimum limit required above for
any of the required coverages. The State of Connecticut
shall be specifically endorsed as an Additional Insured on
the Umbrella or Excess Liability policy, unless the Umbrella
or Excess Liability policy provides continuous coverage to
the underlying policies on a complete “Follow-Form” basis.

35.3 Each insurance policy required to be maintained by
the Contractor except Workers” Compensation and Automo-
bile Liability shall endorse the State of Connecticut as an
Additional Insured. Additional Insured endorsements shall
provide coverage on a primary basis.

35.4 When required to be maintained, the Builder’s Risk
and Inland Marine/Transit Insurance policy shall endorse
the State of Connecticut as a Loss Payee.

35.5 The Contractor shall, at its sole expense, maintain in
full force and effect at all times during the life of the Con-
tract or the performance of Work hereunder, insurance cov-
erage as described herein. Certificates shall include a mini-
mum thirty (30) day endeavor to notify requirement to the
Owner prior to any cancellation or non-renewal.

35.6 The Contractor shall be fully and solely responsible
for any costs or expenses as a result of a coverage deductible,
coinsurance penalty, or self-insured retention, including any
loss not covered because of the operation of such deductible,
coinsurance penalty, or self-insured retention.

35.7 The requirement contained herein as to types and lim-
its of insurance coverage to be maintained by the Contractor
are not intended to and shall not in any manner limit or
qualify the liabilities and obligations assumed by the Con-
tractor.

35.8 Hold Harmless Provisions: The Contractor shall at
all times indemnify and save harmless the State of Connecti-
cut, the Department of Public Works, and their respective

officers, agents, and employees, on account of any and all
claims, damages, losses, litigation, expenses, counsel fees
and compensation arising out of injuries (including death)
sustained by or alleged to have been sustained by the offi-
cers, agents, and employees of said State or Department, or
of the Contractor, his Subcontractor, or materialmen and
from injuries (including death) sustained by or alleged to
have been sustained by the public, any or all persons on or
near the Work, or by any other person or property, real or
personal (including property of said State or Department)
caused in whole or in part by the acts, omissions, or neglect
or the Contractor including but not limited to any neglect in
safeguarding the Work or through the use of unacceptable
materials in constructing the Work of the Contractor, any
Subcontractor, materialman, or anyone directly employed by
them or any of them while engaged in the performance of
the Contract, including the entire elapsed time from the date
of the Notice to Proceed or the actual commencement of the
Work whichever occurs first until its completion as certified
by the Department of Public Works.

Article 36
FOREIGN MATERIALS

36.1 Preference shall be given to articles or materials manu-
factured or produced in the United States, conditions of qual-
ity and price with duty being equal.

36.2 Only domestic articles or materials will be used unless
a statement is submitted with the proposal that enumerates
the foreign articles of materials proposed to be used and such
proposal is accepted by the Owner. The foregoing provisions
shall not apply to foreign articles or materials required by
the Contract Documents.

Article 37
HOURS OF WORK

37.1 No person shall be employed to work or be permitted to
work more than eight (8) hours in any day or more than forty
(40) hours in any week for any Work provided in the Con-
tract, in accordance with Connecticut General Statute Sec-
tion 31-57.

37.2 The operation of such limitation of hours of work may
be suspended during an emergency, upon the approval of the
Commissioner, in accordance with Connecticut General
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Statute Section 31-57.

Article 38
DAYS OF WORK

38.1 Working Calendar Days include all days that the Con-
tractor is permitted to execute the Work or employ any per-
son to execute the Work within the Contract Time.

38.2 Non-working Calendar Days include all Saturdays,
Sundays, Legal State Holidays and any other days identified
in the Contract Documents that the Contractor is not permit-
ted to execute the Work or employ any person to execute the
Work. The restriction of non-working Calendar Days may
be suspended upon the approval or direction of the Commis-
sioner.

Article 39
CONTRACT TIME

39.1 The Contract Time is the number of calendar days,
allotted in the Bidding Documents, for execution and Sub-
stantial Completion of the Work, including authorized ad-
justments thereto. The Contract Time is the sum of all
working and non-working calendar days.

39.2 If weather conditions prevent the Contractor from exe-
cuting the Work., the Contract Time may be extended by

Change Order, for such reasonable time as may be deter-
mined by the Owner.

Article 40
CALENDAR DAY

40.1 This is each day of the calendar.

End of Section
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Informational Bulletin

THE 10-HOUR OSHA CONSTRUCTION
SAFETY AND HEALTH COURSE, PROGRAM OR

TRAINING

(Applicable to public works contracts as described by Conn. Gen. Stat. § 31-53(g)
entered into on or after July 1, 2009)

(1) This requirement was created by Public Act No. 08-83, which is codified in
Section 31-53b of the Connecticut General Statutes;

(2) The course, program or training is required for public works contracts as
described by Conn. Gen. Stat. 8§ 31-53(g) entered into on or after July 1, 2009;

(3) It is required of private workers (not state or municipal workers) and apprentices
who perform the work of a mechanic, laborer or worker pursuant to the
classifications of labor under Conn. Gen. Stat. § 31-53 on a public works project
as described by Conn. Gen. Stat. § 31-53(9);

(4) The ten-hour construction safety and health course, program or training pertains
to the ten-hour Outreach Course conducted in accordance with federal OSHA
Training Institute standards, a new mining training program approved by the
Federal Mine Safety and Health Administration in accordance with 30 C.F. R. 48,
or, for telecommunications workers, a ten-hour training course conducted in
accordance with federal OSHA standard, 29 CFR 1910.268;

(5) The internet website for the federal OSHA Training Institute is
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html;

(6) The statutory language leaves it to the contractor and its employees to determine
who pays for the cost of the ten-hour Outreach Course;

(7) Proof of course, program or training completion shall be demonstrated through
the presentation of a “completion document” (card, document, certificate or other
written record issued by federal OSHA or by the Federal Mine Safety and Health
Administration) as defined by Conn. State Agencies Regs. § 31-53b-1(2).

(8) Any completion document with an issuance date more than 5 years prior to the
commencement date of the public works project shall not constitute proof of
compliance with § 31-53b;

9) For each person who performs the duties of a mechanic, laborer or worker on a
public works project, the contractor shall affix a copy of the completion document



(10)

(11)

(12)

(13)

(14)

to the certified payroll required to be submitted to the contracting agency for such
project on which such worker’s name first appears;

Any mechanic, laborer or worker on a public works project found to be in non-
compliance shall be subject to removal from the project if such employee does not
provide satisfactory proof of course completion to the Labor Commissioner by the
fifteenth day after the date the employee is determined to be in noncompliance;

Any such employee who is determined to be in noncompliance may continue to
work on a public works project for a maximum of fourteen consecutive calendar
days while bringing his or her status into compliance;

The statute provides the minimum standards required for the completion of a
construction safety and health course, program or training by employees on public
works contracts; any contractor can exceed these minimum requirements.;

Regulations pertaining to 8 31-53b are located at Conn. State Agencies Regs.
831-53b-1 et seq., and are effective May 5, 2009. The regulations are posted on
the CTDOL website;

Any questions regarding this statute or the regulations may be directed to the
Wage and Workplace Standards Division of the Connecticut Labor Department
via the internet website of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm;
or by telephone at (860)263-6790.

THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN
EDUCATIONAL RESOURCE, AND IS NOT INTENDED AS A SUBSTITUTE
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE
CONCERNING THE CONSTRUCTION OF THE STATUTE OR THE
REGULATIONS.


http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm

Sec. 31-53b. Construction safety and health course. New miner training program.
Proof of completion required for mechanics, laborers and workers on public works
projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works
project entered into on or after July 1, 2009, by the state or any of its agents, or by any
political subdivision of the state or any of its agents, described in subsection (g) of section
31-53, shall contain a provision requiring that each contractor furnish proof with the
weekly certified payroll form for the first week each employee begins work on such project
that any person performing the work of a mechanic, laborer or worker pursuant to the
classifications of labor under section 31-53 on such public works project, pursuant to such
contract, has completed a course of at least ten hours in duration in construction safety and
health approved by the federal Occupational Safety and Health Administration or, has
completed a new miner training program approved by the Federal Mine Safety and Health
Administration in accordance with 30 CFR 48 or, in the case of telecommunications
employees, has completed at least ten hours of training in accordance with 29 CFR
1910.268.

(b) Any person required to complete a course or program under subsection (a) of this
section who has not completed the course or program shall be subject to removal from the
worksite if the person does not provide documentation of having completed such course or
program by the fifteenth day after the date the person is found to be in noncompliance. The
Labor Commissioner or said commissioner's designee shall enforce this section.

(c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in
accordance with the provisions of chapter 54, to implement the provisions of subsections
(a) and (b) of this section. Such regulations shall require that the ten-hour construction
safety and health courses required under subsection (a) of this section be conducted in
accordance with federal Occupational Safety and Health Administration Training Institute
standards, or in accordance with Federal Mine Safety and Health Administration Standards
or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall
accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this
section a student course completion card issued by the federal Occupational Safety and
Health Administration Training Institute, or such other proof of compliance said
commissioner deems appropriate, dated no earlier than five years before the
commencement date of such public works project.

(d) This section shall not apply to employees of public service companies, as defined in
section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public
works project and delivering or picking up cargo from public works projects provided they
perform no labor relating to the project other than the loading and unloading of their cargo.

(P.A.06-175,S.1; P.A. 08-83,S.1.)



History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works
project contracts entered into on or after July 1, 2009, replacing provision re total cost of
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new
mechanic, laborer or worker has completed a 10-hour or more construction safety course
and adding provision re new miner training program, amended Subsec. (b) by substituting
"person” for "employee" and adding "or program", amended Subsec. (c) by adding "or in
accordance with Federal Mine
Safety and Health Administration Standards" and setting new deadline of January 1, 2009,

deleted former Subsec. (d) re "public building", added new Subsec. (d) re exemptions for
public service company employees and delivery drivers who perform no labor other than
delivery and made conforming and technical changes, effective January 1, 2009.
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SUPPLEMENTAL CONDITIONS

ARTICLE -1. - SCOPE OF WORK:

(@ The Contractor shall furnish all labor, materials, equipment, plant, power,
water, light, heat, fuel, tools, appliances, supplies and all other means of
construction necessary or proper for executing and completing the project;
he shall do all work including extra and additional work and pay all costs
connected therewith; restore to their original conditions all surfaces
disturbed; pay cost of all insurance; bear all losses due to the nature of the
work and costs incidental to suspension or discontinuance of the work
except as otherwise provided; assume all responsibility of whatever nature
of kind, indemnify the Owner from all claims; secure and pay for all
permits unless otherwise provided; conform to all county, state, municipal
or federal legislation and requirements; he shall do all work necessary to
conform the project to the Contract Documents and shall leave intact the
work of any adjoining contractors unless otherwise ordered by the Owner;
perform and complete the work in a manner best calculated to permit rapid
construction, consistent with safety of a life and property and satisfactory to
the Owner and in strict accordance with the Contract Documents; he shall
protect the work during construction, clean up the work during and after
construction and maintain it until final acceptance, as hereinafter provided.

(b) The Contractor shall do all work and pay all costs of protecting, supporting,
maintaining, repairing if damaged, relocating and restoring all surface,
subsurface or overhead structures and all other property including pipes,
conduits, ducts, tubes, chambers and appurtenances, public or private, in the
vicinity of the work, except as otherwise specified.

ARTICLE - 2. SUPERINTENDENCE AND WORKERS:

(@ The employment of competent superintendent, foremen and experienced
mechanics and laborers and others skilled in the particular duties entrusted
to them will be required. Whenever the Owner shall inform the Contractor
or his representative in charge that any man on the job is incompetent or
disorderly or is working contrary to the specifications or the instructions of
the Owner, or that the Owner knows that he/she has been incompetent or
disorderly on this or any previous work, that person shall thereupon be
immediately dismissed from the job and shall not be given employment on
any work connected with the contract.

(b) If requested, the Contractor shall deliver to the Owner each week a record
of the numbers and classifications of workers employed upon the project
each day of the previous week.

SC-1
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ARTICLE 3. INSPECTION:

Authorized representatives and agents of the Owner, shall be permitted to inspect all
work, materials, payrolls, records of personnel, invoices of materials, and other relevant
data and records.

ARTICLE 4. REPORTS, RECORDS AND DATA:

The Contractor and each of his subcontractors shall submit to the Owner such schedules
of quantities and costs, progress schedules, payrolls, reports, estimates, records and
other data as the Owner may request concerning work performed or to be performed
under this Contract.

ARTICLE 5. WEATHER CONDITIONS:

In the event of temporary suspension of work, or during inclement weather, or
whenever the Owner shall direct, the Contractor shall, and shall cause his
subcontractors to protect carefully his and their work and materials against damage or
injury from the weather. If, in the opinion of the Owner, any work or material was
damaged or injured by reason of failure on the part of the Contractor or any of his
subcontractors so to protect his work, or otherwise damaged by the negligence of the
Contractor, subcontractors or their agents or servants, or is otherwise defective, such
materials shall be removed and replaced at the expense of the Contractor.

ARTICLE 6. ENUMERATION OF DRAWINGS, SPECIFICATIONS AND
ADDENDA:

Following are the drawings, specifications and addenda which form a part of this
contract, as set forth in Article | of the Contract and General Conditions, "CONTRACT
AND CONTRACT DOCUMENTS":

(@ Drawings: A-1, A-2
(b)  Specifications: Description of work
General Conditions of the Contract for Construction - Pages 1 through 21,

Supplemental Conditions - Pages SC-1 through SC-5, Special Conditions - Pages 1 and
2,

SC-2
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(c) Addenda:

No. Date No. Date
No. Date No. Date

ARTICLE 7. PROTECTION OF LIVES AND HEALTH:

(@)

(b)

(©)

In order to protect the lives and health of his employees under the contract, the
Contractor shall comply with all safety provisions of applicable laws, building
and construction codes and all pertinent provisions of the "Manual of Accident
Prevention in Construction” issued by the Associated General Contractors of
America, Incorporated, and shall maintain an accurate record of all cases of
death, occupational disease, and injury requiring medical attention or causing loss
of time from work, arising out of and in the course of employment on work under
this contract.

The Contractor alone shall be responsible for the safety, efficiency and adequacy
of his plant, appliances and methods, and for any damage, which may result from
their failure or their improper construction, maintenance or operation.

The Contractor shall be solely responsible for the acts and omissions of his
agents, employees and his subcontractor and their agents and employees and shall
hold the Owner harmless and defend the Owner against damages or claims for
damages arising out of injuries to other or property of others which result from
said acts or omissions.

ARTICLE 8. WORK TO BE ACCOMPLISHED IN ACCORDANCE WITH THE

DRAWINGS AND SPECIFICATION

The work, during its progress and at its completion, shall conform to the lines and
grades shown on the drawings and to the directions given by the Owner from time to
time, subject to such modifications or additions as he shall determine to be necessary
during the execution of the work; and in no case will any work be paid for which is
performed in excess of such requirements.

ARTICLE 9. CONTRACTOR TO CHECK DIMENSIONS AND SCHEDULES:

The Contractor will be required to check all dimensions and quantities shown on the
drawings or schedules given to him by the Owner, and shall notify the Owner of all
errors therein which he may discover by examining and checking the same.

SC-3
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The Contractor shall not take advantage of any error or omission in these specifications,
drawings and schedules. The Owner will furnish all instructions should such error or
omission be discovered, and the Contractor shall carry out such instructions as if
originally specified.

ARTICLE 10. SEQUENCE OF WORK:

The Contractor shall be required to prosecute his work in accordance with a schedule
prepared by him in advance in accordance with additional requirements specified herein
and approved by the Owner. This schedule shall state the methods and shall forecast
the times for doing each portion of the work. Before beginning any portion of the
work, the Contractor shall give the Owner advance notice and ample time for making
the necessary preparations.

ARTICLE 12. STREETS AND SIDEWALKS TO BE KEPT OPEN:

(@ The Contractor shall at all times keep the streets and sidewalks open for
pedestrian and vehicular traffic. If, in the opinion of the Owner, the interest of
abutters and public requires it, the Contractor shall bridge or construct plank
crossings over the trenches at street crossings, roads or private ways. The
Contractor shall conduct his work for this objective in such manner as the Owner
may direct from time to time. No sidewalk shall be obstructed where it is
possible to avoid it. No additional payment shall be made to the Contractor for
such work.

(b) The Contractor shall provide all necessary Fire Crossings at principal intersection
or ways usually traveled by fire apparatus with provisions for the apparatus to
have access to all areas which require fire protection.

(c) All work shall be conducted in such a manner as to provide minimum interference
with facility and its daily operation.

ARTICLE 13. LIGHTS, BARRIERS, FENCES, WATCHMEN AND
INDEMNITY:

(@ The Contractor shall put up and maintain such barriers, fences, lighting and
warning lights, danger-warning signals and signs necessary to prevent accidents
during the construction work and protect the work and insure the safety of
personnel and the public at all times and places; and the Contractor shall defend,
indemnify and save harmless the Owner and their agents in every respect from
any injury or damage whatsoever caused by any act, omission or neglect of the
Contractor or his Subcontractor, or their servants or agents, including any claims
arising out of failure to erect and maintain sufficient railing or fence as required
by Section 13alll, Connecticut General Statutes.
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The fact that the Owner may retain control of the premises, or that it or its agents
may take action to erect or maintain railings or fences shall not relieve the
Contractor's obligations hereunder.

(b) The Contractor at his own expense shall furnish, maintain and use, and cause all
his Subcontractors to furnish, maintain and use all necessary safety devices and
safe practices in prosecution of the work and to adopt, follow and maintain such
additional safety measures as in the opinion of the Owner are conducive to safe
operation by the Contractor and the Subcontractors. The Owner shall have the
right to order any or all work suspended where, in the Owner's opinion, such
work is not being carried on in a safe and proper manner, or where persons and
property are not being properly protected or safeguarded and such work shall not
be resumed until the Owner's requirements have been met and the Owner has
directed that work be resumed. The work required by the preceding paragraph
shall be totally at the Contractor's expense.

(c) In addition to the above, when and as necessary, or when required by the Owner,
the Contractor shall post signs and employ watchmen or flagmen for the direction
of traffic at the site and for excluding at all times unauthorized persons from the
project. The Contractor will not be paid additional compensation for this work.

(d) The Contractor shall be responsible for excluding at all times from lands within

project limits, all persons not directly connected with the work or authorized by
the Owner to be within the project areas.

ARTICLE 14. FACILITIES:

The Contractor is responsible for providing and maintaining all necessary facilities
whether temporary or permanent for all those employed by the Contractor. The
locations of such temporary facilities must be approved by the Owner. Under no
circumstances will the Contractor nor any of his Subcontractors or Venders be allowed
to use any of the Owners facilities.

ARTICLE 15. UTILITIES:

The provision and costs for all electrical, water, telephone, etc. utilized by the
Contractor and his Subcontractors and venders shall be by the Contractor. Under no
circumstances shall the Contractor use any of the Facilities utilities or resources without
approval of the Owner.
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SPECIAL CONDITIONS

Outside Contractors Working with-in the Facility
POLICY:

Any employee who plans to work on grounds must be cleared first by the Department of
Children and Families. Social Security numbers are required for this link check. Please provide
this information suffciently in advance of construction. Any change in personel during the
project will require the same clearance. Any individual not clear to be on site will be escorted
from the site.

All outside contractors will coordinate all work with the Plant Facility Engineer or designee
before beginning work.

PROTOCOL.:

e Before beginning work, all outside contractors shall check in at the Maintenance Office.
The outside contractor will supply the following information: scope of work,
authorization, duration and any pertinent information that is required. He will also sign
in and be issued a visitors badge that must be displaied at all times.

e All contractors shall work as professionally as possible so as not to aggravate students,
staff and visitors.

e All contractors shall follow the Facility no smoking policy.

e If special parking is required, permission shall be granted and coordinated through the
Maintenance Supervisor office.

e All contractors are to maintain their work area as clean as possible while working and
clean up thoroughly when finished.

e If any utilities or critical systems are to be interrupted, notification to the Maintenance
Supervisor is mandatory. Engineering Department personnel will in turn assist.

e All contractors are expected to use courtesy. Loud and abusive language will not be
tolerated.

e Contractors must provide assurance not to block corridors and fire exits.
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Upon completion of daily activities contractors are asked to check out and report progress
to the Building Maintenance Supervisor’s office.

When working in the building and on the grounds, it is important to remember that Albert J
Solnit is a State of Connecticut Facility.

e Contact between residents and workers is to be avoided whenever possible. It is
difficult to predict the reactions of our students to novel situations or unknown persons.
A worker and student should never be alone without staff.

All workers must assure that tools and supplies are maintained in a secure manner.
Tools should not be left unattended.

e Please do not report to resident areas.

e MSDS sheets must be provided for any materials used on grounds before materials are
brought on grounds.

e Contractors must show proof of proper licenses before the start of work.

SUBJECT: Outside Contractors - Hazard Communications Program

POLICY:

It is the responsibility of the Building Maintenance Supervisor to provide on-site
contractors with the following information:

e Hazardous chemicals to which they may be exposed while on the job site.
Precautions the contractor and his/her employees may take to lessen the
possibility of exposure to lead or asbestos by usage of appropriate protective
measures.



DIVISION 0
Bidding Requirements, Contract Forms, and Conditions of the Contract

Section 00760 — Special Conditions
Page 3 of 3

e Itis the responsibility of the Building Maintenance Supervisor to contact each
contractor before work is started to gather and disseminate information
concerning hazards that the contractor will bring into the workplace. MSDS
sheets must be given to the Building Maintenance Supervisor before
materials are received on site.

Compliance with the OSHA Hazard Communications Standard is certified by:

Building Maintenance Supervisor Date

Signature

Contractors Date

Signature
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DCF

Connecticut

State of Connecticut

Department of Children and Families
505 Hudson Street, Hartford, Connecticut 06106

CERTIFICATE OF COMPLETION

Project No.: 36-CCPP-197

Type of Project (emergency, bid, T&M): Bid — Cottage Kitchen Cabinet Replacement

Final Contract Value: $

Specific Location: Albert J Solnit Children's Center
36 Gardner Street, East Windsor, CT

As the duly authorized representative of the State of Connecticut, owner of the project above
referenced, | hereby certify that work has been entirely completed for this project on contracts as
follows:

Contractor Description/Location of Work

Remove and replace existing cabinets and counters

in accordance with all approved plans, specifications and contract documents, and these contracts
are accepted as of :

Date: DCF Engineering

By:

D. Pelletier
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