INSTRUCTIONS TO BIDDERS

Mail or deliver this entire completed bid package in a sealed envelope to be received no later than
9:00 a.m. on November 9, 2016

TO: Town of Thomaston
First Selectman's Office
158 Main Street
Thomaston CT 06787

To be noted on outside of envelope:
DO NOT OPEN UNTIL 9:00 a.m. on November 9, 2016

Project No. 140-209
47-49 Maple Street
Thomaston CT 06787

THERE WILL BE A MANDATORY PRE-BID CONFERENCE AT THE ABOVE SITE AT:
8:30 a.m. on: November 2, 2016

NOTE: CONTRACTOR IS TO SUBMIT THIS ENTIRE BID PACKAGE. ALL BIDS MUST BE
FILLED QUT COMPLETELY. IT IS SUGGESTED THAT CONTRACTORS RETAIN A COPY OF
THIS ENTIRE BID PACKAGE.

ALL BIDS SHALL REMAIN IN EFFECT FOR FORTY FIVE (45) CALENDAR DAYS AFTER THE
RECEIPT OF BIDS.

CONTRACTOR'S BUSINESS NAME:

(PLEASE PRINT)

AN AFFIRMATIVE ACTION/EQUAL OPPORTUNITY EMPLOYER
WBE / MBE / SBE AND SECTION 3 DESIGNATED CONTRACTORS
ARE ENCOURAGED TO APPLY







TOWN OF THOMASTON
SCOPE OF WORK, PART 1, GENERAL CONDITIONS

OWNER:  Peter & Judith Famigletti PROJECT: 140-209
ADDRESS: 47-49 Maple Street -

Thomaston CT 06787
1. The Contractor, unless otherwise specified, shall provide all labor, materials, tools,

equipment, and related items, and pay all necessary taxes, fees, and permits necessary to
complete all of his work as detailed on the attached scope of work.

2. All rehabilitation, alterations, repairs, or extensions shall be in compliance with all applicable
codes of the Municipality. All electrical, heating, and plumbing work shall comply with the
rules and regulations of the National, State and Local Codes. Before commencing work,
contractors and/or subcontractors shall obtain all necessary permits.

3. The Contractor certifies that he has familiarized himself with the requirements of the
specifications and plans and understands the extent and character of the work to be done, and
inspected the premises and given his full attention to any and all areas with which he might
become specifically involved. He must familiarize himself with all conditions relating to and
affecting his work and bid.

4. The selected Contractor must, prior to contract signing, supply the Town of Thomaston
and the Owner with the original certificates of insurance for general liability, auto
liability, and worker’s compensation, as applicable. General liability insurance shall be a
broad form contractual endorsement with minimum limits of one million ($1,000,000.00)
dollars per occurrence for bodily injury and five hundred thousand ($500,000.00) dollars
per occurrence for property damage. Auto Liability insurance shall cover hired and non-
hired autos in accordance with State law. Workers” Compensation Insurance shall have a
minimum limit of one hundred thousand ($100,000.00) dollars for each accident, The
Contractor shall indemnify and save harmless the Owner and the Town of Thomaston
under these policies. The contractor shall name the Town of Thomaston, its agents and
the Owner as additional insured as their interests may appear on the General Liability
Insurance.

5. The Contractor agrees that all services offered by the Municipality through L. Wagner &
Associates, Inc. (hereinafter referred to as the "Consultant"), which may affect the
Contractor, are offered by the Municipality in order to assist in the project implementation
and the necessary program compliance. The Contractor agrees to, upon teview and
acceptance of such services provided, indemnify, defend, save and hold harmless the
Municipality and Consultant, their officers, agents and employees from and against any and
all damage, liability, loss, expense, judgment or deficiency of any nature whatsoever
(including, without limitation, reasonable aftorney's fees and other costs and expenses
incident to any suit, action or proceeding) incurred or sustained by Municipality or consultant
which shall arise out of or result from consultant's performance in good faith of services
pursuant to the Professional Services Contract. The Contractor agrees that the Consultant
shall not be liable to the Contractor, its heirs, successors or assigns, for any act performed
within the duties and scope of employment pursuant to Professional Services Contract.
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10.

11.

12.

13.

All materials shall be new and of acceptable quality. The property Owner shall select all
colors, models, etc. All materials and work must be applied in accordance with the
applicable manufacturer’s latest instructions and specifications, and in accordance with
Federal prohibitions against the use of lead paint. All manufacturers’ warranties are to be
extended to the property Owner free and clear of all liens. Unless otherwise specified, all
labor, material, and workmanship provided by the Contractor shall be gnaranteed by the
Contractor for a one (1) year period from the date of the Certificate of Completion. This
guarantee shall be in addition to and not in limitation of, in lieu of, or modify any other
guarantee that is due the property Owner from any manufacturer.

The Contractor shall repair or replace all work, materials, and equipment which are found to
be defective during construction and the guarantee period. Repair shall include all damage to
surrounding work caused by the failure and/or necessary for the repair or replacement of the
defect. All repairs and replacements shall be performed at no additional expense to the
Owner and shall be completed promptly after the Contractor receives notice of the defect.

The Contractor shall take all necessary measures and precautions to protect the surroundings
from damage occurring due to performance of the work. If such damage occurs it will be
repaired by the Contractor at no cost to the Owner.

The Contractor shall dispose of all debris and remove all material resulting from his work in
accordance with local and State law. The Contractor shall police and maintain a clean and
safe job site daily. He shall reinstall accessories taken down and clean up all scrap around
the project and remove fingerprints. All on-site maintenance relating to the performance of
the work shall be the responsibility of the Contractor until the Certificate of Completion is
issued. The project shall be maintained in a habitable and safe condition daily if the project
is to remain occupied.

All work shall be neat and accurate and done in a manner in accordance with customary trade
practices.

The Contractor shall not make any changes to the scope of work unless a change order is
processed and fully executed by the property Owner and the Program.

The Owner may cancel this contract by To be determined and not be liable to the Contractor
or the Municipality. Should the Owner opt to cancel they must sign and send the attached
cancellation notice, see Attachment A, to the Contractor, otherwise the Owner shall issue a
Notice to proceed authorizing the contractor to commence with the proposed improvements.
Should the Notice to Proceed not be issued prior to 10 consecutive calendar days from the
date of the expiration date of the right to cancel then the Contract will become Null and void.

The Contractor shall commence work under this contract prior to To be determined and
complete the work by To be determined.
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14.

15

16.

17.

18.

19.

If the Contractor is delayed at any time in the progress of the work by any act or neglect of
the Owner or by any employee of the Owner, or by any separate Contractor employed by the
Owner, or by changes ordered in the work or by labor disputes, fire, unusual delay in delivery
of materials, transportation, adverse weather conditions not reasonably anticipatable,
unavoidable casualties, or any causes beyond the Contractor's control, or by delay authorized
by the Owner pending arbitration, or by any other cause which justifies the delay, the contract
time shall be extended by Change Order for such reasonable time as may be agreed upon by
all parties. It shall be the responsibility of the Contractor to request and document in writing
such extensions within three (3) calendar days.

In the event that the Contractor does not commence or pursue the work as hereinafter stated,
then the Owner shall have the right to terminate this agreement and to hire a successor
Contractor to perform the work. Any such termination shall be by certified mail to the
address noted in this agreement, and shall be effective as of the date of mailing. Payments by
the Owner in the event of termination shall be as follows:

The successor Contractor shall first be paid and then the terminated Contractor. Payments to
the terminated Contractor shall be limited both as to those funds remaining after payment to
the successor Contractor but shall not exceed the value of the work actually performed by the
terminated Contractor. Further, should the total cost for work performed under this contract
exceed the amount stated in this agreement due to the Contractors termination, then the
Owner shall have a cause of action against the terminated Contractor for any such additional
cost,

If, through any cause, the Contractor shall fail to fulfill in a timely and proper manner his
obligations under this Contract, or if the Contractor shall violate any of the covenants,
agreements, or stipulations of this Contract, the Owner shall, thereupon, have the right to
terminate this Contract by giving written notice to the Contractor of such termination and
specifying the effective date of such termination. In such event, all unfinished work required
by the Contractor under this Contract shall, at the option of the Owner, be completed or not.

The Contractor may request a maximum of To be determined progress payments as work is
completed in accordance with the attached specifications. The request shall be in the form of
an itemized bill for that portion of work completed by the Contractor. All requests for
payment shall be accompanied by a fully executed Lien Waiver, on a form provided by the
Program. Final payment is contingent upon the receipt of a signature of the respective
inspector for which each permit was issued. The Contractor shall be responsible for obtaining
the signatures and presenting them upon final payment.

All claims or disputes between the Owner and Contractor arising out of or related to the work
shall be resolved in accordance with Construction industry arbitration rules of the American
Arbitration Association (AAA), unless the parties mutually agree otherwise. The Owner and
Contractor shall submit all disputes or claims, regardless of the extent of the work's progress,
to AAA. Notice of the demand for arbitration shall be filed in writing, with a copy to the
other party to this Construction Agreement, and shall be made within a reasonable time after
the dispute has arisen.
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20.

The award rendered by the arbitrator shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof. IF the arbitrator's
award is in a sum which is less than that which was offered in settlement by the Owner, the
arbitrator may award costs and attorney's fees in favor of the Owner.

If the award of the arbitrator is in a sum greater than that which was offered in settlement by
the Contractor, the arbitrator may award costs and attorney's fees in favor of the Contractor.

It is understood and agreed by the parties hereto that neither party will institute any form of
legal action, including, but not limited to, attaching the assets of the other party, unless and
until it has made a good faith attempt to have the dispute resolved in accordance with the
provisions of this Section. Noncompliance with the conditions precedent constitutes a
waiver of the right to assert said claim.

Section 3 of the Housing and Urban Development Act of 1968 applies to this contract if the
amount of HUD assistance exceeds $200,000 or the contract or subcontract exceeds
$100,000. The Contractor shall, to the maximum extent feasible, provide opportunities for
training and employment in connection with this contract to low income persons residing in
the PMSA relevant to the project t location. The Contractor must make a good faith effort to
i1l any job vacancies and training opportunities with low income persons residing in the
PMSA relevant to the project location. Where the preceding applies, contractors must
comply with the following Section 3 Clause:

A. The work to be performed under this contract is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12
U.S.C. 1791u (Section 3). The purpose of Section 3 is to ensure that employment
and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extent feasible, be directed to
low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CIR part
135, which implement Section 3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no contractual or other impediment
that would prevent them from complying with the part 135 regulations.

C. The Contractor agrees to send to each labor organization or representative of workers
with which the Contractor has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers
representative of the Contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice
shall describe the Section 3 preference shall set for the minimum number and job
titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking application
for each of the positions; and the anticipated date the work shall begin.
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21.

22

23.

D. The Contractor agrees to include this Section 3 clause in every subcontract subject to
compliance with regulations in 24 CFR part 135, and agrees to take appropriate
action, as provided in an applicable provision of the subcontract or in this Section 3
clause, upon a finding that the subcontractor is in violation of the regulations in 24
CER part 135. The Contractor will not subcontract with any subcontractor where the
Contractor has notice or knowledge that the subcontractor has been found in violation
of the regulations in 24 CFR part 135.

E. The Contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the Contractor is selected but before the contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR
part 135 require employment opportunities to be directed, were not filled to
circumvent the Contractor’s obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from future
HUD assisted contracts.

The Contractor will not discriminate against any employee or applicant for employment
because of race, color, creed, religion, sex, sexual preference, national origin, or mental or
physical disability during the performance of this agreement. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated
during employment, in all employment practices such as the following: employment,
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay
or other forms of compensation and selection for training, including apprenticeship, without
regard to their race, color, creed, religion, sex, sexual preference, national origin or mental or
physical disability. This provision will be inserted in all subcontracts for work covered by
this agreement.

In the event of the Contractor's noncompliance with this equal opportunity clause or with any
of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared incligible for further
contracts in accordance with procedures authorized in Presidential Executive Order 11246, or
by rule, regulations, or order of the Secretary of Labor or as provided by law.

The following applies to all contracts of $10,000.00 or more: SECTION 402 VETERANS
OF THE VIETNAM ERA. AFFIRMATIVE ACTION FOR DISABLED VETERANS AND
VETERANS OF THE VIETNAM ERA. The Contractor will not discriminate against any
employee or applicant for employment because he or she is a disabled veteran of the Vietnam
era in regard to any position for which the employee or applicant for employment is
qualified. The Contractor agrees to take affirmative action to employ, advance in
employment and otherwise treat qualified disabled veterans and veterans of the Vietnam era
without discrimination based upon their disability or veteran status in all employment
practices such as the following: empleyment upgrading, demotion or transfer, recruitment,
advertising, layoff or termination, rates of pay or other forms of compensation and selection
for training, including apprenticeship.
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24,

25.

26.

27.

28.

29,

30.

31.

The premises herein shall be occupied during the course of the construction work.

No officer, employee or member of the Governing Body of the Town of Thomaston shall
have any financial interest, direct or indirect, in this contract or the proceeds of this loan.

The Owner and/or Town retains the right to reject any or all bids or any part of any bid in
part or in whole if deemed to be in the best interest of the Owner and/or Town.

Substitutions of materials from that specified are only allowed on an approved/equal basis.
The Contractor must submit written documentation of the substitute item or material for
approval by the Owner and Program prior to making such substitution. Any items or material
substituted by the Contractor without prior written approval of the Owner and Program will
at Contractor's expense be replaced if it is determined not to be equal to the item or material
specified. Any surrounding, adjoining, or dependent items affected by replacement of
unequal substituted material shall also be replaced, reworked, and reinstalled at no cost to the
Owner.

Bids shall contain prices for general categories of work and/or items as specified on the
attached sheets. Inthe event of a discrepancy between prices listed in the specifications and
those on the cost summary sheet, the prices listed on the specification for that section shall
prevail. In the case of a mathematical error by the Contractor, the correct sum of the
individual line items in the specifications (not in the cost summary) shall be the Contractor's
bid.

All bids shall remain in effect for forty five (45) calendar days.

The Owner will supply all necessary power required by the Contractor at no additional cost
to complete his work. Power shall be limited to the use of existing outlets and shall not
exceed the existing capacity of the system. Power required over the capacity of the existing
electrical system shall be the responsibility of the Contractor. Heating during construction
shall be supplied by the owner.

OTHER PROVISIONS - LEAD BASED PAINT

A. Any and all rehabilitation work under this Agreement will comply with the
requirements of the Federal Lead-Based Paint Poisoning Prevention Act (42 U.S.C.
4831) which prohibits the use of lead-based paint in residential structures constructed
or rehabilitated with Federal Assistance in any form.

The construction or rehabilitation of residential structures with assistance provided
under this contract is subject to the final regulations "Requirements for Notification,
Evaluation and Reduction of Lead-Based Paint Hazards in' Federally owned
Residential Property and Housing Receiving Federal Assistance”. The regulation is
at 24 CTR Part 35. It implements sections 1012 and 1013 of the Residential Lead-
Based Paint Hazard Reduction Act of 1992, Title X, of the Housing and Community
Development Act of 1992. Sections 1012 and 1013 amend the Lead-Based Paint
Poisoning Prevention Act of 1971.
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32.

Provided, however, that the Owner shall have sole responsibility for assuring that his
property conforms to the Lead-Based Paint Removal Requirements and the Program
shall not assume any liability whatsoever as a result of identifying volatile levels of
Lead-Based Paint or its removal except insofar as to comply with applicable
environmental regulations.

PUBLIC LAW 91-695 "LEAD-BASED PAINT POISONING PREVENTION ACT"
The Contractor shall adhere strictly to the provisions of the "Lead-Based Paint
Poisoning Prevention Act”. Specifically, the Contractor will not utilize lead-based
paint as a finish or undercoat or any other use in or out of residential dwellings
funded in whole and/or part by the Federal Government.

The specifications and drawings, if any, are complimentary. Work described in the
specifications does not necessarily have to appear on the drawings, nor does work described
on the drawings necessarily have to appear in the specifications. The Contractor is
responsible for estimating all work whether described in the specifications, the drawings, or
both. If there is a discrepancy between the drawings and the specifications, the specifications
shall prevail. All work, whether described in the specifications, or the drawings is to be
included in the bid summary sheet by appropriate line item. The contract will only be
awarded to general Contractors bidding on ALL line items.
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ATTACHMENT A

Notice of Cancellation

To be determined

You may cancel this transaction without any penalty or obligation, within three business days
from the above date.

If you cancel, any property traded in, any payments made by you under the contract or sale, and
any negotiable instrument executed by you will be returned within ten business days following
receipt by the seller of your cancellation notice, and any security interest out of the transaction

will be canceled.

If you cancel, you must make available to the seller at your residence, in substantially as good
condition as when received, any goods delivered to you under this contract or sale; or you may, if
you wish, comply with the instructions of the seller regarding the return shipment of the goods at
the seller’s expense and risk. If you do make the goods available to the seller and the seller does
not pick them up within twenty days of the date of the cancellation, you may retain or dispose of
the goods without any further

obligation. If you fail to make the goods available to the seller, or if you agree to return the
goods to the seller and fail to do so, then you remain liable for performance of all obligations
under the contract.

To cancel this transaction, mail or deliver a signed and dated copy of this cancellation notice or any
other written notice, or send a telegram to (Contractor Name) at (Contractor Address), (Contractor

City, State, Zip), not later than midnight of (Contract Cancel Date).

I hereby cancel this transaction.

Signed Date
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LEAD PAINT INFORMATION AND LEAD REPORT

LEAD HAZARDS

The contractor will address all lead hazards listed in the enclosed lead report.

If the total cost of the project exceeds $25,000 the contractor carrying out the
work must comply with the licensing requirements established pursuant to
Connecticut General Statute sections 20-474 through 20-476, and the T.ead
Licensure and Certification Regulations sections 20-478-1 through 20-478-2. The
contractor carrying out the work must be licensed by the Connecticut Department
of Public Health as a Licensed Lead Abatement Contractor. Employees carrying
out the work must be cerfified as Lead Abatement Workers. At least one
employee onsite must hold certification as a Lead Abatement Supervisor.

If the location of the rehabilitation project is the residence of a child under the age
of six, then the contractor carrying out the work must comply with the licensing
and certification requirements described in paragraph A, above. The contractor
must also carry out lead abatement work, as described under the Lead Poisoning
Prevention and Control Regulations section 19a-111-1 through 19a-111-11. A
contractor shall not begin work until after the lead abatement work plan has been
approved by the local Director of Health.

If the total cost of the project is under $25,000 the contractor carrying out the
work must comply with the requirements of the U.S. Environmental Protection
Agency’s (EPA) Renovation, Repair and Painting Rule (RRP Rule), as well as
with HUD’s Lead-Safe Work Practices requirements. The company or firm hired
to carry out the work shall hold the credential of “EPA RRP Certified Firm.” An
individual representing that firm, must hold the credential of “EPA certified
Renovator.” Workers onsite must be trained in lead-safe work practices. (Please
note: Although the HUD Lead-Safe Work Practices requirements do not apply to
projects that are below $5,000, the EPA RRP Rule does apply to projects that cost
less than $5,000. Also, the EPA and HUD lead-safe work practices ‘certifications’
are not equivalent to the licensure and certification requirements of the
Connecticut Department of Public Health.}
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DISPOSAL

1.

The Contractor shall perform a Toxicity Characteristic Leaching Procedure test,
TCLP, as pursuant to Regulations of Connecticut State Agencies Section 22a-
449(c)-101(a) (1), incorporating 40 CFR 262.24.

The TCLP test will determine the toxicity of the material being disposed of and
classify it as either bulky waste or hazardous waste.

The Contractor shall assume in their bid price that the TCLP test will result in the
disposal of the material as bulky waste. In the event that the TCLP test determines
the material to be disposed of as hazardous waste a change order will be
negotiated prior to the disposal.

The Contractor shall provide the Owner, Town and Consultant with copies of the
TCLP test results.

CLEARANCE TESTING

1.

The Contractor shall hire a Licensed Lead Abatement Consultant, who employs a
Certified Lead Inspector or Certified Lead Inspector Risk Assessor to carry out a
re-inspection of the work area where lead hazards have been controlled or
eliminated. The re-inspection and clearance sampling shall be done only after
completion of the project. If visible debris remains in the work area, the project is
not complete. The licensed lead consultant and certified inspector shall issue a
letter of compliance when the lead remediation or lead abatement work, and dust
wipe results are found to be acceptable.

The Contractor shall provider the owner, and town with copies of the dust wipe
clearance results and the letter of compliance.
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SafeHomes Inc.

Qctober 19, 2016

Peter Famiglietts
47-49 Maple Ave.
Torrington, CT 06790

Dear Peter,

Thank you for choosing me to do the Risk Assessment of your duplex house at 47-49 Maple Ave.,
Torrington, CT In addition to this report, I am enclosing the following information:
1. Summary Report showing information on readings at or above the action level of 1.0 mg/cm?.

This report shows only the leaded surfaces.

2. Detailed Report showing results of all readings. Both reports identify:

¢ The readings, organized by room.

»  Wall: this shows the side of the house where the reading was taken. Note that the wall
closest to the street is always the “A” wall — the remaining walls are named in clockwise
fashicn, with B to the Jeft side, C on the Rear side, and D on the right side. For example, if
the inspection refers to a door on the “A side” of a room, it would be located on the wall of
the room that is closest to the street.

e Strucryre: This identifies the component that was tested — for example a window or door,

e Location: This indicates if the reading was on the left, right or center side of the wall.

e Member: This identifies what part of the components was tested. For example, the window
sill or the stair tread.

e Paini Condition. The condition of the paint (T for intact, and D for defective) Note that “D”
simply means that there are visible defecis in the surface.

o Lead (mg/crr’). This shows the amount of lead measured in milligrams per square
centimeter. Note that anything at or greater than 1.0 mg/em? is considered a toxic level of
lead.

*»  Mode: All readings were taken in “QuickMode”, which means the XRF automatically tests
as long as necessary to provide a 95% confidence level.

3. Rough drawing of the house.(The drawings are intended only to show room layout; they are not
to scale)
4. Dust wipe results.

Scope of Work

A risk assessment was done vsing XRF readings on selected painted and stained surfaces on the interior and
exterior of the house. Ground cover was good: No soil samples were taken. Dust wipes were taken on a
representative floor and a sill in the left side apt. only. The Scope of Work for the right-side apt. is less than
$5.000.00 and limited to replacing one Exterior door. Only that door and elements affected by that door’s
replacement were tested as part of the testing of the Right-Side Apt. All wipes were below toxic limits.

‘Results

The following is 2 summary of all surfaces that contain lead. Lead hazards need to be addressed; intact
surfaces that are not currently hazards do not need to be addressed. Note that the assessment reflects the
condition on the day of the walkthrough — if additional painted surfaces become defective, they will have
1o be stabilized and repainted.

PO Box 1125, Watetbury, CT 06721-1125  Phone: 203-591-8 100



The body of the home was clad in T-111 51d1ng in 1981 when the 1F Family Room addition and 2F living
spaces were added. The original window casings that remain appear to have been enclosed or replaced,
however, the original window sills of the 1F Bath and Office remain. The 1F Bath sill is enclosed in

aluminum,

Exterior

T Lead Hazards

_E __Ilitact" leaded Surfaces

[ Exterior

1 3F window sashes

| Crawl space coverings for
|t left-side enclosed front_porch ;

‘) Cellar windows

" Wood storm windows of left-

side enclosed front porch

T Ext. jamb, threshold to

Interior of Left-side Apt..

Right-side apt.

Lead Hazards

| Enclosed Front
Porch

- Beadboard ceiling, upper
trim

i Intact leaded Surfaces

‘ Clapboard walls

| Window trim to Dining

- Room
Livih_gR_oomZ o

" 'Wihdow trim, basebeards

| Stair baseboards

Dlmng Room 3

| Window trim, baseboards

{ Kitchen 4 | Window trim
2F Hall baseboards :
Front Bedroom | | Window trim, baseboards |
e el
 supports, baseboards fo
: “interior closet En _
.| Mid Bedroom _ B | Window trim, baseboards
/| Closet baseboards
2F Bath. Window trim -

Casmg_, Jjamb to 2F THall
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Actions:
Exterior:
1. Replace the cellar windows with vinyl replacement windows per L. Wagner specs. Wrap any
exposed trim.
2. Paint: the window sashes of the 3F attic windows; the crawl space enclosure of the Left-side
enclosed Front Porch; and the wood storm windows of the Left-side enclosed Front Porch.
3. Replace the unleaded door and leaded threshold to the Right-side Apt. with a pre-hung, exterior

door per L. Wagner specs. Wrap the exterior jamb and any exposed trim.

Interior of Left-side Apt.;

Enclosed Front Porch

4,

Paint the beadboard ceiling, clapboard walls, and window trim to the Dining Room.

Front Bedroom:

5.

Paint the casings, jambs, shelf supports and closet baseboards to the “Closet within the closet™ on
the C wall

2F Bathroom; '
6. Trim the door to the 2F Hall so it opens and closes without rubbing. Paint the casings and jambs to

that door and the window trim.

Scope of Work: Non-Hazardous/Code Correction

See the L. Wagner spec for all other non-lead work.,
1. Prime and then paint any new surfaces, repaired surfaces, or stripped surfaces to
match the surrounding color scheme.

Relocation

The residents are not required to relocate during the lead work. The residents may not occupy the
work area during the work day however, and at the end of the workday, the contractor must
thoroughly clean those workspaces (minimally to an RRP standard) before the resident re-occupy
those spaces,

Staging of the work _
The specific dates for the work will be established after the project has gone out to bid and a lead-
safe contractor has been selected.

Clearance

Note that the contractor is responsible for hiring an independent lead inspector/risk assessor to
perform clearance. Clearance wipes must be taken on separate floors, sills (or wells) in all rooms
in which lead work was done, per the Connecticut standards and must meet the dust wipe
standards established by HUD. The lead inspector/risk assessor must issue a letter of compliance
at the end of the project and send it to the owner, contractor, health department and L. Wagner
and Associates

PO Box 1125, Waterbury, CT 06721-1125  Phone; 203-591-8100



Management Plan

The owner will be responsible for monitoring surfaces with lead based paint to ensure surfaces do
not become defective. All renovation and maintenance work must be done using Jead safe work practices.

The owner must also include in their monitoring any lead based paint surfaces that are enclosed to
ensure that the enclosure has not become defective and exposed the [ead based pcunted surfaces.
Monitoring will be done formally on a quarterly basis.

Note that the lead test was done based on testing the materials on the surface. The XRF
penetrates only about 3/87; therefore there may be additional leaded surfaces bcl@)w the existing walls or
trim that were not accessible for testing. Any additional painted surfaces that are uncovered in the future
should be assumed to be leaded (or tested for lead) and lead safe work practices should be used.

The owner will ensure that anyone who is called in to do maintenance (i.e. plumbers, electricians,
and so on) on any enclosed leaded surface will be notified that they are working on a leaded surface. This
notification will be in writing.

Exterior

Remaining Lead
Exterior 3F window sashes
- ' Crawl space coverings for
_left-side enclosed front porch_ |
Cellar window frames !
| Wood storm windows of left-
side enclosed front porch
Ext. jamb to Rt. side Apt,

Interior of Left-side Apt.
g | Remaining Lead
Enclosed Front | Beadboard ceiling, upper

| Clapboard walls -
. Window trim to Dining

Room
Livine Room2 | Window trim, baseboards
L Stair baseboards
' Dining Room 3 | Window trim, baseboards
Kitchend | Window (rim
_2F Hall - baseboards
_Front Bedroom | 'Window trim, baseboards

Casings, jambs, shelf
supports, baseboards to
| 1nterior closet

Mld Bedroom . Window trim, baseboards,
- | Closet baseboards
2F Bath | Window trim

| Casing, jamb to 2F Hall

PO Box 1125, Waterbury, CT 06721-1125  Phone: 203-591-8100



Disclosure

The Federal Residential Lead-Based Paint Hazard Reduction Act, 42 U.S.C. 48524, requires sellers and
landlords of most residential housing built before 1978 to disclose all available records and reports
concerning lead-based paint and/or lead-based hazards, including the test results contained in this notice, to
purchasers and tenants at the time of sale or lease or upon lease renewal, This disclosure must occur even if
hazard reduction or abatement has been completed. Failure to disclose these test resulis is a violation of the
U.S. Department of Housing and Urban Development and the U.S. Environmental Protection Agency
regulations at 24 CFR Pari 35 and 40 CFR Part 745 and can result in a fine of up 1o $11,000 per viclation.
To find out more information about your obligations under federal lead-based paint requirements, call 1-
800-424-LEAD. Landlords (lessors) and sellers are also required to distribute an educational pamphlet and
include standard warning language in their leases or sales contracts to ensure that parents have the
information they need to protect their children from lead-based paint hazards,

Again, T appreciate the opportunity to work with you.

Si% :
Bob Kenne(ﬁ\ 4 //——‘

Lead Inspector # 002240
Planner/Designer #002158

Cc; Bob Caliolo

PO Box 1125, Waterbury, CT 06721-1125  Phone: 203-591-8100



47 Maple St., Thomaston
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LEAD PAINT INSPECTION REPORT

REPORT NUMBER: S#01123 - 09/28/16 10:46

INSPECTION FOR: Peter Famiglietti
47414 Maple St.
Thomaston, CT

PERFORMED AT:. - Exterior
47-49 Maple St.
Thomaston, CT

INSPECTION DATE:  (9/28/16

INSTRUMENT TYPE: RMD
MODEL LPA-1
XRF TYPE ANALYZER
Serial Number: 01123

ACTION LEVEL: 1.0 mgicm?

OPERATOR LICENSE: 002240

SIGNED: / ' -’3',4 A g
SafeHomes, Inc. ~ q

Bob Kennedy

P.O. Box 1125

Waterbury, CT 06721-1125




SUMMARY REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglieiti

Inspection Date: 09/28/16 Exterior
Report Date: 10/8/2018 47-49 Maple St.
Abatement Level: 1.0 Thomaston, CT
Report No. S#01123 - 09/28/16 10:46
Total Readings; 28 Actionable: 4
Job Started: 09/28/16 10:46
Job Finished: 09/28/16 11.02

Reading ' ' ' Paint S " Lead

No. wall Structure Location Member Cond Substrate Color {mg/cm?} Mode

Exterior Room 001 Exterior

022 B CrwlSpScrn Rgt ) 1.4 oM
crawl space screen under enclosed front porch

023 B CrwlSpFrame Rgt D 8.2 QM
crawl space screen frame

024 B StormWindow Rgt D Wood 1.5 oM

Q21 D Cel Window Lft D 1.0 oM

--—-— End of Readings ----



DETAILED REFPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Inspection Date: 09/28/16 Exterior
Report Date: 10/9/2016 47-49 Mapie St.
Abatement Level: 1.0 Thomaston, CT
Report No. S#01123 - 09/28/16 10:46
Total Readings: 28
Job Started: 09/28/16 10:46
Job Finished: 09/28/16 11:02
Reading - ~ Paint h - Lead

No. Wall Structure Location Member Cond Substrate Color (mg/cm?} Mode

Exterior Room 001 Exterior

p22 B CrwlSpScrn Rgt D 1.4 oM
crawl space screen under enclosed front porch

023 B CrwlSpFrame Rgt D 8.2 oM
carawl space screen frame

024 B StornmWindow Rgt D Wood 1.5 oM

020 o HatchDoor Lft D Matal -0.1 oM

025 c HatchDoor Rgt D Matal -0.2 oM

021 D Cel Window Lft D 1.0 oM

Exterior Reom 002 47 FriPorch

005 A Stairs ctr Treads D -0.1 oM
006 A Stairs Ctr Risers D -0.1 oM
008 2 Stairs Ctr Balustars I 0.0 oM
0o7 . Stairs Ctr Railing cap D 0.0 oM
004 A Flooz Ctr D 0,0 oM
Exterior Room 003 49 FrtPorch

010 A Stairs Ctr Treads D 0.0 oM
011 A Stairs Ctr Risers D ~0.4 oM
013 A Staire Ctr Balusters I 0.0 oM
012 A Railing Ctr Railing I -0.2 oM
014 A Column Lft ' U column I 0.1 oM
009 A Floor Ctr D =0.2 9.}
015 D 8kirt board I 0.0 oM
016 D Lattics Ctr I =0.1 oM
Exterior Room 004 Deck

ple o] Railing Ctr Balusters D -0.1 oM
018 c Railing Ctr Railing D -0.2 oM
017 o] Floor Ctr D -0.1 oM
‘Calibration Readings

001 0.9 TC
002 0.9 TC
003 0.9 TC
026 0.9 TC
027 0.9 TC
028 0.8 TC

=—=~ End of Readings -=---




LEAD PAINT INSPECTION REPORT

REPORT NUMBER: S#01123 - 09/28/16 09:56

INSPECTION FOR: Peter Famiglietti
47-49 Maple St.
Thomaston, CT

PERFORMED AT: Left Side Apt.
47-49 Naple St.
Thomaston, CT

INSPECTION DATE:  09/28/16

INSTRUMENT TYPE: RMD
WMODEL LPA-1

XRF TYPE ANALYZER
Serial Number: 01123

ACTION LEVEL: 1.0 mglem?

OPERATOR LICENSE: 002240 . .

SIGNED;

SafeHomes, Inc.
Bob Kennedy
P.O. Box 1125
Waterbury, CT 06721-1125




SUMMARY REPORT OF LEAD PAINT INSPECTICN FOR: Peter Famiglietti

Inspection Date: 09/28/16 Left Side Apt.
Report Date: 10/9/2016 47-48 Maple St.
Abatement Level: 1.0 Thomaston, CT
Report No. S#01123 - 09/28/16 09:56
Total Readings: 113 Actionable: 29
Job Started: 09/28/16 09:56
Job Finished: 09/28/16 10:41
" Reading S 7 Paint B o Lead
No. Wall Structure Location Member Cond Substrate Color (mg/cm? Mode

"Interior Room 001 EnclFrtPrch

Q04 A Ceiling D Beadboard - >9.9 oM
005 A UpperTrim Ctr D >9.9 oM
Qo7 c Wall U Lft D Clapboard >8.9 oM
ocs D Wall L Lft D Clapboard >8.9 QM
oce D Wall U Ctr D Clapboard >8.9 oM
019 D Window Ctr Rgt casing I >9.9 oM
020 D Window Ctr 8ill I >9.8 oM
Comment:

Storm door only to exterior.

Interior Room (02 Living Rm

032 A Bageboard Lft I >8.9 oM
028 B Window Rgt 5ill I >8.9 oM
033 D Stairs Ctr Baseboard I >8.9 oM
Comment:

Carpet on floor. Carpet on treads and rigers.

Interior Room 003 Dining Rm

040 B Window Lft 8ill I >8.9 oM
041 B Window Lft Lft casing I >5.9 oM
042 D Baseboard Rgt I >5.9 oM
Comment:

Carpet on floor.

‘Interior Room 004 Kitchen

057 B Window Rgt 5ill I »8.9 oM
055 B Window Rgt Lft casing I >9.9 oM
Comment :

Linoleum on floor. wvinyl cove basaboard.

Interior Room 006 2F Hall

065 c Baseboard Lft I : 9.0 oM
Comment: :

Carpet on floor.

Interior Room 007 FrontBedfm

075 B Baseboard Lft I >9.9 oM
076 B Window Ctr 8il1l I 2.0 9]
083 C Door Rgt Rgt jamb D >9.9 oM
0oB2 C Door Rgt Rgt casing D >8.9 oM

1



SUMMARY REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Reading Paint . Lead

No. Wall Structure Location Member Cond Substrate Color | {mgfem? Mode
084 o Closat Rgt Shelf Sup. D ' 8.1 oM
0B5 C ClosetBshd Rgt D >9.9 oM
Comment:

Unpainted plywocod floor,

Intericr Room Q0B Mid BedRnm

093 B Window Ctr 8ill I 3.9 QoM
103 (o] ClosetBsbd Lft I 9.2 oM
081 D Baseboard Lft I 4.2 oM
Comment:

Unpainted plywood floor.

Interior Room 008 2F Bath

113 A Door Lft Rgt jamb D >9.9 QM
112 A Door Lft Rgt- casing D 9.8 oM
lo8 B Window Ctr 8ill D 9.3 oM
167 B Window Ctrx Lft casing D 8.5 oM

=~== End of Readings -—---



DETAILED REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Inspection Date: 09/28/16 Left Side Apt.

Report Date: 10/9/2016 47-49 Maple St.

Abatement Level: 1.0 Thomaston, CT

Report No. S#01123 - 09/28/16 09:56

Total Readings: 113

Job Staried: 09/28/16 09:56

Job Finished: 09/28/16 10:41

"Reading U Paint ' T Lead

No. Wall Structure Location Member Cond Substrate Color . {mgfcm? Mode

Interior Room 001 EnclFrtPrch

009 A Floor D 0.0 oM
004 A Ceiling D Beadboard . »5.9 oM
012 A Door Ctr Rgt jamb D -¢.1 oM
005 A UpperTrim Ctr D >9.9 oM
011 A Ext Jamb Ctr D 0.1 oM
014 B Wall L Ctr I Beadboard -0.1 oM
013 B Window Ctr Sash I S o-g.1 oM
oo7 C Wall U Lft D Clapbeocard >5.9 oM
Ccl0 C Floor D 0.2 oM
o018 o] Door Ctr Rgt jamb I 0.0 Qi
015 c Dooxr Ctr Rgt casing I -0.2 oM
017 c Door Ctr U Lft I Metal 0.0 QM
016 c Kickplatae Ctr I -0.2 oM
008 D Wall . L Lft D Clapboard >9.9 oM
Q06 D Wall U Ctr D Clapboard >5.9 o)1
019 D Window Ctr Rgt casing I >9.9 oM
020 D Window Ctr $ill T >9.9 oM
Comment:

Storm door only to exterior,

Interior Rocm 002 Living Rm

022 A Wall U Rgt I -0.1 oM
032 A Baseboard LEt I >9.9 oM
021 A Ceiling T -0.1 oM
036 A StairCeiing Ctr T -0.1 oM
023 B Wall ‘L Lft T -0.2 oM
02B B Window Rgt 5ill T »>9.9 o
027 B Window Rgt Lft casing I 0.0 oM
034 B Stairs Ctr Wall I -0.3 oM
035 B Stairs Ctr Railing cap T -0.2 oM
D24 c Wall g Ctx T -0.1 QM
026 C Basehoard Rgt I -0.1 oM
025 D Wall T LEt T -0.2 oM
031 D Door Lft Rgt jamb I 0.1 oM
029 D Door LEt Rgt casing I -0.2 oM
030 D Door LEt U Ctr T 0.0 oM
033 D Stairs. Ctr Basaboard T >8.9 oM
Comment :

Carpet on floor. Carpet on treads and risers.

Interior Room 003 Dining Rm




DETAILED REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Reading Paint ) Lead

No. Wall Structure Location Member Cond Substrate Color = (mgfcm® Mode
038 A Wall ' U Ctr I -0.1 oM
037 A Ceiling I -0.2 oM
039 B Wall L Ctr I -0.1 oM
040 B Window Lft 8ill I >9.9 oM
041 B Window Lft Lft casing I >9.9 oM
044 c Wall U Rgt I -0.2 oM
046 c Dooxr Ctr Rgt jamb I 0.0 oM
045 C Doox Ctr Rgt casing I 0.2 oM
043 D Wall L Rgt I -0.2 oM
caz D Baseboard Rgt I >9.8 oM
Comment;

Carpet on floor.

‘Interior Room 004 Kitchen

048 A Wall U Rgt D -0.1 oM
047 A Ceiling D -0.2 oM
o489 B Wall L Lft D -0.4 oM
056 B Window Rgt 84111 T -0.2 oM
057 B Window Rgt 8ill I >9.9 oM
055 B Window Rgt Lft casing I >9.9 oM
050 c Wall U Ctr I -0.2 oM
053 [wd Door ctr Rgt jamb I 0.0 oL
052 o Door Ctr Rgt casing I 0.0 oM
054 c Door ctr U Ctr I Matal 0.0 oM
051 D Wall U LEt I -0.1 oM
Comment:

Linoleum on floor. vinyl cove baseboard.

Interior Room 005 1F Bath

059 A Wall U Lft D -0.2 oM
058 N Ceiling D ~0,1 oM
080 B Wall L Ctr D -0,3 oM
05l cC Wall U Lft D -0.1 QM
062 D Wall U Lft D -0.3 oM
Comment:

Linocleun on floor. wvinyl cove baseboards. No other painted or

gtained surfaces.

‘Interior Room 006 2F Hall

071 A Wall U Ctr I -0.3 oM
063 A Ceiling I -0.1 oM
069 A Door Ctr Rgt Jjamb I 0.0 oM
068 A Door Ctr Rgt casing I 0.2 0]
070 A Door Ctr U Lft I -0.2 oM
066 B Wall U Rgt I -0.4 oM
064 c Wall U Lft I -0.3 oM
065 C Baseboard Lft I 2.0 oM
067 D Wall L Rgt I -0.3 oM
Comment:



DETAILED REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Reading Paint Lead
No.  Wall Structure Location Member Cond Substrate  Colpr {mg/icm?} Mode

Carpet on floar,

Interior Reom 007 FrontBedRm

0B6& A Wall U Ctr I -0.3 oM
072 A Ceiling I -0.1 oM
D74 B Wall L Lft I -0.2 oM
075 B Baseboard Lft I >9.9 oM
076 B Window Ctr 5il1 I 2.0 oM
077 B Window Ctr Lft casing I -0.1 oM
oB7 c Wall U Ctr I -0.4 oM
079 c wall U Rgt I -0.2 oM
073 c Ceiling I 0.0 oM
0B3 o] Door Rgt Rgt Jjamb D >9.9 oM
082 o4 Door Rgt Rgt casing D >9.9 oM
0B84 C Closet Rgt Shelf Sup. D 8.1 oM
085 o4 ClosetBsbd Rgt D >8.9 oM
078 D Wall U Lft I -0.2 oM
080 D Door Lft Rgt jamb I -0.3 oM
081 D Door Lft Rgt casing I ~0,1 oM
Comment:

Unpainted plywood floor.

Interjior Room Q08 Mid BedRm

095 A Wall U Rgt T -g.2 oM
088 A Ceailing T -0.2 oM
092 B Wall U Rgt I -0.1 oM
083 B Window Ctr 5111 T 3.9 oM
054 B Window Ctx Lft casing pi c.1 oM
088 c Wall U Ctr I -0.1 oM
09g c Door Lft Rgt jamb I -0.2 QM
097 cC Doer Lft Rgt casing I 0.1 o
098 c Door Lft U Ctr I 0.0 oM
100 C Closet © Lft Wall I 0.0 oM
101 C Closet Lft Shelf Sup. I -0.1 oM
102 [ad Closet Lft Shelf by ¢.0 oM
103 o] CleosetBsbd Lft T 9.2 oM
090 D Wall L Lft I -0.1 oM
096 D Wall L Rgt I -0.1 oM
091 D Baseboard Lft T 1,2 oM
104 D Door Lft Rgt jamb I ~0.1 oM
Comment:

Unpainted plywood floor.

Interior Room 009 2F Bath

106 A Wall U Ctr I -0.1 oM
105 A Ceiling I 0.0 oM
113 A Docr Lft Rogt jamb D >8.9 oM
112 A Door Lft Rgt casing D 9.8 oM
109 B Wall U Rgt T 0.0 oM




DETAILED REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Reading Paint . Lead

No, Wall Structure Location Member Cond Substrate Color @ [mg/cm?®) Mode
108 B Window Ctr 8ill D 9.3 oM

107 B Window Ctr Lft casing D 9.5 oM

111 Cc Wall U Ctr I 0.0 oM

110 D Wall L Ctr I -0.1 oM

Calibration Readings

001 0.8 TC

002 0.9 TC

003 0.9 TC

—w==—= End of Readings ----



LEAD PAINT INSPECTION REPORT

REPORT NUMBER: S5#01123 - 09/28/16 09:47

INSPECTION FOR: Peter Famiglietti
47-48 Maple St,
Thomaston, CT

PERFORMED AT: Right side Apt,
47-49 Maple St.
Thomaston, Ct

INSPECTION DATE:  09/28/16

INSTRUMENT TYPE: RMD
MODEL LPA-1
XRF TYPE ANALYZER
Serial Number: 01123

ACTION LEVEL: 1.0 malem?

OPERATOR LICENSE: 002240

This is testing limited to those areas that are to be disturbed;
as part of a rehabilitation program. No other interior spaces:
were tested, No children under 6 yrs. of age reside in the unit.

SIGNED:

SafeHomes, Inc.
Bob Kennedy
P.C. Box 1125
Waterbury, CT 06721-1125




SUMMARY REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Inspection Date: 09/28/16 Right side Apt.
Report Date: 10/9/2016 47-49 Maple St.
Abatement Level: 1.0 Thomaston, Ct
Report No. S#01123 - 09/28/16 09:47
Total Readings: 7 Actionable: 2
Job Started: 09/28/16 09:47
Job Finished: 09/28/16 09:53
‘Reading - ' ' Paint 7 Lead
No. Wall Structure Location Member Cond Substrate Color . (mgfcm®) WMode

006 A Ext Jamb Lft D >9.9 oM
007 A Threshold Lft D 3.8 QoM
---- End of Readings ----



DETAILED REPORT OF LEAD PAINT INSPECTION FOR: Peter Famiglietti

Inspection Date: 09/28/16 Right side Apt.
Report Date: 10/9/2016 47-49 Mapie St.
Abatement Level: 1.0 Thomaston, Ct
Report No. S#01123 - 09/28/16 09:47
Total Readings: 7
Job Started: 09/28/16 09:47
Job Finished: 09/28/16 09:53
Reading Paint ' . Lead

Ne.  Wall Structure Location Member Cond Substrate Color . {(mg/cm?* Mode

" Interior Room 001 Living Rm

0D4 A Storm Door Lt D Wood 0.6 oM
005 A Ext Door Lft D -0.1 oM
006 A Ext Jamb LEt D >9.9 oM
oov A Threshold LEt D 3.8 oM
Calibration Readings

001 0.9 TC
002 0.9 TC
003 0.9 TC

-~=—= End of Readings ----




Analysis Report Schneider Laboratories GlObaI_, Inc

2512 W. Cary Street « Richmond, Virginia » 23220-5117
804-353-8778 « 800-785-LABS (5227) » Fax 804-358-1475

Customer SAFE HOMES (877) "Orde : AR :
. rder #: - 187087 :
Address 483 Willew 8t. T i 8 . 4
WATERBURY , CT 06710 Matix Wipe '
Recelved 10/04/16
Analyzed 10/04/16
Project Reported 10/04/16
Location 47-49 Maple
Number
Sample D Cust. Sample ID  Locatlon Sample Date
PArometer o e ethod e TR Total _Conc. RL®
187087001 1 47 LRFioor 00728116
Lead EPA 7000B / 30508 1.00 #t2 <10.0 pgiwipe  <10.0 pg/ft2 10.0 py/fi2
187087-002 2 47 LR Sill 09/26/16
Lead EPA 7000B / 30508 0.560 ft2 12.3 pgiwlpe 2'1.9 paift2 17 .9 pgffi2
187087-003 3 Blank 0s/28116 :
Lead '~ EPA 70003/ 3050B <10.0 pgiwipe 10.C pg/wipe
Analyst DLJ : \\D
187087-10/04/16 04:31 PM . [ BTN
Reviewed By Omar Eishowaya
Analyst

Minimum Total Reporting Limit: 10,0 pg/wipe, EPA Clearance Std:; 40 pg/ft® for floors, 250 pg/it* for interior window sills, and 400 pg/f* for window
troughs, All internal QC paramaters were mat. Unusual sample conditions, if any, are described. Surrogaie Splke results designated with "D"
indicate that the analyte was diiuted out. "MI" Indlcates matrix interference. Conceniraticn and *Reporting Limiti(RL) based on areas provided by
client. Values are reported io three significant figures. The tasi results reported reiate only to the samples submitted.
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

General Construction Notes

1.

10.

The Contractor shall perform the work to accommodate to the greatest extent reasonable
the normal use of the premises by the Owner during the construction period.

It is the Owners intention to proceed with the dwelling occupied during the entire
construction project. Coordinate with the Owner in all construction operations to
minimize conflict, and to facilitate the Owner usage of the dwelling, parking, and access
to the building. Working hours are Monday — Saturday 7:30 AM - 5:00 PM unless
otherwise agreed to by the Owner.

The Contractor shall maintain containment within the work area when performing lead
based paint reduction activities as required, until such time as clearance is received.

The Contractor shall coordinate any and all short-term interruptions or shutdowns with
the Owner prior to commencing.

The Contractor shall take every precaution to ensure the safety of the occupant(s) during
all phases of construction. The Contractor shall to the greatest extent reasonable maintain
a least one exit for access. Coordinate restrictions and closures with Owner.

The Contractor shall be responsible for protecting the dwelling and contents from
weather and or physical damage during construction.

The Contractor shall be responsible for any damage caused to the building and or
contents caused by lack of said protection to the dwelling or contents until completion of
the contract at no additional cost to the Owner.

The Contactor will be responsible for the movement of the owner’s furnishings as
required to facilitate the proposed work The Owner is responsible for the movement and
safe keeping of valuable personal items and kick-knacks.

The Contractor shall assume full responsibility for the protection and safekeeping of his
materials and products under this Contract stored on the site. The Contractor shall move
any stored products under the Contractor's control which interfere with operations of the
Owner.

Plants, shrubs, and lawn areas are to be protected from damage and debris. Repair and/
or replacement of all damage to existing landscaping shall be done at no additional cost
to the Owner.

Project Meetings

1.

The selected Contractor shall attend a contract signing and pre-construction meeting as
scheduled by the Owner and Project Manager.

Section 3 Page 1



Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

2.

The selected Contractor shall attend periodic job meetings during the course of
construction, on site, as required.

Product and Execution

1.

2.

Workers shall be experienced and skillful in performing the work assigned to them.

Contractor shall verify critical dimensions, operations and functions in the field before
ordering or fabricating items which must fit adjoining construction. The Contractor shall
verify all existing conditions and dimensions prior to the work. Any and all discrepancies
shall be reported to the Owner and Project Manager prior to ordering any materials or
performing the work.

The Contractor shall follow manufacturer’s instructions for assembly, installation and
product adjustment. In the event of conflicting specifications the specifications of the
manufacturer shall prevail.

The Contractor shall notify the Owner and Project Manager, within 24 hours of
discovery, in the event unforeseen circumstances. If the work is deemed additional or
extra by the Project Manager then a change order will be negotiated, executed and
authorized by the Contractor, Owner and Project Manager prior to the commencement of
the work. Any work performed prior to the execution of a change order may not be
considered for payment.

The specifications do not attempt to detail every task and procedure required to perform
the work in full. The Contractor shall perform the work as required to complete the work
in a professional manner using customary trade practices and standard work practices.

Removal of Debris and Site Maintenance

1

The contractor shall include in their bid the cost of trash containers and the removal and
lawful disposal of said debris off site as required.

The Contractor shall coordinate with the Owner for the placement of trash containers if
necessary prior to the start of demolition.

The Contractor shall be responsible for the daily clean up and maintenance of the site. All
debris, construction materials, scrap, rubbish etc. shall be placed in a trash container or
dumpster on a daily basis. Sidewalks, driveways and pedestrian ways shall be clean and
free of debris at the end of each day.

The Owner shall not place anything in the dumpster without prior approval from the
Contractor.

Section 3 Page 2



Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

Material Delivery, Storage and Handling

L. The Contractor shall determine and comply with manufacturer’s recommendation on
product handling, storage installation and protection.

2. Products shall be delivered to the job site in their manufacturers’ original containers, with
labels intact and legible. Do not deliver materials to job site until they can be properly
protected.

3. Maintain packaged materials with seals unbroken and labels intact until time of use.

4, The Owner and or Project Manager may reject materials and products which do not bear

identification satisfactory to the Owner or Project Manager
Submittals

The following list of submittals is for the convenience of all parties concerned it is not
necessarily a complete list of all submittals required.

1. Submit the following before the start of work:
a. Copy of building permit.
b. Material submittals.
c. Construction schedule.

2. Submittals before Certificate of Completion and final payment.

Acceptance of work from local Building Official.

All warranty and guarantee information.

Signed and notarized lien waivers from first tier subcontractors and suppliers.
TCLP and lead clearance test results if required.

Certificate of Occupancy or acceptance of work from local Building Official.

All warranty and guarantee information

e Re R

Signed and notarized lien waivers from first tier subcontractors and suppliers.

Section 3 Page 3




Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

Warranties and Guarantees

1.

The Contractor shall issue the Owner a written Notice of Guarantee after the date of
receipt of Certificate of Completion. Submit to the Owner on letterhead in the following
form:

Name of Project and date

I/'We, (FIRM NAME), hereby warrant, and guoarantee workmanship on labor for the

renovations performed at _, CT as per contract signed
on for a period of ONE (1) YEAR from the date of the Certificate of
Completion.

Signed

Dated.

Section 3 Page 4



Peter & Judith Famiglietti

47-49 Maple Street

Thomaston CT 06787
Project # 140-209

DOORS
GENERAL
1. Work in this section shall be governed by the Contract Documents. Contractor shall
provide all materials, labor, equipment and services necessary, to perform and complete
the work specified herein and or as required by job conditions.

INTENT

1. The intent of the proposed work is to remove and dispose of the existing door and install
new door as specified below.

Door Schedule
Location Type Size Swing Lockser Hardware
A - Side - Left 2/3 height Match VIF Push button As supplied by
House Entry self-storing Original manufacturer
Storm Door

STORM DOORS MANUFACTURER

1. Gerkin Storm Door Model 902, as manufactured by Gerkin Doors & Windows, Sioux
City, IA, 1-800-475-5061 with Dakota painted pull handle. Color - White

2. Tuff Core Series Model 133, as manufactured by Mercury Excellum Inc.,
215 South Main Street, East Windsor, CT 06086 1-860-292-1800. Color - White

STORM DOOR INSTALLATION

1. Remove and dispose of existing doors.

2. Door shall be measured to fit existing opening. Swing to match existing, Door shall be
installed plumb and square so as to fit tightly, operate freely and latch securely.

3. New door shall be equipped with external expander with soffit vinyl sweep at bottom.

All hardware such as push button latch, pneumatic door closer and hurricane chain are
required. Glazings to be in accordance with State and Local regulations.

Cost: §
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

CABINETS AND COUNTERTOPS

GENERAL: This specification includes all labor, materials, taxes, insurance and permits

required to install kitchen cabinets, bathroom vanity, etc., as specified below.
Coordinate with the work of other trades specified elsewhere.

INTENT

1.

The intent of the proposed work is to install new kitchen cabinets, laminate counters and
backsplash in the owner’s unit. Use enclosed layout for pricing and installation.

KITCHEN CABINETS AND COUNTERTOPS

1.

2.

Remove and dispose of existing cabinets and countertops in kitchen of owner’s unit.

Provide and install new Allen & Roth brand Bickershire model (essential level pricing
see enclosed quote) or approved equal, kitchen cabinets.

All cabinets are to be installed plumb and level. Shim at walls and floor as required to
achieve proper installation. Install cabinets with proper screws and washers (as
recommended by cabinet manufacturer) fastened securely to studding. Pre-drill for
screws, if required.

Provide and install any filler strips or spacers, as manufactured by cabinet company to fill
any voids between cabinet and wall where necessary.

Provide and install new countertop for kitchen cabinets. Countertops to have a self-edge
with a full laminate backsplash. Construct countertops using 3/4" novaply and plastic
laminate. Scribe tops to follow contour of walls, so as to achieve a tight and flush
installation with adjoining walls. Fasten tops to new cabinets with appropriately sized
Type W Bugle head screws through corner blocking of base cabinets into tops. Laminate
for new tops to be selected by owner. Selected contractor to supply owner with standard
chip ring for selection of laminate.

Provide and install (on each door and drawer) Amerock model # BP1950HG10, 1-1/4 in.
solid brass hollow knob in satin nickel finish, or approved equal.

Use enclosed cabinet layout for pricing and installation.

Cost: $
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allen + roth allen + roth Quote

= = Supplier: V11- Allen + Roth V2 "Customer
08/31/2016 FAMIGLIETTI PETER

Door style 1: 49 MAPLE ST

Image Door style 2: THOMASTON CT 06787

Not Cabinets: 32 Phone Number 1:

Found Parts: 6 ~ 860-283-1119
Store: 2395 Phone Number 2:
Store Phone: 860-283-1119
Employee name: DESORBO CARMINE
Creation date; 09/16/2016

File name: kKI2-famigletti kit
QUOTE SUMMARY
$5,948.00 $7,072.65 $8,197.32

wo s e sde pnels At fasturgs of DESONT
i S S T p— + Sofi-closng doors deavers and
rofi-cn i acressorias i R,
= = Cadain i Antal
+ Larger 21 -in dravers
. + Concealed glides an drmvers and
e : rofl-out accossorics
)
? + Bull-depth shelws
= R3EK, PR
essential / select / luxury
Circle Selected Construction Package Customer Signature Date

‘Lowes

ERSIAR AT Ask us about installation. A Lowe’s professional installer can help you with your project.

Guaranteed Additional services are available. Ask an associate for details.

Print date: 9/17/2016 Page 1/5



Lowe's Quote

Order type: New

Creation Date:

09/16/2016

Store: 2305 Store Phone:

Customer

FAMIGLIETTI PETER Customer Phone

49 MAPLE ST Phone Number 1: 860-283-1118
THOMASTON CT 06787 Phone Number 2; 860-283-1119
Design
File name: ki2-famigletti. kit
Employee name; DESORBC CARMINE
Sort order: Base/Wall/Tall

- CABINETS
*NON-PLAN ITEMS

Supplier:  allen + roth September 2016

Wali Doors: Drawer Fronis:
Tall Doors: Drawer Pulls:
Base Door Pulls:
Doors:
Door Style: essential
TM# Qty Description essential luxury
select
1 Angled Counter Support
46.64 46.64 46.64
2 1 Angled Counter Support
48.64 46.64 46.64
3 1 Angled Counter Support
46.64 46.64 46.64
i 1 Base Cabinet B12L
| 202.98 253.56 304.14
5 1 Base Super Susan WD BSS36R WD
508.44 635.22 762.00
3 1 3 Drawer Base DB24
369.18 461.80 554 42
7 1 Base Cabinet B27 BUTT
282.47 353.41 42436
3 1 Desk End Panel {34 1/2 inch High} DEP
97.88 97.88 97.88
3 1 Sink/Range Base SB33 BUTT
Print date: 89/17/2016 Page2/5




TM# Qty

Description essential luxury
select
250.94 314.00 377.086
10 1  Wall Cabinet W1236L
161.60 201.67 241.74
10.1 1 Furniture Ends Option {Wall} %
4848 60.50 72.52
11 1 Wall Cabinet W3018 BUTT
189.70 249.62 209,55
12 1  Wall Cabinet W1236R
161.60 201.67 241.74
12.1 1 Furniture Ends Option {Wall} %
48.48 60.50 72.52
13 1 Corner Wall CW2436L
290.35 363.27 436.18
14 1 Wall Cabinet W2436 BUTT
216.78 271.30 325.82
15 1 Wall Cabinet W2436 BUTT
216.78 271.30 325.82
16 1 Wall Cabinet W3918 X 24 DP
250.28 312.68 375.09
17 1 Woall Cabinet W1236L
161.60 201.67 241.74
18 1 Wall Cabinet W2736 BUTT
246.99 308.74 370.49
18.1 1 Furniture Ends Option {Wall} %
74.10 82.62 111.15
19 1 Wall Cabinet W3315 BUTT |
181.96 227.29 272.61
20 1 Wall Cabinet W3336 BUTT
281.66 364.58 437.50
20.1 1 Furniture Ends Option {Wall} %
87.50 109.37 131.25
21 1 Shaker Valance V36 SH
76.88 76.86 76.86
22 1 Wall Cabinet W3624 BUTT
248.34 308.09 369.83
23 1 Deep Wood Tall End Panel DWTEPS8
281.15 281.15 281.15
24 1 Filler UFG
36.13 36.13 36.13
25 1 Filler UF3 {18 1/8 inch High} UF3
17.74 17.74 17.74
25.1 1 Wall Overlay Filler
Print date: 9/17/2018
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TM# Qty Description essential luxury
select
18.39 18.39 18.39
'8 1 Filler UF3 {15 1/8 inch High} UF3 '
17.74 17.74 17.74.
7 1 Filler UF342 {36 1/8 inch High} UF342
2299 22.99 22 9%
7.1 1  Wall Overlay Filler
29.56 29.56 29.56
18 1 Filler UF3 {15 1/8 inch High} UF3
17.74 17.74 17.74
'9 1 Wall Plain Column 42 1/8 inch High WPC31542
143.20 143.20 143.20
30 5 3-Sided Stock {Vertical} $S35396
266.05 266.05 266.05
3 5 Crown Moiding CM8 WD
252.90 252.90 252.90
j2 2 Base Toe Kick BTK8
31.54 31.54 31.54
33 1 ANNSCROFT
0.00 0.00 0.00
>abinets total 5,948.00 7,072.85 8,197.32

-abinet Total Points

CONSUMER DIRECT FREIGHT

67.60

250.00

Print date:

9/17/2018
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\ QUOTE SUMMARY I

| Prioe Level 1} Price Level 2] Price Level 3

ARCAV11_2 Net total: $5,948.00 $7,072.85 $8,197.32 ;

Direct Delivery Total 250.00 250.00 250.00
0.00 0.00 0.00

Direct Delivery Net Total $250.00 $250.00 $250.00 !

Quote total: $6,198.00 $7,322.65 $8,447.32

Lowes Cabinet Installed Points Total: 67.60 :

Total linear feet of top molding 40.00-in ft 'j

Total linear feet of bottom molding 0.00-lin ft |

Total linear feet of other molding 40.00-lin ft ‘

Total linear feet of cabinets 36.50-lin ft |

liuaranteeda

Ask us about installation. A Lowe's professional installer can help you with your project.
Additional services are available. Ask an associate for details.

Print date: 89/17/2016 Page5/5
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

CARPENTRY

GENERAL: This specification includes all labor, materials, taxes and permits required to

perform the carpentry work described below. All work must conform to
applicable building codes. Coordinate with the work of other trades specified
elsewhere,

INTENT

The intent of the proposed work is to:

L.

Install a graspable hand rail on one side of basement stairs, and guard rails on both sides
of basement stairs.

Install new (30" x 6’ 8” RH in swing) % bathroom pre hung entry door. Install new 30

2.
bi-fold door in A/B bedroom closet.

3. Install new vanities for %2 bath and master bath.

4. Install new sheetrock on walls and new jambs and casing for the bookcase in the A/B
bedroom closet. Repair sheet rock on the kitchen and % bath sink area, ceilings and walls.

5. Frame in the bathtub, install sheetrock and tape, and trim two windows in the master

' bathroom.

6. Install new 6 %" baseboard and install new bi-fold door hardware in the B bedroom.

7. Vent existing dryer to outside.

8. Install oak casing at % bath door and sink area.

BASEMENT

1. Provide and install new Brosco B75 handrail on one side of the basement stairs. New rail
shall be fastened to framing members using brass plated handrail brackets. Railing to be
between 34-38” measured from the stair nosing, continuous, and returned at the top and
bottom

2. Provide and install guardrail consisting of #2 pine, or comparable material, to enclose

open side of basement stairs. Guard rail to be a minimum of 36 height, measured from
the stair nosing, and gapping to be less than 4” diameter. Paint guard rail with one coat of
primer and one coat of serni-gloss paint.

Section 3 Page 7



Peter & Judith Famiglietti
47-49 Maple Street

Thomaston CT 06787

Project # 140-209

INTERIOR DOOR

1. Provide and install new (30” x 6’ 8 RIH in swing) masonite, pre hung, pre primed, 6-
panel door, at the % bath entry. Door to be Simpson brand or equal.

2. New unit to be installed square, level and plumb in rough opening. Install to
manufacturers specs. :

3. Provide and install 2 1/2" pre primed Colonial casing on both sides of each door upon
installation.

4. Provide and iﬁsta.ll a Schlage Bell or Plymouth or equal lock set for each door.

BI-FOLD DOOR -

1. Provide and install new 30" Masonite, pre hung, pre primed, 6-panel bi-fold door and
jamb, at Door to be Simpson brand or equal.

2. New unit to be installed square, level and plumb in rough opening. Install to
manufacturers specs.

3. Provide and install 2 1/2" A pre primed Colonial casing on both sides of each
door upon installation.

BATHROOM VANITIES

1. Remove and dispose of existing vanity cabinet in %2 bathroom. Provide and install vanity
cabinet in bathroom matching original dimension. Model St. Paul Providence or
approved equal.

2. Provide and install new 36” vanity in master bathroom, Model St. Paul Providence or

approved equal.

FRAMING, SHEET ROCK & TRIM

L.

Frame in the bathtub to accommodate existing tub, install sheetrock and tape, and trim
two windows (2 '2”Colonial casing) in the master bathroom. Install new sheetrock on
walls and new jambs and 2 %" Colonial casing for the bookcase in the A/B bedroom
closet. Repair sheet rock on the kitchen and % bath sink area, ceilings and walls. Install
sheet rock with appropriate size bugle head type screws; fasten to framing (12”7  on
center). Finish tape  using standard three coat taping method as to prep for
painting. Install new 6 Y™ baseboard pine trim in the master bathroom. Install oak casing
at %2 bath door and sink area.

Section 3 Page 8



Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

DRYER VENT

1. Provide and install new dryer vent to shortest distance to outside. Provide and install
louvered vent at outside house wall. Vent piping to be code compliant, smooth wall pipe,
riveted or taped at joints, no screws.

Cost: §$
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

ELECTRICAL

GENERAL

I.

4.

Work in this section shall be governed by the Contract Documents. Contractor shall
provide all material, labor, equipment, permits, taxes and fees necessary, as required to
perform and complete the work specified herein and or as required by job conditions.

All materials shall be UL listed. All new fixtures shall be Energy Star rated.

Any cutting and patching necessary to complete the work described below will be the
responsibility of the Contractor.

The use of surface mounted wire mold is prohibited unless specifically noted.

SMOKE & C.0. DETECTORS

1.

Provide and install First Alert brand (or equal) wireless, battery powered, interconnected,
smoke detectors in cach bedroom. Provide and install First Alert brand (or equal)
wireless, battery powered, interconnected, smoke/CO detectors on each level of house.

Note: The smoke/CO detectors are to be installed first before any other work is addressed in the
contract.

EXHAUST FAN (MASTER BATHROOM)

1.

Remove and dispose of existing bathroom fan/light fixture, abandon circuitry. Provide
and install a ceiling mounted exhaust fan/light combination unit in the center of bathroom
ceiling. Unit is to be equal to Broan model 751. Unit is to be operated by separate wall
switches located on lockset side of bathroom door within bathroom. Duct exhaust fan to
outside (shortest distance) with back draft damper. Ducting to be ridged metal, smooth
interior surface, with joints running with air flow.

Cost: §
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

PLUMBING

GENERAL: This specification includes all labor, materials, taxes and permits required to

perform the work described below. All work must conform to applicable building
codes. Coordinate with the work of all other trades specified elsewhere.

KITCHEN

1.

Provide and install new 7" double bowl American Standard Silhouette 33" double
bowl kitchen sink - Model # 7145.

2. Provide and install new deck mounted chrome faucet such as Delta, Model 100 or Moen,
Model 8710, or approved equal.

3. Provide and install new plastic trap, chrome shut-off valves, and reinforced nylon supply
lines. Adapt feed and waste piping as needed to complete installation.

VANITY SINK

1. Provide and install new one piece molded acrylic vanity sink, such as American Classic
mode]l HB-SA, or approved equal in the master and 2 bathrooms. Size sinks to fit
vanities.

2. Provide and install new deck mounted chrome faucet such as Delta model 522MPU,
American Standard model 2385.000, or equal.

3. Provide and install new plastic trap, chrome shut-off valves, and reinforced nylon supply
lines. Adapt feed and waste piping as needed to complete installation.

TOILET

1. Provide and install to manufactures specs, a new toilet such as American Standard Cadet
or Kohler K-11471, or equal in the master bathroom. Provide and install new wax ring,
reinforced nylon water supply, and chrome shut off valve. Provide and install Kohler,
Bancroft, Model K-4685-CP-0 toilet seat.

SHOWER

1. Re-install master bathroom shower after reframing opening, including all supply and

waste connections.

Cost: $
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

GAS FIRED BOILER

GENERAL

1.  Work in this section shall be governed by the Contract Documents. Contractor shall
provide all materials, labor, equipment and services necessary, to perform and complete
the work specified herein and or as required by job conditions.

2.  Boiler shall be installed in accordance with National, State and Local plumbing codes. If
codes and regulations differ from the manufactures installation instructions the
Contractor shall consult the authority having jurisdiction prior to installation.

3. Inall installations references should be made to the following standards:

a. ASME Boiler and Pressure Vessel Code, Section I'V-“Heating Boilers”

b. ASME Boiler and Pressure Vessel Code, Section IV- “Recommended Rules for the
Care and Operation of Heating Boilers”

c. ANSI Z223.1/NFPA 54 “National Fuel Gas Code™

d. ANSI/NFPA70 — “National Electrical Code”

e. ANSI/NFPA 211- Chimneys, Fireplaces, Vents and Solid Fuel Burning Appliances
for venting requirements.

Where required by the authority having‘ jurisdiction, the installation must conform to the
Standard for Control and Safety Devices for Automatically Fired Boilers ANSIVASME CSD-1.

INTENT
The intent of the proposed work shall include but not limited to the following:
1.  Removal and disposal of existing hot water boiler and water heater.
2. Install new high efficiency gas fired wall hung combination boiler.
GAS FIRED HOT WATER BOILER
1. Remove and dispose of existing boiler and water heater, including all piping, gauges,
valves, fittings, controls and fuel lines which would interfere with the installation of the
new boiler. ‘
2. Provide and install new gas fired condensing combination hydronic heat and domestic hot

water boiler such as Navien NCB Series Combination Boiler or approved equal.
Contractor shall size boiler in accordance to dwelling size and properties.

Section 3 Page 12



Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

3.

10.

Unit shall be installed in accordance with manufacturers printed installation instructions.
Contractor shall provide all materials for complete installation.

Contractor shall supply owner with copy of installation instructions and maintenance and
operation manual upon completion.

Circulators for each zone shall be Taco or approved equal.
Install thermal cut off switch/fusible link for new unit.
Install emergency shut off switch within house.

Install all required gas piping, fittings, valves and related materials to connect new unit.
Locate unit to facilitate cleaning and maintenance.

Replace existing thermostat(s) with programmable digital thermostat with battery backup
such as Honeywell RTH6450D or approved equal.

When unit installation is complete; test fire in the presence of the owner and explain
boiler and thermostat operation.

Cost $

Section 3 Page 13



Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

FLOORING

GENERAL: This specification includes all labor, material, taxes and permits required to

perform the flooring related work described below. All materials necessary to
install flooring as required by the manufacturer are to be installed whether
specified or not. All materials such as adhesives, etc., are to be of same
manufacturer as flooring. Coordinate with the work of other trades specified
elsewhere. No flooring work specified in this section is to be undertaken until all
structural work, specified elsewhere, is complete.

ALLURE TRAFFIC MASTER FLOORING

1.

Prep floor prior to the installation of flooring. Patch or repair floor as needed to
provide a proper, smooth and level base for sub-flooring. Floor shall be vacuumed to
provide a clean, debris free surface before installation of underlayment and finish
flooring.

Install new %" luaun plywood underlayment to all areas where new flooring to be
installed. Make sure all seems are filled prior to installation of flooring.

Install sound block foam equal to Simple Solutions foam underlayment to all areas
where new flooring to be installed.

Provide and install Allure Traffic Master flooring to manufacturer’s specs.

Contractor will provide and install all reducers, edges, nosings, shoe moldings or
tracks to match floor color and design selected.

Color and style to be selected by owner. Allow $3.00 per sq. ft. for flooring only.

Areas of installation: Kitchen, ¥ bath, master bathroom, A/B bedroom.

Section 3 Page 14



Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

HARDWOOD REFINISHING

1. Remove carpet and refinish hardwood flooring in the living room and dining room.

PROCEDURE

1. Machine-sand and refinish hardwood floors in the two first floor bedrooms and living
room.

2. Contractor shall exercise extreme caution to contain all dust and vapor created in the
course of this work. Install plastic sheathing in doorways of surrounding rooms to limit
dust mitigation to other rooms.

3. The major portion of the sanding shall be perfonned with a floor-sanding machine
equipped with a vacuum attachment. Edges shall be done with a disc edger. Cormners
are to be scraped and sanded by hand. Clean the floor thoroughly.

4. Install wood plugs to fill in any penetrations, i.e., gas pipes, etc.

5. Apply one coat of Benjamin Moore Wood Stain, applied according to manufacturer's
instructions, owner to choose stain color.

6. Apply two coats of Benjamin Moore Satin finish polyurethane, lightly sand between

cach coat, applied according to manufacturer's instructions.

Cost: §
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

PAINTING

GENERAL: This specification includes all labor, material, insurance, taxes, permits and fees

required to perform the work described below. Coordinate with the work of other
trades specified elsewhere. The Contractor shall adhere strictly to the provisions
of the ALead-Based Paint Poisoning Prevention Act. Specifically, the Contractor
will not utilize lead-based paint as a finish or undercoat or any other use in or out
of residential dwellings and shall comply with all provisions of Public Law 91-
695 (42 U.S.C. 4831) Al.ead Based Paint Poisoning Act.

INTENT

The intent of the proposed work is to:

1.

2.

Address all lead hazards listed in the enclosed lead report.

Paint all newly installed components (that require painting) listed in the enclosed
specification unless listed otherwise.

GENERAL PAINTING REQUIREMENTS

L.

All new materials to be painted shall be primed with materials as recommended by the
manufacturer of the finish paint.

On all surfaces to be painted, any necessary sanding, scraping, cleaning, priming,
puttying or other surface preparation is required.

All painting must be performed in accordance with manufacturer's instructions. All
painting is to be performed in two (2) coats.

Contractor shall use Benjamin Moore, California Paint or Sherwin Williams paint or
approved equal.

Colors to be selected by Owner from manufacturer's standard color chart. Paint sheen
(gloss, semi-gloss, eggshell, flat, etc.) to be owner’s choice.

All items not requiring painting are to be completely protected from over-spray, drips, or
any other damage during the course of this work.

Upon completion, all work must be free from runs, drips, sags, variations in color or
gloss or any other defect.

Cost: $
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Peter & Judith Famiglietti
47-49 Maple Street
Thomaston CT 06787
Project # 140-209

COST SUMMARY

DOORS
CABINETS
CARPENTRY
ELECTRICAL
PLUMBING
HEATING
FLOORING

PAINTING (INCLUDING LEAD PAINT HAZARD REDUCTION)

TOTAL

Section 3 Page 17

& A 99







PROPERTY OWNER VERIFICATION

I, the undersigned Owner(s) acknowledge that I have fully read and understand the attached project
specifications. [ understand this to be the scope of work and the extent of the renovations to be
performed at the property location shown below.

47-49 Maple Street
Thomaston CT 06787
Project #: 140-209

[ understand that any revisions to these specifications changing the scope of work can be made only
for unforeseen circumstances. This is for my protection and for providing a clear understanding to
the contractor who will provide a quote for the proposed work.

DATE: OWNER:

DATE: OWNER:




Small, Minority, Women-Owned Business Concern Representation

The bidder represents and certifies as part of its bid/ offer, that it —

(a) ] Is, [] Is not a small business concern. "Small business concern," as used in this provision, means a concern,
including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is
bidding, and qualified as a small business under the criteria and size standards in 13 CFR 121.

(b) [] Is, [] Is not a women-owned business. “Women-owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women who are U.S. citizens and who also control and operate

the business.

(¢) []Is, [] Is not a minority business enterprise. "Minority business enterprise,” as used in this provision, means a
business which is at least 51 percent owned or controlled by one or more minority group members or, in the case of a
publicly owned business, at least 51 percent of its voting stock is owned by one or more minority group members, and
whose management and daily operations are controlled by one or more such individuals. For the purpose of this
definition, minority group members are {Check the block applicable to you):

[ Black Americans [] Asian Pacific Americans [[] Hispanic Americans

] Asian Indian Americans [[] Native Americans [] Hasidic Jewish Americans

(d) [ is, [] is not a bonafide Section 3 Company. “Section 3 company,” as used in this provision, means that it meets
the following definition:
1. 51% or more of the ownership of this company is owned by Section 3 residents, as defined by HUD.
1. Currently, at least 30% of the employees of the company are Section 3 residents, as defined by HUD.
2. Atleast 30% of the employees of the company were Section 3 resudents as defined by HUD, within
three years of the date of first employment with this company.
3. Icommit to subcontract at least 25% of the total value of this confract to Section 3 subcontractors, as
these companies are defined above, and to provide the necessary evidence to substantiate this, prior to

the award of contract.
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I, the undersigned Contractor agree to provide all labor, material, permits, taxes, insurance,
equipment and related fees, necessary to complete the work as specified above for the property

located at:
47-49 Maple Street
Thomaston CT 06787

All work will be performed in accordance to applicable codes.

Company Name:

Address:

Phone: Fax: Fmail:

FEIN or * Exp.
SSAN#: Contractor License # : Date:
Date: Print Name:

Signature:

Total Bid Amount: $

Amount Written:

(This information must be submitted in order to have your bid considered responsive)



