

ADDENDUM NO.: 4
 DATE OF CMR ADDENDUM: 02.12.2013

**Notice of Construction Manager-at-Risk (CMR)
 Addendum
 on behalf of the
 CT Department of Construction Services (CT DCS)**

Project Name:	Southern Connecticut State University Buley Library Renovation
Project Location:	New Haven, CT
Project Description:	Core & Shell & Fit-Out
Project Construction Budget:	20.7 Million
CT DCS Project Number:	BI-RS-225B CMR

The Construction Manager-at-Risk (CMR) is issuing a **Notice of CMR Addendum** for this State of CT Department of Construction Services (CT DCS) Project. Specific Addendum Information is available as noted below. If you have any questions, please contact the CMR as noted below.

CMR Information:

CMR Firm:	Skanska USA Building Inc.
Address:	545 Long Wharf Drive, 6 th Floor
Contact Name:	Kate Westrin
Contact Phone Number:	203-509-3619
Contact Email Address:	Kate.westrin@skanska.com

Addendum Information is available as follows:

CMR Website and/or FTP Site:	https://partners.myskanska.com/usa/clients/scsu/Buley/SitePages/Home.aspx
Printing Company:	Service Point USA - 203-624-0079

Copies: DCS Project Manager DCS Process Management (randy.daigle@ct.gov)
 DCS Process Management (peter.babey@ct.gov)



February 12th, 2013

ADDENDUM NO. 4

BID DUE DATE: **Tuesday, February 19th, 2013 by 11AM**

PROJECT: SCSU Buley Library Renovations
Project No. BI-RS-225B CMR

SUBMITTED TO: Michael J. Adanti Student Center
Southern Connecticut State University
501 Crescent Street
New Haven, Connecticut 06515

C/O: Skanska USA Building Inc.
Attention: Kate Westrin

I. GENERAL ITEMS:

1. **Due to the recent snow storm, this Bid Due Date is rescheduled. Bids are due by Tuesday, February 19th, 2013 at 11AM. Bid Opening will be at the SCSU Adanti Student Center.**
 - A. Contractors who have not yet submitted a bid may:
 - i. FedEx bids in sealed envelopes to Skanska's New Haven office for delivery by Monday February 18th, 2013.
 1. FedEx address: Skanska USA Building, 545 Long Wharf Drive, 6th Floor, New Haven, CT 06511. Attention- Kate Westrin
 - ii. Hand deliver bids in sealed envelopes to Skanska's New Haven office by Monday February 18th, 2013.
 - iii. Hand deliver bids to the SCSU Adanti Student Center on February 19th, 2013 from 8AM until 11AM.
 - B. Contractors who have already submitted proposals have 2 options:
 - i. Take no action. Sealed bids will be held by Skanska until the opening on February 19th, 2013.
 - ii. Withdraw the bid and resubmit a revised bid proposal package by February 19th, 2013 at 11AM.
 1. Skanska must be notified by email if a bid will be withdrawn. Skanska will not be held responsible for duplicate bid submissions. Email kate.westrin@skanska.com to withdraw your submitted proposal.
2. Please see **Revised Post-Bid Scope Review Meeting Schedule**, attached.
3. Skanska hereby waives the requirement to acknowledge Addendum #4 on the Bid Proposal Form, in consideration of bids already submitted.

II. SCOPE CLARIFICATIONS/CHANGES:

None issued in this addendum.

III. SUBCONTRACTOR RFIs:

None issued in this addendum.

IV. DRAWINGS AND SPECIFICATION CLARIFICATIONS/CHANGES:

None issued in this addendum.

Sincerely,
Skanska USA Building, Inc.

Kate Westrin, LEED® AP
Project Manager

cc: Service Point USA at 85 Willow St., Bldg. 12. New Haven, CT
Skanska Share Site: <https://partners.myskanska.com/usa/clients/scsu/Buley/SitePages/Home.aspx>

Post-Bid Scope Review Meeting Schedule

Addendum #4

Skanska Main Office, 545 Long Wharf Drive, 6th Floor, New Haven

Thursday, February 21st

- **8AM** BP-02 Sitework
- **10AM** BP-02A Landscaping
- **12PM** BP-05A Miscellaneous Metals

Friday, February 22nd

- 9AM BP-03 Concrete
- 11AM BP-02C Site Concrete
- 1PM BP-04 Masonry/Precast

Monday, February 25th

- 9AM BP-10 Toilet Partitions & Accessories
- 11AM BP-07B Applied Fireproofing
- 1PM BP-10A Signage

Tuesday, February 26th

- 9AM BP-05 Structural Steel
- 11AM BP-06 Millwork
- 1PM BP-13 Fire Protection

Wednesday, February 27th

- 9AM BP-07 Roofing
- 11AM BP-14 Elevators
- 1PM BP-09B Painting / Wallcovering

Thursday, February 28th

- 9AM BP-08 Curtainwall / Storefront
- 11AM BP-08A Doors, Frames & Hardware
- 1PM BP-09 Gypsum Board Assemblies

Monday, March 4th

- 9AM BP-15 Plumbing
- 11AM BP-15A HVAC
- 1PM BP-15B HVAC Controls

Wednesday, March 6th

- 9AM BP-09A Acoustical Ceilings
- 11AM BP-17 Final Cleaning
- 1PM BP-16 Electrical

Thursday, March 7th

- 9AM BP-13A Intrusion Detection, Security Access, Video Surveillance
- 11AM BP-13B Fire Alarm
- 1PM BP-13C Communications Cabling

Friday, March 8th

- 9AM BP-09C Tile /Linoleum & Carpet
- 11AM BP-09D Poured Terrazzo
- 1PM BP-12 Window Shades