
 

BID REQUIREMENTS and CONDITIONS DOCUMENT 
 

for the  
 

FAIRVIEW CEMETERY WATER SYSTEM 
 

BID NO. 3887 
 
 

 
 
 

CITY OF NEW BRITAIN, CONNECTICUT 
 

HONORABLE ERIN E. STEWART, MAYOR 
 
 

JULY 2016 
 
 
 



 

BID REQUIREMENTS and CONDITIONS DOCUMENT 
 

TABLE OF CONTENTS 
 

Title  Page 

Invitation for Bids IFB-1 

Instructions to Bidders ITB-1/10 

Contract - Form of Agreement/Contract Bonds CON-1/14 

Equal Employment Opportunity Requirements EEO-1/9 

General Conditions GC-1/33 

Supplemental General Conditions SGC-1/33 

   

 

 

 



 
 
 
 

INVITATION FOR BIDS 
 
The CITY OF NEW BRITAIN, acting through the City Purchasing Agent, will receive 
bids for the FAIRVIEW CEMETERY WATER SYSTEM AND FAUCETS, Bid No. 3887, 
until 11 a.m. on the 28th day of July, 2016, at the Office of the Purchasing 
Department, Room 401 - City Hall, 27 West Main Street, New Britain, CT. 06051, at 
which time all bids will be publicly opened and read aloud. 
 
The scope of work generally consists of providing and installing a new water system 
with faucets at the Fairview Cemetery. 
 
The Bid Documents and Plans may be downloaded from the City of New Britain’s web 
site at http://bids.newbritainct.gov on or after 12:00 noon on the 6th day of July, 2016. 
A complete set of the Bid Documents and Plans are on file at the Office of the 
Purchasing Dept., Room 401 - City Hall, for review only. 
 
The City reserves the right to accept or reject any or all bids or any part of a bid 
presented, or to invite proposals as its interest may appear. 
 
A pre-bid conference shall be held on the 21st day of July, 2016, 10 a.m. at 
Fairview Cemetery Office, 120 Smalley St., New Britain, CT, and attendance is 
strongly recommended. 
 
Attention is called to the fact that not less than the minimum salaries and wages as set 
forth in the Bid Documents must be paid on this project; proper classification of workers 
as employees rather than as independent contractors must be made.  Where one or 
more apprentices are employed, Contractor must participate in a state-certified 
apprenticeship program.  The Contractor must ensure that employees and applicants 
for employment are not discriminated against because of their race, sex, religions, color 
or national origin.  The Contractor must adhere to all relevant provisions of Section 46a-
95 of the Connecticut General Statutes, and any other relevant laws and regulations 
regarding Affirmative Action.   
 
The Contractor shall comply with the Copeland Anti-Kickback Act and Regulations of 
the Secretary of Labor (29 CFR, Part 3). 
 
 
                      JACK PIEPER     
                                   PURCHASING AGENT 
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INSTRUCTIONS TO BIDDERS 
 
1. RECEIPT AND OPENING OF BIDS 

 
 The City of New Britain, (herein called the "Owner"), invites bids on the form 
attached hereto, all blanks of which must be appropriately filled in.  Bids will be received 
by the Owner at the Office of the Purchasing Agent, located in Room 401, City Hall, 27 
West Main St., New Britain, Connecticut  06051, until 11 a.m. on the 28th day of July, 
2016, and then at said office publicly opened and read aloud.  The envelopes 
containing the bids must be sealed, addressed to the City of New Britain at the 
aforementioned address and designated as Bids for the FAIRVIEW CEMETERY 
WATER SYSTEM AND FAUCETS, Public Bid No. 3887. 
 
 The Owner may consider informal any bid not prepared and submitted in 
accordance with provisions hereof and may waive any informalities in or reject any and 
all bids.  Any bid may be withdrawn prior to the above scheduled time for the opening of 
bids or authorized postponement thereof.  Any bid received after the time and date 
specified shall not be considered.   
 
2. PREPARATION OF PROPOSAL 
 
 Proposals must be submitted on the prescribed forms included in the Bid 
Proposal Submittal Package, and any attachments as designated and necessary.  All 
blank spaces must be filled in and all prompts answered.  All responses shall be 
typewritten or hand printed in ink. 
 
 All bids must be completed on the Form of Bid included in the Bid Proposal 
Submittal Package, with the unit price for each item furnished in both words and 
figures, and the amount bid for each item furnished in figures.  In addition, the total bid 
amount must be furnished in both words and figures.  All prices and amounts shall be 
typewritten or hand printed in ink.  The Bidder’s attention is directed to the eleven (11) 
stipulations set forth in the said Form of Bid and agreed to by the Bidder with his 
submittal of a bid for the subject project.  All bids shall be subject to all requirements of 
the Bid Documents, including the Specifications, Drawings, any referenced documents, 
and these Instructions to Bidders.  All bids must be regular in every respect and no 
interlineation, excisions or special conditions shall be made or included in the Bid 
Forms by the bidder.    
 
 Each bidder's proposal, including, completed in full, the Form of Bid, Bid Bond, 
Notarized Statement of Bidder's Qualifications,  Certification(s) Regarding Equal 
Employment Opportunity, Certification of Non-segregated facilities, Prospective 
Vendor’s Residency and Tax Payment Certificate, Non Collusion Affidavit, Bid/Proposal 
Affidavit, Affirmation of Receipt of State Ethics Laws Summary, and  any other 
specifications pages requiring vendor response shall be enclosed in envelopes (outer 
and inner), both of which shall be sealed and clearly labeled with the words "Bid 
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Proposal", the bid number, the bidder's name, and the date and time of Bid 
Opening, in order to guard against premature opening of the Bid.  
 
 Once bids have been received, analyzed and an apparent low bidder has been 
identified, the following forms must be completed by the apparent low bidder and 
returned to the City of New Britain for approval: 
 

1. Contractor’s Proposed Progress Chart 
2. Certificate of Compliance with Connecticut General Statute Section 31-57b 
3. Anticipated Source of Material, Form CON-83 
4. Certificate of Insurance, Form CON-32 
5. Disadvantaged Business Enterprise (DBE or SBE as required) Participation 

Approval Request 
 
 The Owner may consider as irregular any bid on which there is an alteration of or 
departure from the Bid Forms hereto attached and at its option may reject the same.  
The Owner reserves the right to reject any Bid submitted that is not in full compliance 
with these Instructions to Bidders as being not responsive.  The Owner also reserves 
the right to reject the Bid of any Bidder it considers not responsible.   
 
 If the Contract is awarded, it will be awarded on the basis of the lowest bid and 
the selected Alternative and/or Optional Bid items, if any.   
 
 If forwarded by mail, the sealed envelope containing the proposal and marked as 
directed above, must be enclosed in another envelope addressed as specified in Article 
1 of these Instructions to Bidders. 
 
 Erasures or other changes in the Bid Documents must be explained and noted 
over the signature of the Bidder.   
 
3. BID DOCUMENTS 
 
The Bid Documents for the Project shall consist of the following: 
 
   a) Bid Requirements and Conditions Document 
   b) Bid Proposal Submittal Document 
   c) Improvement Plans 
   d) Special Technical Specifications 
   e) New Britain Standard Specifications for Municipal Construction dated May 2008 

available on the web under the Documents link at www.newbritainct.gov 
   f) Connecticut Department of Transportation Form 816 including the latest 

Supplements dated January 16 2016 
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4. QUALIFICATIONS OF BIDDER 
 
 The Owner may make such investigations as he deems necessary to determine 
the ability of the bidder to perform the work, and the bidder shall furnish to the Owner all 
such information and data for this purpose as the Owner may request.  The Owner 
reserves the right to reject any and all bids if evidence submitted by or investigation of 
such bidder fails to satisfy the Owner that such bidder is properly qualified to carry out 
the obligations of the Contract and to complete the work contemplated therein.   
 
To assist the Owner in assessing the Bidder’s ability to successfully perform the work, 
the Bidder shall complete in full the Statement of Bidder’s Qualifications (pages SBQ-1 
through SBQ-8) included in the Bid Proposal Submittal Package. 
 
5. DISQUALIFICATION OF BIDDERS 
 
 More than one proposal from an individual, partnership, firm or corporation, or 
any association under the same or different names, will not be considered.  Reasonable 
ground for believing that any bidder is interested in more than one proposal for the work 
contemplated will cause the rejection of all proposals in which such bidder is interested.  
Any or all proposals will be rejected if there is reason for believing that collusion exists 
among bidders, and all participants in such collusion will not be considered in future 
proposals for the same work. 
 
6. BID SECURITY OR GUARANTY 
 
 Each bid must be accompanied by a bid bond or by a certified check of the 
bidder in the amount of TEN percent (10%) of the total bid amount, payable to the City 
of New Britain. 
 
 Such bonds or checks will be returned to all bidders, with the exception of the 
three lowest bidders, within three days after the formal opening of bids, and the 
remaining checks, or bid bonds, will be returned to the three lowest bidders within 48 
hours after the Owner and the accepted bidder have executed the contract, or if no 
contract has been so executed, within 90 days after the date of opening of bids, or upon 
demand of the bidder at any time thereafter, so long as he has not been notified of the 
acceptance of his bid. 
 
 The bid must also be accompanied by a letter from an approved bonding 
company satisfactory to the Owner stating that said bonding company will bond the 
Contractor for one hundred percent (100%) of his total bid amount if said bidder shall 
be awarded the Contract for this project. 
 
7. POWER OF ATTORNEY 
 
 Attorneys in fact who sign bid bonds or contract bonds must file with each bond a 
certified copy of their power of attorney to sign said bonds. 
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8. CONFLICT OF INTEREST 
 
 "No member, officer, or employee of the OWNER, or its designees or agents, no 
member of the governing body of the locality in which the program is situated, and no 
other public official of such locality or localities who exercises any function or 
responsibilities with respect to the program during the tenure, or for one year thereafter, 
shall have any interest, direct or indirect, in any contract or subcontract, or the proceeds 
thereof, under the agreement.  The Grantee shall incorporate, or cause to be 
incorporated, in all such contracts or subcontracts a provision prohibiting such interest 
pursuant to the purposes of this article. 
 
9. CONDITIONS OF WORK 
 
 Each bidder is responsible to inform himself fully of the conditions relating to the 
construction and labor under which the work is to be performed.  Failure to do so will 
not relieve a successful bidder of his obligation to furnish all material and labor 
necessary to carry out the provisions set forth in his bid.  Insofar as possible, work shall 
be performed in such a manner as not to conflict with, or adversely affect other 
contractors or individuals routine performance of their duties, or otherwise affected by 
the work. 
 
10. OBLIGATION OF BIDDER AND INSPECTION OF SITE 
 
 Prior to bid submittal, it is the responsibility of each bidder to visit the project site 
and verify and become familiar with existing site conditions and other site attributes 
which may affect performance of the proposed work.  It is also the bidder's 
responsibility to understand and be thoroughly familiar with the terms, obligations and 
requirements of the improvement plans, specification, and all other Bid Documents, and 
of all applicable City, State and Federal laws, codes, regulations, and requirements, 
and to make due allowance in his bid for all contingencies.  Submittal of a Bid Proposal 
shall be considered conclusive evidence that the bidder has met these responsibilities.  
The failure or omission of any Bidder to receive or examine any form, instrument or 
documents shall in no way relieve any bidder from any obligation in respect to his bid. 
 
 If any omissions, errors, or other inconsistencies are noticed in the Bid 
Documents, it is the responsibility of the bidder to call them to the attention of Owner 
prior to bid submittal. 
 
11. ENFORCEMENT OF TERMS AND CONDITIONS 
 
 The bidders are notified that all terms and conditions of the Contract and these 
Bid Documents will be rigidly enforced. 
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12. ADDENDA AND INTERPRETATIONS 
 
 No interpretation of the meaning of the plans, specifications or other Bid 
Documents will be made to any bidder orally.  Every request for such interpretation 
should be made in writing addressed to the Owner, and, to be given consideration, 
must be received at least ten days prior to the scheduled bid opening.  Any and all such 
interpretations and any supplemental instructions will be in the form of written addenda 
to the Bid Documents which, if issued, will be posted on the City’s web site for 
download by all prospective bidders not later than five days prior to the scheduled bid 
opening.  Failure of any bidder to receive any such addendum or interpretation shall not 
relieve any bidder from any obligation under his bid as submitted.  All addenda so 
issued shall become part of the Bid Documents.   
 
13. WITHDRAWAL OF BIDS 
 
 The following procedure shall apply for withdrawal of bids.  A bidder may 
withdraw the bid by submitting either a written or facsimile request of withdrawal to the 
owner.  The request of withdrawal must be received by the owner before the scheduled 
bid opening and may be made by mail, facsimile or hand-delivery.  The bid guarantee 
of any bidder withdrawing the bid in compliance with this section shall be returned. 
 
14. REJECTION OF BIDS 
 

A. The Owner may reject a bid if: 
 

  1. The bidder fails to furnish any of the information 
requested pursuant to Article 3A of these Instructions to Bidders; 

 
  2. The submitted Bid does not strictly conform to law or 

the requirements of the Bid Documents; 
 

  3. The submitted Bid is conditional or qualified; 
 

  4. The submitted Bid is determined, in the opinion of the 
Owner, to be unbalanced.  An unbalanced bid is defined as a bid 
containing a unit price or lump sum amount for any item which is 
deemed unreasonable when considering the item by itself and not 
in conjunction with the bid as a whole or any other item, or items, 
contained therein. 

 
  5. The owner determines, by means of Article 3A of 

these Instructions to Bidders or any other appropriate means, the 
bidder to be not responsible, incompetent, or unqualified or 
incapable to perform the work specified. 

 



INSTRUCTIONS TO BIDDERS 

ITB-6 

B. The Owner, however, reserves the right to reject any or all bids, or part 
thereof, and to waive any informalities in a bid or the bidding process.  
The Owner also reserves the right to delete any of the bid items in total, or 
to reduce the quantity of the bid items, whenever it deems it is in the 
interest of the Owner to do so. 

 
15. ACCEPTANCE AND AWARD OF CONTRACT 
 
 The Owner will accept one of the submitted bids on each contract, or will reject 
all bids on any or all contracts.  Acceptance of the bid and Notice of Award will be in 
writing and signed the Owner or its designee, and mailed to the address designated in 
the successful bidder's proposal.  The Notice shall contain information and instructions 
as to the time and place set for execution of the Contract.  The successful bidder shall 
appear at the designated time and place to execute the Contract and furnish all bonds 
and certificates of insurance required. 
 
16. METHOD OF AWARD - Lowest Responsible Bidder 
 
 Bids will be compared on the basis of the total sum of the unit price submitted by 
the bidder for each base bid item applied to the estimated quantity designated in the bid 
form for that item.  Award will be made to the lowest responsible bidder, who shall be 
determined in accordance with and pursuant to Section 2-578 Items 1 through 12, 
inclusive, of the City of New Britain Code of Ordinances.  
 
17. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 
 
 The successful bidder shall execute and deliver the contract and required bonds 
within 10 days after he has received notice of the acceptance of his bid.  Failure or 
refusal to do so shall cause the bidder to forfeit to the Owner, as liquidated damages for 
such failure or refusal, the security deposited with his bid.   
 
18. SECURITY FOR FAITHFUL PERFORMANCE 
 
 The bidder awarded the Contract shall, at the time of signing the Contract, 
submit an executed performance bond in the amount of 100% of the Contract amount 
conditioned upon the faithful performance of the Contract.  Said performance bond 
shall be from a company or companies authorized to transact business in the State of 
Connecticut.  The approved bonds shall also contain a labor and material bond for 
100% of the Contract amount for the payment of all persons performing labor or 
furnishing materials in connection with this Contract.   
 
19. SUBCONTRACTING 
 
 The successful bidder may utilize the services of specialty subcontractors on 
those portions of the work which, under normal contracting practices are performed by 
specialty subcontractors.  The successful bidder shall not award any portion of the work 
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to a subcontractor without prior written approval of the Owner.  The acceptance of any 
and all subcontractors shall reside with the Owner, and the Owner's decision shall be 
final.  The successful bidder shall be fully responsible to the Owner for the 
performance, finished products, acts, and omissions of his subcontractors and persons 
directly or indirectly employed thereby. 
  
 The successful bidder shall cause appropriate provisions to be included in all 
subcontracts relative to this project to bind subcontractors to the provisions of the 
Contract and these Bid Documents as applicable to work performed by the 
subcontractor on this projects; and appropriate provisions to give the Owner the same 
powers and authority over any subcontractor as it has over the Contractor under the 
provisions of said documents.  

 
 
20. WAGES AND SALARIES 
 
 Attention of the bidders is particularly called to the requirements concerning the 
payment of not less than the prevailing wage and salary rates as set forth by the State 
and Federal (if applicable) wage rates included in this Bid Requirements and Conditions 
Document (see the Table of Contents for location within the document), and the 
conditions of employment with respect to certain categories and classifications of 
employees included therein.  CT Prevailing Wage Rates apply. 
 
 The rates of pay set forth are the minimum to be paid during the life of the 
Contract.  It is therefore the responsibility of the bidders to inform themselves as to local 
labor conditions, such as the length of work day and work week, overtime 
compensation, health and welfare contributions, labor supply and prospective changes 
or adjustments of rates.   
 
21. EQUAL EMPLOYMENT OPPORTUNITY 
 
 Attention of the bidders is called to the applicable State and Federal 
requirements for ensuring that employees and applicants for employment are not 
discriminated against because of their race, creed, color, or national origin. 
 
22. EXECUTIVE ORDER No. 17 
 
 To comply with the Governor's Executive Order No. 17, the Contractor and any 
subcontractors holding a contract directly under the Contractor shall list all employment 
openings with the Connecticut State Employment Service.  The Labor Commissioner 
may allow exceptions to listing of employment openings which the Contractor proposed 
to fill from within its organization with employees on the rolls of the Contractor on the 
date of publication of the invitation to bid, or the date on which the public 
announcement was published or promulgated advising of the program concerned. 
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23. LAWS AND REGULATIONS 
 
 The bidder's attention is directed to the fact that all applicable State and 
Municipal laws, rules, ordinances and regulations of all authorities having jurisdiction 
over construction work in the locality of the project shall apply to the contract 
throughout, and they are deemed to be included herein as if written out in full.     
 
24. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
 See Contract and Form of Agreement. 
 
25. APPROVALS 
 
 The Contractor shall be responsible for obtaining all the necessary permits and 
approvals from the City of New Britain and the State of Connecticut, as required to 
complete the work in accordance with the improvement plans and other Contract 
Documents.  The Owner will assist within its means in the approval process.  However, 
any delays to the Contractor or the project, or any actions against either due to failure to 
obtain the necessary approvals, or to do so in a timely manner, or due to the 
Contractors lack of knowledge of the necessary approvals or the approval process, 
remain solely the responsibility of the Contractor. 
 
 
26. START OF CONSTRUCTION 
 
 The successful bidder agrees to commence construction within ten (10) calendar 
days after receipt of the Notice to Proceed from the Owner.  The Notice to Proceed 
shall be sent by the Owner after execution and delivery of the Contract and required 
bonds in accordance with Article 7 of these Instructions to Bidders. 
 
27. REFERENCE SPECIFICATIONS 
 

A. The most recent edition of the "City of New Britain Standard 
Specifications for Municipal Construction" (also referred to as "Standard 
Specifications") is hereby made a part of these Bid Documents and the 
ensuing Contract by reference.  Copies of the Standard Specifications are 
available for review and purchase from the New Britain Bureau of 
Engineering or on the web under the Documents Link at 
www.newbritainct.gov. 

 
B. The State of Connecticut Department of Transportation "Standard 

Specifications for Roads, Bridges and Incidental Construction, Form 816" 
with latest Supplemental Specifications, (also referred to as "Form 816"), 
is hereby made a part of these Bid Documents and the ensuing Contract 
by reference.  Copies of Form 816 are available for purchase from the 
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D.O.T., and copies are available for review at the New Britain Bureau of 
Engineering. 

 
28. CONFLICTING PROVISIONS 
 
 In the event of conflicts or inconsistencies between separate provisions of these 
Bid Documents and/or the executed Contract, such conflicts shall be resolved by 
applying the following in decreasing order of precedence:   
 

Contractual Matters    Technical Matters 
           1) Contract-Form of Agreement  1) Special Technical Specifications 

2) Invitation to Bid    2) Contract Drawings      
           3) Instructions to Bidders    3) Reference Specifications 
           4) Special Provisions            

5) Supplemental General Conditions     
6) General Conditions 

 
29. SAFETY AND HEALTH REGULATIONS 
 
 These construction documents, and the joint and several phases of construction 
hereby contemplated are to be governed at all times, by applicable provisions of the 
federal law(s), including but not limited to, the latest amendments of the following:   
 
 (1) William-Steiger Occupational Safety and Health Act of 1970, Public Law 

91-956; 
 
 (2) Part 1910 - Occupational Safety and Health Standards, Chapter SVII of 

Title 29, Code of Federal Regulations; 
 
 (3) Part 1926 (formerly Part 1518) - Safety and Health Regulations for 

Construction, Chapter XIII of Title 29, Code of Federal Regulations.   
 
 In the event of any inconsistencies between the above laws and regulations and 
the provisions of these documents, the laws and regulations shall prevail. 
 
30. SALES TAX 
 
 The Owner is exempt from Connecticut State Sales and Use Taxes on materials 
and equipment to be incorporated in this work.  The Contractor may purchase materials 
or supplies to be consumed in the performance of this contract without payment of tax 
and shall not include taxes in his Contract Price.   
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31.  SOURCE OF MATERIALS 
 
CT DOT Form CON-083, “Anticipated Source of Materials”, pages ASM-1 and ASM-2,  
of the Bid Proposal Submittal Document shall be completed in full by the apparent low 
bidder and submitted to the Engineer prior to Award of the Contract. 
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FORM OF AGREEMENT BETWEEN CONTRACTOR AND OWNER 
 

 THIS AGREEMENT, made the       day of _______________                       

in the year TWO THOUSAND AND SIXTEEN by and between THE CITY OF NEW 

BRITAIN, hereinafter called the "OWNER" and _______________________ 

__________________________________________, hereinafter called the  

"CONTRACTOR". 

 
 WITNESSETH THAT, the Contractor and the Owner for the 
considerations hereinafter named agree as follows:   
 
Article 1.  SCOPE OF WORK-- The Contractor shall furnish all of the 
materials and perform all of the work shown on the drawings and 
described in the specifications prepared by the City of New Britain, 
“Engineer”, as and in these Contract Documents entitled: “FAIRVIEW 
CEMETERY WATER SYSTEM AND FAUCETS”, Bid No. 3887, as and in these 
Contract Documents entitled the “Project”; and shall do everything 
required by the Contract Documents as designated in Article 3 of this 
Agreement. 
 
Article 2.  THE CONTRACT PRICE-- The Owner will pay the Contractor for 
the performance of the Contract in current funds, for the total 
quantities of work performed at the unit prices stipulated in the Bid 
for the several respective items of work completed subject to 
additions and deductions as provided in the Section entitled "Changes 
in the Work" under the General Conditions."  
 
Article 3.  CONTRACT-- The executed contract documents shall consist 
of the following:   
 
a. This Agreement 
b. Addenda thereto: 
 No.  _  date ________________ No.     date           No.     date           
 
c. Bid Requirements and Conditions Document 
d. Bid Proposal Submittal Document, as submitted by Contractor 
e. Improvement Plans 
f. Other Contract Drawings issued 
g. Special Technical Specifications 
h. New Britain Standard Specifications for Municipal Construction        
i. Connecticut Department of Transportation Form 816 
 
This Agreement, together with the other documents enumerated in this 
Article 3 and other documents, which are made part hereof by 
reference, forms the Contract between the parties hereto.   
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The Contractor and the Owner for themselves, their successors, 
executors and administrators and assigns hereby agree to the full 
performance of the covenants herein contained.   
Article 4.  NOTICE TO PROCEED, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES:--The Contractor shall agree to commence work within ten (10) 
calendar days after receipt of the "Notice to Proceed" from the Owner.  
Such Notice may be sent after execution of this Agreement (also 
referred to herein as the "Contract"). 
 
The Contractor shall agree to complete the work within 90 days from 
receipt of the Notice to Proceed.  The date of completion shall be 
known as the "Date of Substantial Completion" when all construction is 
sufficiently complete in accordance with the Contract Documents, so 
the owner can occupy or utilize the work or designated portion thereof 
for the use which it is intended, and the work is properly finished to 
provide the appearance intended, and the Certificate of Completion is 
issued by the Owner to the Contractor.   
 
The Contractor shall prosecute the work continuously until completion.  
The rate of progress for any given Phase shall be at least that shown 
on the “Schedule of Progress” which is to be submitted to the Engineer 
by the Contractor in a form satisfactory to the Engineer prior to 
execution of this Agreement.   
 
In general, work shall be prosecuted continuously throughout the term 
of the Contract, excluding the winter season, December 1st through 
March 31st.  The Contractor will be expected to keep work going 
whenever possible.  The Engineer will determine when conditions are 
unfavorable for work, or for any portion thereof, and may order that 
work be suspended on any part or all portions of the Contract 
whenever, in his opinion, the conditions are not such as will insure 
first class work.   
 
The Contractor shall further agree that the Date of Completion of the 
Project Work is a reasonable time for completion of the work 
contemplated in accordance with the Improvement Plans, Specifications, 
and other Contract Documents, taking into consideration average 
weather conditions, availability of labor and delivery of materials 
and equipment.   
 
If the Contractor neglects, fails or refuses to substantially complete 
the Project Work within the Time of Completion as specified herein, or 
any proper extension granted thereto by the Owner in accordance with 
the General Conditions, then the Contractor shall agree, as part 
consideration for the award of this Contract, to pay to the Owner a 
liquidated damage for breach of contract for each and every calendar 
day that the Contractor shall be in default on the subject Phase.  
This is not to be construed in any sense as a penalty. 
   
Where actual damages for any delay in substantial completion of a 
Phase are impossible to determine by reason of the Owner's election 
not to terminate the right of the Contractor to proceed, the 
Contractor and his sureties shall be liable for, and shall pay to the 
Owner, the sum of 450 Dollars ($450.00), as fixed, agreed, and 
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liquidated damages for each calendar day of such delay until the work 
is substantially completed and accepted. 
 
The Owner, however, may accept the work if there has been such a 
degree of completion as will, in the Owner's opinion, make the project 
reasonably safe, fit, and convenient for the use and accommodation for 
which it was intended.  In such case, the Contractor shall not be 
charged with liquidated damages, but the Owner may assess the actual 
damages by such delay.   
 
Article 5.  GUARANTEE:-- The Contractor guarantees the work done under 
this contract and the materials furnished by him and used in the work 
are free from defects, and the guarantee is for a term of one year 
from and after the date of the Certificate of Project Completion.  It 
is agreed and understood that the Contractor will at any time during 
this one year period, upon notification in writing from the Engineer, 
and without expense to the Owner, immediately execute all repairs 
which may be necessitated, as determined by the Engineer, by reason of 
any defective materials used therein, or by defective workmanship, or 
by reason of the normal use or functioning of all facilities 
constructed under this contract.   
 
The Owner reserves the right to retain up to five percent (5%) of the 
Total Contract Price, or to accept, at the Owner's option, a Guarantee 
Bond for up to five percent (5%) of the Total Contract Price, and to 
hold such retainage or bond for the duration of the guarantee period.  
Upon expiration of the guarantee period, provided that all work is in 
good order, the Contractor shall be entitled to receive said retainage 
or, if posted, the release of the Guarantee Bond. 
 
Article 6. PREVAILING WAGE RATES: Prevailing Wage Rates do apply for 
this project. The Contractor will submit weekly a copy of all payrolls 
to the Owner. The copy shall be accompanied by a statement signed by 
the Owner or his agent indicating that the payrolls are correct and 
complete, that the wage rates contained therein are not less than 
those determined by the Connecticut Department of Labor and that the 
Owner’s prevailing wage rates for this project in accordance with the 
specifications, conditions, and bid terms of Bid #3887.  
 
Article 7.  INSURANCE COVERAGE:  The Contractor shall agree to 
maintain in force at all times during which services are to be 
performed the following coverages placed with company(ies) licensed by 
the State of Connecticut which have at least an “A-VIII” 
policyholders’ rating according to BEST Publications latest edition 
Key Rating Guide: 
 
Commercial General 
Liability: 

General Aggregate 
 

$ 2,000,000 

 Prod./Compl.  
 Operations  
 Aggregate $ 2,000,000 
 Occ. Aggregate $ 1,000,000 
 
Automobile 

 
Liability Limit 

 
$ 1,000,000 
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Liability: 
 
Umbrella 
 (Excess Liability) 

 
Each Occurrence 
 Aggregate 

 
$1,000,000 
$1,000,000   

 
Workers’ Comp. And 

 
WC Statutory Limits 

 

Employer’s 
Liability:  

EL Each Accident $500,000 

 EL Disease Each 
Employee 

$500,000 

 
 
 

EL Disease Policy 
Limit 

$500,000 

 
The City of New Britain and Consolidated School District” shall be 
named as “Additional Insured”, and the Contractor agrees to provide 
replacement/renewal certificate at least 60 days prior to the 
expiration of the policy.  Should any of the described policies be 
cancelled before the expiration date, written notice must be made to 
the City 30 days prior to cancellation. 
 
The Contractor agrees to provide a certificate of insurance at the 
time of the execution of this contract as was as a replacement/renewal 
certificate at least 60 days prior to the expiration of the policy.  
Should any of the above-described policies be cancelled before the 
expiration date, written notice must be made to the City 30 days prior 
to cancellation. The Contractor shall name the City as Additional 
Insured on all insurance policies, except Workers Compensation and to 
provide a Waiver of Subrogation on all policies. 
 
If any policy is written on a “Claims Made” basis, the policy must be 
continually renewed for a minimum of two (2) years from the completion 
date of this contract. If the policy is replaced and/or the 
retroactive date changed, then the expiring policy must be endorsed to 
extend the reporting period for claims for the policy in effect during 
the contract for two (2) years from the completion date. 
  
Contractor covenants and agrees to hold the City harmless and to 
indemnify the City from (I) any and all claims arising from the 
performance of service enumerated herein, or any work or thing 
whatsoever done, or any condition created (other than by the 
City)during the term of this contract or any extensions thereof, but 
only to the extent caused by the negligent or otherwise wrongful act 
or omission of Contractor, its agent, employees, contractors or 
licensees and (II) all costs, expenses, liabilities incurred in or in 
connection with each such claim or action or proceeding brought 
thereon. In case an action or proceeding be brought against the City 
by reason of any such claim, Contractor, upon notice from the City, 
shall resist and defend such action claim or proceeding. 

 
Article 8.  HOLD HARMLESS AGREEMENT:--The Contractor, its agents and 
assigns shall indemnify and hold harmless the City of New Britain, 
including but not limited to, its elected officials, its officers, and 
agents, ("the City") from any and all claims made against the City, 



CONTRACT-FORM OF AGREEMENT/BONDS 

CON-5 

including but not limited to, damages, awards, costs and reasonable 
attorneys fees, to the extent any such claim directly and proximately 
results from the wrongful willful or negligent performance of services 
by the Contractor during the Contractor’s performance of this 
Agreement or any other Agreements of the Contractor entered into by 
reason thereof.  The City agrees to give the Contractor prompt notice 
of any such claim and absent a conflict of interest, an opportunity to 
control the defense thereof. 
 
This Agreement shall be binding on and inure to the benefit of the 
parties hereto and to their respective successors and assigns.  
 
Article 9. Any reference to this Agreement shall be by number.  The 
number assigned to this Agreement shall be #3887. 
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This Agreement was entered into pursuant to approval of the 
City of New Britain’s Common Council, on _ __________________________, 
Resolution No. _______   and approved by the Mayor.   
 
 
IN WITNESS WHEREOF, the parties hereto have executed this  
Agreement on the date first above written.   
 
This Agreement shall be binding on and inure to the benefit of the 
parties hereto and to their respective successors and assigns. 
 
 
 
OWNER: CITY OF NEW BRITAIN 
 
 
 
 
 
BY: ________________________                                     
    Jack Pieper 
    Purchasing Agent  
 
 
Signed in the presence of: ___________________________ 
 
 
 
 
 
CONTRACTOR: _____________________________________ 
 
 
 
 
 
BY: ___________________________                                     
 
 
 
Signed in the presence of: _________________________ 
 
 
 
 
 
 
 
 
 
 
 
----------------------------------------------------------------------
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ACKNOWLEDGMENT OF PRINCIPAL, (IF A CORPORATION) 
 
STATE OF                 ) 
     ) ss. 
COUNTY OF                ) 
 

 On this       day of            , __   , before me, personally 

came and appeared                                        to me known, 

who, being by me duly sworn, did depose and say that he is the  
                    of                                         the 
corporation described in and which executed the foregoing instrument; 
that he knows the seal of said corporation: that one of the 
impressions affixed to said instrument is an impression of such seal: 
that it was so affixed by order of the director of said corporation, 
and that he signed his name thereto by like order.   
 
 
SEAL 
 
______________________________________________________________________ 
 
 

ACKNOWLEDGMENT OF PRINCIPAL, (IF A PARTNERSHIP) 
 
STATE OF                 ) 
     ) ss. 
COUNTY OF                ) 
 

 On this       day of             __   , ____   , before me, 

personally came and appeared                   ___             to me 

known and known to me to be one of the members of the firm of                          
                     ________      described in and who executed the 
foregoing instrument and he acknowledged to me that he executed the 
same as and for the act and deed of said firm.   
 
 
SEAL 
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ACKNOWLEDGMENT OF PRINCIPAL, (IF AN INDIVIDUAL) 
 
STATE OF                 ) 
         )  ss. 
COUNTY OF                ) 
 
 On this       day of              __ , ____   , before me, 
personally came and appeared                            ____    to me 
known and known to me to be the person described in and who executed 
the foregoing instrument and acknowledged that he executed the same.    
 
 
SEAL  
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CERTIFICATE OF CONTRACTOR’S ATTORNEY 
 
 
 I, the undersigned                      ____        the duly  
 
authorized and acting legal representative of                    
 
                       ____        , do hereby certify as follows: 
 
 I have examined the attached contract(s) and surety bonds and the 
manner of execution thereof, and I am of the opinion that each of the 
aforesaid agreements has been duly executed by the proper parties 
thereto acting through their duly authorized representatives:  that 
said representatives have full power and authority to execute said 
agreements on behalf of the respective parties name thereon: and that 
the foregoing agreements constitute valid and legally binding 
obligations upon the parties executing the same in accordance with 
terms, conditions and provisions thereof.   
 
 
 
                                        
BY:__________________________ 
       Attorney-in-fact 
 
 
Law Firm:    __________________________________ 
 
 
Address – Zip Code: __________________________________  
                               
 
                             _________          
 
 
 
Date: ______________________                         
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PERFORMANCE PAYMENT BOND 
 
 KNOW ALL MEN BY THESE PRESENTS:  That we                                     
 
___________________________ a ______________________________________, 
   Contractor)           (Corporation, Partnership or Individual) 
 
hereinafter called "PRINCIPAL" and __________________________________ 
             (Surety) 
 
of                         , State of ____________________                      
 
hereinafter called the "SURETY", are held and firmly bound unto CITY  
 
OF NEW BRITAIN, hereinafter called "OWNER" in the penal sum of                   
 
                  ____  ______________________________________ Dollars 

($          ___________ ____   ) in lawful money of the United States, 

for the payment of which sum well and truly to be made we bind 

ourselves, our heirs, executors, administrators and successors jointly 

and severally, firmly by these presents.   

 THE CONDITION OF THIS OF THIS OBLIGATION is such that Whereas the 
Principal entered into a certain contract with the Owner, dated the          
day of                 , __   , copy of which is hereto attached and 
made a part hereof for the construction of the 
 

FAIRVEW CEMETERY WATER SYSTEM AND FAUCETS 
 Bid No. 3887 

  
 NOW, THEREFORE, if the Principal shall well, truly and faithfully 
perform its duties, all the undertakings, covenants, terms, conditions 
and agreements of said contract during the original term thereof, and 
any extensions thereof which may be granted by the Owner, with or 
without notice to the Surety, and if he shall satisfy all claims and 
demands incurred under such contract and shall fully indemnify and 
save harmless the Owner from all costs and damages which it may suffer 
by reason of failure to do so, and shall reimburse and repay the Owner 
all outlay and expense which the Owner may incur in making good any 
default, and shall promptly make payment to all persons, firms 
subcontractors, and corporations furnishing materials for or 
performing labor in the prosecution of the work provided for in such 
contract, and any authorized extension or modification thereof, 
including all amounts due for materials, lubricants, oil, gasoline, 
coal and coke, repairs on machinery, equipment and tools, consumed or 
used in connection with the construction of such work, and all 
insurance premiums on said work, and for all labor, performed in such 
work whether by subcontractor or otherwise, then this obligation shall 
be void; otherwise to remain in full force and effect.  
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 Provided, further, that the said Surety, for value received, 
hereby stipulates and agrees that no charge, extension of time, 
alteration or addition to the terms of the contract or to the work to 
be performed thereunder or the specifications accompanying the same 
shall in any way affect its obligation on this bond, and it does 
hereby waive notice of any such change, extensions of time alteration 
or addition to the terms of the contract or to the work or to the 
specifications.   
 
 PROVIDED FURTHER, that no final settlement between the Owner and 
the Contractor shall abridge the right of any beneficiary hereunder, 
whose claim may be unsatisfied.   
 
 IN WITNESS WHEREOF, this instrument is executed in three (3) 
counterparts, each one of which shall be deemed an original, this the   
      day of                   , __   . 
 
ATTEST: 
 
      ____________________________ Principal 
                              
(Principal) Secretary 
                    BY:                               
(SEAL) 
 
      ______________________________________ 
      (Address - Zip Code) 
 
 
                              
Witness as to Principal__________________________ 
 
                              
(Address - Zip Code)   __________________________ 
 
      __________________________ 
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ATTEST: 
 
       __________________________Surety 
 
 
                             BY:                              
(Surety) Secretary     Attorney-in-fact 
 
(SEAL) 
 
                                        
________________________________(Address-Zip Code) 
 
________________________________                            

Witness as to Surety   NOTE: Date of Bond must not be 
       prior to date of Contract. If                                                
       a Partnership, all partners  
       should execute the bond. 

 
                             (Address-Zip Code) 
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BOND NO.               
LABOR AND MATERIAL PAYMENT BOND 

 
Note: This bond is issued simultaneously with another Bond in favor of the Owner conditioned 

for the full and faithful performance of the Contract.   
 
 KNOW ALL MEN BY THESE PRESENTS: 
 
That                            _                                    , 
  
as Principal (hereinafter called Principal) and                       
 
                                 as surety (hereinafter called Surety) 
 
are held and firmly bound unto THE CITY OF NEW BRITAIN as Obligee 
(hereinafter called Owner) for the use and benefit of claimants as 
 
hereinbelow defined; in the amount of                                 
 
______________________________________________________________ Dollars  
 
($_________________________________), 
 
for the payment whereof Principal and Surety bind themselves, their 
heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents.   
 
 WHEREAS, principal has written agreement dated ____             , 
entered into a Contract with Owner for the construction of 
 

FAIRVEW CEMETERY WATER SYSTEM AND FAUCETS 
 Bid No. 3887 

 
which Contract is by reference made a part hereof, and is hereinafter 
referred to as the Contract.   
 
 NOW, THEREFORE, the condition of this obligation is such that, if 
the said Principal shall promptly pay for all materials furnished the 
said Principal shall promptly pay for all materials furnished and 
labor supplied or performed in the prosecution of the work included in 
and under the aforesaid Contract, whether or not the material or labor 
enters into and becomes a component part of the real asset, then this 
obligation shall be null and void otherwise it shall remain and be in 
full force and effect.   
 
 PROVIDED, that any alterations which may be made in the terms of 
the Contract or in the work to be done under it, or the giving by the 
Obligee of any extension of time for the performance of the Contract, 
or any other forbearance on the part of either the Obligee or the 
Principal to the other shall not in any way release the Principal and 
the Surety or either or any of them, their heirs, executors, 
administrators, successors or assigns from their liability hereunder, 
notice to the surety of any such alterations, extension or forbearance 
being hereby waived.   
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 Any party, whether a subcontractor or otherwise, who furnished 
materials or supplies or performs labor or services in the prosecution 
of the work under said Contract, and who is not paid therefor, may 
bring a suit on this bond in the name of the person suing, prosecute 
the same to a final judgment, and have execution thereon for such sum 
as may be justly due.   
 
 IN WITNESS WHEREOF, the above-bounded parties have executed this 
instrument under their several seals this       day of               , 
__   , the name and corporate seal of each corporation partly being 
hereto affixed and these presents signed by its undersigned 
representative, pursuant to authority of its governing body.   
 
In the presence of: 
 
___________________________  _______________________________ (SEAL) 
       (Individual Principal) 
___________________________                                                           
           
                    _______________________________ (SEAL)        
 
                                                  
 
Attest:         BY: 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
 
       BY:                                
 
       Affix Corporate Seal 
 
 
ATTEST: 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
 
       BY:                                   
       Affix Corporate Seal 
 
Countersigned 
 
by                                 
 
*Attorney-in-Fact, State of                                        
 
*Power-of-Attorney for person signing for Surety Company must be 
attached to Bond. 
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 
CONSTRUCTION CONTRACT SPECIFICATION 

EXECUTIVE ORDER 11246 
 
 1. The offerer's or Bidder's attention is called to the "Equal Opportunity Clause" and 

the "Standard Federal Equal Employment Opportunity Construction Contract 
Specifications" set forth herein.   

 
 2. The goals and timetables for minority and female participation, expressed in 

percentage terms for the Contractor's aggregate work force in each trade on all 
construction work in the covered area, are as follows:   

 
 
             Females               Minorities 
 
       6.9%           6.9% 
 
 

These goals are applicable to all the Contractor's construction work (whether or 
not it is Federal or federally assisted) performed in the covered area.   

 
The Contractor's compliance with the Executive Order and the regulations in 41 
CFR Part 60-4 shall be based on its implementation of the Specific Affirmative 
Action Obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals established for the geographical area where the 
contract resulting from this solicitation is to be performed.  The hours of minority 
and female employment and training must be substantially uniform throughout 
the length of the contract, and in each trade, and the contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  
The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive Order and 
the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work performed.  

 
 3. The Contractor shall provide written notification to the Director of the Office of 

Federal Contract Compliance programs within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work 
under the contract resulting from this solicitation.  The notification shall list the 
name, address and telephone number of the subcontractor; employer 
identification number; estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical area in 
which the contract is to be performed.   
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 4. As used in this Notice, and in the contract resulting from this solicitation, the 
"covered area" is  

 
New Britain,    Hartford    Connecticut 

 
 (City)     (County)        (State) 
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ATTACHMENT B 
 
 The applicant agrees that it will incorporate or cause to be incorporated into any 
contract for construction work, or modification thereto, as defined in the regulations of 
the Secretary of Labor at 41 CFR Chapter 60, the following equal opportunity clause: 
 
 During the performance of this contract, the contractor agrees as follows:   
 
 (1) The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin.  The Contractor will 
take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment without regard to their race, color, religion, sex, or national 
origin.  Such action shall include, but not be limited to the following:  employment, 
upgrading, demotion, or transfer, recruitment or recruitment advertising, layoff or 
termination; rates of pay, or other forms of compensation; and selection for training, 
including apprenticeship.  The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this nondiscrimination clause.   
 
 (2) The contractor will, in all solicitations or advertisements for employees 
placed by or on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, or national 
origin. 
 
 (3) The contractor will send to each labor union or representative of workers 
with which he has a collective bargaining agreement or other contract or understanding, 
a notice to be provided advising the said labor union or workers representative of the 
contractors' commitments under this section and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment.   
 
 (4) The contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations and relevant orders of the Secretary 
of Labor.   
 
 (5) The contractor will furnish all information and reports required by 
Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his books, 
records, and accounts by the administering agency and the Secretary of Labor for 
purposes to ascertain compliance with such rules, regulations and orders.   
 
 (6) In the event of the Contractor's noncompliance with the nondiscrimination 
clauses of this contract or with any of the said rules, regulations, or orders, this contract 
may be canceled, terminated, or suspended in whole or in part and the contractor may 
be declared ineligible for further government construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order 
11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, 
or as otherwise provided by law.   



EQUAL OPPORTUNITY REQUIREMENTS 
 

EOO-4 

 (7) The Contractor will include the portion of the sentence immediately 
preceding paragraph (1) and the provisions of paragraphs (1) through (7) in every 
subcontract or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or 
vendor.  The contractor will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for non-compliance:  Provided however, that in the event 
a contractor becomes involved in, or is threatened with litigation with a subcontractor or 
vendor as a result of such direction by the administering agency, the contractor may 
request the City to enter into such litigation to protect the interests of the City.   
 
 The Contractor is further instructed that any prohibition against discrimination on 
the basis of age under the Age Discrimination Act of 1975 or with respect to an 
otherwise qualified handicapped individual as provided in Section 504 of the 
Rehabilitation Act of 1973 shall also apply to this contract.   
 
 The applicant further agrees that it will be bound by the above equal opportunity 
clause with respect to its own employment practices when it participates in construction 
work:  Provided that if the applicant so participating is a State or local government the 
above equal opportunity clause is not applicable to any agency, instrumentality or 
subdivision of such government which does not participate in work on or under the 
contract.   
 
 The applicant agrees that it will assist and cooperate actively with the 
administering agency and the Secretary of Labor in obtaining the compliance of 
contractors and subcontractors with the equal opportunity clause and the rules, 
regulations, and relevant orders of the Secretary of Labor, that it will furnish the 
administering agency and the Secretary of Labor such information as they may require 
for the supervision of such compliance, and that it will otherwise assist the 
administering agency in the discharge of the agency's primary responsibilities for 
securing compliance. 
 
 The applicant further agrees that it will refrain from entering into any contract or 
contract modification subject to Executive Order 11246 of September 24, 1965, with a 
contractor debarred from, or who has not demonstrated eligibility for, Government 
assisted construction contracts pursuant to the Executive order and will carry out such 
sanctions and penalties for violation of the equal opportunity clause as may be imposed 
upon contractors and subcontractors by the administering agency or the Secretary of 
Labor pursuant to Part II, Subpart D of the executive order.  In addition, the applicant 
agrees that if it fails or refuses to comply with these undertakings, the administering 
agency may take any or all of the following actions: cancel, terminate, or suspend in 
whole or in part this grant (contract, loan, insurance, guarantee): refrain from extending 
any further assistance to the applicant under the program with respect to which the 
failure or refund occurred until satisfactory assurance of future compliance has been 
received from such applicant; and refer the case to the Department of Justice for 
appropriate legal proceedings.   
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ATTACHMENT C 

 
Standard Federal Equal Employment Opportunity Construction Specifications 
(Executive Order 11246) 
 
1. As used in these specifications: 
 
 a. "Covered area" means the geographical area described in the solicitation 
from which this contract resulted: 
 
 b. "Director" means director, Office of Federal Contract Compliance 
Programs, United States Department of Labor, or any person to whom the Director 
delegates authority.   
 
 c. "Employer identification number" means the Federal Social Security 
number used on the Employers Quarterly Federal Tax Return, U.S. Treasury 
Department Form 941.   
 
 d. "Minority" includes: 
 
  1. Black (all persons having origins in any of the Black 

African racial groups not of Hispanic origin); 
 
  2. Hispanic (all persons of Mexican, Puerto Rican, 

Cuban, Central or South American or other Spanish Culture or 
origin, regardless of race); 

 
  3. Asian and Pacific Islander (all persons having origins 

in any of the original peoples of the Far East, Southeast Asia, the 
Indian Subcontinent, or the Pacific Islands);   

 
  4. American Indian or Alaskan Native;  (all persons 

having origins in any of the original peoples of North America and 
Maintaining identifiable tribal affiliations through membership and 
participation or community identification).   

 
  5. Portuguese (all persons of Portuguese, Brazilian or 

other Portuguese culture or origin regardless of race). 
 
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a 
portion of the work involving any construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these specifications and the Notice 
which contains the applicable goals for minority and female participation and which is 
set forth in the solicitations from which the contract resulted.   
 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually or 
through an association, its affirmative action obligations on all work in the Plan area 
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(including goals and timetables) shall be in accordance with that Plan for those trades 
which have unions participating in the Plan.  Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan.  
Each Contractor or Subcontractor participating in an approved plan is individually 
required to comply with its obligations under the EEO clauses, and to make a good faith 
effort to achieve each goal under the Plan in each trade in which it has employees.  The 
overall good faith performance by other contractors or subcontractors toward a goal in 
an approved Plan does not excuse any covered contractor's or subcontractor's failure to 
make good faith efforts to achieve the plan goals and timetables.   
 
4. The Contractor shall implement the specific affirmative action standards provided 
in paragraphs 7a through p of these specifications.  The goals set forth in the 
solicitation from which this contract resulted are expressed as percentages of the total 
hours of employment and training of minority and female utilization the contract should 
reasonably be able to achieve in each construction trade in which it has employees in 
the covered area.  The Contractor is expected to make substantially uniform progress 
toward the goals in each craft during the period specified.   
 
5. Neither the provisions of any collective bargaining agreement, nor the failure by 
a union with whom the Contractor has a collective bargaining agreement, to refer either 
minorities or women shall excuse the Contractor's obligations under these 
specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.   
 
6.  In order for the nonworking training hours of apprentices and trainees to be 
counted in meeting the goals, such apprentices and trainees must be employed by the 
Contractor during the training period, and the Contractor must have made a 
commitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities.  Trainees must be trained 
pursuant to training programs approved by the U.S. Department of Labor.   
 
7. The Contractor shall take specific affirmative actions to ensure equal 
employment opportunity.  The evaluation of the Contractor's compliance with these 
specifications shall be based upon its effort to achieve maximum results from its 
actions.  The Contractor shall document these efforts fully, and shall implement 
affirmative action steps at least as extensive as the following:   
 
 a. Ensure and maintain a working environment free of harassment, 
intimidation, and coercion at all sites, and in all facilities at which the Contractor's 
employees are assigned to work.  The Contractor, where possible, will assign two or 
more women to each construction project.  The Contractor shall specifically ensure that 
all foremen, superintendents, and other onsite supervisory personnel are aware of and 
carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or in such 
facilities.   
 
 b. Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organization's responses.   
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 c. Maintain a current file of the names, addresses and telephone numbers of 
each minority and female off-the-street applicant and minority or female referral from a 
union, a recruitment source or community organization and of what action was taken 
with respect to each such individual.  If such individual was sent to the union hiring hall 
for referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the Contractor may have taken.     
 
 d. Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when 
the Contractor has other information that the union referral process has impeded the 
Contractor's efforts to meet its obligations.   
 
 e. Develop on-the-job training opportunity and/or participate in training 
programs for the area which expressly include minorities and women, including 
upgrading programs and apprenticeship and trainee programs relevant to the 
Contractor's employment needs, especially those programs funded or approved by the 
Department of Labor.  The Contractor shall provide notice of these programs to the 
sources compiled under 7b above. 
 
 f.  Disseminate the Contractor's EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by including it in any policy manual and 
collective bargaining agreement; by publicizing it in the company newspaper, annual 
report, etc. by specific review of the policy with all management personnel and with all 
minority and female employees at least once a year, and by posting the company EEO 
policy on bulletin board accessible to all employees at each location where construction 
work is performed.     
 
 g.  Review, at least annually, the company's EEO policy and affirmative action 
obligations under these specifications with all employees having any responsibility for 
hiring, assignment, layoff, termination or other employment decisions including specific 
review of these terms with on site supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initiation of construction work at any job site.  A 
written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject 
matter.   
 
 h.  Disseminate the Contractor's EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female news media, 
and providing written notification to and discussing the Contractor's EEO policy with 
contractors and Subcontractors with whom the Contractor anticipates doing business.   
 
 i.  Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and to minority 
and female recruitment area and employment needs.  Not later than one month prior to 
the date for the acceptance of applications for apprenticeship or other training by any 
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recruitment source, the Contractor shall send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in 
the selection process.   
 
 j.  Encourage present minority and female employees to recruit other minority 
persons and women and, where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in other areas 
of a Contractor's workforce.   
 
 k.  Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR Part 60-3. 
 
 l.  Conduct, at least annually, an inventory and evaluation at least of all minority 
and female personnel for promotional opportunities and encourage these employees to 
seek or to prepare for, through appropriate training, etc., such opportunities. 
 
 m.  Ensure that seniority practices, job classifications, work assignments and 
other personnel practices, do not have a discriminatory effect by continually monitoring 
all personnel and employment related activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications are being carried out.   
 
 n.  Ensure that all facilities and company activities are nonsegregated except that 
separate or single-user toilet and necessary changing facilities shall be provided to 
assure privacy between the sexes.   
 
 o.  Document and maintain a record of all solicitations of offers for subcontract 
from minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations.   
 
 p.  Conduct a review, at least annually, of all supervisors' adherence to and 
performance under the Contractor's EEO policies and affirmative action obligations.   
 
8. Contractors are encouraged to participate in voluntary associations which assist 
in fulfilling one or more of their affirmative action obligations (7a through p).  The efforts 
of a contractor association, joint contractor union, contractor community, or other similar 
group of which the contractor is a member and participant, may be asserted as fulfilling 
any one or more of its obligations under 7a through p of these Specifications provided 
that the contractor actively participated in the group, makes every effort to assure that 
the group has a positive impact on the employment of minorities and women in the 
industry, ensures that the concrete benefits of the program are reflected in the 
Contractor's minority and female work-force participation, makes a good faith effort to 
meet its individual goals and timetables, and can provide access to documentation 
which demonstrates the effectiveness of actions taken on behalf of the Contractor.  The 
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's non-compliance.   
 
 9. A single goal for minorities and a separate single goal for women have been 
established.  The Contractor, however, is required to provide equal employment 
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opportunity and to take affirmative action for all minority groups, both male and female, 
and all women, both minority and non-minority.  Consequently, the  contract may be in 
violation of the Executive Order if a particular group is employed in a substantially 
disparate manner (for example, even though the Contractor has achieved its goals for 
women generally, the Contractor may be in violation of the Executive Order if a specific 
minority group of women is under utilized.   
 
10. The Contractor shall not use the goals and timetables or affirmative action 
standards to discriminate against any person because of race, color, religion, sex, or 
national origin.   
 
11. The Contractor shall not enter into any Subcontract with any person or firm 
debarred from Government contracts pursuant to Executive Order 11246.   
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termination 
and cancellation of existing subcontracts as may be imposed or ordered pursuant to 
Executive Order 11246, as amended, and its implementing regulations, by the Office of 
Federal Contract Compliance Programs.  Any Contractor who fails to carry out such 
sanctions and penalties shall be in violation of these specifications and Executive Order 
11246, as amended.   
 
13. The Contractor, in fulfilling its obligations under these specifications, shall 
implement specific affirmative action steps, at least as extensive as those standards 
prescribed in paragraph 7 of these specifications, so as to achieve maximum results 
from its efforts to ensure equal employment opportunity.  If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, of 
these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.   
 
14. The Contractor shall designate a responsible official to monitor all employment 
related activity to ensure that the company EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required by the Government and to 
keep records.  Records shall at least include for each employee the name, address, 
telephone numbers, construction trade, union affiliation, if any, employee identification 
number when assigned, social security number, race, sex, status (e.g. mechanic, 
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per 
week in the indicated trade, rate of pay, and locations at which the work was performed.  
Records shall be maintained in an easily understandable form; however, to the degree 
that existing records satisfy this requirement, contractors shall not be required to 
maintain separate records.   
 
15. Nothing herein provided shall be construed as a limitation upon the application of 
other laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other area residents (e.g. those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant 
Program). 
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1. Contract and Contract Documents 
 

The Plans, Specifications and Addenda, hereinafter enumerated in Paragraph 1 
of the Supplemental General Conditions, shall form part of this Contract; and the 
provisions thereof shall be as binding upon the parties hereto as if they were 
herein fully set forth.  The table of contents, titles, headings, running headlines 
and marginal notes contained herein and in said documents is solely to facilitate 
reference to various provisions of the Contract Documents and in no way affect, 
limit or cast light on the interpretation of the provisions to which they refer. 

 
2. Definitions 
 

The following terms as used in this contract are respectively defined as follows: 
 

(a) "Contractor":  A person, firm or corporation with whom the contract is 
made by the Owner. 

(b) "Subcontractor":  A person, firm or corporation supplying labor and 
materials or only labor for work at the site of the project for, and under 
separate contract or agreement with, the Contractor. 

(c) "Work on (at) the project":  Work to be performed at the location of the 
project including the transportation of materials and supplies to or from 
the location of the project, by employees of the Contractor and any 
Subcontractor. 

 
3. Additional Instructions and Detail Drawings 
 

The Contractor will be furnished additional instructions and detail drawings as 
necessary to carry out the work included in the contract.  The additional drawings 
and instructions thus supplied to the Contractor will coordinate with the Contract 
Documents and will be so prepared that they can be reasonably interpreted as 
part thereof.  The Contractor shall carry out the work in accordance with the 
additional detail drawings and instructions.  The Contractor and the 
Architect/Engineer will prepare jointly (a) a schedule, fixing the dates at which 
special detail drawings will be required, such drawings, if any, to be furnished by 
the Architect/Engineer in accordance with said schedule, and (b) a schedule 
fixing the respective dates for the submission of shop drawings, the beginning of 
manufacture, testing and installation of materials, supplies and equipment, and 
the completion of the various parts of the work; each such schedule to be subject 
to change from time to time in accordance with the progress of the work. 

 
4. Shop or Setting Drawings 
 

The Contractor shall submit promptly to the Architect/Engineer two copies of 
each shop or setting drawing prepared in accordance with the schedule 
predetermined as aforesaid.  After examination of such drawings by the 
Architect/Engineer and the return thereof, the Contractor shall make such 
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corrections to the drawings as have been indicated and shall furnish the 
Architect/Engineer with two corrected copies.  If requested by the 
Architect/Engineer the Contractor must furnish additional copies.  Regardless of 
corrections made in or approval given to such drawings by the Architect/ 
Engineer, the Contractor will nevertheless be responsible for the accuracy of 
such drawings and for their conformity to the Plans and Specifications, unless he 
notifies the Architect/Engineer in writing of any deviations at the time he 
furnishes such drawings. 

 
5.  Materials, Services, and Facilities 
 

(a) It is understood that except as otherwise specifically stated in the Contract 
Documents, the Contractor shall provide and pay for all material, labor, 
tools, equipment, water, light, power, transportation, superintendence, 
temporary construction of every nature, and all other services and 
facilities of every nature whatsoever necessary to execute, complete, and 
deliver the work within the specified time. 

(b) Any work necessary to be performed after regular working hours, on 
Sundays or Legal Holidays, shall be performed without additional expense 
to the Owner. 

 
6. Contractor's Title to Materials 
 

No materials or supplies for the work shall be purchased by the Contractor or by 
any Sub-contractor subject to any chattel mortgage or under a conditional sale 
contract or other agreement by which an interest is retained by the seller.  The 
Contractor warrants that he has good title to all materials and supplies used by 
him in the work, free from all liens, claims or encumbrances. 

 
7. Inspection and Testing of Materials 
 

(a) All materials and equipment used in the construction of the project shall 
be subject to adequate inspection and testing in accordance with 
accepted standards.  The laboratory or inspection agency shall be 
selected by the Owner.  The Owner will pay for all laboratory inspection 
service direct, and not as part of the contract. 

 
(b) Materials of construction, particularly those upon which the strength and 

durability of the structure may depend, shall be subject to inspection and 
testing to establish conformance with specifications and suitability for uses 
intended. 

 
8. "Or Equal" Clause 
 

Whenever a material, article or piece of equipment is identified on the plans or in 
the specifications by reference to manufacturers' or vendors' names, trade 



GENERAL CONDITIONS 

GC-5 

names, catalogue numbers, etc., it is intended merely to establish a standard; 
and, any material, article, or equipment of other manufacturers and vendors 
which will perform adequately the duties imposed by the general design will be 
considered equally acceptable, provided the material, article, or equipment so 
proposed, is, in the opinion of the Architect/Engineer, of equal substance and 
function.  It shall not be purchased or installed by the contractor without the 
Architect/Engineer's written approval. 

 
 9. Patents 
 

(a) The Contractor shall hold and save the Owner and its officers, agents, 
servants, and employees harmless from liability of any nature or kind, 
including cost and expenses for, or on account of, any patented or 
unpatented invention, process, article, or appliance manufactured or used 
in the performance of the contract, including its use by the Owner, unless 
otherwise specifically stipulated in the Contract Documents. 

 
(b) License or Royalty Fees:  License and/or Royalty Fees for the use of a 

process which is authorized by the Owner of the project must be 
reasonable, and paid to the holder of the patent, or his authorized 
licensee, direct by the Owner and not by or through the Contractor. 

 
(c) If the contractor uses any design, devise or materials covered by letters, 

patent, or copyright, he shall provide for such use by suitable agreement 
with the Owner of such patented or copyrighted design, devise or 
materials, it is mutually agreed and understood that, without exception, 
the contract prices shall include all royalties or cost arising from the use of 
such design, device or materials, in any way involved in the work.  The 
Contractor and/or his Sureties shall indemnify and save harmless the 
Owner of the project from any and all claims for infringement by reason of 
the use of such patented or copyrighted design, device or materials or any 
trademark or copyright in connection with work agreed to be performed 
under this contract, and shall indemnify the Owner for any cost, expense 
or damage which it may be obliged to pay by reason of such infringement 
at any time during the prosecution of the work or after completion of the 
work. 

 
10. Surveys, Permits, and Regulations 
 

Unless otherwise expressly provided for in the Specifications, the Owner will 
furnish to the Contractor all surveys necessary for the execution of the work. 

 
The Contractor shall procure and pay all permits, licenses and approvals 
necessary for the execution of his contract. 
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The Contractor shall comply with all laws, ordinances, rules, orders, and 
regulations relating to performance of the work, the protection of adjacent 
property, and the maintenance of passage- ways, guard fences or other 
protective facilities. 

 
11. Contractor's Obligations 
 

The Contractor shall and will, in good workmanlike manner, do and perform all 
work and furnish all supplies and materials, machinery, equipment, facilities and 
means, except as herein otherwise expressly specified, necessary or proper to 
perform and complete all the work required by this contract, within the time 
herein specified, in accordance with the provisions of this contract and said 
specifications and in accordance with the plans and drawings covered by this 
contract any and all supplemental plans and drawings, and in accordance with 
the directions of the Architect/Engineer as given from time to time during the 
progress of the work.  He shall furnish, erect, maintain, and remove such 
construction plant and such temporary works as may be required. 

 
The Contractor shall observe, comply with, and be subject to all terms, 
conditions, requirements, and limitations of the contract and specifications, and 
shall do, carry on, and complete the entire work to the satisfaction of the 
Architect/Engineer and the Owner. 

 
12. Weather Conditions 
 

In the event of temporary suspension of work, or during inclement weather, or 
whenever the Architect/Engineer shall direct, the Contractor will, and will cause 
his subcontractors to protect carefully his and their work and materials against 
damage or injury from the weather.  If, in the opinion of the Architect/ Engineer, 
any work or materials shall have been damaged or injured by reason of failure on 
the part of the Contractor or any of his Subcontractors so to protect his work, 
such materials shall be removed and replaced at the expense of the Contractor. 

 
13. Protection of Work and Property--Emergency 
 

The Contractor shall at all times safely guard the Owner's property from injury or 
loss in connection with this contract.  He shall at all times safely guard and 
protect his own work, and that of adjacent property from damage.  The 
Contractor shall replace or make good any such damage, loss or injury unless 
such be caused directly by errors contained in the contract or by the Owner, or 
his duly authorized representatives. 
 
In case of an emergency which threatens loss or injury of property, and/or safety 
of life, the Contractor will be allowed to act, without previous instructions from the 
Architect/Engineer, in a diligent manner.  He shall notify the Architect/Engineer 
immediately thereafter.  Any claim for compensation by the Contractor due to 
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such extra work shall be promptly submitted to the Architect/Engineer for 
approval. 

 
Where the Contractor has not taken action but has notified the 
Architect/Engineer of an emergency threatening injury to persons or damage to 
the work or any adjoining property, he shall act as instructed or authorized by the 
Architect/Engineer. 

 
The amount of reimbursement claimed by the Contractor on account of any 
emergency action shall be determined in the manner provided in Paragraph 17 
of the General Conditions. 

 
14. Inspection 
 

The authorized representatives of the Federal Highway Administration, the State 
of Connecticut, and the City of New Britain and its agents shall be permitted to 
inspect all work, materials, payrolls, records of personnel, invoices of materials, 
and other relevant data and records. 

 
15. Reports, Records and Data 
 

The Contractor shall submit to the Owner such schedule of quantities and costs, 
progress schedules, payrolls, reports, estimates, records and other data as the 
Owner may request concerning work performed or to be performed under this 
contract. 

 
16. Superintendence by Contractor 
 

At the site of the work the Contractor shall employ a construction superintendent 
or foreman who shall have full authority to act for the Contractor.  It is 
understood that such representative shall be acceptable to the 
Architect/Engineer and shall be one who can be continued in that capacity for 
the particular job involved unless he ceases to be on the Contractor's payroll. 

 
17. Changes (48 CFR Ch. 1 (Aug 1987)(10-1-90 Edition)) 
 

(a) The Owner may, at any time, without notice to the sureties, if any, by 
written order designated or indicated to be a change order, make changes 
in the work within the general scope of the contract, including changes - 
  (1) In the specifications (including drawings and designs); 

   (2) In the method or manner of performance of the work; 
(3) In the Owner-furnished facilities, equipment, materials, 
services, or site; or 

  (4) Directing acceleration in the performance of the work. 
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(b)  Any other written or oral order (which, as used in this paragraph (b), 
includes direction, instruction interpretation or determination) from the 
Owner that causes a change shall be treated as a change order under this 
clause; provided, that the Contractor gives the Owner written notice 
stating (1) the date, circumstances, and source of the order and (2) that 
the Contractor regards the order as a change order. 

 
(c)  Except as provided in this clause, no order, statement, or conduct of the 

Owner shall be treated as a change under this clause or entitle the 
Contractor to an equitable adjustment. 

 
(d)  If any change under this clause causes an increase or decrease in the 

Contractor's cost of, or the time required for, the performance of any part 
of the work under this contract, whether or not changed by any such 
order, the Owner shall make an equitable adjustment and modify the 
contract in writing.  However, except for an adjustment based on defective 
specifications, no adjustment for any change under paragraph (b) of this 
clause shall be made for any costs incurred more than 20 days before the 
Contractor gives written notice as required.  In the case of defective 
specifications for which the Owner is responsible, the equitable 
adjustment shall include any increased cost reasonably incurred by the 
Contractor in attempting to comply with the defective specifications. 

 
(e)  The Contractor must assert its right to an adjustment under this clause 

within 30 days after (1) receipt of a written change order under paragraph 
(a) of this clause or (2) the furnishing of a written notice under paragraph 
(b) of this clause, by submitting to the Owner a written statement 
describing the general nature and amount of proposal, unless this period 
is extended by the Owner.  The statement of proposal for adjustment may 
be included in the notice under paragraph (b) above. 

 
(f)  No proposal by the Contractor for an equitable adjustment shall be 

allowed if asserted after final payment under this contract. 
 
18. Disputes 
 

(a) All disputes arising under this contract or its interpretation, whether 
involving law or fact or both, or extra work, and all claims for alleged 
breach of contract shall within ten (10) days of commencement of the 
dispute be presented by the Contractor to the Owner for decision.  All 
papers pertaining to the claims shall be filed in quadruplicate.  Such notice 
need not detail the amount of the claim, but shall state the facts 
surrounding the claim in sufficient detail to identify the claim, together with 
its character and scope.  In the meantime the Contractor shall proceed 
with the work as directed.  Any claim not presented within the time limit 
specified within this paragraph shall be deemed to have been waived, 
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except that if the claim is of a continuing character and notice of the claim 
is not given within ten days of its commencement, the claim will be 
considered only for a period commencing ten days prior to the receipt of 
the Owner of notice thereof.   

 
(b) The Contractor shall submit in detail his claim and proof thereof.  Each 

decision by the Owner will be in writing and will be mailed to the 
Contractor by registered mail, return receipt requested.   

 
(c) If the Contractor does not agree with any decision of the Owner, he shall 

in no case allow the dispute to delay the work but shall notify the Owner 
promptly that he is proceeding with the work under protest and he may 
then except the matter in question from the final release.  

 
19. Arbitration and Litigation 
 

Any controversy or claim arising out of or relating to this contract, or the breach 
thereof, shall, at the option of the Owner, be settled by arbitration in accordance 
with the Construction Industry Arbitration Rules of the American Arbitration 
Association and judgment upon the award rendered by the Arbitrator(s) may be 
entered in any court having jurisdiction thereof.  The Owner shall exercise its 
option to arbitrate concurrent with the rendering of its final decision on the claim.  
Should it fail to render a final decision within the prescribed time or fail to 
exercise its option, the claim will be determined in accordance with the Rules of 
the American Arbitration Association as hereinbefore stated.   

 
20. Time for Completion and Liquidated Damages 
 

It is hereby understood and mutually agreed, by and between the Contractor and 
the Owner, that the date of beginning and the time for completion as specified in 
the contract of the work to be done hereunder are ESSENTIAL CONDITIONS of 
this contract; and it is further mutually understood and agreed that the work 
embraced in this contract shall be commenced on a date to be specified in the 
"Notice to Proceed." 

 
The Contractor agrees that said work shall be prosecuted regularly, diligently, 
and uninterruptedly at such rate of progress as will insure full completion thereof 
within the time specified.  It is expressly understood and agreed, by and between 
the Contractor and the Owner, that the time for the completion of the work 
described herein is a reasonable time for the completion of the same, taking into 
consideration the average climatic range and usual industrial conditions 
prevailing in this locality. 

 
If the said Contractor shall neglect, fail or refuse to complete the work within the 
time herein specified, or any proper extension thereof granted by the Owner, 
then the Contractor does hereby agree, as a part consideration for the awarding 
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of this contract, to pay to the Owner the amount specified in the contract, not as 
a penalty but as liquidated damages for such breach of contract as hereinafter 
set forth, for each and every calendar day that the Contractor shall be in default 
after the time stipulated in the contract for completing the work. 

 
The said amount is fixed and agreed upon by and between the Contractor and 
the Owner because of the impracticability and extreme difficulty of fixing and as 
ascertaining the actual damages the Owner would in such event sustain, and 
said amount is agreed to be the amount of damages which the Owner would 
sustain and said amount shall be retained from time to time by the Owner from 
current periodical estimates. 

 
It is further agreed that time is of the essence of each and every portion of this 
contract and of the specifications wherein a definite and certain length of time is 
fixed for the performance of any act whatsoever; and where under the contract 
an additional time is allowed for the completion of any work, the new time limit 
fixed by such extension shall be of the essence of this contract.  

 
Provided, that the Contractor shall not be charged with liquidated damages or 
any excess cost when the Owner determines that the Contractor is without fault 
and the Contractor's reasons for the time extension are acceptable to the Owner; 
Provided, further, that the Contractor shall not be charged with liquidated 
damages or any excess cost when the delay in completion of the work is due: 

 
     (a) To any preference, priority or allocation order duly issued by the 

Government; 
 
     (b) To unforeseeable cause beyond the control and without the fault or 

negligence of the Contractor, including, but not restricted to, acts of God, 
or of the public enemy, acts of the Owner, acts of another Contractor in 
the performance of a contract with the Owner, fires, flood, epidemics, 
quarantine restrictions, strikes, freight embargoes, and severe weather; 
and 

 
     (c) To any delays of Subcontractors or suppliers occasioned by any of the 

causes specified in subsections (a) and (b) of this article: 
Provided, further, that the Contractor shall, within ten (10) days from the 
beginning of such delay, unless the Owner shall grant a further period of 
time prior to the date of final settlement of the contract, notify the Owner, 
in writing, of the causes of the delay, who shall ascertain the facts and 
extent of the delay and notify the Contractor within a reasonable time of its 
decision in the matter. 
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21. Correction of Work 
 
All work, all materials, whether incorporated in the work or not, all processes of 
manufacture, and all methods of construction shall be at all times and places 
subject to the inspection of the Architect/Engineer who shall be the final judge of 
the quality and suitability of the work, materials, processes of manufacture, and 
methods of construction for the purposes for which they are used. Should they 
fail to meet his approval they shall be forthwith reconstructed, made good, 
replaced and/or corrected, as the case may be, by the Contractor as his own 
expense.  Rejected material shall immediately be removed from the site.  If, in 
the opinion of the Architect/Engineer, it is undesirable to replace any defective or 
damaged materials or to reconstruct or correct any portion of the work injured or 
not performed in accordance with the Contract Documents, the compensation to 
be paid to the Contractor hereunder shall be reduced by such amount as in the 
judgment of the Architect/Engineer shall be equitable. 

 
22. Subsurface Conditions Found Different 
 

Should the Contractor encounter sub-surface and/or latent conditions at the site 
materially differing from those shown on the Plans or indicated in the 
Specifications, he shall immediately give notice to the Architect/Engineer of such 
conditions before they are disturbed.  The Architect/Engineer will thereupon 
promptly investigate the conditions, and if he finds that they materially differ from 
those shown on the Plans and/or indicated in the Specifications he will at once 
make such changes in the Plans and/or Specifications as he may find 
necessary, any increase or decrease of cost resulting from such changes to be 
adjusted in the manner provided in Paragraph 17 of the General Conditions. 

 
23. Right of the Owner to Terminate Contract 
 

In the event that any of the provisions of this contract are violated by the 
Contractor, or by any of his Subcontractors, the Owner may serve written notice 
upon the Contractor and the Surety of its intention to terminate the contract, such 
notices to contain the reasons for such intention to terminate the contract, and 
unless within ten (10) days after the serving of such notice upon the Contractor, 
such violation or delay shall cease and satisfactory arrangement of correction be 
made, the contract shall, upon the expiration of said ten (10) days, cease and 
terminate.  In the event of any such termination, the Owner shall immediately 
serve notice thereof upon the Surety and the Contractor and the Surety shall 
have the right to take over and perform the contract; Provided, however, that if 
the Surety does not commence performance thereof within ten (10) days from 
the date of the mailing to such Surety of notice of termination, the Owner may 
take over the work and prosecute the same to completion by contract or by force 
account for the account and at the expense of the Contractor and the Contractor 
and his Surety shall be liable to the Owner for any excess cost occasioned the 
Owner thereby, and in such event the Owner may take possession of and utilize 
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in completing the work, such materials, appliances, and plant as may be on the 
site of the work and necessary therefore. 

 
24. Construction Schedule and Periodic Estimates 
 

Immediately after execution and delivery of the contract, and before the first 
partial payment is made, the Contractor shall deliver to the Owner an estimated 
construction progress schedule in form satisfactory to the Owner, showing the 
proposed dates of commencement and completion of each of the various 
subdivisions of work required under the Contract Documents and the anticipated 
amount of each monthly payment that will become due the Contractor in 
accordance with the progress schedule.  The Contractor shall also furnish on 
forms to be supplied by the Owner (a) a detailed estimate giving a complete 
breakdown of the contract price and (b)  periodic itemized estimates of work 
done for the purpose of making partial payments thereon.  The costs employed 
in making up any of these schedules will be used only for determining the basis 
of partial payments and will not be considered as fixing a basis for additions to or 
deductions from the contract price. 

 
25. Payments to Contractor 
 

     (a) Not later than the 15th day of each calendar month the Owner shall make 
a progress payment to the Contractor on the basis of a duly certified and 
approved estimate of the work performed during the preceding calendar 
month under this contract; but to insure the proper performance of this 
contract, the Owner shall retain five percent (5%) of the amount of each 
estimate until final completion and acceptance of all work covered by this 
contract:  Provided, that the Contractor shall submit his estimate not later 
than the first day of the month; Provided, further, that the Owner may at 
any time after fifty percent (50%) of the work has been completed, if it 
finds that satisfactory progress is being made, may make any of the 
remaining progress payments in full; Provided,  further, that on completion 
and acceptance of each separate building, public work, or other division of 
the contract, on which the price is stated separately in the contract, 
payment may be made in full, including retained percentages thereon, 
less authorized deductions. 

 
     (b) In preparing estimates the material delivered on the site and preparatory 

work done may be taken into consideration. 
 
     (c) All material and work covered by partial payments made shall thereupon 

become the sole property of the Owner, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the 
care and protection of materials and work upon which payments have 
been made or the restoration of any damaged work, or as a waiver of the 
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right of the Owner to require the fulfillment of all of the terms of the 
contract. 

 
     (d) Owner's Right to Withhold Certain Amounts and Make Application  

Thereof: The Contractor agrees that he will indemnify and save the Owner 
harmless from all claims growing out of the lawful demands of 
Subcontractors, laborers, workmen, mechanics, material men, and 
furnishers of machinery and parts thereof, equipment, power tools, and all 
supplies, including commissary, incurred in the furtherance of the 
performance of this contract.  The Contractor shall, at the Owner's 
request, furnish satisfactory evidence that all obligations of the nature 
herein above designated have been paid, discharged, or waived.  If the 
Contractor fails so to do, then the Owner may, after having served written 
notice on the said Contractor, either pay unpaid bills, of which the Owner 
has written notice, direct, or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any 
and all such lawful claims until satisfactory evidence is furnished that all 
liabilities have been fully discharged whereupon payment to the 
Contractor shall be resumed, in accordance with the terms of this 
contract, but in no event shall the provisions of this sentence be construed 
to impose any obligations upon the Owner to either the Contractor or his 
Surety.  In paying any unpaid bills of the Contractor, the Owner shall be 
deemed the agent of the Contractor, and any payment so made by the 
Owner, shall be considered as a payment made under the contract by the 
Owner to the Contractor and the Owner shall not be liable to the 
Contractor for any such payments made in good faith. 

 
26. Acceptance of Final Payment Constitutes Release 
 

The acceptance by the Contractor of final payment shall be and shall operate as 
a release to the Owner of all claims and all liability to the Contractor for all things 
done or furnished in connection with this work and for every act and neglect of 
the Owner and others relating to or arising out of this work.  No payments, 
however, final or otherwise, shall operate to release the Contractor or his 
Sureties from any obligations under this contract or the Performance and 
Payment Bond. 

 
27. Payments by Contractor 
 

The Contractor shall pay (a) for all transportation and utility services not later 
than the 20th day of the calendar month following that in which services are 
rendered, (b) for all materials, tools, and other expendable equipment to the 
extent of ninety percent (90%) of the cost thereof, not later that the 20th day of 
the calendar month following that in which such materials, tools, and equipment 
are delivered at the site of the project, and the balance of the cost thereof, not 
later than the 30th day following the completion of that part of the work in or on 
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which such materials, tools, and equipment are incorporated or used, and (c) to 
each of his Subcontractors, not later than the 5th day following each payment to 
the Contractor, the respective amounts allowed the Contractor on account of the 
work performed by his Subcontractors to the extent of each subcontractor's 
interest therein. 

 
28. Insurance 
 

The Contractor shall not commence work under this contract until he has 
obtained all the insurance required under this paragraph and such insurance has 
been approved by the Owner, nor shall the Contractor allow any Subcontractor 
to commence work on his sub- contract until the insurance required of the 
Subcontractor has been so obtained and approved. 

 
     (a) Compensation Insurance: The Contractor shall procure and shall maintain 

during the life of this contract Workers' Compensation Insurance as 
required by applicable State or territorial law for all of his employees to be 
engaged in work at the site of the project under this contract and, in case 
of any such work sublet, the Contractor shall require the Subcontractor 
similarly to provide Workers' Compensation Insurance for all of the latter's 
employees to be engaged in such work unless such employees are 
covered by the protection afforded by the Contractor's Workers' 
Compensation Insurance.  In case any class of employees engaged in 
hazardous work on the project under this contract is not protected under 
the Workers’ Compensation Statute, the Contractor shall provide and 
shall cause each subcontractor to provide adequate employer's liability 
insurance for the protection of such of his employees as are not otherwise 
protected. 

 
     (b) Contractor'sPublic_Liability_and_Property_Damage_Insurance 

and_Vehicle_Liability_Insurance:  The Contractor shall procure and shall 
maintain during the life of this contract Contractor's Public Liability 
Insurance, Contractor's Property Damage Insurance and Vehicle Liability 
Insurance in the amounts specified in the Supplemental General 
Conditions. 

 
     (c) Subcontractor's Public Liability and Property Damage Insurance and 

Vehicle Liability Insurance:  The Contractor shall either (1) require each of 
his Subcontractors to procure and maintain during the life of his 
subcontract, Subcontractor's Public Liability and Property Damage 
Insurance and Vehicle Liability Insurance of the type and in the amounts 
specified in the Supplemental General Conditions specified in 
subparagraph (b) hereof, or (2) insure the activities of this policy, specified 
in subparagraph (b) hereof. 
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     (d) Scope_of_Insurance_and_Special_Hazards:  The insurance required 
under subparagraphs (b) and (c) hereof shall provide adequate protection 
for the Contractor and his Subcontractors, respectively, against damage 
claims which may arise from operations under this contract, whether such 
operations be by the insured or by anyone directly or indirectly employed 
by him and, also against any of the special hazards which may be 
encountered in the performance of this contract as enumerated in the 
Supplemental General Conditions. 

 
     (e) Builder's_Risk_Insurance_(Fire_and_Extended_Coverage):  Until the 

project is completed and accepted by the Owner, the Owner or the 
Contractor is required to maintain Builder's Risk Insurance (fire and 
extended coverage) on a 100 percent completed value basis on the 
insurable portion of the project for the benefit of the Owner, the 
Contractor, Subcontractors as their interests may appear. The Contractor 
shall not include any costs for Builder's Risk Insurance (fire and extended 
coverage) premiums during construction unless the Contractor is required 
to provide such insurance; however, this provision shall not release the 
Contractor from his obligation to complete, according to plans and 
specifications, the project covered by the contract, and the Contractor and 
his Surety shall be obligated to full performance of the Contractor's 
undertaking. 

 
     (f) Proof of Carriage of Insurance:  The Contractor shall furnish the Owner 

with certificates showing the type, amount, class of operations covered, 
effective dates and date of expiration of policies.  Such certificates shall 
also contain substantially the following statement; "The insurance covered 
by this certificate will not be canceled or materially altered, except after 
ten (10) days written notice has been received by the Owner."  The City of 
New Britain and the Consolidated School District" must be shown on the 
certificate(s) as "Additional Insured". 

 
29. Contract Security 
 

The Contractor shall furnish a performance bond in an amount at least equal to 
one hundred percent (100%) of the contract prices as security for the faithful 
performance of this contract and also a payment bond in an amount not less 
than one hundred percent (100%) of the contract price or in a penal sum not less 
than that prescribed by State, territorial or local law, as security for the payment 
of all persons performing labor on the project under this contract and furnishing 
materials in connection with this contract.  The performance bond and the 
payment bond may be in one or in separate instruments in accordance with local 
law. 
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30. Additional or Substitute Bond 
 

If at any time the Owner for justifiable cause shall be or become dissatisfied with 
any Surety or Sureties, then upon the Performance or Payment Bonds, the 
Contractor shall within five (5) days after notice from the Owner so to do, 
substitute an acceptable bond (or bonds) in such form and sum and signed by 
such other Surety or Sureties as may be satisfactory to the Owner.  The 
premiums on such bond shall be paid by the Contractor.  No further payments 
shall be deemed due nor shall be made until the new Surety or Sureties shall 
have furnished such an acceptable bond to the Owner. 

 
31. Assignments 
 

The Contractor shall not assign the whole or any part of this contract or any 
monies due or to become due hereunder without written consent of the Owner.  
In case the Contractor assigns all or part of any monies due or to become due 
under this contract, the instrument of assignment shall contain a clause 
substantially to the effect that it is agreed that the right of the assignee in and to 
any monies due or to become due to the Contractor shall be subject to prior 
claims of all persons, firms and corporations of services rendered or materials 
supplied for the performance of the work called for in this contract. 

 
32. Mutual Responsibility of Contractors 
 

If, through acts of neglect on the part of the Contractor, any other Contractor or 
any Subcontractor shall suffer loss or damage on the work, the Contractor 
agrees to settle with such other Contractor or Subcontractors by agreement or 
arbitration if such other Contractor or Subcontractor will so settle.  If such other 
Contractor or Subcontractor shall assert any claim against the Owner on account 
of any damage alleged to have been sustained, the Owner shall notify the 
Contractor, who shall indemnify and save harmless the Owner against any such 
claim. 

 
33. Separate Contract 
 

The Contractor shall coordinate his operations with those of other Contractors.  
Cooperation will be required in the arrangement for the storage of materials and 
in the detailed execution of the work.  The Contractor, including his 
Subcontractors, shall keep informed of the progress and the detail work of other 
Contractors and shall notify the Architect/Engineer immediately of lack of 
progress or defective workmanship on the part of other Contractors.  Failure of a 
Contractor to keep informed of the work progressing on the site and failure to 
give notice of lack of progress or defective workmanship by others shall be 
construed as acceptance by him of the status of the work as being satisfactory 
for proper coordination with his own work. 
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34. Subcontracting 
 

     (a) The Contractor may utilize the services of specialty Subcontractors on 
those parts of the work which, under normal contracting practices, are 
performed by specialty Subcontractors. 

 
     (b) The Contractor shall not award any work to any Subcontractor without 

prior written approval of the Owner, which approval will not be given until 
the Contractor submits to the Owner a written statement concerning the 
proposed award to the Subcontractor, which statement shall contain 
information as the Owner may require. 

 
     (c) The Contractor shall be as fully responsible to the Owner for the acts and 

omissions of his Subcontractors, and of persons either directly or 
indirectly employed by them, as he is for the acts and omissions of 
persons directly employed by him. 

 
     (d) The Contractor shall cause appropriate provisions to be inserted in all 

subcontracts relative to the work to bind Subcontractors to the Contractor 
by the terms of the General Conditions and other Contract Documents 
insofar as applicable to the work of Subcontractors and to give the 
Contractor the same power as regards terminating any subcontract that 
the Owner may exercise over the Contractor under any provision of the 
Contract Documents. 

 
     (e) Nothing contained in this contract shall create any contractual relation 

between any Subcontractor and the Owner. 
 

35. Architect/Engineer's Authority 
 
The Architect/Engineer shall give all orders and directions contemplated under 
this contract and specifications, relative to the execution of the work.  The 
Architect/Engineer shall determine the amount, quality, acceptability, and fitness 
of the several kinds of work and materials which are to be paid for under this 
contract and shall decide all questions which may arise in relation to said work 
and the construction thereof.  The Architect/Engineer's estimates and decisions 
shall be final and conclusive, except as herein otherwise expressly provided.  In 
case any question shall arise between the parties hereto relative to said contract 
or specifications, the determination or decision of the Architect/Engineer shall be 
a condition precedent to the right of the Contractor to receive any money or 
payment for work under this contract affected in any manner or to any extent by 
such question. 

 
The Architect/Engineer shall decide the meaning and intent of any portion of the 
specifications and of any plans or drawings where the same may be found 
obscure or be in dispute.  Any differences or conflicts in regard to their work 
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which may arise between the Contractor under this contract and other 
Contractors performing work for the Owner shall be adjusted and determined by 
the Architect/Engineer. 

 
36. Stated Allowances 
 

The Contractor shall include in his proposal the cash allowances stated in the 
Supplemental General Conditions.  The Contractor shall purchase the "Allowed 
Materials" as directed by the Owner on the basis of the lowest and best bid of at 
lease three competitive bids.  If the actual price for purchasing the "Allowed 
Materials" is more or less than the "Cash Allowance," the contract price shall be 
adjusted accordingly.  The adjustment in contract price shall be made on the 
basis of the purchase price without additional charges for overhead, profit, 
insurance or any other incidental expenses.  The cost of installation of the 
"Allowed Materials" shall be included in the applicable sections of the Contract 
Specifications covering this work. 

 
37. Use of Premises and Removal of Debris 
 
 The Contractor expressly undertakes at his own expense: 
 

     (a) to take every precaution against injuries to persons or damage to 
property; 

 
     (b) to store his apparatus, materials, supplies and equipment in such orderly 

fashion at the site of the work as will not unduly interfere with the progress 
of his work or the work of any other contractor's; 

 
     (c) to place upon the work or any part thereof only such loads as are 

consistent with the safety of that portion of the work; 
 
     (d) to clean up frequently all refuse, rubbish, scrap materials, and debris 

caused by his operations, to the end that at all times the site of the work 
shall present a neat, orderly and workmanlike appearance; 

 
     (e) before final payment to remove all surplus material, false- work, temporary 

structures, including foundations thereof, plant of any description and 
debris of every nature resulting from his operations, and to put the site in 
a neat, orderly condition; 

 
     (f) to effect all cutting, fitting or patching of his work required to make the 

same to conform to the plans and specifications and, except with the 
consent of the Architect/ Engineer, not to cut or otherwise alter the work of 
any other Contractor. 
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38. Quantities of Estimate 
 

Increased or decreased quantities of minor items, and elimination of minor items 
shall be in accordance with Form 816 Section 1.04.02. 

 
39. Lands and Rights-of-Way 
 

Prior to the start of construction, the Owner shall obtain all lands and 
rights-of-way necessary for the carrying out and completion of work to be 
performed under this contract. 

 
40. General Guaranty 
 

Neither the final certificate of payment nor any provision in the Contract 
Documents, nor partial or entire occupancy of the premises by the Owner, shall 
constitute an acceptance of work not done in accordance with the Contract 
Documents or relieve the Contractor of liability in respect to any express 
warranties or responsibility for faulty materials or workmanship.  The Contractor 
shall remedy any defects in the work and pay for any damage to other work 
resulting there from, which shall appear within a period of one year from the date 
of final acceptance of the work unless a longer period is specified.  The Owner 
will give notice of observed defects with reasonable promptness. 

 
41. Notice and Service Thereof 
 

Any notice to any Contractor from the Owner relative to any part of this contract 
shall be in writing and considered delivered and the service thereof completed, 
when said notice is posted, by certified or registered mail, to the said Contractor 
at his last given address, or delivered in person to the said Contractor or his 
authorized representative on the work. 

 
42. Provisions Required by Law Deemed Inserted 
 

Each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and the contract shall be read 
and enforced as though it were included herein, and if through mistake or 
otherwise any such provision is not inserted, or is not correctly inserted, then 
upon the application of either party the contract shall forthwith be physically 
amended to make such insertion or correction. 

 
43. Protection of Lives and Health 
 

In order to protect the lives and health of his employees under the contract, the 
Contractor shall comply with all pertinent provisions of the "Manual of Accident 
Prevention in Construction" issued by the Associated General Contractors of 
America, Inc., and shall maintain an accurate record of all cases of death, 
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occupational disease, and injury requiring medical attention or causing loss of 
time from work, arising out of and in the course of employment on work under 
the contract.  He alone shall be responsible for the safety, efficiency, and 
adequacy of his plant, appliances, and methods, and for any damage which may 
result from their failure or their improper construction, maintenance, or operation. 

 
44. Subcontracts 
 

The Contractor will insert in any subcontracts the sections 52 through 56 
contained herein and such other clauses as the Department of Housing and 
Urban Development and /or the City of New Britain may, by instructions, require, 
and also a clause requiring the Subcontractors to include these clauses in any 
lower tier subcontracts which they may enter into, together with a clause 
requiring this insertion in any further subcontracts that may in turn be made. 

 
45. Equal Employment Opportunity 
 

During the performance of this contract the Contractor agrees as follows: 
 

     (a) The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, or national origin.  The 
Contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, creed, color or national origin.  Such action shall 
include, but not be limited to, the following:  employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation and selection for 
training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
     (b) The Contractor will, in all solicitations or advertisements for employees 

placed by or on behalf of the Contractor, state that all qualified applicants 
will receive consideration for employment without regard to race, creed, 
color, or national origin. 

 
     (c) The Contractor will send to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the labor union or 
workers' representative of the Contractor's commitments under Section 
202 of Executive Order No. 11246 of September 24, 1965, and shall post 
copies of the notice in conspicuous places available to employees and 
applicants for employment. 
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     (d) The Contractor will comply with all provisions of Executive Order No. 
11246 of September 24, 1965, and of the rules, regulations, and relevant 
orders of the Secretary of Labor. 

 
     (e) The Contractor will furnish all information and reports required by 

Executive Order No. 11246 of September 24, 1965, and by the rules, 
regulations, and orders of the Secretary of Labor, or pursuant thereto, and 
will permit access to his books, records, and accounts by the City of New 
Britain and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations and orders. 

 
     (f) In the event of the Contractor's noncompliance with the nondiscrimination 

clauses of this Contract or with any of such rules, regulations, or orders, 
this contract may be canceled, terminated, or suspended in whole or in 
part and the Contractor may be declared ineligible for further contracts or 
Federally assisted construction contracts, in accordance with procedures 
authorized in Executive Order No. 11246 of September 24, 1965, or by 
rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

 
     (g) The Contractor will include the provisions of paragraphs (1) through (7) in 

every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to Section 
204 of Executive Order No. 11246 of September 24, 1965, so that such 
provisions will be binding upon each Subcontractor or vendor.  The 
Contractor will take such action with respect to any subcontract or 
purchase order as the City of New Britain may direct as a means of 
enforcing such provisions, including sanction for noncompliance: 
Provided, however, that in the event the Contractor becomes involved in, 
or is threatened with, litigation with a subcontractor or vendors as a result 
of such direction by the City of New Britain; the Contractor may request 
the United States to enter into such litigation to protect the interests of the 
United States. 

 
 
46. Interest of Member of or Delegate to Congress 

 
No member of or Delegate to Congress, or Resident Commissioner, shall be 
admitted to any share or part of this contract or to any benefit that may arise 
therefrom, but this provision shall not be construed to extend to this contract if 
made with a corporation for its general benefit. 

 
47. Other Prohibited Interests 
 

No official of the Owner who is authorized in such capacity and on behalf of the 
Owner to negotiate, make, accept or approve, or to take part in negotiating, 
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making, accepting, or approving any architectural, engineering, inspection, 
construction or material supply contract or any subcontract in connection with the 
construction of the project, shall become directly or indirectly interested 
personally in this contract or in any part hereof.  No officer, employee, architect, 
attorney, engineer or inspector of or for the Owner who is authorized in such 
capacity and on behalf of the Owner to exercise any such legislative, executive, 
supervisory or other similar functions in connection of the project, shall become 
directly or indirectly interested personally in this contract or in any part thereof, 
any material supply contract, subcontract, insurance contract, or any other 
contract pertaining to the project. 

 
48. Use and Occupancy Prior to Acceptance by Owner 
 

The Contractor agrees to the use and occupancy of a portion or unit of the 
project before formal acceptance by the Owner, provided the Owner: 

 
     (a) Secures written consent of the Contractor except in the event, in the 

opinion of the Architect/Engineer, the Contractor is chargeable with 
unwarranted delay in final cleanup of punch list items or other contract 
requirements; 

 
     (b) Secures endorsement from the insurance-carrier and consent of the 

Surety permitting occupancy of the building or use of the project during 
the remaining period of construction; or 

 
     (c) When the project consists of more than one building, and one of the 

buildings is occupied, secures permanent fire and extended coverage 
insurance, including a permit to complete construction.  Consent of the 
Surety must also be obtained. 

 
49. Photographs of the Project 
 

The Contractor shall furnish videos / photographs of the project as required 
under Notice to Contractor. 

 
50. Suspension of Work 

 
Should the Owner be prevented or enjoined from proceeding with work either 
before or after the start of construction by reason of any litigation or other reason 
beyond the control of the Owner, the Contractor shall not be entitled to make or 
assert claim for damage by reason of said delay; but time for completion of the 
work will be extended to such reasonable time as the Owner may be determined 
will compensate for time lost by such delay with such determination to be set 
forth in writing. 
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51. Minimum Wages 
 

(a) The Contractor shall post at appropriate conspicuous points at the site of 
the project a schedule showing all determined minimum wage rates for 
the various classes of laborers and mechanics to be engaged in work on 
the project under this contract and all deductions, if any, required by law 
to be made from unpaid wages actually earned by the laborers and 
mechanics so engaged. 

 
(b) All mechanics and laborers employed or working upon the site of the work 

will be paid unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account (except such 
payroll deductions as are permitted by regulations issued by the Secretary 
of Labor under the Copeland Act (29 CFR Part 3)), the full amounts due at 
time of payment computed at wage rates not less than those contained in 
the wage determination decision of the Secretary of Labor, which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the Contractor and 
such laborers and mechanics.  For the purpose of this clause, 
contributions made or costs reasonably anticipated under Section 1(b)(2) 
of the Davis-Bacon Act on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics, subject to the provisions of 29 
CFR 5.5(a)(1)(iv).  Also for the purpose of this clause, regular 
contributions made or costs incurred for more than a weekly period under 
plans, funds, or programs, but covering the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. 

 
(c) The City of New Britain shall require that any class of laborers or 

mechanics which is not listed in the wage determination and which is to 
be employed under the contract, shall be classified or reclassified 
conformably to the wage determination, and a report of the action taken 
shall be sent by the City of New Britain to the Secretary of Labor.  In the 
event the interested parties cannot agree on the proper classification or 
reclassification of a particular class of laborers and mechanics to be used, 
the question accompanied by the recommendation of the City of New 
Britain shall be referred to the Secretary for final determination. 

 
(d) The City of New Britain shall require, whenever the minimum wage rate 

prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly wage rate and the 
Contractor is obligated to pay a cash equivalent of such a fringe benefit, 
an hourly cash equivalent thereof to be established.  In the event the 
interested parties cannot agree upon a cash equivalent of the fringe 
benefit, the question, accompanied by the recommendation of the City of 
New Britain, shall be referred to the Secretary of Labor for determination. 
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(e) The Contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, or any bona fide fringe benefits not expressly listed in 
Section 1(b)(2) of the Davis-Bacon Act or otherwise not listed in the wage 
determination decision of the Secretary of Labor which is included in this 
contract, only when the Secretary of Labor has found, upon the written 
request of the Contractor, that the applicable standards of the 
Davis-Bacon Act have been met. Whenever practicable, the Contractor 
should request the Secretary of Labor to make such findings before the 
making of the contract.  In the case of unfunded plans and programs, the 
Secretary of Labor may require the Contractor to set aside in a separate 
account assets for the meeting of obligations under the plan or program. 

 
(f) The specified wage rates are minimum rates only, and the owner will not 

consider any claims for additional compensation made by the Contractor 
because of payment by the Contractor of any wage rate in excess of the 
applicable rate contained in this contract.  All disputes in regard to the 
payment of wages in excess of those specified in this contract shall be 
adjusted by the Contractor. 

 
(g) If the Contractor does not make payments to a trustee or other third 

person, he may consider as part of the wages of any laborer or mechanic 
the amount of any costs reasonably anticipated in providing benefits 
under a plan or program of a type expressly listed in the wage 
determination decision of the Secretary of Labor which is a part of this 
contract: Provided however, the Secretary of Labor has found upon the 
written request of the Contractor that the applicable standards of the 
Davis-Bacon Act have been met.  The Secretary of Labor may require the 
Contractor to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

 
52. Withholding of Payments 
 

The City of New Britain may withhold or cause to be withheld from the Contractor 
so much of the accrued payments or advances as may be considered necessary 
to pay laborers and mechanics employed by the Contractor or any Sub- 
contractor on the work the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic employed or working on the site 
of the work, all or part of the wages required by the contract, the City of New 
Britain may, after written notice to the Contractor or Owner, take such action as 
may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 
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53. Payrolls and Basic Records 
 

(a) Payrolls and basic records relating thereto will be maintained during the 
course of the work and preserved for a period of three years thereafter for 
all laborers and mechanics working at the site of the work.  Such records 
will contain the name and address of each such employee, his correct 
classification, rates of pay (including rates of contributions or costs 
anticipated of the types described in section 1(b)(2) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid.  Whenever the secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the Contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. 

 
(b) The Contractor will submit weekly a copy of all payrolls to the Owner, for 

transmission to the City of New Britain.  The copy shall be accompanied 
by a statement signed by the employer or his agent indicating that the 
payrolls are correct and complete, that the wage rates contained therein 
are not less than those determined by the Secretary of Labor and that the 
classifications set forth for each laborer or mechanic conform with the 
work he performed. A submission of a "Weekly Statement of Compliance" 
which is required under this contract and the Copeland regulations of the 
Secretary of Labor (29 CFR, Part 3) and the filing with the initial payroll or 
any subsequent payroll of a copy of any findings by the Secretary of Labor 
under 29 CFR 5.5(a)(l)(iv) shall satisfy this requirement.  The Prime 
Contractor shall be responsible for the submission of copies of payrolls of 
all Subcontractors.  The Contractor shall make the records required under 
the labor standards clauses of the contract available for inspection by 
authorized representatives of the City of New Britain and the Department 
of Labor, and shall permit such representatives to interview employees 
during working hours on the job. 

 
54. Apprentices 
 

Apprentices shall be permitted to work as such only when they are registered, 
individually, under a bona fide apprenticeship agency which is recognized by the 
Bureau of Apprenticeship and Training, United States Department of Labor; or, if 
no such recognized agency exists in a State, under a program registered with the 
Bureau of Apprentice- ship and Training, United States Department of Labor.  
The allowable ratio of apprentices to journeymen in any craft classification shall 
not be greater than the ratio permitted to the Contractor as to his entire work 
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force under the registered program.  Any employee listed on a payroll at an 
apprentice wage rate, who is not registered as above, shall be paid the wage 
rate determined by the Secretary of Labor for the classification of work he 
actually performed.  The Contractor or Subcontractor will be required to furnish 
to the City of New Britain written evidence of the registration of his program and 
apprentices as well as of the appropriate ratios and wage rates, for the area of 
construction, prior to using any apprentices on the contract work. 

 
55. Compliance with the Copeland Anti-Kickback Act and Regulations 
 

The Contractor shall comply with the Copeland Anti-Kickback Act and 
Regulations of the Secretary of Labor (29 CFR, Part 3) which are herein 
incorporated by reference. 

 
56. Overtime 
 

(a) No Contractor or Subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or 
mechanics, including watchmen and guards, shall require or permit any 
laborer or mechanic in any workweek in which he is employed on such 
work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times his basic rate of pay  for all hours worked in excess of 
forty hours in such workweek, as the case may be; 

 
(b) Violation; liability for unpaid wages; liquidated damages.  In the event of 

any violation of the clause set forth in subparagraph (l), the Contractor 
and any Subcontractor responsible therefore shall be liable to any 
affected employee for his unpaid wages.  In addition, such Contractor and 
Subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic employed in violation of the clause set forth in subparagraph (l), 
in the sum of $10 for each calendar day on which such employee was 
required or permitted to work in excess of the standard work week of forty 
hours without payment of the overtime wages required by the clause set 
forth in subparagraph (l). 

 
(c) Withholding for unpaid wages and liquidated damages.  The City of New 

Britain may withhold or cause to be withheld, from any monies payable on 
account of work performed by the Contractor or Subcontractor, such sums 
as may administratively be determined to be necessary to satisfy any 
liabilities of such Contractor or Subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in subparagraph 
(2). 
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(d)  Subcontracts.  The Contractor shall insert in any subcontracts and 

clauses set forth in subparagraphs (a), (b), and (c) of this paragraph and 
also a clause    requiring the Subcontractors to include these clauses in 
any lower tier subcontracts which they may enter into, together with a 
clause requiring this insertion in any further subcontracts that may in turn 
be made. 

 
57. Signs 
 

The General Contractor shall erect a sign at the project site identifying the 
project and indicating that the Government is participating in the development of 
the project.  The project sign shall be substantially in accordance with 
instructions provided by the City of New Britain, made from 3/4 inch plywood, 
place in a prominent location, and maintained in good condition until completion 
of the project. 

 
58. Employment Practices 
 

The Contractor (l) shall, to the greatest extent practicable, follow hiring and 
employment practices for work on the project which will provide new job 
opportunities for the unemployed and underemployed, and (2) shall insert or 
cause to be inserted the same provision in each construction subcontract. 

 
59. Contract Termination; Debarment 
 

A breach of Sections 45 and 52 through 56 may be grounds for termination of 
the contract, and for debarment as provided in 29 CFR 5.6. 

 
60. Termination for Convenience of the Owner 
 

(a) The Owner may terminate performance of work under this contract in 
whole, or from time to time, in part if the Owner determines that 
termination is in its best interest.  The Owner shall terminate by delivering 
to the Contractor a Notice of Termination specifying the extent of 
termination and the effective date. 

 
(b) After receipt of a Notice of Termination, and except as directed by the 

Owner, the Contractor shall immediately proceed with the following 
obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 

 
(1) Stop work as specified in the notice. 
(2)  Place no further subcontracts or orders (referred to as subcontracts 

in this clause) for materials, services, or facilities, except as 
necessary to complete the continued portion of the contract. 
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(3) Terminate all subcontracts to the extent they relate to the work 
terminated. 

(4)  Assign to the Owner, as directed by the Owner, all right, title, and 
interest of the Contractor under the subcontracts terminated, in 
which case the Owner shall have the right to settle or pay any 
termination settlement proposal arising out of those terminations. 

(5)  With approval or ratification to the extent required by the Owner, 
settle all outstanding liabilities and termination settlement proposals 
arising from the termination of subcontracts; the approval or 
ratification will be final for the purposes of this clause. 

(6)  As directed by the Owner, transfer title and deliver to the Owner: 
(i) the fabricated or unfabricated parts, work in process, completed 
work, supplies, and other material produced or acquired for the 
work terminated, and; 
(ii) the completed or partially completed plans, drawings, 
information, and other property that, if the contract had been 
completed, would be required to be furnished to the Owner. 

(7)  Complete performance of the work not terminated. 
(8) Take any action that may be necessary, or that the Owner may 

direct, for the protection and preservation of the property related to 
this contract that is in the possession of the Contractor and in 
which the Owner has or may acquire an interest. 

(9) Use its best efforts to sell, as directed or authorized by the Owner, 
any property of the types referred to in subparagraph (6) above; 
provided, however, that the Contractor: 
(i) is not required to extend credit to any purchaser, and; 
(ii) may acquire the property under the conditions prescribed by, 
and at prices approved by, the Owner.  The proceeds of any 
transfer or disposition will be applied to reduce any payments to be 
made by the Owner under this contract, credited to the price or cost 
of the work, or paid in any other manner as directed by the Owner. 
 

(c) After expiration of the plant clearance period as defined in Subpart 45.6 of 
the Federal Acquisition Regulation, the Contractor may submit to the 
Owner a list, certified as to quantity and quality, of termination inventory 
not previously disposed of, excluding items authorized for disposition by 
the Owner.  The Contractor may request the Owner to remove those 
items or enter into an agreement for their storage.  Within fifteen days, the 
Owner will accept title to those items and remove them or enter into a 
storage agreement.  The Owner may verify the list upon removal of the 
items, or if stored, within 45 days of the submission of the list, and shall 
correct the list, as necessary, before final settlement. 

 
(d)  After termination, the Contractor shall submit a final termination 

settlement proposal to the Owner in the form and with the certification 
prescribed by the Owner.  The Contractor shall submit the proposal 
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promptly, but no later than 1 year from the effective date of termination, 
unless extended in writing by the Owner upon written request of the 
Contractor within this 1 year period.  However, if the Owner determines 
that the facts justify it, a termination settlement proposal may be received 
and acted upon after 1 year or any extension.  If the Contractor fails to 
submit the proposal within the time allowed, the Owner may determine, on 
the basis of information available, the amount, if any, due the Contractor 
because of the termination and shall pay the amount determined. 

 
(e)  Subject to paragraph (d) above, the Contractor and the Owner may agree 

upon the whole or any part of the amount to be paid because of the 
termination.  The amount may include a reasonable allowance for profit 
on work done.  However, the agreed amount, whether under this 
paragraph (e) or (f) below, exclusive of costs shown in subparagraph 
(f)(3), may not exceed the total contract price as reduced by (1) the 
amount of payments previously made and (2) the contract price of work 
not terminated.  The contract shall be amended and the Contractor paid 
the agreed amount.  Paragraph (f) below shall not limit, restrict, or affect 
the amount that may be agreed upon to be paid under this paragraph. 

 
(f)  If the Contractor and the Owner fail to agree on the whole amount to be 

paid because of the termination of work, the Owner shall pay the 
Contractor the amounts determined by the Owner as follows, but without 
duplication of any amounts agreed on under paragraph (e) above: 

 
(1) The contract price for completed supplies or services accepted by 

the Owner (or sold or acquired under subparagraph (b)(9) above) 
not previously paid for, adjusted for any saving of freight and other 
charges. 

(2) The total of- 
(i)  The costs incurred in the performance of the work terminated, 
including initial cost and preparatory expense allocable thereto. but 
excluding any costs attributable to supplies or services paid or to 
be paid under subparagraph (f)(1) above; 
(ii)  The cost of settling and paying termination settlement 
proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included 
in subdivision (i) above; and 
(iii)  A sum, as profit on subdivision (i) above, determined by the 
Owner under 49.202 of the Federal Acquisition Regulation, in effect 
on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the 
entire contract had it been completed, the Owner shall allow no 
profit under this subdivision (iii) and shall reduce the settlement to 
reflect the indicated rate of loss. 
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(3) The reasonable costs of settlement of the work terminated, 
including- 
(i)  Accounting, legal, clerical, and other expenses reasonably 
necessary for the preparation of the termination settlement 
proposals and supporting data; 
(ii)  The termination and settlement of subcontracts (excluding the 
amounts of such settlements); and 
(iii)  Storage transportation and other costs incurred, reasonably 
necessary for the preservation, protection, or disposition of the 
termination inventory. 
 

(g) Except for normal spoilage, and except to the extent that the Owner 
expressly assumed the risk of loss, the Owner shall exclude from the 
amounts payable to the Contractor under paragraph (f) above, the fair 
value, as determined by the Owner, of property that is destroyed, lost, 
stolen, or damaged so as to become undeliverable to the Owner or to a 
buyer. 

 
(h) The cost principles and procedures of Part 31 of the Federal Acquisition 

Regulation, in effect on the date of the contract, shall govern all costs 
claimed or agreed to under this clause. 

 
(i)  The Contractor shall have the right of appeal, under the Disputes clause, 

for any determination made by the Owner under paragraph (d), (f), or (k), 
except that if the Contractor failed to submit the termination settlement 
proposal within the time provided in paragraph )d) or (k), and failed to 
request a time extension, there is no right of appeal.  If the Owner has 
made a determination of the amount due under paragraph (d), (f), or (k), 
the Owner shall pay the Contractor (1) the amount determined by the 
Owner if there is no right of appeal or if no timely appeal has been taken, 
or (2) the amount finally determined on an appeal. 

 
(j) In arriving at the amount due the Contractor under this clause, there shall 

be deducted: 
 

(1) All unliquidated advanced or other payments to The Contractor 
under the terminated portion of this contract; 

(2)  Any claim which the Owner has against the Contractor under this 
contract; and 

(3)  The agreed price for, or the proceeds of sale of, materials, supplies 
or other things acquired by the Contractor or sold under the 
provisions of this clause and not recovered by or credited to the 
Owner. 

 
(k)  If the termination is partial, the Contractor may file a proposal with the 

Owner for an equitable adjustment of the price(s) of the continued portion 
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of the contract.  The Owner shall make any equitable adjustment agreed 
upon.  Any proposal by the Contractor for an equitable adjustment under 
this clause shall be requested within 90 days from the effective date of 
termination unless extended in writing by the Owner. 

 (l) 
(1) The Owner may, under the terms and conditions it prescribes, 

make partial payments and payments against incurred by the 
Contractor for terminated portions of the contract, if the Owner 
believes the total of these payments will not exceed the amount to 
which the Contractor will be entitled. 

(2)  If the total payments exceed the amount finally determined to be 
due, the Contractor shall repay the excess to the Owner upon 
demand, computed with interest at the rate established by the 
Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2).  
Interest shall be computed for the period from the date the excess 
payment is received by the Contractor to the date the excess is 
repaid.  Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination proposal because of a 
retention or other disposition of termination inventory until 10 days 
after the date of retention or disposition, or a later date determined 
by the Owner because of the circumstances. 

 
(m)  Unless otherwise provided for in this contract or by statute, the Contractor 

shall maintain all records and documents relating to the terminated portion 
of this Contract three years after final settlement.  This includes all books 
and other evidence bearing on the Contractor's costs and expenses under 
this contract.  The Contractor shall make these records and documents 
available to the Owner, at the Contractor's office, at all reasonable times, 
without any direct charge.  If approved by the Owner, photographs, 
microphotographs, or other authentic reproductions may be maintained 
instead of original records and documents.  

 
61. Ordinance Compliance 

 
Submission of a bid in response to this solicitation indicates that the Contractor 
understands and agrees to the terms of this section.  Contractor shall comply 
with City of New Britain Code of Ordinances, Section 2-580, provisions following: 

 
(1) The contractor shall hire residents of the city to perform the necessary 

labor where possible. 
 

(2) In the event the contractor is restricted by labor contracts, or the required 
specific skills are not available in the city, the contractor may hire 
tradesmen and laborers who reside outside the city. 
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(3) In contracts for new construction of any public works project where the 
total cost of all work to be performed by all contractors and subcontractors 
exceeds four hundred thousand dollars ($400,000) and in contracts for 
remodeling, refinishing, refurbishing, rehabilitation, alteration or repair of 
any public works project where the total of all work to be performed by all 
contractors and subcontractors exceeds one hundred thousand dollars 
($100,000), all tradesmen and laborers hired to perform under the 
contract shall be paid at the prevailing rates for the same work in the 
same trade in the city and shall receive the fringe benefits normally 
offered at that time for the particular trade.  “Prevailing rates” as used 
herein shall mean the latest rates published by the state labor department 
unless otherwise required to qualify for a federal grant pertaining to the 
contract. As used herein, the term “contractor” shall include the general or 
prime contractor and shall include subcontractors performing work under 
the contract. 

 
(4) All workers furnishing the goods and services in connection with the 

construction shall be properly classified as employees rather than 
independent contractors, causing them to be treated accordingly for the 
purposes of pay, benefits, workers’ compensation insurance coverage, 
social security taxes and income tax withholding. 

 
(5) In contracts where the total cost of all work to be performed exceeds one 

hundred thousand dollars ($100,000) and in all cases wherein one or 
more apprentices are employed, the employer shall be affiliated with a 
state-certified apprenticeship program. 

 
(6)  If a contractor signing a contract required under this subsection is found to 

have violated the provisions of this contract, it shall, if already paid by the 
City, reimburse to the City one percent of the payment that would have 
otherwise been owed by the City for every count of violation found.  If a 
contractor signing a contract required under this subsection is found to 
have violated the provisions the contract and it has not already been paid 
by the City, the City shall withhold from payment one percent of the 
payment that would have otherwise been owed by the City for every count 
of violation found.  For these purposes, each day of violation and each 
worker affected shall be deemed a separate count.  Each construction 
contract entered into by the city shall recite that the contractor 
understands and agrees to the terms of this section. 

 
(7)  As used herein, the term “contractor” shall include the general or prime 

contractor and shall include subcontractors performing work under the 
contract. 
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1. Selected Definitions  
 
The following lists of selected definitions are included to supplement and amend those 
established in Section 1.01 of  the reference specification "Form 816”; and said Section 
1.01 is hereby made a part of this Article by Reference (including the abbreviations 
included therein). 
 
Throughout these Contract Documents, the intent and meaning of the use of the 
following terms, or pronouns in place of them, shall be interpreted as follows (Note: the 
use of gender-specific pronouns or titles throughout the Contract Documents is for the 
sake of brevity, and are intended to refer to persons of either sex):  
 
Bid - The offer or proposal of a Bidder submitted on the prescribed form, and in 
accordance with the provisions of the Bid Documents, setting forth the prices for the 
Project work. 
 
Bid Documents - The documents, as issued by the Owner, enumerated in Article 3 of 
the Instructions to Bidders, from which, and in accordance therewith, the prospective 
Bidders are to base their respective Bids.  All uses of the term "Contract Documents" 
shall be interpreted to mean the Bid Documents prior to Contract execution. 
 
Bid item - An item of work specifically described in the Bid for which a price, either unit 
or lump sum, is provided. 
 
Bidder - Any legal entity submitting a bid for the Project work. 
 
Contract - The written agreement between the Owner and the Contractor regarding the 
prosecution of the Project work. 
 
Contract Documents - The set of documents which form the written agreement 
between the Owner and the Contractor.  The Contract Documents consist of the 
documents enumerated in Article 3 of the Contract together with any documents issued 
subsequent to the execution of the Contract which become a part of the Contract 
Documents in accordance with the provisions of said enumerated documents.  All uses 
of the term "Bid Documents" shall be interpreted to intend and mean the Contract 
Documents following execution of the Contract. 
 
Contract Drawings - The official drawings of any and every kind, or reproductions 
thereof, having been provided and/or approved by the Engineer, which show the 
location, character, dimensions, or details of the Project Work.  Use of the term 
"Drawings" within these Contract Documents, or otherwise related to the Contract, 
shall refer to and mean the Contract Drawings. 
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Contract Price - As defined in Article 2 of the Contract.  Use of the term "Contract 
Amount" within these Contract Documents, or otherwise related to the Contract, shall 
refer to and mean the Contract Price. 
 
Contract Time - The number of calendar days allowed for completion of the Project as 
set forth by the Contract, plus any authorized time extensions.  In case of a calendar 
date of completion being specified in the Contract in lieu of a number of calendar days, 
the Contract Time shall mean the period of time between the issuance of the Notice to 
Proceed and said calendar date; and the Project shall be completed by said calendar 
date.  Use of the term “Time of Completion” within these Contract Documents or 
otherwise related to the Contract shall refer to and mean the Contract Time. 
 
Contractor - The legal entity so designated in the Contract, and who shall undertake 
the prosecution of the Project work in accordance with the terms of the Contract 
Documents, acting directly or through a duly authorized representative.  The Contractor 
shall have control over the Project Work and the prosecution thereof, subject to the 
applicable provisions of the Contract Documents. 
 
Engineer -   The Director of Engineering of the City of New Britain, also known as the 
"City Engineer", or the person duly acting in that capacity, acting directly or through his 
designated representative(s) to the extents defined by the Contract Documents. 
 
Extra Work - Any Project Work not included in or contemplated by the Contract 
Drawings or Specifications, or any other Contract Documents, but found essential to the 
satisfactory completion of the Project within its intended scope.  By this definition, extra 
work involves a change to the Project Work, and therefore is covered by Article 17 of 
the General Conditions. Extra work for which a Change Order is not established in 
accordance with the provisions of said Article 17 shall be considered as unauthorized 
work. 
 
Form 816 - The State of Connecticut Department of Transportation "Standard 
Specifications for Roads, Bridges and Incidental Construction, Form 816" together with 
the most recent “Supplemental Specifications” thereto. 
 
Improvement Plans -  The set of Contract Drawings, as designated in Article 2 of the 
Special Provisions, which have been prepared by or for the Engineer, and approved 
thereby, to show work and facilities specific to the Project; and which have been 
included in the Bid Documents.  The Improvement Plans are issued as a set, and are 
included in the Bid Documents and/or Contract Documents as such.  Use of the terms 
"Plans" or “Improvement Drawings” within these Contract Documents, or otherwise 
related to the Contract, shall refer to and mean the Improvement Plans. 
 
Owner - The City of New Britain, acting through the City Purchasing Agent, and 
represented by the Director of the City department for which the Project is being 
performed, or his authorized representative. 
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Project - All activities and work contemplated and/or completed in association with the 
construction, modifications, repairs, and removal of facilities and/or features designated 
within and intended by the Contract Documents. 
 
Project Site - The physical location of the facilities and/or features to be constructed, 
modified, repaired, or removed under the Project, and the area surrounding the same 
that is reasonably necessary for such construction, modifications, repairs, or removal.  
The construction limit lines as designated on the Improvement Plans, if so designated, 
define the limits of the Project Site. 
 
Project Work - The furnishing of all labor, materials, equipment, and incidentals 
necessary or convenient to the successful completion of the Project and the fulfillment 
of the duties and obligations imposed upon the Contractor by the Contract Documents. 
 
Specifications - The minute descriptions of the details of the construction of various 
aspects of the Project Work which serve to complement the Contract Drawings.  Such 
descriptions include, but are not limited to, the type, quality, and quantity of materials to 
be used, the methods and manner of performance of the work to be used, and the 
methods of measurement and payment to be used for the Project Work. 
 
The Specifications consist of the Special Technical Specifications, a set of 
specifications created and/or compiled specifically for this Project; the Reference 
Specifications, as designated in Article 29 of the Instructions to Bidders; and any other 
document, or appropriate portion thereof, issued to the Contractor by the Engineer 
which serves the function of a specification as defined in the preceding paragraph. 
 
Standard Specifications - The most recent edition of the "City of New Britain Standard 
Specifications for Municipal Construction" 
 
Supervision - Where used to indicate supervision by the Engineer, supervision shall 
mean, and be limited to, the performance of obligations imposed upon and the exercise 
of rights granted to the Engineer by the Contract Documents, specifically including, but 
not limited to, those set forth in Articles 4 and 5 of these Supplemental General 
Conditions. 
 
Where used to indicate the supervision by the Contractor, supervision shall mean the 
Contractor exercising his control over and proper superintendence of the Project Work 
and performing his obligations and responsibilities as set forth by the Contract 
Documents with respect to the Project Work and the prosecution thereof. 
 
Unauthorized Work - Any work performed by the Contractor in association with the 
Project which qualifies as, is considered as, or is designated as unauthorized in 
accordance with the provisions of the Contract Documents.  The Owner reserves the 
right to accept, make payment for, reject, and/or to order the Contractor to remove, 
repair, and/or replace all such work at his sole option.  The Contractor shall be liable for 



SUPPLEMENTAL GENERAL CONDITIONS 
 

SGC-6 

any and all expenses associated with the inspection, removal, repair, and/or 
replacement of unauthorized work. 
 
2. Insurance Requirements 

 
The Contractor shall not commence work under this contract until he has obtained all 
necessary insurance and has filed certificates of insurance with the City. Each 
insurance policy shall contain a clause providing that the City must be notified sixty (60) 
days in advance in the event of any restrictive amendment, cancellation, or non-
renewal. 
 
Insurance must be in effect for the whole duration of the contract and for 2 years 
following acceptance of the work by the City. 
 
Failure to provide the required insurance and certificates may, at the option of the City, 
be held to be a willful and substantial breach of this contract. 
 
The contractor agrees to maintain insurance in force at all times during which services 
are to be performed, as well as to provide original, completed certificate(s) of insurance 
to the Acting Purchasing Agent evidencing the following coverages from an insurance 
company(ies) licensed by the State of Connecticut which have at least an “A-VIII” 
policyholders rating according to BEST Publications’ latest edition of their Key Rating 
Guide: 
                
Commercial General Liability: 
    General Aggregate     $2,000,000 
    Products/Completed Operations Aggregate  $2,000,000 
    Occ. Occurrence     $1,000,000 
 
Automobile Liability: 
    Liability Limit      $1,000,000 
    
Umbrella Excess Liability:           
    Each Occurrence      $1,000,000 
    Aggregate      $1,000,000 
 
Worker’s Comp. and Employer’s Liability: 
    $500,000 each accident 
    $500,000 disease policy 
    $500,000 disease accident limit 
 
"The City of New Britain and the Consolidated School District and their agents, officials, 
and employees” must be named as “Additional Insured”, on all policies except Workers 
Compensation and to provide a Waiver of Subrogation on all policies.  The Contractor 
agrees to provide replacement/renewal certificates at least 60 days prior to the 
expiration of the policy.  Should any of the above described policies be cancelled before 
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the expiration date, written notice must be made to the City 60 days prior to 
cancellation.  The Contractor agrees to name the City as Additional Insured on all 
insurance policies, except Workers Compensation and to provide a Waiver of 
Subrogation on all policies. 
 
These insurance certificates and the Waiver of Subrogation must be presented to the  
Purchasing Agent prior to execution of the contract or issuance of the purchase order. 
 
HOLD HARMLESS AGREEMENT:  The Contractor, its agents and assigns shall 
indemnify and hold harmless the City of New Britain, including but not limited to, its 
elected officials, its officers, and agents, (“the City”) from any and all claims made 
against the City, including but not limited to, damages, awards, costs and reasonable 
attorney fees, to the extent any such claim directly and proximately results from the 
wrongful willful or negligent performance of services by the Contractor during the 
Contractor’s performance of this Agreement or any other Agreements of the Contractor 
entered into by reason thereof.  The City agrees to give the Consultant prompt notice of 
any such claim and absent a conflict of interest, an opportunity to control the defense 
thereof. 
 
Failure to provide the required insurance and certificates may, at to option of the City, 
be held to be a willful and substantial breach of this contract. 

             
3. Minimum Wage Requirements 
 
The Contractor shall pay all tradesmen and laborers hired to perform work under the 
Contract not less than the prevailing Federal (if applicable) and State of Connecticut 
wage rates, including benefits, as set forth in the Bid Requirements and Conditions 
Document. 
 
4. Engineer - Authorities and Duties 
 
All work performed under this Contract is subject to the supervision of the Engineer on 
behalf of the Owner.  The Engineer has the authority to enforce compliance with the 
Contract Drawings, Specifications, and all other Contract Documents, in all respects.   
 
The Engineer shall decide all questions and disputes regarding the interpretation of the 
Drawings, Specifications, and other Contract Documents; as well as those regarding 
the quality and acceptability of materials furnished, work performed, manner of 
performance, rates of progress, and compliance with and acceptable fulfillment of all 
terms of the Contract, including compensation due thereunder.  The Engineer shall also 
have the authority to, at his discretion; determine the points and times at which the 
Contractor may begin various aspects of the work and the order in which the work shall 
be prosecuted when the specific determination of the same is deemed to be in the best 
interest of the Owner. 
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The Engineer shall determine the amount and quality of work successfully completed by 
the Contractor at any time.  His estimate of such completed work shall be basis for all 
payments by the Owner to the Contractor as compensation for Project Work completed. 
 
All estimates and decisions of the Engineer shall be conclusive and final, except as 
otherwise expressly provided in the Contract Documents.  In the case of the dispute of 
any estimate and/or decision of the Engineer by the Contractor, and proper assertion of 
the same in accordance with Articles 29 and 30 of these Supplemental General 
Conditions, such estimates and decisions of the Engineer shall not be final, but shall 
control until the subject dispute is properly and finally resolved.  All directions of the 
Engineer shall be promptly and diligently carried out by the Contractor. 
 
The Engineer shall also have all other authorities and duties as stated in the Contract 
Documents. 
 
For certain projects, the Director of Engineering may designate, in writing to the 
Contractor,  a Project Engineer, who shall be a supervisory staff person of the Bureau 
of Engineering.  The Project Engineer shall have the authority to act as and for the 
Director of Engineering in all matters governed by the Contract Documents, with the 
exception of the Acceptance and Award of Contract and the issuance of the Certificate 
of Completion. 
 
For all projects, the Director of Engineering shall designate a Project Inspector.  The 
authorities and duties of the Project Inspector shall be as stated in Article 5 of these  
Supplemental General Conditions.  The Engineer shall also enjoy all powers and 
authorities granted to the Project Inspector by said Article 5, and otherwise granted by 
the Contract Documents. 
 
5. Inspection 
 
All materials furnished, equipment, facilities, and methods used, and work performed by 
the Contractor under this Contract, including any sampling and testing deemed 
necessary by the Engineer, is subject to inspection by the Project Inspector, and to the 
approval of the Engineer.  The Contractor shall cooperate in all respects and provide 
any assistance and/or facilities as requested in the Project Inspector's efforts to perform 
such inspections.  The Project Inspector is performing his duties under the direction of 
the Engineer and solely at the behest of and on behalf of the Owner; and solely for the 
purpose of protecting the Owner's interest in having the Project work performed in 
accordance with the Contract Documents.  
 
The presence of the Project Inspector, or lack thereof, at the project site, or the 
inspection, or lack thereof, by the Project Inspector of any Project work performed by 
the Contractor, does not in any way release the Contractor from, or in any way alter, his 
responsibility for strict compliance with all requirements of the Drawings, Specifications, 
and other Contract Documents.  In case of any dispute arising between the Contractor 
and the Project Inspector regarding the materials furnished, the manner of performing 
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the work, or any other matter relating to the Contractor’s compliance with the Contract 
Documents which may adversely affect work in progress, the Project Inspector has the 
authority to reject the material or stop the work until the question at issue can be 
referred to, and decided by, the Engineer.  The Project Inspector is not authorized to 
revoke, alter, enlarge, relax or release any requirements of the Contract Documents or 
to approve or accept any portion of the work, or to issue instructions contrary to the 
Contract Documents.   The Project Inspector shall in no case act as foreman or perform 
other duties for the Contractor.  Any advice which the Inspector may give to the 
Contractor shall not be construed as binding the Engineer nor the Owner in any way, 
nor as in any way releasing the Contractor from fulfillment of the terms of the Contract 
Documents. 
 
The Contractor shall keep the Project Inspector properly notified, to the satisfaction of 
the Project Inspector, of the time and place that he intends to perform any aspect of the 
work.  Prior to commencing the Project Work, or any subject portion thereof, the 
Contractor shall obtain from the Engineer either directly or through the Project Inspector 
pertinent information and requirements regarding the level, methods, and frequency of 
inspection anticipated for any aspect of the work.  The Contractor shall fully comply with 
the same and shall make adjustments to his scheduling and methods for the work 
accordingly.  The Engineer may change said level, methods, and frequency of 
inspection required for any aspect of the work at any time as deemed fit to adjust for 
actual levels and variations in the material conditions, working conditions, or 
workmanship; and the Contractor shall comply with any such changes. 
 
The Engineer may not deem it necessary for the Project Inspector to be present at the 
project site at all times when project-related activities are taking place.  The Contractor 
is reminded, however, that all work performed is subject to inspection and of his 
obligation to comply with the inspection requirements set forth in the previous 
paragraph.  Any work performed in the absence of the Project Inspector is done at the 
Contractor's own risk, and shall be considered unauthorized.  The Contractor is 
especially cautioned regarding the performance of unauthorized work which may not be 
readily inspected at a later time, including, but not limited to, underground utility 
installations, placement of base, fill and backfill, and concrete reinforcing and form 
work; and regarding the performance of subsequent work which may render previously 
performed unauthorized work difficult to inspect, or which may have to be removed and 
replaced in order to correct previously performed unauthorized work which may be 
found unacceptable by the Engineer.    
 
The Contractor shall deliver, or have delivered, promptly to the Project Inspector copies 
of all written correspondence relating to the project from the Contractor.  All oral 
correspondence between the Contractor and the Engineer regarding the project shall 
be directed through the Project Inspector, be conducted in the presence of the Project 
Inspector, or specific arrangements must be made between the Contractor and the 
Engineer to inform the Project Inspector of the proceedings of the correspondence. 
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6. Superintendence by Contractor 
 
The Contractor shall, at all times during the occurrence of project activities, have 
present at the project site, as the Contractor's agent, a competent representative 
thoroughly experienced in the type of work being performed, who shall be termed the 
"Project Superintendent".   
 
The Project Superintendent shall have full authority to act for the Contractor in 
supervision of the Project Work as well as in all other matters relating to the Project 
Work, to receive directions and orders from the Engineer, to promptly execute and carry 
out said directions and orders within the terms of the Contract Documents, and to 
supply all materials, equipment, tools, labor, and incidentals as may be required to 
appropriately perform the Project work.  If the Contractor chooses, an alternate 
representative to act in place of the Project Superintendent in his absence may be 
designated.  Said alternate shall have similar qualifications and equal authority to act as 
the Contractor's agent as does the Project Superintendent and all references to the 
Project Superintendent herein apply likewise to the alternate when acting in such 
capacity. 
 
The Project Superintendent and alternate are subject to the review of the Engineer.  
The name and qualifications of the proposed Project Superintendent and alternate shall 
be submitted to the Engineer prior to the commencement of work under the Contract by 
the Contractor.  The Project Superintendent and alternate shall have the appropriate 
training and knowledge to be considered a "competent person" under the OSHA 
standards, regulations, instructions, and/or other guidelines applicable for, as a 
minimum, excavations and confined spaces. 
 
The Project Superintendent shall remain in that capacity for the entirety of the Contract, 
or until his termination of employment with the Contractor or until his removal from such 
capacity is agreed to, in writing, by the Engineer.  Should the Project Superintendent 
leave the employment of the Contractor, or otherwise be relieved of his duties as 
Project Superintendent, during the Contract, the alternate, if designated, shall become 
the Project Superintendent.  If no alternate has been designated, the Contractor shall 
propose a new Project Superintendent to the Engineer for review  through the proper 
submittal. 
 
In the event that the Project Superintendent is absent from the project site, or cannot be 
rendered present at the location of certain subject work in a reasonable time, the 
Project Inspector has the authority to halt for reason of lack of superintendence, and 
until such time as proper superintendence is again provided, any work for which he may 
question the materials, workmanship, or other factor which may result in a final product 
not meeting the requirements of the Contract Documents.  Any work performed while 
the Project Superintendent is absent from the project site shall be considered 
unauthorized due to lack of superintendence; and, therefore, the Contractor will be due 
no additional compensation for any additional work, down time, or delays as a result 
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thereof, including any additional work, delays, or down time which may be a result of 
the Project Inspector halting work in accordance with this Article. 
 
If, in the opinion of the Engineer, a communication problem develops between the 
Project Superintendent and the Project Inspector due to a language barrier, the 
Contractor shall take all steps deemed necessary by the Project Inspector, including 
providing a qualified interpreter, to resolve the problem to the satisfaction of the Project 
Inspector. 
 
7. Character of Workers, Methods, and Equipment 
 
The Contractor shall at all times employ sufficient labor and equipment for prosecuting 
the several classes of work to full completion in the manner and time required by the 
Contract Documents. 
 
All workers shall have sufficient skill and experience to perform properly the work 
assigned to them, including the operation of equipment and other specialty or skilled 
tasks.  Any person employed by the Contractor who, in the opinion of the Engineer, 
does not perform his work in a proper and skillful manner, or who is intemperate, 
disorderly, or non-courteous toward the public, or who in any way endangers person or 
property by performing his duties with less than appropriate care, shall, at the direction 
of the Engineer, be removed from the job forthwith by the Contractor, and shall not be 
employed again on any portion of the work without the written approval of the Engineer.  
Upon request, the Engineer shall confirm in writing any such oral direction. 
 
The Contractor shall neither permit nor allow the introduction or use of intoxicating 
liquors or drugs upon or about the project site by any persons under their control or 
responsibility during performance of project work; nor shall they permit or allow any 
person under their control or responsibility to perform any project work while under the 
influence of any intoxicating liquor or drug. 
 
All equipment used on the work shall be in safe operating condition and shall be 
capable of performing its intended uses safely.  The Contractor is solely responsible for 
the safety of all equipment used on Contract work and the manner in which it is used. 
 
All equipment which is proposed to be used on the work shall be of sufficient size and 
in such mechanical condition as to meet the requirements of the work and to produce a 
satisfactory quality of work in a timely manner.  Equipment used on any portion of the 
project shall be such that its use or transportation will not cause any damage or injury to 
roadways or property; and shall be in accordance with all applicable laws, regulations, 
and restrictions.  The Contractor shall remove no plant, materials, equipment, or other 
facilities from the project site without the Engineer’s permission. 
 
When the methods or equipment to be used by the Contractor in accomplishing the 
various aspects of the construction are not specified in the Contract Documents, the 
Contractor is free to utilize any methods or equipment that will accomplish the Project 
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work in conformity with the requirements of the Contract Documents.  When the 
methods or equipment anticipated or proposed for use by the Contractor are other than 
may be specified in the Contract Documents or are other than is standard practice in  
Connecticut, or when the Engineer may inquire as to the methods or equipment 
anticipated for use, the Contractor shall demonstrate to the satisfaction of the Engineer 
that the subject methods or equipment will accomplish the Project work in conformity 
with the Contract Documents by means including, but not limited to, providing 
references, documentation, and demonstrations.  Should the Engineer deem that any 
method or equipment in use by the Contractor is not satisfactory, i.e. that it does not, or 
will not, result in work conforming with the Contract Documents, the Contractor shall 
cease using the subject method or equipment and shall propose an alternative to the 
Engineer’s satisfaction. 
 
Should the Contractor continue to use any method or equipment subsequent to being 
notified of the Engineer’s deeming the same not satisfactory, any work resulting or 
affected thereby shall be considered unauthorized subject to all restrictions and 
limitations accorded unauthorized work by the Contract Documents. 
 
In the event the Contractor fails to remove from the Project site any person or unsafe 
equipment as required by the Engineer, or fails to furnish suitable and/or sufficient 
personnel for the proper prosecution of the work, the Engineer may suspend the work 
by written notice until such orders are complied with. 
 
8. Subcontracting 
 
(a) In all matters relating to  the Contract and enforcement of the provisions of the 

Contract Documents, with the exception of subarticles (c), (d), and (e) below, any 
subcontractors utilized to perform Contract work shall be considered employees 
of the Contractor; and their work shall be subject to the provisions of the Contract 
Documents as such.  Any use of the term "subcontractor", or reference to 
subcontractors or subcontracting contained in the Contract Documents is strictly 
for convenience of the Owner and Contractor in distinguishing between regular 
employees of the Contractor and legal entities subcontracted by the Contractor 
to specifically perform work on this Project. 

 
(b) In accordance with the preceding paragraph, the Contractor shall be responsible 

for the performance, finished products, acts and omissions of his subcontractors, 
and of persons either directly or indirectly employed thereby, in all respects in 
matters relating to the Contract and applicable provisions of the Contract 
Documents. 

 
(c) Prior to execution of the Contract, the Contractor shall furnish the Engineer with 

a list of all subcontractors proposed to perform work on the Project, together with 
the extents of the work to be performed thereby.  Accompanying the list, the 
Contractor shall include a statement of qualifications, including related 
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experience and listing projects involving similar work successfully completed, for 
those subcontractors proposed to perform major categories of the Project Work. 

 
(d) The Engineer has the authority to reject, for reason of insufficient experience, 

unsatisfactory past performance, or any other legitimate reason which may bring 
into question the proposed subcontractor’s successful performance of the 
subject work, the use of any specific subcontractor to perform Project work; and 
the Contractor shall abide by the same.  The Contractor shall provide the 
Engineer with any additional information requested to assist in the evaluation of 
the proposed subcontractors. 

 
(e) The Contractor shall maintain said list of subcontractors up-to-date throughout 

the Project; and shall provide the Engineer with an updated copy in every 
instance that said list is revised.  Any proposed changes to the list, following 
Contract execution, shall be submitted to and approved by the Engineer prior to 
any subcontractor not listed on the current active list held by the Engineer 
performing any Project work.  The Engineer may require information as set forth 
in subarticles (c) and (d) above to assist in his evaluation of any additional 
subcontractors or duties proposed to be added to the list, and the Contractor 
shall supply the same. 

 
(f) Nothing contained within the Contract Documents shall create, is intended to 

create, or should be construed to create a contractual relationship of any kind 
between the Owner and any subcontractor. 

 
9. Construction Surveying / Layout 
 
Unless otherwise designated in the Special Provisions, the Contractor is responsible for 
all construction surveying, staking, and layout as is necessary and/or is typically 
required for the prosecution of the work in accordance with the Contract drawings and 
specifications.  The Engineer shall establish bench marks, base lines, and reference 
points as deemed necessary by the Engineer for the Contractor to meet this 
responsibility.  The Contractor is liable for the protection of said bench marks, base 
lines, and reference points, as well as for any existing property corner markers located 
within the project site; and the Engineer shall reset or replace, at the Contractor's 
expense, any of the same that are removed, lost, destroyed, or in any way damaged or 
disturbed during the prosecution of the Project Work.  The Contractor assumes full 
responsibility for the accuracy, relative to the provided bench marks, base lines, and 
reference points, for all dimensions and elevations measured and/or derived from the 
same; and it is the Contractor's responsibility to verify all such dimensions and 
elevations. 
 
If so called for in the Special Provisions, the Contractor shall designate a Project 
Surveyor.  The designation thereof, and the associated functions, duties, and 
responsibilities thereof, shall be in accordance with the provisions of the subject Article 
of the Special Provisions. 
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Except where separate bid items are included for all or portions of such work, all 
construction surveying and layout work shall be considered as included in, and 
incidental to, the prices bid for the various bid items in the Contract Documents. 
 
10. Permits and Regulations 
 
The Contractor shall procure and pay for all permits and licenses necessary for the 
execution of his work and the use of such work when completed.   
 
The Contractor shall comply with all laws, ordinances, rules and regulations relating to 
the performance of the work, the protection of the adjacent property and the 
maintenance of passageways, guard fences or other protective facilities.  
 
The Contractor shall, at his own expense, secure and pay to the appropriate 
departments (Board of Public Works, New Britain Water Department, Building 
Department) of the City of New Britain or State of Connecticut, the fees or charges for 
all permits for street excavations, pavements, sidewalks, curbs, sealing of house 
connection drains, pavement cuts, building, electrical, plumbing, water, subway 
(underground electric and telephone) and sanitary and storm water sewer permits 
required by the regulatory body of any of its agencies.  The Contractor's attention is 
called to the fact that the City Engineer's office has a list of all State maintained streets 
which is readily available to the Contractor for inspection. 
 
The Contractor shall comply with the applicable local laws and ordinances governing 
the disposal of surplus excavation, materials, debris and rubbish on or off the Project 
Area and commit no trespass on any public or private property in any operation due to 
or connected with the improvements embraced in this Contract.      
 
11. Access Considerations 
 
The Contractor shall conduct his work at all times and use all practical means available 
to minimize the interference to traffic, both vehicular and pedestrian, and the 
inconvenience and discomfort of adjacent residents and property owners and the 
general public.  Except as otherwise provided for in the Special Provisions, vehicular 
access, as may be restricted by the prosecution of the Project work, will be maintained 
at all times to all adjacent or abutting properties, except when necessary construction 
precludes such access for reasonable periods of time.  Pedestrian access shall be 
maintained to all adjacent or abutting properties at all times.  Emergency access to all 
structures and emergency facilities shall be maintained at all times.  In the event that 
Construction activities cause vehicular access to any property to be interrupted for more 
than, in the opinion of the Engineer, a reasonable time, the Contractor shall construct, 
or make other arrangements for, reasonably equivalent access to such property to the 
satisfaction of the Engineer. 
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In the maintenance and protection of traffic, the Contractor shall abide by, in order of 
preference and subject to all applicable laws, 1) the rules, regulations, and directions of 
the New Britain Police Department, 2) the applicable provisions of the most recent 
edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways", 
(MUTCD) and any supplements thereto, as published by the Federal Highway 
Administration of the U.S. Dept. of Transportation, 3) any directives of the Engineer, 
and 4) the applicable provisions of the Contract Documents. 
 
The Contractor shall supply, maintain, and incorporate into the Project such barricades, 
warning lights, and directional, informational, warning, construction, and other signage, 
as well as any other safety precautions, as may be required, necessary, or prudent for 
the protection and safety of person, property, Project work and workers; and as may be 
required, necessary, or prudent to the maintenance of traffic flows and access in clear 
and convenient means (as is practical).  The Contractor is referred to said MUTCD 
regarding the proper selection, placement, and usage of many such devices and 
precautions.  
 
The Contractor is hereby notified that the New Britain Police Department may require 
the presence of police officers for the purpose of safety and traffic control at any 
location where construction activities affect a public street and the flow of traffic 
thereon.  The Contractor is responsible for 1) contacting the traffic division of the Police 
Department at 826-3000 to properly notify them of the pending construction to 
determine what level of police presence may be required and arranging for the same, 
and 2) paying all costs to the Police Department for the same.  Unless the necessity for 
police presence was not contemplated in the Project at the time of Contract execution, 
or by any Change Order thereafter, and is the result of the Contractor’s actions or 
inactions, the Contractor shall be appropriately reimbursed for all such costs by the 
Owner. 
 
The Contractor shall cooperate with the various parties involved in the delivery of mail, 
school transportation, and the collection and removal of trash and recyclables to 
maintain existing schedules for these services. 
 
If a bid item for "Maintenance and Protection of Traffic" and/or other related bid items 
are included in the Contract, all work required or performed, and the associated 
expenses incurred, in accordance with the provisions of this Article are considered to be 
included as a part of such bid items.  If there are no such bid items, or if the project is 
bid lump sum, all work required or performed, and the associated expenses incurred, in 
accordance with the provisions of this Article are considered to be part of the project 
work as bid, and therefore are considered as included in the price bid for the various 
Bid items.  The Contractor shall be due no additional compensation as a result of any 
work performed or expenses incurred in accordance with this Article. 
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12. Protection of Person and Property 
 
The Contractor is responsible and liable for the protection and care of persons and 
property from harm or injury within the Project Site and otherwise related to his 
prosecution of the Project Work.  The Contractor shall exercise proper precaution at all 
times for said protection and care of persons and property from harm or injury as a 
result of the Contractor's actions, or inactions, both on and off the Project site.   
 
The Contractor shall at all times comply with the provisions of all applicable Federal, 
State, and local safety and health laws, codes, and regulations; and shall take such 
additional safety and health measures he may determine to be necessary for said 
protection and care, as well as any such measures that the Engineer may deem to be 
reasonably necessary. 
 
At all times, as required by any applicable OSHA standards, regulations, instructions, 
and/ or other guidelines, the Contractor shall have at the site of any excavation, 
confined space, or any other aspect of the Project work regulated thereby, an employee 
or other authorized representative having the appropriate training, knowledge, and 
authority to be considered a "competent person" regarding such work under said OSHA 
standards, regulations, instructions, and/or other guidelines. 
 
The Contractor shall install and maintain such barricades, fences, and other protective 
and warning facilities and measures, and shall employ such methods and means, as 
may be appropriate, required, and/or directed, to protect person and property from 
excavations, equipment, stored materials, slopes, ditches, flowing water or sewage, 
exposed utilities, and/or other aspects of the work which may pose a hazard.   
 
All applicable aspects of the Project shall be in accordance with the safety provisions of 
the "Manual of Accident Prevention in Construction" as published by the Associated 
General Contractors of America, to the extent said provisions are not in conflict with 
applicable laws or regulations.  Said safety provisions are hereby made a part of this 
Article by reference. 
 
To the extent possible, the Contractor shall plan the work in such a manner as to avoid 
the use of explosives in the close proximity structures or utilities.  When the use of 
explosives is necessary for the prosecution of the work, the Contractor shall use the 
utmost care not to endanger person or property, and shall comply with the requirements 
of all applicable laws, codes, and regulations.  The Contractor is responsible to notify all 
nearby property owners, the owners of nearby utilities, and all others who may be 
affected, of the Contractor's intention to use explosives on the project; and such notice 
shall be given sufficiently in advance of the use of the explosives as to allow the 
noticees and the Contractor to take any actions deemed necessary for protection of 
person and property.  Such notice shall not relieve the Contractor from responsibility for 
any damage and/or claims resulting from blasting operations. 
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The Contractor shall be held responsible for, and required to make restitution at his own 
expense for, any and all damage to person or property resulting from any act, omission, 
carelessness, or neglect on the part of the Contractor, or the agent or employees 
thereof, during the prosecution of the work, or lack thereof, and until its final 
acceptance. 
 
The Contractor shall maintain an accurate record of all cases of death, occupational 
disease, and/or injury requiring medical attention or causing loss of time from work, 
and/or all cases of property damage, occurring as a result of or in the course of the 
prosecution of work under this Contract.  The Contractor shall promptly furnish the 
Engineer with reports concerning these matters. 
 
The Contractor and his actions shall also be subject to the provisions of Section 1.07.09 
of the Reference Specification "Form 816"; and said Section 1.07.09 is hereby made a 
part of this Article by reference. 
 
All work performed or required, and the associated expenses incurred, in accordance 
with the provisions of this Article are considered part of the project work as bid, and 
therefore are considered as included in the price bid for the various Bid items.  The 
Contractor shall be due no additional compensation as a result of such work performed 
or expenses incurred. 
 
13. Subsurface Conditions 
 
The Contractor is responsible for performing whatever research and/or investigations 
deemed appropriate for determining the existing soil, groundwater, or other subsurface 
conditions which may have bearing on the Project work prior to submitting a bid on the 
Project (reference Article 10 of the Instructions to Bidders).  Any information regarding 
borings, test pits, or other soils or subsurface conditions included in the Contract 
Documents is provided solely as a courtesy to be used as seen fit by the Contractor; 
and does not in any way relieve the Contractor of any responsibilities stated in the 
Contract Documents.  The Contractor will not be granted any additional compensation, 
or any other extra, for any additional work or costs associated with subsurface 
conditions which could have been reasonably expected to exist and/or to interfere with, 
or otherwise affect, the Project work in any way. 
 
14. Existing Conditions Found Different 
 
In addition to showing the construction proposed under this Project, the drawings show 
certain information obtained by the Owner regarding conditions and features which exist 
at the site of the work, both at and below the surface of the ground.   
 
The Owner and the Engineer expressly disclaim any responsibility for the accuracy or 
completeness of the information given on the drawings with regard to the existing 
conditions and features and the Contractor will not be entitled any extra compensation 
on account of inaccuracy or incompleteness of such information except as provided 



SUPPLEMENTAL GENERAL CONDITIONS 
 

SGC-18 

herein.  It is specifically called to the Contractor's attention that all services, laterals, 
etc., are not shown on the Contract Drawings and it shall be his responsibility to locate 
and protect the same.  The information which is shown is only for the convenience of 
the Contractor, who must verify this information to his own satisfaction.  The giving of 
this information upon the Contract Drawings will not relieve the Contractor of his 
obligations to support and protect all existing utilities, structures and fixtures, which may 
be encountered during the construction of the work and to repair any and all damages 
done to such existing utilities.   
 
The Contractor shall immediately notify the Engineer of any existing or latent conditions 
encountered during the prosecution of Project work which are significantly different from 
those shown or described in the Contract Documents or from those expected by the 
Contractor, and/or which may affect or alter the Project work in any way contrary to the 
Plans and Specifications; and shall, upon such encounter, immediately suspend all 
work relating to, or affected or altered by, said different conditions.   
 
The Engineer shall thereupon promptly investigate said conditions and, if the conditions 
are found to be substantially different, shall give such advice and/or instructions, and 
shall make such adjustments and/or alterations to the Drawings, Specifications, 
proposed work, quantities, and/or compensation due to the Contractor, as deemed 
appropriate and/or necessary, and in a manner consistent with the applicable provisions 
of the Contract Documents.  The Contractor shall not resume the performance of any 
work suspended in accordance with the provisions of this Article until being instructed to 
do so by the Engineer.   
 
Any work associated with existing conditions found different which is performed by the 
Contractor and which is, in the opinion of the Engineer, in non-compliance with the 
provisions of this Article shall be considered unauthorized.  Any such unauthorized work 
shall not be considered to be extra work nor shall any additional compensation be due 
the Contractor therefor, except as otherwise determined by, and at the sole discretion 
of, the Engineer. 
 
15. Existing Underground Utilities - Protection and Responsibilities 
 
The Contractor must notify Call Before You Dig (Tel. 1-800-922-4455) in accordance 
with Public Act No. 81-146 & 77-350 at least forty-eight (48) hours prior to start of 
construction, and shall keep such notification properly updated as the prosecution of 
the Project work proceeds.   
 
The Contractor should inquire of the Water Department of the City, Southern New 
England Telephone Company d/b/a AT&T, Northeast Utilities (Helco & CL&P), 
Connecticut Natural Gas Corporation, Farmington River Power Company, Comcast 
Cable Communications, the City Public Works Department and any other public utility 
companies as to the locations of their facilities, particularly house service pipes, in the 
vicinity of his trenches and mark or cause to have marked on the site the locations of 
such pipes, etc.  For the guidance of his employees and so that damage to such pipes 
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may be avoided.  The Contractor shall protect water pipes from freezing at all times 
during cold weather.   
 
The Contractor prior to opening an excavation shall make every effort to determine 
whether underground installation, i.e., sewer, water, fuel, electric lines, etc., will be 
encountered and if so, where such underground installations are located.  When the 
excavation approaches the estimated location of such an installation, the exact location 
shall be determined by careful probing or hand digging, and when it is uncovered, 
proper supports shall be provided for the existing installation.  The Contractor shall, 
without expense to the City, do everything necessary to provide proper support, protect 
and maintain from direct or indirect injury all utilities, pipes, bridges, conduits, sewers, 
drains, wires, poles, or fixtures of all kinds lawfully in the line of excavation or adjacent 
thereto, and all fences, walls, buildings or other structures and property in the vicinity 
which may be damaged by the work herein contemplated.  He shall give at least 24 
hours notice, before breaking ground, to the owners of the structures, pipes or wire 
conduit that may be affected by his operations and shall not cause any hindrance to or 
interference with any such owners or their agents in protecting or repairing their 
property should they wish to do so, but will suffer them to take all such measures as 
they may deem necessary for said purpose.     
  
The Contractor shall be responsible for the repair of or the replacement of any 
underground utilities, laterals or mains broken or damaged and any costs for 
maintenance service while line is out of service along the course of construction.  
Omissions or improperly located utility lines on the contract drawings will not be cause 
to hold the Owner liable.   
 
The Engineer may require the Contractor to take proper steps to protect the main lines 
of public utilities in the immediate vicinity of the work when endangered by the operation 
of the Contractor, and, if the Contractor fails to take adequate provisions to protect such 
lines or structures the Engineer may employ others to perform protective work, as may 
be reasonably needed, at the Contractor's expense.   
 
Guard rails, posts, guard cables, signs, poles, markers, mail boxes, fences, wall and 
stone walls, etc., which are temporarily removed to facilitate construction, shall be 
replaced and restored in their original condition to the satisfaction of the Owner or 
Engineer.   
 
16. Sanitary Provisions 
 
The Contractor shall provide an approved field toilet to maintain a neat and sanitary 
condition on the job site.  The Contractor shall commit no public nuisance.  These 
facilities shall be cleaned regularly and in all ways comply with the State and City Health 
Regulations.  The Contractor shall provide a safe drinking water supply for use of all 
working personnel on the work site including the construction inspector.   
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17. Overtime by City Employees 
 
In addition to any license or permit fees that may be required by the ordinances of the 
City of New Britain or by the rules or regulations of any department thereof, any person, 
firm or corporation or combination of them, who shall perform any work on any 
Saturday, Sunday, legal holiday or any other day when City departments are not 
working or who shall perform any work on any day at such times as to necessitate the 
employment of City personnel outside the hours of the normal eight (8) hour working 
shift for the assigned employee(s) in any day or forty (40) hours per week, shall pay to 
the City of New Britain or the proper department thereof any extra costs of inspection, 
supervision or employment of City personnel incurred by said City of New Britain or any 
department thereof.  
 
The City of New Britain's recognized paid holidays are as follows:  New Year's Day, 
Martin Luther King, Jr. Day, Lincoln's Birthday, Washington's Birthday, Good Friday, 
Memorial Day, Independence Day. Labor Day, Columbus Day,  Veterans’ Day, 
Thanksgiving Day, the day following Thanksgiving, Christmas Day and any holiday 
officially proclaimed as such by the Congress of the United States or the Legislature of 
the State of Connecticut.  Holidays falling on a Saturday will be celebrated on the 
preceding Friday, holidays falling on a Sunday will be celebrated on the following 
Monday. 
 
18. Night Work and Sundays 
 
Night work or work on Saturdays, Sundays or legal holidays requiring the presence of 
an inspector will be permissible upon the approval of the Engineer except in 
emergencies.  Should night work be permitted, required or desired to operate 
continuous night work or for emergency night work, the lighting, safety and other 
facilities which are deemed necessary for performing such night work shall be provided 
by the Contractor and comply with the applicable safety codes.  Night work, work on 
Saturdays, Sundays or legal holidays, if performed, the Contractor shall receive no 
extra payment, but compensation shall be considered as having been included in the 
prices stipulated for the appropriate items of work as listed in the bid.   
 
19. Record Drawings 
 
Unless otherwise designated in the Special Provisions, the Contractor shall be 
responsible for preparing various record drawings for the City's files.  These drawings 
shall be executed in the manner specified in the edition of the "City of New Britain, 
Bureau of Engineering, and Requirements for As-Built Maps" current at the time this 
Contract was entered into.  Typical maps and copies of the current standards are 
available for review and purchase at the Bureau of Engineering.   
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20. Sewage and Water Flows Encountered 
 
The Contractor shall furnish all equipment and take all precautions and steps necessary 
and appropriate for conveying and perpetuating, in their entirety, all sanitary sewage, 
storm, groundwater, surface water, and flood water flows encountered in the 
prosecution of the Project Work in a safe, sanitary, and non-degrading manner.  Such 
work includes, if necessary and appropriate, but is not limited to,  furnishing, installing, 
and operating pumps and conduits, constructing coffer dams, diversion channels, and 
sumps, the blocking of conduits, and other means and methods used for such 
purposes. 
 
Sanitary sewage flows shall be conveyed in a closed conduit and shall only be 
discharged into the City's sanitary sewer system.  Under no circumstances shall the 
contractor willfully allow sewage flows to discharge to the storm drainage system, 
surface drainways, or any surface water.   
 
Water discharged to the storm drainage system, any surface drainway, or any surface 
water shall be in accordance with the regulations and standards of the Connecticut 
Department of Environmental Protection and/or any other regulating authority.  In 
addition, the discharge of water onto private property is only allowed with the prior 
written permission of the subject property owner and the Engineer. 
 
All aspects of handling sewage and water encountered during prosecution of the 
Project work is subject to the supervision and approval of the Engineer.  Any approval 
or intervention of the Engineer in such matters in no way relieves the Contractor of any 
of his responsibilities to comply with any and all applicable laws, regulations, permits, 
orders, and/or directives established or given by a regulating authority, and/or the safe 
perpetuation of any such flows. 
 
The Contractor is responsible for knowledge of and compliance with all aspects of any 
laws, regulations, permits, orders, and/or directives established or given by a regulating 
authority relating to the handling of sewage and water flows associated with the Project.  
The Contractor is responsible for obtaining all approvals, and for performing all 
sampling, testing, and/or analyses, which may be required by the same. 
 
The Contractor is also responsible for any damages to any facilities or properties as a 
result of his efforts to handle sewage and water encountered, and for the complete 
restoration of the same upon the completion of any measures which affected the facility 
or property. 
 
Except where a separate bid item (or items) is included in the Contract Documents for 
such work, all work and other aspects of handling water and sewage flows shall be 
considered as included in, and incidental to, the prices bid for the various bid items in 
the Contract Documents.  The Contractor will not be granted any additional 
compensation, or any other extra, for any work or other aspect of handling water and 
sewage flows which could have been reasonably expected to be required or necessary 
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in the prosecution of the Contract Work, or which is a result of the Contractor's actions, 
lack of action, negligence, or failure to comply with any aspect of this Article, or any 
other provision of the Contract Documents. 
 
21. Pollution Control 
 
The Contractor shall conduct his operations in conformity with all applicable permits, 
regulations, and standards of the Connecticut Department of Environmental Protection, 
and any other Federal, State, or local agency or authority having jurisdiction thereover, 
concerning water, air, and noise pollution and the handling and disposal of toxic or 
hazardous materials. 
 
Pollution control measures shall apply to all contractor activities including, but not 
limited to, the construction site, waste and disposal areas, borrow sites and gravel 
banks, storage areas, haul roads, access roads, and detours. 
 
In case of the failure on the part of the Contractor to perform pollution control work in a 
timely manner, the Engineer may, upon 48 hours’ written notice, arrange for the 
performance of the subject work by approved forces, and the cost thereof will be 
deducted from any monies due, or which may become due, the Contractor under the 
Contract.  In the case of an emergency the Engineer may take such actions 
immediately upon what he considers to be failure of the Contractor to perform pollution 
control work in a timely fashion. 
 
(a)    Water Pollution Control Measures - The Contractor shall exercise every 

reasonable precaution throughout the life of the contract to prevent, control and 
abate siltation, sedimentation and pollution of all surface waters, underground 
water systems and inland wetlands.  The City of New Britain will obtain all 
permits which may be required concerning inland wetlands and watercourses for 
work appearing on the plans.  The Contractor shall obtain any permits and pay 
any fees required for work not included on the plans in the fulfillment of his 
contract concerning the removal of material, depositing of material in, obstruction 
of, construction within, altering or polluting of any inland wetland, tidal wetland, 
coastal or navigable water, streams, ponds, lakes, water supplies or other water 
bodies. 

 
 Construction operations in water areas shall be held to a practicable minimum 

and shall be restricted to those areas which must be entered for the planned 
construction and for temporary operations pursuant thereto.  The frequent 
fording of live streams shall be avoided during the construction and the use of 
temporary bridges or culverts is preferred.  Mechanized equipment shall not be 
operated promiscuously in live streams.  Roiling of waters shall be cause for the 
construction of diversion dikes or settling basins to avoid sediment problems. 
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 The banks and beds of waterways and impoundments shall be properly cleared 
of all debris, falsework and obstructions placed therein or caused by the 
construction operations, but which are not a part of the planned improvement. 

 
 The dumping of oil or other deleterious materials on the ground is expressly 

forbidden.  The Contractor shall provide a means of catching and retaining 
drained oil, removed oil filters, or other deleterious materials and of properly 
disposing of same, subject to the approval of the Engineer. 

 
(b)    Air Pollution Control Measures - The Contractor shall exercise every reasonable 

precaution throughout the life of the contract to safeguard the air resources of 
the State by Controlling or abating air pollution as set forth by the Department of 
Environmental Protection’s regulations.  These measures shall include the 
control and abatement of dust, fumes, mist, smoke, vapor, gas, aerosol, other 
particulate matter, odorous substances or any combination thereof arising from 
the construction operations, hauling, storage or manufacture of materials.  All 
trucks carrying materials susceptible to having pollutants enter the ambient air 
are to be covered during transit. 

 
(c)    Noise Pollution Control Measures - The Contractor shall take measures to 

control the noise intensity to comply with the prescribed ratings as set forth by 
the regulations of the Department of Environmental Protection, the Occupational 
Safety and Health Administration and any other agency of the State or Federal 
government. 

 
(d)    Erosion and Sedimentation Control Measures - All watercourses shall be 

protected from sedimentation, both during and after construction.  This provision 
applies particularly to dewatering activities, storage of excavated or stockpiled 
material, trench excavation, and placement of compacted berms and 
embankments.  The Contractor shall control erosion and sedimentation in 
accordance with the publication entitled "2002 Connecticut Guidelines for Soil 
Erosion and Sediment Control" issued by the Connecticut Council on Soil and 
Water Conservation, effective May 2002, or as otherwise approved by the 
Engineer.  Provisions shall include, but not be limited to, haybale check dams 
across any outlet channels and at the toe of all embankments under 
construction, and temporary culverts at all stream crossings, such that water 
which flows downstream does not contain additional sediments due to the 
Project work.  The Contractor shall submit details of his erosion and sediment 
controls to the Engineer for review. 

 
(e)    Cleaning of Adjacent Streets - The Contractor shall sweep, and use other 

methods as necessary, to keep adjacent streets clean of mud, dirt, and debris 
caused by Project activities.  Such sweeping or other methods shall be used on 
a daily basis when mud, dirt, or debris has been deposited on a street. 
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The Contractor is responsible for knowledge of and compliance with all aspects of any 
laws, regulations, permits, orders, and/or directives established or given by a regulating 
authority relating to pollution control associated with the Project.  The Contractor is 
responsible for obtaining all approvals, and for performing all sampling, testing, and/or 
analyses, which may be required by the same. 
 
Except where a separate bid item (or items) is included in the Contract Documents for 
such work, all work and other aspects of pollution control shall be considered as 
included in, and incidental to, the prices bid for the various bid items in the Contract 
Documents.  The Contractor will not be granted any additional compensation, or any 
other extra, for any work or other aspect of handling water and sewage flows which 
could have been reasonably expected to be required or necessary in the prosecution of 
the Contract Work, or which is a result of the Contractor's actions, lack of action, 
negligence, or failure to comply with any aspect of this Article, or any other provision of 
the Contract Documents. 
 
22. Contaminated or Hazardous Material 
 
In the event the Contractor, during the prosecution of Contract Work, encounters any 
material that is believed to be contaminated, toxic, or hazardous to person or the 
environment, provided that the occurrence of, handling of, and protection of and from 
the subject material was not contemplated at the time of Contract execution, the 
Contractor shall immediately cease work in the immediate area and notify the Engineer.  
If the nature of the material or the situation under which it is encountered is such that 
immediate notification of the Connecticut Dept. of Environmental Protection or other 
regulating agency is required, such notification is the responsibility of the Contractor. 
 
Upon said notification of the Engineer by the Contractor, the Engineer shall take the 
steps deemed necessary for making investigations and determinations regarding the 
handling of, protection of and from, and/or the disposal of the subject material.  The 
Engineer shall delineate, or have delineated, a "no-work" area in the vicinity of the 
subject material within which all project work shall remain suspended until written 
permission to the contrary is given by the Engineer.  The Contractor shall follow all 
directions and recommendations of the Department of Environmental Protection, or any 
other regulating authority having jurisdiction, and shall comply with all applicable laws 
and regulations, regarding the handling of, protection of and from, and/or disposal of 
the subject material.  The Contractor shall also cooperate fully with any special 
personnel whom the Owner may retain the services of for the same. 
 
23. Connection to Existing Work 
 
The Contractor shall remove such existing masonry, concrete, equipment and piping as 
is necessary, in order to make the proper connections to the existing work at the 
locations shown.  Also, he shall make the necessary pipe line, roadway and other 
connections required, in order that on completion of the Contract, water, sewage, or 
storm water, or as the case may be, will flow through the pipe lines and structures.  No 
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extra payment will be made for this work, but the entire cost shall be included in the unit 
or lump sum prices bid for the various items of the work to be done under this Contract. 
 
24. Snow Removal 
 
If the Contractor's operations or occupancy of any public street or highway, or the rough 
surfaces over any trench or area being maintained by the Contractor, shall interfere with 
the removal or plowing of snow or ice by the public authorities or property owners, or 
sanding of icy surfaces, in the ordinary manner with regular highway equipment, then 
the Contractor shall perform such services for the public authority or property owner 
without charge; or failing to do so, shall reimburse the said authority, owners or the City 
for any additional cost they incur for doing such work occasioned by the conditions 
arising from the Contractor's operations, occupancy or trench surfaces, together with 
the damage to the equipment of said parties by those conditions, or claims of any party 
for damage or injury or loss by reason of failure to remove snow or ice, or to sand the 
icy spots under those conditions.   
 
25. Inclement and Freezing Weather Conditions 
 
In the event of temporary suspension of work, or during inclement weather, or 
whenever the Engineer shall direct, the Contractor will, and will cause the Subcontractor 
to protect carefully his and their work and materials against damage or injury from the 
weather.  If, in the opinion of the Engineer, any work or materials have been damaged 
by the failure of the Contractor or Subcontractors to protect the work, such work or 
materials shall be removed and replaced at the expense of the Contractor.   
 
Unless written permission is given, work liable to be affected by frost or freezing shall 
be suspended during freezing weather when work proceeds under freezing conditions 
the Contractor shall provide approved facilities for heating the materials and for 
protecting the finished work.   
 
26. Final Inspection and Certificate of Completion 
 
Upon the completion of all work whatsoever required, the Contractor must submit a 
written request to the City Engineer for a final inspection.  The Engineer and/or his 
representative, representatives of the governing authority of the completed project (re: 
Public Works, Water Dept., etc.) and the Contractor shall hold a semi-final inspection of 
all work to ascertain that the work is acceptable to the governing authority.   
 
Unacceptable work shall be corrected at no additional costs.  After approval, the 
Engineer shall file a written certificate with the Owner and with the Contractor as to the 
entire amount of work performed and compensation earned by the Contractor including 
extra work and compensation thereof.   
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27. Payment to Contractor 
 
The Owner agrees to pay the Contractor monthly or as nearly once a month as 
possible, ninety-five (95%) percent of the whole amount due the Contractor for the 
amount of work which the Engineer shall estimate as done up to the last day of that 
particular month.  Payment of the estimated bill shall follow within thirty days after the 
receipt and approval of the estimate.  It shall also be required in this Contract that the 
weekly payrolls and basic records (reference General Conditions paragraph 53) be 
submitted at the same time with the estimated monthly bill.   
 
28. Final Payment and Liens 
 
Thirty (30) days after the filing of such certificate of completion, the Owner shall pay to 
the Contractor 95 percent of the amount therein stated, less all prior payments and 
advances whatsoever to or for the account of the Contractor.  All prior estimates and 
payments, including those relating to extra work shall be subject to correction by this 
payment which is throughout this Contract called Final Payment.  The final 5% of the 
total amount will be paid at the end of one year (12 months) maintenance period, 
provided the whole of the work is at that time in conformity with the requirements of the 
Contract; if not, then as soon thereafter as the work shall be made to conform thereto.  
Said maintenance period for all parts of the work shall not commence prior to filing of 
the certificate of completion.  After final acceptance of the work, the Contractor may 
request the filing a maintenance bond covering the maintenance period for the total 
amount of the retained 5% percent.  If the City approves the maintenance bond option, 
the retained 5% percent shall then be paid to the Contractor.   
 
Neither the final Contract payment nor any part of the retainage thereto shall become 
due to the Contractor until he has, if required, delivered to the Owner either a complete 
release of all liens arising out of the Contract or receipts in full in lieu thereof.  In 
addition, if required, the Contractor shall furnish the Owner an affidavit that states that 
so far as he has knowledge or information, the releases and receipts described above 
include all labor, material and equipment for which a lien could be filed.   In the event a 
subcontractor or materials provider is unwilling or unable to furnish a release or receipt 
in full, the Contractor may furnish a bond satisfactory to the Owner to indemnify the 
Owner against any liens.   If any liens remain unsatisfied after all payments are made, 
the Contractor shall refund to the Owner all monies that the latter may be compelled to 
pay in discharging such a lien, including all costs and a reasonable attorney fee. 
 
29. Disputes 
 
(a) All disputes arising under this contract or its interpretation, whether involving law 

or fact or both, or extra work, and all claims for alleged breach of contract shall 
within ten (10) days of commencement of the dispute be presented by the 
Contractor to the Owner for decision.  All papers pertaining to the claims shall be 
filed in quadruplicate.  Such notice need not detail the amount of the claim, but 
shall state the facts surrounding the claim in sufficient detail to identify the claim, 
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together with its character and scope.  In the meantime the Contractor shall 
proceed with the work as directed.  Any claim not presented within the time limit 
specified within this paragraph shall be deemed to have been waived, except 
that if the claim is of a continuing character and notice of the claim is not given 
within ten days of its commencement, the claim will be considered only for a 
period commencing ten days prior to the receipt of the Owner of notice thereof.   

 
(b) The Contractor shall submit in detail his claim and proof thereof.  Each decision 

by the Owner will be in writing and will be mailed to the Contractor by registered 
mail, return receipt requested.   

 
(c) If the Contractor does not agree with any decision of the Owner, he shall in no 

case allow the dispute to delay the work but shall notify the Owner promptly that 
he is proceeding with the work under protest and he may then except the matter 
in question from the final release.  

 
30. Arbitration and Litigation 
 
Any controversy or claim arising out of or relating to this contract, or the breach thereof, 
shall, at the option of the Owner, be settled by arbitration in accordance with the 
Construction Industry Arbitration Rules of the American Arbitration Association and 
judgment upon the award rendered by the Arbitrator(s) may be entered in any court 
having jurisdiction thereof.  The Owner shall exercise its option to arbitrate concurrent 
with the rendering of its final decision on the claim.  Should it fail to render a final 
decision within the prescribed time or fail to exercise its option, the claim will be 
determined in accordance with the Rules of the American Arbitration Association as 
hereinbefore stated.   
 
31. Purchase Assignment 
 
The contractor or subcontractor offers and agrees to assign to the public purchasing 
body all right, title and interest in and to all causes of action it may have under Section 
4 of the Clayton Act, 15 U.S.C. Section 15, or under Chapter 624 of the General 
Statutes of Connecticut, arising out of the purchase of services, property or intangibles 
of any kind pursuant to a public purchase contract or subcontract.  This assignment 
shall be made and become effective at the time the public purchasing body awards or 
accepts such contract, without further acknowledgment by the parties.    
 
32. Quality of Materials 
 
All work done and materials furnished shall be new and of the best quality customarily 
used in or furnished for installation of the character of that proposed.  Many features of 
the proposed work are described in detail herein, but the failure to describe any part of 
the proposed work or any detail or appurtenance thereof shall not be an exception to 
the above rule.  The absence of requirements in the contract or specifications covering 
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details usually included in first-class installation of this type shall not excuse the 
Contractor for their omission in this work.  
 
33. Defective Materials 
 
The Engineer may reject any or all defective or damaged material or any material not, in 
his opinion, in conformity with the specifications. Material which may at any time be 
rejected shall be promptly removed from the site.  If the Contractor does not remove 
defective material promptly after written notice, the Engineer may cause such removal 
by such means as he shall select and at the Contractor's expense.  No defective or 
damaged materials shall be used in the work.  All defective material shall be 
conspicuously marked.  
 
34. Uncovering and Corrective Work 
 
If any portion of the work should be covered contrary to the request of the Engineer or 
to requirements specifically expressed in the Contract Documents, it must, if required in 
writing by the Engineer, be uncovered for his observation, and the Contractor shall bear 
the costs of uncovering and recovering and shall be responsible for resulting delays, 
even if the uncovered work is found to be in accordance with the Contract Documents.   
 
The Contractor shall promptly correct all work rejected by the Engineer as defective or 
as failing to conform to the requirements of the Contract Documents, whether observed 
before or after Substantial Completion and whether or not fabricated, installed or 
completed.  The Contractor shall bear all cost of correcting such rejected work, 
including compensation for the Engineer's additional services made necessary thereby.   
 
If the Contractor fails to correct any such defective or nonconforming work to the 
satisfaction of the Engineer within a reasonable time after notification of the same, the 
Owner may, upon written notification to the Contractor of his intent to do so, separately 
arrange for the work to be corrected as he deems fit; and deduct any costs associated 
with the arrangements for and performance of the corrective work from any monies 
due, or to become due, the Contractor.  Should such costs exceed the monies due, or 
to become due, the Contractor, than the Contractor shall be liable to the Owner for all 
amounts exceeding those due, or to become due, the Contractor.  
 
35. Protection of the Work 
 
The Contractor shall protect all work done under this contract and all work done by 
other contractors within the limits of this contract during the progress of the work and 
until completion and acceptance, from injury by reason of any work under this contract 
or by reason of any negligence on his part, or by reason of weather conditions. 
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36. Clean-up 
 
Upon suspension or completion of the work or of any section thereof, the Contractor 
shall remove all materials, equipment and rubbish and shall leave the premises in a 
neat and orderly condition.  The premises shall, during the progress of the work, be 
kept clean, presentable and satisfactory to the Engineer, and shall be left so at the 
completion of the contract.   
 
37. Work Stoppages 
 
Should the City be prevented or enjoined from proceeding with work either before or 
after the start of construction by reason of any litigation or other reason beyond the 
control of the City, the Contractor shall not be entitled to or assert claim for damage by 
reason of said delay.  However, time for completion of the work will be extended to such 
reasonable time as the City may determine by means of a written Change Order.  
 
38. Sheeting, Shoring and Bracing 
 
Where necessary, the sides of trenches and excavations shall be supported by 
adequate sheeting, shoring, and bracing.  The Contractor shall be held accountable 
and responsible for the sufficiency of all sheeting, shoring, and bracing used and for all 
damage to persons, property, streets or utilities resulting from the improper quality, 
strength, placing, maintaining, or removing of the same.  Where sheeting is removed, 
care shall be taken not to disturb the new work or existing utilities and structures.   
 
No sheeting is to be left in place unless expressly permitted by the Engineer.  No direct 
payment will be made for sheeting, shoring, and bracing, and compensation for such 
work and all expenses incidental thereto shall be considered as included in the unit 
prices bid for the various items of this contract.   
 
39. Compliance with Law 
 
(a) In the administration and execution of the Project, the Applicant shall comply with 

all pertinent provisions of local, State and Federal law, and failure to do so shall 
constitute a default by the Applicant under this Agreement.   

 
(b) The contract is subject to the provisions of Section 4-114a(a)-(e) of the 

Connecticut General Statutes which state:  "The contractor agrees and warrants 
that in the performance of this contract he will not discriminate or permit 
discrimination against any person or group of persons on the grounds of race, 
color, retardation or physical disability, including, but not limited to, blindness, 
unless it is shown by such contractor that such disability prevents performance of 
the work involved, in any manner prohibited by the laws of the United States or 
of the State of Connecticut.  If the contract is for a public works project, the 
contractor agrees and warrants that he will make good faith efforts to employ 
minority business enterprises as subcontractors and suppliers of materials on 
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such project.  The contractor further agrees to provide the Commission on 
Human Rights and Opportunities with such information requested by the 
commission concerning the employment practices and procedures of the 
contractor as relate to the provisions of this section and Section 46a-56." 

 
(c) This contract is subject to the provisions of Executive Order No. Three of 

Governor Thomas J. Meskill promulgated June 16, 1971 and, as such, this 
contract may be canceled, terminated or suspended by the State Labor 
Commissioner for violation or of noncompliance with said Executive Order No. 
Three, or any State or Federal Law concerning nondiscrimination, 
notwithstanding that the Labor Commissioner is not a party to this contract.  The 
parties to this contract, as part of the consideration hereof, agree that said 
Executive Order No. Three is incorporated herein by reference and made a part 
hereof.  The parties agree to abide by said Executive Order and agree that the 
State Labor Commissioner shall have continuing jurisdiction in respect to 
contract performance in regard to nondiscrimination, until the contract is 
completed or terminated prior to completion.  The contractor agrees as part 
consideration hereof, that this contract is subject to the guidelines and rules 
issued by the State Labor Commissioner to implement Executive Order No. 
Three and that he will not discriminate in his employment practices or policies, 
will file all reports as required, and will fully cooperate with the State of 
Connecticut and the State Labor Commissioner.   

 
(d) This contract is subject to the provisions of Executive Order No. Seventeen of 

Governor Thomas J. Meskill promulgated February 15, 1973, and as such, this 
contract may be canceled, terminated or suspended by the Contracting agency 
or the State Labor Commissioner for violation of or noncompliance with said 
Executive Order No. Seventeen, notwithstanding that the Labor Commissioner 
may not be a part to this contract.  The parties to this contract, as part of the 
consideration hereof, agree that the Executive Order No. Seventeen is 
incorporated herein by reference and made a part hereof.  The parties agree to 
abide by said Executive Order and agree that the contracting agency and the 
State Labor Commissioner shall have joint and several continuing jurisdiction in 
respect to contract performance in regard to listing all employment openings with 
the Connecticut Employment Service.   

 
40. Termination for Convenience of the City 
 
(a) The City may terminate performance of work under this contract in whole, or, 

from time to time, in part, if the City determines that termination is in its best 
interest.  The City shall terminate by delivering to the Contractor a Notice of 
Termination specifying the extent of termination and the effective date. 

 
(b)  After receipt of a Notice of Termination, and except as otherwise directed by the 

City, the Contractor shall immediately proceed with the following obligations, 
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regardless of any delay in determining or adjusting any amounts due under his 
clause: 

 
(1)  Stop work as specified in the notice. 
 
(2)  Place no further subcontracts or orders for materials, services, or facilities 
related to the terminated work. 
 
(3)  Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4)  Assign to the City, as directed by the City, all right, tittle, and interest of the 
Contractor under the subcontracts terminated, in which case the City shall have 
the right to settle or pay any termination settlement proposal arising out of those 
terminations. 
 
(5)  With approval or ratification to the extent required by the City, settle all 
outstanding liabilities and termination settlement proposals arising from the 
termination of subcontracts; the approval or ratification will be final for the 
purposes of this clause. 
 
(6)  As directed by the City, transfer title and deliver to the City (I) the fabricated 
or unfabricated parts, work in process, completed work, supplies, and other 
material produced or acquired for the work terminated, and (ii) the completed or 
partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the City. 
 
(7)  Complete performance of the work not terminated. 
 
(8)  Take any action that may be necessary, or that the City may direct, for the 
protection and preservation of the property related to this contract that is in the 
possession of the Contractor and in which the City has or may acquire an 
interest. 
 
(9)  Use its best efforts to sell, as directed or authorized by the City, any property 
of the types referred to in subparagraph (6) above; provided, however, that the 
Contractor (I) is not required to extend credit to any purchaser and (ii) may 
acquire the property under the conditions prescribed by, and at prices approved 
by, the City.  The proceeds of any transfer or disposition will be applied to reduce 
any payments to be made by the City under this contract, credited to the price or 
cost of the work, or paid in any other manner as directed by the City. 

 
(c)  After expiration of the plant clearance period as defined in Subpart 45.6 of the 

Federal Acquisition Regulation, the Contractor may submit to the City a list, 
certified as to quantity and quality, of termination inventory not previously 
disposed of, excluding items authorized for disposition by the City.  The 
Contractor may request the City to remove those items or enter into an 
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agreement for their storage.  Within fifteen days, the City will accept title to those 
items and remove them or enter into a storage agreement.  The City may verify 
the list upon removal of the items, or if stored, within 45 days of the submission 
of the list, and shall correct the list, as necessary, before final settlement. 

 
(d)  After termination, the Contractor shall submit a final termination settlement 

proposal to the City in the form and with the certification prescribed by the City.  
The Contractor shall submit the proposal promptly, but no later than 1 year from 
the effective date of termination, unless extended in writing by the City upon 
written request of the Contractor within this 1 year period.  However, if the City 
determines that the facts justify it, a termination settlement proposal may be 
received and acted upon after 1 year or any extension.  If the Contractor fails to 
submit the proposal within the time allowed, the City may determine, based on 
the information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 

 
(e) Subject to paragraph (d) above, the Contractor and the City may agree upon the 

whole or any part of the amount to be paid because of the termination.  The 
amount may include a reasonable allowance for profit on work done.  However, 
the agreed amount, whether under this paragraph (e) or (f) below, exclusive of 
costs shown in subparagraph (f)(3), may not exceed the total contract price as 
reduced by (1) the amount of payments previously made and (2) the contract 
price of work not terminated.  The contract shall be amended and the Contractor 
paid the agreed amount.  Paragraph (f) below shall not limit, restrict, or affect the 
amount that may be agreed upon to be paid under this paragraph. 

 
(f)  If the Contractor and the City fail to agree on the whole amount to be paid 

because of the termination of work, the City shall pay the Contractor the 
amounts determined by the City as follows, but without duplication of any 
amounts agreed on under paragraph (e) above: 

 
(1)  The contract price for completed supplies or services accepted by the City 
(or sold or acquired under subparagraph (b)(9) above) not previously paid for, 
adjusted for any saving of freight and other charges. 
 
(2)  The total of- 
 

(i)  The costs incurred in the performance of the work terminated, 
including initial cost and preparatory expense allocable thereto. but 
excluding any costs attributable to supplies or services paid or to be paid 
under subparagraph (f)(1) above; 
(ii)  The cost of settling and paying termination settlement proposals under 
terminated subcontracts that are properly chargeable to the terminated 
portion of the contract if not included in subdivision (I) above; and 
(iii)  A sum, as profit on subdivision (I) above, determined by the City 
under 49.202 of the Federal Acquisition Regulation, in effect on the date 
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of this contract, to be fair and reasonable; however, if it appears that the 
Contractor would have sustained a loss on the entire contract had it been 
completed, the City shall allow no profit under this subdivision (iii) and 
shall reduce the settlement to reflect the indicated rate of loss. 

 
(3)  The reasonable costs of settlement of the work terminated, including- 
 

(i)  Accounting, legal, clerical, and other expenses reasonably necessary 
for the preparation of the termination settlement proposals and supporting 
data; 
(ii)  The termination and settlement of subcontracts (excluding the 
amounts of such settlements); and 
(iii)  Storage transportation and other costs incurred, reasonably 
necessary for the preservation, protection, or disposition of the termination 
inventory. 

 
(g) Except for normal spoilage, and except to the extent that the City expressly 

assumed the risk of loss, the City shall exclude from the amounts payable to the 
Contractor under paragraph (f) above, the fair value, as determined by the City, 
of property that is destroyed, lost, stolen, or damaged so as to become 
undeliverable to the City or to a buyer. 

 
(h)   The cost principles and procedures of Part 31 of the Federal Acquisition 

Regulation, in effect on the date of the contract, shall govern all costs claimed or 
agreed to under this clause. 

 
(i) The Contractor shall have the right of appeal, under the Disputes clause, for any 

determination made by the City under paragraph (d), (f), or (k), except that if the 
Contractor failed to submit the termination settlement proposal within the time 
provided in paragraph) d) or (k), and failed to request a time extension, there is 
no right of appeal.  If the City has made a determination of the amount due 
under paragraph (d), (f), or (k), the City shall pay the Contractor (1) the amount 
determined by the City if there is no right of appeal or if no timely appeal has 
been taken, or (2) the amount finally determined on an appeal. 

 
(j) In arriving at the amount due the Contractor hereby , there shall be deducted: 
 

(1)  All unliquidated advanced or other payments to The Contractor under 
the terminated portion of this contract; 

 
(2)  Any claim which the City has against the Contractor under this contract; 
and 

 
(3)  The agreed price for, or the proceeds of sale of, materials, supplies or 
other things acquired by the Contractor or sold under the provisions of this 
clause and not recovered by or credited to the City. 
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(k) If the termination is partial, the Contractor may file a proposal with the City for an 

equitable adjustment of the price(s) of the continued portion of the contract.  The 
City shall make any equitable adjustment agreed upon.  Any proposal by the 
Contractor for an equitable adjustment under this clause shall be requested 
within 90 days from the effective date of termination unless extended in writing 
by the City. 

 
(l) 

(1)  The City may, under the terms and conditions it prescribes, make partial 
payments and payments against incurred by the Contractor for terminated 
portions of the contract, if the City believes the total of these payments will 
not exceed the amount to which the Contractor will be entitled. 

 
(2)  If the total payments exceed the amount finally determined to be due, 
the Contractor shall repay the excess to the City upon demand, computed 
with interest at the rate established by the Secretary of the Treasury under 
50 U.S.C. App. 1215(b)(2).  Interest shall be computed for the period from 
the date the excess payment is received by the Contractor to the date the 
excess is repaid.  Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination proposal because of a retention 
or other disposition of termination inventory until 10 days after the date of 
retention or disposition, or a later date determined by the City because of the 
circumstances. 

 
(m)  Unless otherwise provided for in this contract or by statute, the Contractor shall 

maintain all records and documents relating to the terminated portion of this 
Contractor three years after final settlement.  This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract.  
The Contractor shall make these records and documents available to the City, at 
the Contractor's office, at all reasonable times, without any direct charge.  If 
approved by the City, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents.  
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STATEMENT OF BIDDER'S QUALIFICATIONS 

 
 All questions must be answered and the data given must be 
clear and comprehensive.  This statement must be notarized.  If 
necessary questions may be answered on separate attached sheets.  
The Bidder may submit any additional information he desires.   
 
 
1. Name of Bidder                                             
 
 1A. Corporation     __ 
    Partnership  __ 
    Individual  __ 
    Joint Venture   __ 
    Other   __ 
    (Check One)     
 
2. Bidder's FEDERAL Tax Identification Number. 
 
 
3. Permanent main office address, telephone number(s) and fax 

number(s). 
 
 
 
 
 
 
 
4. Date organized? 
 
 
5. If a corporation, answer the following: 
 
  5.1 Date of incorporation: 
  5.2 State of incorporation: 
  5.3 President's name: 
  5.4 Vice-President's name(s): 
 
  5.5 Secretary's name: 
  5.6 Treasurer's name: 
 
 

 
 
 
 
 

 



 

SBQ-2 

6. If a partnership, answer the following: 
 
  6.1 Date of organization: 
  6.2 Name and address of all partners (State whether general 

or limited partnership): 
 
 
 
 
 
7. If other than a corporation or partnership, describe 

organization and name principals: 
 
 
 
 
 
8. How many years have you been engaged in construction under 

your present firm or trade name? 
 

8.1 Under what other or former names has your organization 
operated? 

 
 
 
9. Contracts on hand:(Schedule these, showing name of project, 

owner, architect and/or engineer, gross amount of each 
contract, percent complete and the scheduled dates of 
completion). 

 
 
 
 
 
9a.  Please provide company name, address, telephone number and 

contact person for at least two installations which you have 
completed similar in complexity and facility usage to that 
which you are proposing in response to Public Bid XXXX that 
have been in service for at least three years. 

 
 
 
 
 
10. General character of work performed by you and work normally 

performed with your own forces: 
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11. Have you ever failed to complete any work awarded to you?  
If so, note when, where, why: 

 
 
 
 
 
 
12. Within the last five years, has any officer or partner of 

your organization ever been an officer or partner of another 
organization when it failed to complete a construction 
contract?  If so, attach a separate sheet of explanation.   

 
 
 
 
 
13. Have you ever defaulted on a contract?  If so, where and 

why? 
 
 
 
 
 
14. List the major projects your organization has completed in 

the past five years, giving the name of project, owner, 
architect and/or engineer, contract amount, date of 
completion, and percentage of the cost of the work performed 
with your own forces.   
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15. List your major equipment available for this contract, 
stating which is owned and which will be leased.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
16. Experience in work similar in importance to this project and 

when completed by you.   
 
 
 
 
 
 
 
 
 
17. State the number of years of background and experience of 

the principal members of your organization, including the 
officers and the nature of business activity.   

 
 
 
 
 
 
 
 
18. Trade References: 
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19. Give Bank references and credit available $           . 
 
 
 
20. Name of Bonding Company and name and address of agent:   
 
 
 
21. Attach a financial statement, audited if available, 

including Contractor's latest balance sheet and income 
statement showing the following items: 

 
A. Current Assets (e.g., cash, joint venture accounts, 

accounts receivable, notes receivable, accrued income, 
deposits, materials, inventory and prepaid expenses):   

 
B. Net fixed assets: 
 
C. Other assets: 

 
D. Current Liabilities (e.g., accounts payable, notes 

payable, accrued expenses, provision for income taxes, 
advances, accrued salaries, and accrued payroll taxes): 

 
E. Other liabilities (e.g., capital, capital stock, 

authorized and outstanding shares par values, earned 
surplus, and retained earnings): 

 
F. Name and address of firm preparing financial statement 

and date thereof: 
 
 
21.1.Is this financial statement for the identical organization 

named in #1? 
 
 
 If not, explain the relationship and financial 

responsibility of the organization whose financial statement 
is provided (e.g., parent-subsidiary). 

 
 
 
 
21.2.Will this organization act as guarantor of the contract for 

construction? 
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Note regarding financial Statement: 
 
The Bidder financial information will be maintained in confidence pursuant to C.G.S. 
provision Section 1-19(b)(5), provided that: 
 
 a.   Bidder clearly indicates in writing a request that the financial information be 
maintained in confidence by the City of New Britain; and, 
 
 b.   Submission of financial information is made in a separate, sealed envelope 
clearly marked  “Financial Information - to be maintained in confidence”. 
 
 
 
22. Will you, upon request, furnish any other information that 

may be required by the City of New Britain?   
 
 
 
23. The undersigned hereby authorizes and requests any persons, 

firms, or corporations to furnish any information requested 
by the City of New Britain in verification of the recitals 
comprising this Statement of Bidder's Qualifications. 

 
 
 
Dated this ______ day of ______________________ , _____ 
 
 
Bidder's Name: _______________________________________ 
 
 
By: ___________________________      Official Address: 
 
 
Title: ________________________      ____________________________ 
 
                          
 
(Note: the above signature must be notarized on following page.) 
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NOTARY'S CERTIFICATE: 
 
STATE OF _____________________) 
          
COUNTY OF ____________________) 

 

                                            , being duly sworn, 

deposes and says that he is                                  of 

                                                 , and that the 

answers to the foregoing questions and all statements therein are 

true and correct. 

Subscribed and sworn before me this       day of______________,                  

____. 

 

                                        

Notary Public 

My Commission Expires:                  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 



 

PROSPECTIVE VENDOR’S RESIDENCY 
and TAX PAYMENT CERTIFICATION 

 
 
The City of New Britain Code of Ordinances, Sec. 2-575, reads as follows: 
 

Sec. 2-575.    Rejection of bid where bidder is in default to City 
 

 The agent shall not accept the bid of a contractor who is in default on the 
payment of taxes, licenses or other monies due the city. 

 
 The agent shall include in the bid document a form to be executed by a bidder 
certifying that said bidder is not in default on the payment of taxes, licenses or other 
monies due the city. 

 
 As used in this section, (1) a “principal” of a contractor shall mean an individual 
who is a director, an officer, an owner, a limited partner, or a general partner; and (2) 
“default in the payment of taxes” shall mean failure to pay taxes by the date such 
taxes are due and payable or the failure to be current with respect to a delinquent 
taxes payment schedule as set forth in a written agreement with the Tax Collector. 

 
In accordance with this provision, the prospective vendor submitting the accompanying 
bid for City of New Britain Bid No. 3887 hereby makes the following certifications with 
respect to the residencies of his firm and the principals thereof: 
 
 
Firm Name: _________________________                                                                                              
 
Complete Business Address 
of Submitting Office:                                                                   
 
                                                                        
 
Complete Business Address 
of Main Office (if different):                                                                  
 
                                                                        
 
 
The persons listed on the following pages (make and use additional copies of page 
“RTC-2     of 3", if necessary, filling in the “    ” in the page number and before the name 
as appropriate,) including their  residency address, and all other requested information, 
represent all of the principals, as defined previously herein, of the above-named 
prospective vendor: 
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1. Name:                                                                                                         
 
 
                                                                                                   
 
                                               
 
 
 Residency Address:                                                                      
 
                                                                            
 
 
 
 Mailing Address (if different):                                                                     
 
                                                                            
 
 
  

List below the addresses of any (other) properties located within the City of New 
Britain which the above-named principal owns in whole or in part, or otherwise has 
an interest in; reply with ‘none’ if applicable: 

 
 
                                                                                                                                 
 
                                                                                                                                      
 
                                                                                                                                      
 
 
 

List below the names and addresses of any (other) business entities using a New 
Britain address of which the above-named principal is also a principal; reply with 
‘none’ if applicable: 
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2. Name:                                                                                                          
 
 
                                                 
 
 
 
 
 Residency Address:                                                                      
 
                                                                            
 
 
 
 Mailing Address (if different):                                                                     
 
                                                                            
 
 
  

List below the addresses of any (other) properties located within the City of New 
Britain which the above-named principal owns in whole or in part, or otherwise has 
an interest in; reply with ‘none’ if applicable: 

 
 
                                                                                                                              
                                                                                                                                       
 
                                                                                                                                     
 
 

List below the names and addresses of any (other) business entities using a New 
Britain address of which the above-named principal is also a principal; reply with 
‘none’ if applicable: 
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3.  Name:                                                                                                         
 
 
                                                      
 
 
 
 
 Residency Address:                                                                      
 
                                                                            
 
 
 
 Mailing Address (if different):                                                                     
 
                                                                            
 
 
  

List below the addresses of any (other) properties located within the City of New 
Britain which the above-named principal owns in whole or in part, or otherwise has 
an interest in; reply with ‘none’ if applicable: 

 
 
                                                                                                                                 
 
                                                                                                                                       
 
                                                                                                                               
 
 

List below the names and addresses of any (other) business entities using a New 
Britain address of which the above-named principal is also a principal; reply with 
‘none’ if applicable: 
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CERTIFICATION IS HEREBY MADE THAT        
(The prospective vendor named above) AND THE                     (total number of 
principals) PRINCIPALS THEREOF, AS LISTED HEREIN, ARE NOT IN DEFAULT ON 
PAYMENT OF TAXES, LICENSES, OR OTHER MONIES DUE THE CITY OF NEW 
BRITAIN AS OF THE DATE OF BID SOLICITATION. 
 
 
Signature and Title of authorized principal of named    
prospective vendor:      Date: 
 
 
________________________________               __________________ 
                                                                                                                 
 
 
 
 
Review by Tax Collector (to be completed for successful bidder only): 
 
Signature of Tax Official:     Date: 
 
 
________________________________   ___________________                                                                
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CERTIFICATION OF NONSEGREGATED FACILITIES 
 
 
 This Bidder certifies that he does not maintain or provide for his employees any 
segregated facilities at any of his establishments, and that he does not permit his 
employees to perform their services at any location, under his control, where 
segregated facilities are maintained.  The Bidder certifies further that he will not 
maintain or provide for his employees any segregated facilities at any of his 
establishments, and that he will not permit his employees to perform their services at 
any location under his control where segregated facilities are maintained.  The Bidder 
agrees that a breach of his certification will be a violation of the Equal Opportunity 
clause in any Contract resulting from acceptance of his Bid.  As used in this 
certification, the term "segregated facilities" means any waiting rooms, work areas, 
restrooms and washrooms, restaurants and other eating areas, time clocks, locker 
rooms and other storage or dressing areas, parking lots, drinking fountains, recreation 
or entertainment areas, transportation, and housing facilities provided for employees 
which are segregated by explicit directive or are, in fact, segregated on the basis of 
race, color, religion or natural origin, because of habit, local custom or otherwise.  The 
Bidder agrees that (except where he has obtained identical certification from proposed 
Subcontractors for specific time periods) he will obtain identical certifications from 
proposed Subcontractors prior to the award of Subcontracts exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity clause, and that he will 
retain such certifications in his files. 
 
 
 
 
Date:                                         Signed:                                                      
 
 
        Title:                                                 
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CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY 
 

INSTRUCTIONS 
 

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25).  The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the 
contract whether it has participated in any previous contract or sub-contract subject to the equal 
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable 
instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under 
applicable instructions, such bidder shall be required to submit a compliance report within seven 
calendar days after bid opening.  No contract shall be awarded unless such report is submitted. 
 
                                                                                                                                                                                        

CERTIFICATION BY BIDDER 
 
Bidder’s Name:   ______________________________________________                                                                                                                 
 
Address and Zip Code: _________________________________________                                                                                                       
 
                                    __________________________________________                                                                                                                                             
 
1.  Bidder has participated in a previous contract or subcontract subject to the Equal 
Opportunity Clause. 
     Yes             No         (If answer is yes, identify the most recent contract.) 
 
2.  Compliance reports were required to be filed in connection with such contract or 
subcontractor. 
     Yes            No          (If answer is yes, identify the most recent contract.) 
 
3.  Bidder has filed all compliance reports due under applicable instructions, including SF-100. 
     Yes            No          None Required 
 
4.  If answer to item 3 is “No”, please explain in detail on reverse side of this certification. 
 
                                                                                                                                                                                      
 
Certification - The information above is true and complete to the best of my knowledge and 
belief. 
                                                                                                                                                                                       
 
Name and Title of Signer ( Please Type) ________________________________________ 
 
 
 
____________________                                                                        ________________                                                                                                                  
     Signature                                                                                                                Date 
 

REQ-2 
 
 



 

CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

                                                                                                                      
NAME OF PRIME CONTRACTOR ________________________________________________                            
BID NO.  XXXX 
                                                                                

INSTRUCTIONS 
 
This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).  The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the 
contract whether it has participated in any previous contract or sub-contract subject to the equal 
opportunity clause; and, if so, whether it has filed all compliance reports due under applicable 
instructions. 
 
Where the certification indicates that the subcontractor has not filed a compliance report due 
under applicable instructions, such subcontractor shall be required to submit a compliance 
report before the owner approves the subcontract or permits work to begin under the 
subcontract. 
                                                                                                                                   

SUBCONTRACTOR’S CERTIFICATION 
 
Subcontractor’s Name: _______________________________________________                                                                                                              
 
Address:  __________________________________________________________ 
 
               __________________________________________________________                                                                                                                                   
 
                                                                                                                                                   
1.  Bidder has participated in a previous contract or subcontract subject to the Equal 
Opportunity Clause. 
     Yes          No 
 
2.  Compliance reports were required to be filed in connection with such contract or 
subcontract. 
     Yes          No 
 
3.  Bidder has filed all compliance reports due under applicable instructions, including SF-100. 
     Yes          No          None Required 
 
4.  If answer to item 3 is “No”, please explain in detail on reverse side of this certification. 
 
                                                                                                                                                                                         
Certification - The information above is true and complete to the best of my knowledge and 
belief. 
 
                                                                                                                                                                                        
NAME AND TITLE OF SIGNER    (Please Type) ___________________________________  
 
_______________________________________ _____________________________                                                                                                                                                                                                                                    
     SIGNATURE                                                                                                               DATE 
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LOW-1



LOW-2



LOW-3



LOW-4



LOW-5



LOW-6



LOW-7



(REV. DATE 08/08)
Submit this form with ORIGINAL SIGNATURES for approval Sheet of

ConnDOT Project No.: ______________________

Prime Contractor: _________________________ 

FEIN Number: ____________________________

Date of Bid Opening: ______________________

Date of Submittal: ________________________

Original Contract Dollar Amount:  _________________________ Subcontracted to this Firm:
 

Firm Type Code Quantity and Unit for Item Dollar Amount to be If Supply Item Indicate
Item Number & Description (S, M, P, T, or V) Item Subcontracted Total Price Subcontracted * 60% of Value

Are any items Partial? (* Note: If yes, an explanation of the subcontractor's involvement must be included.) YES* NO

*Is any portion of this DBE proposed work being further subcontracted? YES* amount NO

If YES, is the second tier subcontractor a DBE? YES* NO
If YES please provide DBE form.

Approval is requested for the above firm to perform as: 

Check all that apply (Firm Type Code):                 Subcontractor (S) Manufacturer (M) Supplier (P) Trucking (T) Service (V)

Signature of Prime Contractor,  Title

Only firms currently certified as a DBE by ConnDOT may be used to satisfy the Contract DBE goal requirement. 
Information concerning the DBE Directory is available at: www.ct.gov/dot/dbe or by calling 860-594-2171

Proposed Percent of Contract to be Subcontracted:

Signature of Subcontractor,  Title

CONNECTICUT DEPARTMENT OF TRANSPORTATION
       DBE PARTICIPATION APPROVAL REQUEST
 TO BE SUBMITTED WITHIN THE TIME FRAME INDICATED BY THE BID DOCUMENTS.

Town(s) of:

FEIN Number:

Proposed DBE Subcontractor:

Full Company Address:

Phone Number:

LOW-8



FORM OF BID – BID NO. XXXX 

BID-1 

FORM OF BID 
 
 
The undersigned bidder hereby submits the following bid for the FAIRVIEW 
CEMETERY WATER SYSTEM & FAUCETS, Bid No. 3887, in accordance with the Bid 
Documents for said project.  The undersigned has carefully examined and understands 
all Bid Documents, as listed in Article 3 of the Instructions to Bidders [section] of the 
“Bid Requirements and Conditions Document”; and has complied with all the provisions 
thereof in the preparation of his bid. The Undersigned also offers to furnish all plant, 
labor, material, supplies, equipment and other facilities for or incidental to the 
construction of said project as required by, and in strict accordance with, the 
Improvement Drawings and Specifications, and all addenda issued by the Owner and 
posted on the City’s website for download by all prospective bidders, for the following 
unit bid prices.   
 
The Bid Unit Price for each item and the Total Amount Bid must be written in words and 
figures for the Base Bid and any Alternate Bids.   
 
The undersigned bidder acknowledges receipt of the following: 
 
Addendum #   Date   Acknowledged 
 
__________   ________  ____________ 
 
__________   ________  ____________ 
 
__________   ________  ____________ 
 
__________   ________  ____________ 
 
__________   ________  ____________ 
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The total amount of the bid based on the estimated quantities shown herein and as 
computed by the undersigned Bidder for the FAIRVIEW CEMETERY WATER SYSTEM 
& FAUCETS, Bid No. 3887, is: 
 
 
BID 
 
TOTAL AMOUNT BID IN WORDS: 
 
                                                        DOLLARS 
 
 
TOTAL AMOUNT BID IN FIGURES:  $                         
 
---------------------------------------------------------------- 
 
 

ALTERNATES AMOUNT 

ALTERNATE #1 – Granite Posts 
$ 

ALTERNATE #1 – Concrete Pads  
$ 

ALTERNATE #1 – Bituminous Concrete Pavement Repair 
$ 
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It is understood and agreed to by the bidder that: 
 
  1) The itemization of the Bid, and the selection of the Bid Items used therein, is at the 

Owner's discretion, and solely for the Owner's convenience in evaluating and 
comparing the submitted bids and administering the Contract. 

 
 2) The Unit Price bid for each item, and the aggregate sum of the Unit Prices 

multiplied by the corresponding estimated quantity as applied to the project as a 
whole, includes all plant, labor, material, supplies, equipment, and other facilities 
necessary for, and incidental to, the construction of said item, complete, fully 
functional, and properly finished, as required by, and in strict conformance with 
these Bid Documents, and for the use (or uses) and appearance intended by the 
Owner. 

 
 3) The price bid per unit quantity of work in the various items above shall control in 

contract award herein. 
 
 4) The quantities noted above are approximate, only being estimated solely for use in 

comparing bids. 
  
 5) The Total Bid Amounts entered above, and the bid amount for each item (obtained 

by multiplying the unit price by the estimated quantity), are included solely for the 
purpose of checking this proposal and for the convenience of the Bidder. 

 
 6) The above prices are to be paid for the actual quantities of the items of work in the 

completed work or structure.  Should the dimensions of any part of the work or the 
quantities of materials used or work performed be different than those designated 
in this Form of Bid, or on the Improvement Drawings, the actual quantities only will 
be allowed in measurement.   

 
 7) In submitting this Bid, the Bidder understands that the Owner reserves the right to 

reject any and all bids, and to waive any informalities in the bidding.  The Owner 
further reserves the right to make the award on the basis of the above bid. 

 
 8) If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to 

the undersigned after the opening thereof, the undersigned agrees to execute and 
deliver any Agreement in the prescribed form and furnish the required bonds within 
ten (10) days after the Agreement is presented to him for his signature.   

 
 9) The Bidder is enclosing a statement of his qualifications. 
 
10) The Owner reserves the right to delete any of the bid items in total or to increase or 

reduce the quantity of any bid items. 
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11) The Bidder shall comply with all provisions of the Bid Documents in his prosecution 
of the Project if awarded the Contract; and all provisions will be enforced by the 
Owner. 

 
Dated this _________ day of             __             , _______ 
 
 
Bidder's Name:                                               
 
 
 
By:                          Official Address___________________ 
    
             ___________________ 
 
 
Title:                                                
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

                                             , as Principal, and                                                

_________________, as Surety, are hereby held and firmly bound 

unto The City of New Britain, as Owner, in the penal sum of     

________________________________________________________ Dollars 

($                          ) lawful money of the United States, 

for the payment of which sum well and truly to be made, we 

hereby jointly and severally bind ourselves, our heirs, 

executors, administrators, successors, and assigns firmly by 

these presents. 

The condition of the above obligation is such that whereas the 

Principal has submitted to the Owner a certain Bid, attached 

hereto, and made a part hereof by reference, to enter into a 

contract in writing for the project entitled PROJECT NAME, Bid 

No. XXXX. 
 
NOW THEREFORE, 
 
(a) if said Bid shall be rejected, or in the alternate, 
 
(b) if said Bid shall be accepted and the Principal shall 

execute and deliver a contract in the Form of Contract 
(properly completed in accordance with said Bid) attached 
hereto, and shall furnish the Owner with proper bonds for 
his faithful performance of said contract and for the 
payment of all persons performing labor or furnishing 
materials in connection therewith, and shall in all other 
respects perform the agreement created by the acceptance of 
said Bid, then this obligation shall be void.  Otherwise, 
the same shall remain in force and effect; it being 
expressly understood and agreed that the liability of the 
Surety for any and all claims hereunder shall, in no event, 
exceed the penal amount of his obligation as herein stated. 
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The surety, for value received, hereby stipulates and agrees 
that the obligation of said Surety and its bond shall be in no 
way impaired or affected by any extension of the time within 
which the Owner may accept such Bid; and said Surety does hereby 
waive notice of any such extension. 
 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto 
set their hands and seals, and such of them as are corporations 
have caused their corporation seals to be hereto affixed, and 
these presents to be signed by their proper officers. 
 
Made and entered into this _______ day of _____________,_______. 
 
 
PRINCIPAL: 
 
 
                                          
 
 
By:__________________________                                       
 
 
SURETY: 
 
 
                                         
 
 
By:__________________________      
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NON COLLUSIVE AFFIDAVIT OF BIDDERS 
 

BID#  3887                 - ___________________________ 
 
State of (                                                    ); 
 
County of (                                                ). 
 
I state that I am the __________________________ of ________________________                  
    (title)    (name of firm) 
 
and that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers. I am the 
person responsible in my firm for the price(s) and the amount of this Bid. 
 
I certify that: 
 
(1) The price and amount on this Bid has been arrived at independently and without consultation, communication, or 
agreement with any other bidder. 
(2) Neither the price(s) nor the amount of this Bid and approximate price(s) nor approximate amount of this Bid has 
been disclosed to any other firm or person who is a Bidder and that no disclosure of these items will be made prior 
to the Bid opening. 
(3) No attempt has been or will be made to induce any firm or person to refrain from proposing on this Bid, or to 
submit a Bid higher that this Bid, or to submit any intentionally higher or non competitive Bid. 
(4) Neither the said Bidder nor any of its officers, partners, owners, representatives, employees or parties in interest, 
including this affidavit, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other 
Bidder, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid 
has been submitted or to refrain from Bidding in connection with such Contract, or has in any manner, directly or 
indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm or person 
to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, profit or cost element of 
the Bid price or the Bid price of any Bidder, or to secure through any collusion, conspiracy, connivance or unlawful 
agreement any advantage against the City of New Britain, owner, or any person interested in the proposed Contact. 
(5) The Bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement 
from, any firm or person to submit a complementary or other non competitive proposal. 
 
(6) I state that ________________________________understands and acknowledges that all 

(name of my firm) 
representations of this affidavit are material and important, and will be relied on by the City of New Britain in 
awarding a contract for which this is submitted. I understand and my firm understands that any misstatement in this 
affidavit is and shall be treated as fraudulent concealment from the City of New Britain of the true facts relating to 
the submission of Bids for this contract. That the City of New Britain also reserves the right to reject our Bid if 
failure to complete this document, have it notarized and submitted with our Bid documents. 
 
The undersigned Bidder further certifies that this statement is executed for the purpose of including the City of New 
Britain to consider the Bid and make an award in accordance therewith.  
 
Subscribe and Sworn to me this   __________________________ 
                                                                                             Legal Name of Bidder 
________day of ____________,          

2016 
                                                          _________________________ 

_________________________           Business Address 
 
________________________  __________________________ 
         Signature and Title of Person 
Notary Public 
My Commission Expires 

__________________________ 
       Date 
____________________                                                                                                      

NCAF-1 
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SECTION 011000 – SUMMARY FOR SITEWORK 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY 

 
A. This Section includes the following: 

 
1. Type of the Contract. 
2. Use of premises. 
3. Owner's occupancy requirements. 
4. Work restrictions. 
5. Specification formats and conventions. 

 
 
1.3 TYPE OF CONTRACT 

 
A. Project will be constructed under a single prime contract. 

 
 

1.4 USE OF PREMISES 
 
A. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the public. 

 
B. Driveways and Entrances:  Keep driveways parking, loading areas, and entrances serving 

premises clear and available to Owner, Owner's employees, and emergency vehicles at all 
times.  Do not use these areas for parking or storage of materials. 

 
1. Schedule deliveries to minimize use of driveways and entrances. 
2. Schedule deliveries to minimize space and time requirements for storage of materials and 

equipment on-site. 
 
 
1.5 OWNER'S OCCUPANCY REQUIREMENTS 

 
A. Full Owner Occupancy:  Owner will occupy site and existing buildings during entire 

construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with Owner's day-
to-day operations.   
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1. Maintain access to existing walkways, and other adjacent occupied or used facilities.  Do 
not close or obstruct walkways, or other occupied or used facilities without written 
permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours notice to Owner of activities that will affect Owner's 
operations. 

 
 
1.6 WORK RESTRICTIONS 

 
A. On-Site Work Hours:  Work shall be generally performed during normal business working 

hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, accept otherwise indicated. 
 
B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 
 
1. Notify Landscape Architect not less than two days in advance of proposed utility 

interruptions. 
2. Do not proceed with utility interruptions without Landscape Architect's written 

permission. 
 
 
1.7 SPECIFICATION FORMATS AND CONVENTIONS 

 
A. Specification Format:  The Specifications are organized into Divisions and Sections using the 

33-division format and The American Institute of Architects (AIA) "MasterSpec" numbering 
system exclusively published and distributed by Architectural Computer Services, Inc. 
(ARCOM). 
 
1. Section Identification:  The Specifications use Section numbers and titles to help cross-

referencing in the Contract Documents.  Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete because all available Section numbers are 
not used.  Consult the table of contents at the beginning of the Project Manual to 
determine numbers and names of Sections in the Contract Documents. 

2. Division 1:  Sections in Division 1 govern the execution of the Work of all Sections in 
the Specifications. 

 
B. Specification Content:  The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 
 
1. Abbreviated Language:  Language used in the Specifications and other Contract 

Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires.  Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
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clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted. 
 
a. The words "shall," "shall be," or "shall comply with," depending on the context, 

are implied where a colon (:) is used within a sentence or phrase. 
 
 
PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION (Not Used) 
 
 
 
END OF SECTION 011000 
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SECTION 012300 - ALTERNATES 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY 

 
A. This Section includes administrative and procedural requirements for alternates. 

 
 
1.3 DEFINITIONS 

 
A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined 

in the Bidding Requirements that may be added to the Base Bid amount if Owner decides to 
accept a corresponding change either in the amount of construction to be completed or in the 
products, materials, equipment, systems, or installation methods described in the Contract 
Documents. 
 
1. The cost or credit for each alternate is the net addition to the Contract Sum to incorporate 

alternate into the Work.  No other adjustments are made to the Contract Sum. 
 
 
1.4 PROCEDURES 

 
A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate 

work of the alternate into Project. 
 
1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation whether or not indicated as part 
of alternate. 

 
B. Notification:  Immediately following award of the Contract, notify each party involved, in 

writing, of the status of each alternate.  Indicate if alternates have been accepted, rejected, or 
deferred for later consideration.  Include a complete description of negotiated modifications to 
alternates. 

 
C. Execute accepted alternates under the same conditions as other work of the Contract. 
 
D. Schedule:  A Schedule of Alternates is included at the end of this Section.  
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PART 2 - PRODUCTS (Not Used) 
 
 
PART 3 - EXECUTION 
 
 
3.1 SCHEDULE OF ALTERNATES 

 
1. Alternate No. 1 –  Granite Posts. 
2. Alternate No. 2 –  Concrete Pads. 

 
 
 
END OF SECTION 012300 
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SECTION 020000 – GENERAL SITEWORK  
  
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

 
 
1.2 REFERENCES 
 

A. Form 816:  State of Connecticut Department of Transportation Standard Specifications for 
Roads, Bridges, and Incidental Construction. 

 
 
1.3 AS-BUILT PLANS 
 

A. Site Contractor shall submit “As-Built” plans at the conclusion of the project 
 
 
1.4 DESCRIPTION 
 

A. This project involves the provision and installation of water lines and water faucets. 
 
 
1.5 QUALITY ASSURANCE 
 

A. Contractor to: 
 

1. Obtain and pay for all required inspections, permits and fees.  Provide notices required by 
governmental authorities.  

2. Comply with all applicable local, state and federal requirements regarding materials, 
methods of work and disposal of excess and waste materials. 

 
 
1.6 GENERAL JOB CONDITIONS 
 

A. Locate and identify existing underground and overhead services and utilities within contract 
limit work areas.  Provide adequate means of protection of utilities and services designated to 
remain.  Repair utilities damage during sitework operations at Contractor’s expense. 

 
B. Protect and maintain all existing utility appurtenances and improvements except items 

designated for removal. 
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C. When uncharted or incorrectly charted underground piping or other utilities and services are 
encountered during sitework operations, notify the applicable utility company immediately to 
obtain procedure directions.  Cooperate with the applicable utility company in maintaining 
active service operation. 

 
D. Locate, protect and maintain bench marks, monuments, control points and project engineering 

reference points.  Re-establish disturbed or destroyed items at Contractor’s expense. 
 

E. Perform sitework operations to assure minimum interference with streets, walks and other 
adjacent facilities. 

 
F. Obtain written permission when required to close or obstruct driveways, walks or adjacent 

facilities.  Provide alternative routes around closed or obstructed traffic ways when required. 
 

G. Control dust caused by the work with calcium chloride conforming to ASTM D-98, or water.  
Special care shall be taken by the Contractor to control dust and debris due to construction.  
Dampen surfaces prior to significant earthwork or other grading operations and clean the site on 
a regular basis to minimize unsightly or dangerous debris. 

 
H. Protect existing building, paving and other services or facilities on site and adjacent to the site 

from damage caused by sitework operation.  Cost of repair and restoration of damaged items 
shall be at the Contractor’s expense. 

 
I. Coordinate all work of each section with related work of other sections.  Failure to coordinate 

properly will not reduce the obligation to meet the standards of acceptance of the various 
elements of work contained herein. 

 
J. Examine all work that the work of each section is contingent upon and report any deficiencies to 

the Owner’s Representative.  Commencement of work will be construed to mean complete 
acceptance of the preparatory work of others.  No adjustment will be made for discrepancies 
brought to the Owner’s Representative attention after work has begun.   

 
 
1.7 TRAFFIC MAINTENANCE, SAFETY AND PROTECTION 
 

A. The contractor shall provide for maintenance and protection of traffic, including permits and 
plans as required per the City of New Britain. 

 
B. Provide, place, move, maintain and dismantle such barricades, warning signs and lights as 

necessary to adequately protect the work and provide for public safety. 
 

C. Furnish flagmen or police as required for the proper direction and control of traffic during the 
construction period. 

 
 
1.8 STANDARD SPECIFICATIONS 
 

A. All reference to the Standard Specifications refers to CT DOT Form 816.  A copy of these 
specifications shall be available on site at all times. 
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PART 2 - PRODUCTS 
 
 

2.1 MATERIALS AND EQUIPMENT 
 

A. As selected by Contractor, except as indicated. 
 
 
PART 3 - EXECUTION 
 
 
3.1 PREPARATION 
 

A. Examine the areas and conditions under which sitework is performed.  Do not proceed with the 
work until unsatisfactory conditions are corrected. 

 
 
 
END OF SECTION 020000 
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SECTION 221113 – WATER DISTRIBUTION 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

 
 
1.2 SUMMARY 
 

A. This Section includes water-distribution piping and specialties outside the building for the 
following: 

 
1. Water services. 
2. Fire-service mains. 

 
 
1.3 REFERENCES 
 

A. Form 816:  State of Connecticut Department of Transportation Standard Specifications for 
Roads, Bridges, and Incidental Construction. 

 
B. City of New Britain Standard Specifications for Municipal Construction, Prepared by the City 

of New Britain Water Department, dated July 2011. 
 
 
1.4 DEFINITIONS 
 

A. Water Service:  Exterior domestic-water piping. 
 
 
1.5 SUBMITTALS 
 

A. Product Data:  For the following: 
 

1. Piping and fittings. 
2. Valves and accessories. 
3. Restraint. 
4. RPD 
5. Enclosure 

 
 
1.6 QUALITY ASSURANCE 
 

A. Regulatory Requirements: 
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1. Comply with requirements of the City of New Britain Standard Specifications For 
Municipal Construction, dated July 2011.   

2. Comply with standards of the City of New Britain Standard Specifications For Municipal 
Construction, dated July 2011 for potable-water-service piping, including materials, 
installation, testing, and disinfection. 

 
B. Piping materials shall bear label, stamp, or other markings of specified testing agency. 

 
 
1.7 DELIVERY, STORAGE AND HANDLING 
 

A. Preparation for Transport:  Prepare valves according to the following: 
 

1. Ensure that valves are dry and internally protected against rust and corrosion. 
2. Protect valves against damage to threaded ends and flange faces. 
3. Set valves in best position for handling.  Set valves closed to prevent rattling. 

 
B. During Storage:  Use precautions for valves according to the following: 

 
1. Do not remove end protectors unless necessary for inspection; then reinstall for storage. 
2. Protect from weather.  Store indoors and maintain temperature higher than ambient dew-

point temperature.  Support off the ground or pavement in watertight enclosures when 
outdoor storage is necessary. 

 
C. Deliver piping with factory-applied end caps.  Maintain end caps through shipping, storage, and 

handling to prevent pipe-end damage and to prevent entrance of dirt, debris, and moisture. 
 

D. Protect stored piping from moisture and dirt.  Elevate above grade.  Do not exceed structural 
capacity of floor when storing inside. 

 
E. Protect flanges, fittings, and specialties from moisture and dirt. 

 
 
1.8 PROJECT CONDITIONS 
 

A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

 
1. Notify Landscape Architect not less than two days in advance of proposed utility 

interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

 
 
1.9 COORDINATION 
 

A. Coordinate connection to water main with New Britain Water Department. 
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PART 2 - PRODUCTS 
 
 
2.1 POLYVINYL CHLORIDE PIPE (PVC) 
 

A. ASTM D1785/D2665 Schedule 40 PVC and Schedule 80 (sleeves) Pipe: Per City of New 
Britain Specifications. 

 
 
2.2 GATE VALVES 
 

A. AWWA, C509, per City of New Britain Approved Materials List. 
 
 
2.3 BACKFLOW PREVENTER 
 

A. The backflow preventer shall be model 825Y reduced pressure device consisting of two (2) 
independently operating, spring loaded, “Y” pattern check valves and one (1) hydraulically 
dependent differential relief valve.  The device shall automatically reduce the pressure in the 
“zone” between the check valves to at least five (5) psi lower than the inlet pressure.  Should the 
differential between the upstream and the zone of the unit drop to two (2) psi, the differential 
relief valve shall open and maintain the proper differential. 

 
B. Mainline valve body and caps, including relief valve body and cover, shall be bronze.  Check 

valve moving member shall be center stem guided.  All hydraulic sensing passages shall be 
internally located within the mainline and relief valve bodies and relief valve cover.  Check 
valve and relief valve components shall be constructed so that they be serviced without 
removing the valve body from the line.  Shut-off valves shall be fully protected. 

 
C. The device shall be rated to 175 psi water working pressure and water temperature range from 

thirty two (32) degrees to 140 degrees Fahrenheit. 
 
 
2.4 METER PITS 
 

A. Per New Britain Water Department standards. 
 
 
2.5 RPD ENCLOSURE 
 

A. Strongbox expanded metal backflow enclosure per New Britain Water Department standards. 
 
 
PART 3 - EXECUTION 
 
 
3.1 PIPING INSTALLATION 
 

A. Install piping with a vibratory plow where possible. 
B. Provide minimum cover over top of underground piping according to the following: 



FAIRVIEW CEMETERY 
 
WATER DISTRIBUTION  WATER SYSTEM 
   

 
 
Water Distribution 221113 - 4 of 4 

1. Circuit Piping: 18 Inches (450mm) 
2. Drain Piping: 12 Inches (300mm) 
3. Sleeves: 24 Inches (600mm) 

 
 
3.2 RESTRAINT INSTALLATION 
 

A. Install restraint for tees, bends, and valves. 
 
 
3.3 WATER-METER INSTALLATION 
 

A. Contractor to provide and install water meter pit, piping, and specialties according to the City of 
New Britain’s written requirements. 

 
B. Water meter by New Britain Water Department. 

 
 
3.4 RPD ENCLOSURE 
 

A. Secure enclosure to concrete pad per manufacturer’s recommendation. 
 
 
3.5 FIELD QUALITY CONTROL 
 

A. Piping Tests:  Conduct piping tests before joints are covered and after thrust blocks have 
hardened sufficiently.  Fill pipeline 24 hours before testing and apply test pressure to stabilize 
system.  Use only potable water. 

 
B. Hydrostatic Tests:  Per City of New Britain Requirements. 

 
 
3.6 IDENTIFICATION 
 

A. Install continuous underground detectable warning tape during backfilling of trench for 
underground water-service piping.  Locate below finished grade, directly over piping.  See 
Division 2 Section "Earthwork" for underground warning tapes. 

 
 
3.7 CLEANING 
 

A. Clean and disinfect water-distribution piping per City of New Britain Requirements. 
 
 
 
END OF SECTION 221113 
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SECTION 321313 – CEMENT CONCRETE PAVEMENT 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section.  

 
 
1.2 REFERENCES 
 

A. Form 816:  State of Connecticut Department of Transportation Standard Specifications for 
Roads, Bridges, and Incidental Construction. 

 
B. ASTM C 94/C 94M” - Standard Specification for ready Mixed Concrete. 

 
 
1.3 SUMMARY 
 

A. This Section includes exterior cement concrete. 
 

B. Related Sections include the following: 
 

1. Division 32 Section "Gravel" for base material. 
 
 
1.4 DEFINITIONS 
 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended 
hydraulic cement, expansive hydraulic cement, fly ash and other pozzolans, ground granulated 
blast-furnace slag, and silica fume. 

 
 
1.5 QUALITY ASSURANCE 
 

A. Installer Qualifications:  An experienced installer who has completed pavement work similar in 
material, design, and extent to that indicated for this Project and whose work has resulted in 
construction with a record of successful in-service performance. 

 
B. Unless otherwise specified, use materials, measure, batch, and mix concrete materials and 

concrete and deliver concrete in approved equipment, all in conformance with ASTM C 94/C 
94M”. 

 
C. Manufacturer Qualifications:  Manufacturer of ready-mixed concrete products complying with 

ASTM C 94 requirements for production facilities and equipment. 
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1. Manufacturer must be certified according to the National Ready Mix Concrete 
Association's Plant Certification Program. 

 
D. Source Limitations:  Obtain each type or class of cementitious material of the same brand from 

the same manufacturer's plant and each aggregate from one source. 
 

E. ACI Publications:  Comply with ACI 301, "Specification for Structural Concrete," unless 
modified by the requirements of the Contract Documents. 

 
F. Mockups:  Cast mockups of full-size sections of concrete pavement to demonstrate typical 

joints, surface finish, texture, color, and standard of workmanship. 
 

1. The first section of poured concrete may serve as a mockup. All joints and finishes shall 
be included 

2. Notify Landscape Architect seven days in advance of dates and times when mockups will 
be constructed. 

3. Obtain Landscape Architect's approval of mockups before continuing construction. 
4. Maintain approved mockups during construction in an undisturbed condition as a 

standard for judging the completed pavement. 
5. Demolish and remove non-approved mockups from the site when directed by Landscape 

Architect. 
6. Approved mockups may become part of the completed Work if undisturbed at time of 

Substantial Completion. 
 
 
1.6 PROJECT CONDITIONS 
 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other 
construction activities. 

 
 
PART 2 - PRODUCTS 
 
 
2.1 FORMS 
 

A. General: Forms shall be of sufficient strength to maintain alignment without bowing. 
 

B. Form Materials:   metal or metal-framed plywood,. 
 

1. Use flexible or curved forms for curves of a radius 100 feet or less. 
 

C. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and will not impair subsequent treatments of 
concrete surfaces. 
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2.2 STEEL REINFORCEMENT 
 

A. Plain-Steel Welded Wire Fabric:  ASTM A 185, fabricated from as-drawn steel wire into flat 
sheets. 

 
B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420); deformed. 

 
C. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcement bars, welded wire fabric, and dowels in place.  Manufacture bar supports 
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 
or fiber-reinforced concrete of greater compressive strength than concrete. 

 
 
2.3 CONCRETE MATERIALS 
 

A. Generally conform to Form 816, M.03.01 class F and ASTM C94. 
 

B. General:  Use the same brand and type of cementitious material from the same manufacturer 
throughout the Project. 

 
C. Portland Cement:  ASTM C 150 gray Portland cement, Type II 

 
D. Water:  ASTM C 94. 

 
E. Normal-Weight Aggregates:  ASTM C 33, Class 4S, uniformly graded.  Provide aggregates 

from a single source with documented service-record data of at least 10 years' satisfactory 
service in similar paving applications and service conditions using similar aggregates and 
cementitious materials. Conform to Form 816 M.03.01, 1& 2, grading C. 

 
1. Maximum Coarse-Aggregate Size:  3/4 inch nominal. 
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

 
 
2.4 ADMIXTURES 
 

A. General:  Admixtures certified by manufacturer to contain not more than 0.1 percent water-
soluble chloride ions by mass of cement and to be compatible with other admixtures. 

 
B. Air-Entraining Admixture:  AASHTO M 154. 

 
C. Water-Reducing Admixture:  ASTM C 494, Type A. 

 
D. High-Range, Water-Reducing Admixture:  ASTM C 494, Type F. 

 
E. Water-Reducing and Accelerating Admixture:  ASTM C 494, Type E. 

 
F. Water-Reducing and Retarding Admixture:  ASTM C 494, Type D. 
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2.5 CURING MATERIALS 
 

A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry. 

 
B. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application 

to fresh concrete. 
 

C. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 
dissipating type. 

 
1. AASHTO M 148 type 2 class b. 

 
 
2.6 CONCRETE MIXES 
 

A. Proportion mixes to provide concrete with the following properties: 
 

1. Compressive Strength (28 Days):  4000 psi. 
2. Slump Limit:  4 inches. 
3. Water-cementitious materials ratio: .44. 
4. Air entrainment:  6%. 
5. Cementous materials 658 1b/cy. 

 
B. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than 

portland cement in concrete as follows: 
 

1. Fly Ash:  15 percent for plain concrete. No fly ash shall be used in colored concrete. 
2. Combined Fly Ash and Pozzolan:  25 percent. 
3. Ground Granulated Blast-Furnace Slag:  50 percent. 
4. Combined Fly Ash or Pozzolan, and Ground Granulated Blast-Furnace Slag:  50 percent 

portland cement minimum, with fly ash or pozzolan not exceeding 25 percent. 
 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of 
placement having an air content as follows within a tolerance of plus or minus 1.0 percent: 

 
1. Air Content:  6.0 percent for 3/4-inch maximum aggregate. 

 
 
2.7 CONCRETE MIXING 
 

A. Ready-Mixed Concrete:  Comply with requirements and with ASTM C 94 and Form 816 
M.03.01 

 
1. When air temperature is between 85 deg F and 90 deg F, reduce mixing and delivery time 

from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing 
and delivery time to 60 minutes. 
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PART 3 - EXECUTION 
 
 
3.1 PREPARATION 
 

A. Proof-roll prepared subbase surface to check for unstable areas and verify need for additional 
compaction.  Proceed with pavement only after nonconforming conditions have been corrected 
and subgrade is ready to receive pavement. 

 
B. Remove loose material from compacted subbase surface immediately before placing concrete. 

 
 
3.2 EDGE FORMS AND SCREED CONSTRUCTION 
 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement to 
required lines, grades, and elevations.  Install forms to allow continuous progress of work and 
so forms can remain in place at least 24 hours after concrete placement. 

 
B. Clean forms after each use and coat with form release agent to ensure separation from concrete 

without damage. 
 
 
3.3 STEEL REINFORCEMENT 
 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating reinforcement and 
with recommendations in CRSI's "Placing Reinforcing Bars" for placing and supporting 
reinforcement. 

 
B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

 
C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 

concrete placement.  Maintain minimum cover to reinforcement. 
 

D. Install welded wire fabric in lengths as long as practicable.  Lap adjoining pieces at least one 
full mesh, and lace splices with wire.  Offset laps of adjoining widths to prevent continuous laps 
in either direction. 

 
 
3.4 CONCRETE PLACEMENT 
 

A. Inspection:  Before placing concrete, inspect and complete formwork installation, reinforcement 
steel, and items to be embedded or cast in.  Notify other trades to permit installation of their 
work. 

 
B. Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete.  

Do not place concrete on frozen surfaces. 
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C. Moisten subbase to provide a uniform dampened condition at the time concrete is placed.  Do 
not place concrete around manholes or other structures until they are at the required finish 
elevation and alignment. 

 
D. Comply with requirements and with recommendations in Form 816, Section 4.01.03 for 

measuring, mixing, transporting, and placing concrete. 
 

E. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push 
or drag concrete into place or use vibrators to move concrete into place. 

 
F. Consolidate concrete by mechanical vibrating equipment supplemented by hand-spading, 

rodding, or tamping.  Use equipment and procedures to consolidate concrete according to 
recommendations in ACI 309R. 

 
1. Consolidate concrete along face of forms and adjacent to transverse joints with an 

internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side 
forms.  Use only square-faced shovels for hand-spreading and consolidation.  Consolidate 
with care to prevent dislocating reinforcement, dowels, and joint devices. 

 
G. Place concrete in two operations; strike off initial pour for entire width of placement and to the 

required depth below finish surface.  Lay welded wire fabric or fabricated bar mats immediately 
in final position.  Place top layer of concrete, strike off, and screed. 

 
1. Remove and replace portions of bottom layer of concrete that have been placed more than 

15 minutes without being covered by top layer, or use bonding agent if approved by 
Landscape Architect. 

 
H. Screed pavement surfaces with a straightedge and strike off.  Commence initial floating using 

bull floats or darbies to form an open textured and uniform surface plane before excess moisture 
or bleed water appears on the surface.  Do not further disturb concrete surfaces before beginning 
finishing operations or spreading dry-shake surface treatments. 

 
I. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 

physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

 
1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 

water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators, unless otherwise specified and approved in mix designs. 
 

J. Hot-Weather Placement:  Place concrete according to recommendations in ACI 305R and as 
follows when hot-weather conditions exist: 

 
1. Cool ingredients before mixing to maintain concrete temperature at time of placement 

below 90 deg F.  Chilled mixing water or chopped ice may be used to control 
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temperature, provided water equivalent of ice is calculated to total amount of mixing 
water.  Using liquid nitrogen to cool concrete is Contractor's option. 

2. Cover reinforcement steel with water-soaked burlap so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms, reinforcement steel, and subgrade just before placing concrete.  Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas. 

 
 
3.5 CONCRETE FINISHING 
 

A. General:  Wetting of concrete surfaces during screeding, initial floating, or finishing operations 
is prohibited. Conform to Form 816 4.01.03-F-5. 

 
B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and 

concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units.  Finish surfaces to true 
planes.  Cut down high spots and fill low spots.  Refloat surface immediately to uniform 
granular texture. 

 
1. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating float-

finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, perpendicular 
to line of traffic. 

 
 
3.6 CONCRETE CURING 
 

A. AIR CURING IS NOT ACCEPTABLE. 
 

B. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Comply with ACI 306.1 for cold-weather protection and follow 
recommendations in ACI 305R for hot-weather protection during curing. Conform to Form 816 
4.01.03--(7). Cure for 7 days minimum. Begin curing within 2 hours of placing concrete. 

 
C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations.  Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete, but before float finishing. 

 
D. Curing Methods:  Cure concrete by moisture curing, moisture-retaining-cover curing, curing 

compound, or a combination of these as follows: 
 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 
following materials: 

 
a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 
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2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining 
cover for curing concrete, placed in widest practicable width, with sides and ends lapped 
at least 12 inches, and sealed by waterproof tape or adhesive.  Immediately repair any 
holes or tears during curing period using cover material and waterproof tape. 

 
3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions.  Apply in two coats, the second 
application at right angles to the first. Recoat areas that have been subjected to heavy 
rainfall within three hours after initial application.  Maintain continuity of coating, and 
repair damage during curing period. 

 
4. Seal all concrete with “Salt Guard” as manufactured by Prosoco or equal. Apply after 

concrete has cured for a minimum of 14  days 
 

5. Concrete must cure for 30 days minimum prior to freezing temperatures. 
 
 
3.7 PAVEMENT TOLERANCES 
 

A. Comply with tolerances of ACI 117 and as follows: 
 

1. Elevation:  1/4 inch. 
2. Thickness:  Plus 3/8 inch, minus 1/4 inch. 
3. Surface:  Gap below 10-foot- long, unleveled straightedge not to exceed 1/4 inch. 
4. Joint Spacing:  3 inches. 
5. Contraction Joint Depth:  Plus 1/4 inch, no minus. 
6. Joint Width:  Plus 1/8 inch, no minus. 

 
 
3.8 REPAIRS AND PROTECTION 
 

A. Remove and replace concrete pavement that is broken, damaged, or defective, or does not meet 
requirements in this Section. 

 
B. Drill test cores where directed by Landscape Architect when necessary to determine magnitude 

of cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with portland 
cement concrete bonded to pavement with epoxy adhesive. 

 
C. Protect concrete from damage.  Exclude traffic from pavement for at least 14 days after 

placement.  When construction traffic is permitted, maintain pavement as clean as possible by 
removing surface stains and spillage of materials as they occur. 

 
D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.  

Sweep concrete pavement not more than two days before date scheduled for Substantial 
Completion inspections. 

 
E. Fill all small stress cracks with joint filler 

 
END OF SECTION 321313 
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 




 


 




 




 








 




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	SECTION 011000 – SUMMARY FOR SITEWORK
	PART 1 - GENERAL
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	1.2 SUMMARY
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	1.4 USE OF PREMISES
	1.5 OWNER'S OCCUPANCY REQUIREMENTS
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	SECTION 020000 – GENERAL SITEWORK
	part 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 REFERENCES
	A. Form 816:  State of Connecticut Department of Transportation Standard Specifications for Roads, Bridges, and Incidental Construction.

	1.3 aS-bUILT PLANS
	A. Site Contractor shall submit “As-Built” plans at the conclusion of the project

	1.4 DESCRIPTION
	A. This project involves the provision and installation of water lines and water faucets.
	1.5 QUALITY ASSURANCE
	A. Contractor to:
	1. Obtain and pay for all required inspections, permits and fees.  Provide notices required by governmental authorities.
	2. Comply with all applicable local, state and federal requirements regarding materials, methods of work and disposal of excess and waste materials.


	1.6 GENERAL JOB CONDITIONS
	A. Locate and identify existing underground and overhead services and utilities within contract limit work areas.  Provide adequate means of protection of utilities and services designated to remain.  Repair utilities damage during sitework operations...
	B. Protect and maintain all existing utility appurtenances and improvements except items designated for removal.
	C. When uncharted or incorrectly charted underground piping or other utilities and services are encountered during sitework operations, notify the applicable utility company immediately to obtain procedure directions.  Cooperate with the applicable ut...
	D. Locate, protect and maintain bench marks, monuments, control points and project engineering reference points.  Re-establish disturbed or destroyed items at Contractor’s expense.
	E. Perform sitework operations to assure minimum interference with streets, walks and other adjacent facilities.
	F. Obtain written permission when required to close or obstruct driveways, walks or adjacent facilities.  Provide alternative routes around closed or obstructed traffic ways when required.
	G. Control dust caused by the work with calcium chloride conforming to ASTM D-98, or water.  Special care shall be taken by the Contractor to control dust and debris due to construction.  Dampen surfaces prior to significant earthwork or other grading...
	H. Protect existing building, paving and other services or facilities on site and adjacent to the site from damage caused by sitework operation.  Cost of repair and restoration of damaged items shall be at the Contractor’s expense.
	I. Coordinate all work of each section with related work of other sections.  Failure to coordinate properly will not reduce the obligation to meet the standards of acceptance of the various elements of work contained herein.
	J. Examine all work that the work of each section is contingent upon and report any deficiencies to the Owner’s Representative.  Commencement of work will be construed to mean complete acceptance of the preparatory work of others.  No adjustment will ...

	1.7 TRAFFIC MAINTENANCE, SAFETY AND PROTECTION
	A. The contractor shall provide for maintenance and protection of traffic, including permits and plans as required per the City of New Britain.
	B. Provide, place, move, maintain and dismantle such barricades, warning signs and lights as necessary to adequately protect the work and provide for public safety.
	C. Furnish flagmen or police as required for the proper direction and control of traffic during the construction period.

	1.8 STANDARD SPECIFICATIONS
	A. All reference to the Standard Specifications refers to CT DOT Form 816.  A copy of these specifications shall be available on site at all times.


	part 2 -  PRODUCTS
	2.1 MATERIALS AND EQUIPMENT
	A. As selected by Contractor, except as indicated.


	part 3 -  EXECUTION
	3.1 PREPARATION
	A. Examine the areas and conditions under which sitework is performed.  Do not proceed with the work until unsatisfactory conditions are corrected.
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	SECTION 221113 – WATER DISTRIBUTION
	part 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes water-distribution piping and specialties outside the building for the following:
	1. Water services.
	2. Fire-service mains.


	1.3 REFERENCES
	A. Form 816:  State of Connecticut Department of Transportation Standard Specifications for Roads, Bridges, and Incidental Construction.
	B. City of New Britain Standard Specifications for Municipal Construction, Prepared by the City of New Britain Water Department, dated July 2011.

	1.4 DEFINITIONS
	A. Water Service:  Exterior domestic-water piping.

	1.5 SUBMITTALS
	A. Product Data:  For the following:
	1. Piping and fittings.
	2. Valves and accessories.
	3. Restraint.
	4. RPD
	5. Enclosure


	1.6 QUALITY ASSURANCE
	A. Regulatory Requirements:
	1. Comply with requirements of the City of New Britain Standard Specifications For Municipal Construction, dated July 2011.
	2. Comply with standards of the City of New Britain Standard Specifications For Municipal Construction, dated July 2011 for potable-water-service piping, including materials, installation, testing, and disinfection.

	B. Piping materials shall bear label, stamp, or other markings of specified testing agency.

	1.7 DELIVERY, STORAGE AND HANDLING
	A. Preparation for Transport:  Prepare valves according to the following:
	1. Ensure that valves are dry and internally protected against rust and corrosion.
	2. Protect valves against damage to threaded ends and flange faces.
	3. Set valves in best position for handling.  Set valves closed to prevent rattling.

	B. During Storage:  Use precautions for valves according to the following:
	1. Do not remove end protectors unless necessary for inspection; then reinstall for storage.
	2. Protect from weather.  Store indoors and maintain temperature higher than ambient dew-point temperature.  Support off the ground or pavement in watertight enclosures when outdoor storage is necessary.

	C. Deliver piping with factory-applied end caps.  Maintain end caps through shipping, storage, and handling to prevent pipe-end damage and to prevent entrance of dirt, debris, and moisture.
	D. Protect stored piping from moisture and dirt.  Elevate above grade.  Do not exceed structural capacity of floor when storing inside.
	E. Protect flanges, fittings, and specialties from moisture and dirt.

	1.8 PROJECT CONDITIONS
	A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirements indicated:
	1. Notify Landscape Architect not less than two days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Architect's written permission.


	1.9 COORDINATION
	A. Coordinate connection to water main with New Britain Water Department.


	part 2 -  PRODUCTS
	2.1 POLYVINYL chloride pipe (pvc)
	A. ASTM D1785/D2665 Schedule 40 PVC and Schedule 80 (sleeves) Pipe: Per City of New Britain Specifications.

	2.2 GATE VALVES
	A. AWWA, C509, per City of New Britain Approved Materials List.

	2.3 BackFLOW PREVENTER
	A. The backflow preventer shall be model 825Y reduced pressure device consisting of two (2) independently operating, spring loaded, “Y” pattern check valves and one (1) hydraulically dependent differential relief valve.  The device shall automatically...
	B. Mainline valve body and caps, including relief valve body and cover, shall be bronze.  Check valve moving member shall be center stem guided.  All hydraulic sensing passages shall be internally located within the mainline and relief valve bodies an...
	C. The device shall be rated to 175 psi water working pressure and water temperature range from thirty two (32) degrees to 140 degrees Fahrenheit.

	2.4 METER PITS
	A. Per New Britain Water Department standards.

	2.5 RPD Enclosure
	A. Strongbox expanded metal backflow enclosure per New Britain Water Department standards.


	part 3 -  EXECUTION
	3.1 PIPING INSTALLATION
	A. Install piping with a vibratory plow where possible.
	B. Provide minimum cover over top of underground piping according to the following:
	1. Circuit Piping: 18 Inches (450mm)
	2. Drain Piping: 12 Inches (300mm)
	3. Sleeves: 24 Inches (600mm)


	3.2 RESTRAINT INSTALLATION
	A. Install restraint for tees, bends, and valves.

	3.3 WATER-METER INSTALLATION
	A. Contractor to provide and install water meter pit, piping, and specialties according to the City of New Britain’s written requirements.
	B. Water meter by New Britain Water Department.

	3.4 RPD Enclosure
	A. Secure enclosure to concrete pad per manufacturer’s recommendation.

	3.5 FIELD QUALITY CONTROL
	A. Piping Tests:  Conduct piping tests before joints are covered and after thrust blocks have hardened sufficiently.  Fill pipeline 24 hours before testing and apply test pressure to stabilize system.  Use only potable water.
	B. Hydrostatic Tests:  Per City of New Britain Requirements.

	3.6 IDENTIFICATION
	A. Install continuous underground detectable warning tape during backfilling of trench for underground water-service piping.  Locate below finished grade, directly over piping.  See Division 2 Section "Earthwork" for underground warning tapes.

	3.7 CLEANING
	A. Clean and disinfect water-distribution piping per City of New Britain Requirements.
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	SECTION 321313 – CEMENT CONCRETE PAVEMENT
	part 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 REFERENCES
	A. Form 816:  State of Connecticut Department of Transportation Standard Specifications for Roads, Bridges, and Incidental Construction.
	B. ASTM C 94/C 94M” - Standard Specification for ready Mixed Concrete.

	1.3 SUMMARY
	A. This Section includes exterior cement concrete.
	B. Related Sections include the following:
	1. Division 32 Section "Gravel" for base material.


	1.4 DEFINITIONS
	A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended hydraulic cement, expansive hydraulic cement, fly ash and other pozzolans, ground granulated blast-furnace slag, and silica fume.

	1.5 QUALITY ASSURANCE
	A. Installer Qualifications:  An experienced installer who has completed pavement work similar in material, design, and extent to that indicated for this Project and whose work has resulted in construction with a record of successful in-service perfor...
	B. Unless otherwise specified, use materials, measure, batch, and mix concrete materials and concrete and deliver concrete in approved equipment, all in conformance with ASTM C 94/C 94M”.
	C. Manufacturer Qualifications:  Manufacturer of ready-mixed concrete products complying with ASTM C 94 requirements for production facilities and equipment.
	1. Manufacturer must be certified according to the National Ready Mix Concrete Association's Plant Certification Program.

	D. Source Limitations:  Obtain each type or class of cementitious material of the same brand from the same manufacturer's plant and each aggregate from one source.
	E. ACI Publications:  Comply with ACI 301, "Specification for Structural Concrete," unless modified by the requirements of the Contract Documents.
	F. Mockups:  Cast mockups of full-size sections of concrete pavement to demonstrate typical joints, surface finish, texture, color, and standard of workmanship.
	1. The first section of poured concrete may serve as a mockup. All joints and finishes shall be included
	2. Notify Landscape Architect seven days in advance of dates and times when mockups will be constructed.
	3. Obtain Landscape Architect's approval of mockups before continuing construction.
	4. Maintain approved mockups during construction in an undisturbed condition as a standard for judging the completed pavement.
	5. Demolish and remove non-approved mockups from the site when directed by Landscape Architect.
	6. Approved mockups may become part of the completed Work if undisturbed at time of Substantial Completion.


	1.6 PROJECT CONDITIONS
	A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other construction activities.


	part 2 -  PRODUCTS
	2.1 FORMS
	A. General: Forms shall be of sufficient strength to maintain alignment without bowing.
	B. Form Materials:   metal or metal-framed plywood,.
	1. Use flexible or curved forms for curves of a radius 100 feet or less.

	C. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or adversely affect concrete surfaces and will not impair subsequent treatments of concrete surfaces.

	2.2 STEEL REINFORCEMENT
	A. Plain-Steel Welded Wire Fabric:  ASTM A 185, fabricated from as-drawn steel wire into flat sheets.
	B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420); deformed.
	C. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcement bars, welded wire fabric, and dowels in place.  Manufacture bar supports according to CRSI's "Manual of Standard Practice" from steel w...

	2.3 CONCRETE MATERIALS
	A. Generally conform to Form 816, M.03.01 class F and ASTM C94.
	B. General:  Use the same brand and type of cementitious material from the same manufacturer throughout the Project.
	C. Portland Cement:  ASTM C 150 gray Portland cement, Type II
	D. Water:  ASTM C 94.
	E. Normal-Weight Aggregates:  ASTM C 33, Class 4S, uniformly graded.  Provide aggregates from a single source with documented service-record data of at least 10 years' satisfactory service in similar paving applications and service conditions using si...
	1. Maximum Coarse-Aggregate Size:  3/4 inch nominal.
	2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement.


	2.4 ADMIXTURES
	A. General:  Admixtures certified by manufacturer to contain not more than 0.1 percent water-soluble chloride ions by mass of cement and to be compatible with other admixtures.
	B. Air-Entraining Admixture:  AASHTO M 154.
	C. Water-Reducing Admixture:  ASTM C 494, Type A.
	D. High-Range, Water-Reducing Admixture:  ASTM C 494, Type F.
	E. Water-Reducing and Accelerating Admixture:  ASTM C 494, Type E.
	F. Water-Reducing and Retarding Admixture:  ASTM C 494, Type D.

	2.5 CURING MATERIALS
	A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing approximately 9 oz./sq. yd. dry.
	B. Evaporation Retarder:  Waterborne, monomolecular film forming, manufactured for application to fresh concrete.
	C. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, dissipating type.
	1. AASHTO M 148 type 2 class b.


	2.6 CONCRETE MIXES
	A. Proportion mixes to provide concrete with the following properties:
	1. Compressive Strength (28 Days):  4000 psi.
	2. Slump Limit:  4 inches.
	3. Water-cementitious materials ratio: .44.
	4. Air entrainment:  6%.
	5. Cementous materials 658 1b/cy.

	B. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than portland cement in concrete as follows:
	1. Fly Ash:  15 percent for plain concrete. No fly ash shall be used in colored concrete.
	2. Combined Fly Ash and Pozzolan:  25 percent.
	3. Ground Granulated Blast-Furnace Slag:  50 percent.
	4. Combined Fly Ash or Pozzolan, and Ground Granulated Blast-Furnace Slag:  50 percent portland cement minimum, with fly ash or pozzolan not exceeding 25 percent.

	C. Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point of placement having an air content as follows within a tolerance of plus or minus 1.0 percent:
	1. Air Content:  6.0 percent for 3/4-inch maximum aggregate.


	2.7 CONCRETE MIXING
	A. Ready-Mixed Concrete:  Comply with requirements and with ASTM C 94 and Form 816 M.03.01
	1. When air temperature is between 85 deg F and 90 deg F, reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery time to 60 minutes.



	part 3 -  EXECUTION
	3.1 PREPARATION
	A. Proof-roll prepared subbase surface to check for unstable areas and verify need for additional compaction.  Proceed with pavement only after nonconforming conditions have been corrected and subgrade is ready to receive pavement.
	B. Remove loose material from compacted subbase surface immediately before placing concrete.

	3.2 EDGE FORMS AND SCREED CONSTRUCTION
	A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement to required lines, grades, and elevations.  Install forms to allow continuous progress of work and so forms can remain in place at least 24 hours after concre...
	B. Clean forms after each use and coat with form release agent to ensure separation from concrete without damage.

	3.3 STEEL REINFORCEMENT
	A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating reinforcement and with recommendations in CRSI's "Placing Reinforcing Bars" for placing and supporting reinforcement.
	B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.
	C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during concrete placement.  Maintain minimum cover to reinforcement.
	D. Install welded wire fabric in lengths as long as practicable.  Lap adjoining pieces at least one full mesh, and lace splices with wire.  Offset laps of adjoining widths to prevent continuous laps in either direction.

	3.4 CONCRETE PLACEMENT
	A. Inspection:  Before placing concrete, inspect and complete formwork installation, reinforcement steel, and items to be embedded or cast in.  Notify other trades to permit installation of their work.
	B. Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete.  Do not place concrete on frozen surfaces.
	C. Moisten subbase to provide a uniform dampened condition at the time concrete is placed.  Do not place concrete around manholes or other structures until they are at the required finish elevation and alignment.
	D. Comply with requirements and with recommendations in Form 816, Section 4.01.03 for measuring, mixing, transporting, and placing concrete.
	E. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push or drag concrete into place or use vibrators to move concrete into place.
	F. Consolidate concrete by mechanical vibrating equipment supplemented by hand-spading, rodding, or tamping.  Use equipment and procedures to consolidate concrete according to recommendations in ACI 309R.
	1. Consolidate concrete along face of forms and adjacent to transverse joints with an internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side forms.  Use only square-faced shovels for hand-spreading and consolidation.  Con...

	G. Place concrete in two operations; strike off initial pour for entire width of placement and to the required depth below finish surface.  Lay welded wire fabric or fabricated bar mats immediately in final position.  Place top layer of concrete, stri...
	1. Remove and replace portions of bottom layer of concrete that have been placed more than 15 minutes without being covered by top layer, or use bonding agent if approved by Landscape Architect.

	H. Screed pavement surfaces with a straightedge and strike off.  Commence initial floating using bull floats or darbies to form an open textured and uniform surface plane before excess moisture or bleed water appears on the surface.  Do not further di...
	I. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing actions, or low temperatures.
	1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F and not more than 80 deg F at point of placement.
	2. Do not use frozen materials or materials containing ice or snow.
	3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical accelerators, unless otherwise specified and approved in mix designs.

	J. Hot-Weather Placement:  Place concrete according to recommendations in ACI 305R and as follows when hot-weather conditions exist:
	1. Cool ingredients before mixing to maintain concrete temperature at time of placement below 90 deg F.  Chilled mixing water or chopped ice may be used to control temperature, provided water equivalent of ice is calculated to total amount of mixing w...
	2. Cover reinforcement steel with water-soaked burlap so steel temperature will not exceed ambient air temperature immediately before embedding in concrete.
	3. Fog-spray forms, reinforcement steel, and subgrade just before placing concrete.  Keep subgrade moisture uniform without standing water, soft spots, or dry areas.


	3.5 CONCRETE FINISHING
	A. General:  Wetting of concrete surfaces during screeding, initial floating, or finishing operations is prohibited. Conform to Form 816 4.01.03-F-5.
	B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven floats or by hand floating if area is small or inaccess...
	1. Medium-to-Coarse-Textured Broom Finish:  Provide a coarse finish by striating float-finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, perpendicular to line of traffic.


	3.6 CONCRETE CURING
	A. AIR CURING IS NOT ACCEPTABLE.
	B. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.  Comply with ACI 306.1 for cold-weather protection and follow recommendations in ACI 305R for hot-weather protection during curing. Conform to F...
	C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations.  Apply according to manufacturer's written instructio...
	D. Curing Methods:  Cure concrete by moisture curing, moisture-retaining-cover curing, curing compound, or a combination of these as follows:
	1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the following materials:
	a. Water.
	b. Continuous water-fog spray.
	c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete surfaces and edges with 12-inch lap over adjacent absorptive covers.

	2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover for curing concrete, placed in widest practicable width, with sides and ends lapped at least 12 inches, and sealed by waterproof tape or adhesive.  Immediately ...
	3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller according to manufacturer's written instructions.  Apply in two coats, the second application at right angles to the first. Recoat areas that have been subjected to ...
	4. Seal all concrete with “Salt Guard” as manufactured by Prosoco or equal. Apply after concrete has cured for a minimum of 14  days
	5. Concrete must cure for 30 days minimum prior to freezing temperatures.


	3.7 PAVEMENT TOLERANCES
	A. Comply with tolerances of ACI 117 and as follows:
	1. Elevation:  1/4 inch.
	2. Thickness:  Plus 3/8 inch, minus 1/4 inch.
	3. Surface:  Gap below 10-foot- long, unleveled straightedge not to exceed 1/4 inch.
	4. Joint Spacing:  3 inches.
	5. Contraction Joint Depth:  Plus 1/4 inch, no minus.
	6. Joint Width:  Plus 1/8 inch, no minus.


	3.8 REPAIRS AND PROTECTION
	A. Remove and replace concrete pavement that is broken, damaged, or defective, or does not meet requirements in this Section.
	B. Drill test cores where directed by Landscape Architect when necessary to determine magnitude of cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with portland cement concrete bonded to pavement with epoxy adhesive.
	C. Protect concrete from damage.  Exclude traffic from pavement for at least 14 days after placement.  When construction traffic is permitted, maintain pavement as clean as possible by removing surface stains and spillage of materials as they occur.
	D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.  Sweep concrete pavement not more than two days before date scheduled for Substantial Completion inspections.
	E. Fill all small stress cracks with joint filler
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