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Attention   
 

 
A non-mandatory meeting and walk-through meeting will be held on November 15, 2013  in Public Hearing 
Room 1C at the Legislative Office Building at 9:30 a.m.  
 

 
Attention   
 

 
Bidders shall hold current “DAS Contractor Prequalification Certificate” (not a predetermination letter) from 
the Connecticut Department of Administrative Services in order to be considered for this project in the 
categories of the “General Building Construction (Group A)” or “General Building Construction (Group B)” 
pursuant to 4a-100 and 4b-91(a). In accordance with Conn. Gen. Stat. 4b-91(j), any subcontractors whose 
work on this project is estimated to cost more than $500,000.00 must also be pre-qualified by the Connecticut 
Department of Administrative Services under the appropriate classifications for the work being performed. 
 

 
Attention   
 

 
Bidders shall be required to award not less than 25% of the total proposed project sum to subcontractors who 
are certified and eligible to participate under the state of Connecticut set-aside program for small and 
minority businesses in accordance with Connecticut General Statutes Section 4a-60g. At least 25% of the 
initial 25% (6.25%) shall be awarded to certified minority business enterprises (including women-owned, 
minority population and disabled contractors.) 
 
Any contractor or subcontractor awarded any work in accordance with Conn. Gen. Stat. 4a-60g shall 
“perform not less than fifteen per cent of the work with the workforces of such contractor or subcontractor 
and shall require that not less than twenty-five per cent of the work be performed by contractors or 
subcontractors eligible for awards under this section.” 
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PART A CONTRACT INFORMATION 
 
A.1 Executive Summary  
The Connecticut General Assembly (CGA) is the legislative branch of government of the State of Connecticut. Through 
statutory enactments, the Joint Committee on Legislative Management is responsible for the coordination and 
management of legislative affairs and the supervision and approval of any and all legislative expenditures. 

 
The Joint Committee on Legislative Management is comprised of the top legislative leaders from each political party and 
works through a subcommittee system.  The Personnel Policies Subcommittee is comprised of the President Pro Tempore of 
the Senate, the Speaker of the House of Representatives, and the Majority and Minority Leaders of each chamber.  The 
Subcommittee is responsible for establishing legislative personnel policies, guidelines, regulations, and salary schedules, and 
also approves legislative expenditures exceeding $50,000. 
 
In accordance with Conn. Gen. Stat. 4b-91, the Joint Committee on Legislative Management on behalf of the Connecticut 
General Assembly (CGA) is seeking bids for the preventative maintenance and repair of the Legislative Office Building 
Parking Garage as per the drawings and specifications prepared by Desman Associates, Rocky Hill, CT 06067, including but 
not limited to: mobilization, concrete repairs, waterproofing, miscellaneous repairs/improvements, including all other 
incidental work. 
 
A.2 Official Agency Contact Information  
 

Mail:   Attention: Liz Ferruggiaro 
CGA Contracting Group 

  Office of Legislative Management 
  Legislative Office Building; Room 5100 

300 Capitol Avenue 
  Hartford, CT 06106 
 
Email:  CGAContracting@cga.ct.gov 
 
Telephone:  (860) 240 – 0100     Fax: (860) 240 – 0122 
 

A.3 Term of Contract 
The term of the Contract, resulting from this RFB, shall commence upon date of execution of the Contract and end upon 
December 31, 2014, with the option to extend this Contract up to an additional one year upon mutual agreement of 
both parties.  
 
A.4 Terms and Conditions 
The terms and conditions that apply to this RFB and resulting Contract are included in Attachment N.  
 
A.5 Work Schedules 
The preventative maintenance and repair work may commence at the convenience of the awarded Respondent 
following contract award.  
 
The awarded Respondent shall adhere to the following conditions when scheduling the work: 
 

• Between January 1, 2014 and April 16, 2014 no work shall be scheduled on regular work days of the General 
Assembly that will result in a loss of more than 15 parking spaces in the garage. Work may be scheduled on most 
weekends and on most State holidays that will result in a loss of no more than twenty five percent of the parking 
spaces. 

 
• Between April 17, 2014 and May 14, 2014 no work shall be scheduled. 

 
• Between May 15, 2014 and June 15, 2014 the balance of the work in the garage shall be scheduled. Work may be 

scheduled on most weekends and on most State holidays that will result in a loss of no more than twenty five 
percent of the parking spaces. 

 
All Respondents shall provide a tentative project schedule that outlines the duration of the project in their Bid response. The 
tentative project schedule should be structured to begin work after contract award and allow for completion of the project 
on or before December 31, 2014. Upon contract award, the awarded Respondent shall submit a revised project schedule. 
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The awarded Respondent shall also revise the project schedule if dates shift throughout the course of the project, and 
document the reasons for the change in the schedule. 
 
The work schedule shall be cleared with the State Capitol Police and the CGA in advance of work in any given location.  
Public business hours of the State Capitol are from 8:00 a.m. to 5:00 p.m., Monday through Friday, holidays excluded. 

 
Work will not be performed when temperatures or other weather conditions do not meet the product manufacturers' 
recommendations on use. 
 
A.6 Awarded Vendor’s Storage Space  
(a) A limited area will designated on the Legislative Parking Garage site and in the Legislative Parking Garage where 

the awarded Respondent may store items for reuse, stage materials, etc. 
 

(b) The awarded Respondent is not required to maintain a job site office at the site. The CGA requires that the 
awarded Respondent have a fax telephone number where the CGA can send communications.  The awarded 
Respondent must provide a pager number or portable phone number at which he can be reached at all times. 

 
(c) Due to limited on-site storage availability, the awarded Respondent shall confine his on-site storage to the area 

designated by the CGA. 
 
(d) The awarded Respondent is responsible for restoring the designated on-site storage area to its original condition. 
 
A.7 Protection/Safety Measures 
(a) Caution shall be exercised by the awarded Respondent at all times for the protection of persons and property, and 

all safety regulations and other provisions of applicable Federal, State and local laws must be observed. Building 
and construction codes, including the requirements of the Occupational Safety and Health Administration, shall be 
observed. 

 
(b) The awarded Respondent shall be responsible for the adequacy and safety of all construction methods and the 

safe prosecution of the work. The awarded Respondent shall assume full and complete responsibility for safe 
prosecution of the work at all times, and for obtaining satisfactory results. 

 
(c) If any operation, practice, or condition is deemed by the CGA’s design consultant or the designated 

representative of the CGA to be unsafe during the course of the performance of the work, the awarded 
Respondent, when notified verbally and later confirmed in writing, shall take such corrective action immediately as 
appropriate. 

 
(d) Any debris or dust that collects on the ground that poses a tripping and /or slipping hazard shall be removed 

immediately by the awarded Respondent. 
 
(e) The awarded Respondent shall, at all times, provide protection against the weather so as to maintain their work, 

materials, apparatus and fixtures free from injury or damage. Any work damaged by failure to provide adequate 
protection shall be removed and replaced with new work at the awarded Respondent’s expense. 

 
(f) The awarded Respondent shall pay the cost of repair or replacement resulting from theft or damage to existing 

equipment, material or work due to negligence by the awarded Respondent in securing the project site and 
adjacent areas affected by the awarded Respondent’s operations. 
 

A.8 Removal and Salvage of Material  
The CGA has the right of salvage to any demolished material and equipment. For material or equipment to be removed, 
the awarded Respondent is to confirm with the CGA whether or not the CGA desires to keep the respective piece of 
material or equipment. Material or equipment desired by the CGA shall be moved by the awarded Respondent to a 
designated site in building or on the grounds. Any material or equipment not desired by the CGA shall become the 
property of the awarded Respondent and removed/disposed of by the awarded Respondent at its expense. 

 
A.9 Use of Premises 
(a) The premises will be occupied during the performance of work; therefore, it will be necessary to provide CGA with 

a schedule in advance when work will take place so that arrangements may be made for safe ingress and egress 
by building personnel, parking of vehicles, directing of traffic, delivery of goods, mail, etc.  The work shall not 
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interfere with normal, continuous, and safe operation of the building and site. 
 

(b) Nothing contained in the specifications shall be interpreted as giving the awarded Respondent exclusive use of the 
premises 
.  

PART B SCOPE OF WORK 
 
B.1 Project Scope  
The awarded Respondent shall begin performance of all work outlined in this Request for Bid, Drawings and Specifications 
following Contract award and complete all work on or before December 31, 2014.  The awarded Respondent shall 
complete the following work in accordance with the Drawings and Specifications listed in section B.2, below:  
 
The specific work shall include but not be limited to: 
 

(a) Mobilization, 
(b) Surface scaling repair/shallow repair, 
(c) Shear connector repair, 
(d) Steel assembly repair at column ledge beam connections, 
(e) Vertical/overhead concrete repair and concrete curb repair, 
(f) Crack repair, 
(g) Control/construction joint repair, 
(h) Tee joint repair, 
(i) Cove joint repair, 
(j) Traffic bearing membrane repair and re-coating, 
(k) Application of corrosion inhibitor, 
(l) Repair and painting of doors and door frames, 
(m) Painting of fire standpipe and sprinkler piping, 
(n) Cleaning and painting handrails & guard rails and related metal components in the stairs, 
(o) Together with all incidental work thereto. 

 
B.2 Drawings and Specifications 
(a) Drawings and specifications, prepared by Desman Associates, Rocky Hill, CT 06067: 

 
i. Drawings: 

A. R-1 Title Sheet 
B. R-2.1 Basement level Floor Plan 
C. R-2.2 Level 1 Floor Plan 
D. R-2.3 Level 2 Floor Plan 
E. R-2.4 Level 2½ Floor Plan 
F. R-2.5 Level 3 (Roof) Floor Plan 
G. R3.1 Concrete Repair Sections and Details 
H. R3.2 Concrete Repair Sections and Details 
I. R4.1 Waterproofing Sections and Details 
J. R4.2 Waterproofing Sections and Details 

   
ii. Specifications: 

Attachment P - “Project Manual – Preventative Maintenance and Repair of the Legislative Office Building 
Parking Garage – Phase II, Hartford, Connecticut” Prepared by Desman Associates, Rocky Hill, CT 06067. 

 
(b) Construction documents can be purchased through Joseph Merritt & Co., Inc. upon payment for each set (price to be 

determined by the printer).  Respondents seeking these documents should contact Lisa Gorman at (860) 296-2500.  
Respondents will be required to complete a request form provided by Joseph Merritt & Co., Inc. and pay a non-
refundable fee prior to receiving the documents.  The contract documents will be available for purchase beginning 
November 6, 2013. 
 

B.3 Prevailing Wage Project 
This is considered a Prevailing wage project.  All Bids shall incorporate the Prevailing wage rates as indicated on the 
attached wage schedule.  (Attachment J) 
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B.4 General Bid Form  
In accordance with Conn. Gen. Stat. 4b-95, the CGA has included a General Bid Form included in Attachment A upon 
which all Bid responses shall be submitted. All costs must be reflected on the General Bid Form included in Attachment A. 
Respondents shall also submit the completed General Bid Form Statement included in Attachment B. General bids shall be 
for the complete work as specified and shall include the names of any subcontractors for the two classes of work specified 
in subsection (a) of section 4b-93 and for each other class of work as applicable. The Respondent submitting the Bid shall be 
selected on the basis of such general bids. It shall be presumed that the Respondent intends to perform with its own 
employees all work in such two classes and such other classes, for which no subcontractor is named. The CGA cannot 
permit substitution of a subcontractor for one named on the General Bid Form or substitution of a subcontractor for any 
designated subtrade work bid to be performed by the Respondent’s own forces, except for good cause. The term "good 
cause" includes but is not limited to a subcontractor's or, where appropriate, a Respondent’s (general contractor's): (1) 
Death or physical disability, if the listed subcontractor is an individual; (2) dissolution, if a corporation or partnership; (3) 
bankruptcy; (4) inability to furnish any performance and payment bond shown on the bid form; (5) inability to obtain, or loss 
of, a license necessary for the performance of the particular category of work; (6) failure or inability to comply with a 
requirement of law applicable to contractors, subcontractors, or construction, alteration, or repair projects; (7) failure to 
perform his agreement to execute a subcontract under section 4b-96.  
 
The compensation for services shall be in accordance with the General Bid Form submitted by the Respondent, except as 
amended in writing by both the CGA and the Respondent in accordance with Conn. Gen. Stat. 4b-91(b). Please note the 
bidder shall certify that the pricing submitted in the bid shall be held for (90) ninety days after the public opening of the bids. 
Any prompt payment discounts shall be itemized on the General Bid Form included in Attachment A included in the RFB.  
 
In accordance with Conn. Gen. Stat. 4b-95a, if the Respondent customarily performs any of the two classes of work 
specified in the General Bid Form or any of the other classes of work included by the awarding authority pursuant to said 
subsection, the Respondent may list himself/herself as a subcontractor together with the price in the space provided in the 
General Bid Form in Attachment A. A listed sub-bid so submitted by the Respondent shall be considered on a par with other 
listed sub-bids, and no such sub-bid by a Respondent shall be considered unless the Respondent can show to the 
satisfaction of the CGA, based on objective criteria established for such purpose, that the Respondent customarily performs 
such subtrade work and is qualified to do the character of work required by the applicable section of the specifications.  
 
B.5 Preference to State Citizens  
In accordance with Conn. Gen. Stat. Section 31-52, preference shall be given to citizens of the state, and, if they cannot be 
obtained in sufficient numbers, then to citizens of the United States in the employment of mechanics, laborers and workmen 
in the construction, remodeling or repairing of any public building, by the state or any of its agents or by persons 
contracting therewith. 
 
The Contract resulting from this RFB, shall contain the following provisions: "In the employment of labor to perform the work 
specified herein, preference shall be given to citizens of the United States, who are, and continuously for at least three 
months prior to the date hereof have been, residents of the labor market area, as established by the Labor Commissioner, in 
which such work is to be done, and if no such qualified person is available, then to citizens who have continuously resided in 
the county in which the work is to be performed for at least three months prior to the date hereof, and then to citizens of the 
state who have continuously resided in the state at least three months prior to the date hereof." 
 
In no event shall said provisions be deemed to abrogate or supersede, in any manner, any provision regarding residence 
requirements contained in a collective bargaining agreement to which the Respondent is a party. 
 
The awarded Respondent shall not knowingly employ nonresidents of the state while residents who may qualify for such 
work are reasonably available for employment. In the employment of nonresidents, the construction supervisor or 
construction inspector assigned to the public works project shall verify that the contracting employer, by reasonable efforts, 
sought to obtain construction job applicants from existing employment sources in Connecticut. 
 
B.6 Small Business Set-Aside Requirements 
The Bid response shall acknowledge and illustrate that not less than 25% of the total proposed project sum shall be awarded 
to subcontractors who are certified and eligible to participate under the State of Connecticut Set-Aside Program for small 
and minority businesses in accordance with Connecticut General Statutes Section 4a-60g.  
 
Furthermore that the Bid response shall acknowledge and illustrate that at least 25% of the initial 25% (6.25%) shall be 
awarded to certified minority business enterprises (including women-owned, minority population and disabled responders.  
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The Bid response shall also acknowledge and illustrate that, any contractor or subcontractor awarded any work in response 
to this RFB, pursuant to Conn. Gen. Stat. 4a-60g (b) shall “perform not less than fifteen per cent of the work with the 
workforces of such contractor or subcontractor and shall require that not less than twenty-five per cent of the work be 
performed by contractors or subcontractors eligible for awards under this section.” 
 
Failure to comply with any portion of this requirement, including but not limited to, failure to list or meet the necessary dollar 
amount or percentage of the Bid price, may be cause for rejection of the Bid. 
 
B.7 Preconstruction Certification by the Connecticut Department of Administrative Services 
Connecticut state statutes require that Respondents be prequalified by the Connecticut Department of Administrative 
Services in order to submit a Bid when a construction project is estimated to exceed $500,000.00 and is funded in part or in 
whole by the State of Connecticut (Conn. Gen. Stat. 4b-91, 4a-100 and 4b-101). Respondents to this RFB shall hold a current 
“DAS Contractor Prequalification Certificate” (not a predetermination letter) in the “General Building Construction (Group 
A) or “General Building Construction (Group B)” classification from the Connecticut Department of Administrative Services. 
Bids shall include a “DAS Contractor Prequalification Certificate” along with a current “Update (bid) Statement.” pursuant 
to 4b-91(d).  Failure to supply copies of both these documents shall result in the rejection of the Bid. 
 
Conn. Gen. Stat. 4b-91(d) states, “Each bid submitted for a contract described in subsection (c) of this section shall include 
an update bid statement in such form as the Commissioner of Administrative Services prescribes and, if required by the 
public agency soliciting such bid, a copy of the prequalification certificate issued by the Commissioner of Administrative 
Services. The form for such update bid statement shall provide space for information regarding all projects completed by 
the bidder since the date the bidder's prequalification certificate was issued or renewed, all projects the bidder currently 
has under contract, including the percentage of work on such projects not completed, the names and qualifications of the 
personnel who will have supervisory responsibility for the performance of the contract, any significant changes in the 
bidder's financial position or corporate structure since the date the certificate was issued or renewed, any change in the 
contractor's qualification status as determined by the provisions of subdivision (6) of subsection (c) of section 4a-100 and 
such other relevant information as the Commissioner of Administrative Services prescribes. Any bid submitted without a 
copy of the prequalification certificate, if required by the public agency soliciting such bid, and an update bid statement 
shall be deemed invalid. Any public agency that accepts a bid submitted without a copy of such prequalification 
certificate, if required by such public agency soliciting such bid, and an update bid statement may become ineligible for 
the receipt of funds related to such bid.” 
 
Pursuant to 4b-1(j) and 4a-100, any proposed Subcontractors whose work on this project is estimated to cost more than 
$500,000.00 must also be prequalified by the Connecticut Department of Administrative Services in the appropriate 
classification(s) for the work being performed from the Connecticut Department of Administrative Services.  See the 
following Department of Administrative Services website for additional information on the DAS Contractor Prequalification 
Program:  http://www.das.state.ct.us/Business_Svs/PreQual/Preqaul.asp.   
 
All bids shall include a list of all subcontractors including those whose value of work exceeds $500,000. Each subcontractor 
shall be listed on the Bid Form. For each subcontractor whose value of work exceeds $500,000, the Respondent shall provide 
a copy of the “DAS Contractor Prequalification Certificate” along with a current “Update (bid) Statement.” 
  
All Respondents “shall certify under penalty of false statement at the conclusion of the bidding process that the information 
in the bid is true, that there has been no substantial change in the bidder's financial position or corporate structure since the 
bidder's most recent prequalification certificate was issued or renewed, other than those changes noted in the update bid 
statement, and that the bid was made without fraud or collusion with any person” Conn. Gen. Stat. 4b-91(e). (Attachment 
B) 
 
B.8 Disqualification from Bidding 
Pursuant to 4b-91(f), “Any person who receives information from a state employee or public official that is not available to 
the general public concerning any construction, reconstruction, alteration, remodeling, repair or demolition project on a 
public building or any other public work prior to the date that a notice for bids on the project is posted shall be disqualified 
from bidding on the project.” 
 

http://www.das.state.ct.us/Business_Svs/PreQual/Preqaul.asp


   

7 

B.9 Commission on Human Rights and Opportunities Requirements 
The Connecticut Commission on Human Rights and Opportunities (CHRO) is responsible for the enforcement of the state’s 
affirmative action statute, Conn. Gen. Stat. Sections 46a-68 and 46a-68a.  Included in this request for Bid are the following 
forms, utilized by CHRO to aid in monitoring Contract compliance:  
 

(a) Nondiscrimination Form (Attachment M); 
(b) CHRO Notification to Bidder /Contract Compliance Monitoring Report (Attachment G). 

 
B.10 Bid Bond  
The Respondent shall submit a Bid bond along with the Bid in the amount of ten percent (10%) of the total of the General 
Bid. Failure to furnish a Bid bond in the proper form and amount with the Bid will be cause for rejection of the Bid.  
 

All Bid bonds shall be in the form of a firm commitment as follows: a Bid bond on a surety company licensed in the State of 
Connecticut; a postal money order; certified check; or cashier’s check. All checks shall be made payable to “Treasurer, The 
State of Connecticut.”  
 
Bid guarantees other than Bid bonds will be returned (a) to unsuccessful Respondents as soon as practical after the 
opening of the Bid, and (b) to the successful Respondent upon execution of such further contractual documents and 
bonds as may be required by the Bid. However, failure to execute a contract awarded as specified and bid shall result in 
the forfeiture of such bid bond or certified check pursuant to Conn. Gen. Stat. 4b-92. 
 
Pursuant to Conn. Gen. Stat. 4a-60g, in lieu of a performance, bid, labor and materials or other required bond, a contractor 
or subcontractor awarded a contract under this section may provide to the awarding authority, and the awarding 
authority shall accept a letter of credit in an amount equal to then percent of Bid amount.  
 
B.11 Rejection of Bids 
Pursuant to Conn.Gen. Stat. 4b-94, the CGA reserves the right to reject any or all such general bids, if (1) the CGA 
determines that the general bidder or bidders involved are not competent to perform the work as specified, based on 
objective criteria established for making such determinations, including past performance and financial responsibility, (2) 
the low bid price exceeds the amount of money available for the project, (3) the CGA determines that the project shall not 
go forward or (4) the awarding authority finds cause to reject such bids. If the CGA rejects any or all bids pursuant to this 
section, it shall notify each affected bidder, in writing, of the reasons for such rejection.  
 
B.12 Procurement Schedule 
This Request for Bid (RFB) is posted on the portal website which can be found at the following address: 
http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=128. 
 

B.12.1 Issue the RFB 
The RFB will be issued on November  5, 2013. 

 
B.12.2 Meeting and Walk-Through  
A non-mandatory meeting and walk-through for Respondents will be held on November 15, 2013 in Public Hearing 
Room 1C at the Legislative Office Building at 9:30 a.m.  

 
B.12.3 Deadline for Questions 
All questions must be submitted in writing by November 19, 2013 at 5:00 p.m. These submissions must be sent via email 
to CGAContracting@cga.ct.gov or addressed to the attention of CGA Contracting Group at the Office of Legislative 
Management; Legislative Office Building; 300 Capitol Avenue; Room 5100, Hartford, CT 06106-1591.  

 
B.12.4 Amendments to Request for Bid  
All amendments to the RFB and response to written questions will be published no later than 5:00 p.m. on November 
22, 2013. 

 
B.12.5 Bid Delivery  
All sealed Bids must be delivered by December 6, 2013 at 12:00 pm  (noon) to the CGA Contracting Group at the 
Office of Legislative Management; Legislative Office Building; 300 Capitol Avenue; Room 5100, Hartford, CT 06106-
1591;  
 
Prior to submitting a Bid, each Respondent shall examine the RFB and may visit the site of the work.  Each Respondent 
shall fully inform himself prior to submitting the Bid as to the existing conditions and limitations under which the work is to 

mailto:CGAContracting@cga.ct.gov
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be performed, and shall include in the Bid a sum to cover the cost of items necessary to perform the work as set forth 
in this RFB.  No allowance will be made to a Respondent because of lack of such examination or knowledge.  The 
submission of a Bid will be considered conclusive evidence that the Respondent has made such an examination. 
 
B.12.6 Public Bid Opening  
Pursuant to Conn. Gen. Stat. 4b-95(b), all Bids will be publicly opened at the Office of Legislative Management; 
Legislative Office Building; 300 Capitol Avenue;  Hartford, CT 06106-1591 on  December 6, 2013 at 12:15 pm in Public 
Hearing Room 1C. 
 
B.12.7 Presentations 
Respondents submitting Bids may be contacted for a time to make a presentation, provide an overview of their written 
Bid, answer questions and/or provide clarifications. 

 
B.12.8 Contract Award and Process  
All Respondents will be notified of the Contract award once approved by Legislative Leaders.  

 
PART C PAYMENT TERMS  
 
C.1 Compensation Amount 
Bids shall reflect all costs and any payment discounts on the General Bid Form included in this RFB. (Attachment A) 
Payments shall be made by the CGA in arrears within (45) forty-five days of receipt of a properly prepared invoice. A 
properly prepared invoice is defined as a billing that is dated subsequent to the date the good or services have been 
received.  A 10% retainage will be withheld from invoices until substantial completion of the project and delivery of warranty 
documentation. 
 
C.2 Invoice Guidelines 
(a) A properly prepared invoice shall include: the purchase order number, an invoice date, invoice number, separate 

invoice line for labor, materials and equipment, and a description of the work. All invoices shall reflect the lines on 
the signed purchase order. 
 

(b) The CGA reserves the right to reject invoices for payment if they are not considered properly prepared as defined 
above. Any early payment discount will be taken from the date of a receipt of a properly prepared invoice and all 
required supporting documentation.  
 

(c) Invoices shall be submitted on a monthly basis throughout the course of the project or based on a schedule  
mutually agreed upon by both the CGA and the awarded Respondent. Invoices for labor shall be accompanied 
by copies of certified payrolls including classification of worker, as well as wage and benefit rate.  

 
C.3 Certified Payrolls 
All invoices for prevailing wage projects shall be submitted along with the attached completed Certified Payroll Form and 
Contractor Wage Certification Forms. Sample forms are included in Attachment K. Invoices will not be paid until complete 
and accurate certified payroll forms are received. These forms can also be found at the following links: 

 
(a) Certified payroll Form:  http://www.ctdol.state.ct.us/wgwkstnd/forms/payrollcert1.pdf 
 
(b) Contractor Wage Certification Form: http://www.ctdol.state.ct.us/wgwkstnd/forms/contractwage.pdf 
 
C.4 American Institute of Architect (AIA) Forms 
Invoices shall be submitted on American Institute of Architecture (AIA) forms directly to Desman Associates for approval. 
Once approved, Desman Associates will submit those invoices to the CGA for payment. Invoices will not be paid unless 
submitted on AIA forms with Desman Associates approval.   

 
C.5 Change Orders  
The value of all change orders for work associated with work listed on the schedule of values shall be based on the 
schedule of values included in the subsequent Contract. The value of change orders for work not included in the schedule 
of values shall be negotiated between the CGA and the awarded Respondent. All change orders shall include no more 
than 10% for profit and no more than 5% for overhead. 
 
 
 

http://www.ctdol.state.ct.us/wgwkstnd/forms/payrollcert1.pdf
http://www.ctdol.state.ct.us/wgwkstnd/forms/contractwage.pdf
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PART D BID REQUIREMENTS 
 
D.1 Response Documentation Required 
Respondents shall submit the following documentation. The CGA reserves the right to disqualify any Bid which does not 
include the following documentation. Please note only written Bids will be accepted. 
 

D.1.1 Administrative Documentation 
(a) Copies: Submit five (5) copies of the Bid; 

 
(b) Mailing Address: Bids shall be mailed in a sealed envelope to the following address: 

 
Contracting Group  
Office of Legislative Management  
Legislative Office Building, Room 5100 
300 Capitol Avenue  
Hartford, Connecticut 06106  
 

(c) Labeled Bids: The Bids shall be mailed to the address above in a sealed envelope with the following label 
attached to the outside of the envelope; 

 
(d) Respondent Experience and Knowledge: Bid shall include:  

1. Description of the Respondent including: Size of firm (number of employees); Resources; Years in 
business; Location; Current arrangements with Subcontractors; 

2. Reference Projects including the following: Name, title, address and telephone number of 
reference; Overview of the project; Length of the project; Total fees associated with the project; 

 
(e) Individual Experience and Knowledge: Bid shall include the following in regards to the personnel assigned 

to complete the work described in this RFB:  
i. A list of specific personnel assigned to the project;  
ii. Evidence of five years of experience with projects similar to that described in this RFB;  
iii. Educational qualifications including professional association memberships ; 
iv. Similar reference projects for each such individual including: Name, title, address and telephone 

number of reference; Overview of the project; Length of the project; Total fees associated with the 
project.  

 
(f) Subcontractor Experience and Knowledge: Subcontractors must be acceptable to the CGA and be 

approved in writing by representatives of the JCLM prior to the Subcontractor starting any work on this 
project. The Respondent is required to assume responsibility for all services offered in its Bid. The Respondent 
shall be the sole point of contact with regard to all matters, including Subcontractor performance.  
Any proposed subcontractors whose work on this project is estimated to cost more than $500,000.00 must 
also be prequalified by the Connecticut Department of Administrative Services in the appropriate 
classification for work being undertaken in this project. Conn. Gen. Stat. 4b-91(j). The Bid shall include:  

 
i. A complete list of Subcontractors to be used, including a brief description of the services to be 

provided by each Subcontractor;  
ii. The Subcontractor’s experience with projects similar to that described in this RFB;  
iii. Subcontractor references including the following: Name, title, address and telephone number of 

reference; Overview of the project; Length of the project; Total fees associated with the project; 
iv. Description of the Subcontracting company, including: Size of firm (number of employees); 

Resources; Years in business; Location; Current arrangements with Subcontractors; 
 

SEALED BID TITLE - REQUEST FOR BID 
 

LEGISLATIVE OFFICE BUILDING GARAGE PREVANTATIVE 
MAINTENANCE AND REPAIR – PHASE II 

CONTRACT ID: JCLM14REG0016 
 

DEADLINE FOR RECEIPT: December 6, 2013 at 12:00 pm (noon) 
 

CONTACT NAME: Liz Ferruggiaro 
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(g) General Bid Form: This completed form shall be included in all Bids; (Attachment A) 
 

(h) General Bid Form Statement: This completed form shall be included in all Bids; (Attachment B) 
 

(i) Proof of Authorization: Bids shall include a completed proof of authorization form; (Attachment C).  
 
(j) Certification Form: This completed form shall be included in all Bids; (Attachment D) 
 
(k) Gift and Campaign Contribution Ban Acknowledgement Form (CCBA): Bids shall include this completed 

from pursuant to Public Act 07-1 and Conn. Gen. Stat. Sec. 4-252. (Attachment E); 
 

(l) Bid Checklist: This completed form shall be included in all Bids;  (Attachment F) 
 

(m) CHRO Notification to Bidders/Contract Compliance Monitoring Report: This completed form shall be 
included in all Bids (Attachment G); 

 
(n) Vendor Profile: This completed form shall be included in all Bids; (Attachment H) 

 
(o) W-9 form: This completed form shall be included in all Bids; (Attachment I) 
 
(p) Bid Bond: The Respondent shall submit a Bid bond in the amount of ten percent (10%) of the total General 

Bid proposed Contract cost along with the Bid. Failure to furnish a Bid bond in the proper form and amount 
with the Bid will be cause for rejection of the Bid. A Bid bond shall be in the form of a firm commitment as 
follows: a Bid bond on a surety company licensed in the State of Connecticut; a postal money order; 
certified check; or cashier’s check. All checks shall be made payable to “The Joint Committee on 
Legislative Management.” Bid guarantees other than Bid bonds will be returned (a) to unsuccessful 
Respondents as soon as practical after the opening of the Bid, and (b) to the successful Respondent upon 
execution of such further contractual documents and bonds as may be required by the Bid. A letter of 
credit cannot be substituted for a Bid bond; 
 

(q) Prevailing Wage Acknowledgement: Bids shall include an acknowledgement of the prevailing wage 
requirements outlined in Section B.3 of this RFB.  
 

(r) Preference to State Citizens Acknowledgement: Bids shall include an acknowledgement of the Preference 
to State Citizens requirements outlined in Section B.5 of this RFB. 
 

(s) Small Business Set-Aside Requirements Acknowledgement: Bids shall include an acknowledgement of the 
Small Business Set-Aside Requirements outlined in Section B.6 of this RFB 

 
(t) Prequalification Certification: Bids shall include “DAS Contractor Prequalification Certificates” for either 

“General Building Construction (Group A)” or "General Building Construction(Group B)" classification along 
with a current “Update (bid) Statement” for the Respondent. 
 

(u) Subcontractor Prequalification (if applicable): For subcontractors whose work on this project is estimated to 
cost more than $500,000, bids shall include “DAS Contractor Prequalification Certificates” and a current 
“Update (bid) Statement” to establish that they are pre-qualified by the Connecticut Department of 
Administrative Services under the appropriate classification for the work being performed. 
 

D.1.2 Technical Documentation 
(a) Tentative Work Schedule: Bids shall include a tentative work schedule that addresses the proposed project 

scope and timetable outlined in this RFB. This plan must not hinder the normal operation and use of the 
Capitol and the Legislative Office Building;  

 
(b) Materials and Products: List of materials and products to be used during the project;  

 
(c) Schedule of Values: A schedule of values for payment purposes must be submitted for approval; 

 
(d) Set-Aside Status: Proof of DAS certified set-aside vendor status;  
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D.2 Documentation Required Subsequent to Contract Award  
The following shall be provided subsequent to the Contract award.  
 

(a) Subcontract Form 
 

i. In accordance with Conn. Gen. Stat. 4b-96, within five days after being notified of the award of a 
general contract by the CGA, or, in the case of an approval of a substitute subcontractor by the 
CGA, within five days after being notified of such approval, the awarded Respondent shall present 
to each listed or substitute subcontractor (1) a subcontract in the form set forth in this RFB and (2) a 
notice of the time limit under this section for executing a subcontract. (Attachment O) 

 
ii. If a listed subcontractor fails within five days, Saturdays, Sundays and legal holidays excluded, after 

presentation of a subcontract by the awarded Respondent selected as a general contractor, to 
perform his agreement to execute a subcontract in the form hereinafter set forth with the 
Respondent, contingent upon the execution of the general contract, the awarded Respondent 
shall select another subcontractor, with the approval of the CGA. 

 
iii. For approval of a substitute subcontractor, the awarded Respondent shall provide the CGA with all 

documents showing: 
 
1. The awarded Respondent’s proper presentation of a subcontract to the listed subcontractor, 
and  
 
2. Communications to or from such subcontractor after such presentation.  
 

iv. The CGA shall adjust the contract price to reflect the difference between the amount of the price 
of the new subcontractor and the amount of the price of the listed subcontractor if the new 
subcontractor's price is lower and may adjust such contract price if the new subcontractor's price 
is higher.  
 

v. The awarded Respondent shall, with respect to each listed subcontractor or approved substitute 
subcontractor, file with the CGA a copy of each executed subcontract within ten days, Saturdays, 
Sundays and legal holidays excluded, of presentation of a subcontract to such subcontractor.  

 
(a) Insurance Certificate: Please see minimum required levels listed in this RFB. The awarded Respondent must name 

the State of CT/CT General Assembly as an additional insured; (Attachment L) 
 

(b) Performance Bond: A performance bond for the total amount of the General Bid. The awarded Respondent shall 
furnish a performance bond for the protection of the CGA in accordance with Section 49-41(b) of the Connecticut 
General Statutes in an amount equal to the total Bid amount within fifteen (15) days of notification of award and 
prior to the execution of the Contract; 
 

(c) Labor and Materials Bond: The awarded Respondent shall furnish a labor and materials bond for the protection of 
the CGA in accordance with Section 49-41(a) of the Connecticut General Statutes in an amount equal to the total 
General Bid amount within fifteen (15) days of notification of award and prior to the execution of the Contract; 
 

(d) Certified Payrolls: Prevailing wage rate schedules applicable to this project are included with this document.  Upon 
Contract award, the awarded Respondent shall be required to complete and submit a “Contractor’s Wage 
Certification Form” and copies of the certified payrolls along with their invoices to the CGA during the term of this 
project(Attachment J and K, respectively); 
 

(e) Nondiscrimination Certification: Public Act 11-55 and Public Act 11-229 have amended the nondiscrimination 
provisions of the Connecticut General Statutes to add gender identity or expression to the existing protected 
classes and to require State contractors to adopt policies in support of the new statutes by means of an affidavit or 
resolution.  Accordingly, this form is a certification that the successful Contractor must deliver executed at the time 
that it executes the Contract.  The execution and submittal of this certificate is a condition precedent to the CGA’s 
executing the Contract, unless the Contractor is exempt from this statutory requirement, in which case the 
Contractor must obtain a written waiver from the State’s Commission on Human Rights and Opportunities; 
(Attachment M)  



   

12 

 
Please refer to the following guidelines when completing the Nondiscrimination Certification: 

 
• Form A. Representation:  For use by an individual when entering into any Contract, regardless of Contract 

value. 
• Form B. Representation:  For use by an entity when entering into any Contract valued at less than $50,000 for 

any year of the Contract. 
• Form C. Affidavit: For use by an entity when entering into any Contract valued at $50,000 or more for any year 

of the Contract and the entity certifies through an affidavit that a complying nondiscrimination policy 
is currently in place.  

• Form D. New Resolution:  For use by a entity when entering into any Contract valued at $50,000 or more for any 
year of the Contract and the entity has a complying nondiscrimination policy adopted by a new resolution of 
the board of directors, shareholders, managers, members, or other governing body. 

• Form E. Prior Resolution:  For use by a entity when entering into any Contract valued at $50,000 or more for any 
year of the Contract and the entity has a complying nondiscrimination policy adopted by a prior resolution of 
the board of directors, shareholders, managers, members, or other governing body. 

 
D.3 Documentation Upon Substantial Completion of Project 
Upon project completion and prior to payment of retainage, the Contractor shall provide the following: 

 
(a) Substantial Completion Letter: Letter stating the substantial completion date of the work outlined in this RFB.  

 
(b) Materials and workmanship warranty documentation: Respondent shall guarantee all materials and workmanship 

under the specifications and the Contract for a period of one (1) year from the date of final acceptance by owner.  
During this guarantee period, all defects developing through faulty equipment, materials or workmanship shall be 
corrected or replaced immediately by Respondent without expense to the CGA.  Such repairs or replacements 
shall be made to the engineer’s satisfaction. 
 

(c) Manufacturer’s warranty documentation: Respondent shall provide a manufacturer which shall guarantee the 
product for [Number of years] against ordinary wear and tear, or deficiencies in any or all of the component 
materials of the product, or workmanship deficiencies in the installation of the product. 

 
PART E EVALUATION OF BIDS 
 
E.1 Mandatory Requirements 
CGA will determine if all Bids are complete submissions. The CGA has the sole discretion to decide if Bids are nonresponsive 
to this RFB.  
 
E.2 Qualitative Elements 
Once it is determined that the Bid(s) are complete submissions, the Bid will be given to the Evaluation Committee for review. 
The following factors will be scored by the Evaluation Committee. Each factor will be scored using a scale of 1 through 5. 
The individual ratings for each member of the Evaluation Committee will be combined and averaged and then multiplied 
by pre-set criteria weights.  
 
 

 Evaluation Criteria 
1 Price 

 
2 Respondent qualifications to accomplish the project including but not limited to experience and 

project references. 
 

3 Project management personnel qualifications to accomplish the project including but not limited to 
experience and project references.  

4 Subcontractor(s) qualifications including but not limited to experience and project references. 
 

E.3 Presentations 
After review of the Bids by the evaluation committee, the CGA may schedule times for some or all Respondents to make 
presentations. During these presentations, the Respondent(s) may be asked to provide an overview of their written Bid, 
answer questions and/or provide clarifications.  
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E.4 Evaluation Methodology 
The Bids will be evaluated to determine which is submitted by the “lowest responsible and qualified bidder.” Pursuant to 
Conn. Gen. Stat. 4b-92, “lowest responsible and qualified bidder" shall mean the bidder who is prequalified pursuant to 
section 4a-100, and whose bid is the lowest of those bidders possessing the skill, ability and integrity necessary to faithful 
performance of the work based on objective criteria considering past performance and information contained in the 
update bid statement submitted pursuant to section 4b-91…. In considering past performance the awarding authority shall 
evaluate the skill, ability and integrity of bidders in terms of the bidders' fulfillment of contract obligations and of the bidders' 
experience or lack of experience with projects of the nature and scope of the project for which the bids are submitted.” 
 
The Bid prices will be compared based on the General Bid listed on Attachment A. 
 
E.5 Contract Award 
The CGA will send letters indicating the Bid selected for Contract award. 



 

 1 

 
 

ATTACHMENT A 
 
GENERAL BID FORM 
 
LOG Preventative Maintenance  
and Repair – Phase II 
JCLM14REG0016 
 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
Legislative Office Building : Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100  
FAX: (860) 240 – 0122 

 
The undersigned, having inspected the site and familiarized itself with the local conditions affecting the cost of the work 
and the Drawings and Specifications dated April 2013, as prepared by DESMAN Associates and on file with the Joint 
Committee on Legislative Management, Room 5100, hereby propose to provide all labor, materials, tools, equipment and 
transportation necessary to complete the Preventative Maintenance and Repairs, Phase II of the Legislative Office Building 
Parking Garage in Hartford, CT as defined in the drawings and specifications prepared by DESMAN Associates for the Total 
Contract Price of: 

 
GENERAL BID $________________________________DOLLARS 
 
TOTAL BID      $________________________________DOLLARS 
 
Provide the NAMES of the sub-contractors and the dollar value of their subcontracts for the classes of work specified below 
and for any other classes of work where the value of the subcontract will exceed $25,000.  It shall be presumed that the 
Respondent (General Contractor) intends to perform with its own employees all work in the classes of work where no 
subcontractor is named. 
 
WORK CLASSES BID PRICE SUBCONTRACTOR NAME 
 
MASONRY Work $___________________ _________________________ 
(Division 03 Specifications) 

 
MECHANICAL Work $___________________ _________________________ 
(Division 15 Specifications) 

 
OTHER SUB-CONTRACTED WORK EXCEEDING $25,000 

 
THERMAL & MOISTURE $___________________ _________________________ 
PROTECTION Work 
(Division 7 Specifications) 
 
__________________________ $___________________ _________________________ 
 Specify Trade  

 
__________________________ $___________________ _________________________ 
Specify Trade 

 
__________________________ $___________________ _________________________ 
Specify Trade 
 
 
This Contract Price shall include all charges such as overhead, profit, insurance, permits, etc. 
 
Submitted with this Bid is the Schedule of Values including an amount for all project components required by the Drawings 
and Specifications. The sum of all listed components shall equal the General Bid. 
 
Submitted with this Bid are all the forms as listed in Bidder’s Submission Requirements, in accordance with this RFB. 
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General Bid Detail 1 - General Mobilization/Demobilization. 
 
This work consists of all labor, materials, tools and equipment required for setting-up general plant, storage/staging areas 
and facilities, as well as the procurement of all bonds, permits, and insurance necessary for this project and as required by 
State Laws and City Ordinances; and the general mobilization of equipment required for the completion of the work shown 
on the Contract Documents. The cost of this item shall include all permits and fees required to perform the project, unless 
otherwise noted in the Contract Documents, and all expenses for the de-mobilization after the work has been completed. If 
a building permit is required, it will 
be the awarded Respondent’s responsibility to get the necessary permit to perform the repair work, unless noted otherwise 
in the documents. 
 
Work shall also include the provision of an effective ventilation system to safely remove all dust and hazardous fumes 
generated from demolition and any surface treatment applications, protection of overhead fire protection system to be 
maintained in-place, if any, protection of existing overhead mechanical systems, if any, to be maintained in-place, removal 
of loose overhead concrete from the structural concrete members in the structure prior to the start of any demolition work, 
coordination and assistance to the security and property management personnel in respect to the security of commercial 
spaces during the repair work. 
 
Electricity (power) and water required for the completion of the work shall be furnished by the CGA at existing fixtures or 
outlets. (The CGA will not provide any temporary pipes, cables, etc.) The awarded Respondent shall provide temporary 
lighting in the work areas, as required, during the restoration work. If the existing capacity is insufficient for the awarded 
Respondent's use, the awarded Respondent is responsible for supplementing existing capacity as needed. 
 
This work shall also consist of items not otherwise specifically indicated or shown on the plans, but which are ancillary and 
necessary to the specified scope of work. Work shall consist of, but not be limited to, the re-striping of all stalls, arrows, 
crosswalks, curbs, centerlines and other markings throughout the garage, to match existing conditions or as directed by the 
Engineer. The awarded Respondent shall note that any conflicting markings shall be removed in their entirety as approved 
and directed by the Engineer. 
 
Work shall include the furnishing, installing, maintaining, relocating and removing of all signs, barricades, cones, warning 
lights, and other safety control devices and temporary signage required for the proper execution of the project. The 
Engineer and the CGA shall review the safety control device placement before work begins and also prior to the beginning 
of work on any subsequent construction stages. Any deficiencies in the location or arrangement of devices shall be 
corrected by the awarded Respondent before starting work. 
 
The miscellaneous repairs/improvements shall include the repairs to the non-functioning electrical/mechanical systems 
caused by the awarded Respondent's construction activities, for the entire work areas. The awarded Respondent shall 
submit to the CGA/Engineer the documentation of all existing nonfunctioning electrical/mechanical systems in the entire 
work areas. This documentation should be based on the awarded Respondent’s condition survey performed immediately 
prior to the scheduled mobilization. The awarded Respondent shall not start the mobilization until the CGA approves the 
submittal. 
 
The miscellaneous work shall also include the dismantling of any existing mechanical, fire protection and electrical 
installations in the repair areas in order to perform the overhead repairs to the deck soffit, as required. The temporarily 
dismantled installations shall be reinstalled immediately after the repairs are completed. 
 
At other locations of repair areas, the shall provide adequate protection systems, as required, for the existing mechanical, 
plumbing and electrical installations to remain in-place. 
 
Awarded Respondent shall note that payment for this item shall be distributed and billed in proportion to the total amount of 
all contract work completed. 
 
 Lump Sum = $____________________ 
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General Bid Detail 2 - Concrete Repair: 
 

A. Surface Scaling Repair/Shallow Repair. 
 
This work shall include marking repair areas for review by the Engineer prior to surface preparation and repair using 
an epoxy/aggregate overlayment system at locations determined by the awarded Respondent and verified by the 
Engineer along with all other work required for the satisfactory performance of this item. 
 
 Labor SUB-total: 25 SF @ __________/SF = $____________________ 

 Material SUB-total: 25 SF @ __________/SF = $____________________ 

 TOTAL: 25 SF @ __________/SF = $____________________ 

 
B. Shear Connector Repair. 

 
Work shall consist of the locating, for review by the Engineer, and repairing of shear transfer connections. Awarded 
Respondent shall sawcut ½” along perimeter of spalled/delaminated concrete as required and carefully remove 
concrete, to extent as required, with small chipping hammers. Work shall include cleaning of connection assembly, 
repair of weldment as required, application of rust inhibitive primer and epoxy paint, providing of bond breaker 
and/or backer rod, placement of polymer-modified or epoxy/aggregate concrete repair mortar (as directed by 
Engineer depending on depth of repair), tooling of all control/construction joints, finishing and curing along with all 
other work required for the satisfactory performance of this work item.  
 
Awarded Respondent shall note that use of ¼” diameter, stainless-steel pins shall be required. Awarded 
Respondent shall install one pin minimum per repair patch, 4” maximum o.c.  
 
Awarded Respondent shall note that Item 2B1 includes control joint tooling as depicted on the drawings. Sealing of 
the joints, though, is included in Item 3B. 
 
1. Repairs with Polymer-Modified Concrete Repair Material. 

 Labor SUB-total: 25 EA @ __________/EA = $____________________ 

 Material SUB-total: 25 EA @ __________/EA = $____________________ 

 TOTAL: 25 EA @ __________/EA = $____________________ 

 
2. Repairs with Epoxy/Aggregate Concrete Repair Material. 

 Labor SUB-total: 100 EA @ __________/EA = $____________________ 

 Material SUB-total: 100 EA @ __________/EA = $____________________ 

 TOTAL: 100 EA @ __________/EA = $____________________ 

 
 
 

C. Steel Assembly Repair at Column-Ledger Beam Connections. 
 

Work shall consist of the locating, for review by the Engineer, and repairing of steel assembly connections at the 
column-ledger beam interfaces. Awarded Respondent shall sawcut ½” along perimeter of spalled/delaminated 
concrete, to extent as required, and carefully remove concrete with small chipping hammers. Work shall include 
cleaning of connection assembly, repair of weldment as required, application of rust inhibitive primer and epoxy 
paint, placement of polymer-modified or epoxy/aggregate concrete repair mortar (as directed by Engineer 
depending on depth of repair), tooling of all control/construction joints, finishing and curing along with all other 
work required for the satisfactory performance of this work item.  
 
Awarded Respondent shall note that use of ¼” diameter, stainless-steel pins shall be required. Awarded 
Respondent shall install one pin minimum per repair patch, 4” maximum o.c. 
 
Awarded Respondent shall note that Item 2C1 includes control joint tooling as depicted on the drawings. Sealing of 
the joints, though, is included in Item 3B, and installation of cove joint with backer rod shall be included in Item 3D. 
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1. Repairs with Polymer-Modified Concrete Repair Material. 

 Labor SUB-total: 5 EA @ __________/EA = $____________________ 

 Material SUB-total: 5 EA @ __________/EA = $____________________ 

 TOTAL: 5 EA @ __________/EA = $____________________ 

 
2. Repairs with Epoxy/Aggregate Concrete Repair Material. 

 Labor SUB-total: 5 EA @ __________/EA = $____________________ 

 Material SUB-total: 5 EA @ __________/EA = $____________________ 

 TOTAL: 5 EA @ __________/EA = $____________________ 

 
D. Miscellaneous Vertical/Overhead Concrete Repair. 

 
Work shall include repair of column corbel and vertical/overhead concrete areas throughout the garage. Work 
shall consist of marking repair areas for review by the Engineer prior to demolition, concrete removal by approved 
method, surface preparation, debris removal, placement of approved polymer modified concrete repair mortar, 
finishing and curing along with all other work required for the satisfactory performance of this work item, including, 
but not limited to, application of architectural coatings to match existing surface treatment and color. 
 
 Labor SUB-total: 35 SF @ __________/SF = $____________________ 

 Material SUB-total: 35 SF @ __________/SF = $____________________ 

 TOTAL: 35 SF @ __________/SF = $____________________ 

 

E. Miscellaneous Concrete Curb Repair. 
 
This work shall include the repair of selected concrete curb locations throughout the garage. Work to consist of 
marking out repair areas for review by the Engineer prior to demolition, concrete removal by approved method, 
surface preparation, debris removal, placement of approved polymer modified concrete repair mortar, finishing 
and curing along with all other work required for the satisfactory performance of this work item. 
 
 Labor SUB-total: 25 SF @ __________/SF = $____________________ 

 Material SUB-total: 25 SF @ __________/SF = $____________________ 

 TOTAL: 25 SF @ __________/SF = $____________________ 

 
General Bid Detail 3 - Waterproofing: 
 

A. Crack Repair. 
 
Work shall consist of providing ½” x ½” V-groove along all concrete cracks which are wider than approximately 
1/32”, or as directed by the Engineer, and application of an approved two (2) component polyurethane sealant 
material in strict accordance with manufacturer’s recommendations as approved by the Engineer. All existing 
sealant materials shall be removed from previously sealed cracks prior to installation of new sealant. 
 

 Labor SUB-total: 150 LF @ __________/LF = $____________________ 

 Material SUB-total: 150 LF @ __________/LF = $____________________ 

 TOTAL: 150 LF @ __________/LF = $____________________ 
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B. Miscellaneous Control/Construction Joint Repair. 
 

Work shall consist of providing tooled control/construction joints around and through concrete repair areas as 
depicted on the drawings or as otherwise directed by the Engineer, as related to other Work. Joints shall be tooled 
and/or routed as necessary to provide the profile required for application of an approved two (2) component 
polyurethane sealant material in strict accordance with manufacturer’s recommendations as approved by the 
Engineer. 
 

 Labor SUB-total: 100 LF @ __________/LF = $____________________ 

 Material SUB-total: 100 LF @ __________/LF = $____________________ 

 TOTAL: 100 LF @ __________/LF = $____________________ 

 
C. Tee Joint Repair. 

 
Work shall consist of removing existing tee joint sealant and installing new tee joint sealant as depicted on the 
drawings or as otherwise directed by the Engineer. work shall include removing existing material, preparing tee 
edges as required to provide the profile necessary for installation of new material, followed by the installation of an 
approved two (2) component polyurethane sealant material in strict accordance with manufacturer’s 
recommendations as approved by the Engineer. 
 
Awarded Respondent shall note that Work shall typically consist of "spot" repair, although full joint 
removal/installation may be determined to be appropriate in select locations, as determined by the Engineer. 
Depending on length of joint repair, awarded Respondent may be directed to perform a full joint replacement, but 
this shall only be performed at direction of Engineer.  
 
Awarded Respondent shall review all preexisting sealant with Engineer to determine those locations which require 
repair. Awarded Respondent shall be responsible for verifying with sealant manufacturer the compatibility of 
materials to adjacent materials to remain and shall submit manufacturer’s recommended preparation and 
installation procedures to the Engineer for review and approval prior to the implementation of this Work. 
 
Work shall also include the miscellaneous grinding of tee edges, as required to remove vertical differential (1/4" 
minimum) between adjacent tee edges. Awarded Respondent shall provide grinding of edges by approved 
method as directed by Engineer, and shall achieve a slope of 1:2 minimum. 
 

 Labor SUB-total: 2,000 LF @ __________/LF = $____________________ 

 Material SUB-total: 2,000 LF @ __________/LF = $____________________ 

 TOTAL: 2,000 LF @ __________/LF = $____________________ 

 
D. Miscellaneous Cove Joint Repair. 

 
Work shall consist of the provision of all labor, material and equipment required for sandblasting and thoroughly 
cleaning existing concrete/masonry surfaces at designated vertical-horizontal interfaces, inclusive of column 
interfaces, as depicted on the drawings or as otherwise directed by the Engineer, and installing and reworking new 
and preexisting cove joints, respectively, as may be required and related to other Work, such as membrane repair 
and re-coat. Work shall be inclusive of, but not limited to, providing the correct joint profile, removal of any 
preexisting sealant material, surface cleaning, priming of concrete/masonry surfaces and installation of a ¾” x ¾” 
cove joint using an approved (2) component non-sag polyurethane sealant in strict accordance with 
manufacturer’s recommendations as approved by the Engineer. 
 

 Labor SUB-total: 1,000 LF @ __________/LF = $____________________ 

 Material SUB-total: 1,000 LF @ __________/LF = $____________________ 

 TOTAL: 1,000 LF @ __________/LF = $____________________ 

 



   

6 

E. Traffic Bearing Membrane Repair and Re-coat: 
 

Work shall consist of the provision of all labor, material and equipment required for the preparation and cleaning of 
existing waterproofing membrane to receive new coating to achieve full performance capability.  
 
Awarded Respondent shall review all preexisting waterproofing membrane with Engineer to determine those 
locations (areas) which require repair. Awarded Respondent shall be responsible for verifying with membrane 
manufacturer the compatibility of materials and shall submit manufacturer’s recommended preparation and 
application procedures to the Engineer for review and approval prior to the implementation of this repair. 
Membrane shall turn up vertical surfaces (i.e. perimeter walls, columns, etc.) a minimum of 6”.  
 
Traffic bearing waterproofing membrane installation shall be performed by a manufacturer-certified waterproof 
membrane installation contractor and shall be installed in strict accordance with manufacturer’s installation 
instructions as approved by the Engineer. 
 

 Labor SUB-total: 27,500 SF @ __________/SF = $____________________ 

 Material SUB-total: 27,500 SF @ __________/SF = $____________________ 

 TOTAL: 27,500 SF @ __________/SF = $____________________ 

F. Application of Corrosion Inhibitor 
 

This work shall consist of the provision of all labor, material and equipment required for the surface preparation and 
installation of an approved topically applied corrosion inhibitor over all areas of exposed supported concrete deck. 
Installation shall be performed by a manufacturer-certified installation contractor and shall be installed in strict 
accordance with manufacturer’s installation instructions as approved by the Engineer. 
 
Awarded Respondent shall be required to protect all adjoining surfaces and any vehicles which may be parked in 
close proximity to the areas where surface preparation work is being performed or corrosion inhibitor is being 
applied. 
 

 Labor SUB-total: 230,000 SF @ __________/SF = $____________________ 

 Material SUB-total: 230,000 SF @ __________/SF = $____________________ 

 TOTAL: 230,000 SF @ __________/SF = $____________________ 

 
General Bid Detail 4 - Miscellaneous Repairs/Improvements: 
 

A. Miscellaneous Repair and Painting of Doors and Door Frames. 
 

Work shall include adjusting all doors and miscellaneous door hardware repair and replacement (i.e. thresholds, 
deteriorated hinge replacement, hydraulic closures, etc.), throughout the garage, or as directed by the Engineer, 
to attain full functionality, followed by the painting of all doors and frames throughout the garage. Work shall 
include the removal of the existing paint and sandblasting clean of the doors and their associated hardware, then 
priming and painting the doors with approved paint system in strict accordance with paint manufacturer’s 
recommendations as approved by the Engineer. Coatings shall be compatible with the substrate encountered. 
Each coat application shall be contrasting color with final coat color selected by the CGA. 
 
Awarded Respondent shall note that hardware repair/replacement shall include miscellaneous grinding/patching 
of concrete as may be required, as may be related to hardware repair such as, but not limited to, threshold 
replacement (i.e. level 1, near Stair #1, main lobby) to attain full functionality. 
 
Awarded Respondent shall note that painting of doors only applies to the steel doors that open/close into the 
garage, throughout the garage (painting does not apply to aluminum storefront doors); hardware repair, though, 
shall apply to all doors. 
 

 Labor SUB-total: Lump Sum = $____________________ 

 Material SUB-total: Lump Sum = $____________________ 

 TOTAL: Lump Sum = $____________________ 
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B. Painting of Fire Standpipe and Sprinkler System Piping. 
 

Work shall consist of the painting of the fire standpipe and sprinkler system piping throughout the garage (all levels). 
Work shall include the removal of the existing paint and sandblasting clean of the piping, then priming and painting 
the piping with approved paint system in strict accordance with paint manufacturer’s recommendations as 
approved by the Engineer. Coatings shall be compatible with the substrate encountered. Each coat application 
shall be contrasting color with final coat color to be Safety Red. 

 
Awarded Respondent shall note that while Scope of Work does include piping in the basement level, the Scope 
does not include the sprinkler head branches throughout the basement level (all sprinkler heads shall be protected 
as may be required). Awarded Respondent shall verify extent of work prior to start of work. 
 

 Labor SUB-total: Lump Sum = $____________________ 

 Material SUB-total: Lump Sum = $____________________ 

 TOTAL: Lump Sum = $____________________ 

 
C. Cleaning and Painting Handrails & Guardrails and Related Metal Components in the Stairs. 

 
Work shall consist of the painting (or strictly cleaning, if not currently painted) of all handrails, guardrails, stringers 
and risers (and other exposed metal elements) throughout the garage stairs. Work shall include the removal of the 
existing paint and sandblasting clean of the rails and other components, then priming and painting the 
components with approved paint system in strict accordance with paint manufacturer’s recommendations as 
approved by the Engineer, or cleaning and polishing with approved cleaning materials in strict accordance with 
cleaning product manufacturer’s recommendations as approved by the Engineer. Coatings shall be compatible 
with the substrate encountered. Each coat application shall be contrasting color with final coat color selected by 
the CGA. 
 

 Labor SUB-total: Lump Sum = $____________________ 

 Material SUB-total: Lump Sum = $____________________ 

 TOTAL: Lump Sum = $____________________ 
 
Pursuant to C.G.S. 4b-95, (1) The undersigned agrees that if selected as general contractor, he shall, within five days, 
Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding authority, execute a contract 
in accordance with the terms of the general bid; (2) the undersigned agrees and warrants that he has made good faith 
efforts to employ minority business enterprises as subcontractors and suppliers of materials under such contract and shall 
provide the Commission on Human Rights and Opportunities with such information as is requested by the commission 
concerning his employment practices and procedures as they relate to the provisions of the general statutes governing 
contract requirements; and (3) the undersigned agrees that each of the subcontractors listed on the bid form will be used 
for the work indicated at the amount stated, unless a substitution is permitted by the awarding authority. 
 
Standard payment terms are net 45 days.  Please indicate any early payment discount terms that would be applicable to 
this project: __________________% Discount, _______________ Days. 
 
The undersigned agrees to furnish all services and/or commodities to the CT General Assembly as described in Contract at 
the prices listed above.  
 

Company:  

Address:  

Signature:  Date:  

Name (Printed):  Title:  

Email:  FEIN#:  

Phone #:  Fax #:  



 

  

 
 
 

 

ATTACHMENT B 
 
GENERAL BID FORM STATEMENT 
 
LOG Preventative Maintenance  
and Repair – Phase II 
JCLM14REG0016 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
Legislative Office Building : Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100  
FAX: (860) 240 – 0122 

 
Pursuant to Conn. Gen. Stat. 4b-91(e),  
 

The undersigned certifies “under penalty of false statement at the conclusion of the bidding process that the 
information in the bid is true, that there has been no substantial change in the bidder's financial position or corporate 
structure since the bidder's most recent prequalification certificate was issued or renewed, other than those changes 
noted in the update bid statement, and that the bid was made without fraud or collusion with any person” Conn. 
Gen. Stat. 4b-91(e).  

 
Pursuant to Conn. Gen. Stat. 4b-95,  
 

(1) The undersigned agrees that if selected as the Awarded Respondent (General Contractor), he/she shall, within 
five days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding authority, 
execute a Contract in accordance with the terms of the general bid;  
 
(2) The undersigned agrees and warrants that he/she has made good faith efforts to employ minority business 
enterprises as subcontractors and suppliers of materials under such Contract and shall provide the Commission on 
Human Rights and Opportunities with such information as is requested by the Commission concerning his/her 
employment practices and procedures as they relate to the provisions of the general statutes governing contract 
requirements; and  
 
(3) The undersigned agrees that each of the subcontractors listed on the General Bid Form will be used for the work 
indicated at the amount stated, unless a substitution is permitted by the CGA. The CGA may require in the General 
Bid Form that the Awarded Respondent (General Contractor) agree to perform a stated, minimum percentage of 
work with his own forces. 

 

The undersigned Awarded Respondent (General Contractor) agrees to furnish these services and/or commodities to the 
Connecticut General Assembly as listed in the Request for Bid at the prices indicated on Attachment A.  

 
 
 

Company:  

Address:  

Signature:  Date:  

Name (Printed):  Title:  

Email:  FEIN#:  

Phone #:  Fax #:  

 



 

  

 
 
 

 

ATTACHMENT C 
 
PROOF OF AUTHORIZATION 
 
LOG Preventative Maintenance  
and Repair – Phase II 
JCLM14REG0016 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
Legislative Office Building : Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100  
FAX: (860) 240 – 0122 

 
Bids shall include a completed Proof of Authorization. If the Bidder is a Corporation the first form included with this 
Attachment should be completed and submitted with the Bid. If the Bidder is a Limited Liability Corporation (LLC) 
the second form included with this Attachment should be completed and submitted with the Bid.    

  
 

SECRETARY’S CERTIFICATE  
 

The undersigned, _________________________, Secretary of _________________________, [COMPANY NAME] a ____________________ 
[STATE] corporation, (the “Corporation”), does hereby certify that the following are true and complete resolutions which were 
_________________________________________ [NOTE: CHOOSE EITHER (1) unanimously adopted, or (2) adopted by quorum] at a duly 
called and held meeting of the Board of Directors of ______________________ [COMPANY NAME] on the _________ day of 
__________________, 20___, and that such resolutions have not been amended or modified and that they continue to be in full 
force and effect as of this date:  

 
RESOLVED, that the Corporation may execute and deliver any and all contracts or Statements of Work which 
it deems to be necessary or appropriate to carry out its business; and  
 
FURTHER RESOLVED, that _______________________________ [NAME OF OFFICER], as 
_____________________________ [TITLE OF OFFICE] of the Corporation, is authorized and directed to execute 
and deliver any and all contracts and Statements of Work on behalf of the Corporation 
________________________________________________________________  
[INSERT HERE LIMITATIONS, IF ANY, ON THE AUTHORITY TO SIGN, SUCH AS A MAXIMUM CONTRACTING DOLLAR 
AMOUNT] and to do and perform all acts and things which such officer deems to be necessary or 
appropriate to carry out the terms of such contracts and Statements of Work, including, but not limited to, 
executing and delivering all agreements and documents contemplated by such contracts and Statements 
of Work.  
 

The undersigned further certifies that _____________________________ [NAME OF OFFICER] now holds the office of 
___________________________ [TITLE OF OFFICE] and has held that office since ________________________ [DATE APPOINTED].  
 
IN WITNESS WHEREOF, the undersigned has executed this Certificate this ____ day of _________, 20__.  
 
_____________________________ 
Name  
Secretary  

 
 
 
 
 
 



Attachment C   

 

_______________, LLC 
CONSENT TO ACTION 

 
The undersigned, being all of the ___________________________ [CHOOSE ONE: MEMBERS/MANAGERS] of 
_______________________________ [COMPANY NAME], LLC (the “Company”), a ____________ [STATE] limited liability 
company, do unanimously agree and consent to the following actions:  

 
RESOLVED, that the Company may execute and deliver any and all contracts and Statements of Work which 
it deems to be necessary or appropriate to carry out its business; and  
 
FURTHER RESOLVED, that __________________________ [NAME OF MEMBER/MANAGER], as 
________________________________ [TITLE OF OFFICE] of the Company, is authorized and directed to execute 
and deliver any and all contracts and Statements of Work on behalf of the Company 
_______________________________________________________________  
[INSERT HERE LIMITATIONS, IF ANY, ON THE AUTHORITY TO SIGN, SUCH AS A MAXIMUM CONTRACTING DOLLAR 
AMOUNT] and to do and perform all acts and things which such officer deems to be necessary or 
appropriate to carry out the terms of such contracts and Statements of Work, including, but not limited to, 
executing and delivering all agreements and documents contemplated by such contracts and Statements 
of Work.  
 

IN WITNESS WHEREOF, the undersigned have executed this consent this ____ day of ___________, 20__.  
 
 
_______________________ 
NAME  
[TITLE]  
 
 
_______________________ 
NAME  
[TITLE]  
 
 
_______________________ 
NAME  
[TITLE]  
     



 

  

 
 

ATTACHMENT D 
 
CERTIFICATION FORM 
 
LOG Preventative Maintenance  
and Repair – Phase II 
JCLM14REG0016 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
Legislative Office Building : Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100  
FAX: (860) 240 – 0122 

 
IN WITNESS WHEREOF, the undersigned, accepting the conditions set forth herein, hereby agrees in 
strict accordance therewith, to furnish these services and/or commodities to the General Assembly 
as listed in the Request for Bid in accordance with the following guidelines:  
 

Independent Price Determinations and Offer of Gratuities:  
 

(a) The costs proposed have been arrived at independently, without consultation, 
communication, or agreement for the purpose of restricting competition, as to 
any matter relating to such process with any other organization or with any 
competitor; 

 
(b) Unless otherwise required by law, the costs quoted have not been knowingly 

disclosed by the Contractor on a prior basis directly or indirectly to any other 
organization or to any competitor; 

 
(c) No attempt has been made or will be made by the Contractor to induce any 

other person or firm to submit or not to submit a Bid for the purpose of 
restricting competition; 

 
(d) The Contractor has no knowledge of the specific Bid contents prior to actual 

receipt of the Bid; 
 

(e) The Contractor certifies that no elected or appointed official or employee of 
the State of Connecticut has or will benefit financially or materially from this 
procurement. Any contract arising from this procurement may be terminated 
by the State if it is determined that gratuities in excess of those allowed under 
Chapter 10 of the Connecticut General Statutes (Code of Ethics for Public 
Officials) were either offered to or received by any of the aforementioned 
officials or employees from the Contractor's agent or the Contractor's 
employee(s). 

 
The Contractor agrees to furnish these services and/or commodities to the Connecticut 
General Assembly as listed in the Request for Bid at the prices indicated on Attachment E.  

 
SIGNED AND DATED this    day of    
 
    Company:         

    Address:         

    Signature:      Date:   

    Name (Printed):         

    Title:         

Telephone No:      Fax No:     

    Federal Employer Identification No:     



    

 

 
 
 
 
 

ATTACHMENT E 
 
Gift and Campaign Contribution Ban 
Acknowledgement Form 
 
LOG Preventative Maintenance  
and Repair – Phase II 
JCLM14REG0016 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
300 Capitol Avenue 
Legislative Office Building – Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100, FAX: (860) 240 - 0122 

 
Written or electronic certification to accompany a State contract with a value of $50,000 or more in a calendar 
or fiscal year, pursuant to C.G.S. §§ 4-250 and 4-252(c); Governor M. Jodi Rell’s Executive Orders No. 1, Para. 8, 
and No. 7C, Para. 10; and C.G.S. §9-612(g)(2) 
 

 
INSTRUCTIONS: 
 
Complete all sections of the form.  Attach additional pages, if necessary, to provide full disclosure about any lawful 
campaign contributions made to campaigns of candidates for statewide public office or the General Assembly, as 
described herein.  Sign and date the form, under oath, in the presence of a Commissioner of the Superior Court or 
Notary Public.  Submit the completed form to the awarding State agency at the time of initial contract execution 
and if there is a change in the information contained in the most recently filed certification, such person shall submit 
an updated certification either (i) not later than thirty (30) days after the effective date of such change or (ii) upon 
the submittal of any new bid for a contract, whichever is earlier. Such person shall also submit an accurate, 
updated certification not later than fourteen days after the twelve-month anniversary of the most recently filed 
certification or updated certification. 
 
 
CHECK ONE:   Initial Certification   12 Month Anniversary Update (Multi-year contracts only.) 
  
    Updated Certification because of change of information contained in the most   
               recently filed certification or twelve-month anniversary update. 
 
GIFT CERTIFICATION: 
 
As used in this certification, the following terms have the meaning set forth below: 
 
1. “Contract” means that contract between the State of Connecticut (and/or one or more of it agencies or  

instrumentalities) and the Contractor, attached hereto, or as otherwise described by the awarding State 
agency below; 

2. If this is an Initial Certification, “Execution Date” means the date the Contract is fully executed by, and 
becomes effective between, the parties; if this is a twelve-month anniversary update, “Execution Date” means 
the date this certification is signed by the Contractor. 

3. “Contractor” means the person, firm or corporation named as the contactor below; 
4. “Applicable Public Official or State Employee” means any public official or state employee described in 

C.G.S. §4-252(c)(1)(i) or (ii); 
5. “Gift” has the same meaning given that term in C.G.S. § 4-250(1); 
6. “Principals or Key Personnel” means and refers to those principals and key personnel of the Contractor, and its 

or their agents, as described in C.G.S. §§ 4-250(5) and 4-252(c)(1)(B) and (C).  
 
I, the undersigned, am the official authorized to execute the Contract on behalf of the Contractor.  I hereby certify 
that,  no gifts were made by (A) such person, firm, corporation, (B) any principals and key personnel of the person 
firm or corporation who participate substantially in preparing bids or negotiating state contracts or  (C) any agent 
of such, firm, corporation, or principals or key personnel who participates substantially in preparing bids or 
negotiating state contracts, to (i) any public official or state employee of the state agency or quasi-public agency 
soliciting bids for state contracts who participates substantially in the preparation of bid solicitations for state 
contracts or the negotiation or award of state contracts or (ii) any public official or state employee of any other 
state agency, who has supervisory or appointing authority over such state agency or quasi-public agency. 
 
I further certify that no Principals or Key Personnel know of any action by the Contractor to circumvent (or which 
would result in the circumvention of) the above certification regarding Gifts by providing for any other principals, 



    

 

key personnel, officials, or employees of the Contractor, or its or their agents, to make a Gift to any Applicable 
Public Official or State Employee.  I further certify that the Contractor made the bid for the Contract without fraud 
or collusion with any person.  
 
CAMPAIGN CONTRIBUTION CERTIFICATION: 
 
I further certify that, on or after December 31, 2006, neither the Contractor nor any of its principals, as defined in 
C.G.S. § 9-612(g)(1), has made any campaign contributions to, or solicited any contributions on behalf of, any 
exploratory committee, candidate committee, political committee, or party committee established by, or 
supporting or authorized to support, any candidate for statewide public office, in violation of C.G.S. § 9-
612(g)(2)(A).  I further certify that all lawful campaign contributions that have been made on or after December 31, 
2006 by the Contractor or any of its principals, as defined in C.G.S. § 9-612(g)(1), to, or solicited on behalf of, any 
exploratory committee, candidate committee, political committee, or party committee established by, or 
supporting or authorized to support any candidates for statewide public office or the General Assembly, are listed 
below: 
 
 
Lawful Campaign Contributions to Candidates for Statewide Public Office: 
 
Contribution Date  Name of Contributor Recipient Value  Description 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

 
Lawful Campaign Contributions to Candidates for the General Assembly: 
 
Contribution Date  Name of Contributor Recipient Value  Description 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 

_________________________________________________________________________________________________________ 
 
 
Sworn as true to the best of my knowledge and belief, subject to the penalties of false statement. 
 
 
_______________________________________    _________________________________________ 
Printed Contractor Name      Printed Name of Authorized Official 
 
___________________________________ 
Signature of Authorized Official 
 
 
Subscribed and acknowledged before me this ______ day of __________________, 20___. 
 
____________________________________________________ 
Commissioner of the Superior Court (or Notary Public) 



 

 

 
 

ATTACHMENT F 
 
BID CHECKLIST 
 
LOG Preventative Maintenance  
and Repair – Phase II 
JCLM14REG0016 
 
 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
Legislative Office Building : Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100  
FAX: (860) 240 – 0122 

 

 

ADMINISTRATIVE REQUIREMENTS Bid Page  

Respondent Experience and Knowledge  

Individual Experience and Knowledge  

Subcontractor Experience and Knowledge  

General Bid Form (Attachment A)  

General Bid Form Statement (Attachment B)  

Proof of Authorization (Attachment C)  

Certification Form (Attachment D)  

Gift and Campaign Contribution Ban Acknowledgement Form (Attachment E)  

CHRO Contract Compliance Monitoring Report Form (Attachment G)  

Vendor Profile Form (Attachment H)  

W-9 Form (Attachment I)  

Bid Bond  

TECHNICAL DOCUMENTATION  

Prevailing Wage Acknowledgement  

Preference to State Citizens Acknowledgement  

Small Business Set-Aside Requirements Acknowledgement  

Prequalification Certification  

Subcontractor Prequalification (if applicable)  

Tentative Work Plan and Schedule  

Materials and Products  

Schedule of Values  

Approach and Methodology  

Set-aside Status  

 

 

Please include the page number on which these administrative requirements are listed in your Bid.  



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
 CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/17/07) 

 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a-
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for 
awarding all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 
 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.”  
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.”  
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 
Pacific Americans and Pacific Islanders; (6) American Indians . . .”  An individual with a disability is also a 
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above 
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract 
Compliance Regulations. 
 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 
 

(a)  the bidder’s success in implementing an affirmative action plan; 
(b)  the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of  Connecticut State Agencies, inclusive; 
(c)  the bidder’s promise to develop and implement a successful affirmative action plan; 
(d)  the bidder’s submission of  employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 
racial and sexual composition of the workforce in the relevant labor market area; and 

(e)  the bidder’s promise to set aside a portion of the contract for legitimate minority  
business enterprises.  See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations. 

___________________________________________________________________________________________ 
 

INSTRUCTIONS AND OTHER INFORMATION 
 
The following BIDDER CONTRACT COMPLIANCE MONITORING REPORT must be completed in full, signed, and 
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 
the bidder’s ��good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 
contract. 
 
1) Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 
management and control and has maintained its principal place of business in Connecticut for a one year period immediately 
prior to its application for certification under this section, had gross revenues not exceeding ten million dollars in the most 
recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who are 
active in the daily affairs of the company, and have the power to direct the management and policies of the company, except that 
a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements of 
subparagraphs (A) and  (B) of subdivision 4a-60g CONN. GEN. STAT.                  
  

ATTACHMENT G



        
2) Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2) 

 
MANAGEMENT:  Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory 
level. They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include top executives, public relations managers, 
managers of operations specialties (such as financial, 
human resources, or purchasing managers), and 
construction and engineering managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business. These 
occupations include accountants and auditors, purchasing 
agents, management analysts, labor relations specialists, 
and budget, credit, and financial analysts. 
MARKETING AND SALES:  Occupations related to the 
act or process of buying and selling products and/or 
services such as sales engineer, retail sales workers and 
sales representatives including wholesale. 
LEGAL OCCUPATIONS:  In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices.  This category also includes assistive 
legal occupations such as paralegals, legal assistants.   
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database administrators, computer scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category include electrical and electronic engineers, 
surveyors, architects, drafters, mechanical engineers, 
materials engineers, mapping technicians, and civil 
engineers. 
OFFICE AND ADMINISTRATIVE SUPPORT: All 
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving of 
written communications and records; collecting accounts; 
gathering and distributing information; operating office 
machines and electronic data processing equipment; and 
distributing mail. Job titles listed in this category include 
telephone operators, bill and account collectors, customer 
service representatives, dispatchers, secretaries and 
administrative assistants, computer operators and clerks 
(such as payroll, shipping, stock, mail and file). 

 
BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION AND EXTRACTION: This 
category includes construction trades and related 
occupations. Job titles found in this category include 
boilermakers, masons (all types), carpenters, construction 
laborers, electricians, plumbers (and related trades), 
roofers, sheet metal workers, elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters. Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category.. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and installers; telecommunication line 
installers and repairers; heavy vehicle and mobile 
equipment service technicians and mechanics; small 
engine mechanics; security and fire alarm systems 
installers; electric/electronic repair, industrial, utility and 
transportation equipment; millwrights; riggers; and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist 
and winch operators; industrial truck and tractor 
operators; cleaners of vehicles and equipment; laborers 
and freight, stock, and material movers, hand; machine 
feeders and offbearers; packers and packagers, hand; 
pumping station operators; refuse and recyclable material 
collectors; and miscellaneous material moving workers. 
PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers; molders, shapers and casters except 
for metal and plastic; and production workers.  
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     3)  Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information)        (Page 3) 
 
White (not of Hispanic Origin)- All persons having 
origins in any of the original peoples of Europe, North 
Africa, or the Middle East. 
Black(not of Hispanic Origin)- All persons having 
origins in any of the Black racial groups of Africa. 
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 

 
Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and 
Samoa. 
American Indian or Alaskan Native- All persons having 
origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation 
or community recognition. 

 
BIDDER CONTRACT COMPLIANCE MONITORING REPORT 

 
     PART I - Bidder Information            

 
Company Name 
Street Address 
City & State 
Chief Executive 

 
Bidder Federal Employer 
Identification Number____________________ 
                  Or 
Social Security Number__________________ 

 
Major Business Activity 
      (brief description) 
 
 

 
Bidder Identification 
(response optional/definitions on page 1) 
 
  -Bidder is a small contractor.  Yes__ No__ 
  -Bidder is a minority business enterprise Yes__ No__ 
    (If yes, check ownership category) 
     Black___ Hispanic___ Asian American___ American Indian/Alaskan                     
 Native___ Iberian Peninsula___ Individual(s) with a Physical  Disability___       
Female___ 

 
Bidder Parent Company 
          (If any) 

 

    - Bidder is certified as above by State of CT     Yes__  No__  

 
Other Locations in Ct. 
          (If any) 

 
    - DAS Certification Number ____________________________ 

     
 
     PART II - Bidder Nondiscrimination Policies and Procedures 

 
1. Does your company have a written Affirmative Action/Equal Employment 
Opportunity statement posted on company bulletin boards?                                     
                                                                                                        Yes__ No__ 

 
7. Do all of your company contracts and purchase orders contain non-discrimination   
    statements as required by Sections 4a-60 & 4a-60a Conn. Gen. Stat.?                       
                                                                                                Yes__ No__ 

 
2. Does your company have the state-mandated sexual harassment prevention in 
the workplace policy posted on company bulletin boards?                                       
                                                                                                               Yes__ No__ 

 
8. Do you, upon request, provide reasonable accommodation to employees, or       
applicants for employment, who have physical or mental disability?  
                                                                                                         Yes__ No__ 

 
3. Do you notify all recruitment sources in writing of your company’s 
Affirmative Action/Equal Employment Opportunity employment policy?              
                                                                                                                               
Yes__ No__ 

 
9. Does your company have a mandatory retirement age for all employees?                  
                                                                                                            Yes__ No__ 

 
4. Do your company advertisements contain a written statement that you are an 
Affirmative Action/Equal Opportunity Employer?                     Yes__ No__ 

 
10. If your company has 50 or more employees, have you provided at least two (2) 
hours of sexual harassment training to all of your supervisors? 
                                                                                                  Yes__ No__ NA__ 

 
5. Do you notify the Ct. State Employment Service of all employment                   
  openings with your company?                                                   Yes__ No__ 

 
11. If your company has apprenticeship programs, do they meet the Affirmative 
Action/Equal Employment Opportunity requirements of the apprenticeship standards 
of the Ct. Dept. of Labor?                                                            Yes__ No__ NA__ 
 
12. Does your company have a written affirmative action Plan?   Yes__ No__ 
      If no, please explain. 

 
6. Does your company have a collective bargaining agreement with workers? 
                                                                                                        Yes__ No__ 
     6a. If yes, do the collective bargaining agreements contain    
          non-discrim     ination  clauses covering all workers?        Yes__ No__ 
 
     6b. Have you notified each union in writing of your commitments under the     
        nondiscrimination requirements of contracts with the state of Ct?  
                                                                                                        Yes__ No__ 

13. Is there a person in your company who is responsible for equal                            
employment opportunity?                                                         Yes__ No__ 
      If yes, give name and phone number. 
____________________________________________________________ 
____________________________________________________________ 
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     Part III - Bidder Subcontracting Practices                                                                                                             (Page 4) 

 
1. Will the work of this contract include subcontractors or suppliers?    Yes__ No__ 
 
     1a.  If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business enterprise. (defined on page 1 / use                   
additional sheet if necessary) 
 
 
 
 
 
 
 
 
      1b.  Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?                                 Yes__ No__ 
 

 
 
      PART IV - Bidder Employment Information   Date:                      

 
             JOB 
       CATEGORY *       

 
OVERALL 
TOTALS 

 
            WHITE 
        (not of Hispanic            
          origin)  

 
          BLACK 
     (not of Hispanic              
         origin) 

 
        
HISPANIC 

 
   ASIAN or PACIFIC       
   ISLANDER 

 
AMERICAN INDIAN or     
ALASKAN NATIVE 

 
 

 
 

 
Male 

 
Female 

 
Male 

 
Female 

 
Male 

 
Female 

 
Male 

 
Female 

 
male 

 
female 

 
Management 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Business & Financial  Ops 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Marketing & Sales 
 

           

 
Legal Occupations 
 

           

 
Computer Specialists 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Architecture/Engineering 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Office & Admin Support 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Bldg/ Grounds 
Cleaning/Maintenance 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Construction & Extraction 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Installation , Maintenance 
& Repair 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Material Moving Workers 
 

           

 
Production Occupations 
 

           

 
TOTALS ABOVE 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Total One Year Ago 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
                                                                         FORMAL ON THE JOB TRAINEES   (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE) 
 
Apprentices 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Trainees 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  
*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 
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     PART V - Bidder Hiring and Recruitment Practices                                                                                                       (Page 5) 

 
1. Which of the following recruitment sources are used by you? 
    (Check yes or no, and report percent used) 

 
2. Check (X) any of the below listed 
    requirements that you use as 
    a hiring qualification 
 
 (X) 

 
3.  Describe below any other practices or actions that you take which          
show that you hire, train, and promote employees without         discrimination 

 
      SOURCE 

 
YES 

 
NO 

 
% of applicants 
provided by 
source 

  

 
State Employment 
Service 

 
 

 
 

 
 

 
 

 
Work Experience 

 

 
Private Employment 
Agencies 

 
 

 
 

 
 

 
 

 
Ability to Speak or 
Write English 

 

 
Schools and Colleges 

 
 

 
 

 
 

 
 

 
Written Tests 

 

 
Newspaper 
Advertisement 

 
 

 
 

 
 

 
 

 
High School Diploma 

 

 
Walk Ins 

 
 

 
 

 
 

 
 

 
College Degree 

 

 
Present Employees 

 
 

 
 

 
 

 
 

 
Union Membership 

 

 
Labor Organizations 

 
 

 
 

 
 

 
 

 
Personal 
Recommendation 

 

 
Minority/Community 
Organizations 

 
 

 
 

 
 

 
 

 
Height or Weight 

 

 
Others (please identify) 

 
 

 
 

 
 

 
 

 
Car Ownership 

 

 
 

 
 

 
 

 
 

 
 

 
Arrest Record 

 

 
 

 
 

 
 

 
 

 
 

 
Wage Garnishments 

 

 
         Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE         
         MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am  
         subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 
 

 
(Signature) 
 
 

 
(Title) 

 
(Date Signed) 

 
(Telephone) 
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STATE OF CONNECTICUT - AGENCY VENDOR FORM 
IMPORTANT: ALL parts of this form must be completed, signed and returned by the vendor. 

 

 READ  OMPLETE AREFULLY SP-26NB-IPDF  Rev. 4/10 & C C  

 

COMPLETE VENDOR LEGAL BUSINESS NAME Taxpayer ID # (TIN):  
 
 

 SSN   FEIN 

 WRITE/TYPE SSN/FEIN NUMBER ABOVE 

BUSINESS NAME, TRADE NAME, DOING BUSINESS AS (IF DIFFERENT FROM ABOVE)   
 
BUSINESS ENTITY:   CORPORATION  LLC CORPORATION  LLC PARTNERSHIP  LLC SINGLE MEMBER ENTITY 
  NON-PROFIT  PARTNERSHIP   INDIVIDUAL/SOLE PROPRIETOR
NOTE: IF INDIVIDUAL/SOLE PROPRIETOR, INDIVIDUAL’S NAME (AS OWNER) MUST APPEAR IN THE LEGAL BUSINES
BUSINESS TYPE:   A. SALE OF COMMODITIES B. MEDICAL SERVICES C. ATTORNEY FEES D. R
             (R

E. OTHER (DESCRIBE IN DETAIL) 
 

UNDER THIS TIN, WHAT IS THE PRIMARY TYPE OF BUSINESS YOU PROVIDE TO THE STATE? (ENTER LETTER FROM
 
 

UNDER THIS TIN, WHAT OTHER TYPES OF BUSINESS MIGHT YOU PROVIDE TO THE STATE? (ENTER LETTER FROM
 

NOTE: IF YOUR BUSINESS IS A PARTNERSHIP, YOU MUST ATTACH THE NAMES AND TITLES OF ALL PARTNERS TO Y
NOTE: IF YOUR BUSINESS IS A CORPORATION, IN WHICH STATE ARE YOU INCORPORATED? 
VENDOR ADDRESS  STREET       CITY  STA
 

 
Add Additional Business Address & Contact information on back of this form. 

VENDOR E-MAIL ADDRESS 
 
 

VENDOR WEB SITE 
 

REMITTANCE INFORMATION: INDICATE BELOW THE REMITTANCE ADDRESS OF YOUR BUSINESS.   SAME AS VENDO
REMIT ADDRESS  STREET                                          CITY                          STA
 

 
CONTACT INFORMATION: NAME  (TYPE OR PRINT) 
 
1ST BUSINESS PHONE:  Ext. # HOME PHONE:  
2ND BUSINESS PHONE:  Ext. #� 1ST PAGER:  
CELLULAR: 2ND PAGER:  
1ST FAX NUMBER:� TOLL FREE PHONE:  
2ND FAX NUMBER:� TELEX:  
WRITTEN SIGNATURE OF PERSON AUTHORIZED TO SIGN PROPOSALS ON BEHALF OF THE ABOVE NAMED VENDOR

 SIGN HERE
TYPE OR PRINT NAME OF AUTHORIZED PERSON 
 
 

TITLE OF AUTHORIZED PER

IS YOUR BUSINESS CURRENTLY A DAS CERTIFIED SMALL BUSINESS ENTERPRISE?   YES (ATTACH COPY OF CE

IS YOUR BUSINESS CURRENTLY A CT DOT CERTIFIED DISADVANTAGED BUSINESS ENTERPRISE (DBE)?   YES

IF YOU ARE A STATE EMPLOYEE, INDICATE YOUR POSITION,  
AGENCY & AGENCY ADDRESS 

PURCHASE ORDER DISTRIBUTION: 
      (E-MAIL ADDRESS) 

NOTE: THE E-MAIL ADDRESS INDICATED IMMEDIATELY ABOVE WILL BE USED TO FORWARD PURCHASE ORDER
 

 

ADD FURTHER BUSINESS ADDRESS, E-MAIL & CONTACT INFORMATION ON SEPARATE SHE

G

ATTACHMENT H
OVERNMENT

S NAME BLOCK ABOVE.
ENTAL OF PROPERTY 

EAL ESTATE & EQUIPMENT) 

 ABOVE) ➝  

 ABOVE) ➝ 
 

OUR BID SUBMISSION. 

TE ZIP CODE 

R ADDRESS ABOVE. 
TE ZIP CODE 

 

 

DATE EXECUTED

SON 

RTIFICATE)   NO 
    NO 

S TO YOUR BUSINESS. 

ET IF REQUIRED 

PacholskiJ
Note
None set by PacholskiJ

PacholskiJ
Note
None set by PacholskiJ

PacholskiJ
Note
MigrationNone set by PacholskiJ

PacholskiJ
Note
MigrationNone set by PacholskiJ



Form    W-9
(Rev. December 2011)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

Give Form to the  
requester. Do not 
send to the IRS.
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2.

Name (as shown on your income tax return)

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification: 

Individual/sole proprietor  C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) ▶  

Other (see instructions) ▶ 

Exempt payee

Address (number, street, and apt. or suite no.)

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line 
to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose 
number to enter.

Social security number

– –

Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1.  The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and

2.  I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 
Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding, and

3.  I am a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding 
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage 
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and 
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the 
instructions on page 4.

Sign 
Here

Signature of 
U.S. person ▶ Date ▶

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Purpose of Form
A person who is required to file an information return with the IRS must 
obtain your correct taxpayer identification number (TIN) to report, for 
example, income paid to you, real estate transactions, mortgage interest 
you paid, acquisition or abandonment of secured property, cancellation 
of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN to the person requesting it (the 
requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting for a 
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt 
payee. If applicable, you are also certifying that as a U.S. person, your 
allocable share of any partnership income from a U.S. trade or business 
is not subject to the withholding tax on foreign partners’ share of 
effectively connected income.

Note. If a requester gives you a form other than Form W-9 to request 
your TIN, you must use the requester’s form if it is substantially similar 
to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are 
considered a U.S. person if you are:

• An individual who is a U.S. citizen or U.S. resident alien,

• A partnership, corporation, company, or association created or 
organized in the United States or under the laws of the United States,

• An estate (other than a foreign estate), or

• A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or 
business in the United States are generally required to pay a withholding 
tax on any foreign partners’ share of income from such business. 
Further, in certain cases where a Form W-9 has not been received, a 
partnership is required to presume that a partner is a foreign person, 
and pay the withholding tax. Therefore, if you are a U.S. person that is a 
partner in a partnership conducting a trade or business in the United 
States, provide Form W-9 to the partnership to establish your U.S. 
status and avoid withholding on your share of partnership income.

Cat. No. 10231X Form W-9 (Rev. 12-2011)
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Form W-9 (Rev. 12-2011) Page 2 

The person who gives Form W-9 to the partnership for purposes of 
establishing its U.S. status and avoiding withholding on its allocable 
share of net income from the partnership conducting a trade or business 
in the United States is in the following cases:

• The U.S. owner of a disregarded entity and not the entity,

• The U.S. grantor or other owner of a grantor trust and not the trust, 
and

• The U.S. trust (other than a grantor trust) and not the beneficiaries of 
the trust.

Foreign person. If you are a foreign person, do not use Form W-9. 
Instead, use the appropriate Form W-8 (see Publication 515, 
Withholding of Tax on Nonresident Aliens and Foreign Entities).

Nonresident alien who becomes a resident alien. Generally, only a 
nonresident alien individual may use the terms of a tax treaty to reduce 
or eliminate U.S. tax on certain types of income. However, most tax 
treaties contain a provision known as a “saving clause.” Exceptions 
specified in the saving clause may permit an exemption from tax to 
continue for certain types of income even after the payee has otherwise 
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception 
contained in the saving clause of a tax treaty to claim an exemption 
from U.S. tax on certain types of income, you must attach a statement 
to Form W-9 that specifies the following five items:

1. The treaty country. Generally, this must be the same treaty under 
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the 
saving clause and its exceptions.

4. The type and amount of income that qualifies for the exemption 
from tax.

5. Sufficient facts to justify the exemption from tax under the terms of 
the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an 
exemption from tax for scholarship income received by a Chinese 
student temporarily present in the United States. Under U.S. law, this 
student will become a resident alien for tax purposes if his or her stay in 
the United States exceeds 5 calendar years. However, paragraph 2 of 
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows 
the provisions of Article 20 to continue to apply even after the Chinese 
student becomes a resident alien of the United States. A Chinese 
student who qualifies for this exception (under paragraph 2 of the first 
protocol) and is relying on this exception to claim an exemption from tax 
on his or her scholarship or fellowship income would attach to Form 
W-9 a statement that includes the information described above to 
support that exemption.

If you are a nonresident alien or a foreign entity not subject to backup 
withholding, give the requester the appropriate completed Form W-8.

What is backup withholding? Persons making certain payments to you 
must under certain conditions withhold and pay to the IRS a percentage 
of such payments. This is called “backup withholding.”  Payments that 
may be subject to backup withholding include interest, tax-exempt 
interest, dividends, broker and barter exchange transactions, rents, 
royalties, nonemployee pay, and certain payments from fishing boat 
operators. Real estate transactions are not subject to backup 
withholding.

You will not be subject to backup withholding on payments you 
receive if you give the requester your correct TIN, make the proper 
certifications, and report all your taxable interest and dividends on your 
tax return.

Payments you receive will be subject to backup  
withholding if:

1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the Part II 
instructions on page 3 for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding 
because you did not report all your interest and dividends on your tax 
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to 
backup withholding under 4 above (for reportable interest and dividend 
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding. 
See the instructions below and the separate Instructions for the 
Requester of Form W-9.

Also see Special rules for partnerships on page 1.

Updating Your Information
You must provide updated information to any person to whom you 
claimed to be an exempt payee if you are no longer an exempt payee 
and anticipate receiving reportable payments in the future from this 
person. For example, you may need to provide updated information if 
you are a C corporation that elects to be an S corporation, or if you no 
longer are tax exempt. In addition, you must furnish a new Form W-9 if 
the name or TIN changes for the account, for example, if the grantor of a 
grantor trust dies.

Penalties
Failure to furnish TIN. If you fail to furnish your correct TIN to a 
requester, you are subject to a penalty of $50 for each such failure 
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you 
make a false statement with no reasonable basis that results in no 
backup withholding, you are subject to a $500 penalty.

Criminal penalty for falsifying information. Willfully falsifying 
certifications or affirmations may subject you to criminal penalties 
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of 
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions
Name
If you are an individual, you must generally enter the name shown on 
your income tax return. However, if you have changed your last name, 
for instance, due to marriage without informing the Social Security 
Administration of the name change, enter your first name, the last name 
shown on your social security card, and your new last name.

If the account is in joint names, list first, and then circle, the name of 
the person or entity whose number you entered in Part I of the form.

Sole proprietor. Enter your individual name as shown on your income 
tax return on the “Name” line. You may enter your business, trade, or 
“doing business as (DBA)” name on the “Business name/disregarded 
entity name” line.

Partnership, C Corporation, or S Corporation. Enter the entity's name 
on the “Name” line and any business, trade, or “doing business as 
(DBA) name” on the “Business name/disregarded entity name” line.

Disregarded entity. Enter the owner's name on the “Name” line. The 
name of the entity entered on the “Name” line should never be a 
disregarded entity. The name on the “Name” line must be the name 
shown on the income tax return on which the income will be reported. 
For example, if a foreign LLC that is treated as a disregarded entity for 
U.S. federal tax purposes has a domestic owner, the domestic owner's 
name is required to be provided on the “Name” line. If the direct owner 
of the entity is also a disregarded entity, enter the first owner that is not 
disregarded for federal tax purposes. Enter the disregarded entity's 
name on the “Business name/disregarded entity name” line. If the owner 
of the disregarded entity is a foreign person, you must complete an 
appropriate Form W-8. 

Note. Check the appropriate box for the federal tax classification of the 
person whose name is entered on the “Name” line (Individual/sole 
proprietor, Partnership, C Corporation, S Corporation, Trust/estate).

Limited Liability Company (LLC). If the person identified on the 
“Name” line is an LLC, check the “Limited liability company” box only 
and enter the appropriate code for the tax classification in the space 
provided. If you are an LLC that is treated as a partnership for federal 
tax purposes, enter “P” for partnership. If you are an LLC that has filed a 
Form 8832 or a Form 2553 to be taxed as a corporation, enter “C” for   
C corporation or “S” for S corporation. If you are an LLC that is 
disregarded as an entity separate from its owner under Regulation 
section 301.7701-3 (except for employment and excise tax), do not 
check the LLC box unless the owner of the LLC (required to be 
identified on the “Name” line) is another LLC that is not disregarded for 
federal tax purposes. If the LLC is disregarded as an entity separate 
from its owner, enter the appropriate tax classification of the owner 
identified on the “Name” line.
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Other entities. Enter your business name as shown on required federal 
tax documents on the “Name” line. This name should match the name 
shown on the charter or other legal document creating the entity. You 
may enter any business, trade, or DBA name on the “Business name/
disregarded entity name” line.

Exempt Payee 
If you are exempt from backup withholding, enter your name as 
described above and check the appropriate box for your status, then 
check the “Exempt payee” box in the line following the “Business name/
disregarded entity name,” sign and date the form.

Generally, individuals (including sole proprietors) are not exempt from 
backup withholding. Corporations are exempt from backup withholding 
for certain payments, such as interest and dividends.

Note. If you are exempt from backup withholding, you should still 
complete this form to avoid possible erroneous backup withholding.

The following payees are exempt from backup withholding:

1. An organization exempt from tax under section 501(a), any IRA, or a 
custodial account under section 403(b)(7) if the account satisfies the 
requirements of section 401(f)(2),

2. The United States or any of its agencies or instrumentalities,

3. A state, the District of Columbia, a possession of the United States, 
or any of their political subdivisions or instrumentalities,

4. A foreign government or any of its political subdivisions, agencies, 
or instrumentalities, or

5. An international organization or any of its agencies or 
instrumentalities.

Other payees that may be exempt from backup withholding include:

6. A corporation,

7. A foreign central bank of issue,

8. A dealer in securities or commodities required to register in the 
United States, the District of Columbia, or a possession of the United 
States,

9. A futures commission merchant registered with the Commodity 
Futures Trading Commission,

10. A real estate investment trust,

11. An entity registered at all times during the tax year under the 
Investment Company Act of 1940,

12. A common trust fund operated by a bank under section 584(a),

13. A financial institution,

14. A middleman known in the investment community as a nominee or 
custodian, or

15. A trust exempt from tax under section 664 or described in section 
4947.

The following chart shows types of payments that may be exempt 
from backup withholding. The chart applies to the exempt payees listed 
above, 1 through 15.

IF the payment is for . . . THEN the payment is exempt 
for . . .

Interest and dividend payments All exempt payees except 
for 9

Broker transactions Exempt payees 1 through 5 and 7 
through 13. Also, C corporations.

Barter exchange transactions and 
patronage dividends

Exempt payees 1 through 5

Payments over $600 required to be 
reported and direct sales over 
$5,000 1

Generally, exempt payees 
1 through 7 2

1 See Form 1099-MISC, Miscellaneous Income, and its instructions.
2 However, the following payments made to a corporation and reportable on Form 

1099-MISC are not exempt from backup withholding: medical and health care 
payments, attorneys' fees, gross proceeds paid to an attorney, and payments for 
services paid by a federal executive agency.

Part I. Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. If you are a resident alien and 
you do not have and are not eligible to get an SSN, your TIN is your IRS 
individual taxpayer identification number (ITIN). Enter it in the social 
security number box. If you do not have an ITIN, see How to get a TIN 
below.

If you are a sole proprietor and you have an EIN, you may enter either 
your SSN or EIN. However, the IRS prefers that you use your SSN.

If you are a single-member LLC that is disregarded as an entity 
separate from its owner (see Limited Liability Company (LLC) on page 2), 
enter the owner’s SSN (or EIN, if the owner has one). Do not enter the 
disregarded entity’s EIN. If the LLC is classified as a corporation or 
partnership, enter the entity’s EIN.

Note. See the chart on page 4 for further clarification of name and TIN 
combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately. 
To apply for an SSN, get Form SS-5, Application for a Social Security 
Card, from your local Social Security Administration office or get this 
form online at www.ssa.gov. You may also get this form by calling 
1-800-772-1213. Use Form W-7, Application for IRS Individual Taxpayer 
Identification Number, to apply for an ITIN, or Form SS-4, Application for 
Employer Identification Number, to apply for an EIN. You can apply for 
an EIN online by accessing the IRS website at www.irs.gov/businesses 
and clicking on Employer Identification Number (EIN) under Starting a 
Business. You can get Forms W-7 and SS-4 from the IRS by visiting 
IRS.gov or by calling 1-800-TAX-FORM (1-800-829-3676).

If you are asked to complete Form W-9 but do not have a TIN, write 
“Applied For” in the space for the TIN, sign and date the form, and give 
it to the requester. For interest and dividend payments, and certain 
payments made with respect to readily tradable instruments, generally 
you will have 60 days to get a TIN and give it to the requester before you 
are subject to backup withholding on payments. The 60-day rule does 
not apply to other types of payments. You will be subject to backup 
withholding on all such payments until you provide your TIN to the 
requester.

Note. Entering “Applied For” means that you have already applied for a 
TIN or that you intend to apply for one soon.

Caution: A disregarded domestic entity that has a foreign owner must 
use the appropriate Form W-8.

Part II. Certification
To establish to the withholding agent that you are a U.S. person, or 
resident alien, sign Form W-9. You may be requested to sign by the 
withholding agent even if item 1, below, and items 4 and 5 on page 4 
indicate otherwise.

For a joint account, only the person whose TIN is shown in Part I 
should sign (when required).  In the case of a disregarded entity, the 
person identified on the “Name” line must sign. Exempt payees, see 
Exempt Payee on page 3.

Signature requirements. Complete the certification as indicated in 
items 1 through 3, below, and items 4 and 5 on page 4.

1. Interest, dividend, and barter exchange accounts opened 
before 1984 and broker accounts considered active during 1983. 
You must give your correct TIN, but you do not have to sign the 
certification.

2. Interest, dividend, broker, and barter exchange accounts 
opened after 1983 and broker accounts considered inactive during 
1983. You must sign the certification or backup withholding will apply. If 
you are subject to backup withholding and you are merely providing 
your correct TIN to the requester, you must cross out item 2 in the 
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may 
cross out item 2 of the certification.
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4. Other payments. You must give your correct TIN, but you do not 
have to sign the certification unless you have been notified that you 
have previously given an incorrect TIN. “Other payments” include 
payments made in the course of the requester’s trade or business for 
rents, royalties, goods (other than bills for merchandise), medical and 
health care services (including payments to corporations), payments to 
a nonemployee for services, payments to certain fishing boat crew 
members and fishermen, and gross proceeds paid to attorneys 
(including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of 
secured property, cancellation of debt, qualified tuition program 
payments (under section 529), IRA, Coverdell ESA, Archer MSA or 
HSA contributions or distributions, and pension distributions. You 
must give your correct TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester
For this type of account: Give name and SSN of:

1. Individual The individual
2. Two or more individuals (joint             

account)
The actual owner of the account or, 
if combined funds, the first 
individual on the account 1

3. Custodian account of a minor 
 (Uniform Gift to Minors Act)

The minor 2

4. a. The usual revocable savings 
trust (grantor is also trustee) 
b. So-called trust account that is 
not a legal or valid trust under 
state law

The grantor-trustee 1

The actual owner 1

5. Sole proprietorship or disregarded 
entity owned by an individual

The owner 3

6. Grantor trust filing under Optional 
Form 1099 Filing Method 1 (see 
Regulation section 1.671-4(b)(2)(i)(A))

The grantor*

For this type of account: Give name and EIN of:

7. Disregarded entity not owned by an 
individual

The owner

8. A valid trust, estate, or pension trust Legal entity 4

9. Corporation or LLC electing 
corporate status on Form 8832 or 
Form 2553

The corporation

10. Association, club, religious, 
charitable, educational, or other   
tax-exempt organization

The organization

11. Partnership or multi-member LLC The partnership
12. A broker or registered nominee The broker or nominee

13. Account with the Department of 
Agriculture in the name of a public 
entity (such as a state or local 
government, school district, or 
prison) that receives agricultural 
program payments

The public entity

14. Grantor trust filing under the Form 
1041 Filing Method or the Optional 
Form 1099 Filing Method 2 (see 
Regulation section 1.671-4(b)(2)(i)(B))

The trust

1
 List first and circle the name of the person whose number you furnish. If only one person on a 
joint account has an SSN, that person’s number must be furnished.

2
 Circle the minor’s name and furnish the minor’s SSN.

3
 You must show your individual name and you may also enter your business or “DBA”  name on 
the “Business name/disregarded entity” name line. You may use either your SSN or EIN (if you 
have one), but the IRS encourages you to use your SSN.

4
 List first and circle the name of the trust, estate, or pension trust. (Do not furnish the TIN of the 
personal representative or trustee unless the legal entity itself is not designated in the account 
title.) Also see  Special rules for partnerships on page 1.

*Note. Grantor also must provide a Form W-9 to trustee of trust.

Note. If no name is circled when more than one name is listed, the 
number will be considered to be that of the first name listed.

Secure Your Tax Records from Identity Theft
Identity theft occurs when someone uses your personal information 
such as your name, social security number (SSN), or other identifying 
information, without your permission, to commit fraud or other crimes. 
An identity thief may use your SSN to get a job or may file a tax return 
using your SSN to receive a refund.

To reduce your risk:

• Protect your SSN,

• Ensure your employer is protecting your SSN, and

• Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a 
notice from the IRS, respond right away to the name and phone number 
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you 
think you are at risk due to a lost or stolen purse or wallet, questionable 
credit card activity or credit report, contact the IRS Identity Theft Hotline 
at 1-800-908-4490 or submit Form 14039.

For more information, see Publication 4535, Identity Theft Prevention 
and Victim Assistance.

Victims of identity theft who are experiencing economic harm or a 
system problem, or are seeking help in resolving tax problems that have 
not been resolved through normal channels, may be eligible for 
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by 
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD 
1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes.  
Phishing is the creation and use of email and websites designed to 
mimic legitimate business emails and websites. The most common act 
is sending an email to a user falsely claiming to be an established 
legitimate enterprise in an attempt to scam the user into surrendering 
private information that will be used for identity theft.

The IRS does not initiate contacts with taxpayers via emails. Also, the 
IRS does not request personal detailed information through email or ask 
taxpayers for the PIN numbers, passwords, or similar secret access 
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS, 
forward this message to phishing@irs.gov. You may also report misuse 
of the IRS name, logo, or other IRS property to the Treasury Inspector 
General for Tax Administration at 1-800-366-4484. You can forward 
suspicious emails to the Federal Trade Commission at: spam@uce.gov 
or contact them at www.ftc.gov/idtheft or 1-877-IDTHEFT 
(1-877-438-4338).

Visit IRS.gov to learn more about identity theft and how to reduce 
your risk.

Privacy Act Notice
Section 6109 of the Internal Revenue Code requires you to provide your correct TIN to persons (including federal agencies) who are required to file information returns with 
the IRS to report interest, dividends, or certain other income paid to you; mortgage interest you paid; the acquisition or abandonment of secured property; the cancellation 
of debt; or contributions you made to an IRA, Archer MSA, or HSA. The person collecting this form uses the information on the form to file information returns with the IRS, 
reporting the above information. Routine uses of this information include giving it to the Department of Justice for civil and criminal litigation and to cities, states, the District 
of Columbia, and U.S. possessions for use in administering their laws. The information also may be disclosed to other countries under a treaty, to federal and state agencies 
to enforce civil and criminal laws, or to federal law enforcement and intelligence agencies to combat terrorism. You must provide your TIN whether or not you are required to 
file a tax return. Under section 3406, payers must generally withhold a percentage of taxable interest, dividend, and certain other payments to a payee who does not give a 
TIN to the payer. Certain penalties may also apply for providing false or fraudulent information.
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 Project: Legislative Office Building Garage Preventative Maintenance And Repair, Phase II 

 Minimum Rates and Classifications  
 for Building Construction 
 Connecticut Department of Labor 
 ID# : B 18415 Wage and Workplace Standards Division 
By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General  
Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and  
will apply only where the contract is advertised for bid within 20 days of the date on which the rates are  
established.  Any contractor or subcontractor not obligated by agreement to pay to the welfare and pension fund  
shall pay this amount to each employee as part of his/her hourly wages. 

 Project Number: JCLM14REG0016 Project  Town: Hartford 
 State#: FAP#: 
 Project: Legislative Office Building Garage Preventative Maintenance And Repair,  
 Phase II 

 CLASSIFICATION Hourly Rate Benefits 
1a) Asbestos Worker/Insulator (Includes application of insulating  35.00 27.41 
materials, protective coverings, coatings, & finishes to all types of  
mechanical systems;  application of firestopping material for wall  
openings & penetrations in walls, floors, ceilings 

1b)  Asbestos/Toxic Waste Removal Laborers:  Asbestos removal and  
encapsulation (except its removal from mechanical systems which are  
not to be scrapped), toxic waste removers, blasters.**See Laborers  
Group 7** 

2) Boilermaker 35.24 25.01 

As of:  Wednesday, October 23, 2013 
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3a) Bricklayer, Cement Mason, Concrete Finisher (including caulking),  32.50 26.21 + a 
Stone Masons 

3b) Tile Setter 32.94 22.42 

3c) Terrazzo Mechanics and Marble Setters 31.69 22.35 

3d) Tile, Marble & Terrazzo Finishers 26.25 19.20 

3e)  Plasterer 32.50 26.21 

------LABORERS------ 

As of:  Wednesday, October 23, 2013 
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4)  Group 1:  Laborers (common or general), acetylene burners,  26.40 17.15 
carpenter tenders, concrete specialists, wrecking laborers, fire watchers. 

4a) Group 2:  Mortar mixers, plaster tender, power buggy operators,  26.65 17.15 
powdermen, fireproofer/mixer/nozzleman, fence erector. 

4b) Group 3:  Jackhammer Operators/Pavement Breaker, mason tender  26.90 17.15 
(brick) and mason tender (cement/concrete) 

4c) **Group 4: Pipelayers (Installation of water, storm drainage or  26.65 17.15 
sewage lines outside of the building line with P6, P7 license) (the  
pipelayer rate shall apply only to one or two employees of the total crew  
who primary task is to actually perform the mating of pipe sections) P6  
and P7 rate is $26.80 

4d) Group 5:  Air track operators, Sand blasters 27.15 17.15 

4e) Group 6:  Nuclear toxic waste removers, blasters 29.40 17.15 

As of:  Wednesday, October 23, 2013 
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4f)  Group 7:  Asbestos/lead removal and encapsulation (except it's  27.40 17.15 
removal from mechanical systems which are not to be scrapped) 

4g) Group 8:  Bottom men on open air caisson, cylindrical work and  26.90 17.15 
boring crew 

4h)  Group 9:  Top men on open air caisson, cylindrical work and boring 26.40 17.15 
 crew 

4i)  Group 10:  Traffic Control Signalman 16.00 17.15 

5) Carpenter, Acoustical Ceiling Installation, Soft Floor/Carpet Laying,  30.45 21.65 
Metal Stud Installation, Form Work and Scaffold Building, Drywall  
Hanging, Modular-Furniture Systems Installers, Lathers, Piledrivers,  
Resilient Floor Layers. 

5a)  Millwrights 30.78 22.15 

As of:  Wednesday, October 23, 2013 
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6) Electrical Worker (including low voltage wiring) (Trade License  37.60 22.22+3% of  
required: E1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-1,2,7,8,9) gross wage 

7a) Elevator Mechanic (Trade License required:  R-1,2,5,6) 46.41 25.185+a+b 

-----LINE CONSTRUCTION---- 

Groundman 24.99 6.5% + 9.75 

Linemen/Cable Splicer 45.43 6.5% + 16.20 

8) Glazier (Trade License required:  FG-1,2) 34.18 17.75 

As of:  Wednesday, October 23, 2013 
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9) Ironworker, Ornamental, Reinforcing, Structural, and Precast  33.50 28.98 
Concrete Erection 

----OPERATORS---- 

Group 1:   Crane handling or erecting structural steel or stone, hoisting  36.05 21.55 + a 
engineer 2 drums or over, front end loader (7 cubic yards or over);   
work boat 26 ft. and over. (Trade License Required) 

Group 2:   Cranes (100 ton rate capacity and over); Backhoe/Excavator  35.73 21.55 + a 
over 2 cubic yards; Piledriver ($3.00 premium when operator controls  
hammer).  (Trade License Required) 

Group 3:   Excavator; Backhoe/Excavator under 2 cubic yards; Cranes  34.99 21.55 + a 
(under 100 ton rated capacity), Grader/Blade; Master Mechanic; Hoisting 
 Engineer (all types of equipment where a drum and cable are used to  
hoist or drag material regardless of motive power of operation), Rubber  
Tire Excavator (Drott-1085 or similar);Grader Operator; Bulldozer Fine  
Grade. (slopes, shaping, laser or GPS, etc.). (Trade License Required) 

Group 4:  Trenching Machines; Lighter Derrick; Concrete Finishing  34.60 21.55 + a 
Machine; CMI Machine or Similar; Koehring Loader (Skooper). 

As of:  Wednesday, October 23, 2013 
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Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt  34.01 21.55 + a 
Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self  
Contained Power Units; Boring Machine; Post Hole Digger; Auger;  
Pounder; Well Digger; Milling Machine (over 24" Mandrell) 

Group 5 continued:  Side Boom; Combination Hoe and Loader;  34.01 21.55 + a 
Directional Driller; Pile Testing Machine. 

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough  33.70 21.55 + a 
grade dozer). 

Group 7:   Asphalt roller, concrete saws and cutters (ride on types),  33.36 21.55 + a 
vermeer concrete cutter, Stump Grinder; Scraper; Snooper; Skidder;  
Milling Machine (24" and under Mandrell). 

Group 8:   Mechanic, grease truck operator, hydroblaster; barrier mover; 32.96 21.55 + a 
 power stone spreader; welding; work boat  under 26 ft.; transfer  
machine. 

Group 9:   Front end loader (under 3 cubic yards), skid steer loader  32.53 21.55 + a 
regardless of attachments, (Bobcat or Similar):  forklift, power chipper;  
landscape equipment (including Hydroseeder). 
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Group 10:  Vibratory hammer; ice machine; diesel and air, hammer, etc. 30.49 21.55 + a 

Group 11:  Conveyor, earth roller, power pavement breaker  30.49 21.55 + a 
(whiphammer), robot demolition equipment. 

Group 12:  Wellpoint operator. 30.43 21.55 + a 

Group 13: Compressor battery operator. 29.85 21.55 + a 

Group 14: Elevator operator; tow motor operator (solid tire no rough  28.71 21.55 + a 
terrain). 

Group 15:  Generator Operator; Compressor Operator; Pump Operator;  28.30 21.55 + a 
Welding Machine Operator; Heater Operator. 

As of:  Wednesday, October 23, 2013 
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Group 16:  Maintenance Engineer/Oiler. 27.65 21.55 + a 

Group 17:  Portable asphalt plant operator; portable crusher plant  31.96 21.55 + a 
operator; portable concrete plant operator. 

Group 18:  Power safety boat; vacuum truck; zim mixer; sweeper;  29.54 21.55 + a 
(Minimum for any job requiring a CDL license). 

------PAINTERS (Including Drywall Finishing)------ 

10a) Brush and Roller 30.62 17.75 

10b) Taping Only/Drywall Finishing 31.37 17.75 
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10c) Paperhanger and Red Label 31.12 17.75 

10e) Blast and Spray 33.62 17.75 

11)  Plumber (excluding HVAC pipe installation) (Trade License required: 39.31 26.27 
 P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2) 

12)  Well Digger, Pile Testing Machine 33.01 19.40 + a 

13) Roofer (composition) 31.70 17.36 

14)  Roofer (slate & tile) 32.20 17.36 
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15) Sheetmetal Worker  (Trade License required for HVAC and  33.84 31.18 
Ductwork: SM-1,SM-2,SM-3,SM-4,SM-5,SM-6) 

16) Pipefitter (Including HVAC work)                                                39.31 26.27 
(Trade License required:  S-1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4, G-1,  
G-2, G-8 & G-9) 

------TRUCK DRIVERS------ 

17a)  2 Axle 27.88 18.27 + a 

17b)  3 Axle, 2 Axle Ready Mix 27.98 18.27 + a 

17c)  3 Axle Ready Mix 28.03 18.27 + a 
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17d)  4 Axle, Heavy Duty Trailer up to 40 tons 28.08 18.27 + a 

17e)  4 Axle Ready Mix 28.13 18.27 + a 

17f)  Heavy Duty Trailer (40 Tons and Over) 28.33 18.27 + a 

17g) Specialized Earth Moving Equipment (Other Than Conventional  28.13 18.27 + a 
Type on-the-Road Trucks and Semi-Trailers, Including Euclids) 

18) Sprinkler Fitter  (Trade License required:  F-1,2,3,4) 39.76 19.87 + a 

19) Theatrical Stage Journeyman 22.22 6.53 
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 Welders:  Rate for craft to which welding is incidental. 
 *Note:  Hazardous waste removal work receives additional $1.25 per hour for truck drivers. 
 **Note:  Hazardous waste premium $3.00 per hour over classified rate 
 Crane with 150 ft. boom (including jib) - $1.50 extra 
 Crane with 200 ft. boom (including jib) - $2.50 extra 
 Crane with 250 ft. boom (including jib) - $5.00 extra 
 Crane with 300 ft. boom (including jib) - $7.00 extra 
 Crane with 400 ft. boom (including jib) - $10.00 extra 
All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate times  
the "base hourly rate". 

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for  
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage 
 of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not be  
less than one full-time journeyperson instructing and supervising the work of each apprentice in a specific trade. 

     The Prevailing wage rates applicable to this project are subject to annual adjustments each   
 July 1st for the duration of the project.    
     Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July  
 1st, as posted by the Department of Labor.   
     It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases  
 directly from the Department of Labor's website. 
     The annual adjustments will be posted on the Department of Labor's Web page:  
 www.ct.gov/dol.  For those without internet access, please contact the division listed  
 below. 
     The Department of Labor will continue to issue the initial prevailing wage rate schedule to the  
 Contracting Agency for the project. 
     All subsequent annual adjustments will be posted on our Web Site for contractor access.             
          
    Contracting Agencies are under no obligation pursuant to State labor law to pay any increase  
 due to the annual adjustment provision. 
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Effective October 1, 2005 - Public Act 05-50:  any person performing the work of any mechanic,  
laborer, or worker shall be paid prevailing wage 
 All Person who perform work ON SITE must be paid prevailing wage for  
 the appropriate mechanic, laborer, or worker classification. 
 All certified payrolls must list the hours worked and wages paid to All  
 Persons who perform work ON SITE regardless of their ownership i.e.:   
 (Owners, Corporate Officers, LLC Members, Independent Contractors, et.  
 al) 
 Reporting and payment of wages is required regardless of any contractual  
 relationship alleged to exist between the contractor and such person. 

~~Unlisted classifications needed for work not included within the scope of the  
classifications listed may be added after award only as provided in the labor  
standards contract clause (29 CFR 5.5 (a) (1) (ii)). 

Please direct any questions which you may have pertaining to classification of work and payment of prevailing  
wages to the Wage and Workplace Standards Division, telephone (860)263-6790. 

As of:  Wednesday, October 23, 2013 

ATTACHMENT J



ATTACHMENT K



ATTACHMENT K



ATTACHMENT K



 
 

INSURANCE REQUIREMENTS 
 
ATTACHMENT L 
 
LOG Preventative Maintenance & 
Repair – Phase II 
JCLM14REG0016 
 

The Connecticut General Assembly 
Joint Committee on Legislative 
Management 
Legislative Office Building : Rm 5100 
Hartford, CT 06106 
(860) 240 – 0100  
FAX: (860) 240 – 0122 

1. The awarded Respondent shall carry in force for the duration of this agreement the following insurance: 
 
Insurance Limits  
A) Commercial General Liability: $1,000,000 combined single limit per occurrence for bodily injury, personal injury 

and property damage. Coverage shall include Premises and Operations, Independent Contractors, Products and 
Completed Operations, Contractual Liability and Broad Form Property Damage coverage. If a general aggregate is 
used, the general aggregate limit shall apply separately to the project or the general aggregate limit shall be twice 
the occurrence limit. The State of Connecticut/CT General Assembly, its officers, officials, employees, agents, 
boards and commissions shall be named as Additional Insured 

 
B) Automobile Liability: $1,000,000 combined single limit per accident for bodily injury. Coverage extends to 

owned, hired and non-owned automobiles. If the awarded Respondent does not own an automobile, but one is 
used in the execution of the contract, then only hired and non-owned coverage is required. If a vehicle is not used 
in the execution of the contract then automobile coverage is not required.  

 
C) Workers’ Compensation and Employers Liability: Statutory coverage in compliance with the Compensation laws 

of the State of Connecticut. Coverage shall include Employer’s Liability with minimum limits of $100,000 each 
accident, $500,000 Disease – Policy limit, $100,000 each employee.  
 

D) Professional Liability/ Error & Omissions Insurance in an amount equal to the greater of $1,000,000 or 10% of the 
construction contract amount. Depending on project size deductible minimum of $10,000 to a maximum of 
$100,000. (If Applicable)  
 

E) Builder’s Risk Coverage.  The awarded Respondent shall purchase and maintain builder’s risk insurance in the 
amount of the initial contract amount plus values of subsequent modifications or change orders comprising the 
value of the entire project on a replacement cost basis.  The builder’s risk coverage shall be written on a Special 
Covered Cause of Loss form and shall include theft, vandalism, malicious mischief, temporary buildings, transit, 
debris removal, increased cost of construction, architect fees and expenses, soft costs, flood and earthquake. 
Insured property shall include portions of the work located away from the site but intended for use at the site and 
shall cover portions of the work in transit.  Equipment breakdown coverage (boiler and machinery) shall be 
included and shall cover insured equipment during installation and testing.  Policy shall include a beneficial 
occupancy clause to permit occupancy of the building during construction.  The State/CT General Assembly shall 
be listed as a Loss Payee 

 
Insurance Provisions 
A) Awarded Respondent shall assume any and all deductibles in the described insurance policies.  
B) The awarded Respondent’s insurer shall have no right of recovery or subrogation against the municipality or the 

State/CT General Assembly and the described insurance shall be primary coverage. 
C) Each required insurance policy shall not be suspended, voided, cancelled or reduced except after 30 days prior 

written notice by certified mail, has been given to the CT General Assembly.  
D) "Claims made" coverage is unacceptable, with the exception of Professional Liability. 
E) Insurance is to be placed with insurers with a current AM Best Rating of no less than A-, VII. 
F) Awarded Respondent shall include all subcontractors as insured under its policies or shall obtain separate 

certificate of insurance evidencing insurance requirements herein. 
G) Awarded Respondent shall furnish the CT General Assembly with original certificate of insurance prior to 

commencement of work. 
 

2. The insurance certificate shall indicate that the awarded Respondent name, the State/CT General Assembly, as an additional insured 
and shall defend and save harmless the State/CT General Assembly from actions, suits, or other legal proceedings that may be instituted 
on such claims or demands. The insurance certificate shall be accompanied by an endorsement indicating that the State/CT 
General Assembly has been in fact added to the insurance policy as an additional insured.   

 
  



 
 
 
 
 
 

NONDISCRIMINATION 
CERTIFICATION 
 
ATTACHMENT M 
 
LOG Preventative Maintenance and 
Repair – Phase II 
JCLM14REG0016 
 

The Connecticut General Assembly 
Joint Committee on Legislative Management 
300 Capitol Avenue 
Legislative Office Building – Room 5100 
Hartford, CT 06106 
(860) 240 – 0100 FAX: (860) 240 - 0122 

 
Representation By Individual For All Contract Types Regardless of Value (FORM A) 
Written representation that complies with the nondiscrimination agreements and warranties under Connecticut 
General Statutes §§ 4a-60(a)(1) and 4a-60a(a)(1), as amended 
 
 

INSTRUCTIONS: 
 
For use by an individual who is not an entity (corporation, limited liability company, or partnership) when entering into any 
contract type with the State of Connecticut, regardless of contract value.  Submit to the awarding State agency prior to 
contract execution. 
 
 
REPRESENTATION OF AN INDIVIDUAL: 
 
I,  _____________________________ ,  of  _________________________________________________ , 
    Signatory        Business Address 
 
represent that I will comply with the nondiscrimination agreements and warranties of Connecticut General Statutes §§ 4a-

60(a)(1)and 4a-60a(a)(1), as amended. 

 
 
 
___________________________________________  ___________________________________ 
Signatory       Date 
 
 
___________________________________________ 
Printed Name 

 

 

 

 

 

 

 

 

 



 

Representation By Entity For Contracts Valued at Less Than $50,000 (FORM B) 
  

Written representation that complies with the nondiscrimination agreements and warranties under Connecticut 
General Statutes §§ 4a-60(a)(1) and 4a-60a(a)(1), as amended 
 
 

INSTRUCTIONS: 
 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract type with the 
State of Connecticut valued at less than $50,000 for each year of the contract.  Complete all sections of the form.  Submit to 
the awarding State agency prior to contract execution. 
 
 
REPRESENTATION OF AN ENTITY: 
 
I,  _________________________ ,  ___________________ ,  of  _______________________________ , 
    Authorized Signatory     Title          Name of Entity 
 
an entity duly formed and existing under the laws of  __________________________________ , 

  Name of State or Commonwealth  
 

represent that I am authorized to execute and deliver this representation on behalf of 
 
________________________________  and that  ________________________________ 
Name of Entity              Name of Entity 
 
has a policy in place that complies with the nondiscrimination agreements and warranties of Connecticut 
 
General Statutes §§ 4a-60(a)(1) and 4a-60a(a)(1), as amended. 
 
 
 
___________________________________________  ___________________________________ 
Authorized Signatory      Date 
 
 
___________________________________________ 
Printed Name 

 

 

 



 

Affidavit By Entity For Contracts Valued at $50,000 or More (FORM C) 
Documentation in the form of an affidavit signed under penalty of false statement by a chief executive officer, 
president, chairperson, member, or other corporate officer duly authorized to adopt corporate, company, or 
partnership policy that certifies the contractor complies with the nondiscrimination agreements and warranties 
under Connecticut General Statutes §§ 4a-60(a)(1) and 4a-60a(a)(1), as amended 
 
 

INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract type with the 
State of Connecticut valued at $50,000 or more for any year of the contract.  Complete all sections of the form.  Sign form 
in the presence of a Commissioner of Superior Court or Notary Public.  Submit to the awarding State agency prior to 
contract execution. 

 

AFFIDAVIT: 

I, the undersigned, am over the age of eighteen (18) and understand and appreciate the obligations of an oath.  I am  
 
_________________________  of  ________________________________ , an entity  
Signatory’s Title     Name of Entity 
 
duly formed and existing under the laws of  _____________________________________. 
           Name of State or Commonwealth 
 
 
I certify that I am authorized to execute and deliver this affidavit on behalf of 
 
________________________________  and that  ________________________________ 
Name of Entity         Name of Entity 
 
has a policy in place that complies with the nondiscrimination agreements and warranties of Connecticut 
 
General Statutes §§ 4a-60(a)(1)and 4a-60a(a)(1), as amended. 
 
 
___________________________________________ 
Authorized Signatory 

 
 
___________________________________________ 
Printed Name 

 
 
Sworn and subscribed to before me on this ______  day of  ____________, 20____. 
 
 
 
___________________________________________  ___________________________________ 
Commissioner of the Superior Court/    Commission Expiration Date 
Notary Public 



 

New Resolution By Entity For Contracts Valued at $50,000 or More (FORM D) 
Documentation in the form of a corporate, company, or partnership policy adopted by resolution of the board of 
directors, shareholders, managers, members or other governing body of a contractor that certifies the contractor 
complies with the nondiscrimination agreements and warranties under Connecticut General Statutes §§ 4a-
60(a)(1) and 4a-60a(a)(1), as amended 

 
 

INSTRUCTIONS: 
 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract type with the 
State of Connecticut valued at $50,000 or more for any year of the contract.  Complete all sections of the form.  Submit to 
the awarding State agency prior to contract execution. 
 
 
CERTIFICATION OF RESOLUTION: 
 
I,  _________________________ ,  ___________________ ,  of  ________________________________ , 
    Authorized Signatory     Title         Name of Entity 
 
an entity duly formed and existing under the laws of  __________________________________________ , 
              Name of State or Commonwealth 
 
certify that the following is a true and correct copy of a resolution adopted on the  _____  day of 
 
___________ , 20_____  by the governing body of  ________________________________ , 
                  Name of Entity 
 
in accordance with all of its documents of governance and management and the laws of 
 
_______________________________ , and further certify that such resolution has not been modified 
Name of State or Commonwealth 
 
or revoked, and is in full force and effect. 
 
 
RESOLVED: That the policies of  ________________________________  comply with the   
    Name of Entity 
 
nondiscrimination agreements and warranties of Connecticut General Statutes §§ 4a-60(a)(1) and 4a-60a(a)(1), as  
 
amended. 
 
 
The undersigned has executed this certificate this  _____  day of  ___________ , 20_____ . 
 
 
___________________________________________  ___________________________________ 
Authorized Signatory      Date 
 
 
___________________________________________ 
Printed Name 
 



 

Prior Resolution By Entity For Contracts Valued at $50,000 or More (FORM E) 
Documentation in the form of a corporate, company, or partnership policy adopted by a prior resolution of the 
board of directors, shareholders, managers, members or other governing body of a contractor that certifies the 
contractor complies with the nondiscrimination agreements and warranties under Connecticut General Statutes 
§§ 4a-60(a)(1) and 4a-60a(a)(1), as amended 

 
 

INSTRUCTIONS: 

For use by an entity (corporation, limited liability company, or partnership) when entering into any contract type with the 
State of Connecticut valued at $50,000 or more for any year of the contract.  Complete all sections of the form.  Attach copy 
of previously adopted resolution (State of CT, Nondiscrimination Certification, Form D: New Resolution).  Submit all 
documentation to the awarding State agency prior to contract execution. 

 

CERTIFICATION OF PRIOR RESOLUTION: 

I, the undersigned, am a duly authorized corporate officer or member of  ___________________________. 

          Name of Entity 

I have reviewed the attached prior resolution.  I certify that: 

(1) the attached prior resolution complies with the nondiscrimination agreements and warranties of Connecticut General 

Statutes §§ 4a-60(a)(1) and 4a-60a(a)(1), as amended; and  

(2) the prior resolution remains in full force and effect on the date this documentation is submitted to the awarding State 

agency. 

 
___________________________________________ ___________________________________ 
Authorized Signatory     Title 

 
___________________________________________ ___________________________________ 
Printed Name      Date 

 
 

RESERVED FOR STATE USE 
 
I, the undersigned head of the awarding State agency, or designee, certify that the attached prior resolution complies with the 

nondiscrimination agreements and warranties of Connecticut General Statutes 

 §§ 4a-60(a)(1) and 4a-60a(a)(1), as amended. 

___________________________________________ ___________________________________ 
Signature of Agency Head (or designee)   Date 

 
 CT General Assembly     
Awarding State Agency 

 



1. Definitions 
 

As used herein, the following terms shall have the following 
meanings unless otherwise required by the context: 
 
Bid - Offer submitted in response to the Request for Bids, to 
furnish the goods or services described herein to the CGA, 
under the prescribed conditions at the stated prices; 
 
CGA - Connecticut General Assembly;  
 
Commission - Commission on Human Rights and 
Opportunities; 
 
Contract - Agreement signed by parties to formalize the 
acceptance by the CGA of an offer of a Respondent to 
furnish the services described herein at the stated prices in 
response to the Request for Proposals; 
 
Contractor - Party to the Contract with the CGA; 
 
JCLM - Joint Committee on Legislative Management; 
 
Large State Contract – Is defined in C.G.S. 4-250 (4),   to 
mean “an agreement or a combination or series of 
agreements between a state agency or a quasi-public 
agency and a person, firm or corporation, having a total 
value of more than five hundred thousand dollars in a 
calendar or fiscal year, for (A) a project for the construction, 
alteration or repair of any public building or public work, (B) 
services, including, but not limited to, consulting and 
professional services, (C) the procurement of supplies, 
materials or equipment, (D) a lease, or (E) a licensing 
arrangement. The term "large state contract" shall not 
include a contract between a state agency or a quasi-
public agency and a political subdivision of the state;” 
 
OLM - Office of Legislative Management;  
 
Proposal - Offer submitted in response to this Request for 
Proposals, to furnish the goods or services described herein 
to the CGA, under the prescribed conditions at the stated 
prices; 
 
Respondent - Person, firm or corporation submitting a 
Proposal in response to a request for Proposals; 
 
RFB - Request for Bid;  
 
RFP - Request for Proposal; 
 
Solicitation  - Request for Bid or Request for Proposal; 
 
State - The Connecticut General Assembly acting by and 
through the Executive Director of the Office of Legislative 
Management. 

 
2. Contract Conditions  
 
2.1  Campaign Contribution Ban Acknowledgement (CCBA)  
With regard to a state Contract as defined in P.A. 07-01 
having a value in a calendar year of $50,000 or more or a 
combination or series of such agreements of Contracts 
having a value of $100,000 or more, the authorized signatory 
to this submission in Proposal or Bid to the CGA’s solicitation 
shall submit the signed CCBA Form, included in this 
solicitation, which expressly acknowledges receipt of the 
State Elections Enforcement Commissions’ notice advising 
state Contractors of state campaign contributions and 
solicitation prohibitions, and that the Contractor will inform its 
principals of the contents of this notice.  

 

2.2 Gift   
When the Contract has a value in a calendar year of 
$50,000 or more or a combination or series of such 
agreements of Contracts having a value of $100,000 or more 
Conn. Gen. Stat. § 4-252 (the “Statute”) requires that theRFP 
or RFB, of which these Terms and Conditions are a part, 
include a notice of the vendor certification requirements 
described in section (c) and (d) of the Statute.  Accordingly, 
pursuant to the Statute, vendors are notified as follows: 

1. The terms “gift,” “quasi-public agency,” “state agency,” 
“large state contract,” “principals and key personnel” 
and “participated substantially” as used in this section 
shall have the meanings set forth in the Statute.  

2. The CGA shall not execute a large state Contract unless 
the CGA obtains the written certifications described in this 
section. Each such certification shall be sworn as true to 
the best knowledge and belief of the person signing the 
certification, subject to the penalties of false statement.  
These certifications are listed in the RFP. 

3. The official of the person, firm or corporation awarded the 
Contract, who is authorized to execute the Contract, shall 
certify on such forms as the CGA shall provide: 
 
(a) That no gifts were made between the date that the 

CGA began planning the project, services, 
procurement, lease or licensing arrangement 
covered by the Contract and the date of execution 
of the Contract, by (A) such person, firm, corporation, 
(B) any principals and key personnel of the person, 
firm or corporation, who participated substantially in 
preparing the Bid or Proposal or the negotiation of 
the Contract, or (C) any agent of such person, firm, 
corporation or principals and key personnel, who 
participated substantially in preparing the Bid or 
Proposal or the negotiation of the Contract, to (i) any 
public official or state employee of the CGA soliciting 
Bids or Proposals for the Contract, who participated 
substantially in the preparation of the RFP or RFB for 
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the Contract or the negotiation or award of the 
Contract, or (ii) any public official or state employee 
of the CGA, who has supervisory or appointing 
authority over the CGA; 
 

(b) That no such principals and key personnel of the 
person, firm or corporation, or agent of such person, 
firm or corporation or principals and key personnel, 
knows of any action by the person, firm or 
corporation to circumvent such prohibition on gifts by 
providing for any other principals and key personnel, 
official, employee or agent of the person, firm or 
corporation to provide a gift to any such public 
official or state employee; and 
 

(c) That the person, firm or corporation made the Bid or 
Proposal without fraud or collusion with any person.  

 
(d) Any Respondent that does not make the 

certifications required under subsection (c) of this 
section shall be disqualified and the CGA shall award 
the Contract to the next highest ranked Contractor 
or the next lowest responsible qualified Respondent 
or seek new Bids or Proposals. 

 
2.3 Whistleblowing  
This Contract may be subject to the provisions of Section 4-
61dd of the Connecticut General Statutes.  In accordance 
with this statute, if an officer, employee or appointing 
authority of the Contractor takes or threatens to take any 
personnel action against any employee of the Contractor in 
retaliation for such employee's disclosure of information to 
any employee of the CGA or the Auditors of Public Accounts 
or the Attorney General under the provisions of subsection 
(a) of such statute, the Contractor shall be liable for a civil 
penalty of not more than five thousand dollars for each 
offense, up to a maximum of twenty per cent of the value of 
this Contract.  Each violation shall be a separate and distinct 
offense and in the case of a continuing violation, each 
calendar day's continuance of the violation shall be 
deemed to be a separate and distinct offense.  The CGA 
may request that the Attorney General bring a civil action in 
the Superior Court for the Judicial District of Hartford to seek 
imposition and recovery of such civil penalty.  In 
accordance with subsection (f) of such statute, each large 
state Contractor, as defined in the statute, shall post a 
notice of the provisions of the statute relating to large state 
Contractors in a conspicuous place which is readily 
available for viewing by the employees of the Contractor. 
 
2.4 Audit Requirements  
For purposes of this paragraph, the word "Contractor" shall 
be deemed to mean "nonstate entity," as that term is 
defined in Section 4-230 of the Connecticut General 
Statutes.  The Contractor shall provide for an annual financial 
audit acceptable to the Department for any expenditure of 
state-awarded funds made by the Contractor.  Such audit 
shall include management letters and audit 

recommendations.  The State Auditors of Public Accounts 
shall have access to all records and accounts for the fiscal 
year(s) in which the award was made.  The Contractor will 
comply with federal and state single audit standards as 
applicable. 

 
Audit and Inspection of Plants, Places of Business and 
Records.   
(a) The CGA and its agents, including, but not limited to, the 

Connecticut Auditors of Public Accounts, Attorney 
General and State’s Attorney and their respective 
agents, may, at reasonable hours, inspect and examine 
all of the parts of the Contractor’s and Contractor 
Parties’ plants and places of business which, in any way, 
are related to, or involved in, the performance of this 
Contract.   

(b) The Contractor shall maintain, and shall require each of 
the Contractor Parties to maintain, accurate and 
complete Records. The Contractor shall make all of its 
and the Contractor Parties’ Records available at all 
reasonable hours for audit and inspection by the CGA 
and its agents.   

(c) The CGA shall make all requests for any audit or 
inspection in writing and shall provide the Contractor 
with at least twenty-four (24) hours’ notice prior to the 
requested audit and inspection date.  If the CGA 
suspects fraud or other abuse, or in the event of an 
emergency, the CGA is not obligated to provide any 
prior notice.   

(d) All audits and inspections shall be at the CGA’s expense.   
(e) The Contractor shall keep and preserve or cause to be 

kept and preserved all of its and Contractor Parties’ 
Records until three (3) years after the latter of (i) final 
payment under this Agreement, or (ii) the expiration or 
earlier termination of this Agreement, as the same may 
be modified for any reason.  The CGA may request an 
audit or inspection at any time during this period.  If any 
Claim or audit is started before the expiration of this 
period, the Contractor shall retain or cause to be 
retained all Records until all Claims or audit findings have 
been resolved. 

(f) The Contractor shall cooperate fully with the CGA and 
its agents in connection with an audit or inspection.  
Following any audit or inspection, the CGA may 
conduct and the Contractor shall cooperate with an 
exit conference. 

(g) The Contractor shall incorporate this entire Section 
verbatim into any Contract or other agreement that it 
enters into with any Contractor Party. 
 

2.5 Disclosure of Records 
The Contract resulting from this solicitation may be subject to 
the provisions of section 1-218 of the Connecticut General 
Statutes.  In accordance with this statute, each Contract in 
excess of two million five hundred thousand dollars between 
the CGA and a person for the performance of a 
governmental function shall (a) provide that the CGA is 
entitled to receive a copy of records and files related to the 
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performance of the governmental function, and (b) indicate 
that such records and files are subject to FOIA and may be 
disclosed by the CGA pursuant to FOIA. No request to 
inspect or copy such records or files shall be valid unless the 
request is made to the CGA in accordance with FOIA. Any 
complaint by a person who is denied the right to inspect or 
copy such records or files shall be brought to the Freedom of 
Information Commission in accordance with the provisions of 
sections 1-205 and 1-206 of the Connecticut General 
Statutes.   

 
2.6 Forum and Choice of Law  
The parties deem the Contract resulting from this solicitation 
to be made in the City of Hartford, State of Connecticut.  
Both parties agree that it is fair and reasonable for the 
validity and construction of the Contract to be, and it shall 
be, governed by the laws and court decisions of the State of 
Connecticut, without giving effect to its principles of conflicts 
of laws.  To the extent that any immunities provided by 
Federal law or the laws of the State of Connecticut do not 
bar an action against the CGA, and to the extent that these 
courts are courts of competent jurisdiction, for the purpose of 
venue, the complaint shall be made returnable to the 
Judicial District of Hartford only or shall be brought in the 
United States District Court for the District of Connecticut 
only, and shall not be transferred to any other court, 
provided, however, that nothing here constitutes a waiver or 
compromise of the sovereign immunity of the State of 
Connecticut or the CGA.  The Contractor waives any 
objection which it may now have or will have to the laying of 
venue of any Claims in any forum and further irrevocably 
submits to such jurisdiction in any suit, action or proceeding. 

 
2.7 Tangible Personal Property  
The Contractor on its behalf and on behalf of its Affiliates, as 
defined below, shall comply with the provisions of Conn. 
Gen. Stat. §12-411b, as follows: 

 
(a) For the term of the Contract, the Contractor and its 

Affiliates shall collect and remit to the CGA, Department 
of Revenue Services, any Connecticut use tax due 
under the provisions of Chapter 219 of the Connecticut 
General Statutes for items of tangible personal property 
sold by the Contractor or by any of its Affiliates in the 
same manner as if the Contractor and such Affiliates 
were engaged in the business of selling tangible 
personal property for use in Connecticut and had 
sufficient nexus under the provisions of Chapter 219 to 
be required to collect Connecticut use tax;  

(b) A customer’s payment of a use tax to the Contractor or 
its Affiliates relieves the customer of liability for the use 
tax; 

(c)  The Contractor and its Affiliates shall remit all use taxes 
they collect from customers on or before the due date 
specified in the Contract, which may not be later than 
the last day of the month next succeeding the end of a 
calendar quarter or other tax collection period during 
which the tax was collected; 

(d)  The Contractor and its Affiliates are not liable for use tax 
billed by them but not paid to them by a customer; and 

(e) Any Contractor or Affiliate who fails to remit use taxes 
collected on behalf of its customers by the due date 
specified in the Contract shall be subject to the interest 
and penalties provided for persons required to collect 
sales tax under Chapter 219 of the General Statutes.   

1. For purposes of this section of the Contract, the 
word “Affiliate” means any person, as defined in 
Section 12-1 of the General Statutes, that controls, is 
controlled by, or is under common control with 
another person.  A person controls another person if 
the person owns, directly or indirectly, more than ten 
per cent of the voting securities of the other person.  
The word “voting security” means a security that 
confers upon the holder the right to vote for the 
election of members of the board of directors or 
similar governing body of the business, or that is 
convertible into, or entitles the holder to receive, 
upon its exercise, a security that confers such a right 
to vote.  “Voting security” includes a general 
partnership interest.   

2. The Contractor represents and warrants that each 
of its Affiliates has vested in the Contractor plenary 
authority to so bind the Affiliates in any agreement 
with the CGA.  The Contractor on its own behalf and 
on behalf of its Affiliates shall also provide, no later 
than 30 days after receiving a request by the CGA’s 
contracting authority, such information as the CGA 
may require to ensure, in the CGA’s sole 
determination, compliance with the provisions of 
Chapter 219 of the Connecticut General Statutes, 
including, but not limited to, §12-411b. 

 
2.8 Sovereign Immunity 
The parties acknowledge and agree that nothing in the 
Solicitation or the Contract that results from this Solicitation 
shall be construed as a modification, compromise or 
waiver by the CGA or the State of any rights or defenses 
of any immunities provided by Federal law or the laws of 
the State of Connecticut to the CGA or the State of 
Connecticut or any of its officers and employees, which 
they may have had, now have or will have with respect to 
all matters arising out of the Contract.  To the extent that 
this section conflicts with any other section, this section 
shall govern. 
 
2.9 Summary of State Ethics Laws 
Pursuant to the requirements of section 1-101qq of the 
Connecticut General Statutes, the summary of State 
ethics laws developed by the State Ethics Commission 
pursuant to section 1-81b of the Connecticut General 
Statutes is incorporated by reference into and made a 
part of the Contract as if the summary had been fully set 
forth in the Contract. 
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2.10 Encryption of Data; Breach of Security or Loss 
Contractor and Contractor Parties, at their own expense, 
shall encrypt any and all data which they come to 
possess or control, wherever and however stored or 
maintained, and which data CGA, at any time, classifies 
as confidential or restricted. The Contractor and 
Contractor Parties shall encrypt the data in accordance 
with the Connecticut Enterprise Architecture – 
Technology Architecture (CTEA-TA) protocols. The 
Contractor and Contractor Parties shall have a 
continuing obligation always to keep and maintain the 
data encryption consistent with CTEA-TA, as CTEA-TA may 
change from time to time. 
 
(a) The Contractor and Contractor Parties shall notify 

the CGA as soon as practical, but no later than 
twenty-four (24) hours, after they become aware of 
or suspect that any and all data which Contractor 
has come to possess or control under subsection (a) 
above has been subject to a “data breach.”  For  
purposes of this Section, a “data breach” is an 
occurrence where  (1) any or all of the data is 
misplaced, lost, stolen or in any way compromised; 
or (2)  one or more third parties have had access to 
or taken control or possession of any or all of the 
data without prior written authorization from the 
CGA. 

(b) In addition to the notification requirements of 
subsection (b), should a data breach occur, the 
Contractor shall, within three (3) business days after 
the notification, present to the CGA, for review and 
approval, a credit monitoring or protection plan that 
the Contractor shall make available at its own cost 
and expense to all individuals affected by the data 
breach. Unless otherwise agreed to in writing by the 
CGA, such a plan shall be offered to each such 
individual free of charge and shall consist of, at a 
minimum, the following: 

  
1. Reimbursement for the cost of placing and lifting 

one (1) security freeze per credit file pursuant to 
Connecticut General Statutes § 36a-701a;  

2. Credit monitoring services consisting of 
automatic daily monitoring of at least three (3) 
relevant credit bureau reports; 

3. Fraud resolution services, including writing 
dispute letters, initiating fraud alerts and security 
freezes, to assist affected individuals to bring 
matters to resolution; and  

4. Identity theft insurance with at least $ 25,000.00 
coverage. 

5. Such credit monitoring or protection plans shall 
cover a length of time commensurate with 
circumstances of the data breach, but under no 
circumstances shall the Contractor’s  credit 
monitoring and protection plan be for less than 
two (2) calendar years from the plan start date.  
The Contractors’ costs and expenses for the 

credit monitoring and protection plan shall not 
be recoverable from the CGA or any State of 
Connecticut entity. 

6. The Contractor represents and warrants that it 
shall obligate each Contractor Party in a written 
Contract to all of the terms of this Section just as 
if each Contractor Party had executed this 
Contract as an original signatory and each were 
bound by this Section to the same extent that 
the Contractor is bound. 

7. The Contractor’s or Contractor Parties’ failure to 
encrypt the data,  provide notice, or to provide 
the credit monitoring or protection plan shall be 
deemed to be, without more, a material breach 
of this Contract. The Contractor shall be 
responsible for any Contractor Parties breach as 
if the Contractor itself had breached the 
Contract. Consequently, and without otherwise 
limiting the rights of the CGA at law or in equity, 
the Contractor shall indemnify and hold 
harmless the CGA and the State, as 
appropriate, for any and all damages, costs 
and expenses associated directly or indirectly 
with Contractor’s or Contractor Parties’ breach.  
The damages, costs and expenses shall include, 
but not be limited to, those resulting from any 
corresponding Contracting for credit or identity 
protection services, or both, and from any 
subsequent non-State use of any data. 

 
2.11 Representations and Warranties 
The Contractor, awarded a Contract as a result of this 
solicitation represent and warrant to the CGA for itself, 
Contractor Parties and Bidder Parties, as appropriate, that: 

 
(a) the Contractor agree and hereby states that any 

findings, written documentation, and research 
performed in whole or in part in connection with this 
Contract shall be the sole property of the CGA and 
copies of all information and materials developed in 
connection with this Contract shall be provided to 
the CGA immediately upon completion or upon 
request by the CGA. 

(b) if they are entities, they are duly and validly existing 
under the laws of their respective states of 
organization and authorized to conduct business in 
the State of Connecticut in the manner 
contemplated by the Contract.  Further, as 
appropriate, they have taken all necessary action to 
authorize the execution, delivery and Performance 
of the Proposal and the Contract and have the 
power and authority to execute, deliver and Perform 
their obligations under the Contract; 

(c) they will comply with all applicable State and 
Federal laws and municipal ordinances in satisfying 
their obligations to the CGA under and pursuant to 
the Contract, including, but not limited to (1) 
Connecticut General Statutes Title 1, Chapter 10, 
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concerning the State’s Codes of Ethics and (2) Title 2 
concerning CGA purchasing; 

(d) the execution, delivery and Performance of the 
Contract will not violate, be in conflict with, result in 
a breach of or constitute (with or without due notice 
and/or lapse of time) a default under any of the 
following, as applicable: (1) any provision of law; (2) 
any order of any court or the State; or (3) any 
indenture, agreement, document or other 
instrument to which it is a party or by which it may 
be bound; 

(e) they are not presently debarred, suspended, 
proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by 
any governmental entity; 

(f) as applicable, they have not, within the three years 
preceding the Contract, in any of their current or 
former jobs, been convicted of, or had a civil 
judgment rendered against them or against any 
person who would Perform under the Contract, for 
commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or 
performing a transaction or contract with any 
governmental entity. This includes, but is not limited 
to, violation of Federal or state antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records or property, 
making false statements, or receiving stolen 
property; 

(g) they are not presently indicted for or otherwise 
criminally or civilly charged by any governmental 
entity with commission of any of the offenses listed 
above;  

(h) they have not within the three years preceding the 
Contract had one or more Contracts with any 
governmental entity Terminated;  

(i) they have not employed or retained any entity or 
person, other than a bona fide employee working 
solely for them, to solicit or secure the Contract and 
that they have not paid or agreed to pay any entity 
or person, other than a bona fide employee working 
solely for them, any fee, commission, percentage, 
brokerage fee, gifts, or any other consideration 
contingent upon or resulting from the award or 
making of the Contract or any assignments made in 
accordance with the terms of the Contract;  

(j) to the best of their knowledge, there are no Claims 
involving the Contractor or Contractor Parties that 
might reasonably be expected to materially 
adversely affect their businesses, operations, assets, 
properties, financial stability, business prospects or 
ability to Perform fully under the Contract; 

(k) they shall disclose, to the best of their knowledge, to 
the CGA in writing any Claims involving them that 
might reasonably be expected to materially 
adversely affect their businesses, operations, assets, 
properties, financial stability, business prospects or 
ability to Perform fully under the Contract, no later 

than ten (10) Days after becoming aware or after 
they should have become aware of any such 
Claims.  For purposes of the Contractor’s obligation 
to disclose any Claims to the CGA, the ten (10) Days 
in the section of this Contract concerning Disclosure 
of Contractor Parties Litigation shall run 
consecutively with the ten (10) Days provided for in 
this representation and warranty; 

(l) their participation in the Solicitation process is not a 
conflict of interest or a breach of ethics under the 
provisions of Title 1, Chapter 10 of the Connecticut 
General Statutes concerning the State’s Code of 
Ethics; 

(m) the Bid or Proposal was not made in connection or 
concert with any other person, entity or Respondent, 
including any affiliate (as defined in the Tangible 
Personal Property section of this Contract) of the 
Respondent, submitting a Bid or Proposal for the 
same Goods or Services, and is in all respects fair 
and without collusion or fraud;   

(n) they are able to Perform under the Contract using 
their own resources or the resources of a party who is 
not a Respondent;   

(o) the Contractor shall obtain in a written Contract all 
of the representations and warranties in this section 
from any Contractor Parties and to require that 
provision to be included in any Contracts and 
purchase orders with such Contractor Parties; 

(p) they have paid all applicable workers’ 
compensation second injury fund assessments 
concerning all previous work done in Connecticut;  

(q) they have a record of compliance with 
Occupational Health and Safety Administration 
regulations without any unabated, willful or serious 
violations;  

(r) they owe no unemployment compensation 
contributions;  

(s) they are not delinquent in the payment of any taxes 
owed, or, that they have filed a sales tax security 
bond, and they have, if and as applicable, filed for 
motor carrier road tax stickers and have paid all 
outstanding road taxes;  

(T) all of their vehicles have current registrations and, 
unless such vehicles are no longer in service, they 
shall not allow any such registrations to lapse;  

(u) each Contractor Party or Bidder Party has vested in 
the Contractor and Bidder plenary authority to bind 
the Contractor Parties and Bidder Parties to the full 
extent necessary or appropriate to ensure full 
compliance with and Performance in accordance 
with all of the terms and conditions of the Contract 
and that all appropriate parties shall also provide, 
no later than fifteen (15) days after receiving a 
request from the CGA, such information as the CGA 
may require to evidence, in the CGA’s sole 
determination, compliance with this section; 

(v) except to the extent modified or abrogated in the 
Contract, all Title shall pass to the CGA upon 
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complete installation, testing and acceptance of 
the Goods or Services and payment by the CGA;   

(w) if either party Terminates the Contract, for any 
reason, the Contractor shall relinquish or cause to be 
relinquished to the CGA all Title to the Goods 
delivered, accepted and paid for (except to the 
extent any invoiced amount is disputed) by the 
CGA;   

(x) with regard to third party products provided with the 
Goods, they shall transfer all licenses which they are 
permitted to transfer in accordance with the 
applicable third party license;  

(y) they shall not copyright, register, distribute or claim 
any rights in or to the Goods after the effective date 
of the Contract without the CGA’s prior written 
consent; 

(z) they either own or have the authority to use all Title 
of and to the Goods, and that such Title is not the 
subject of any encumbrances, liens or claims of 
ownership by any third party;   

(aa) the Goods do not infringe or misappropriate any 
patent, trade secret or other intellectual property 
right of a third party; 

(bb) the CGA 's use of any Goods shall not infringe or 
misappropriate any patent, trade secret or other 
intellectual property right of a third party;   

(cc) if they procure any Goods, they shall sub-license 
such Goods and that the CGA shall be afforded the 
full benefits of any manufacturer or Subcontractor 
licenses for the use of the Goods; and 

(dd) they shall assign or otherwise transfer to the CGA, or 
afford the CGA the full benefits of any 
manufacturer's warranty for the Goods, to the extent 
that such warranties are assignable or otherwise 
transferable to the CGA. 

  
3. Formation of a Contract  
 
Upon acceptance of the Proposal, CGA will initiate the 
Contract process.  

 
3.1 Contract Creation 
This section serves as a notification to Contractor that:  
(a) the state’s acceptance of the Contractor offer to 

furnish the services required in this solicitation shall 
result in a Contract between the Contractor and the 
CGA which shall bind the Contractor on his part to 
furnish and deliver said services at the prices 
specified in said Proposal or Bid, except as modified 
through negotiations between the CGA and the 
Contractor, and the CGA on its part to order from 
the Contractor, except for causes beyond 
reasonable control, and subject to the availability of 
appropriated funds, and to pay for at the Contract 
prices, the services provided for in this RFP or RFB; 
and  

(b) All the provisions of this solicitation shall be included 
in the terms and conditions of said Contract, except 

to the extent provided otherwise in an agreement 
executed by the CGA and the Contractor 
subsequent to the receipt of said Proposal by the 
CGA. 

 
3.2 Contract Execution 
The Contractor shall execute a formal Contract with the 
CGA for the complete performance specified therein. This 
Contract is considered executed once the Contract is 
signed by the Contractor and the CGA.  
 
3.3 Modification 
No alterations or variations of the terms of Contract shall be 
valid or binding upon the CGA unless made in writing and 
signed by the CGA. 
 
3.4 Transfer 
It is mutually understood and agreed that the Contractor 
shall not assign, transfer, convey, sublet, or otherwise dispose 
of his Contract or his right, title or interest therein, or his power 
to execute such Contract, to any other person, firm or 
corporation, without the previous written consent of the 
CGA. Any Subcontracting work done in regards to this 
Contract must be agreed to in writing by the CGA before 
the Contractor begins any work. 

 
4 Contract Breach  
 
4.1 Breach/Termination 
If either party breaches the Contract that results from this 
Solicitation in any respect, the non-breaching party shall 
provide written notice of the breach to the breaching party 
and afford the breaching party an opportunity to cure within 
ten (10) days from the date that the breaching party 
receives the notice.  In the case of a Contractor breach, any 
other time period which the CGA sets forth in the notice shall 
trump the ten (10) days.  The right to cure period shall be 
extended if the non-breaching party is satisfied that the 
breaching party is making a good faith effort to cure but the 
nature of the breach is such that it cannot be cured within 
the right to cure period.  The notice may include an effective 
Contract Termination date if the breach is not cured by the 
stated date and, unless otherwise modified by the non-
breaching party in writing prior to the Termination date, no 
further action shall be required of any party to effect the 
Termination as of the stated date.  If the notice does not set 
forth an effective Contract Termination date, then the non-
breaching party may Terminate the Contract by giving the 
breaching party no less than twenty four (24) hours' prior 
written notice.  If the CGA believes that the Contractor has 
not performed according to the Contract, the CGA may 
withhold payment in whole or in part pending resolution of 
the Performance issue, provided that the CGA notifies the 
Contractor in writing prior to the date that the payment 
would have been due.   
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4.2 Open Market Purchases 
 
Except to the extent that the Contractor is performing within 
a right to cure period, failure of the Contractor to Perform 
within the time specified in the Contract, or failure to replace 
rejected or substandard Goods or fulfill unperformed Services 
when so requested and as the Contract provides or allows, 
constitutes a breach of the Contract and as a remedy for 
such breach, such failure shall constitute authority for the 
Agency, if it deems it to be necessary or appropriate in its 
sole discretion, to Terminate the Contract and/or to 
purchase on the open market, Goods or Services to replace 
those which have been rejected, not delivered, or not 
performed. The Agency shall invoice the Contractor for all 
such purchases to the extent that they exceed the costs and 
expenses in the Contract and the Contractor shall pay the 
Agency’s invoice immediately after receiving the invoice.  If 
the Agency does not Terminate the Contract, the Agency 
will deduct such open market purchases from the Contract 
quantities.  However, if the Agency deems it to be in the best 
interest of the State, the Agency may accept and use the 
Goods or Services delivered which are substandard in 
quality, subject to an adjustment in price to be determined 
by the Agency." 
 
4.3 Rejection  

 Any services rendered by the Contractor hereunder which 
fail in any way to meet the terms of the Contract are subject 
to rejection or payment on an adjusted price basis. The 
decision of the CGA  shall be final. 
 
4.4 Cancellation 
The CGA reserves the right to cancel this Contract within five 
days notice due to unsatisfactory performance. In the event 
that this is done, the Contractor will be paid for all the work 
performed or commodities provided up to the time of 
cancellation. 
 
4.5 Termination  
Notwithstanding any provisions in the Contract resulting from 
this solicitation, the CGA, through a duly authorized 
employee, may Terminate the Contract whenever the CGA 
makes a written determination that such Termination is in the 
best interests of the CGA. The CGA shall notify the 
Contractor in writing of Termination pursuant to this section, 
which notice shall specify the effective date of Termination 
and the extent to which the Contractor must complete its 
Performance under the Contract prior to such date. 
(a) Notwithstanding any provisions in the Contract resulting 
from this solicitation, the CGA, through a duly authorized 
employee, may, after making a written determination that 
the Contractor has breached the Contract, Terminate the 
Contract in accordance with the provisions in the Breach 
section of this Contract.  
(b) The CGA shall send the notice of Termination via 
certified mail, return receipt requested, to the Contractor at 
the most current address which the Contractor has furnished 
to the CGA for purposes of correspondence, or by hand 

delivery.  Upon receiving the notice from the CGA, the 
Contractor shall immediately discontinue all services 
affected in accordance with the notice, undertake all 
commercially reasonable efforts to mitigate any losses or 
damages, and deliver to the CGA all Records.  The Records 
are deemed to be the property of the CGA and the 
Contractor shall deliver them to the CGA no later than thirty 
(30) days after the Termination of the Contract or fifteen (15) 
days after the Contractor receives a written request from the 
CGA for the Records.  The Contractor shall deliver those 
Records that exist in electronic, magnetic or other intangible 
form in a non-proprietary format, such as, but not limited to, 
ASCII or .TXT.  
(c) Upon receipt of a written notice of Termination from the 
CGA, the Contractor shall cease operations as the CGA 
directs in the notice, and take all actions that are necessary 
or appropriate, or that the CGA may reasonably direct, for 
the protection, and preservation of the Goods and any 
other property.  Except for any work which the CGA directs 
the Contractor to Perform in the notice prior to the effective 
date of Termination, and except as otherwise provided in 
the notice, the Contractor shall terminate or conclude all 
existing Subcontracts and purchase orders and shall not 
enter into any further Subcontracts, purchase orders or 
commitments.   
(d) The CGA shall, within forty-five (45) days of the effective 
date of Termination, reimburse the Contractor for its 
Performance rendered and accepted by the CGA, in 
addition to all actual and reasonable costs incurred after 
Termination in completing those portions of the Performance 
which the notice required the Contractor to complete.  
However, the Contractor is not entitled to receive and the 
CGA is not obligated to tender to the Contractor any 
payments for anticipated or lost profits.  Upon request by the 
CGA, the Contractor shall assign to the CGA, or any 
replacement Contractor which the CGA designates, all 
Subcontracts, purchase orders and other commitments, 
deliver to the CGA all Records and other information 
pertaining to its Performance, and remove from CGA 
premises, whether leased or owned, all of Contractor’s 
property, equipment, waste material and rubbish related to 
its Performance, all as the CGA may request.   
(e) For breach or violation of any of the provisions in the 
section concerning Representations and Warranties, the 
CGA may Terminate the Contract that results from this 
solicitation in accordance with its terms and revoke any 
consents to assignments given as if the assignments had 
never been requested or consented to, without liability to 
the Contractor or Contractor Parties or any third party.   
(f) Upon Termination of the Contract that results from this 
solicitation, all rights and obligations shall be null and void, so 
that no party shall have any further rights or obligations to 
any other party, except with respect to the sections which 
survive Termination.  All representations, warranties, 
agreements and rights of the parties under the Contract shall 
survive such Termination to the extent not otherwise limited in 
the Contract and without each one of them having to be 
specifically mentioned in the Contract.   
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(g) Termination of the Contract pursuant to this section shall 
not be deemed to be a breach of Contract by the CGA.  
 
5. Renewal of Contract 
The CGA reserves the option to extend the contract for one 
additional year upon mutual agreement by the Contractor 
and the CGA. The CGA also reserves the right to renew this 
Contract under the conditions set forth in C.G.S. 2-71s or 
C.G.S. 2-71u of the Connecticut General Statutes, whichever 
is applicable 
 
6. Accounting Records 
The Contractor, when under Contract, shall maintain 
adequate accounting records in accordance with all 
applicable state regulations in connection with this project 
and such records shall be made available for inspection by 
the CGA or other persons designated by the CGA. The 
Contractor shall make such accounts and records 
accessible to authorized state officials for the purpose of 
audit and examination. All records must be maintained for a 
minimum of three years after completion of the Contract.  

 
7. Work Product 
All materials developed in conjunction with the Contract 
shall become the property of the CGA at no additional cost. 
 
No report or document produced in whole or in part in 
connection with the Contract shall be the subject of an 
application for copyright by or on behalf of the Contractor. 
 
The Contractor, when under Contract, shall not use the 
name of the CGA for advertising or promotional purposes 
without prior permission in writing. The Contractor is allowed 
to use the CGA as a reference.  
 
8. Contractor Guarantees 
(a) The Contractor hereby agrees and guarantees to 

perform any Contract awarded in accordance with the 
specifications, terms and conditions contained in this 
RFP. 

(b) The Contractor shall indemnify, defend and hold 
harmless the CGA and its officers, representatives, 
agents, servants, employees, successors and assigns 
from and against any and all (1) Claims arising, directly 
or indirectly, in connection with the Contract, including 
the acts of commission or omission (collectively, the 
"Acts") of the Contractor or Contractor Parties;  and (2) 
liabilities, damages, losses, costs and expenses, including 
but not limited to, attorneys' and other professionals' 
fees, arising, directly or indirectly, in connection with 
Claims, Acts or the Contract.  The Contractor shall use 
counsel reasonably acceptable to the CGA in carrying 
out its obligations under this section.  The Contractor’s 
obligations under this section to indemnify, defend and 
hold harmless against Claims includes Claims concerning 
confidentiality of any part of or all of the Contractor’s 
Bid, Proposal or any Records, any intellectual property 
rights, other proprietary rights of any person or entity, 

copyrighted or uncopyrighted compositions, secret 
processes, patented or unpatented inventions, articles or 
appliances furnished or used in the Performance.   

(c) The Contractor shall not be responsible for indemnifying 
or holding the CGA harmless from any liability arising due 
to the negligence of the CGA or any other person or 
entity acting under the direct control or supervision of 
the CGA. 

(d) The Contractor shall reimburse the CGA for any and all 
damages to the real or personal property of the CGA 
caused by the Acts of the Contractor or any Contractor 
Parties.  The CGA shall give the Contractor reasonable 
notice of any such Claims. 

(e) The Contractor’s duties under this section shall remain 
fully in effect and binding in accordance with the terms 
and conditions of the Contract, without being lessened 
or compromised in any way, even where the Contractor 
is alleged or is found to have merely contributed in part 
to the Acts giving rise to the Claims and/or where the 
CGA is alleged or is found to have contributed to the 
Acts giving rise to the Claims. 

(f) The Contractor shall carry and maintain at all times 
during the term of the Contract, and during the time 
that any provisions survive the term of the Contract, 
sufficient general liability insurance to satisfy its 
obligations under this Contract.  The Contractor shall 
name the CGA as an additional insured on the policy 
and shall provide a copy of the policy to the CGA prior 
to the effective date of the Contract.  The Contractor 
shall not begin Performance until the delivery of the 
policy to the CGA. The CGA shall be entitled to recover 
under the insurance policy even if a body of competent 
jurisdiction determines that the CGA or the State is 
contributorily negligent. 

(g) The rights provided in this section for the benefit of the 
CGA shall encompass the recovery of attorneys’ and 
other professionals’ fees expended in pursuing a Claim 
against a third party. 

(h) This section shall survive the Termination of the Contract 
and shall not be limited by reason of any insurance 
coverage.   

(i) The Contractor shall be responsible for all injuries or 
damages to the Contractor 's employees or agents 
incurred or sustained at the property while performing, or 
in any way associated with, their responsibilities as 
defined herein. 

(j) The CGA reserves the right to make a claim against the 
Professional Liability / Errors and Omissions Insurance 
policy when errors and/or omissions are present in any 
work completed by the Contractor for the CGA and 
which result in a financial impact on the CGA.  
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9. Freedom of Information 
9.1 Freedom of Information Act 
Due regard will be given to the protection of proprietary 
information contained in all Proposals or Bids received; 
however, Contractors should be aware that all materials 
associated with this procurement are subject to the terms of 
the Freedom of Information Act, the Privacy Act and all rules, 
regulations and interpretations resulting therefrom.  
 
9.2 Proprietary Information 
It will not be sufficient for a Contractor to merely state 
generally that the Proposal or Bid is proprietary in nature and 
not therefore subject to release to third parties. Those 
particular pages or sections which a Contractor believes to 
be proprietary must be specifically identified as such. 
Convincing explanation and rationale sufficient to justify 
each exception from release consistent with Section 1-210 of 
the Connecticut General Statutes must accompany the 
Proposal. The rationale and explanation must be stated in 
terms of the prospective harm to the competitive position of 
the Contractor that would result if the identified material 
were to be released and the reasons why the materials are 
legally exempt from release pursuant to the above-cited 
statute.  
 
9.3 Administrative Authority 
Between the Contractor and the CGA, the final 
administrative authority to release or exempt any or all 
material so identified rests with the CGA. 
 
10. Human Rights and Opportunities  
10.1 Required Compliance with Human Rights and 
Opportunities Regulations 
Any Contractor must agree to comply with the statutes 
referred to in this section as they exist on the date of the 
Contract that results from this Solicitation and as they may 
be adopted or amended from time to time during the term 
of the Contract and any amendments thereto. 

 
Incorporated by reference into this Contract are applicable 
provisions of the Connecticut General Statutes including but 
not limited to Sections 4a-60, 4a-60a, 46a-71(d), 46a-81i(d). 

 
10.2 Nondiscrimination and Affirmative Action Provisions in  
contracts of the state and political subdivisions other than  
municipalities (Conn. Gen. Stat. 4a-60) 
 
Nondiscrimination. 

 
(a) For purposes of this Section, the following terms are 

defined as follows:  
 

1. "Commission" means the Commission on Human 
Rights and Opportunities; 

2. "Contract" and “contract” include any extension or 
modification of the Contract or contract;  

3. "Contractor" and “contractor” include any 
successors or assigns of the Contractor or 
contractor; 

4. “Gender identity or expression” means a person’s 
gender-related identity, appearance or behavior, 
whether or not that gender-related identity, 
appearance or behavior is traditionally associated 
with the person’s physiology or assigned sex at birth, 
which gender-related identity can be shown by 
providing evidence including, but not limited to, 
medical history, care or treatment of the gender-
related identity, consistent and uniform assertion of 
the gender-related identity, consistent and uniform 
assertion of the gender-related identity or any other 
evidence that the gender-related identity is 
sincerely held, part of a person’s core identity or not 
being asserted for an improper purpose. 

5. “good faith" means that degree of diligence which 
a reasonable person would exercise in the 
performance of legal duties and obligations; 

6. "good faith efforts" shall include, but not be limited 
to, those reasonable initial efforts necessary to 
comply with statutory or regulatory requirements 
and additional or substituted efforts when it is 
determined that such initial efforts will not be 
sufficient to comply with such requirements; 

7. "marital status" means being single, married as 
recognized by the state of Connecticut, widowed, 
separated or divorced;  

8. "mental disability" means one or more mental 
disorders, as defined in the most recent edition of 
the American Psychiatric Association's "Diagnostic 
and Statistical Manual of Mental Disorders", or a 
record of or regarding a person as having one or 
more such disorders; 

9. "minority business enterprise" means any small 
contractor or supplier of materials fifty-one percent 
or more of the capital stock, if any, or assets of 
which is owned by a person or persons:  (1) who are 
active in the daily affairs of the enterprise, (2) who 
have the power to direct the management and 
policies of the enterprise, and (3) who are members 
of a minority, as such term is defined in 
subsection (a) of Connecticut General Statutes § 32-
9n; and 

10. "public works contract" means any agreement 
between any individual, firm or corporation and the 
State or any political subdivision of the State other 
than a municipality for construction, rehabilitation, 
conversion, extension, demolition or repair of a 
public building, highway or other changes or 
improvements in real property, or which is financed 
in whole or in part by the State, including, but not 
limited to, matching expenditures, grants, loans, 
insurance or guarantees.  
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For purposes of this Section, the terms "Contract" 
and “contract” do not include a Contract where 
each Contractor is (1) a political subdivision of the 
state, including, but not limited to, a municipality, 
(2) a quasi-public agency, as defined in Conn. 
Gen. Stat. Section 1-120, (3) any other state, 
including but not limited to any federally 
recognized Indian tribal governments, as defined in 
Conn. Gen. Stat. Section 1-267, (4) the federal 
government, (5) a foreign government, or (6) an 
agency of a subdivision, agency, state or 
government described in the immediately 
preceding enumerated items (1), (2), (3), (4) or (5). 
 

(b) (1)  The Contractor agrees and warrants that in the 
performance of the Contract that results from this 
Solicitation such Contractor will not discriminate or 
permit discrimination against any person or group of 
persons on the grounds of race, color, religious creed, 
age, marital status, national origin, ancestry, sex, gender 
identity or expression, mental retardation, mental 
disability or physical disability, including, but not limited 
to, blindness, unless it is shown by such Contractor that 
such disability prevents performance of the work 
involved, in any manner prohibited by the laws of the 
United States or of the State of Connecticut; and the 
Contractor further agrees to take affirmative action to 
insure that applicants with job-related qualifications are 
employed and that employees are treated when 
employed without regard to their race, color, religious 
creed, age, marital status, national origin, ancestry, sex, 
gender identity or expression, mental retardation, mental 
disability or physical disability, including, but not limited 
to, blindness, unless it is shown by the Contractor that 
such disability prevents performance of the work 
involved; (2) the Contractor agrees, in all solicitations or 
advertisements for employees placed by or on behalf of 
the Contractor, to state that it is an "affirmative 
action-equal opportunity employer" in accordance with 
regulations adopted by the Commission; (3) the 
Contractor agrees to provide each labor union or 
representative of workers with which the Contractor has 
a collective bargaining Agreement or other Contract or 
understanding and each vendor with which the 
Contractor has a Contract or understanding, a notice to 
be provided by the Commission, advising the labor 
union or workers’ representative of the Contractor's 
commitments under this section and to post copies of 
the notice in conspicuous places available to 
employees and applicants for employment; (4) the 
Contractor agrees to comply with each provision of this 
Section and Connecticut General Statutes §§ 46a-68e 
and 46a-68f and with each regulation or relevant order 
issued by said Commission pursuant to Connecticut 
General Statutes §§ 46a-56, 46a-68e and 46a-68f; and 
(5) the Contractor agrees to provide the Commission on 
Human Rights and Opportunities with such information 
requested by the Commission, and permit access to 

pertinent books, records and accounts, concerning the 
employment practices and procedures of the 
Contractor as relate to the provisions of this Section and 
Connecticut General Statutes § 46a-56.  If the Contract 
is a public works contract, the Contractor agrees and 
warrants that he will make good faith efforts to employ 
minority business enterprises as Subcontractors and 
suppliers of materials on such public works projects. 

 
(c) Determination of the Contractor's good faith efforts shall 

include, but shall not be limited to, the following factors:  
The Contractor's employment and Subcontracting 
policies, patterns and practices; affirmative advertising, 
recruitment and training; technical assistance activities 
and such other reasonable activities or efforts as the 
Commission may prescribe that are designed to ensure 
the participation of minority business enterprises in public 
works projects. 
 

(d) The Contractor shall develop and maintain adequate 
documentation, in a manner prescribed by the 
Commission, of its good faith efforts. 
 

(e) The Contractor shall include the provisions of 
subsection (b) of this Section in every Subcontract or 
purchase order entered into in order to fulfill any 
obligation of a Contract with the State or CGA and such 
provisions shall be binding on a Subcontractor, vendor or 
manufacturer unless exempted by regulations or orders 
of the Commission.  The Contractor shall take such 
action with respect to any such Subcontract or purchase 
order as the Commission may direct as a means of 
enforcing such provisions including sanctions for 
noncompliance in accordance with Connecticut 
General Statutes §46a-56; provided if such Contractor 
becomes involved in, or is threatened with, litigation with 
a Subcontractor or vendor as a result of such direction 
by the Commission, the Contractor may request the 
State of Connecticut to enter into any such litigation or 
negotiation prior thereto to protect the interests of the 
CGA and the CGA may so enter. 
 

(f) The Contractor agrees to comply with the regulations 
referred to in this Section as they exist on the date of this 
Contract and as they may be adopted or amended 
from time to time during the term of this Contract and 
any amendments thereto. 

 
(g)  (1) The Contractor agrees and warrants that in the 

performance of the Contract such Contractor will not 
discriminate or permit discrimination against any person 
or group of persons on the grounds of sexual orientation, 
in any manner prohibited by the laws of the United 
States or the State of Connecticut, and that employees 
are treated when employed without regard to their 
sexual orientation; (2) the Contractor agrees to provide 
each labor union or representative of workers with which 
such Contractor has a collective bargaining Agreement 
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or other Contract or understanding and each vendor 
with which such Contractor has a Contract or 
understanding, a notice to be provided by the 
Commission on Human Rights and Opportunities advising 
the labor union or workers' representative of the 
Contractor's commitments under this section, and to 
post copies of the notice in conspicuous places 
available to employees and applicants for employment; 
(3) the Contractor agrees to comply with each provision 
of this section and with each regulation or relevant order 
issued by said Commission pursuant to Connecticut 
General Statutes § 46a-56; and (4) the Contractor 
agrees to provide the Commission on Human Rights and 
Opportunities with such information requested by the 
Commission, and permit access to pertinent books, 
records and accounts, concerning the employment 
practices and procedures of the Contractor which 
relate to the provisions of this Section and Connecticut 
General Statutes § 46a-56. 
 

(h) The Contractor shall include the provisions of the 
foregoing paragraph in every Subcontract or purchase 
order entered into in order to fulfill any obligation of a 
Contract with the CGA and such provisions shall be 
binding on a Subcontractor, vendor or manufacturer 
unless exempted by regulations or orders of the 
Commission.  The Contractor shall take such action with 
respect to any such Subcontract or purchase order as 
the Commission may direct as a means of enforcing 
such provisions including sanctions for noncompliance in 
accordance with Connecticut General Statutes § 46a-
56; provided, if such Contractor becomes involved in, or 
is threatened with, litigation with a Subcontractor or 
vendor as a result of such direction by the Commission, 
the Contractor may request the CGA to enter into any 
such litigation or negotiation prior thereto to protect the 
interests of the CGA and the CGA may so enter. 

 
10.3 Contracts of the state and political subdivisions, other 
than municipalities, to contain provisions re 
nondiscrimination on the basis of sexual orientation (Conn. 
Gen. Stat. 4a-60a) 

 
(a) Every Contract to which the CGA is a party shall contain 

the following provisions:  
 

1. The Contractor agrees and warrants that in the 
performance of the Contract such Contractor will 
not discriminate or permit discrimination against any 
person or group of persons on the grounds of sexual 
orientation, in any manner prohibited by the laws of 
the United States or of the State of Connecticut, and 
that employees are treated when employed without 
regard to their sexual orientation;  
 

2. The Contractor agrees to provide each labor union 
or representative of workers with which such 
Contractor has a collective bargaining agreement 

or other Contract or understanding and each 
vendor with which such Contractor has a Contract 
or understanding, a notice to be provided by the 
Commission on Human Rights and Opportunities 
advising the labor union or workers' representative of 
the Contractor's commitments under this section, 
and to post copies of the notice in conspicuous 
places available to employees and applicants for 
employment;  
 

3.  The Contractor agrees to comply with each 
provision of this section and with each regulation or 
relevant order issued by said commission pursuant to 
section 46a-56;  
 

4.  The Contractor agrees to provide the Commission 
on Human Rights and Opportunities with such 
information requested by the commission, and 
permit access to pertinent books, records and 
accounts, concerning the employment practices 
and procedures of the Contractor which relate to 
the provisions of this section and section 46a-56. 
 

(b) The Contractor shall include the provisions of subsection 
(a) of this section in every Subcontract or purchase order 
entered into in order to fulfill any obligation of a 
Contract with the CGA and such provisions shall be 
binding on a Subcontractor, vendor or manufacturer 
unless exempted by regulations or orders of the 
commission. The Contractor shall take such action with 
respect to any such Subcontract or purchase order as 
the commission may direct as a means of enforcing such 
provisions including sanctions for noncompliance in 
accordance with section 46a-56; provided, if such 
Contractor becomes involved in, or is threatened with, 
litigation with a Subcontractor or vendor as a result of 
such direction by the commission, the Contractor may 
request the State of Connecticut to enter into any such 
litigation or negotiation prior thereto to protect the 
interests of the CGA and the CGA may so enter. 

 
10.4 Discriminatory Practices by State Agencies (Conn. Gen. 
Stat. 46a-71(d) 
Every CGA Contract or Subcontract for construction on 
public buildings or for other public works or for goods and 
services shall conform to the intent of section 4a-60 and 4a-
60a.  

 
10.5 Sexual orientation discrimination: Services of state 
agencies.(Conn. Gen. Stat. 46a-81i(d)) 
Every CGA Contract or Subcontract for construction on 
public buildings or for other public work or for goods and 
services shall conform to the intent of section 4a-60a.  
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10.6 Enforcement (Conn. Gen. Stat. 46a- 56(a))  
(a) The commission shall: 

 
1. Investigate the possibilities of affording equal 

opportunity of profitable employment to all persons, 
with particular reference to job training and 
placement; 

2.  Compile facts concerning discrimination in 
employment, violations of civil liberties and other 
related matters; 

3. Investigate and proceed in all cases of 
discriminatory practices as provided in this chapter 
and noncompliance with the provisions of Sections 
4a-60, 4a-60a and 46a-68c to 46a-68f, inclusive, of 
the Connecticut General Statutes; 

4. From time to time, but not less than once a year, 
report to the Governor as provided in Section 4a-60 
of the Connecticut General Statutes, making 
recommendations for the removal of such injustices 
as it may find to exist and such other 
recommendations as it deems advisable and 
describing the investigations, proceedings and 
hearings it has conducted and their outcome, the 
decisions it has rendered and the other work it has 
performed; 

5. (Monitor CGA Contracts to determine whether they 
are in compliance with Sections 4a-60 and 4a-60a of 
the Connecticut General Statutes and all other 
provisions of the General Statutes which prohibit 
discrimination; and 

6. Compile data concerning CGA Contracts with 
female and minority business enterprises and submit 
a report annually to the General Assembly 
concerning the employment of such business 
enterprises as Contractor and Subcontractor. 

 
(b) The commission may, when it is deemed in the best 

interests of the State of Connecticut, exempt a 
Contractor from the requirements of complying with any 
or all of the provisions of Section 4a-60, 4a-60a, 46a-68c, 
46a-68d or 46a-68e of the Connecticut General Statutes 
in any specific Contract. Exemptions under the provisions 
of this section may include, but not be limited to, the 
following instances: (1) If the work is to be or has been 
performed outside the State and no recruitment of 
workers within the limits of the State is involved; (2) those 
involving less than specified amounts of money or 
specified numbers of workers; (3) to the extent that they 
involve Subcontracts below a specified tier. The 
commission may also exempt facilities of a Contractor 
which are in all respects separate and distinct from 
activities of the Contractor related to the performance 
of the Contract, provided such an exemption shall not 
interfere with or impede the effectuation of the purposes 
of this section and Sections 4a-60, 4a-60a, 4a-60g, 4a-62 
and 46a-68b to 46a-68k, inclusive, of the Connecticut 
General Statutes. 
 

(c) If the commission determines through its complaint 
procedure that a Contractor or Subcontractor is not 
complying with anti-discrimination statutes or Contract 
provisions required under Sections 4a-60, 4a-60a, 46a-
68c, 46a-68d, 46a-68e or 46a-68f of the Connecticut 
General Statutes, (A) the State shall retain two per cent 
of the total Contract price per month on any existing 
Contract with such Contractor and (B) the Contractor 
shall be prohibited from participation in any further 
Contracts with State agencies until: (i) the expiration of a 
period of two years from the date of the finding of 
noncompliance or (ii) the commission determines that 
the Contractor has adopted policies consistent with 
such statutes. The commission shall make such a 
determination as to whether the Contractor has 
adopted such policies within forty-five days of its 
determination of noncompliance. In addition, the 
commission may do one or more of the following: (1) 
publish or cause to be published, the names of 
Contractor or unions which it has found to be in 
noncompliance with such provisions; (2) notify the 
Attorney General that, in cases in which there is 
substantial or material violation or the threat of 
substantial or material violation of the Contractual 
provisions set forth in Sections 4a-60 or 4a-60a of the 
Connecticut General Statutes, appropriate proceedings 
should be brought to enforce those provisions, including 
the enjoining, within the limitations of applicable law, of 
organizations, individuals or groups who prevent directly 
or indirectly, or seek to prevent directly or indirectly, 
compliance with the provisions of said Sections 4a-60 of 
4a-60a of the Connecticut General Statutes; (3) 
recommend to the Equal Employment Opportunity 
Commission or the Department of Justice that 
appropriate proceedings be instituted under Title VII of 
the Civil Rights Act of 1964, when necessary; (4) 
recommend to the appropriate prosecuting authority 
that criminal proceedings be brought for the furnishing 
of false information to any Contracting agency or to the 
commission as the case may be; (5) order the 
Contracting agency to refrain from entering into further 
Contracts, or extension or other modifications of existing 
Contracts, with any noncomplying Contractor, until such 
Contractor has satisfied the commission that such 
Contractor has established and will carry out personnel 
and employment policies in compliance with 
antidiscrimination statutes and provisions of Sections 4a-
60, 4a-60a and 46a-68c to 46a-68f, inclusive, of the 
Connecticut General Statutes. The commission shall 
adopt regulations in accordance with Chapter 54 of the 
Connecticut General Statutes to implement the 
provisions of this section. 

 
(d) If the commission determines through its complaint 

procedure and after a hearing held in accordance with 
Chapter 54 of the Connecticut General Statutes that, 
with respect to a state Contract, a Contractor, 
Subcontractor or supplier of materials has (1) 
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fraudulently qualified as a minority business enterprise or 
(2) performed services or supplied materials on behalf of 
another Contractor, Subcontractor or supplier of 
materials knowing (A) that such other Contractor, 
Subcontractor or supplier has fraudulently qualified as a 
minority business enterprise in order to comply with 
antidiscrimination statutes or Contract provisions 
required under Section 4a-60 or 4a-60a of the 
Connecticut General Statutes, and (B) that such services 
or materials are to be used in connection with a 
Contract entered into pursuant to Section 4a-60g(b) of 
the Connecticut General Statutes it shall assess a civil 
penalty of not more than ten thousand dollars upon 
such Contractor, Subcontractor or supplier of materials. 
The Attorney General, upon complaint of the 
commission, shall institute a civil action in the superior 
court for the judicial district of Hartford to recover such 
penalty. Any penalties recovered shall be deposited in a 
special fund and shall be held by the Treasurer separate 
and apart from all other moneys, funds and accounts. 
The resources in such fund shall, pursuant to regulations 
adopted by the commission in accordance with the 
provisions of Chapter 54 of the Connecticut General 
Statutes, be used to assist minority business enterprises. 
As used in this section, "minority business enterprise" 
means any Contractor, Subcontractor or supplier of 
materials fifty-one per cent or more of the capital stock, 
if any, or assets of which is owned by a person or 
persons: (1) Who are active in the daily affairs of the 
enterprise; (2) who have the power to direct the 
management and policies of the enterprise; and (3) who 
are members of a minority, as such term is defined in 
Section 32-9n(a) of the Connecticut General Statutes. 

 
10.7 Contractor required to file compliance reports (C.G.S. 
46a-68e) 
Each Contractor shall file, and shall cause each of his 
Contractor(s) to file, with the commission such compliance 
reports at such times as the commission may direct. 
Compliance reports shall contain such information as to the 
practices, policies, programs and employment policies, 
employment programs, and employment statistics of the 
Contractor and each Subcontractor and be in such form as 
the commission may prescribe. 

 
10.8 Compliance reports to include labor union practices:  
(C.G.S. 46a-68f) 
Whenever the Contractor has a collective bargaining 
agreement or other Contract or understanding with a labor 
union or an agency referring workers or providing or 
supervising apprenticeship or training for such workers, the 
compliance report shall include information pertaining to 
such labor union's or agency's practices and policies 
affecting compliance, as the commission may prescribe; 
provided, to the extent such information is within the 
exclusive possession of a labor union or an agency referring 
workers or providing or supervising apprenticeship or training 
and such labor union or agency refuses to furnish information 

to the Contractor, the Contractor shall so certify to the 
commission as part of its compliance report and shall set 
forth what efforts have been made to obtain such 
information. 
 
10.9 Labor Reporting 
The Contractor also agrees to make available to the State 
Department of Labor a listing of all available employment 
openings for the purpose of carrying out the terms of the 
Contract. 

 
11.  Restrictions on Communications 
11.1 Communications 
It is in the CGA’s best interest to control the flow of 
information about the RFP or RFB. Great care should be 
taken about what is said about the RFP or RFB process and 
to whom. To ensure the equitable treatment of all 
prospective Contractors, each Contractor should receive 
the same, accurate, and authorized information throughout 
the RFP or RFB process – no more, no less. 

 
11.2 Official Agency Contact 
The CGA shall designate one of its employees as the “Official 
Agency Contact” for purposes of the RFP or the RFB. The 
principal responsibility of the Official Agency Contact is to 
handle all communications with outside parties concerning 
the RFP or RFB. The Official Agency Contact also receives all 
Proposals or Bids submitted in response to the RFP or RFB and 
keeps them, unopened, in a secure location until the 
submission deadline. After the deadline has passed, the 
Official Agency Contact gives the Proposals or Bids to the 
Chair of the Evaluation Committee. Any Proposals or Bids 
received after the deadline must be retained, unopened, by 
the Official Agency Contact in a secure location. The Official 
Agency Contact should be someone who is “disinterested” 
(meaning, having no interest or involvement) in the RFP or 
RFB process, but who is knowledgeable about it. Having 
these qualities enables this person to speak for the CGA 
about the RFP or RFB when necessary, yet minimizes the 
possibility of this person influencing – however unintentionally 
– the outcome of the process. While appointing a 
“disinterested” Official Agency Contact is recommended, it 
may not always be feasible, particularly if an CGA has staff 
constraints. An acceptable alternative is for the Official 
Agency Contact to be someone who participated in writing 
the RFP or RFB or the evaluation plan. It is not permissible 
under any circumstances for the Official Agency Contact to 
be the Chair or a member of the Evaluation Committee. 

 
11.3 ExParte Communications 
It is in the CGA’s best interest to control the flow of 
information about the RFP or RFB. Great care must be taken 
about what is said by the CGA about the RFP or RFB and to 
whom. To ensure the equal treatment of all prospective 
Contractors, Contractors, and potential Contractors, all must 
have access to the same, accurate, and authorized 
information throughout the RFP or RFB process – no more, no 
less. Steps should be taken to prevent “ex parte 
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communications.” An ex parte communication is the 
transmission of information that is (1) not part of the public 
record and (2) not generally available or shared with all 
participants of the RFP or RFB process. An ex parte 
communication about the RFP or RFB can potentially occur 
between any CGA employee and an outside party, 
including, but not limited to, prospective Contractors, 
Contractors, current Contractors, lobbyists, the media, 
legislators, CGA employees not participating in the RFP or 
RFB process, or employees of other State agencies. Except 
as permitted by the RFP or RFB document, communication 
between any CGA employee and an outside party about 
the RFP or RFB is strictly prohibited.  

 
11.4 Communications Procedure 
The following guideline governs attempts by outside parties 
to communicate with the CGA about RFPs or RFBs.  
 
The Official CGA Contact regarding this document is listed in 
section 1.3. It is the sole responsibility of the Official CGA 
Contact to handle communications about the RFP or RFB 
from prospective Contractors, Contractors, and other 
outside parties. 
  
All others shall refrain from discussing the RFP or the RFB with 
outside parties and shall direct them to refer all 
communications from outside parties to the Official Agency 
Contact.  
 
Upon receiving a referral, the Official Agency Contact must 
advise the outside party about the rules concerning ex parte 
communications and the CGA’s established communication 
procedure for the RFP or RFB. The Official Agency Contact 
can provide only that information permitted by the RFP or 
RFB document to the outside party. 
 
12. Executive Orders  
 
Executive Orders.  This Contract is subject to the provisions of 
Executive Order No. Three of Governor Thomas J. Meskill, 
promulgated June 16, 1971, concerning labor employment 
practices, Executive Order No. Seventeen of Governor 
Thomas J. Meskill, promulgated February 15, 1973, 
concerning the listing of employment openings and 
Executive Order No. Sixteen of Governor John G. Rowland 
promulgated August 4, 1999, concerning violence in the 
workplace, all of which are incorporated into and are made 
a part of the Contract as if they had been fully set forth in it.  
The Contract may also be subject to Executive Order No. 7C 
of Governor M. Jodi Rell, promulgated July 13, 2006, 
concerning contracting reforms and Executive Order No. 14 
of Governor M. Jodi Rell, promulgated April 17, 2006, 
concerning procurement of cleaning products and services, 
in accordance with their respective terms and conditions.  If 
Executive Orders 7C and 14 are applicable, they are 
deemed to be incorporated into and are made a part of 
the Contract as if they had been fully set forth in it.  At the 

Contractor’s request, the Department shall provide a copy 
of these orders to the Contractor.   
 
13. Reserved Rights 
 
13.1 Amendment or withdrawal of Proposal 
The CGA reserves the right to amend and/or cancel this RFP 
at any time prior to the Proposal opening, and to correct 
any award erroneously made as a result of clerical error on 
the part of the CGA. 
 
13.2 Refusal of Proposal 
The CGA reserves the right to refuse any and all Proposals 
hereunder. The CGA may refuse any Proposal that does not 
meet the requirements outlined in the RFP. 
 
13.3 Public Inspection  
All Proposals are subject to public inspection upon award.  
 
13.4 Advertising 
No logos, advertising or proprietary information are allowed 
on products installed at the CGA Capitol Facilities.  
 
13.5 Disqualification for submitting Proposals 6.2.1 
Disqualification from submitting Proposals for Contracts. 
Suspension (C.G.S. 2-71r) 
(a) The CGA may disqualify any person, firm or corporation, 

for up to two years, from submitting a Proposal or Bid for, 
applying for, or participating as a Subcontractor under 
Contracts with the legislative department, pursuant to 
Section 2-71p of the Connecticut General Statutes, for 
Contractual services required by the legislative 
department, for one or more causes set forth under 
subsection (c) of this section. The committee shall 
provide notice and an opportunity to be heard to the 
person, firm or corporation which is the subject of the 
proceeding. The committee shall issue a written decision 
within ninety days of the last date of such hearing and 
state in the decision the reasons for the action taken 
and, if the person, firm or corporation is being 
disqualified, the period of such disqualification. The 
committee shall send the decision to such person, firm or 
corporation by certified mail, return receipt requested. 
The written decision shall be a final decision for the 
purposes of sections 4-180 and 4-183 of the Connecticut 
General Statutes. 

(b) Before initiating such a proceeding or during the 
proceeding, the committee may suspend the person, 
firm or corporation from being considered for the 
awarding of such a Contract for such Contractual 
services, if the committee determines that there is 
probable cause for disqualification under section 7.2.1. 
No such suspension shall exceed three months. The 
committee may suspend such a person, firm or 
corporation only by issuing a written decision setting 
forth the reasons for, and the period of, the suspension. 
The committee shall send the decision to such person, 
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firm or corporation by certified mail, return receipt 
requested. 

(c) Cause for disqualification or suspension from submitting 
Proposals or Bids shall include the following: 

 
1. Conviction or entry of a plea of guilty for commission 

of a criminal offense as an incident to obtaining or 
attempting to obtain a public or private Contract or 
Subcontract, or in the performance of such 
Contract or Subcontract; 

2. Conviction or entry of a plea of guilty under state or 
federal law for embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving 
stolen property or any other offense indicating a 
lack of business integrity or business honesty which 
affects responsibility as a state Contractor(s); 

3. Conviction or entry of a plea of guilty under state or 
federal antitrust, collusion or conspiracy statutes 
arising out of the submission of Bids or Proposals; 

4. Noncompliance with Contract provisions, of a 
character regarded by the committee to be of such 
gravity as to indicate a lack of responsibility to 
perform as a state Contractor(s), including 
deliberate failure, without good cause, to perform in 
accordance with specifications or time limits 
provided in a Contract; 

5. Recent record of failure to perform or of 
unsatisfactory performance in accordance with the 
terms of one or more Contracts, unless such failure to 
perform or unsatisfactory performance was caused 
by acts beyond the control of the Contractor(s) or 
supplier; or 

6. Any other cause the committee determines to be so 
serious or compelling as to affect responsibility as a 
state Contractor(s), including disqualification by 
another governmental entity, having caused 
financial loss to the state or having caused a serious 
delay or inability of state officials to carry out their 
duties on a past Contract or Contracts. 
 

13.6 Reduction of Disqualification Period  
The committee may reduce the period or extent of 
disqualification, upon the Contractor(s)’s request, supported 
by documentation, for the following reasons: 

 
(a) Newly discovered material evidence; 
(b) Reversal of the conviction upon which the 

disqualification was based; 
(c) Bona fide change in ownership or management; 
(d) Elimination of other causes for which the disqualification 

was imposed; or 
(e) Other reasons the committee deems appropriate. 
 
 
 
 
 
 

13.7 Disqualification Exception  
The committee may grant an exception permitting a 
disqualified Contractor(s) to participate in a particular 
Contract or Subcontract upon a written determination by 
the committee that there is good cause, in the interest of the 
public, for such action. 
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SUBCONTRACT FOR 
_________________________________________  

(Contract Number) 
__________________________________________ 

(Description of Subcontractor Work) 
 

__________________________________________ 
(Description of Subcontractor Trade) 

 
 

THIS AGREEMENT made this _________ (day) of _________ (year), by and between  
__________________________ (name of contractor corporation) a corporation 
organized and existing under the laws of _________________ (state of contractor 
incorporation) or a partnership consisting of _____________________(Name of 
individual) doing business as __________________________________(Name of 
partnership) hereinafter called the "Contractor"  
 
and _________________________________ (name of subcontractor corporation) 
organized and existing under the laws of _________________ (state of subcontractor 
incorporation) or a partnership consisting of 
_______________________________(Name of individual) doing business as 
______________________________________(Name of partnership) hereinafter called 
the "Subcontractor", 
 
WITNESSETH that the Contractor and the Subcontractor for the considerations hereafter 
named, agree as follows: 
 
1. The Subcontractor agrees to furnish all labor and materials required for the completion 
of all work specified in Section No. _________________(# of specficiation) of the 
specifications for _____________(Name of Subtrade) and the plans referred to therein 
and addenda No. ________________ (Addenda #), and for the 
__________________________(Complete title of project and the project number taken 
from the title page of the specifications) all as prepared by Fletcher Thompson Inc. for the 
sum of $________________________($ value of subcontract) and the Contractor agrees 
to pay the Subcontractor said sum for said work. This price includes the following 
alternates: Supplemental No.(s) _________________________(supplemental number). 
 

(a) The Subcontractor agrees to be bound to the Contractor by the terms of the 
hereinbefore described plans, specifications (including all general conditions 
stated therein which apply to his trade) and addenda No.(s) 
_________________________(addenda number) and to assume to the Contractor 
all the obligations and responsibilities that the Contractor by those documents 
assumes to the Joint Committee on Legislative Management, hereinafter called 
the "Awarding Authority", except to the extent that provisions contained therein 
are by their terms or by law applicable only to the Contractor. 
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(b) The Contractor agrees to be bound to the Subcontractor by the terms of the 
hereinbefore described documents and to assume to the Subcontractor all the 
obligations and responsibilities that the Awarding Authority by the terms of the 
hereinbefore described documents assumes to the Contractor, except to the extent 
that provisions contained therein are by their terms or by law applicable only to 
the Awarding Authority. 

 
2. The Contractor agrees to begin, prosecute and complete the entire work specified by 
the Awarding Authority in an orderly manner so that the Subcontractor will be able to 
begin, prosecute and complete the work described in this subcontract; and, in 
consideration thereof, upon notice from the Contractor, either oral or in writing, the 
Subcontractor agrees to begin, prosecute and complete the work described in this 
Subcontract in an orderly manner in accordance with completion schedules prescribed by 
the general contractor for each subcontract work item, based on consideration to the date 
or time specified by the Awarding Authority for the completion of the entire work. 
 
3. The Subcontractor agrees to furnish to the Contractor, within a reasonable time after 
the execution of this subcontract, evidence of workers' compensation insurance as 
required by law and evidence of public liability and property damage insurance of the 
type and in limits required to be furnished to the Awarding Authority by the Contractor. 
 
4. The Contractor agrees that no claim for services rendered or materials furnished by the 
Contractor to the Subcontractor shall be valid unless written notice thereof is given by the 
Contractor to the Subcontractor during the first forty (40) days following the calendar 
month in which the claim originated. 
 
5. This agreement is contingent upon the execution of a general contract between the 
Contractor and the Awarding Authority for the complete work. 
 
IN WITNESS WHEREOF, the parties hereto have executed this agreement the day and 
year first above-written.  
 

 
_______________________________ 
(Printed Name of Subcontractor Authorized Signator)  
 
_______________________________ 
(Signature of Subcontractor Authorized Signator)  
 
_______________________________ 
(Printed Name of Subcontractor) 
 
 
 

(Affix Corporate Seal Here)    

 

Date: (Date of notary signature) ____________________________ 

 

 (Signature of Notary ) ____________________________________ 

 

 (Printed Name of Notary) _________________________________ 

 

Notary Public, (State of ommission)___________________________ 

 

Commission Expires: (Date commission expires)________________ 
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Legislative Office Building Parking Garage - Phase II 
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SUPPLEMENTAL CONDITIONS SC/1 

SUPPLEMENTAL CONDITIONS 
 
1. PROJECT SITE 

 
The project site for the work is the Legislative Office Building (L.O.B.) Parking Garage, 
Hartford, Connecticut. 

 
2. STATEMENT OF WORK 

 
The work for this project includes, but is not limited to: repair/re-welding of shear 
connections, “spot” tee joint repair, traffic bearing membrane re-coat and re-installation, 
application of a corrosion inhibitor, together with all incidental work thereto and in 
accordance with the Contract Documents. 

 
3. PARKING SPACE RESTRICTIONS 
 

The Contractor shall schedule and arrange his work to minimize the number of parking 
spaces disturbed and/or taken out of service (including those required for traffic control), 
at any given time. The number of parking spaces allowed to be disturbed and/or taken out 
of service for construction activities is limited, and must be coordinated with the 
Connecticut General Assembly (CGA) in advance. The following limits apply:  
 
A. From the first Wednesday after the first Monday of January through the first 

Wednesday after the first Monday of June, a maximum of 25 spaces may be taken 
out of service. 

 
B. Following the first Wednesday after the first Monday of June, additional spaces 

shall be allocated to the Contractor as directed by the CGA. 
 
Once disturbed and/or taken out of service, the affected parking spaces shall be made 
fully operational by the Contractor prior to his disturbing and/or taking out of service any 
other spaces. The Contractor is to coordinate all disruption of parking space activities 
with the CGA. 

 
The Contractor shall post signs suitably in advance identifying parking areas to be taken 
out of service for construction activities. The Contractor shall coordinate with the CGA 
the relocation of any vehicles in the proposed work area. 
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4. WORK HOURS AND RELATED RESTRICTIONS 
 

The Contractor’s construction activities have certain work hour restrictions, as follows: 
 

A. Contractor shall comply with all applicable noise ordinances. 
 
B. Work performed that may impact parking operations, traffic flow, pedestrian 

access or the use of tenant spaces must be performed at only those times that 
minimize such impact. Work shall be properly coordinated with the CGA and 
affected parties as applicable. 

 
5. TRAFFIC CONTROL PLAN 
 

The Contractor shall submit for approval immediately after execution of the Agreement, 
a carefully prepared Traffic Control Plan. This plan should show:  

 
A. The proposed dates of starting and completing each of the various phases of the 

work. 
 
B. The vehicular and pedestrian traffic flow during construction, both external and 

internal to the Project Area. 
 
C. Barricades, signs, markings and other traffic control devices to be used for the 

maintenance and protection of vehicular and pedestrian traffic, both external and 
internal to the Project Area. 

 
The Contractor's special attention is called to the fact that the Project Site will be in 
active use while the Work is in progress and the Traffic Control Plan must address this 
condition. 
 
The Contractor shall provide maximum vehicular and pedestrian mobility through and/or 
in the vicinity of the Project Area. 
 
All traffic control devices shall be in compliance with the latest edition of the Manual on 
Uniform Traffic Control Devices. 
 
All costs associated with the Traffic Control Plan are to be borne by the Contractor and 
are considered to be included in the Contract Price. 
 
Contractor shall follow the instructions and requested modifications to the traffic control 
plan issued by the CGA's State Police Department during each phase of the work. 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 

SUPPLEMENTAL CONDITIONS SC/3 

 
6. CONTRACTOR'S COMPANY VEHICLE PARKING 
 

Parking is limited at the Project Site. Contractor's company work vehicles (no employee 
vehicles) will be allowed at the Project Site only at designated locations. The Contractor 
must provide the CGA with a list of employees parking at the site, and all Contractor 
parking is at the Contractor's own risk. Violators parking in unauthorized areas are 
subject to having their vehicle towed at their expense. Contractor parking is a privilege 
subject to suspension if abuses are detected. 

 
7. SEQUENCE OF OPERATIONS 
 

A. As soon as practicable (not more than 10 days) after the award of the contract, the 
Contractor, shall furnish progress charts to the Engineer and Architect. Contractor 
will revise charts as work progress deviates from chart schedule or when 
requested by Engineer. 

 
B. Due to budgetary constraints, following approval of the budget and provision of 

authorization to the Contractor to commence work (reference Section 8, "Time for 
Commencement and Completion"), Contractor shall review sequencing of the 
intended work with the Connecticut General Assembly and the Engineer prior to 
start of work. Certain sequencing of work may be adjusted based upon the 
available funding and potential prioritization of the work. 

 
C. The Contractor shall, at all times, employ sufficient labor and equipment to 

facilitate the Work and to insure that the project is completed on or before the 
time specified in Section 308, "Time for Commencement and Completion." 

 
D. All work is to be coordinated in advance with the Assembly so as to not disrupt or 

conflict with operations of the L.O.B. Parking Garage. 
 
E. The Contractor shall take measurements in the field to verify or supplement all 

grades, lines, levels and dimensions as indicated on drawings and shall be 
responsible for accurate fit of specified work. Contractor shall report any errors or 
inconsistencies discovered in the above to the Engineer before commencing work. 

 
F. The Contractor shall obtain and pay for all permits, licenses, certificates, 

inspections or other legal fees both permanent or temporary which are required 
for the execution of the contract. 

 
G. The Contractor shall coordinate its work with that of any other Contractor’s on-

site. 
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8. TIME FOR COMMENCEMENT AND COMPLETION 
 

The Contractor shall begin work under this Contract within ten (10) days from the date of 
the “Notice to Proceed” issued for the project and shall substantially complete all 
construction of the entire project prior to November 30, 2013 . 

 
9. EXTRA WORK 
 

All extra work, not otherwise included in the contract, as requested and properly 
authorized by CGA and subsequently performed by the Contractor, will be paid as actual 
cost plus fifteen percent (15%) for overhead and profit, following provision of 
appropriate invoices and other applicable support documentation requested by CGA. 
Extra work performed by a subcontractor will be paid as actual cost plus fifteen percent 
(15%) to the subcontractor and five percent (5 %) to the General Contractor. 
 

10. TEMPORARY ELECTRIC LIGHT AND POWER 
 
A. The Contractor shall provide and pay all costs connected with the furnishing of 

adequate light and power during construction, including that for power tools, 
equipment, appliances, barricades, storage sheds, etc. 

 
B. The Contractor shall furnish all temporary power sources, wiring, meters, 

transformers, fixtures, extension cords, lamps, etc., and shall remove them upon 
completion. All temporary light and power shall be in accordance with code 
requirements. 

 
C. The Contractor may use the electrical power supplied to the facility for the 

Contractor's operations, free-of-charge. 
 
11. CONTRACTOR’S OFFICE AT THE PROJECT SITE 

 
The Contractor need not maintain an office at the Project site. CGA requires that the 
Contractor have a FAX telephone number where the Assembly can send communications 
as well as the Contractor must provide a pager number or portable phone number at 
which the Contractor can be reached at all times. 

 
12. STORAGE SPACE 
 

Due to limited on-site storage availability, the Contractor shall confine his on-site storage 
to such area(s) as may be authorized in writing by CGA, and such storage, if taking up 
any parking spaces, must come out of the parking space allotment per Section 303. 
Elevators and similar features used for transporting construction materials must be 
properly protected from damage as approved by the Assembly. 
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13. GUARANTEES 
 

Work guaranteed for a period greater than one year shall have a written guarantee. The 
guarantee will be as described in the related specification section governing that work or 
elsewhere in the specification. The guarantee shall be submitted prior to final payment 
for the project. Unless otherwise noted all repair work shall be guaranteed free from 
defects in material and workmanship for a period of five years from the date of final 
completion. 
 

14. PROTECTION/SAFETY MEASURES 
 

A. Caution shall be exercised by the Contractor at all times for the protection of 
persons and property and all safety regulations and other provisions of applicable 
Federal, State and local laws, Building and Construction codes, including the 
requirements of the Occupational Safety and Health Administration shall be 
observed. 

 
B. The drawings do not include standards or guidelines for construction safety. The 

Contractor shall be responsible for the adequacy and safety of all construction 
methods and the safe prosecution of the Work, including but not limited to forms, 
false-work, scaffolding, protective barricades, and protective rails. It is expressly 
stipulated that any examination and/or approval by the Engineer of the 
Contractor’s plans for such items as well as for any other items needed for the 
prosecution of the work will cover only general conformance with the design 
concept of the project and general compliance with the information given in the 
Contract Documents. Contractor shall assume full and complete responsibility for 
safe prosecution of the Work at all times and for obtaining satisfactory results, 
 

C. During the course of the performance of the Work under the Contract, if any 
operation, practice, or condition is deemed by the Engineer to be unsafe, the 
Contractor, when notified verbally and later confirmed in writing by the Engineer, 
shall take such corrective action immediately as appropriate. 

 
D. Nothing in the contract documents shall be construed as relieving the Contractor 

from full responsibility of safe prosecution of the Work at all times. In the event 
the Owner, the Engineer or his representative are held by court of administrative 
body to be liable for personal injuries or damages to property arising from 
deficiencies in the job-site safety, the Contractor shall promptly indemnify and 
hold them harmless. 

 
E. Extreme safety measures need to be taken during construction due to the 

continuous operation of the L.O.B. Parking Garage and the elevated 
scaffold/ladder work areas inside and outside of the building that may be needed 
to complete this project. 
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F. The delivery and setup of scaffolding and cranes will be coordinated in advance 
with the Owner and Architect/Engineer as not to interfere or endanger any 
persons or property inside or outside of building. Scaffolding and cranes will be 
setup and operated by qualified personnel only. All personnel using scaffolding, 
cranes and ladders will do so by OSHA standards. 

 
G. Demolished material is to be contained and secured at the damaged area and 

brought to ground level as soon as possible to avoid debris falling on pedestrians 
below. 

 
H. Install tarps/nets below work area on scaffolding/cranes/ladder to catch any 

falling debris. 
 
I. Dust and dirt resulting from demolition and removal shall be controlled by 

erecting dust-proof partitions or barriers and hanging dust cloths to 
contain/collect the dust. The Contractor is responsible for preventing the spread of 
construction dirt and debris into all areas of operation in and outside of the 
building. Contractor will wet the debris and other materials or use other approved 
method’s to prevent the spread of dust to occupied portions of the building and 
site. Use of water will not be permitted when it will result in a hazardous 
condition such as slippery floors, flooding, or pollution. 

 
J. Any refinishing on inside of building to wood or metal that requires sanding will 

require that the area to be partitioned off and an air-filtering device installed 
inside partition to absorb all dust created from sanding. Cover any adjacent 
existing HVAC return grills and smoke detectors prior to sanding or using volatile 
cleaning/finishing products. 

 
K. Any debris/dust that collects on ground level that poses a tripping-slipping hazard 

shall be removed immediately. 
 
L. Contain all plaster and paint chips at the level that it is being scraped at. Store in a 

container with a cover so that if it is dropped the contents won’t spill out if 
knocked over. Secure container to crane or scaffolding so that it won’t fall to 
ground level. 

 
M. Entrances to building, tenant spaces, public areas as well as all walkways, 

pathways, travelways etc. will be kept clear and have adequate overhead 
protection from falling debris. If an entrance or travelway has to be closed, the 
Contractor will provide barriers and signage directing people to next entrance or 
alternate travelway. Should handicap parking or access ways be impacted during 
construction, the Contractor shall take care to coordinate relocating the parking or 
providing alternative handicap travelways prior to closure. 
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N. The Contractor shall at all times provide protection against the weather so as to 
maintain their work, materials, apparatus and fixtures free from injury or damage. 
At the end of the days work all new work likely to be damaged shall be covered. 

 
O. Any work damaged by failure to provide above protection shall be removed and 

replaced with new work at the Contractor’s expense. 
 
P. The Contractor shall pay the cost of repair or replacement from theft or damage to 

existing equipment, material or work due to negligence by the Contractor in 
securing the project site and adjacent areas affected by the Contractor’s 
operations. 

 
15. REMOVAL AND SALVAGE OF MATERIAL 
 

The existing items that will be removed in the L.O.B. Parking Garage are the property of 
CGA and shall be salvaged from the garage unless otherwise directed by CGA. CGA 
retains the right of first refusal for all salvaged items. All salvaged items that will not be 
reinstalled in the garage must be delivered and stored to CGA at L.O.B. Parking Garage, 
or other location in Hartford as directed by CGA, if the Assembly elects to retain or 
legally disposed of by the Contractor. Items to be reinstalled are identified on Drawings, 
or as directed by CGA through the Engineer. 
 
Once these items are removed, the Contractor must protect them from theft, damage, or 
vandalism prior to delivery. If CGA does not want a portion of the surplus or salvage 
material, that portion shall become the property of the Contractor to be disposed of by 
him after having been so directed in writing by CGA. 
 
There shall be no separate payment to the Contractor for all this work, but the cost shall 
be considered as included in the Total Contract Price as part of applicable line items. 
 
 
 

END OF SUPPLEMENTAL CONDITIONS 
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SECTION 01010 
 

SUMMARY OF WORK 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS  
 
 A. Drawings and General provisions of the Contract, including General and 

Supplementary Conditions and Division 1 Specification Sections, apply to work of 
this Section. 

 
1.02 INTENT OF PLANS AND SPECIFICATIONS 
 
 A. The intent of the Plans and Specifications is to describe The Work which the 

Contractor undertakes to do, in full compliance with the Contract, and it is 
understood that the Contractor will furnish, unless otherwise provided in the 
Contract, all materials, machinery, equipment, tools, supplies, transportation, labor, 
and all other incidentals necessary to the satisfactory prosecution and completion of 
the Work.  The Plans and Specifications are complementary, and what is called for 
by either is as binding as if called for by both. 

 
 B. The Supplemental Conditions shall control where in conflict with the Standard 

Specifications.  However, such portions of the Standard Specifications not in 
conflict or not rendered meaningless by the Special provisions shall remain in full 
force and effect and be binding on the parties hereto. 

 
 C. In the event the Contractor discovers any error or discrepancy in the Contract 

Documents, he shall immediately call upon the Engineer for his decision.  The 
Engineer shall then make such corrections and interpretations as may be deemed 
necessary for the fulfillment of the intent of the Specifications, Special Provisions, 
Plans and other Contract Documents, as construed by him and his decision shall be 
final. 

 
1.03 SUMMARY OF WORK 
  

A. The following items shall be considered as the Base Bid: 
 

1. General Mobilization/Demobilization. 
 

This work consists of all labor, materials, tools and equipment required for setting-
up general plant, storage/staging areas and facilities, as well as the procurement of 
all bonds, permits, and insurance necessary for this project and as required by State 
Laws and City Ordinances; and the general mobilization of equipment required for 
the completion of the work shown on the Contract Documents. The cost of this item 
shall include all permits and fees required to perform the project, unless otherwise 
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noted in the Contract Documents, and all expenses for the de-mobilization after the 
work has been completed. If a building permit is required, it will be the contractor’s 
responsibility to get the necessary permit to perform the repair work, unless noted 
otherwise in the documents. 
 
Work shall also include the provision of an effective ventilation system to safely 
remove all dust and hazardous fumes generated from demolition and any surface 
treatment applications, protection of overhead fire protection system to be 
maintained in-place, if any, protection of existing overhead mechanical systems, if 
any, to be maintained in-place, removal of loose overhead concrete from the 
structural concrete members in the structure prior to the start of any demolition 
work, coordination and assistance to the security and property management 
personnel in respect to the security of commercial spaces during the repair work. 
 
Electricity (power) and water required for the completion of the work shall be 
furnished by the Owner at existing fixtures or outlets. (The Owner will not provide 
any temporary pipes, cables, etc.)  The contractor shall provide temporary lighting 
in the work areas, as required, during the restoration work. If the existing capacity is 
insufficient for the contractor's use, the contractor is responsible for supplementing 
existing capacity as needed. 

 
This work shall also consist of items not otherwise specifically indicated or shown 
on the plans, but which are ancillary to the specified scope of work. Work shall 
consist of, but not limited to, the re-striping of all stalls, arrows, crosswalks, curbs, 
centerlines and other markings throughout the garage, to match existing 
conditions or as directed by the Engineer, as may be impacted by the Work. 
Contractor shall note that any conflicting markings shall be removed in their 
entirety as approved and directed by the Engineer. 
 
Work shall include the furnishing, installing, maintaining, relocating and removing 
of all signs, barricades, cones, warning lights, and other safety control devices and 
temporary signage required for the proper execution of the project. The Engineer 
and the Owner shall review the safety control device placement before work begins 
and also prior to the beginning of work on any subsequent construction stages. Any 
deficiencies in the location or arrangement of devices shall be corrected by the 
contractor before starting work. 
 
The miscellaneous work shall include the repairs to the non-functioning 
electrical/mechanical systems caused by the contractor's construction activities, for 
the entire work areas. The contractor shall submit to the Owner/Engineer the 
documentation of all existing non-functioning electrical/mechanical systems in the 
entire work areas. This documentation should be based on the contractor's condition 
survey performed immediately prior to the scheduled mobilization. The contractor 
shall not start the mobilization until the Owner approves the submittal. 
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The miscellaneous work shall also include the dismantling of any existing 
mechanical, fire protection and electrical installations in the repair areas in order to 
perform the overhead repairs to the deck soffit, as required. The temporarily 
dismantled installations shall be reinstalled immediately after the repairs are 
completed. 
 
At other locations of repair areas, the contractor shall provide adequate protection 
systems, as required, for the existing mechanical, plumbing and electrical 
installations to remain in-place. 
 
Contractor shall note that payment for this item shall be distributed in proportion 
to the total amount of all contract work complete in place. 

 
2. Concrete Repair: 

 
A. Surface Scaling Repair/Shallow Repair. 
 

This work shall include marking repair areas for review by the Engineer prior to 
surface preparation and repair using an epoxy/aggregate overlayment system at 
locations determined by the contractor and verified by the Engineer along with 
all other work required for the satisfactory performance of this item. 

 
B. Shear Connector Repair. 
 

Work shall consist of the locating, for review by the Engineer, and repairing 
of shear transfer connections. Contractor shall sawcut ½” along perimeter of 
spalled/delaminated concrete as required and carefully remove concrete, to 
extent as required, with small chipping hammers. Work shall include cleaning 
of connection assembly, repair of weldment as required, application of rust 
inhibitive primer and epoxy paint, providing of bond breaker and/or backer 
rod, placement of polymer-modified or epoxy/aggregate concrete repair 
mortar (as directed by Engineer depending on depth of repair), tooling of all 
control/construction joints, finishing and curing along with all other work 
required for the satisfactory performance of this work item. 
 
Contractor shall note that use of ¼” diameter, stainless-steel pins shall be 
required. Contractor shall install one pin minimum per repair patch, 4” 
maximum o.c. 
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Contractor shall note that Item 2B1 includes control joint tooling as depicted on 
the drawings. Sealing of the joints, though, is included in Item 3B. 
 
1. Repairs with Polymer-Modified Concrete Repair Material. 
2. Repairs with Epoxy/Aggregate Concrete Repair Material. 

 
C. Steel Assembly Repair at Column-Ledger Beam Connections. 

 
Work shall consist of the locating, for review by the Engineer, and repairing 
of steel assembly connections at the column-ledger beam interfaces. 
Contractor shall sawcut ½” along perimeter of spalled/delaminated concrete, 
to extent as required, and carefully remove concrete with small chipping 
hammers. Work shall include cleaning of connection assembly, repair of 
weldment as required, application of rust inhibitive primer and epoxy paint, 
placement of polymer-modified or epoxy/aggregate concrete repair mortar (as 
directed by Engineer depending on depth of repair), tooling of all 
control/construction joints, finishing and curing along with all other work 
required for the satisfactory performance of this work item. 

 
Contractor shall note that use of ¼” diameter, stainless-steel pins shall be 
required. Contractor shall install one pin minimum per repair patch, 4” 
maximum o.c. 

 
Contractor shall note that Item 2C1 includes control joint tooling as depicted on 
the drawings. Sealing of the joints, though, is included in Item 3B, and 
installation of cove joint with backer rod shall be included in Item 3D. 
 
1. Repairs with Polymer-Modified Concrete Repair Material. 
2. Repairs with Epoxy/Aggregate Concrete Repair Material. 

 
D. Miscellaneous Vertical/Overhead Concrete Repair. 
 

Work shall include repair of column corbel and vertical/overhead concrete 
areas throughout the garage. Work shall consist of marking repair areas for 
review by the Engineer prior to demolition, concrete removal by approved 
method, surface preparation, debris removal, placement of approved polymer 
modified concrete repair mortar, finishing and curing along with all other 
work required for the satisfactory performance of this work item, including, 
but not limited to, application of architectural coatings to match existing 
surface treatment and color. 
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E. Miscellaneous Concrete Curb Repair. 
 

This work shall include the repair of selected concrete curb locations throughout 
the garage. Work to consist of marking out repair areas for review by the 
Engineer prior to demolition, concrete removal by approved method, surface 
preparation, debris removal, placement of approved polymer modified concrete 
repair mortar, finishing and curing along with all other work required for the 
satisfactory performance of this work item. 

 
3. Waterproofing: 

 
A. Crack Repair. 
 

Work shall consist of providing ½” x ½” V-groove along all concrete cracks 
which are wider than approximately 1/32”, or as directed by the Engineer, and 
application of an approved two (2) component polyurethane sealant material 
in strict accordance with manufacturer’s recommendations as approved by the 
Engineer. All existing sealant materials shall be removed from previously 
sealed cracks prior to installation of new sealant. 

 
B. Miscellaneous Control/Construction Joint Repair. 
 

Work shall consist of providing tooled control/construction joints around and 
through concrete repair areas as depicted on the drawings or as otherwise 
directed by the Engineer, as related to other Work. Joints shall be tooled and/or 
routed as necessary to provide the profile required for application of an 
approved two (2) component polyurethane sealant material in strict accordance 
with manufacturer’s recommendations as approved by the Engineer. 

 
C. Tee Joint Repair. 

 
Work shall consist of removing existing tee joint sealant and installing new tee 
joint sealant as depicted on the drawings or as otherwise directed by the 
Engineer. work shall include removing existing material, preparing tee edges as 
required to provide the profile necessary for installation of new material, 
followed by the installation of an approved two (2) component polyurethane 
sealant material in strict accordance with manufacturer’s recommendations as 
approved by the Engineer. 
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Contractor shall note that Work shall typically consist of "spot" repair, although 
full joint removal/installation may be determined to be appropriate in select 
locations, as determined by the Engineer. Depending on length of joint repair, 
Contractor may be directed to perform a full joint replacement, but this shall 
only be performed at direction of Engineer. 
 
Contractor shall review all preexisting sealant with Engineer to determine those 
locations which require repair. Contractor shall be responsible for verifying with 
sealant manufacturer the compatibility of materials to adjacent materials to 
remain and shall submit manufacturer’s recommended preparation and 
installation procedures to the Engineer for review and approval prior to the 
implementation of this Work. 
 
Work shall also include the miscellaneous grinding of tee edges, as required to 
remove vertical differential (1/4" minimum) between adjacent tee edges.  
Contractor shall provide grinding of edges by approved method as directed by 
Engineer, and shall achieve a slope of 1:2 minimum. 
 

D. Miscellaneous Cove Joint Repair. 
 

Work shall consist of the provision of all labor, material and equipment required 
for sandblasting and thoroughly cleaning existing concrete/masonry surfaces at 
designated vertical-horizontal interfaces, inclusive of column interfaces, as 
depicted on the drawings or as otherwise directed by the Engineer, and 
installing and reworking new and preexisting cove joints, respectively, as may 
be required and related to other Work, such as membrane repair and re-coat. 
Work shall be inclusive of, but not limited to, providing the correct joint profile, 
removal of any preexisting sealant material, surface cleaning, priming of 
concrete/masonry surfaces and installation of a ¾” x ¾” cove joint using an 
approved (2) component non-sag polyurethane sealant in strict accordance with 
manufacturer’s recommendations as approved by the Engineer. 
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E. Traffic Bearing Membrane Repair and Re-coat: 
 
Work shall consist of the provision of all labor, material and equipment 
required for the preparation and cleaning of existing waterproofing membrane 
to receive new coating to achieve full performance capability.  
 
Contractor shall review all preexisting waterproofing membrane with 
Engineer to determine those locations (areas) which require repair. Contractor 
shall be responsible for verifying with membrane manufacturer the 
compatibility of materials and shall submit manufacturer’s recommended 
preparation and application procedures to the Engineer for review and 
approval prior to the implementation of this repair. Membrane shall turn up 
vertical surfaces (i.e. perimeter walls, columns, etc.) a minimum of 6”. 
 
Traffic bearing waterproofing membrane installation shall be performed by a 
manufacturer-certified waterproof membrane installation contractor and shall 
be installed in strict accordance with manufacturer’s installation instructions 
as approved by the Engineer. 

 
F. Application of Corrosion Inhibitor 
 

This work shall consist of the provision of all labor, material and equipment 
required for the surface preparation and installation of an approved topically 
applied corrosion inhibitor over all areas of exposed supported concrete deck. 
 Installation shall be performed by a manufacturer-certified installation 
contractor and shall be installed in strict accordance with manufacturer’s 
installation instructions as approved by the Engineer. 
 
Contractor shall be required to protect all adjoining surfaces and any vehicles 
which may be parked in close proximity to the areas where surface preparation 
work is being performed or corrosion inhibitor is being applied. 
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6. Miscellaneous Repairs/Improvements: 
 

A. Miscellaneous Repair and Painting of Doors and Door Frames. 
 

Work shall include adjusting all doors and miscellaneous door hardware repair 
and replacement (i.e. thresholds, deteriorated hinge replacement, hydraulic 
closures, etc.), throughout the garage, or as directed by the Engineer, to attain 
full functionality, followed by the painting of all doors and frames throughout 
the garage. Work shall include the removal of the existing paint and 
sandblasting clean of the doors and their associated hardware, then priming and 
painting the doors with approved paint system in strict accordance with paint 
manufacturer’s recommendations as approved by the Engineer. Coatings shall 
be compatible with the substrate encountered. Each coat application shall be 
contrasting color with final coat color selected by the Owner. 
 
Contractor shall note that hardware repair/replacement shall include 
miscellaneous grinding/patching of concrete as may be required, as may be 
related to hardware repair such as, but not limited to, threshold replacement (i.e. 
level 1, near Stair #1, main lobby) to attain full functionality. 
 
Contractor shall note that painting of doors only applies to the steel doors that 
open/close into the garage, throughout the garage (painting does not apply to 
aluminum storefront doors); hardware repair, though, shall apply to all doors. 

 
B. Painting of Fire Standpipe and Sprinkler System Piping. 
 

Work shall consist of the painting of the fire standpipe and sprinkler system 
piping throughout the garage (all levels). Work shall include the removal of 
the existing paint and sandblasting clean of the piping, then priming and 
painting the piping with approved paint system in strict accordance with paint 
manufacturer’s recommendations as approved by the Engineer. Coatings shall 
be compatible with the substrate encountered. Each coat application shall be 
contrasting color with final coat color to be Safety Red. 
 
Contractor shall note that while Scope of Work does include piping in the 
basement level, the Scope does not include the sprinkler head branches 
throughout the basement level (all sprinkler heads shall be protected as may 
be required). Contractor shall verify extent of work prior to start of work. 
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C. Cleaning and Painting Handrails & Guardrails and Related Metal Components 
in the Stairs. 

 
Work shall consist of the painting (or strictly cleaning, if not currently painted) 
of all handrails, guardrails, stringers and risers (and other exposed metal 
elements) throughout the garage stairs. Work shall include the removal of the 
existing paint and sandblasting clean of the rails and other components, then 
priming and painting the components with approved paint system in strict 
accordance with paint manufacturer’s recommendations as approved by the 
Engineer, or cleaning and polishing with approved cleaning materials in strict 
accordance with cleaning product manufacturer’s recommendations as approved 
by the Engineer. Coatings shall be compatible with the substrate encountered. 
Each coat application shall be contrasting color with final coat color selected by 
the Owner. 

 
PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01010 
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SECTION 01026 
 

UNIT PRICES 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY: 
 

A. This Section specifies administrative and procedural requirements for unit prices. 
 

1. A unit price is an amount proposed by Bidders and stated on the Bid Form as 
a price per unit of measurement for materials and/or services that will be 
added to or deducted from the Contract Sum by Change Order in the event 
the estimated quantities of Work required by the Contract Documents are 
increased or decreased. 

 
2. Unit prices include all necessary labor, materials, equipment and incidentals, 

overhead, profit and applicable taxes. 
 

3. Refer to individual Specification Sections for construction activities requiring 
the establishment of unit prices. Methods of measurement and payment for 
unit prices are specified in those Sections. 

 
B. Schedule:  A "Unit Price Schedule" is included at the end of this Section. 

Specification Sections referenced in the Schedule contain requirements for materials 
and methods described under each unit price. 

 
1. The Owner reserves the right to reject the Contractor's measurement of work-

in-place that involves use of established unit prices, and to have this Work 
measured by an independent surveyor acceptable to the Contractor at the 
Owner's expense. 

 
PART 2 - PRODUCTS (Not Applicable). 
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PART 3 - EXECUTION 
 

3.01 UNIT PRICE SCHEDULE 
 

A. Unit prices for all items are as shown in the Bid Forms shall be considered an 
integral part of this Section. 

 
3.02 PAYMENT FOR EXTRA WORK 
 

A. Extra work which results from any of the changes as specified and for which no unit 
price is provided in the Contract, shall not be started until receipt of a written 
authorization or work order from the Owner, which authorization shall state the 
items of work to be performed and the method of payment for each item. The 
Contractor shall not be entitled to payment for work performed without such 
authorization. 

 
B. If it is practicable to pay for Extra Work on the unit price, or lump sum basis, a fair 

and equitable sum shall be fixed by agreement of the parties and shown in an Extra 
Work Order Agreement. Work to be performed directly by the Contractor should be 
submitted showing a detailed breakdown of labor and material costs to which a 
fifteen percent markup should be added for overhead and profit. 

 
C. Work to be performed by the subcontractor should be submitted showing a detailed 

breakdown of labor and materials by the subcontractor to which a five percent 
markup should be added by the Contractor for overhead and profit. 

 
D. When the Owner deems it impracticable to handle any Extra Work on the unit price 

or lump sum basis, or if agreement of the parties cannot be reached, the work may be 
ordered done and paid for on a Force Account basis, as follows: 

 
1. Labor:  The Contractor will be paid the actual amount of wages for all labor 

and foremen who are actually engaged in such work, to which cost shall be 
added fifteen percent of the sum of such wages. A foreman shall not be used 
when there are less than three laborers employed, except with the written 
consent of the Engineer. 

 
2. Welfare and Pension Fund:  The Contractor will receive the actual additional 

amount of contributions paid for regular and uniform health and welfare 
benefits, pension fund benefits or other benefits, to which zero percent shall 
be added, when such amounts are required by collective bargaining 
agreement or other employment contract generally applicable to the class of 
labor employed on the Work. 
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3. Insurance and Tax:  The Contractor will receive the actual cost or increase in 
cost of Contractor's Public Liability and Property Damage insurance, 
Workmen's Compensation tax, and Social Security tax required for Force 
Account work. The Contractor shall furnish satisfactory evidence of the cost 
or rates paid for such insurance and tax. 

 
4. Materials:  The Contractor will receive the actual cost for all materials, 

including freight charges as shown by the original paid invoices, which 
become an integral part of the finished work, to which shall be added 15 
percent of the sum thereof. 

 
The Contractor will be reimbursed for any materials used in the construction 
of such work as sheeting, false-work, form lumber, etc., which are not an 
integral part of the finished work. The amount of reimbursement shall be 
agreed upon in writing before such work is begun, and no percent shall be 
added. The salvage value of such materials shall be taken into consideration 
in the reimbursement agreed upon. 

 
5. Equipment:  For any machinery or special equipment (other than small tools), 

the use of which has been authorized by the Engineer, the Contractor will be 
paid as following: 

 
a. For his own equipment, he will be paid by the monthly rate in 

accordance with the latest edition of Means Construction Cost Data. 
 

b. For rental equipment, he will be paid for the actual invoice amount as 
shown by the original paid invoices. 

 
The equipment shall be of a type and size reasonably required to complete 
the Extra Work. Compensation will not be allowed for transportation to or 
from the Work or for the time required for setting up and removing the 
equipment from the Work or for equipment of a type, size or condition 
unsuitable for the Work. 

 
3.03 CANCELED ITEMS 
 

A. It shall be in the sole judgment and sole discretion of the Engineer or its 
representatives to cancel or alter any or all portions of the Contract due to 
circumstances either unknown at the time of bidding or arising after the Contract was 
entered into. Should such actions result in elimination or non-completion of any 
portion of the Contract, payment shall be made as follows: 
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1. For the canceled work completed by the Contractor, payment shall be made 
to the Contractor for the actual number of units or items completed at the 
Contract unit or lump sum prices. For canceled work partially completed by 
the Contractor, payment shall be made to the Contractor for the partially 
completed units or items as specified in Payment for Extra Work. 

 
2. For materials obtained by the Contractor for the unfinished (uncompleted) 

portions of the canceled work, that have been inspected, tested and accepted 
by the Engineer, and that have not been incorporated in the canceled work, 
payment shall be made to the Contractor for the actual costs for all such 
materials, including freight charges, as shown by the original paid invoices, 
to which shall be added 10 percent of the sums thereof. The materials, when 
so paid for by the Owner, shall become the property of the Owner. 

 
3.04 PARTIAL PAYMENTS 
 

A. The Engineer shall review the Contractor's pay request for materials in-place and 
completed, the amount of work performed, and the value thereof, at the Contract 
Unit Prices. From the amount so determined there shall be deducted five percent to 
be retained until after the completion of the entire work to the satisfaction of the 
Engineer, and the balance certified to the Owner for payment. No payment shall be 
made for stored materials. 

 
B. If stored matter is lost or damaged prior to incorporation in the Work, the materials 

shall be replaced or satisfactory repaired at the Contractor's expense. The Contractor 
shall pay and be responsible for cost of storage, if any, of said materials. 

 
3.05 ADJUSTMENT OF UNIT PRICES BASED ON ACTUAL QUANTITIES PERFORMED 

 
A. For unit price bid items, the quantities as listed in the schedule of bid items are 

estimates only. The Contractor will be required to complete the work specified in 
accordance with the Contract and at the quoted unit prices, whether quantities greater 
or less than the estimated amounts are involved. 

 
 

END OF SECTION 01026 
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SECTION 01027 
 

APPLICATIONS FOR PAYMENT 
 
PART 1 - GENERAL 
 
1.01 Related Documents 
 

Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
1.02 Summary 
 

This Section specifies administrative and procedural requirements governing the 
Contractor's Applications for Payment. 

 
1.03 Application for Payment 
 

A. Each Application for Payment shall be consistent with previous applications and 
payments as certified by the Architect/Engineer and paid for by the Owner. 

 
1. The initial Application for Payment, the Application for Payment at time 

of Substantial Completion, and the final Application for Payment involve 
additional requirements. 

 
B. Payment Application Times: Each progress payment date is as indicated in the 

Agreement. The period of construction Work covered by each Application or 
Payment is the period indicated in the Agreement. 

 
C. Payment Application Forms: Use AIA Document G 702 and Continuation Sheets 

G 703 as the form for Application for Payment. Contractor shall note that 
although AIA forms are being utilized for document format, AIA Contract Terms 
do not apply. 

 
D. Application Preparation: Complete every entry on the form, inclusive of 

notarization and execution by person authorized to sign legal documents on 
behalf of the Owner. Incomplete applications will be returned without action. 

 
1. Entries shall match data on the Bid Form’s Schedule of Values and 

Contractor's Construction Schedule.  Use updated schedules if revisions 
have been made. 
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2. Include amounts of Change Orders and Construction Change Directives 
issued prior to the last day of the construction period covered by the 
application. 

 
3. Quantity of “Stored Materials” shall not be submitted for payment. 

Contractor shall only be allowed to apply for payment for “Completed 
Work.” 

 
E. Transmittal: Submit three (3) executed copies of each Application for Payment to 

the Engineer/Architect by means ensuring receipt within 24 hours; one copy shall 
be complete, including waivers of lien and similar attachments, when required. 

 
1. Submit one (1) draft copy of each Application to the Engineer/Architect 

and one (1) to the Owner for purposes of review prior to executing the 
official submission. 

 
2. Transmit each copy with a transmittal form listing attachments, and 

recording appropriate information related to the application in a manner 
acceptable to the Engineer/Architect. 

 
F. Waivers of Mechanics Lien: With each Application for Payment submit waivers 

of mechanics liens from subcontractors or sub-subcontractors and suppliers for 
the construction period covered by the current application. 

 
1. Submit partial waivers on each item for the amount requested, prior to 

deduction for retainage, on each item. 
 

2. When an application shows completion of an item, submit final or full 
waivers. 

 
3. The Owner reserves the right to designate which entities involved in the 

Work must submit waivers. 
 

4. Waiver Delays: Submit each Application for Payment with the 
Contractor's waiver of mechanics lien for the period of construction 
covered by the application. 

 
a. Submit final Application for Payment with or preceded by final 

waivers from every entity involved with performance of Work 
covered by the application who could lawfully be entitled to a lien. 

 
5. Waiver Forms: Submit waivers of lien on forms, and executed in a 

manner, acceptable to Owner. 
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G. Initial Application for Payment: Administrative actions and submittals that must 
precede or coincide with submittal of the first Application for Payment include 
the following in addition to requirements of the General and Special Conditions: 
 
1. List of subcontractors 
2. List of principal suppliers and fabricators 
3. Schedule of Values to match Bid Form 
4. Contractor's Construction Schedule (preliminary if not final) 
5. Schedule of principal products 
6. Schedule of unit prices 
7. Schedule of Submittals (preliminary if not final) 
8. List of Contractor's staff assignments 
9. List of Contractor's principal consultants 
10. Copies of building permits 
11. Copies of authorizations and licenses from governing authorities for 

performance of the Work 
12. Initial progress report 
13. Report of pre-construction meeting 
14. Certificates of insurance and insurance policies 
15. Performance and payment bonds (if required) 
16. Data needed to acquire Owner's insurance 
17. Initial settlement survey and damage report, if required 

 
H. Application for Payment at Substantial Completion: Following issuance of the 

Certificate of Substantial Completion, submit an Application for Payment; this 
application shall reflect any Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 

 
I. Administrative actions and submittals that shall proceed or coincide with this 

application include: 
 

1. Occupancy permits and similar approvals 
2. Warranties (guarantees) 
3. Maintenance Agreements 
3. Test/adjust/balance records 
4. Maintenance Instructions 
5. Meter readings 
6. Start-up performance reports 
7. Change Over information related to Owner's occupancy, use, operation 

and maintenance 
8. Final Cleaning 
9. Application for reduction of retainage, and consent of surety 
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10. Advice on shifting insurance coverages 
11. Final progress photographs 
12. List of incomplete Work, recognized as exceptions to Architect's 

Certificate of Substantial Completion 
13. Requirements of the General and Special Conditions 

 
J. Final Payment Application: Administrative actions and submittals that must 

precede or coincide with submittal of the final payment Application for Payment 
include the following: 

 
1. Project Completion closeout requirements 
2. Completion of items specified for completion after Substantial 

Completion 
3. Transmittal of required Project construction records to Owner 
4. Proof that taxes, fees and similar obligations have been paid 
5. Removal of temporary facilities and services 
6. Removal of surplus materials, rubbish and similar elements 
7. Requirements of the General and Special Conditions 

 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 
 

END OF SECTION 01027 
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SECTION 01035 
 

MODIFICATION PROCEDURES 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including, General and 
Supplementary Conditions and other Division I Specification Sections, apply to 
this Section. 

 
1.02 SUMMARY 
 

A. This Section specifies administrative and procedural requirements for handling 
and processing contract modifications. Refer to General Conditions for additional 
information. 

 
B. Related Sections: The following Sections contain requirements that relate to this 

Section: 
 

1. Division I Section 01026 "Unit Prices" 
 

2. Division I Section 01027 "Applications for Payment" for administrative 
procedures Governing Applications for Payment 

 
3. Division I Section 01300 "Submittals" for requirements for the 

Construction Schedule 
 

4. Division I Section 01631 "Product Substitutions" for administrative 
procedures for handling requests for substitutions made after award of the 
Contract 

 
1.03 CHANGE ORDER PROPOSAL REQUESTS 
 

A. Owner Initiated Proposal Requests: The Engineer/Architect will issue a detailed 
description of proposed changes in the Work that will require adjustment to the 
Contract Sum or Contract Time. If necessary, the description will include 
supplemental or revised Drawings and Specifications. 

 
1. Proposal requests issued are for information only. Do not consider them as 

an instruction either to stop work in progress or to execute the proposed 
change. 
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2. Submit an estimate of cost necessary to execute the change to the 
Engineer/Architect for the Owner's review. 

 
a. Include a list of quantities of products required and unit costs, with 

the total amount of purchases to be made. Where requested, 
furnish survey data to substantiate quantities. 

 
b. Indicate applicable delivery charges, equipment rental, and 

amounts of trade discounts. 
 

c. Include a statement indicating the effect the proposed change in 
the Work will have on the Contract Time. 

 
B. Contractor Initiated Proposals: When latent or unforeseen conditions require 

modifications to the Contract, the Contractor may propose changes by submitting 
a request for a change to the Engineer/Architect. 

 
1. Include a statement outlining the reasons for the change and the effect of 

the change on the Work. Provide a complete description of the proposed 
change. Indicate the effect of the proposed change on the Contract Sum 
and Contract Time. 

 
2. Include a list of quantities of products required and unit costs, with the 

total amount of purchases to be made. Where requested, furnish survey 
data to substantiate quantities. 

 
3. Indicate applicable delivery charges, equipment rental, and amounts of 

trade discounts. 
 

4. Comply with requirements in Section 01631, Product Substitutions, if the 
proposed change requires an equal or substitution of one product or 
system for a product or system specified. 

 
C. Proposal Request Form: Use "Change Order Request" proposal form as required 

by Owner for Change Order Proposal Requests. 
 
1.04 CONSTRUCTION CHANGE DIRECTIVE 
 

A. If the Owner and the Contractor disagree on the terms of a Proposal Request, the 
Engineer/Architect may issue a Construction Change Directive on a 
"Construction Change Directive" form as required by the Owner. The 
Construction Change Directive instructs the Contractor to proceed with a change 
in the Work, for subsequent inclusion in a Change Order. 
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1. The Construction Change Directive contains a complete description of the 
change in the Work. It also designates the method to be followed to 
determine change in the Contract Sum or Contract Time. 

 
B. Maintain detailed records on a time and material basis of work required by the 

Construction Change Directive. 
 

1. After completion of the change, submit an itemized account and 
supporting data necessary to substantiate cost and time adjustments to the 
Contract. 

 
2. The final value shall be negotiated based on the supporting data to 

determine the value of the work. 
 
1.05 CHANGE ORDER PROCEDURES 
 

A. With the Owner's approval of a Proposal Request, the Engineer/Architect will 
issue a Change Order for signatures of the Engineer/Architect, Owner and the 
Contractor on a "Change Order" form as required by the Owner. 

 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 
 

END OF SECTION 01035 
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SECTION 01040 
 

PROJECT COORDINATION 
 
PART 1 - GENERAL 
 
1.01 Related Documents 
 

Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
1.02 Summary 
 

A. This Section specifies administrative and supervisory requirements necessary for 
project coordination including, but not necessarily limited to: 

 
1. Coordination 
2. Administrative and supervisory personnel 
3. General installation provisions 
4. Cleaning and protection 

 
B. Progress meetings, coordination meetings and pre-installation conferences are to 

be determined in consultation with the Owner. 
 

C. Requirements for the Contractor's Construction Schedule are included in Section 
"Submittals". 

 
1.03 Coordination 
 

A. Coordination: Coordinate construction activities included under various Sections 
of these Specifications to assure efficient and orderly installation of each part of 
the Work. Coordinate construction operations included under different Sections of 
the Specifications that are dependent upon each other for proper installation, 
connection, and operation. 

 
1. Where installation of one part of the Work is dependent on installation of 

other components, either before or after its own installation, schedule 
construction activities in the sequence required to obtain the best results. 

 
2. Where availability of space is limited, coordinate installation of different 

components to assure maximum accessibility for required maintenance, 
service and repair. 
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3. Make adequate provisions to accommodate items scheduled for later 
installation. 

 
B. When necessary, prepare memoranda for distribution to each party involved 

outlining special procedures required for coordination. Include such items as 
required notices, reports, and attendance at meetings. 

 
1. Prepare similar memoranda for the Owner and separate Contractors where 

coordination of their Work is required. 
 

C. Administrative Procedures: Coordinate scheduling and timing of required 
administrative procedures with other construction activities to avoid conflicts and 
ensure orderly progress of the Work. Such administrative activities include, but 
are not limited to, the following: 

 
1. Preparation of schedules 
2. Installation and removal of temporary facilities 
3. Delivery and processing of submittals 
4. Progress meetings 
5. Project close out activities 

 
D. Conservation: Coordinate construction activities to ensure that operations are 

carried out with consideration given to conservation of energy, water, and 
materials. 

 
1. Salvage materials and equipment involved in performance of, but not 

actually incorporated in, the Work. Refer to other sections for disposition 
of salvaged materials that are designated as Owner's property. 

 
1.04 Submittals 
 

A. Coordination Drawings: Prepare and submit coordination Drawings where close 
and careful coordination is required for installation of products and materials 
fabricated off-site by separate entities, and where limited space availability 
necessitates maximum utilization of space for efficient installation of different 
components. 

 
1. Show the interrelationship of components shown on separate Shop 

Drawings. 
 

2. Indicate required installation sequences. 
 

3. Comply with requirements contained in Section "Submittals". 
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B. Within 15 calendar days of the Contractor’s receipt of the official Notice to 
Proceed, the Contractor shall submit a listing of principal staff assignments, 
including the Superintendent and other personnel in attendance at the site. 
Individuals should be identified, particularly key personnel. The listing of staff 
should include a brief description of individual duties and responsibilities; 
addresses, telephone numbers, pager numbers and portable telephone numbers as 
appropriate so that key personnel can be reached at all times. 

 
1. Post copies of the list in the project meeting room, the temporary field 

office, and each temporary telephone. 
 
PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.01 General Installation Provisions 
 

A. Inspection of Conditions: Require the Installer of each major component to 
inspect both the substrate and conditions under which Work is to be performed. 
Do not proceed until unsatisfactory conditions have been corrected in an 
acceptable manner. 

 
B. Manufacturer's Instructions: Comply with manufacturer's written installation 

instructions and recommendations, to the extent that those instructions and 
recommendations are more explicit or stringent than requirements contained in 
Contract Documents. 

 
C. Inspect materials or equipment immediately upon delivery and then again prior to 

installation. Reject damaged and defective items. 
 

D. Provide attachment and connection devices and methods necessary for securing 
work. Secure Work true to line and level. Allow for expansion and building 
movement. 

 
E. Provide uniform joint widths in exposed Work. Arrange joints in exposed work to 

obtain the best visual effect. Refer questionable choices to the Engineer for final 
decision. 

 
F. Measurements and dimensions should all be rechecked before starting each and 

every installation. 
 
G. Install each component during weather conditions and Project status that will 

ensure the best possible results. Isolate each part of the completed construction 
from incompatible material as necessary to prevent deterioration. 
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H. Coordinate temporary enclosures with required inspections and tests, to minimize 

the necessity of uncovering completed construction for the purpose of inspection. 
 

I. Mounting Heights: Where mounting heights are not indicated, install individual 
components at standard mounting heights recognized within the industry for the 
particular application indicated. Refer questionable mounting height decisions to 
the Engineer for final decision. 

 
3.02 Cleaning and Protection 
 

A. During handling and installation, clean and protect construction in progress and 
adjoining materials in place. Apply protective covering where required to ensure 
protection from damage or deterioration at Substantial Completion. 

 
B. Clean and maintain completed construction as frequently as necessary through the 

remainder of the construction period. Adjust and lubricate operable components 
to ensure operability without damaging effects. 

 
C. Limiting Exposures: Supervise construction activities to ensure that no part of the 

construction, completed or in progress, is subject to harmful, dangerous, 
damaging, or otherwise deleterious exposure during the construction period. 
Where applicable, such exposures include, but are not limited to, the following: 

 
1. Excessive static or dynamic loading 
2. Excessively high or low temperatures 
3. Air contamination or pollution 
4. Water or ice 
5. Solvents and chemicals 
6. Puncture and abrasion 
7. Heavy traffic 
8. Soiling, staining and corrosion 
9. Bacteria 
10. Combustion 
11. Electrical current 
12. Unusual wear or other misuse 
13. Contact between incompatible materials 
14. Destructive testing 
15. Misalignment 
16. Excessive weathering and unprotected storage 
17. Improper shipping and handling 
18. Theft and vandalism 

 
END OF SECTION 01040 
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SECTION 01045 
 

CUTTING AND PATCHING 
 
PART 1 -  GENERAL 
 
1.01  RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02  SUMMARY: 
 

A. This Section specifies administrative and procedural requirements for cutting and 
patching. 

 
B. Refer to other Sections for specific requirements and limitations applicable to cutting 

and patching individual parts of the Work. 
 

1. Requirements of this Section apply to existing plumbing and electrical 
installations. 

 
C. Demolition of selected portions of the building for alterations is included in Section 

"Selective Demolition." 
 
1.03  SUBMITTALS: 
 

A. Cutting and Patching Proposal:  Where approval of procedures for cutting and 
patching is required before proceeding, submit a proposal describing procedures well 
in advance of the time cutting and patching will be performed and request approval 
to proceed. Include the following information, as applicable, in the proposal: 

 
1. Describe the extent of cutting and patching required and how it is to be 

performed; indicate why it cannot be avoided. 
 
2. Describe anticipated results in terms of changes to existing construction; 

include changes to structural elements and operating components as well as 
changes in the building's appearance and other significant visual elements. 

 
3. List products to be used and firms or entities that will perform the Work. 
 
4. Indicate dates when cutting and patching is to be performed. 
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5. List utilities that will be disturbed or affected, including those that will be 
relocated and those that will be temporarily out-of-service. Indicate how long 
service will be disrupted. 

 
6. Where cutting and patching involves addition of reinforcement to structural 

elements, submit details and engineering calculations to show how 
reinforcement is integrated with the original structure. 

 
7. Approval by the Consultant to proceed with cutting and patching does not 

waive the Consultant's right to later require complete removal and 
replacement of a part of the Work found to be unsatisfactory. 

 
1.04  QUALITY ASSURANCE: 
 

A. Requirements for Structural Work:  Do not cut and patch structural elements in a 
manner that would reduce their load-carrying capacity or load-deflection ratio. 

 
1. Obtain approval of the cutting and patching proposal before cutting and 

patching the following structural elements: 
 

a. Foundation construction 
b. Bearing and retaining walls 
c. Structural concrete 
d. Structural steel 
e. Lintels 
f. Timber and primary wood framing 
g. Structural decking 
h. Stair systems 
i. Miscellaneous structural metals 
j. Exterior curtain wall construction 
k. Equipment supports 
l. Piping, ductwork, vessels and equipment 

 
B. Operational and Safety Limitations:  Do not cut and patch operating elements or 

safety related components in a manner that would result in reducing their capacity to 
perform as intended, or result in increased maintenance, or decreased operational life 
or safety. 

 
1. Obtain approval of the cutting and patching proposal before cutting and 

patching the following operating elements or safety related systems: 
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a. Shoring, bracing, and sheeting 
b. Primary operational systems and equipment 
c. Air or smoke barriers 
d. Water, moisture, or vapor barriers 
e. Membranes and flashings 
f. Fire protection systems 
g. Noise and vibration control elements and systems 
h. Control systems 
i. Communication systems 
j. Conveying systems 
k. Electrical wiring systems 
 

C. Visual Requirements:  Do not cut and patch construction exposed on the exterior or 
in occupied spaces, in a manner that would, in the Consultant's opinion, reduce the 
building's aesthetic qualities, or results in visual evidence of cutting and patching. 
Remove and replace Work cut and patched in a visually unsatisfactory manner. 

 
1. If possible retain the original installer or fabricator to cut and patch the 

following categories of exposed Work, or if it is not possible to engage the 
original installer or fabricator, engage another recognized experienced and 
specialized firm: 

 
a. Processed concrete finishes 
b. Stonework and stone masonry 
c. Ornamental metal 
d. Matched-veneer woodwork 
e. Preformed metal panels 
f. Window wall system 
g. Stucco and ornamental plaster 
h. Acoustical ceilings 
i. Terrazzo 
j. Finished wood flooring 
k. Fluid-applied flooring 
l. Carpeting 
m. Aggregate wall coating 
n. Wall covering 
o. Swimming pool finishes 
p. HVAC enclosures, cabinets or covers 
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PART 2 - PRODUCTS 
 
2.01  MATERIALS: 
 

A. Use materials that are identical to existing materials. If identical materials are not 
available or cannot be used where exposed surfaces are involved, use materials that 
match existing adjacent surfaces to the fullest extent possible with regard to visual 
effect. Use materials whose installed performance will equal or surpass that of 
existing materials. 

 
PART 3 – EXECUTION 
 
3.01  INSPECTION: 
 

A. Before cutting existing surfaces examine surfaces to be cut and patched and 
conditions under which cutting and patching is to be performed. Take corrective 
action before proceeding, if unsafe or unsatisfactory conditions are encountered. 

 
1. Before proceeding, meet at the site with parties involved in cutting and 

patching, including mechanical and electrical trades. Review areas of 
potential interference and conflict. Coordinate procedures and resolve 
potential conflicts before proceeding. 

 
3.02  PREPARATION: 
 

A. Temporary Support:  Provide temporary support of Work to be cut. 
 
B. Protection:  Protect existing construction during cutting and patching to prevent 

damage. Provide protection from adverse weather conditions for portions of the 
Project that might be exposed during cutting and patching operations. 

 
C. Avoid interference with use of adjoining areas or interruption of free passage to 

adjoining areas. 
 
D. Take all precautions necessary to avoid cutting existing pipe, conduit or ductwork 

serving the building, but scheduled to be removed or relocated until provisions have 
been made to bypass them. 

 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 
 

CUTTING AND PATCHING 01045/5 

3.03  PERFORMANCE 
 

A. General:  Employ skilled workmen to perform cutting and patching. Proceed with 
cutting and patching at the earliest feasible time and complete without delay. 

 
1. Cut existing construction to provide for installation of other components or 

performance of other construction activities and the subsequent fitting and 
patching required to restore surfaces to their original condition. 

 
B. Cutting:  Cut existing construction using methods least likely to damage elements to 

be retained or adjoining construction. Where possible review proposed procedures 
with the original installer and comply with the original installer's recommendations. 

 
1. In general, where cutting is required use hand or small power tools designed 

for sawing or grinding, not hammering and chopping. Cut holes and slots 
neatly to size required with minimum disturbance of adjacent surfaces. 
Temporarily cover openings when not in use. 

 
2. To avoid marring existing finished surfaces, cut or drill from the exposed or 

finished side into concealed surfaces. 
 
3. Cut through concrete and masonry using a cutting machine such as a 

carborundum saw or diamond core drill. 
 
4. Comply with requirements of applicable Sections of Division-2 where 

cutting and patching requires excavating and backfilling. 
 
5. By-pass utility services such as pipe or conduit, before cutting, where 

services are shown or required to be removed, relocated or abandoned. Cut-
off pipe or conduit in walls or partitions to be removed. Cap, valve or plug 
and seal the remaining portion of pipe or conduit to prevent entrance of 
moisture or other foreign matter after by-passing and cutting. 

 
C. Patching:  Patch with durable seams that are as invisible as possible. Comply with 

specified tolerances. 
 

1. Where feasible, inspect and test patched areas to demonstrate integrity of the 
installation. 

 
2. Restore exposed finishes of patched areas and extend finish restoration into 

retained adjoining construction in a manner that will eliminate evidence of 
patching and refinishing. 
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3. Where removal of walls or partitions extends one finished area into another, 
patch and repair floor and wall surfaces in the new space to provide an even 
surface of uniform color and appearance. Remove existing floor and wall 
coverings and replace with new materials, if necessary to achieve uniform 
color and appearance. 

 
a. Where patching occurs in a smooth painted surface, extend final paint 

coat over entire unbroken surface containing the patch, after the 
patched area has received primer and second coat and in accordance 
with the manufacturer’s written recommendations. 

 
4. Patch, repair or re-hang existing ceilings as necessary to provide an even 

plane surface of uniform appearance. 
 
3.04  CLEANING 
 

A. Thoroughly clean areas and spaces where cutting and patching is performed or used 
as access. Remove completely paint, mortar, oils, putty and items of similar nature. 
Thoroughly clean piping, conduit and similar features before painting or other 
finishing is applied. Restore damaged pipe covering to its original condition. 

 
 
 

END OF SECTION 01045 
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SECTION 01095 
 

REFERENCE STANDARDS AND DEFINITIONS 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02 DEFINITIONS 
 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 
 

B. Indicated:  The term "indicated" refers to graphic representations, notes or schedules 
on the Drawings, or other Paragraphs or Schedules in the Specifications, and similar 
requirements in the Contract Documents. Where terms such as "shown," "noted," 
"scheduled," and "specified" are used, it is to help the reader locate the reference; no 
limitation on location is intended. 

 
C. Directed:  Terms such as "directed," "requested," "authorized," "selected," 

"approved," "required," and "permitted" mean "directed by the Consultant," 
"requested by the Consultant," and similar phrases. 

 
D. Approve:  The term "approved," where used in conjunction with the Consultant's 

action on the Contractor's submittals, applications, and requests, is limited to the 
Consultant's duties and responsibilities as stated in the Conditions of the Contract. 

 
E. Regulation:  The term "Regulations" includes laws, ordinances, statutes, and lawful 

orders issued by authorities having jurisdiction, as well as rules, conventions, and 
agreements within the construction industry that control performance of the Work. 

 
F. Furnish:  The term "furnish" is used to mean "supply and deliver to the Project site, 

ready for unloading, unpacking, assembly, installation, and similar operations." 
 
G. Install:  The term "install" is used to describe operations at Project site including the 

actual "unloading, unpacking, assembly, erection, placing, anchoring, applying, 
working to dimension, finishing, curing, protecting, cleaning, and similar 
operations." 

 
H. Provide:  The term "provide" means "to furnish and install, complete and ready for 

the intended use." 
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I. Installer:  An "Installer" is the Contractor or an entity engaged by the Contractor, 
either as an employee, subcontractor, or contractor of lower tier for performance of a 
particular construction activity, including installation, erection, application, and 
similar operations. Installers are required to be experienced in the operations they are 
engaged to perform. 

 
1. The term "experienced," when used with the term "Installer," means having a 

minimum of five previous projects similar in size and scope to this Project, 
being familiar with the special requirements indicated, and having complied 
with requirements of the authority having jurisdiction. 

 
2. Trades:  Use of titles such as "carpentry" is not intended to imply that certain 

construction activities must be performed by accredited or unionized 
individuals of a corresponding generic name, such as "carpenter". It also does 
not imply that requirements specified apply exclusively to trades persons of 
the corresponding generic name. 

 
3. Assignment of Specialists:  Certain Sections of the Specifications require that 

specific construction activities shall be performed by specialists who are 
recognized experts in the operations to be performed. The specialists must be 
engaged for those activities, and assignments are requirements over which 
the Contractor has no choice or option. Nevertheless, the ultimate 
responsibility for fulfilling Contract requirements remains with the 
Contractor. 

 
a. This requirement shall not be interpreted to conflict with enforcement 

of building codes and similar regulations governing the Work. It is 
also not intended to interfere with local trade union jurisdictional 
settlements and similar conventions. 

 
J. Project Site is the space available to the Contractor for performance of construction 

activities, either exclusively or in conjunction with others performing other work as 
part of the Project. The extent of the Project Site is shown on the Drawings and may 
or may not be identical with the description of the land on which the Project is to be 
built. 

 
K. Testing Laboratories:  A "testing laboratory" is an independent entity engaged to 

perform specific inspections or tests, either at the Project Site or elsewhere, and to 
report on and, if required, to interpret results of those inspections or tests. 
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1.03 SPECIFICATION FORMAT AND CONTENT EXPLANATION 
 

A. Specification Format:  These Specifications are organized into Divisions and 
Sections based on the Construction Specifications Institute's 16-Division format and 
MASTER FORMAT numbering system. 

 
B. Specification Content:  This Specification uses certain conventions in the use of 

language and the intended meaning of certain terms, words, and phrases when used 
in particular situations or circumstances. These conventions are explained as follows: 

 
1. Abbreviated Language:  Language used in Specifications and other Contract 

Documents is the abbreviated type. Words and meanings shall be interpreted 
as appropriate. Words that are implied, but not stated shall be interpolated as 
the sense required. Singular words will be interpreted as plural and plural 
words interpreted as singular where applicable and the context of the 
Contract Documents so indicates. 

 
2. Imperative and streamlined language is used generally in the Specifications.  

Requirements expressed in the imperative mood are to be performed by the 
Contractor. At certain locations in the text, for clarity, subjective language is 
used to describe responsibilities that must be fulfilled indirectly by the 
Contractor, or by others when so noted. 

 
a. The words "shall be" shall be included by inference wherever a colon 

(:) is used within a sentence or phrase. 
 
1.04 INDUSTRY STANDARDS 
 

A. Applicability of Standards:  Except where the Contract Documents include more 
stringent requirements, applicable construction industry standards have the same 
force and effect as if bound or copied directly into the Contract Documents to the 
extent referenced. Such standards are made a part of the Contract Documents by 
reference. 

 
B. Publication Dates:  Comply with the standard in effect as of the date of the Contract 

Documents. 
 

C. Conflicting Requirements:  Where compliance with two or more standards is 
specified, and the standards may establish different or conflicting requirements for 
minimum quantities or quality levels, refer requirements that are different, but 
apparently equal, and uncertainties to the Consultant for a decision before 
proceeding. 
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1. Minimum Quantity or Quality Levels:  The quantity or quality level shown 
or specified shall be the minimum provided or performed. The actual 
installation may comply exactly with the minimum quantity or quality 
specified, or it may exceed the minimum within reasonable limits. In 
complying with these requirements, indicated numeric values are minimum 
or maximum, as appropriate for the context of the requirements. Refer 
uncertainties to the Consultant for a decision before proceeding. 

 
D. Copies of Standards:  Each entity engaged in construction on the Project is required 

to be familiar with industry standards applicable to that entity's construction activity. 
Copies of applicable standards are not bound with the Contract Documents. 

 
1. Where copies of standards are needed for performance of a required 

construction activity, the Contractor shall obtain copies directly from the 
publication source. 

 
E. Abbreviations and Names:  Trade association names and titles of general standards 

are frequently abbreviated. Where such acronyms or abbreviations are used in the 
Specifications or other Contract Documents, they mean the recognized name of the 
trade association, standards generating organization, authority having jurisdiction, or 
other entity applicable to the context of the text provision. Refer to the 
"Encyclopedia of Associations," published by Gale Research Co., available in most 
libraries. 

 
F. Abbreviations and Names:  Trade association names and titles of general standards 

are frequently abbreviated. The following acronyms or abbreviations, as referenced 
in Contract Documents, are defined to mean the associated names. Names and 
addresses are subject to change and are believed to be, but are not assured to be, 
accurate and up to date as of date of Contract Documents. 

 
AA Aluminum Association 
900 19th St., NW, Suite 300 
Washington, DC 20006 (202) 862-5100 
 
AASHTO Amer. Assoc. of State Highway and Transportation Officials 
444 North Capitol St., Suite 225 
Washington, DC 20001 (202) 624-5800 
 
ACI American Concrete Institute 
P.O. Box 19150 
Detroit, MI 48219 (313) 532-2600 
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ACIL American Council of Independent Laboratories 
1725 K St., NW 
Washington, DC 20006 (202) 887-5872 
 
AI Asphalt Institute  
P.O. Box 14052 
Lexington, KY 40512-4052 (606) 288-4960 
 
AIA American Institute of Architects 
1735 New York Ave., NW 
Washington, DC 20006 (202) 626-7300 
 
APA American Plywood Assoc. 
P.O. Box 11700 
Tacoma, WA 98411 (206) 565-6600 
 
ARMA Asphalt Roofing Manufacturers Assoc. 
6288 Montrose Rd. 
Rockville, MD 20852 (301) 231-9050 
 
ASC Adhesive and Sealant Council 
1627 K Street, NW, Suite 1000 
Washington, DC 20006 (202) 452-1500 

 
ASPE American Society of Plumbing Engineers 
3617 Thousand Oaks Blvd., Suite 210 
Westlake, CA 91362 (805) 495-7120 
 
ASTM American Society for Testing and Materials 
1916 Race St. 
Philadelphia, PA 19103 (215) 299-5400 
 
AWS American Welding Society 
550 LeJeune Road, NW 
P.O. Box 351040 
Miami, FL 33135 (305) 443-9353 
 
BANC Brick Association of North Carolina 
P.O. Box 13290 
Greensboro, NC 27415-3290 (919) 273-5566 
 
BHMA Builders' Hardware Manufacturers Assoc. 
355 Lexington Ave., 17th Floor 
New York, NY 10017 (212) 661-4261 
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BIA Brick Institute of America 
11490 Commerce Park Drive, Suite 300 
Reston, VA 22091 (703) 620-0010 

 
CRSI Concrete Reinforcing Steel Institute 
933 Plum Grove Rd. 
Schaumburg, IL 60173 (312) 517-1200 
 
EJMA Expansion Joint Manufacturers Assoc. 
25 N. Broadway 
Tarrytown, NY 10591 (914) 332-0040 
 
HPMA Hardwood Plywood Manufacturers Assoc. 
1825 Michael Farraday Drive 
P.O. Box 2789 
Reston, VA 22090 (703) 435-2900 
 
IEEE Institute of Electrical and Electronic Engineers 
345 E. 47th St. 
New York, NY 10017 (212) 705-7900 

 
NAPA National Asphalt Pavement Assoc. 
Calvert Building, Suite 620 
6811 Kenilworth Ave. 
Riverdale, MD 20737 (301) 779-4880 
 
NCMA National Concrete Masonry Assoc. 
P.O. Box 781 
Herndon, VA 22070 (703) 435-4900 
 
NEC National Electric Code (from NFPA) 
 
NECA National Electrical Contractors Assoc. 
7315 Wisconsin Ave. 
Bethesda, MD 20814 (301) 657-3110 
 
NFPA National Fire Protection Assoc. 
One Batterymarch Park 
P.O. Box 9101 
Quincy, MA 02269-9101 (617) 770-3000 
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NPCA National Paint and Coatings Assoc. 
1500 Rhode Island Ave., NW 
Washington, DC 20005 (202) 462-6272 

 
NRCA National Roofing Contractors Assoc. 
One O'Hare Centre 
6250 River Road, Suite 8030 
Rosemont, IL 60018 (708) 318-6722 
 
PCA Portland Cement Assoc. 
5420 Old Orchard Road 
Skokie, IL 60077 (312) 966-6200 
 
PCI Prestressed Concrete Institute 
175 W. Jackson Blvd. 
Chicago, IL 60604  (312) 786-0300 

 
PDI Plumbing and Drainage Institute 
800 Turnpike St, Suite 300 
North Andover, MA  01845 (800) 589-8956 
 
RMA Rubber Manufacturers Assoc. 
1400 K St., NW 
Washington DC 20005 (202) 682-4800 

 
SSPC Steel Structures Painting Council 
4400 Fifth Ave. 
Pittsburgh, PA 15213 (412) 268-3327 

 
WRI Wire Reinforcement Institute 
1760 Reston Parkway, Suite 403 
Reston, VA 22090 (703) 790-9790 

 
G. Federal Government Agencies:  Names and titles of federal government standard or 

Specification producing agencies are often abbreviated. The following acronyms or 
abbreviations referenced in the Contract Documents indicate names of standard or 
Specification producing agencies of the federal government. Names and addresses 
are subject to change but are believed to be, but are not assured to be, accurate and 
up to date as of the date of the Contract Documents. 

 
CE Corps of Engineers 
(U.S. Department of the Army) 
Chief of Engineers - Referral 
Washington, DC 20314 (202) 272-0660 
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CFR Code of Federal Regulations 
Available from the Government Printing Office 
N. Capitol St. between G and H St. NW 
Washington, DC 20402 (202) 783-3238 
(Material is usually first published in the "Federal Register") 

 
CPSC Consumer Product Safety Commission 
5401 Westbard Ave. 
Bethesda, MD 20816 (800) 638-2772 

 
CS Commercial Standard 
(U.S. Department of Commerce) 
Government Printing Office 
Washington, DC 20402 (202) 377-2000 

 
DOC Department of Commerce 
14th St. and Constitution Ave., NW 
Washington, DC 20230 (202) 377-2000 
 
DOT Department of Transportation 
400 Seventh St., SW 
Washington, DC 20590 (202) 366-4000 

 
EPA Environmental Protection Agency 
401 M St., SW 
Washington, DC 20460 (202) 382-2090 
 
FAA Federal Aviation Administration 
(U.S. Department of Transportation) 
800 Independence Ave., SW 
Washington, DC 20590 (202) 366-4000 
 
NIST National Institute of Standards and Technology 
(U.S. Department of Commerce) 
Gaithersburg, MD 20899 (301) 975-2000 
 
OSHA Occupational Safety and Health Administration 
(U.S. Department of Labor) 
Government Printing Office 
Washington, DC 20402 (202) 523-6091 
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PS Product Standard of NBS 
(U.S. Department of Commerce) 
Government Printing Office 
Washington, DC 20402 (202) 783-3238 

 
1.05 GOVERNING REGULATIONS/AUTHORITIES 
 

A. The Consultant has contacted authorities having jurisdiction where necessary to 
obtain information necessary for preparation of Contract Documents. Contact 
authorities having jurisdiction directly for information and decisions having a 
bearing on the Work. 

 
B. Copies of Regulations:  Obtain copies of the applicable regulations and retain at the 

Project Site, available for reference by parties who have a reasonable need for such 
reference. 

 
1.06 SUBMITTALS 
 

A. Permits, Licenses, and Certificates:  For the Owner's records, submit copies of 
permits, licenses, certifications, inspection reports, releases, jurisdictional 
settlements, notices, receipts for fee payments, judgments, and similar documents, 
correspondence, and records established in conjunction with compliance with 
standards and regulations bearing upon performance of the Work. 

 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01095 
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SECTION 01200 
 

PROJECT MEETINGS 
 
PART 1 - GENERAL 
 
1.01 Related Documents 
 

Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
1.02 Summary 
 

A. This Section specifies administrative and procedural requirements for project 
meetings including but not limited to: 

 
1. Pre-Construction Conference 
2. Pre-Installation Conferences 
3. Coordination Meetings 
4. Progress Meetings 

 
B. Construction schedules are specified in another Division-1 Section. 

 
1.03 Pre-Construction Conference 
 

A. The Owner or his representative shall schedule a pre-construction conference and 
organizational meeting at the Project Site or other convenient location no later 
than 15 days after execution of the Agreement and prior to commencement of 
construction activities. Conduct the meeting to review responsibilities and 
personnel assignments. 

 
B. Attendees: The Owner, Architect/Engineer and their consultants, the Contractor 

and its superintendent, major subcontractors, manufacturers, suppliers and other 
concerned parties shall each be represented at the conference by persons familiar 
with and authorized to conclude matters relating to the Work. 

 
C. Agenda: Discuss items of significance that could affect progress including such 

topics as: 
 

1. Tentative construction schedule 
2. Critical Work sequencing 
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3. Designation of responsible personnel 
4. Procedures for processing field decisions and Change Orders 
5. Procedures for processing Applications for Payment 
6. Distribution of Contract Documents 
7. Submittal of Shop Drawings, Product Data and Samples 
8. Preparation of record documents 
9. Use of the premises 
10. Office, Work and storage areas 
11. Equipment deliveries and priorities 
12. Safety procedures 
13. First-aid 
14. Security 
15. Housekeeping 
16. Working hours 

 
1.04 Pre-Installation Conferences 
 

A. The Contractor or his representative shall conduct a pre-installation conference at 
the site before each construction activity that requires coordination with other 
construction. The Installer and representatives of manufacturers and fabricators 
involved in or affected by the installation, and its coordination or integration with 
other materials and installations that have preceded or will follow, shall attend the 
meeting. Advise the Architect and owner of scheduled meeting dates. 

 
1. Review the progress of other construction activities and preparations for 

the particular activity under consideration at each pre-installation 
conference, including requirements for: 

 
a. Contract Documents 
b. Options 
c. Related Change Orders 
d. Purchases 
e. Deliveries 
f. Shop Drawings, Product Data and quality control Samples 
g. Possible conflicts 
h. Compatibility problems 
i. Time schedules 
j. Weather limitations 
k. Manufacturer's recommendations 
l. Compatibility of materials 
m. Acceptability of substrates 
n. Temporary facilities 
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o. Space and access limitations 
p. Governing regulations 
q. Safety 
r. Inspection and testing requirements 
s. Required performance results 
t. Recording requirements 
u. Protection 

 
2. The Contractor or his representative shall record significant discussions 

and agreements and disagreements of each conference, along with the 
approved schedule. Distribute the record of the meeting to everyone 
concerned, promptly, including the Owner and Architect. 

 
3. Do not proceed if the conference cannot be successfully concluded. 

Initiate whatever actions are necessary to resolve impediments to 
performance of Work and reconvene the conference at the earliest feasible 
date. 

 
1.05 Coordination Meetings 
 

A. The Contractor shall conduct project coordination meetings at regularly scheduled 
times convenient for all parties involved. Project coordination meetings are in 
addition to specific meetings held for other purposes, such as regular progress 
meetings and special pre-installation meetings. 

 
B. Request representation at each meeting by every party currently involved in 

coordination or planning for the construction activities involved. 
 

C. The Contractor shall record meeting results and distribute copies to everyone in 
attendance and to others affected by decisions or actions resulting from each 
meeting. 

 
1.06 Progress Meetings 
 

A. The Owner or his representative shall conduct progress meetings at the Project 
Site at regularly scheduled intervals. 

 
B. Attendees: In addition to representatives of the Owner and Engineer/Architect, 

each subcontractor, supplier or other entity concerned with current progress or 
involved in planning, coordination or performance of future activities shall be 
represented at these meetings by persons familiar with the Project and authorized 
to conclude matters relating to progress. 
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C. Agenda: Review and correct or approve minutes of the previous progress 
meeting.  Review other items of significance that could affect progress. Include 
topics for discussion as appropriate to the current status of the Project. 

 
1. Contractor's Construction Schedule: Review progress since the last 

meeting. Determine where each activity is in relation to the Contractor's 
Construction Schedule, whether on time or ahead or behind schedule. 
Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so. Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will 
be completed within the Contract Time. 

 
2. Review the present and future needs of each entity present, including such 

items as: 
 

a. Interface requirements 
b. Time 
c. Sequences 
d. Deliveries 
e. Off-site fabrication problems 
f. Access 
g. Site utilization 
h. Temporary facilities and services 
i. Hours of Work 
j. Hazards and risks 
k. Housekeeping 
l. Quality and Work standards 
m. Change Orders 
n. Documentation of information for payment requests 

 
3. Schedule Updating: Revise the construction schedule after each progress 

meeting where revisions to the schedule have been made or recognized. 
Issue the revised schedule prior to the next meeting. 

 
PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01200 
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SECTION 01300 
 

SUBMITTALS 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS: 
 
 A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY 
 
 A. This Section specifies administrative and procedural requirements for submittals 

required for performance of the Work, including: 
 
  1. Contractor's construction schedule 
  2. Submittal schedule 
  3. Daily construction reports 
  4. Shop Drawings 
  5. Product Data 
  6. Samples 
 
 B. Administrative Submittals:  Refer to other Division-1 Sections and other Contract 

Documents for requirements for administrative submittals. Such submittals include, 
but are not limited to: 

 
  1. Permits 
  2. Applications for payment 
  3. Performance and payment bonds 
  4. Insurance certificates 
  5. List of Subcontractors 
 
 C. The Schedule of Values submittal is included in Section "Applications for Payment." 
 
 D. Inspection and test reports are included in Section "Quality Control Services." 
 
1.03 SUBMITTAL PROCEDURES 
 
 A. Coordination:  Coordinate preparation and processing of submittals with 

performance of construction activities. Transmit each submittal sufficiently in 
advance of performance of related construction activities to avoid delay. 
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  1. Coordinate each submittal with fabrication, purchasing, testing, delivery, 
other submittals and related activities that require sequential activity. 

 
  2. Coordinate transmittal of different types of submittals for related elements of 

the Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 

 
   a. The Consultant reserves the right to withhold action on a submittal 

requiring coordination with other submittals until related submittals 
are received. 

 
  3. Processing:  Allow sufficient review time so that installation will not be 

delayed as a result of the time required to process submittals, including time 
for re-submittals. 

 
   a. Allow two weeks for initial review. Allow additional time if 

processing must be delayed to permit coordination with subsequent 
submittals. The Consultant will promptly advise the Contractor when 
a submittal being processed must be delayed for coordination. 

   b. If an intermediate submittal is necessary, process the same as the 
initial submittal. 

   c. Allow two weeks for reprocessing each submittal. 
   d. No extension of Contract Time will be authorized because of failure 

to transmit submittals to the Consultant sufficiently in advance of the 
Work to permit processing. 

 
 B. Submittal Preparation:  Place a permanent label or title block on each submittal for 

identification. Indicate the name of the entity that prepared each submittal on the 
label or title block. 

 
  1. Provide a space approximately 4" x 5" on the label or beside the title block 

on Shop Drawings to record the Contractor's review and approval markings 
and the action taken. 

 
  2. Include the following information on the label for processing and recording 

action taken. 
 
   a. Project name 
   b. Date 
   c. Name and address of Consultant 
   d. Name and address of Contractor 
   e. Name and address of subcontractor 
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   f. Name and address of supplier 
   g. Name of manufacturer 
   h. Number and title of appropriate Specification Section 
   i. Drawing number and detail references, as appropriate 
 
 C. Submittal Transmittal:  Package each submittal appropriately for transmittal and 

handling. Transmit each submittal from Contractor to Consultant using a transmittal 
form. Submittals received from sources other than the Contractor will be returned 
without action. 

 
  1. On the transmittal, record relevant information and requests for data. On the 

form, or separate sheet, record deviations from Contract Document 
requirements, including minor variations and limitations. Include 
Contractor's certification that information complies with Contract Document 
requirements. 

 
  2. Transmittal Form:  Use AIA Document G 810. 
 
1.04 CONTRACTOR'S CONSTRUCTION SCHEDULE 
 
 A. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 

affected by requirements for phased completion to permit Work by separate 
Contractors and partial occupancy by the Owner prior to Substantial Completion. 

 
 B. Work Stages:  Indicate important stages of construction for each major portion of the 

Work, including testing and installation. 
 
 C. Distribution:  Following response to the initial submittal, print and distribute copies 

to the Consultant, Owner, subcontractors, and other parties required to comply with 
scheduled dates. Post copies in the Project meeting room and temporary field office. 

 
  1. When revisions are made, distribute to the same parties and post in the same 

locations. Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in construction 
activities. 

 
1.05 SUBMITTAL SCHEDULE 
 
 A. After development and acceptance of the Contractor's construction schedule, prepare 

a complete schedule of submittals. Submit the schedule within 10 days of the date 
required for establishment of the Contractor's construction schedule. 
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1. Coordinate submittal schedule with the list of subcontracts, schedule of 
values and the list of products as well as the Contractor's construction 
schedule. 

 
  2. Prepare the schedule in chronological order; include submittals required 

during the first 90 days of construction. Provide the following information: 
 
   a. Scheduled date for the first submittal 
   b. Related Section number 
   c. Submittal category 
   d. Name of subcontractor 
   e. Description of the part of the Work covered 
   f. Scheduled date for re-submittal 
   g. Scheduled date the Consultant's final release or approval 
 
 B. Distribution:  Following response to initial submittal, print and distribute copies to 

the Consultant's, Owner, subcontractors, and other parties required to comply with 
submittal dates indicated. Post copies in the Project meeting room and field office. 

 
  1. When revisions are made, distribute to the same parties and post in the same 

locations. Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in construction 
activities. 

 
 C. Schedule Updating:  Revise the schedule after each meeting or activity, where 

revisions have been recognized or made. Issue the updated schedule concurrently 
with report of each meeting. 

 
1.06 DAILY CONSTRUCTION REPORTS 
 
 A. Prepare a daily construction report, recording the following information concerning 

events at the site; and submit duplicate copies to the Consultant at weekly intervals: 
 
  1. List of subcontractors at the site 
  2. Approximate count of personnel at the site 
  3. High and low temperatures, general weather conditions 
  4. Accidents and unusual events 
  5. Meetings and significant decisions 
  6. Stoppages, delays, shortages, losses 
  7. Meter readings and similar recordings 
  8. Emergency procedures 
  9. Orders and requests of governing authorities 
  10. Change Orders received, implemented 
  11. Services connected, disconnected 
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  12. Equipment or system tests and start-ups 
  13. Partial Completions, occupancies 
  14. Substantial Completions authorized 
 
1.07 SHOP DRAWINGS 
 
 A. Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or 

otherwise indicate deviations from the Contract Documents. Do not reproduce 
Contract Documents or copy standard information as the basis of Shop Drawings. 
Standard information prepared without specific reference to the Project is not 
considered Shop Drawings. 

 
 B. Shop Drawings include fabrication and installation drawings, setting diagrams, 

schedules, patterns, templates and similar drawings. Include the following 
information: 

 
  1. Dimensions 
  2. Identification of products and materials included 
  3. Compliance with specified standards 
  4. Notation of coordination requirements 
  5. Notation of dimensions established by field measurement 
  6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, 

submit Shop Drawings on sheets at least 8-1/2" x 11" but no larger than 36" x 
48" 

  7. Initial Submittal:  Submit one correctable translucent reproducible print and 
one blue or black-line print for the Consultant's review; the reproducible print 
will be returned 

  8. Initial Submittal:  Submit 2 blue or black-line prints for the Consultant's 
review; one will be returned 

  9. Final Submittal:  Submit 5 blue or black-line prints; submit 7 prints where 
required for maintenance manuals. 1 print will be retained; the remainder will 
be returned 

  10. Final Submittal:  Submit 5 blue or black-line prints and 7 additional prints 
where required for maintenance manuals, plus the number of prints needed 
by the Consultant for distribution. 2 prints will be retained; the remainder 
returned 

 
   a. One of the prints returned shall be marked-up and maintained as a 

"Record Document." 
 

11. Do not use Shop Drawings without an appropriate final stamp indicating 
action taken in connection with construction. 

12. Submission in electronic format (PDF) may be acceptable as approved by 
Owner/Engineer. 
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C. Coordination drawings are a special type of Shop Drawing that show the relationship 
and integration of different construction elements that require careful coordination 
during fabrication or installation to fit in the space provided or function as intended. 

 
  1. Preparation of coordination Drawings is specified in section "Project 

Coordination" and may include components previously shown in detail on 
Shop Drawings or Product Data. 

  2. Submit coordination Drawings for integration of different construction 
elements. Show sequences and relationships of separate components to avoid 
conflicts in use of space. 

 
1.08 PRODUCT DATA 
 
 A. Collect Product Data into a single submittal for each element of construction or 

system. Product Data includes printed information such as manufacturer's installation 
instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, 
standard wiring diagrams and performance curves. Where Product Data must be 
specially prepared because standard printed data is not suitable for use, submit as 
"Shop Drawings." 

 
  1. Mark each copy to show applicable choices and options. Where printed 

Product Data includes information on several products, some of which are 
not required, mark copies to indicate the applicable information. Include the 
following information: 

 
   a. Manufacturer's printed recommendations 
   b. Compliance with recognized trade association standards 
   c. Compliance with recognized testing agency standards 
   d. Application of testing agency labels and seals 
   e. Notation of dimensions verified by field measurement 
   f. Notation of coordination requirements 
 
  2. Do not submit Product Data until compliance with requirements of the 

Contract Documents has been confirmed. 
 
  3. Preliminary Submittal:  Submit a preliminary single-copy of Product Data 

where selection of options is required. 
 
  4. Submittals:  Submit 5 copies of each required submittal; submit 7 copies 

where required for maintenance manuals. The Consultant will retain one, and 
will return the others marked with action taken and corrections or 
modifications required. 
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   a. Unless noncompliance with Contract Document provisions is 

observed, the submittal may serve as the final submittal. 
 

5. Submission in electronic format (PDF) may be acceptable as approved by 
Owner/Engineer. 

 
6. Distribution:  Furnish copies of final submittal to installers, subcontractors, 

suppliers, manufacturers, fabricators, and others required for performance of 
construction activities. Show distribution on transmittal forms. 

 
   a. Do not proceed with installation until an applicable copy of Product 

Data applicable is in the installer's possession. 
   b. Do not permit use of unmarked copies of Product Data in connection 

with construction. 
 
1.09 SAMPLES 
 
 A. Submit full-size, fully fabricated Samples cured and finished as specified and 

physically identical with the material or product proposed. Samples include partial 
sections of manufactured or fabricated components, cuts or containers of materials, 
color range sets, and swatches showing color, texture and pattern. 

 
  1. Mount, display, or package Samples in the manner specified to facilitate 

review of qualities indicated. Prepare Samples to match the Consultant's 
Sample.  Include the following: 

 
   a. Generic description of the Sample 
   b. Sample source 
   c. Product name or name of manufacturer 
   d. Compliance with recognized standards 
   e. Availability and delivery time 
 
  2. Submit Samples for review of kind, color, pattern, and texture, for a final 

check of these characteristics with other elements, and for a comparison of 
these characteristics between the final submittal and the actual component as 
delivered and installed. 

 
   a. Where variation in color, pattern, texture or other characteristics are 

inherent in the material or product represented, submit multiple units 
(not less than 3), that show approximate limits of the variations. 
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   b. Refer to other Specification Sections for requirements for Samples 
that illustrate workmanship, fabrication techniques, details of 
assembly, connections, operation and similar construction 
characteristics. 

    
c. Refer to other Sections for Samples to be returned to the Contractor 

for incorporation in the Work. Such Samples must be undamaged at 
time of use. On the transmittal, indicate special requests regarding 
disposition of Sample submittals. 

 
  3. Preliminary submittals:  Where Samples are for selection of color, pattern, 

texture or similar characteristics from a range of standard choices, submit a 
full set of choices for the material or product. 

 
   a. Preliminary submittals will be reviewed and returned with the 

Consultant's mark indicating selection and other action. 
 
  4. Submittals:  Except for Samples illustrating assembly details, workmanship, 

fabrication techniques, connections, operation and similar characteristics, 
submit 4 sets; three will be returned marked with the action taken. 

 
  5. Maintain sets of Samples, as returned, at the Project site, for quality 

comparisons throughout the course of construction. 
 
   a. Unless noncompliance with Contract Document provisions is 

observed, the submittal may serve as the final submittal. 
 
   b. Sample sets may be used to obtain final acceptance of the 

construction associated with each set. 
 
 B. Distribution of Samples:  Prepare and distribute additional sets to subcontractors, 

manufacturers, fabricators, suppliers, installers, and others as required for 
performance of the Work. Show distribution on transmittal forms. 

 
  1. Field Samples specified in individual Sections are special types of Samples.  

Field Samples are full-size examples erected on site to illustrate finishes, 
coatings, or finish materials and to establish the standard by which the Work 
will be judged. 

 
   a. Comply with submittal requirements to the fullest extent possible. 

Process transmittal forms to provide a record of activity. 
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1.10 ARCHITECT'S ACTION 
 
 A. Except for submittals for record, information or similar purposes, where action and 

return is required or requested, the Consultant will review each submittal, mark to 
indicate action taken, and return promptly. 

 
   

1. Compliance with specified characteristics is the Contractor's responsibility. 
 
 B. Action Stamp:  The Consultant will stamp each submittal with a uniform, self-

explanatory action stamp. The stamp will be appropriately marked, as follows, to 
indicate the action taken: 

 
  1. Final Unrestricted Release:  Where submittals are marked "Accepted," that 

part of the Work covered by the submittal may proceed provided it complies 
with requirements of the Contract Documents; final acceptance will depend 
upon that compliance. 

 
  2. Final-But-Restricted Release:  When submittals are marked "Accepted as 

Noted," that part of the Work covered by the submittal may proceed provided 
it complies with notations or corrections on the submittal and requirements of 
the Contract Documents; final acceptance will depend on that compliance. 

  
  3. Returned for Re-submittal:  When submittal is marked "Not Accepted, 

Revise and Resubmit," do not proceed with that part of the Work covered by 
the submittal, including purchasing, fabrication, delivery, or other activity. 
Revise or prepare a new submittal in accordance with the notations; resubmit 
without delay. Repeat if necessary to obtain a different action mark. 

 
   a. Do not permit submittals marked "Not Accepted, Revise and 

Resubmit" to be used at the Project site, or elsewhere where Work is 
in progress. 

 
  4. Other Action:  Where a submittal is primarily for information or record 

purposes, special processing or other activity, the submittal will be returned, 
marked "Action Not Required." 
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PART 2 - PRODUCTS (Not Applicable). 
 
 
PART 3 - EXECUTION (Not Applicable). 
 
 
 

END OF SECTION 01300 
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SECTION 01310 
 

PROSECUTION AND PROGRESS 
 
PART 1 - GENERAL 
 
1.01 Related Documents 
 

Drawings and general provisions of contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
1.02 Date For Completion 
 

A. The Contractor shall complete the Work on or before the date or within the time 
specified in the Contract, unless that date or time is duly extended according to 
the Contract. 

 
1.03 Progress Schedule 
 

A. The Contractor shall submit to the Engineer for approval by the Owner, within ten 
(10) calendar days following the award of contract, a progress schedule, showing 
the order in which the Contractor proposes to carry out the Work, the dates on 
which he will start controlling items, and the contemplated dates for completing. 
The Contractor's submission may be a critical path flow chart, bar graph, or other 
appropriate device of the Contractor's choice, and shall clearly indicate the 
various types of work to be in progress and show progress of the completed work 
at any point through the term of the Contract. The Progress Schedule shall show 
that each of the Stages of the Contract will be substantially completed within the 
times provided in the Contract Documents. 

 
B. If the Contractor's progress is materially affected by changes in the Plans or in the 

amount of the Work, or, in the event, in the sole judgment of the Engineer or its 
representative such changes become necessary in the best interests of the project 
due to unforeseen circumstances, or the Contractor has failed to comply with its 
approved Progress Schedule, Contractor shall submit a revised Progress Schedule 
if requested by the Engineer, that shall show how he proposes to prosecute the 
balance of the Work. The Contractor shall make every effort to comply with the 
Progress Schedule submitted by him consistent with all Contract requirements, 
including the order of performance of specified portions of the Work. Payment 
may be withheld to the Contractor while he is delinquent in the submission of any 
Progress Schedule. 
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1.04 Temporary Suspension of Work 
 

A. The Owner shall have the authority to suspend, delay or interrupt all or any part 
of the work as he may deem necessary, due to conditions that in his opinion 
warrant such action; or for such time as is necessary by reason of failure on the 
part of the Contractor to carry out orders given, or to perform in accordance with 
any or all provisions of the Contract. The Engineer will notify the Contractor in 
writing of all such suspensions, delays or interruptions. 

 
B. The Owner reserves the right to recover any incurred damages by deducting the 

amount thereof out of any monies due or that may become due the Contractor, 
notwithstanding any liens, notices or liens or actions of subcontractors, and if said 
monies be insufficient to cover said damages, then the Contractor or the Surety 
shall promptly pay the amounts due. 

 
1.05 Default on Contract 
 

A. If the Contractor fails to begin the Work under the Contract within ten (10) days 
after the date of the Notice to Proceed, or fails to perform the Work with 
sufficient workmen, equipment or materials to insure completion of the Work 
within the specified time or times, or shall perform the Work unsuitably, as 
determined by the Engineer, or shall neglect or refuse to remove materials or 
perform anew such work as shall be rejected as defective and unsuitable, or shall 
discontinue the prosecution of the Work, or if the Contractor shall become 
insolvent to be declared bankrupt, or shall commit any act of bankruptcy or 
insolvency, or shall make an assignment for the benefit of creditors, or for any 
other cause whatsoever shall not carry on the Work in a manner approved by the 
Engineer, the Engineer shall give notice in writing to the Contractor and his 
surety of such actions or delinquency, said notice to advise of the corrective 
measures or action required.  If the Contractor, within a period of seven (7) days 
after said notice, shall not proceed in accordance therewith, the Owner shall, upon 
written certificate from the Engineer of the fact of such delinquency or improper 
actions and the Contractor's failure to comply with said notice, have full power 
and authority to forfeit the rights of the Contractor and at its option to call upon 
the surety to complete the Work in accordance with the terms of the Contract, or 
it may take over the Work, including any or all materials and equipment within 
the work area as may be suitable and acceptable, and may complete the Work by 
entering into a new Agreement, with or without competitive bidding, for the 
completion of said Contract according to the terms and provisions thereof, or use 
such other methods as, in its opinion, shall be required for the completion of said 
Contract according to the terms and provisions thereof in an acceptable manner.   



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 
 

PROSECUTION AND PROGRESS 01310/3 

All costs and charges incurred by the Owner, together with the cost of completing 
the Work under Contract, may be deducted from any monies due or which may 
become due on such Contract. 

 
1.06 Subletting of Contract 
 

A. Approval in writing of a subcontractor shall be construed as approval for the 
Contractor's subletting of that portion of the Work to be done by the 
subcontractor. Subcontractors must be approved by the Engineer before 
commencing any work. Subcontractors shall be recognized only in the capacity of 
employees or workmen of the Contractor and shall be subject to the same 
requirements as to character and competence as the Contractor. Requests for 
approval of subcontractors shall show the nature and percentages of the Work to 
be done by each subcontractor, such percentages to be computed cost of the Work 
to be subcontracted, based on proposed quantities of Contract work items and unit 
prices, in relation to the total Contract. The Contractor shall not, under any 
circumstances, be relieved of his full and complete liability and obligations for 
the entire work under the contract and the Engineer shall not be required to deal 
directly with subcontractors. 

 
1.07 Limitations of Operations 
 

A. The contractor shall contact and coordinate with the Owner for specific 
requirements of commercial space tenants and scheduling purposes. 

 
B. The Contractor shall at all times conduct his work so as to minimize the 

interference with or inconvenience to the normal operations of the commercial 
space tenants not being repaired. At any time when, in the judgment of the 
Engineer, the Contractor has obstructed or closed an area of the Parking Garage 
or is carrying on operations causing greater interference or inconvenience than 
necessary for the proper prosecution of the Work, the Engineer may require the 
Contractor to finish the section of the Work which is in progress before work is 
started on any additional section or require the Contractor to take such further 
actions so as to minimize inconvenience to vehicular or pedestrian traffic or as 
otherwise necessary. 

 
C. The Contractor shall arrange his work and his material so as not to interfere with 

the operations of other contractors engaged upon adjacent work, and to join his 
work to that of other in a proper manner, and in accordance with Plans and 
Specifications, and to coordinate the sequence of his work in relation to that of 
other contractors, and as may be directed by the Engineer from time to time as the 
Work progresses. 
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D. Each Contractor shall be responsible for any damage done by him or his agents to 
the Work performed by another Contractor. 

 
E. The Contractor shall coordinate the available staging/storage area, 

superintendent's office (field office) space, etc. in the Garage and the dumpster 
area with the Owner. The Contractor may be required to establish the space for 
this purpose outside the Garage. If so, he shall comply with all requirements by 
the Owner. 

 
F. The Contractor shall pay special attention to the noise level generated by the 

selective demolition operation. The use of jackhammers equipment shall only be 
allowed as indicated in the contract Special Conditions or as otherwise approved 
in writing by the owner. Scarifying, debris removal, shot blasting and 
sandblasting shall be performed only as approved by the Owner or its 
representative so as to not interfere with facility operations, or cause disruptive 
noise to nearby residential or business uses. 

 
G. The Contractor may use the electricity (power) at existing fixtures and outlets for 

the completion of the work. Contractor shall provide additional power as needed 
for its operation if the existing is insufficient. 

 
H. The Contractor shall furnish all temporary service connections, wiring, meters, 

transformers, fixtures, extensions, cords, lamps, etc., and shall remove them upon 
completion. All temporary light and power shall be in accordance with the local 
code requirements. 

 
I. Water shall be furnished by the Owner at existing fixtures and outlets and such 

water availability is limited. If additional quantity is required than can be obtained 
from existing fixtures the Contractor shall be responsible. 

 
J. The Contractor shall furnish all temporary service connections, pumps, hoses, 

metering equipment, etc., and shall pay all fees associated with temporary service 
connections to fire hydrants and such, if required. 

 
K. The Contractor shall verify the adequacy (capacity) of existing drainage within 

the facility to remove excess water during construction and shall ensure the 
operation of existing drainage facilities both before construction commences and 
after the construction work has been completed. 
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1.08 Workmen, Methods and Equipment 
 

A. The Contractor shall at all times employ sufficient labor and equipment for 
prosecuting the several classes of work to full completion in the manner and time 
required by these Specifications and the Contract. 

 
B. All workmen shall have sufficient skill and experience to properly perform the 

work assigned to them. Workmen engaged in special work or skilled work shall 
have sufficient specialized experience in such work and in the operation of the 
required equipment to perform all work on time in a proper and safe manner. 

 
C. Any person employed by the Contractor or by any subcontractor who, in the 

opinion of the Engineer, does not perform his work in a proper and skillful 
manner or is intemperate or disorderly shall, at the written request of the 
Engineer, be removed forthwith by the Contractor or subcontractor employing 
such person, and shall not be employed again in any portion of the Work without 
the approval of the Engineer. 

 
D. Should the Contractor fail to remove such person or persons as required above, or 

fail to furnish suitable skilled and sufficient personnel for the proper prosecution 
of the Work, the Engineer may suspend the Work by written notice until the 
Contractor employs proper and sufficient personnel for the Work. All equipment 
that is proposed to be used on the Work shall be of sufficient size and in such 
mechanical condition as to meet requirement of the Contract and to produce work 
that meets to exceed the quality of work required by the Contract. Equipment 
used on any portion of the project shall be such that no damage to adjacent work 
areas or property will result from its use. 

 
E. The Contractor shall prosecute the Work for the number of days per week and the 

number of hours per day as are necessary to complete the Work by the date or dates 
provided in the Contract. If in the opinion of the Engineer the actual progress on the 
Work falls behind the estimate progress as outlined in the approved Progress 
Schedule submitted by the Contractor, or if it becomes apparent that the construction 
progress is such that the Work will not be completed within the specified time or 
times, the Contractor shall implement, at the direction and with the approval of the 
Engineer, any or all of the following at no additional cost to the Owner. 

 
1. Provide additional equipment of the Work 
 
2. Add necessary additional manpower 
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3. Increase working hours including Saturdays, Sundays, and holidays subject to 
any restrictions that may be set forth in the Special Conditions. When the 
methods and equipment to be used by the Contractor in performing the Work 
are not prescribed in the Contract, the Contractor is free to use any reasonable 
methods of equipment to perform the Work, as long as he demonstrates to the 
satisfaction of the Engineer that such methods or equipment will accomplish 
the Work in conformity with the requirements of the Contract. 

 
F. When the Contract specifies that the construction be performed by the use of certain 

methods and equipment, such methods and equipment shall be used unless others are 
authorized by the Engineer. If the Contractor desires to use a method or type of 
equipment other than specified in the Contract, he may request authorization from the 
Engineer to do so. The request shall be in writing and shall include a full description 
of the methods and equipment proposed to be used and explanation of the reasons for 
desiring to make the change. 

 
G. If approval is given, it will be under the condition that the Contractor will be fully 

responsible for producing construction work in conformity with Contract 
requirements. If, after use of the substituted methods or equipment, the Engineer 
determines that the work produced does not meet Contract requirements, the 
Contractor shall discontinue the use of the substitute method or equipment and shall 
complete the remaining construction with the specified methods and equipment. The 
Contractor shall remove any deficient work and replace it with work of specified 
quality, or take such other corrective action as the Engineer may direct. No change 
will be made in basis of payment for the construction items involved nor in Contract 
time as a result of authorizing any change in methods or equipment under these 
provisions. 

 
1.09 Termination of Contract Prior to Completion 
 

A. The performance of the Work under the Contract may be terminated in whole or, 
in part from time to time, whenever the Engineer shall determine that such 
termination is in the best interest of the Owner. In the event of termination 
pursuant to this Section, the Contractor shall be entitled to no damages or 
compensation except as hereinafter provided. 

 
B. Termination of performance of the Work under the Contract, in whole or in part, 

shall be subject to the conditions herein, and it is the intent of these provisions 
that a settlement equitable to both the Contractor and the Owner be made in 
connection with a termination according to this Sub-section. 
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C. For all Work completed by the Contractor prior to the effective date or dates of 
termination, payment will be made to the Contractor for the actual number of 
units or items completed at the Contract unit or percentage of completion for 
lump sum prices.  It is agreed and understood, however, that the Contractor shall, 
in no event, be entitled to compensation for the loss of anticipated profits, 
whether for completed, uncompleted work, nor shall any claims therefore by the 
Contractor be considered. 

 
D. For all materials obtained by the Contractor for the Work prior to notice of 

termination, that have been inspected, tested and accepted by the Engineer, and 
that have not been incorporated in the Work and cannot be returned to the 
supplier, payment will be made to the Contractor for the actual costs for all such 
material including freight charges, as shown by original validated bills. The 
materials, when so paid for by the Owner, shall become the property of the 
Owner. 

 
E. Termination of the performance of the Work under the Contract by the Owner, as 

hereinbefore specified, shall not relieve the Contractor or his surety of the 
responsibility for the Work performed as required by the Contract. 

 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 
 

END OF SECTION 01310 
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SECTION 01320 
 

MEASUREMENT AND PAYMENT 
 

PART 1 - GENERAL 
 
1.01 Related Documents 
 

Drawings and general provisions of contract, including General and Supplementary 
Conditions and other Division-1 Specification Sections, apply to this Section. 

 
1.02 General Requirements 
 

A. Actual quantities of work completed under the Contract must be reviewed by the 
Engineer prior to payment. Measurement will be in accordance with United States 
standards and in compliance with recognized engineering practices. All packaged 
materials shall be marked plainly, showing the amount and nature of contents and 
shall be delivered intact. 

 
1.03 Scope of Payment 
 

A. The Contractor agrees to and shall receive and accept the compensation as herein 
provided, as payment in full for the Work, including but not limited to, furnishing 
all materials, transportation, labor, tools, and equipment; for performing all work 
contemplated and embraced under the Contract; for all loss or damage arising out 
of the nature of the Work or from the action of the elements; for any unforeseen 
difficulties, obstructions or interferences that may arise or be encountered during 
the prosecution of the Work until its final acceptance by the Owner as determined 
by the specifications. 

 
B. In cases where the "Payment" clause in the Specifications related to any unit price 

cover and be considered compensation for certain work or material essential to 
the item, the same work or material shall not also be measured or paid for under 
any other pay item that may appear elsewhere in the Specifications. 

 
C. The partial payment of any portion of the Work certified by the Engineer shall in 

no way constitute an acknowledgment of the acceptance of the Work, nor in any 
way prejudice or affect the obligation of the Contractor to repair, correct, renew, 
or replace at his expense any defects or imperfections in the construction or in the 
strength or quality of the materials used in or about the construction of the Work 
under Contract and its appurtenances, nor any damage due to attributable to such 
defects, which defects, imperfections or damage should have been covered before 
or after payment for and acceptance of the Work. 
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D. No payment shall be made for stored materials or equipment. Payment shall be 
made only for materials and equipment in-place and accepted by Owner, less 
applicable retainage. 

 
1.04 Payment for Extra Work: Reference General Conditions 
 
1.05 Canceled Items 
 

A. It shall be in the sole judgment and sole discretion of the Owner or its 
representatives to cancel or alter any or all portions of the Contract. Should such 
actions result in elimination or non-completion of any portion of the Contract, 
payment shall be made commensurate with the work performed. 

 
B. For the canceled work completed by the Contractor, payment shall be made to the 

Contractor for the actual number of units or items completed at the Contract unit 
or percentage of completion for lump sum prices. 

 
C. For materials obtained by the Contractor for the unfinished (uncompleted) 

portions of the canceled work, that have been inspected, tested and accepted by 
the Engineer, and that have not been incorporated in the canceled work, payment 
shall be made to the Contractor for the actual costs for all such materials, 
including freight charges, as shown by the original paid invoices. The materials, 
when so paid for by the Owner, shall become the property of the Owner. 

 
1.06 Acceptance and Final Payment 
 

A. When the repairs and preventive maintenance measures provided for by the 
Contract shall have been completely performed by the Contractor according to the 
Contract and all parts of the Work have been approved and accepted by the 
Engineer, the final pay request will be prepared by the Contractor and submitted 
to the Engineer for approval. Along with the final pay request the Contractor must 
also submit the following: 

 
1. All guarantees and warranties (5 Years) from General Contractor, 

Sub-contractors and Manufacturers 
 

2. Final Waiver of Lien from Contractors and Sub-contractors 
 

3. Complete mark up set of drawings and project manual showing amount 
and location of all work performed 
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4. Approved maintenance and operation manuals for all components 
incorporated into the Work. Manuals shall include spare parts listing, 
model numbers, serial numbers, manufacturer’s addresses and telephone 
numbers 

 
5. Contractor’s Release and Hold Harmless Agreement 

 
6. Final reports and other information required in the General and 

Supplementary Conditions; final daily logs; consent of surety to final 
payment and release of retainage (also see Section 01700) 

 
B. The Engineer will review all submittals, perform necessary measurements and 

computations and give final recommendation to Owner. 
 

C. The amount of this final estimate, less any sums deductible or retained under the 
provisions of the Contract, will be paid to the Contractor as soon as practicable 
after the final acceptance, provided the Contractor has furnished to the Engineer 
satisfactory evidence that all sums of money due for any labor, materials, 
apparatus, fixtures or machinery furnished for the purpose of such improvements 
have been paid, or that the person or persons to whom the same may be due have 
consented to such final payment. 

 
D. The Engineer shall determine the amount or quantity of all kinds of work herein 

contracted to be done and decide every question that can or may arise regarding to 
the execution and performance of this Contract on the part of said Contractor. 

 
E. The acceptance by the Contractor of the final payment shall constitute a release 

and waiver of any and all rights and privileges under the terms of the Contract; 
further, the acceptance by the Contractor of final payment shall relieve the Owner 
from any and all claims or liabilities for anything done or furnished relative to the 
Work. 

 
 
PART 2 - PRODUCTS (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 

END OF SECTION 01320 
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SECTION 01380 
 

CONSTRUCTION PHOTOGRAPHS 
 

PART 1 - GENERAL 
 
1.01 Related Documents 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division I Specification Sections, apply to 
this Section. 

 
1.02 Summary 
 

A. This Section includes administrative and procedural requirements for construction 
photographs. 

 
B. Related Sections: The following Section contains requirements that relate to 

construction photographs: 
 
1. Division I, Section 01300 "Submittals" specifies general requirements for 

submitting construction photographs. 
 
1.03 Submittals 
 

A. Photographs: Note on each photograph taken the date the picture was taken and 
the project number. Deliver one (1) set each to the Owner, the Property Manager, 
and to the Architect/Engineer. Hard copies (prints) of all photographs shall be 
submitted along with electronic (digital) images in common computer readable 
and editable format (jpeg) for later reuse by both the Client and Engineer. 

 
B. Extra Sets of Photographs: When requested by the Owner, the photographer shall 

prepare extra sets of photos. The photographer shall distribute these photos 
directly to designated parties. 

 
PART 2 - PRODUCTS 
 
2.01 Photographic Copies 
 

A. On the date the work is begun and every 7 calendar days thereafter (until the work 
is at least 95 percent complete), the Contractor shall have photos of the 
construction taken. 
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B. Identification: Label each photo on the front in the bottom margin with project 
name and date the photo was taken. With each slide submittal provide an applied 
label, rubber-stamped or index sheet with the following information: 

 
1. Name of the Project 
2. Name of the Architect 
3. Name of the Contractor 
4. Date the photograph was taken 
5. Vantage Point: Description of vantage point, in terms of location, 

direction (by compass point), and elevation or story of construction 
 
PART 3 - EXECUTION 
 
3.01 Preconstruction Photographs 
 

A. Before starting construction, take photos of the site and surrounding properties 
from different points of view. 

 
1. Take photos in sufficient number to show existing site conditions before 

starting Work. 
 

2. Take photos of existing buildings either on or adjoining the property in 
sufficient detail to record accurately the physical conditions at the start of 
construction. 

 
3.02 Photographic Requirements 
 

A. Take photos monthly, coinciding with the cutoff date associated with each 
Application for Payment. Vantage points for each shot shall be chosen to best 
show the status of construction and progress since the last photos were taken. 

 
B. Photographs shall be provided in electronic format, and accompanying colored 

hard-copy prints of acceptable quality, presented in an organized binder. Photos 
of poor-quality (i.e. blurry, not of presentable quality or representative of the 
work, as determined by the Owner/Engineer) shall be rejected and new photos 
shall be expected to be submitted. 

 
 
 

END OF SECTION 01380 
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SECTION 01400 
 

QUALITY CONTROL SERVICES 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

 A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY 
 
 A. This Section specifies administrative and procedural requirements for quality control 

services. 
 

 B. Quality control services include inspections and tests and related actions including 
reports, performed by independent agencies, governing authorities, and the 
Contractor. They do not include contract enforcement activities performed by the 
Consultant. 

  
 C. Inspection and testing services are required to verify compliance with requirements 

specified or indicated. These services do not relieve the Contractor of responsibility 
for compliance with Contract Document requirements. 

  
 D. Requirements of this Section relate to customized fabrication and installation 

procedures, not production of standard products. 
 
  1. Specific quality control requirements for individual construction activities are 

specified in the Sections that specify those activities. Those requirements, 
including inspections and tests, cover production of standard products as well 
as customized fabrication and installation procedures. 

 
  2. Inspections, test and related actions specified are not intended to limit the 

Contractor's quality control procedures that facilitate compliance with 
Contract Document requirements. 

 
  3. Requirements for the Contractor to provide quality control services required 

by the Consultant, Owner, or authorities having jurisdiction are not limited 
by provisions of this Section. 
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1.03 RESPONSIBILITIES 
 

 A. Contractor Responsibilities:  The Contractor shall provide inspections, tests and 
similar quality control services, specified in individual Specification Sections and 
required by governing authorities, except where they are specifically indicated to be 
the Owner's responsibility, or are provided by another identified entity; these services 
include those specified to be performed by an independent agency and not by the 
Contractor. Costs for these services shall be included in the Contract Sum. 

 
  1. The Contractor shall employ and pay an independent agency, to perform 

specified quality control services. 
 
  2. The Owner will engage and pay for the services of an independent agency to 

perform inspections and tests specified as the Owner's responsibilities. 
 

   a. Where the Owner has engaged a testing agency or other entity for 
testing and inspection of a part of the Work, and if the Contractor is 
also required to engage an entity for the same or related element, the 
Contractor shall not employ the entity engaged by the Owner, unless 
otherwise agreed in writing with the Owner. 

 
  3. Retesting:  The Contractor is responsible for retesting where results of 

required inspections, tests or similar services prove unsatisfactory and do not 
indicate compliance with Contract Document requirements, regardless of 
whether the original test was the Contractor's responsibility. 

 
   a. Cost of retesting construction revised or replaced by the Contractor is 

the Contractor's responsibility, where required tests were performed 
on original construction. 

 
  4. Associated Services:  The Contractor shall cooperate with agencies 

performing required inspections, tests and similar services and provide 
reasonable auxiliary services as requested. Notify the agency sufficiently in 
advance of operations to permit assignment of personnel. Auxiliary services 
required include but are not limited to: 

 
   a. Providing access to the Work and furnishing labor and facilities 

necessary to facilitate inspections and tests 
 

   b. Taking adequate quantities of representative samples of materials that 
require testing or assisting the agency in taking samples 
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   c. Providing facilities for storage and curing of test samples, and 
delivery of samples to testing laboratories 

 
   d. Providing the agency with a preliminary design mix proposed for use 

for materials mixes that require control by the testing agency 
 

   e. Security and protection of samples and test equipment at the Project 
site 

 
 B. Owner Responsibilities:  The Owner will provide inspections, tests and similar 

quality control services specified to be performed by independent agencies and not 
by the Contractor, except where they are specifically indicated as the Contractor's 
responsibility or are provided by another identified entity. 

 
  1. The Owner will employ and pay for the services of an independent agency, 

testing laboratory or other qualified firm to perform services which are the 
Owner's responsibility from the allowance set aside for testing in the contract 
sum. 

 
 C. Duties of the Testing Agency:  The independent testing agency engaged to perform 

inspections, sampling and testing of materials and construction specified in 
individual Specification Sections shall cooperate with the Consultant and Contractor 
in performance of its duties, and shall provide qualified personnel to perform 
required inspections and tests. 

 
  1. The agency shall notify the Consultant and Contractor promptly of 

irregularities or deficiencies observed in the Work during performance of its 
services. 

   
  2. The agency is not authorized to release, revoke, alter or enlarge requirements 

of the Contract Documents, or approve or accept any portion of the Work. 
 
  3. The agency shall not perform any duties of the Contractor. 
 
 D. Coordination:  The Contractor and each agency engaged to perform inspections, tests 

and similar services shall coordinate the sequence of activities to accommodate 
required services with a minimum of delay. In addition the Contractor and each 
agency shall coordinate activities to avoid the necessity of removing and replacing 
construction to accommodate inspections and tests. 

 
  1. The Contractor is responsible for scheduling times for inspections, tests, 

taking samples and similar activities. 
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1.04 SUBMITTALS: 
 
 A. The independent testing agency shall submit a certified written report of each 

inspection, test or similar service, to the Consultant, in duplicate, unless the 
Contractor is responsible for the service. If the Contractor is responsible for the 
service, submit a certified written report of each inspection, test or similar service 
through the Contractor, in duplicate. 

 
  1. Submit additional copies of each written report directly to the governing 

authority, when the authority so directs 
 
  2. Report Data:  Written reports of each inspection/test or similar service shall 

include, but not be limited to: 
 
   a. Date of issue 
   b. Project title and number 
   c. Name, address and telephone number of testing agency 
   d. Dates and locations of samples and tests or inspections 
   e. Names of individuals making the inspection or test 
   f. Designation of the Work and test method 
   g. Identification of product and Specification Section 
   h. Complete inspection or test data 
   i. Test results and interpretations of test results 
   j. Ambient conditions at the time of sample taking and testing 
   k. Comments or professional opinion as to whether inspected or tested 

Work complies with Contract Document requirements 
   l. Name and signature of laboratory inspector 
   m. Recommendations on retesting 
 
1.05 QUALITY ASSURANCE 
 
 A. Qualification for Service Agencies:  Engage inspection and testing service agencies, 

including independent testing laboratories that are pre-qualified as complying with 
"Recommended Requirements for Independent Laboratory Qualification" by the 
American Council of Independent Laboratories, and that specialize in the types of 
inspections and tests to be performed. 

 
  1. Each independent inspection and testing agency engaged on the Project shall 

be authorized by authorities having jurisdiction to operate in the State in 
which the Project is located. 

 
PART 2 - PRODUCTS (Not Applicable) 
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PART 3 - EXECUTION 
 
3.01 REPAIR AND PROTECTION 
 

 A. General:  Upon completion of inspection, testing, sample taking and similar services, 
repair damaged construction and restore substrates and finishes to eliminate 
deficiencies, including deficiencies in visual qualities of exposed finishes.  Comply 
with Contract Document requirements for "Cutting and Patching." 

 
 B. Protect construction exposed by or for quality control service activities, and protect 

repaired construction. 
 

 C. Repair and protection is the Contractor's responsibility, regardless of the assignment 
of responsibility for inspection, testing or similar services. 

 
 
 

END OF SECTION 01400 
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SECTION 01500 
 

TEMPORARY FACILITIES 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

 A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY 
 
 A. This Section specifies requirements for temporary services and facilities, including 

utilities, construction and support facilities, security and protection. 
 
 B. Temporary utilities required include but are not limited to: 
 
  1. Water service and distribution 
  2. Temporary electric power and light 
  3. Telephone service 
 
 C. Temporary construction and support facilities required include but are not limited to: 
 
  1. Temporary heat 
  2. Field offices and storage sheds 
  3. Sanitary facilities, including drinking water 
  4. Temporary enclosures 
  5. Temporary Project identification signs and bulletin boards 
  6. Waste disposal services 
  7. Rodent and pest control 
  8. Construction aids and miscellaneous services and facilities 
 
 D. Security and protection facilities required include but are not limited to: 
 
  1. Temporary fire protection 
  2. Barricades, warning signs, lights 
  3. Sidewalk bridge or enclosure fence for the site 
  4. Environmental protection 
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1.03 SUBMITTALS 
 

 A. Temporary Utilities:  Submit reports of tests, inspections, meter readings and similar 
procedures performed on temporary utilities. 

 
  B. Implementation and Termination Schedule:  Submit a schedule indicating 

implementation and termination of each temporary utility within 15 days of the date 
established for commencement of the Work. 

 
1.04 QUALITY ASSURANCE 
 

  A. Regulations:  Comply with industry standards and applicable laws and regulations of 
authorities having jurisdiction, including but not limited to: 

 
  1. Building Code requirements 
  2. Health and safety regulations 
  3. Utility company regulations 
  4. Police, Fire Department and Rescue Squad rules 
  5. Environmental protection regulations 
 
 B. Standards:  Comply with NFPA Code 241, "Building Construction and Demolition 

Operations", ANSI-A10 Series standards for "Safety Requirements for Construction 
and Demolition", and NECA Electrical Design Library "Temporary Electrical 
Facilities." 

 
  1. Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and 

Services", prepared jointly by AGC and ASC, for industry recommendations. 
 
  2. Electrical Service:  Comply with NEMA, NECA and UL standards and 

regulations for temporary electric service.  Install service in compliance with 
National Electric Code (NFPA 70). 

 
 C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each 

temporary utility before use.  Obtain required certifications and permits. 
 
1.05 PROJECT CONDITIONS 
 

  A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and 
termination of each temporary utility.  At the earliest feasible time, when acceptable 
to the Owner, change over from use of temporary service to use of the permanent 
service. 

 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 
 

TEMPORARY FACILITIES 01500/3 

  B. Conditions of Use:  Keep temporary services and facilities clean and neat in 
appearance. Operate in a safe and efficient manner. Take necessary fire prevention 
measures. Do not overload facilities, or permit them to interfere with progress. Do 
not allow hazardous dangerous or unsanitary conditions, or public nuisances to 
develop or persist on the site. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. General:  Provide new materials; if acceptable to the Architect, undamaged 
previously used materials in serviceable condition may be used.  Provide materials 
suitable for the use intended. 

 
 B. Lumber and Plywood: 
 
  1. For job-built temporary offices, shops and sheds within the construction area, 

provide UL labeled, fire treated lumber and plywood for framing, sheathing 
and siding. 

 
  2. For signs and directory boards, provide exterior type, Grade B-B High 

Density Concrete Form Overlay Plywood conforming to PS-1, of sizes and 
thickness indicated. 

  
  3. For fences and vision barriers, provide exterior type, minimum 3/8" thick 

plywood. 
  
  4. For safety barriers, sidewalk bridges and similar uses provide minimum 5/8" 

thick exterior plywood. 
 
 C. Paint:  Comply with requirements of Division-9 Section "Painting." 
 
  1. For job-built temporary offices, shops, sheds, fences and other exposed 

lumber and plywood, provide exterior grade acrylic-latex emulsion over 
exterior primer. 

 
  2. For sign panels and applying graphics, provide exterior grade alkyd gloss 

enamel over exterior primer. 
 
  3. For interior walls of temporary offices, provide two coats interior latex flat 

wall paint. 
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 D. Tarpaulins:  Provide waterproof, fire-resistant, UL labeled tarpaulins with flame-
spread rating of 15 or less. For temporary enclosures provide translucent nylon 
reinforced laminated polyethylene or polyvinyl chloride fire retardant tarpaulins. 

 
 E. Water:  Provide potable water approved by local health authorities. 
 

  F. Open-Mesh Fencing:  Provide 11-gage, galvanized 2-inch, chain link fabric fencing 
6-feet high with galvanized barbed wire top strand and galvanized steel pipe posts, 1-
1/2" I.D. for line posts and 2-1/2" I.D. for corner posts. 

 
2.02 EQUIPMENT 
 
 A. General:  Provide new equipment; if acceptable to the Consultant, undamaged, 

previously used equipment in serviceable condition may be used. Provide equipment 
suitable for use intended. 

 
 B. Water Hoses:  Provide 3/4" heavy-duty, abrasion-resistant, flexible rubber hoses 100 

ft. long, with pressure rating greater than the maximum pressure of the water 
distribution system; provide adjustable shut-off nozzles at hose discharge. 

 
 C. Electrical Outlets:  Provide properly configured NEMA polarized outlets to prevent 

insertion of 110-120 volt plugs into higher voltage outlets. Provide receptacle outlets 
equipped with ground-fault circuit interrupters, reset button and pilot light, for 
connection of power tools and equipment. 

 
 D. Electrical Power Cords:  Provide grounded extension cords; use "hard-service" cords 

where exposed to abrasion and traffic. Provide waterproof connectors to connect 
separate lengths of electric cords, if single lengths will not reach areas where 
construction activities are in progress. 

 
  E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage 

required for adequate illumination.  Provide guard cages or tempered glass 
enclosures, where exposed to breakage.  Provide exterior fixtures where exposed to 
moisture. 

 
 F. Heating Units:  Provide temporary heating units that have been tested and labeled by 

UL, FM or another recognized trade association related to the type of fuel being 
consumed. 

 
  G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built 

construction with lockable entrances, operable windows and serviceable finishes. 
Provide heated and air-conditioned units on foundations adequate for normal 
loading. 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 
 

TEMPORARY FACILITIES 01500/5 

  H. Temporary Toilet Units:  Provide self-contained single-occupant toilet units of the 
chemical, aerated recirculation, or combustion type, properly vented and fully 
enclosed with a glass fiber reinforced polyester shell or similar nonabsorbent 
material. 

 
 I. First Aid Supplies:  Comply with governing regulations. 
 

  J. Fire Extinguishers:  Provide hand-carried, portable UL-rated, class "A" fire 
extinguishers for temporary offices and similar spaces. In other locations provide 
hand-carried, portable, UL-rated, class "ABC" dry chemical extinguishers, or a 
combination of extinguishers of NFPA recommended classes for the exposures. 

 
  1. Comply with NFPA 10 and 241 for classification, extinguishing agent and 

size required by location and class of fire exposure. 
 
PART 3 - EXECUTION 
 
3.01 INSTALLATION 
 
 A. Use qualified personnel for installation of temporary facilities.  Locate facilities 

where they will serve the Project adequately and result in minimum interference with 
performance of the Work. Relocate and modify facilities as required. 

 
  B. Provide each facility ready for use when needed to avoid delay.  Maintain and 

modify as required. Do not remove until facilities are no longer needed, or are 
replaced by authorized use of completed permanent facilities. 

 
3.02 TEMPORARY UTILITY INSTALLATION 
 

  A. General:  Engage the appropriate local utility company to install temporary service or 
connect to existing service. Where the company provides only part of the service, 
provide the remainder with matching, compatible materials and equipment; comply 
with the company's recommendations. 

 
  1. Arrange with the company and existing users for a time when service can be 

interrupted, where necessary, to make connections for temporary services. 
 
  2. Provide adequate capacity at each stage of construction. Prior to temporary 

utility availability, provide trucked-in services. 
  
  3. Obtain easements to bring temporary utilities to the site, where the Owner's 

easements cannot be used for that purpose. 
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  4. Use Charges:  Cost or use charges for temporary facilities are not chargeable 
to the Owner or Consultant, and will not be accepted as a basis of claims for 
a Change Order. 

 
  B. Temporary Water Service:  The contractor shall make arrangements with the 

Building Management for temporary water from existing sources at the facility. The 
Contractor shall be responsible for all hoses, connections, etc., required from the 
point of water source at the facility. 

 
  C. Temporary Electric Power Service:  The Contractor shall make all arrangements for 

and shall install and pay for the temporary electric service. The Contractor shall 
furnish, install and maintain all temporary and power facilities required by the work. 
Provide weatherproof, grounded electric power service and distribution system of 
sufficient size, capacity, and power characteristics during construction period. 
Include meters, transformers, overload protected disconnects, automatic ground-fault 
interrupters and main distribution switch gear. 

 
  1. Power Distribution System:  Install wiring overhead, and rise vertically 

where least exposed to damage. Where permitted, wiring circuits not 
exceeding 125 Volts, AC 20 ampere rating, and lighting circuits may be non-
metallic sheathed cable where overhead and exposed for surveillance. 

 
 D. Temporary Lighting: 
 
  1. Install and operate temporary lighting that will fulfill security and protection 

requirements, without operating the entire system, and will provide adequate 
illumination for construction operations and traffic conditions. 

 
 E. Temporary Telephones:  Provide temporary telephone service for all personnel 

engaged in construction activities, throughout the construction period. Install 
telephone on a separate line for each temporary office and first aid station. Where an 
office has more than two occupants, install a telephone for each additional occupant 
or pair of occupants. 

 
  1. At each telephone, post a list of important telephone numbers. 
 

  F. Sewers and Drainage:  If sewers are available, provide temporary connections to 
remove effluent that can be discharged lawfully. If sewers are not available or cannot 
be used, provide drainage ditches, dry wells, stabilization ponds and similar facilities. 
If neither sewers nor drainage facilities can be lawfully used for discharge of 
effluent, provide containers to remove and dispose of effluent off the site in a lawful 
manner. 
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  1. Filter out excessive amounts of soil, construction debris, chemicals, oils and 
similar contaminants that might clog sewers or pollute waterways before 
discharge. 

 
  2. Connect temporary sewers to the municipal system as directed by the sewer 

department officials. 
 
  3. Maintain temporary sewers and drainage facilities in a clean, sanitary 

condition. Following heavy use, restore normal conditions promptly. 
 
 G. Provide earthen embankments and similar barriers in and around excavations and 

sub-grade construction, sufficient to prevent flooding by runoff of storm water from 
heavy rains. 

 
3.03 TEMPORARY CONSTRUCTION AND SUPPORT FACILITIES INSTALLATION 
 
 A. Locate field offices, storage sheds, sanitary facilities and other temporary 

construction and support facilities for easy access at locations approved by the 
Owner. 

 
  1. Maintain temporary construction and support facilities until near Substantial 

Completion. Remove prior to Substantial Completion. Personnel remaining 
after Substantial Completion will be permitted to use permanent facilities, 
under conditions acceptable to the Owner. 

 
 B. Provide incombustible construction for offices, shops and sheds located within the 

construction area, or within 30 feet of building lines. Comply with requirements of 
NFPA 241. 

 
  C. Temporary Heat:  Provide temporary heat required by construction activities, for 

curing or drying of completed installations or protection of installed construction 
from adverse effects of low temperatures or high humidity. Select safe equipment 
that will not have a harmful effect on completed installations or elements being 
installed. Coordinate ventilation requirements to produce the ambient condition 
required and minimize consumption of energy. 

 
  D. Heating Facilities:  Except where use of the permanent system is authorized, provide 

vented self-contained LP gas or fuel oil heaters with individual space thermostatic 
control. 

 
  1. Use of gasoline-burning space heaters, open flame, or salamander type 

heating units is prohibited. 
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  E. Field Offices:  Provide insulated, weather-tight temporary offices of sufficient size to 
accommodate required office personnel at the Project site. Keep the office clean and 
orderly for use for small progress meetings. Furnish and equip offices as follows: 

 
  1. Furnish with a desk and chairs, a 4-drawer file cabinet, plan table and plan 

rack and a 6-shelf bookcase, as required by the Owner 
 

  F. Storage and Fabrication Sheds:  Install storage and fabrication sheds, sized, furnished 
and equipped to accommodate materials and equipment involved, including 
temporary utility service. Sheds may be open shelters or fully enclosed spaces within 
the building or elsewhere on the site as approved by the Owner. 

 
  G. Sanitary facilities include temporary toilets, wash facilities and drinking water 

fixtures. Comply with regulations and health codes for the type, number, location, 
operation and maintenance of fixtures and facilities. Install where facilities will best 
serve the Project's needs. 

 
  1. Provide toilet tissue, paper towels, paper cups and similar disposable 

materials for each facility. Provide covered waste containers for used 
material. 

 
 H. Toilets:  Install self-contained toilet units. Shield toilets to ensure privacy. Use of pit-

type privies will not be permitted. 
 

  I. Drinking Water Facilities:  Within temporary office, provide containerized 
tap-dispenser bottled-water type drinking water units, including paper supply. 

 
  J. Temporary Enclosures:  Provide temporary enclosure for protection of construction 

in progress and completed, from exposure, foul weather, other construction 
operations and similar activities. 

 
  1. Where heat is needed and the permanent building enclosure is not complete, 

provide temporary enclosures where there is no other provision for 
containment of heat. Coordinate enclosure with ventilating and material 
drying or curing requirements to avoid dangerous conditions and effects. 

 
  2. Install tarpaulins securely, with incombustible wood framing and other 

materials. Close openings of 25 square feet or less with plywood or similar 
materials. 
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  3. Where temporary wood or plywood enclosure exceeds 100 square feet in 
area, use UL-labeled fire-retardant treated material for framing and main 
sheathing. 

 
 K. Collection and Disposal of Waste:  Collect waste from construction areas and 

elsewhere daily. Comply with requirements of NFPA 241 for removal of 
combustible waste material and debris. Enforce requirements strictly. Do not hold 
materials more than 7 days during normal weather or 3 days when the temperature is 
expected to rise above 80 deg F (27 deg C). Handle hazardous, dangerous, or 
unsanitary waste materials separately from other waste by containerizing properly. 
Dispose of material in a lawful manner. 

 
3.04 PROTECTION FACILITIES INSTALLATION 
 
 A. Temporary Fire Protection:   
 
  1. Locate fire extinguishers where convenient and effective for their intended 

purpose, but not less than one extinguisher on each floor at or near each 
usable stairwell 

 
  2. Store combustible materials in containers in fire-safe locations 
 
  3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary 

fire protection facilities, stairways and other access routes for fighting fires. 
Prohibit smoking in hazardous fire exposure areas 

 
  4. Provide supervision of welding operations, combustion type temporary 

heating units, and similar sources of fire ignition 
 

  B. Barricades, Warning Signs and Lights:  Comply with standards and code 
requirements for erection of structurally adequate barricades. Paint with appropriate 
colors, graphics and warning signs to inform personnel and the public of the hazard 
being protected against. Where appropriate and needed provide lighting, including 
flashing red or amber lights. 

 
 C. Security Enclosure and Lockup: 
 
  1. Storage:  Where materials and equipment must be stored, and are of value or 

attractive for theft, provide a secure lockup. Enforce discipline in connection 
with the installation and release of material to minimize the opportunity for 
theft and vandalism. 
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 D. Environmental Protection:  Provide protection, operate temporary facilities and 
conduct construction in ways and by methods that comply with environmental 
regulations, and minimize the possibility that air, waterways and subsoil might be 
contaminated or polluted, or that other undesirable effects might result. Avoid use of 
tools and equipment that produce harmful noise. Restrict use of noise making tools 
and equipment to hours that will minimize complaints from persons or firms near the 
site. 

 
3.05 OPERATION, TERMINATION AND REMOVAL 
 
 A. Supervision:  Enforce strict discipline in use of temporary facilities. Limit 

availability of temporary facilities to essential and intended uses to minimize waste 
and abuse. 

 
 B. Maintenance:  Maintain facilities in good operating condition until removal. Protect 

from damage by freezing temperatures and similar elements. 
 
  1. Maintain operation of temporary enclosures, heating, cooling, humidity 

control, ventilation and similar facilities on a 24-hour day basis where 
required to achieve indicated results and to avoid possibility of damage. 

 
  2. Protection:  Prevent water filled piping from freezing. 
 

  C. Termination and Removal:  Unless the Owner requests that it be maintained longer, 
remove each temporary facility when the need has ended, or when replaced by 
authorized use of a permanent facility, or no later than Substantial Completion. 
Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with the temporary facility. Repair damaged Work, 
clean exposed surfaces and replace construction that cannot be satisfactorily repaired. 

 
  1. Materials and facilities that constitute temporary facilities are property of the 

Contractor. 
 
  2. Where the area is intended for landscape development remove soil and 

aggregate fill that does not comply with requirements for fill or subsoil in the 
area. Remove materials contaminated with substances that might impair 
growth of plant materials or lawns. Repair or replace street paving, curbs and 
sidewalks at the temporary entrances, as required by the governing authority. 
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  3. At Substantial Completion, clean and renovate permanent facilities that have 
been used during the construction period, including but not limited to: 

 
   a. Replace air filters and clean inside of ductwork and housings 
  

   b. Replace significantly worn parts and parts that have been subject to 
unusual operating conditions 

 
 
 

END OF SECTION 01500 
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SECTION 01600 
 

MATERIALS AND EQUIPMENT 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. All Contract Documents shall apply to work of this Section. 
 
1.02 SUMMARY 
 

A. This Section specifies administrative and procedural requirements governing the 
Contractor's selection of products for use in the Project. 

 
B. The Contractor's Construction Schedule and the Schedule of Submittals are 

included under Section "Submittals." 
 
C. Standards: Refer to Section "Reference Standards and Definitions" for 

applicability of industry standards to products specified. 
 

D. Administrative procedures for handling requests for substitutions made after 
award of the Contract are included under Section "Product Substitutions." 

 
1.03 DEFINITIONS 
 

A. Definitions used in this Article are not intended to change the meaning of other 
terms used in the Contract Documents, such as "specialties," "systems," 
"structure," "finishes," "accessories," and similar terms.  Such terms are self-
explanatory and have well recognized meanings in the construction industry. 

 
1. "Products" are items purchased for incorporation in the Work, whether 

purchased for the Project or taken from previously purchased stock. The 
term "product" includes the terms "material," "equipment," "system," and 
terms of similar intent. 

 
a. "Named Products" are items identified by manufacturer's product 

name, including make or model designation, indicated in the 
manufacturer's published product literature, that is current as of the 
date of the Contract Documents. 

 
2. "Materials" are products that are substantially shaped, cut, worked, mixed, 

finished, refined or otherwise fabricated, processed, or installed to form a 
part of the Work. 
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3. "Equipment" is a product with operational parts, whether motorized or 

manually operated, that requires service connections such as wiring or 
piping. 

 
1.04 SUBMITTALS 
 

A. Product List Schedule: Prepare a schedule showing products specified in a tabular 
form acceptable to the Consulting Engineer.  Include generic names of products 
required.  Include the manufacturer's name and proprietary product names for 
each item listed. 

 
1. Coordinate the product list schedule with the Contractor's Construction 

Schedule and the Schedule of Submittals. 
 

2. Form: Prepare the product listing schedule with information on each item 
tabulated under the following column headings: 

 
a. Related Specification Section number 
b. Generic name used in Contract Documents 
c. Proprietary name, model number and similar designations 
d. Manufacturer's name and address 
e. Supplier's name and address 
f. Installer's name and address 
g. Projected delivery date, or time span of delivery period 

 
3. Initial Submittal: Within seven days after date of commencement of the 

Work, submit three copies of an initial product list schedule. Provide a 
written explanation for omissions of data, and for known variations from 
Contract requirements. 

 
a. At the Contractor's option, the initial submittal may be limited to 

product selections and designations that must be established early 
in the Contract period. 

 
4. Completed Schedule: Within 15 days after date of commencement of the 

Work, submit three copies of the completed product list schedule. Provide 
a written explanation for omissions of data, and for known variations from 
Contract Documents. 
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5. Engineer's Action: The Engineer will respond in writing to the Contractor 
within one (1) week of receipt of the completed product list schedule. No 
response within this time period constitutes there is no objection to listed 
manufacturers or products, but does not constitute a waiver of the 
requirement that products comply with Contract Documents. The 
Engineer's response will include the following: 

 
a. A list of unacceptable product selections, containing a brief 

explanation of reasons for this action 
 
1.05 QUALITY ASSURANCE 
 

A. Source Limitations: To the fullest extent possible, provide products of the same 
kind, from a single source. 

 
1. When specified products are available only from sources that do not or 

cannot produce a quantity adequate to complete project requirements in a 
timely manner, consult with the Engineer for a determination of the most 
important product qualities before proceeding. Qualities may include 
attributes relating to visual appearance, strength, durability, or 
compatibility. When a determination has been made, select products from 
sources that produce products that possess these qualities, to the fullest 
extent possible. 

 
B. Compatibility of Options: When the Contractor is given the option of selecting 

between two or more products for use on the Project; the product selected shall be 
compatible with products previously selected, even if previously selected 
products were also options. 

 
1.06 PRODUCT DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver, store and handle products in accordance with the manufacturer's 
recommendations, using means and methods that will prevent damage, 
deterioration and loss, including theft. 

 
1. Schedule delivery to minimize long-term storage at the site and to prevent 

overcrowding of construction spaces. 
 

2. Coordinate delivery with installation time to ensure minimum holding 
time for items that are flammable, hazardous, easily damaged, or sensitive 
to deterioration, theft and other losses. 
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3. Deliver products to the site in the manufacturer's original sealed container 
or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting and installing. 

 
4. Inspect products upon delivery to ensure compliance with the Contract 

Documents, and to ensure that products are undamaged and properly 
protected. 

 
5. Store products at the site in a manner that will facilitate inspection and 

measurement of quantity or counting of units. 
 

6. Store heavy materials away from the Project structure in a manner that 
will not endanger the supporting construction. 

 
7. Store products subject to damage by the elements above ground, under 

cover in a weather-tight enclosure, with ventilation adequate to prevent 
condensation. Maintain temperature and humidity within range required 
by manufacturer's instructions. 

 
8. Progress payments will be made for work complete and in place only. No 

payment will be made for stored materials. 
 
PART 2 - PRODUCTS 
 
2.01 PRODUCT SELECTION 
 

A. General Product Requirements: Provide products that comply with the Contract 
Documents that are undamaged and, unless otherwise indicated, unused at the 
time of installation. 

 
1. Provide products complete with all accessories, trim, finishes, safety 

guards and other devices and details needed for a complete installation 
and for the intended use and effect. 

 
2. Standard Products: Where available, provide standard products of types 

that have been produced and used successfully in similar situations on 
other projects. 

 
B. Product Selection Procedures: Product selection is governed by the Contract 

Documents and governing regulations, not by previous Project experience. 
Procedures governing product selection include the following: 
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1. Proprietary Specification Requirements: Where only a single product or 
manufacturer is named, provide the product indicated or Approved Equal. 

 
2. Semi-proprietary Specification Requirements: Where two or more 

products or manufacturers are named, provide one of the products 
indicated.  No substitutions will be permitted. 

 
a. Where products or manufacturers are specified by name, 

accompanied by the term "or equal," or "or approved equal" 
comply with the Contract Document provisions concerning 
"substitutions" to obtain approval for use of an unnamed product. 

 
3. Non-Proprietary Specifications: When the Specifications list products or 

manufacturers that are available and may be incorporated in the Work, but 
do not restrict the Contractor to use of these products only, the Contractor 
may propose any available product that complies with Contract 
requirements. Comply with Contract Document provisions concerning 
"substitutions" to obtain approval for use of an unnamed product. 

 
4. Descriptive Specification Requirements: Where Specifications describe a 

product or assembly, listing exact characteristics required, with or without 
use of a brand or trade name, provide a product or assembly that provides 
the characteristics and otherwise complies with Contract requirements. 

 
5. Performance Specification Requirements: Where Specifications require 

compliance with performance requirements, provide products that comply 
with these requirements, and are recommended by the manufacturer for 
the application indicated. General overall performance of a product is 
implied where the product is specified for a specific application. 

 
a. Manufacturer's recommendations may be contained in published 

product literature, or by the manufacturer's certification of 
performance. 

 
6. Compliance with Standards, Codes and Regulations: Where the 

Specifications only require compliance with an imposed code, standard or 
regulation, select a product that complies with the codes, standards, and 
regulations specified. 

 
7. Visual Matching: Where Specifications require matching an established 

Sample, the Engineer's decision will be final on whether a proposed 
product matches satisfactorily. 

 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 
 

MATERIALS AND EQUIPMENT 01600/6 

a. Where no product available within the specified category matches 
satisfactorily and also complies with other specified requirements, 
comply with provisions of the Contract Documents concerning 
"substitutions" for selection of a matching product in another 
product category, or for noncompliance with specified 
requirements. 

 
8. Visual Selection: Where specified product requirements include the phrase 

" . . . as selected from manufacturer's standard colors, patterns, textures . . . 
" or a similar phrase, select a product and manufacturer that complies with 
other specified requirements. The Consulting Engineer will select the 
color, pattern and texture from the product line selected. 

 
9. Allowances: Refer to individual Specification Sections and "Allowance" 

provisions in Division-1 for allowances that control product selection, and 
for procedures required for processing such selections. 

 
PART 3 - EXECUTION 
 
3.01 INSTALLATION OF PRODUCTS 
 

A. Comply with manufacturer's instructions and recommendations for installation of 
products in the applications indicated. Anchor each product securely in place, 
accurately located and aligned with other Work. 

 
1. Clean exposed surfaces and protect as necessary to ensure freedom from 

damage and deterioration at time of Substantial Completion. 
 
3.02 SYSTEMS DEMONSTRATION 
 

A. Prior to final inspection, the Contractor shall demonstrate the operation of each 
system to Architect/Engineer or Owner. 

 
B. The Contractor shall instruct the Owner’s personnel in operation, adjustment, and 

maintenance of equipment and systems, using the operation and maintenance data 
as the basis of instruction. 

 
 
 

END OF SECTION 01600 
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SECTION 01631 
 

PRODUCT SUBSTITUTIONS 
 
PART 1 - GENERAL 
 
1.01 Related Documents 
 

A. All Contract Documents shall apply to work of this section. 
 
1.02 Summary 
 

A. This Section specifies administrative and procedural requirements for handling 
requests for substitutions made after award to the Contract. 

 
B. The Contractor's Construction Schedule and the Schedule of Submittals are 

included under Section "Submittals". 
 

C. Standards: Refer to Section “Reference Standards and Definitions” applicability 
of industry standards to products specified. 

 
D. Procedural requirements governing the Contractor’s selection of products and 

product options are included under section “Materials and Equipment”. 
 
1.03 Definitions 
 

A. Definitions used in this Article are not intended to change or modify the meaning 
of other terms used in the Contract Documents. 

 
B. Substitutions: Requests for changes in products, materials, equipment, and 

methods of construction required by Contract Documents proposed by the 
Contractor after award of the Contract are considered requests for "substitutions". 
The following are not considered substitutions: 

 
1. Substitutions requested by Bidders during the bidding period, and 

accepted prior to award of Contract, are considered as included in the 
Contract Documents and are not subject to requirements specified in this 
Section for substitutions 

 
2. Revisions to Contract Documents requested by the Owner or Architect 

 
3. Specified options of products and construction methods included in Contract 

Documents 
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4. The Contractor's determination of and compliance with governing 
regulations and orders issued by governing authorities 

 
1.04 Submittals 
 

A. Substitution Request Submittal: Requests for substitution will be considered if 
they are received within 60 days after the commencement of work. Requests 
received more than 60 days after commencement of the Work may be considered 
or rejected at the discretion of the Engineer/Architect. 

 
1. Submit a minimum of 4 copies of each request for substitution for 

consideration. Submit requests in the form and in accordance with 
procedures required for Change Order proposals. 

 
2. Identify the product, or the fabrication or installation method to be 

replaced in each request. Include related Specification Section and 
Drawing numbers. Provide complete documentation showing compliance 
with the requirements for substitutions, and the following information, as 
appropriate: 

 
a. Project data, including drawings and descriptions of products, 

fabrication and installation procedures 
 

b. Samples, where applicable or requested 
 

c. A detailed comparison of significant qualities of the proposed 
substitution with those of the Work specified. Significant qualities 
may include elements such as size, weight, durability, performance 
and visual effect. 

 
d. Coordination information, including a list of changes or 

modifications needed to other parts of the Work and to 
construction performed by the Owner and separate Contractors that 
will become necessary to accommodate the proposed substitution. 

 
e. A statement indicating the substitution and its effect on the 

Contractor's Construction Schedule compared to the schedule 
without approval of the substitution. Indicate the effect of the 
proposed substitution on overall Contract Time. 

 
f. Cost information, including a proposal of the net change, if any in 

the Contract Sum. 
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g. Certification by the Contractor that the substitution proposed is 
equal-to or better in every significant respect to that required by 
the Contract Documents, and that it will perform adequately in the 
application indicated. Include the Contractor's waiver of rights to 
additional payment or time that may subsequently become 
necessary because of the failure of the substitution to perform 
adequately. 

 
3. Engineer's Action: Within one week of receipt of the request for 

substitution, the Engineer will request additional information or 
documentation necessary for evaluation of the request. Within 2 weeks of 
receipt of the request, or one week of receipt of the additional information 
or documentation, which ever is later, the Engineer will notify the 
Contractor of acceptance or rejection of the proposed substitution. If a 
decision on use of a proposed substitute cannot be made or obtained 
within the time allocated, use the product specified by name. Acceptance 
will be in the form of a written response or Change Order if there is an 
impact on project cost. 

 
PART 2 - PRODUCTS 
 
2.01 Substitutions 
 

A. Conditions: The Contractor's substitution request will be received and considered 
by the Engineer when one or more of the following conditions are satisfied, as 
determined by the Engineer; otherwise requests will be returned without action 
except to record noncompliance with these requirements. 

 
1. Extensive revisions to Contract Documents are not required. 

 
2. Proposed changes are in keeping with the general intent of Contract 

Documents. 
 
3. The request is timely, fully documented and properly submitted. 
 
4. The request is directly related to an "or equal" clause or similar language 

in the Contract Documents. 
 

5. The specified product or method of construction cannot be provided 
within the Contract Time. The request will not be considered if the 
product or method cannot be provided as a result of failure to pursue the 
Work promptly or coordinate activities properly. 
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6. The specified product or method of construction cannot receive necessary 
approval by a governing authority, and the requested substitution can be 
approved. 

 
7. A substantial advantage is offered the Owner, in terms of cost, time, 

energy conservation or other considerations of merit, after deducting 
offsetting responsibilities the Owner may be required to bear. Additional 
responsibilities for the Owner may include additional compensation to the 
Engineer for redesign and evaluation services, increased cost of other 
construction by the Owner or separate Contractors, and similar 
considerations. 

 
8. The specified product or method of construction cannot be provided in a 

manner that is compatible with other materials, and where the Contractor 
certifies that the substitution will overcome the incompatibility. 

 
9. The specified product or method of construction cannot be coordinated 

with other materials, and where the Contractor certifies that the proposed 
substitution can be coordinated. 

 
10. The specified product or method of construction cannot provide a 

warranty required by the Contract Documents and where the Contractor 
certifies that the proposed substitution provide the required warranty. 

 
B. The Contractor's submittal and Engineer's acceptance of Shop Drawings, Product 

Data or Samples that relate to construction activities not complying with the 
Contract Documents does not constitute an acceptable or valid request for 
substitution, nor does it constitute approval. 

 
PART 3 - EXECUTION (Not Applicable) 
 
 
 

END OF SECTION 01631 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 
 

PROJECT CLOSEOUT 01700/1 

SECTION 01700 
 

PROJECT CLOSEOUT 
 

PART 1 - GENERAL 
 
1.01  RELATED DOCUMENTS: 
 
  A. Drawings and general provisions of Contract, including General and 

Supplementary Conditions and other Division-1 Specification Sections, apply to 
this Section. 

 
1.02  SUMMARY: 
 
  A. This Section specifies administrative and procedural requirements for project 

closeout, including but not limited to: 
 
   1. Inspection procedures 
   2. Project record document submittal 
   3. Operating and maintenance manual submittal 
   4. Submittal of warranties 
   5. Final cleaning 
 
  B. Closeout requirements for specific construction activities are included in the 

appropriate Sections in Divisions 2 through 9. 
 
1.03  SUBSTANTIAL COMPLETION: 
 
  A. Preliminary Procedures:  Before requesting inspection for certification of 

Substantial Completion, complete the following. List exceptions in the request. 
 
   1. In the Application for Payment that coincides with, or first follows, the date 

Substantial Completion is claimed, show 100 percent completion for the 
portion of the Work claimed as substantially complete. Include supporting 
documentation for completion as indicated in these Contract Documents and 
a statement showing an accounting of changes to the Contract Sum. 

 
    a. If 100 percent completion cannot be shown, include a list of 

incomplete items, the value of incomplete construction, and reasons the 
Work is not complete. 

 
   2. Advise Owner of pending insurance changeover requirements. 
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   3. Submit specific warranties, workmanship bonds, maintenance agreements, 
final certifications and similar documents. 

 
   4. Obtain and submit releases enabling the Owner unrestricted use of the Work 

and access to services and utilities; include occupancy permits, operating 
certificates and similar releases. 

 
   5. Submit record drawings, maintenance manuals, final project photographs, 

damage or settlement survey, property survey, and similar final record 
information. 

 
   6. Deliver tools, spare parts, extra stock, and similar items. 
 
   7. Make final changeover of permanent locks and transmit keys to the Owner. 

Advise the Owner's personnel of changeover in security provisions. 
 
   8. Complete start-up testing of systems, and instruction of the Owner's 

operating and maintenance personnel. Discontinue or change over and 
remove temporary facilities from the site, along with construction tools, 
mock-ups, and similar elements. 

 
   9. Complete final clean up requirements, including touch-up painting. Touch-up 

and otherwise repair and restore marred exposed finishes. 
 
  B. Inspection Procedures:  On receipt of a request for inspection, the Consultant will 

either proceed with inspection or advise the Contractor of unfilled requirements. 
The Consultant will prepare the Certificate of Substantial Completion following 
inspection, or advise the Contractor of construction that must be completed or 
corrected before the certificate will be issued. 

 
   1. The Consultant will repeat inspection when requested and assured that the 

Work has been substantially completed. 
  
   2. Results of the completed inspection will form the basis of requirements for 

final acceptance. 
 
1.04  FINAL ACCEPTANCE: 
 
  A. Preliminary Procedures:  Before requesting final inspection for certification of final 

acceptance and final payment, complete the following. List exceptions in the 
request. 
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   1. Submit the final payment request with releases and supporting 
documentation not previously submitted and accepted. Include certificates of 
insurance for products and completed operations where required. 

 
   2. Submit an updated final statement, accounting for final additional changes to 

the Contract Sum. 
 
   3. Submit a certified copy of the Consultant's final inspection list of items to be 

completed or corrected, stating that each item has been completed or 
otherwise resolved for acceptance and the list has been endorsed and dated 
by the Consultant. 

 
   4. Submit final meter readings for utilities, a measured record of stored fuel, and 

similar data as of the date of Substantial Completion, or when the Owner 
took possession of and responsibility for corresponding elements of the 
Work. 

 
   5 Submit consent of surety to final payment. 
 
   6. Submit a final liquidated damages settlement statement. 
 
   7. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 
 
  B. Re-inspection Procedure:  The Consultant will re-inspect the Work upon receipt of 

notice that the Work, including inspection list items from earlier inspections, has 
been completed, except items whose completion has been delayed because of 
circumstances acceptable to the Consultant. 

 
   1. Upon completion of re-inspection, the Consultant will prepare a certificate of 

final acceptance, or inform the Contractor of Work that is incomplete or of 
obligations that have not been fulfilled but are required for final acceptance. 

 
   2. If necessary, re-inspection will be repeated. 
 
1.05  RECORD DOCUMENT SUBMITTALS: 
 
  A. General:  Do not use record documents for construction purposes; protect from 

deterioration and loss in a secure, fire-resistive location; provide access to record 
documents for the Consultant's reference during normal working hours. 
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  B. Record Drawings:  Maintain a clean, undamaged set of blue or black line white 
prints of Contract Drawings and Shop Drawings. Mark the set to show the actual 
installation where the installation varies substantially from the Work as originally 
shown. Mark whichever drawing is most capable of showing conditions fully and 
accurately; where Shop Drawings are used, record a cross-reference at the 
corresponding location on the Contract Drawings. Give particular attention to 
concealed elements that would be difficult to measure and record at a later date. 

 
   1. Mark record sets with red erasable pencil; use other colors to distinguish 

between variations in separate categories of the Work. 
 
   2. Mark new information that is important to the Owner, but was not shown on 

Contract Drawings or Shop Drawings. 
 
   3. Note related Change Order numbers where applicable. 
 
   4. Organize record drawing sheets into manageable sets, bind with durable 

paper cover sheets, and print suitable titles, dates and other identification on 
the cover of each set. 

 
  C. Record Specifications:  Maintain one complete copy of the Project Manual, 

including addenda, and one copy of other written construction documents such as 
Change Orders and modifications issued in printed form during construction. Mark 
these documents to show substantial variations in actual Work performed in 
comparison with the text of the Specifications and modifications. Give particular 
attention to substitutions, selection of options and similar information on elements 
that are concealed or cannot otherwise be readily discerned later by direct 
observation. Note related record drawing information and Product Data. 

 
   1. Upon completion of the Work, submit record Specifications to the Consultant 

for the Owner's records. 
 
  D. Record Product Data:  Maintain one copy of each Product Data submittal. Mark 

these documents to show significant variations in actual Work performed in 
comparison with information submitted. Include variations in products delivered to 
the site, and from the manufacturer's installation instructions and recommendations. 
Give particular attention to concealed products and portions of the Work that 
cannot otherwise be readily discerned later by direct observation. Note related 
Change Orders and mark-up of record drawings and Specifications. 

 
   1. Upon completion of mark-up, submit complete set of record Product Data to 

the Consultant for the Owner's records. 
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  E. Record Sample Submitted:  Immediately prior to the date or dates of Substantial 
Completion, the Contractor will meet at the site with the Consultant and the 
Owner's personnel to determine which of the submitted Samples that have been 
maintained during progress of the Work are to be transmitted to the Owner for 
record purposes. Comply with delivery to the Owner's Sample storage area. 

 
  F. Miscellaneous Record Submittals:  Refer to other Specification Sections for 

requirements of miscellaneous record-keeping and submittals in connection with 
actual performance of the Work. Immediately prior to the date or dates of 
Substantial Completion, complete miscellaneous records and place in good order, 
properly identified and bound or filed, ready for continued use and reference. 
Submit to the Consultant for the Owner's records. 

 
  G. Maintenance Manuals:  Organize operating and maintenance data into suitable sets 

of manageable size. Bind properly indexed data into individual heavy-duty 2-inch, 
3-ring vinyl-covered binders, with pocket folders for folded sheet information. 
Mark appropriate identification on front and spine of each binder. Include the 
following types of information: 

 
   1. Emergency instructions 
   2. Spare parts list 
   3. Copies of warranties 
   4. Wiring diagrams 
   5. Recommended "turn around" cycles 
   6. Inspection procedures 
   7. Shop Drawings and Product Data 
   8. Fixture lamping schedule 
 
PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.01  CLOSEOUT PROCEDURES: 
 
  A. Operating and Maintenance Instructions:  Arrange for each installer of equipment 

that requires regular maintenance to meet with the Owner's personnel to provide 
instruction in proper operation and maintenance. If installers are not experienced in 
procedures, provide instruction by manufacturer's representatives. Include a 
detailed review of the following items: 
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   1. Maintenance manuals 
   2. Record documents 
   3. Spare parts and materials 
   4. Tools 
   5. Lubricants 
   6. Fuels 
   7. Identification systems 
   8. Control sequences 
   9. Hazards 
   10. Cleaning 
   11. Warranties and bonds 
   12. Maintenance agreements and similar continuing commitments 
 
  B. As part of instruction for operating equipment, demonstrate the following 

procedures: 
 
   1. Start-up 
   2. Shutdown 
   3. Emergency operations 
   4. Noise and vibration adjustments 
   5. Safety procedures 
   6. Economy and efficiency adjustments 
   7. Effective energy utilization 
 
3.02  FINAL CLEANING: 
 
  A. General:  General cleaning during construction is required by the General 

Conditions and included in Section "Temporary Facilities". 
 
  B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning. 

Clean each surface or unit to the condition expected in a normal, commercial 
building cleaning and maintenance program. Comply with manufacturer's 
instructions. 

 
   1. Complete the following cleaning operations before requesting inspection for 

Certification of Substantial Completion. 
 
    a. Remove labels that are not permanent labels. 
 
    b. Clean transparent materials, including mirrors and glass in doors and 

windows. Remove glazing compound and other substances that are 
noticeable vision-obscuring materials. Replace chipped or broken glass 
and other damaged transparent materials. 
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    c. Clean exposed exterior and interior hard-surfaced finishes to a dust-
free condition, free of stains, films and similar foreign substances. 
Restore reflective surfaces to their original reflective condition. Leave 
concrete floors broom clean. Vacuum carpeted surfaces. 

 
    d. Wipe surfaces of mechanical and electrical equipment. Remove excess 

lubrication and other substances. Clean plumbing fixtures to a sanitary 
condition. Clean light fixtures and lamps. 

 
    e. Clean the site, including landscape development areas, of rubbish, litter 

and other foreign substances. Sweep paved areas broom clean; remove 
stains, spills and other foreign deposits. Rake grounds that are neither 
paved nor planted, to a smooth even-textured surface. 

 
  C. Removal of Protection:  Remove temporary protection and facilities installed for 

protection of the Work during construction. 
 
  D. Compliance:  Comply with regulations of authorities having jurisdiction and safety 

standards for cleaning. Do not burn waste materials. Do not bury debris or excess 
materials on the Owner's property. Do not discharge volatile, harmful or dangerous 
materials into drainage systems. Remove waste materials from the site and dispose 
of in a lawful manner. 

 
   1. Where extra materials of value remaining after completion of associated 

Work have become the Owner's property, arrange for disposition of these 
materials as directed. 

 
 
 

END OF SECTION 01700 
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SECTION 01740 
 

WARRANTIES AND BONDS 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY: 
 
 A. This Section specifies general administrative and procedural requirements for 

warranties and bonds required by the Contract Documents, including manufacturer’s 
standard warranties on products and special warranties. 

 
  1. Refer to the General Conditions for terms of the Contractor's special 

warranty of workmanship and materials. 
 
  2. General closeout requirements are included in Section "Project Closeout." 
 
  3. Specific requirements for warranties for the Work and products and 

installations that are specified to be warranted, are included in the individual 
Sections of Divisions 2 through 9. 

 
  4. Certifications and other commitments and agreements for continuing services 

to Owner are specified elsewhere in the Contract Documents. 
 
 B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product 

warranties do not relieve the Contractor of the warranty on the Work that 
incorporates the products, nor does it relieve suppliers, manufacturers, and 
subcontractors required to countersign special warranties with the Contractor. 

 
1.03 DEFINITIONS 
 
 A. Standard Product Warranties are preprinted written warranties published by 

individual manufacturers for particular products and are specifically endorsed by the 
manufacturer to the Owner. 
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 B. Special Warranties are written warranties required by or incorporated in the Contract 
Documents, either to extend time limits provided by standard warranties or to 
provide greater rights for the Owner. 

 
1.04 WARRANTY REQUIREMENTS 
 
 A. Related Damages and Losses:  When correcting warranted Work that has failed, 

remove and replace other Work that has been damaged as a result of such failure or 
that must be removed and replaced to provide access for correction of warranted 
Work. 

 
 B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been 

corrected by replacement or re-building; reinstate the warranty by written 
endorsement. The reinstated warranty shall be equal to the original warranty with an 
equitable adjustment for depreciation. 

 
 C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, 

replace or rebuild the Work to an acceptable condition complying with requirements 
of Contract Documents. The Contractor is responsible for the cost of replacing or 
rebuilding defective Work regardless of whether the Owner has benefited from use 
of the Work through a portion of its anticipated useful service life. 

 
 D. Owner's Recourse:  Written warranties made to the Owner are in addition to implied 

warranties, and shall not limit the duties, obligations, rights and remedies otherwise 
available under the law, nor shall warranty periods be interpreted as limitations on 
time in which the Owner can enforce such other duties, obligations, rights, or 
remedies. 

 
  1. Rejection of Warranties:  The Owner reserves the right to reject warranties 

and to limit selections to products with warranties not in conflict with 
requirements of the Contract Documents. 

 
 E. The Owner reserves the right to refuse to accept Work for the Project where a special 

warranty, certification, or similar commitment is required on such Work or part of 
the Work, until evidence is presented that entities required to countersign such 
commitments are willing to do so. 

 
1.05 SUBMITTALS 
 
 A. Submit written warranties to the Consultant prior to the date certified for Substantial 

Completion. If the Consultant's Certificate of Substantial Completion designates a 
commencement date for warranties other than the date of Substantial Completion for 
the Work, or a designated portion of the Work, submit written warranties upon 
request of the Consultant. 
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  1. When a designated portion of the Work is completed and occupied or used 
by the Owner, by separate agreement with the Contractor during the 
construction period, submit properly executed warranties to the Consultant 
within fifteen days of completion of that designated portion of the Work. 

 
 B. When a special warranty is required to be executed by the Contractor, or the 

Contractor and a subcontractor, supplier or manufacturer, prepare a written document 
that contains appropriate terms and identification, ready for execution by the required 
parties. Submit a draft to the Owner through the Consultant for approval prior to final 
execution. 

 
 C. Forms for special warranties are included at the end of this Section. Prepare a written 

document utilizing the appropriate form, ready for execution by the Contractor, or 
the Contractor and subcontractor, supplier or manufacturer. Submit a draft to the 
Owner through the Consultant for approval prior to final execution. 

 
  1. Refer to individual Sections of Divisions 2 through 9 for specific content 

requirements, and particular requirements for submittal of special warranties. 
 
 D. Form of Submittal:  At Final Completion compile two copies of each required 

warranty and bond properly executed by the Contractor, or by the subcontractor, 
supplier, or manufacturer. Organize the warranty documents into an orderly 
sequence based on the table of contents of the Project Manual. 

 
 E. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl 

covered loose-leaf binders, thickness as necessary to accommodate contents, and 
sized to receive 8-1/2" by 11" paper. 

 
  1. Provide heavy paper dividers with celluloid covered tabs for each separate 

warranty. Mark the tab to identify the product or installation. Provide a typed 
description of the product or installation, including the name of the product, 
and the name, address and telephone number of the installer. 

 
  2. Identify each binder on the front and the spine with the typed or printed title 

“WARRANTIES AND BONDS,” the Project title or name, and the name of 
the Contractor. 

 
  3. When operating and maintenance manuals are required for warranted 

construction, provide additional copies of each required warranty, as 
necessary, for inclusion in each required manual. 
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PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.01 SCHEDULE OF WARRANTIES 
 

A. Schedule:  Provide warranties on products and installations as specified, but not 
limited to, below: 

 
1. The General Contractor shall provide a 5-year warranty for all repairs 

performed to conform to the specifications in addition to specific warranties 
for individual products 

 
2. Concrete Work (Division 3) 

 
 Section 03210 – Topically Applied Corrosion Inhibitor. The system 

manufacturer shall furnish the Owner a written performance warranty 
that the corrosion inhibitor will be free of any material deficiencies and 
meet or exceed the following material performance requirements for a ten 
(10) year period from the date of substantial completion of the work 
provided under this section of the specification. 
 

 Section 03300 - Concrete Work. The General Contractor shall provide a 
5-year warranty for quality workmanship and materials to conform to the 
specifications. 
 

 Sections 03320 & 03340 - Concrete Repair with Trowel Applied 
Materials and Fast-Set Materials. The General Contractor shall provide a 
5-year warranty for quality workmanship and materials to conform to the 
specifications 

 
 Section 03360 – Surface Scaling Repair. The General Contractor shall 

provide a 5-year warranty for quality workmanship and materials to 
conform to the specifications. 

 
3. Waterproofing (Division 7) 

 
 Section 07120 – Traffic Bearing Membrane. The General Contractor 

shall reference applicable specifications for appropriate warranties for 
this product or associated repairs to those preexisting. Materials 
Manufacturer and Installation Contractor shall be jointly and severally 
responsible and shall submit an affidavit signed by both parties 
warranting the installed system and repaired areas for a minimum 
period of five (5) years from date of substantial completion.  
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 Section 07920 - Sealants and Caulking. The General Contractor shall 

reference applicable specifications for appropriate warranties for these 
products. The Contractor shall provide a single source performance 
guarantee that the joint system repaired, including related work in the 
slab installed by the Contractor, will not leak water or de-bond from 
adjacent concrete for a 5 year period starting from the date of 
substantial completion. Any repairs required during the guarantee 
period starting from the date of substantial completion shall be 
performed by the Contractor at no additional cost to the Owner. 

 
4. Finishes (Division 9) 

 
 Section 09900 – Painting. The General Contractor shall reference 

applicable specifications for appropriate warranties for these products. 
Work performed shall be free of defects relating to workmanship or 
material deficiency for five (5) years from date of Substantial 
Completion. Make repairs necessary during this period immediately 
after notification at no additional expense to the Owner. At the end of 
five (5) years all materials shall have full adherence and there shall be 
no evidence of blisters, running, peeling, scaling, chalking, rusts, 
streaks, fading or stains. Washing with alkali-free soap and water shall 
remove surface dirt without producing deteriorating effects 

 
 
 

END OF SECTION 01740 
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SECTION 02070 
 

SELECTIVE DEMOLITION 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SUMMARY 
 
 A. Description 
 
  1. Furnish labor, materials, equipment and transportation necessary to do all 

concrete demolition, as shown on drawings and as specified herein, including 
but not necessarily limited to the following: 

 
   a. Removal of existing concrete, masonry, and other materials as noted 

on plans or directed by the Engineer 
   b. Dust and water control 
   c. Removal and disposal of all debris 
   d. Disconnecting and relocating/reinstalling any existing utility lines on 

the site which interfere with the repairs 
   e. Protection of all existing electrical systems, mechanical equipment, 

light fixtures, overhead piping, fire protection system etc. scheduled 
to remain 

 
  2. Contractor shall provide barricades with warning lights, enclose the 

construction area and take all precautions necessary to ensure public and 
employee safety. 

 
  3. All work shall be done in accordance with the requirements of all local and 

state agencies. 
 
1.03 QUALITY ASSURANCE 
 
 A. Demolition Contractor's Qualifications:  Minimum of 5 years experience on 

comparable projects. 
 

B. Comply with all pertinent codes and regulations that apply to this type of work and 
with requirements of insurance carriers providing coverage for this work. Dispose of 
debris in a legal manner off site daily. Do not allow to accumulate on site. 

 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

 

SELECTIVE DEMOLITION 02070/2 

1.04 SUBMITTALS 
 
 A. General:  Submit the following in accordance with Conditions of Contract and 

Division 1 Specification Sections. 
 
 B. Schedule indicating proposed sequence of operations for selective demolition work 

to Owner's Representative for review prior to start of work. Include coordination for 
shutoff, capping, and continuation of utility services as required, together with details 
for dust and noise control protection. 

 
  1. Provide detailed sequence of demolition and removal work to ensure 

uninterrupted progress of Owner's on-site operations. 
 
  2. Coordinate with Owner's continuing use of portions of existing building 

and/or with Owner's partial occupancy of completed new addition. 
 
 C. Photographs of existing conditions of structure’s surfaces, equipment, and adjacent 

improvements that might be misconstrued as damage related to removal operations.  
File with Owner's Representative prior to start of work. 

 
1.05 JOB CONDITIONS 
 
 A. Occupancy:  Conduct selective demolition work in manner that will minimize need 

for disruption of Owner's normal operations. Provide minimum of 72 hours advance 
notice to Owner of demolition activities that will affect Owner's normal operations. 

 
 B. Condition of Structures:  Owner assumes no responsibility for actual condition of 

items or structures to be demolished. 
 

1. Conditions existing at time of inspection for bidding purposes will be 
maintained by Owner insofar as practicable. However, minor variations 
within structure may occur prior to start of selective demolition work. 

 
 C. Partial Demolition and Removal: Items indicated to be removed but of salvageable 

value to Contractor may be removed from structure as work progresses. Transport 
salvaged items from site as they are removed. 

 
  1. Storage or sale of removed items on site will not be permitted. 
 
 D. Protections:  Provide temporary barricades and other forms of protection to protect 

Owner's personnel and general public from injury due to selective demolition work. 
 
  1. Provide protective measures as required to provide free and safe passage of 

Owner's personnel and general public to occupied portions of the project. 
 
  2. Erect temporary covered passageways as required by authorities having 
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jurisdiction. 
 
  3. Provide interior and exterior shoring, bracing, or support to prevent 

movement, settlement, or collapse of structure or element to be demolished 
and adjacent facilities or work to remain. 

 
  4. Protect from damage existing finish work that is to remain in place and 

becomes exposed during demolition operations. 
 

5. Use all means necessary to protect existing facilities, utilities, and 
appurtenances within the project areas. 

 
  6. Protect floors with suitable coverings when necessary. 
 
  7. Dust and Water Control: Contractor shall contain particular debris generated 

by his work activities from polluting the atmosphere or waterways. 
 
  8. Construct temporary insulated dust resistant partitions where required 

separating areas where noisy or extensive dirt or dust operations are 
performed. Equip partitions with dust resistant doors and security locks. 

 
  9. Provide temporary weather protection during interval between demolition 

and removal of existing construction on exterior surfaces and installation of 
new construction to ensure that no water leakage or damage occurs to 
structure or interior areas of existing building. 

 
  10. On-site burning shall not be permitted. 
 
  11. Remove protections at completion of work. 
 
 E. Damages:  Promptly repair damages caused to adjacent facilities by demolition work. 
 
 F. Traffic:  Conduct selective demolition operations and debris removal to ensure 

minimum interference with roads, streets, walks, and other adjacent occupied or used 
facilities. 

 
  1. Do not close, block, or otherwise obstruct streets, walks, or other occupied or 

used facilities without written permission from authorities having 
jurisdiction. Provide alternate routes around closed or obstructed traffic ways 
if required by governing regulations. 
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 G. Flame Cutting:  Do not use cutting torches for removal until work area is cleared of 
flammable materials. At concealed spaces, such as interior of ducts and pipe spaces, 
verify condition of hidden space before starting flame-cutting operations. Maintain 
portable fire suppression devices during flame-cutting operations. 

 
 H. Utility Services:  Maintain existing utilities in service and protect them against 

damage during demolition operations. 
 
  1. Do not interrupt utilities serving occupied or used facilities, except when 

authorized in writing by authorities having jurisdiction. Provide temporary 
services during interruptions to existing utilities, as acceptable to governing 
authorities. 

 
  2. Maintain fire protection services during selective demolition operations. 
 
 I. Environmental Controls:  Use water sprinkling, temporary enclosures, and other 

methods to limit dust and dirt migration. Comply with governing regulations 
pertaining to environmental protection. 

 
  1. Do not use water when it may create hazardous or objectionable conditions 

such as ice, flooding, and pollution. 
 
PART 2 - PRODUCTS  
 
2.01 MATERIALS AND EQUIPMENT 
 
 A. Use appropriate materials and proper equipment to complete the work of this 

Section.  Provide all necessary barricades, warning devices, enclosures, etc. as 
required to comply with governing safety regulations. 

 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 
 A. General:  Provide interior and exterior shoring, bracing, or support to prevent 

movement, settlement, or collapse of areas to be demolished and adjacent facilities to 
remain. 

 
  1. Cease operations and notify Owner's Representative immediately if safety of 

structure appears to be endangered. Take precautions to support structure 
until determination is made for continuing operations. 

 
  2. Cover and protect equipment and fixtures from soilage or damage when 

demolition work is performed in areas where such items have not been 
removed. 
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  3. Erect and maintain dust resistant partitions and closures as required 
preventing spread of dust or fumes to occupied portions of the building. 

 
   a. Where selective demolition occurs immediately adjacent to occupied 

portions of the building, construct dust resistant partitions of 
minimum 4-inch studs and ½-inch fire-retardant plywood on 
demolition side. 

 
   b. Provide weatherproof closures for exterior openings resulting from 

demolition work. 
 
  4. Locate, identify, stub off, and disconnect utility services that are not indicated 

to remain. 
 
   a. Provide bypass connections as necessary to maintain continuity of 

service to occupied areas of building. Provide minimum of 72 hours 
advance notice to Owner if shutdown of service is necessary during 
changeover. 

 
3.02 DEMOLITION 
 
 A. General:  Perform selective demolition work in a systematic manner.  Use such 

methods as required to complete work indicated on Drawings in accordance with 
demolition schedule and governing regulations. 

 
  1. Demolish concrete in small sections. Cut concrete and masonry at junctures 

with construction to remain using power-driven masonry saw or hand tools; 
do not use power-driven impact tools. 

 
  2. Locate demolition equipment throughout structure and promptly remove 

debris to avoid imposing excessive loads on supporting walls, floors, or 
framing. 

 
  3. Provide services for effective air and water pollution controls as required by 

local authorities having jurisdiction. 
 
 B. If unanticipated mechanical, electrical, or structural elements that conflict with 

intended function or design are encountered, investigate and measure both nature and 
extent of the conflict. Submit report to Consultant written, accurate detail. Pending 
receipt of directive from Owner's Representative, rearrange selective demolition 
schedule as necessary to continue overall job progress without undue delay. 
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3.03 DISPOSAL OF DEMOLISHED MATERIALS 
 
 A. Remove from building site debris, rubbish, and other materials resulting from 

demolition operations. Transport and legally dispose off site. 
 
  1. If hazardous materials are encountered during demolition operations, comply 

with applicable regulations, laws, and ordinances concerning removal, 
handling, and protection against exposure or environmental pollution. 

 
  2. Burning of removed materials is not permitted on project site. 
 
3.04 CLEANUP AND REPAIR 
 
 A. General:  Upon completion of demolition work, remove tools, equipment, and 

demolished materials from site. Remove protections and leave interior areas broom 
clean. 

 
  1. Repair demolition performed in excess of that required. Return elements of 

construction and surfaces to remain to condition existing prior to start 
operations.  Repair adjacent construction or surfaces soiled or damaged by 
selective demolition work. 

 
 

END OF SECTION 02070 
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SECTION 03200 
 

CONCRETE REINFORCEMENT 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the contract, including General and 

Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
1.02 DESCRIPTION 
 
 A. Furnish, fabricate and install reinforcement and associated items required or 

indicated on the drawings for cast-in-place concrete, including, but not necessarily 
limited to, reinforcing steel bars, welded wire fabric, ties, and supports. 

 
1.03 WORK SPECIFIED ELSEWHERE 
 
 A. Furnishing and placement of inserts, anchorages, and other embedded items as 

specified in other sections. 
 
1.04 QUALITY ASSURANCE 
 
 A. Unless otherwise shown or specified, fabrication and placement of all concrete 

reinforcement and related items shall conform to the following codes and standards: 
 
  1. American Concrete Institute, ACI 318, "Building Code Requirement for 

Reinforced Concrete." 
  2. American Concrete Institute, ACI 315, "Manual of Standard Practice for 

Detailing Reinforced Concrete Structures." 
  3. Concrete Reinforcing Steel Institute, "Manual of Standard Practice." 
 
1.05 SUBMITTALS 
 
 A. Shop Drawings:  Submit shop drawings for fabrication, bending, and placement of 

concrete reinforcement. Comply with the ACI 315 "Manual of Standard Practice for 
Detailing Reinforced Concrete Structures." Show bar schedule, stirrup spacing, 
diagrams of bent bars, arrangements and assemblies, for the fabrication and 
placement of concrete reinforcement. 
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1.06 PRODUCT DELIVERY, STORAGE AND HANDLING 
 
 A. Delivery:  Deliver reinforcement to the Project Site bundled, tagged, and marked. 

Use metal tags indicating bar size, lengths, and other information corresponding to 
markings shown on placement diagrams. 

 
  Protection:  Use all means necessary to protect concrete reinforcement before, 

during, and after installation and to protect the materials and installed work of all 
trades. Take all necessary precautions to maintain identification of fabricated bars 
after bundles are broken. 

 
  Storage:  Store concrete reinforcement materials at the site to prevent damage and 

accumulation of dirt or excessive rust. 
  
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 
 A. Reinforcing Bars:  ASTM A615, Grade 60, deformed. 
 
 B. Welded Wire Fabric:  ASTM A82 and ASTM A185. 
 

C. Epoxy Primer: All steel, including welded wire fabric, shall be field-coated with 
primer to total surface coverage, inclusive of, but not limited to, top side, bottom 
side, ends, and all other exposed surfaces, in accordance with the material 
manufacturer's recommendations. Coverage shall be reviewed in the field by the 
Engineer prior to concrete placement; concrete placement may be delayed until 
primer coverage is determined to be acceptable by Engineer. Acceptable primer shall 
be Zincrich Rebar Primer, as manufactured by BASF Construction Chemicals, LLC, 
or approved equal. Reinforcing bars to be coated shall conform to Section 2.01-A. 

 
 D. Bar Supports:  Bar supports and spacing of same shall be per recommendations set 

forth by Chapter 3 of the "CRSI Manual of Standard Practice." Reinforcing bars 
supported from formwork shall rest on wire bar supports, or on bar supports made of 
dielectric material or other acceptable materials. Wire bar supports shall be coated 
with dielectric material, compatible with concrete, for a minimum distance of 2 
inches from the point of contact with reinforcing bars. 

 
 E. Tie Wire:  Wire shall be 16 gauge or heavier, black-annealed. Reinforcing bars shall 

be tied with tie wire or other acceptable materials. 
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F. For epoxy grouting reinforcing steel use the Hilti “HIT RE 500 System” supplied by 
Hilti Fastening Systems, “Dowel Fast” System by Powers Fasteners, or approved 
equal. Follow manufacturer's directions for installation and required surface 
preparation. 

 
2.02 FABRICATION 
 
 A. General Requirements:  Fabricate reinforcing bars to conform to required shapes and 

dimensions, with fabrication to tolerances complying with CRSI Manual of Standard 
Practice. In case of fabricating errors, do not re-bend or straighten reinforcement in a 
manner that will injure or weaken the material. 

 
 B. Unacceptable Workmanship:  Reinforcement with any of the following defects will 

not be permitted in the work: 
 
  1. Bar lengths, depths and bends exceeding specified fabrication tolerances. 
  2. Bends or kinks not indicated on drawings or final shop drawings. 
  3. Bars with reduced cross-section due to excessive rusting or other cause. 
 
PART 3 - EXECUTION 
 
3.01 PLACING REINFORCEMENT 
 
 A. General Requirements: 
 
  1. All reinforcing bars shall be placed in accordance with CRSI "Recommended 

Practice for Placing Reinforcing Bars." 
  2. Bars shall be placed to the tolerance specified in ACI 318-99. 
  3. Place all reinforcement according to the approved placement drawings. Use 

sufficient bar supports, tie anchors, additional reinforcing bars, if required, 
and other accessories to hold all bars securely in place. 

 
 B. Concrete Coverage:  Place reinforcement to obtain the minimum coverage specified 

on the drawings for concrete protection. Arrange, space, and securely tie bars and bar 
supports together with 16 gauge wire to hold reinforcement accurately in position 
during concrete placement operation. Set wire ties so that twisted ends are directed 
away from exposed concrete surfaces. 

 
 C. Cleaning Reinforcement:  Steel reinforcement, at the time concrete is placed around 

it, shall be free from loose rust and mill scale, oil, grease, paint, earth, ice and all 
coatings, which would reduce or destroy bond between steel and concrete. Clean 
reinforcement as necessary prior to, during, or after placement to achieve this result.  
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When bars project from construction joints, all cement mortar clinging to the bars 
from previous concreting shall be removed before the ensuing enveloping concrete is 
placed. 

 
D. All steel, including welded wire fabric, shall be field-coated with primer to total 

surface coverage, inclusive of, but not limited to, top side, bottom side, ends, and all 
other exposed surfaces, in accordance with the material manufacturer's 
recommendations. Coverage shall be reviewed in the field by the Engineer prior 
to concrete placement; concrete placement may be delayed until primer 
coverage is determined to be acceptable by Engineer. 

 
3.02 REINFORCING BAR LAP SPLICES 
 
 A. New slab reinforcing bars may be spliced to existing bars by lapped splices if 

adequate lengths of exposed existing bars are available. Provide reinforcement lap 
splices by placing bars in contact and tying with wire tightly. Comply with the 
requirements of Engineering Data Report Number 45, ‘Tension Development and 
Lap Splice Lengths of Reinforcing Bars Under ACI 318-99’ for minimum required 
length of bar for lap splices. Alternatively, the contractor can follow the values 
provided below for lap splice lengths based on the following guidelines: 

 
LAP SPLICE LENGTHS FOR BARS IN TENSION (IN INCHES) 

 
    Bar Size Uncoated Reinforcement 

3  16     
4  16     
5  22     
6  31     
7  50     
8  62     

 
Note 1. Based on Class B splice = 1.3 ld (ld = tensile development length) 

Normal weight concrete 
  f’c= 4,000 psi min. 
  Grade 60 reinforcement 
  Concrete cover = 1.00 in. or greater 
  Bars have less than 12 in. concrete cast below them. 

 
  Note 2. Lap splice lengths for steel based on concrete cover equal to or 

greater than 3 bar diameters and clear spacing between bars equal to 
or greater than 6 bar diameters. 

 
  Note 3. For lightweight aggregate concrete, multiply the tabulated values by 

1.3. 
  

B. Do not make splices at points of maximum stress if possible. 
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 C. Stagger top splices, and in horizontal wall reinforcement separate at least five feet 

longitudinally in alternate bars of opposite tiers. 
 
 D. Stubs and dowels required to receive and engage subsequent work shall extend a 

sufficient length to develop the strength of the bar. Place dowel and stub bars in the 
forms and secure against displacement during the placing of concrete. Where stub 
steel and dowels extend through construction joints in walls, they shall be thoroughly 
cleaned of adhering particles of concrete, before continuing the placing of any 
subsequent concrete. 

 
 E. Where splicing length is insufficient either additional concrete removal or 

mechanical bar splicing shall be implemented at the direction of the Engineer. 
 
3.03 REINFORCING BAR MECHANICAL SPLICES 
 
 A. Bars to be spliced by the mechanical splicing process shall be free of paint, oil, rust, 

scale or other foreign material. The splice shall be done in accordance with the 
manufacturer’s recommendations which shall be submitted to the Engineer for 
approval. 

 
  The mechanical splice shall meet full tension requirement of 100% of the yield 

strength (fy). The mechanical splices shall be performed using the Quick Wedge 
system manufactured by Erico Products, Inc. (800)248-2677, MBT Bar Lock System 
(800) 755-4888, or approved equal. 

 
  Test assemblies shall include the same bars, couplers and anchors. The same 

equipment shall be used to make these assemblies as to be used on the project. 
 
 B. Unskilled operators must be trained and indoctrinated by an authorized 

representative of the system manufacturer. Upon satisfactory completion of the 
training, a certificate will be issued by the system manufacturer to show the splicer’s 
name, badge, number/Social Security Number and date certified. 

 
 C. Test splices should be made on the size, type and grade of rebar to be used in 

production. If a change of size, type of grade or rebar occurs, new test results should 
be obtained. 

   
Minimum rebar deformation heights and spacing within the splice must conform to 
the requirements of ASTM A625, or ASTM A706 as appropriate. If minimum 
deformation heights and spacing requirements cannot be satisfied, the system’s 
manufacturer may at its option offer and get an approval for alternate splicing 
procedure to meet the specified splicing strength requirements. 

 
 D. The frequency of test splices shall be as follows: 
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   First Fifty (50) - One Test 
   Next Fifty (50) - One Test 
   Thereafter, every one hundred (100) - One Test 
 
  The test splice shall be a SISTER SPLICE (removable splice made in-place and in 

sequence adjacent to production splices by the same operator and under same 
conditions.) 

 
  Separate test frequencies are not necessary to horizontal, vertical and diagonal 

splices. 
 
 E. If any splice used for testing fails to meet the design code strength requirements, two 

splices in-place shall be cut from the previous lot and tested. If these sister splices 
fail, the contractor shall at his own expense, test as many splices as directed by the 
Engineer and re-splice all test and failed splices. 

 
 
 

END OF SECTION 03200 
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SECTION 03210 
 

TOPICALLY APPLIED CORROSION INHIBITORS 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1.02 SCOPE OF WORK 
 

A. This Section covers surface applied concrete steel reinforcement corrosion inhibitors. 
The corrosion inhibitor shall be furnished and applied to concrete surfaces indicated 
on the drawings and/or as determined by the Engineer. 

 
1.03 QUALIFICATIONS 
 

A. Work specified herein shall be performed by and be the responsibility of the 
Installation Contractor authorized, approved and qualified by the manufacturer of 
materials used; having necessary equipment and facilities to fulfill requirements 
of the manufacturer and this section. 

 
B. Manufacturer Qualifications:  Manufacturer shall provide evidence showing that 

the specified materials have been manufactured by the same source and 
successfully installed on a yearly basis for a minimum of five years on projects of 
similar scope and complexity.   

 
1. Manufacturer to be ISO 9002 certified. 
 
2. Manufacturer shall provide a list of at least five (5) projects (with 

reference names and phone numbers) where materials have been 
satisfactorily applied, of similar scope and complexity to this project 

 
C. Installer Qualifications:  Waterproofing installer shall demonstrate qualifications 

to perform the work of this Section by submitting the following documentation: 
 

1. Licensing/certification by the manufacturer as an applicator of the product 
to be used. 
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2. List of at least two projects (with reference names and phone numbers) 
satisfactorily completed under the current company name, of similar scope 
and complexity to this project. Previous experience submittal shall 
correspond to specific product proposed for use by applicator. 

 
3. A minimum of five (5) years in business under the same name. 

 
1.04 QUALITY CONTROL 
 

A. Codes and Standards: 
 

1) Specified products shall comply with local and state regulations regarding 
health, safety, and VOC (Volatile Organic Content) regulations. 

 
2) The corrosion inhibitor must reduce total corrosion of heavily corroding rebar 

by an average of 90%, at relative humidity of 75% or greater. 
 
3) The corrosion inhibitor must reduce corrosion by 90% or greater using 

FHWA RD-98-153 test protocol on cracked slab black bars subjected to 48 
weeks of cyclic salt water ponding. 

 
4) The corrosion inhibitor must increase the resistance of new chloride ions by 

90% minimum using AASHTO T277 “Rapid Determination of the Chloride 
Permeability of Concrete”. 

 
5) All corrosion and chloride data must be performed by a qualified independent 

laboratory. 
 

B. Product Coordination: 
 

1) Review other sections of these specifications in which curing compounds or 
paints, are to be provided on concrete surfaces to be sealed to ensure 
compatibility with the corrosion inhibitor. 

 
C. Environmental Requirements: 
 

1) Maintain ambient temperature above 40 degrees F during and 24 hours after 
installation. 

 
2) Do not proceed with application on materials if ice or frost is covering the 

substrate. 
 
3) Do not proceed with application if ambient temperature of surface exceeds 

100 degree F. 
 
4) Do not proceed with the application of materials in rainy conditions or if 

heavy rain is anticipated with 4 hours after application. 
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D. Warranty: 
 

1) The system manufacturer shall furnish the Owner a written single-source 
performance warranty that the concrete reinforcement corrosion inhibitor will 
be free of defects related to workmanship or material deficiency and meet or 
exceed the following requirements for a ten (10) year period from the date of 
substantial completion of the work provided under this section of the 
specification. 

 
  2) Using a device which employs linear polarization with a guard ring (device 

should be certified under SHRP) the corrosion current of the treated concrete 
shall be less than 0.5 µA/cm2 for the life of the warranty period. 

 
a. Testing shall be done by the material manufacturer, certified 

manufacturer's representative or independent testing lab in random 
locations, as selected by the Engineer to verify material performance. 
Testing shall be performed at a frequency/time interval as indicated 
below. Subsequent tests shall be performed in the same general 
locations. The number of test performed shall be one test location per 
50,000 SF of application area, or a minimum of three (3) test 
locations. Cost of testing are to be considered as being included 
within the purchase price of the material. Manufacturer shall be 
expected to provide a certified written report on manufacturer's 
letterhead listing the results of all testing performed. 

 
b. Test Frequency: 
 

 At substantial completion of application of product, and prior to 
issuance of manufacturer's warranty. 

 At 5 years after issuance of manufacturer's dated warranty. 
 

3) The required written warranty shall specify that the manufacturer shall be 
responsible for providing labor and material to retreat areas of the structure 
that do not comply with the warranty requirements for material performance. 

 
1.05 SUBMITTALS 
 

A. Submit manufacturer's product, data sheet, application and surface preparation 
instructions, proof of applicator status, test data for each batch of material submitted 
and warranty for approval prior to application. 

 
B. When payment for corrosion inhibitor application is based on square foot area of 

application, the area used in calculations shall be horizontal surfaces only. 
 
C. As a condition for payment of the corrosion inhibitor application, the contractor must 

submit an invoice indicating the delivery and site receipt of the quantity of material 
calculated and designated for this project. In addition to the calculated quantity, the 
invoice shall also reflect the project address, or be designated for use on this project, 
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if delivered to the contractor’s address. No leftover material from previous projects 
will be permitted for use on this project. 

 
PART 2 - PRODUCTS 
 
2.01 CORROSION INHIBITOR MATERIAL 
 

A. Provide a clean, ready-to-use, surface applied product manufactured at an ISO 9002 
certified facility which will penetrate the concrete. Inhibitor material shall not 
permanently alter the appearance or surface texture of concrete surfaces. 

 
B. Corrosion inhibitor material shall be one of the products offered by the manufacturer 

listed below. Substitute materials or manufacturers may be allowed, but only as 
approved by Engineer, and in accordance with applicable provisions in the Bid 
Documents 

 
1) Degussa Corporation – Protectosil CIT 

2) BASF – Masterseal CP 

or 

3) Approved Equal 
 

C. All corrosion inhibitors applied shall contain fugitive dye to demonstrate complete 
and thorough application to surface. 

 
PART 3 - EXECUTION 
 
3.01  EXAMINATION 
 

A. Verification of Conditions:  Examine all concrete surfaces to assure that conditions 
are acceptable for application of the approved corrosion inhibitor. All concrete deck 
and/or concrete repair areas shall be cured a minimum of 28 days prior to application 
of approved corrosion inhibitor unless otherwise approved in writing by 
Manufacturer and as accepted by the Engineer. Do not proceed until unsatisfactory 
conditions have been corrected. 
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3.02 PREPARATION 
 

A. Protection:  Unless inhibitor does not affect adhesion of sealants, paints and patching 
materials all adjacent surfaces shall be protected as necessary in accordance with the 
manufacturer’s recommendations. Follow the manufacturer’s recommendations 
regarding condition of concrete surfaces before, during and after application. 

 
B. Surface Preparation: 
 

1) All joint sealants and patching of concrete surfaces shall be performed and 
fully cured before application of approved corrosion inhibitor. If directed or 
otherwise specified, apply corrosion inhibitor to routed cracks prior to 
application of approved sealant materials. Contractor shall verify with 
manufacturer of corrosion inhibitor if materials utilized are fully compatible 
prior to beginning work. 

 
2) Prior to application of corrosion inhibitor, concrete surfaces shall be dry and 

cleaned of all dust, dirt, debris, grease, oil, grout, mortar, and other foreign 
matter. Concrete patches and all existing surfaces shall be shot-blasted clean 
or as otherwise recommended in writing by the corrosion inhibitor 
manufacturer and as approved by the Engineer. 

 
3.03 FIELD QUALITY CONTROL 
 

A. Test Applications:  Before application of inhibitor will be accepted, a test panel will 
be applied to the concrete to verify performance under the warranty provisions. 

 
3.04 APPLICATION 
 

A. Product shall be applied as supplied by the manufacturer without dilution or 
alteration. 

 
B. Corrosion inhibitor shall be applied in accordance with the use of spray, brush, or 

roller as per manufacturer’s recommendations as approved by the Engineer. 
Corrosion inhibitor shall be applied at a net coverage rate of 75 to 100 ft2/gallon. 
Material shall be applied in two to three equal coats, as directed by the manufacturer 
upon its review of the test application results. Separate coats shall be applied with a 
minimum one hour dry time between coats.  

 
C. Follow manufacturer’s recommendations concerning protection of glass, metal and 

other non-porous substrates. Contractor will be responsible to clean all surfaces that 
are contaminated by the corrosion inhibitor. 

 
D. Follow manufacturer’s recommendation concerning protection of plants, grass and 

other vegetation. Contractor will be responsible for replacing all plants, grass or 
vegetation damaged by the corrosion inhibitor. 
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3.05 CLEANING 
 

A. As Work Progresses, clean spillage and overspray from adjacent surfaces using 
materials and methods as recommended by corrosion inhibitor manufacturer. 

 
B. Remove protective coverings from adjacent surfaces when no longer needed. 

 
3.06 COMPLETION 
 

A. Work that does not conform to specified requirements shall be corrected and/or 
replaced as directed by the Owners Representative at contractor’s expense without 
extension of time. 

 
 
 END OF SECTION 03210 
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SECTION 03320 
 

CONCRETE REPAIR USING 
HIGH STRENGTH, FAST-SETTING MATERIALS 

 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections apply to 
the work of this section 

 
1.02 SCOPE OF WORK 
 

A. This work shall consist of the removal of existing delaminated, spalling concrete and 
the installation of a fast-setting, high-strength concrete at locations to be re-opened to 
traffic within a short timeframe or designated by the Engineer.  Materials in this 
specification may also be appropriate when the scope of concrete work is limited and 
it is not practical to use ready-mixed concrete. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. The fast-setting concrete repairs must achieve a compressive strength of 3,500 psi or 
safely accept vehicular traffic within 3 hours of placement. 

 
B. The concrete shall resist freeze/thaw damage and scaling in compliance with ASTM 

Test Procedures C-666 and C-672.  The products approved under this section shall 
be: 

 
1. Horizontal: 

 
a. "Emaco T415 or T430" as manufactured by Master Builders (800) 

227-3350 
b. “ThoRoc 10-60 Rapid Mortar” as manufactured by the ChemRex 

division of Degussa Inc. (800) 433-9517. 
c. “Rapid Set Concrete Mix” as manufactured by CTS Cement 

Manufacturing Company (800) 929-3030. 
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2. Vertical: 

 
a. Trowel Grade: Emaco S88-CA, Master Builders 
b. Trowel Grade: HB2 Repair Mortar, Thoroc 
c. Flowable: Emaco S66-CR, Master Builders 
d. Flowable: LA/LA40 Repair Mortar, Thoroc 
 

Note: Products related to those above with extended working times may be 
acceptable at the discretion of the Engineer. 

 
PART 3 - EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. The exact location of spalled concrete to be repaired will be determined in the field 
by tapping of slab with a sounding rod, chain drag or hammer.  An outline of the area 
to be repaired will be marked with chalk. 

 
B. The areas of the spalled concrete to be removed will be outlined by making a sawcut 

around the perimeter of the spalled area.  The minimum depth of sawcut shall be 1/2 
inch.  Do not, under any circumstances, cut existing reinforcement bars. 

 
C. All loose unsound concrete shall be removed with pneumatic or electric jack hammer 

weighing no more than 15 lbs.  It may be used for removing concrete around mild 
steel reinforcement.  Where unsound concrete is below reinforcement, removal to 3/4 
inch below reinforcement is required. 

 
D. All deteriorated reinforcement steel bars which have lost more than 20% (or more) of 

their cross-sectional areas or selected by the Engineer shall be replaced.  New 
reinforcement steel bars shall be furnished and placed in accordance with Section 
03200 of the technical specifications and under the directions of the Engineer. 

 
E. The deck surface shall be blown clean with compressed air to assure that all loose or 

hollow concrete is removed.  The reinforcement steel shall be sand blasted to remove 
all rust and concrete. 

 
3.02 PLACING, FINISHING AND CURING 
 

A. Apply patching material as follows and in accordance with manufacturer's 
recommendations. 

 
B. Properly mix and place concrete into the prepared area from one side to the other.  

Do not place concrete in lifts.  Work the material firmly into the bottom and sides of 
the patch to assure good bond.  Do not re-temper or finish material after initial set. 
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C. For maximum performance and minimal shrinkage, wet curing shall be performed 
for a minimum of 3 hours followed by the application of an approved curing 
compound. 

 
3.03 TESTING: 
 

A. The patched areas shall be sounded with a chain drag and/or hammer after 7 days 
after concrete placement; any hollowness detected shall be corrected by the 
Contractor by removing and replacing the patch at no extra cost to the Owner. 

 
 

END OF SECTION 03320 
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SECTION 03340 
 

CONCRETE REPAIR USING TROWEL APPLIED MATERIALS 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS: 
 
 A. Drawings and general provisions of the contract, including General and 

Supplementary Conditions and Division-1 Specification Sections, apply to this 
Section. 

 
1.02 SCOPE OF WORK: 
 
 A. This work shall consist of the removal of existing unsound concrete to required depth 

and the installation of a trowel applied, fast-setting cement mortar at locations 
indicated on drawings and/or at other locations designated by the Engineer. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS: 
 
 A. The fast-setting polymer repair mortar shall achieve a compressive strength of 5,000 

psi in 28 days. The products approved under this section are as follows. 
 

1. Horizontal Repair Mortar: 
 
a. “EMACO R310 CI” as manufactured by Master Builders 

(800) 227-3350. 
b. “LA40PMAC” as manufactured by ThoRoc, a division of 

ChemRex, Inc. (800) 433-9517. 
c. “SikaTop 122 Plus” as manufactured by Sika Corporation 

(800) 933-7452. 
d. “Concrete-Top Supreme” as manufactured by Euclid Chemical 

Company (800) 321-7628. 
 

2. Vertical and Overhead Repair Mortar: 
 
a. “EMACO S88 CI” as manufactured by Master Builders (800) 227-

3350. 
b. “SP20AC” as manufactured by ThoRoc, a division of ChemRex, 

Inc. (800) 433-9517. 
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c. “SikaRepair SHB” as manufactured by Sika Corporation 
(800) 933-7452. 

d. “Verticoat Supreme” as manufactured by Euclid Chemical 
Company (800) 321-7628. 

 
PART 3 - EXECUTION 
 
3.01 SURFACE PREPARATIONS: 
 

A. The exact location of spalled concrete to be repaired will be determined in the field 
by tapping of slab with a sounding rod, chain drag or hammer.  An outline of the area 
to be repaired will be marked with chalk. 

 
B. The areas of the spalled concrete to be removed will be outlined by making a sawcut 

around the perimeter of the spalled area.  The minimum depth of sawcut shall be 1/2 
inch.  Do not, under any circumstances, cut existing reinforcement bars. 

 
C. All loose unsound concrete shall be removed with pneumatic or electric jack hammer 

weighing no more than 15 lbs.  It may be used for removing concrete around mild 
steel reinforcement.  Where unsound concrete is below reinforcement, removal to 3/4 
inch below reinforcement is required. 

 
D. All deteriorated reinforcement steel bars which have lost more than 20% (or more) of 

their cross-sectional areas or selected by the Engineer shall be replaced.  New 
reinforcement steel bars shall be furnished and placed in accordance with Section 
03200 of the technical specifications and under the directions of the Engineer. 

 
E. The deck surface shall be blown clean with compressed air to assure that all loose or 

hollow concrete is removed.  The reinforcement steel shall be sand blasted to remove 
all rust and concrete. 

 
3.02 PLACING, FINISHING AND CURING: 
 
 A. Apply patching material as follows and in accordance with manufacturer's 

recommendations. 
 
 B. Saturate the surface dry with water so that it maintains a dark gray color one half 

hour before placing. 
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C. Scratch a base coat firmly into the dampened surface and apply the balance of the 
patch. Consolidate the mortar for density. For deep patches, add recommended filler 
and apply the material in lifts, allowing it to stiffen enough between lifts to support 
its own weight. For repairs over 4 inches deep, steel ties shall be provided to aid in 
weight support. Maximum filler addition to be 1 part filler to 2 parts mortar material 
by volume. The surface shall be troweled and brushed to match surrounding 
concrete. 

 
 D. The finished patch shall be cured for at least 48 hours. Keep damp with water or coat 

with a water-based curing and sealing compound conforming to ASTM C1315 as 
recommended by the polymer repair mortar manufacturer. 

 
 E. In hot weather, the surface shall be kept cool by shading. Use cold liquid for mixing. 

Work material rapidly since heat accelerates set. Cure immediately. In cold weather, 
do not make repair if temperature is expected to fall below freezing within 48 hours 
of placing. The patches must be kept at a minimum of 60 degrees F. for 72 hours for 
proper curing. 

 
3.03 TESTING: 
 
 A. The patched areas shall be sounded with a chain drag and/or hammer after 7 days 

after concrete placement; any hollowness detected shall be corrected by the 
Contractor by removing and replacing the patch at no extra cost to the Owner. 

 
 

 
END OF SECTION 03340 
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SECTION 03360 
 

SURFACE SCALING REPAIR 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Provisions of Contract Documents apply to this Section. 
 
1.02 SCOPE OF WORK 
 

A. Work shall include the surface scaling repair of designated areas throughout the 
garage. Work shall consist of marking areas for review by Engineer, surface 
preparation as required, followed by the application of a thin two component ter-
polymer system and special blend of hard aggregate as shown on the Contract 
Drawings or as designated in the field by the Engineer. 

 
1.03 QUALITY ASSURANCE 
 

A. Prepare a site sample approximately 10' x 10'. This sample shall be regarded as 
the minimum standard of workmanship/finish acceptable for this project. 

 
B. Maintain a record of the batch numbers of all materials supplied on this project. 

 
1.04 SUBMITTALS 
 

A. Provide owner with manufacturer's literature for all products specified. 
 

B. The manufacturer shall provide evidence of field performance and independent 
test lab report verifying properties of the cured ter-polymer system. 

 
C. Provide written assurance to the Owner that key tradesmen on the site have been 

factory trained in the product mixing and application procedures prior to 
commencing work. 

 
1.05 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver materials to the site in an undamaged condition, with the manufacturer's 
wrappings and labels intact. 
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B. Store materials in a clean, dry, weather protected facility and within the 
temperature range of 60F to 90F. Insure that materials remain dry and free of 
contaminants. 

 
1.06 JOB CONDITIONS 
 

A. Protect surrounding surfaces against damage due to work of this trade. 
 

B. Maintain a minimum temperature at 50 degrees F during application and for a 
minimum of two days after installation. 

 
C. Protect finished surface from accelerated drying. 

 
D. Coordinate work of this section with the work of other trades. 

 
1.07 WARRANTY 
 

A. Provide 5 year unconditional warranty on all materials and workmanship. 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 
 

A. Materials: Two component, 100% solids, flexible ter-polymer system and special 
blend of hard aggregate and shall produce an un-cracked, abrasion and freeze-
thaw resistant traffic topping. Aggregate used for all layers shall be sound, 
durable, non-friable, non-polishing, clean and free from surface moisture. 
Acceptable products are: 

 
1. Mark 151.6 two-component, hybrid polymer saturated with aggregate’, as 

manufactured by Polycarb, 33095 Bainbridge Road, Cleveland, OH 44139, 
(440) 248-1223. 

 
2. Or approved equal. 

 
PART 3 - EXECUTION 
 
3.01 INSPECTION 
 

A. Inspection surfaces to which repair mortar is to be applied. 
 

B. Report to Owner's representative, in writing, any defects in previously prepared 
work or unsatisfactory site conditions. 
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C. Proceed with work under this Section only when such defects have been entirely 
corrected. 

 
D. Starting work under this section means acceptance of the surface and previously 

prepared work. 
 
3.02 PREPARATION 
 

A. Outline exact location of repair area shown on the drawings or as specified by the 
Consultant in the field. 

 
B. Repair area shall be cleaned by shot blasting to remove any oil, dirt, debris or any 

other potentially detrimental material such as curing compound and laitances 
which, in the Consultant’s opinion, would prevent proper bonding to and curing 
of the repair material. 

 
1. In areas that shot blasting equipment cannot reach (i.e., along curbs and 

walls), sandblasting is permitted to an extent satisfactory to the 
manufacturer and the Consultant. 

 
C. Exposed steel reinforcement must be sandblasted and epoxy rust-proofed. 

 
D. All surfaces to be overlaid shall be dry at the time of application. Immediately 

before applying the repair material, all prepared surfaces shall be cleaned with 
compressed air (or vacuumed) to remove dust and debris. 

 
3.03 PLACEMENT 
 

A. Mix, place and finish the overlay in all repair areas in a strict accordance with 
manufacturer’s instructions and recommendations. 

 
1. After mixing of the components, the resin shall be evenly distributed on 

the clean, dry deck surface at the rate as recommended by the 
manufacturer. 

 
2. The number of layers (a minimum of two) and the application rates of 

each layer shall be as recommended by the manufacturer in order to 
achieve a minimum overlay thickness. 

 
3. Broadcast the aggregate onto the deck in a uniform manner as directed or 

otherwise approved by the manufacturer. 
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B. The ter-polymer manufacturer shall have representative on the jobsite at all times. 
Manufacturer representative, upon consultation with the Consultant, may suspend 
any item of work that is suspect and does not meet the requirements of the 
specification. Resumption of work will occur only after the manufacturer’s 
representative and the Consultant are satisfied that appropriate remedial action 
has been taken by the Contractor. 

 
 
 

END OF SECTION 03360 
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SECTION 07120 
 

TRAFFIC BEARING WATERPROOFING MEMBRANE  
 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
1.02 SCOPE OF WORK 
 

This work shall consist of implementing necessary repairs to preexisting traffic bearing 
waterproofing membrane in locations throughout the garage as directed by the Engineer. 
Contractor shall be required to verify compatibility of the selected/approved 
waterproofing membrane system with preexisting waterproofing membrane installed in 
consultation with the selected/approved waterproofing membrane system manufacturer. 
Installation procedures for the implementation of repairs or for the installation of new 
waterproofing membrane shall be in strict accordance with manufacture's surface 
preparation and application procedures as approved by the Engineer.  
 
This work shall be inclusive of, but not limited to, removal of delaminated or poorly 
adhered preexisting waterproofing membrane, cleaning of preexisting waterproofing 
membrane to assure proper bonding of newly applied material. Expose areas of 
underlying concrete deck which require full traffic bearing membrane system application 
shall be thoroughly cleaned by shot blasting or other approved methods. Surface 
preparation performed shall also include any transitions up vertical concrete surfaces 
(i.e., curbs, columns, etc.) to receive waterproofing membrane. No substitutions to 
proposed systems in bid proposals other than the waterproofing membranes specified 
hereinafter shall be allowed unless approved in writing by the Consultant. 

 
1.03 GENERAL 
 

A. The work of this Section includes, but is not limited to, surface preparation, 
installation of a liquid applied elastomeric membrane system to provide a 
waterproof, chemical and abrasion resistant non-skid traffic bearing topping. 
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B. Examine existing surfaces and verify existing conditions. Determine acceptability 
of the concrete surfaces and preexisting waterproofing membrane scheduled to be 
repaired and notify, in writing, acceptance of these surfaces to be coated or 
otherwise repaired. Verify dimensions as no extras will be allowed for 
inconsistency in dimensions. 

 
C. Cleaning and preparation of existing surfaces to receive materials shall be the 

Contractor's responsibility. Prepare surfaces as specified hereinafter and as 
recommended by manufacturer of the material selected. 

 
D. Provide and maintain barricades and traffic control at special coating areas during 

installation and curing period for vehicular and pedestrian traffic. 
 
1.04 QUALIFICATIONS 
 

A. Work specified herein shall be performed by and be the responsibility of the 
Installation Contractor authorized, approved and qualified by the manufacturer of 
materials used; having necessary equipment and facilities to fulfill requirements 
of the manufacturer and this section. 

 
B. Manufacturer Qualifications:  Manufacturer shall provide evidence showing that 

the specified materials have been manufactured by the same source and 
successfully installed on a yearly basis for a minimum of ten years on projects of 
similar scope and complexity. Manufacturer to be ISO 9001 certified. 

 
C. Installer Qualifications:  Waterproofing installer shall demonstrate qualifications 

to perform the work of this Section by submitting the following documentation: 
 

1. Licensing by the waterproofing manufacturer as an applicator of the 
product to be used. 

 
2. List of at least five projects (with reference names and phone numbers) 

satisfactorily completed under the current company name, of similar scope 
and complexity to this project.  Previous experience submittal shall 
correspond to specific membrane system proposed for use by applicator. 

 
3. A minimum of five (5) years in business under the same name. 
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1.05 SUBMITTALS 
 

A. Manufacturer's Data:  Submit specifications, installation instructions and general 
recommendations by the manufacturer of fluid applied waterproofing materials. 
Include manufacturer's certified test data showing compliance with the 
requirements. Provide copy of license agreement between manufacturer and 
installer indicating division of warranty responsibility. 

 
B. Shop Drawings:  Submit shop drawings showing large scale details of all edge 

terminations, joint treatments, penetration or projections and flashing conditions. 
 

C. Samples:  Submit complete samples of each membrane system to be used. Sample 
shall be applied to plywood or similar rigid material. 

 
D. As-Built Information:  Upon completion of the work and prior to final payment, 

submit two (2) maintenance manuals identified with the project name, location 
and date, types of coating systems applied and drawings indicating the types of 
coating systems and their location in the structure. Include a schematic drawing of 
each membrane type which clearly identified the successive coats or layers of the 
membrane system. Identify each coat or layer by dry film thickness or application 
rate and by manufacturer's reference number or name which specifically identifies 
the product used for each coat. Include recommendations for routine care and 
maintenance. Provide list of contractors nearest the project location who are 
qualified to perform repairs to the membrane. Identify common causes of damage 
and include instructions for temporary patching until permanent repairs can be 
made by qualified personnel. 

 
E. VOC Requirements: Where applicable, the manufacturers shall ensure that all 

components of specified products do not exceed volatile organic compound 
(VOC) limits of 400 g/l. Projects in the following locations are affected by this 
requirement. 

 
Maricopa County (Arizona), California, Connecticut, Delaware, Maryland, New 
York, New Jersey, Pennsylvania, Washington DC and Arlington County, 
Alexandria, Fairfax County, Fairfax, Loudoun County, Falls Church, Prince 
William County, Manassas, Manassas Park, Stafford County (all northern 
Virginia). 

 
1.06 DELIVERY AND STORAGE 

 
A. Deliver materials to project site in sealed, original packages or containers bearing 

name and brand of manufacturer. Each container shall have manufacturer's 
printed label. Materials shall be stored in the area designated by the General 
Contractor or Consultant. 
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B. Upon delivery, notify the Consultant. Only materials brought to area and 
approved may be used. 

 
C. Store materials in single place designated by Owner and/or Consultant. Keep 

storage place neat and clean. Cleaning rags and waste materials shall be deposited 
in metal containers having tight covers or removed from the garage each night. 
Every precaution shall be taken to avoid danger of fire. Provide dry chemical or 
CO2 fire extinguishers in areas. Allow no smoking or open containers or solvents. 
Store all solvents in proper safety cans. 

 
D. Empty containers used on job shall have labels canceled and shall be marked as to 

reuse. 
 
1.07 JOB CONDITIONS 
 

A. A specified coating shall not be applied if weather is too cold, raining, snowing or 
if any other conditions exist that will not permit proper application or curing of 
coating. Follow manufacturer's written directions. Humidity should not deviate 
from acceptable ranges during application and curing. Protection required for 
proper installation and curing shall be the responsibility of the Coating Contractor 
and shall be reflected in Bid. 

 
B. Protect adjacent surfaces and materials with covering, duct tape and drop cloths 

as required to keep adjacent surfaces free of coating. Upon completing, remove 
protection and clean. Surfaces soiled or damaged by special coating shall be 
cleaned or replaced at no extra cost to Owner. 

 
C. Proceed with the installation of waterproofing only after the substrate 

construction has been completed and cured and after penetrating components 
have been installed, so that the membrane will not be penetrated or damaged by 
subsequent work. 

 
D. When payment for elastomeric deck coating is based on area of application, the 

area used in calculations shall be horizontal surfaces only. 
 
1.08 WARRANTY 
 

A. Materials Manufacturer and Installation Contractor shall be jointly and severally 
responsible and shall submit an affidavit signed by both parties warranting the 
installed system and repaired areas for a minimum period of five years from date 
of final completion.  
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The Installer shall repair or replace membrane which leaks water, deteriorates 
excessively, wears prematurely or otherwise fails to perform as required within 
the guarantee period, due to failure of materials or workmanship. The guarantee 
shall include an agreement to remove and replace other work which has been 
superimposed on elastomeric waterproofing work as required to repair or replace 
the waterproofing system. Any required repairs under the warranty shall specify 
that all costs associated with the provision and coordination of the 
implementation of an Owner approved traffic control plan to redirect vehicular 
and pedestrian traffic around active work zone. 

 
PART 2 - PRODUCTS 
 
2.01 SOURCE OF MATERIALS 
 

A. The waterproofing membrane system shall be a complete system of compatible 
materials, and shall be compatible with all preexisting membrane areas to be 
repaired. Completed system as installed shall be designed by the manufacturer to 
produce a waterproofing, non-skid traffic-bearing and chemical resistance 
surface. Systems approved for use under this section shall be one of the 
following: 

 
Low VOC Applications:  These systems are designed for parking structures that 
are integral with adjacent commercial, residential, institutional or hospital 
operations and where the release of solvents and/or strong odors would be 
objectionable. 
 
1. “Auto-Gard FC,” as manufactured by Neogard (214)353-1689. 

 
The system consists of an epoxy primer applied to the cleaned concrete 
surface at a minimum rate of 300 square feet per gallon no more than 24 
hours prior to base coat application; the base coat will be a polyurethane 
applied to an average thickness of 20 mils dry (20 mils wet). The wearing 
coat is a polyurethane, applied at an average thickness of 8 mils dry (8 
mils wet) with aggregate broadcast at a rate of 10 to 15 pounds per 100 
square feet. A second wearing coat of polyurethane, applied at an average 
thickness of 12 mils dry (12 mils wet) is required. For heavy traffic areas 
such as drive aisles, steep or spiraling ramps, ticket booths and turning 
areas, double texturing is required, with aggregate broadcast at a rate of 10 
to 15 pounds per 100 square feet. A finish coat of polyurethane applied at 
an average of 12 mils is then applied. 
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2. “Flexodeck Series,” as manufactured by PolyCarb (440)248-1223. 
 
The system consists of a 100% solids epoxy primer applied to the cleaned 
concrete surface; the base coat will be a 100% solids polyurethane, 
applied to an average thickness of 25 mils. The top coat is a 100% solids 
ter-polymer, applied at an average thickness of 15 mils, with aggregate 
broadcast to saturation. The finish coat on interior surfaces will be a 100% 
solids hybrid polymer applied at an average thickness of 15 mils. The 
finish coat on exterior (UV) surfaces will be a high solids, urethane 
applied at an average thickness of 13 mils dry (20 mils wet). Check with 
the manufacturer for the recommended selection of Flexodeck (Series I, II 
or III) for specific exposure applications. 

 
3. “Iso-Flex 760 U Low Odor Coating System,” as manufactured by LymTal 

(248) 373-8100. 
 

The system consists of a solvent-free epoxy primer applied to the cleaned 
concrete surface at a rate of 200 feet per gallon no more than 24 hours 
prior to base coat application; the base coat will be a polyurethane applied 
to an average thickness of 25 mils dry (26 mils wet). The wearing coat is a 
polyurethane, applied at an average thickness of 15 mils dry (15 mils wet) 
with aggregate, broadcast at the rate of 8 to 10 pounds per 100 square feet. 
In drive aisles and heavy traffic areas, a second top coat with aggregate is 
applied. 

 
4. “Kelmar FWC 111” as manufactured by Technical Barrier Systems (905) 

842-9488. 
 
The system consists of a 100% solids or water based epoxy primer applied 
to the cleaned surface at a rate of 250-300 square feet per gallon. The base 
coat is the NEO V II C latex neoprene applied to the primed concrete 
surface at a rate of 20 mils dry (32 mils wet). The wearing coat is 100% 
solids epoxy applied at 22 mils wet/dry in parking stalls then broadcast 
with sand to saturation. In drive aisles and other heavy traffic areas, apply 
two separate 16 mil wet/dry coats each with aggregate broadcast to 
saturation. Apply topcoat of single component; water based acrylic latex 
emulsion at 250 to 300 square feet per gallon. 
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5. “Conipur II Deck Coating Systems”, as manufactured by BASF Building 
Systems (952) 496-6000. 

 
The system consists of a 100 % solids polyurethane primer (Conipur 78) 
applied at a rate of 300 SF per gallon, Conipur 265z base coat (2-
component polyurethane 100% solids) at a rate of 25 mils dry (25 mils 
wet), and Conipur 275 & 295 Top Coats (2-component polyurethane 
100% solids). For Parking Stalls the top coat is applied at a rate of 15 mils 
dry (15 mils wet) then broadcast and back roll 16/30 mesh silica sand at a 
rate of 10 to 15 pounds per 100 SF. For Drive Lanes the first top coat is 
applied at a rate of 15 mils dry (15 mils wet), then broadcast 16/30 silica 
sand at a rate of 50 to 60 pounds per 100 SF, then apply a second top coat 
at a rate of 10 mils dry (10 mils wet). As an alternative it is allowable to 
combine the first and second top coats into one application of 25 dry mils 
(25 wet mils), then broadcast aggregate at a rate 20 to 30 pounds per 100 
SF and back roll. For Extreme High Traffic areas an additional 10 mils dry 
(10 mils wet) is required. 

 
Fast Cure Applications:  These systems where required have been designed to 
accept vehicular traffic after an application time typically involving a three-day 
period, most often associated with weekends and on associated holiday the day 
before or after a weekend. Check with manufacturer and installer regarding 
specific size areas and periods which are possible when utilizing any of these 
systems. 
 
1. “Auto-Gard FC,” as manufactured by Neogard (214)353-1689. 

 
The system consists of an epoxy primer applied to the cleaned concrete 
surface at a minimum rate of 300 square feet per gallon no more than 24 
hours prior to base coat application; the base coat will be a polyurethane 
applied to an average thickness of 20 mils dry (20 mils wet). The wearing 
coat is a polyurethane, applied at an average thickness of 8 mils dry (8 
mils wet) with aggregate broadcast at a rate of 10 to 15 pounds per 100 
square feet. A second wearing coat of polyurethane, applied at an average 
thickness of 12 mils dry (12 mils wet) is required. For heavy traffic areas 
such as drive aisles, steep or spiraling ramps, ticket booths and turning 
areas, double-texturing is required, with aggregate broadcast at a rate of 
10 to 15 pounds per 100 square feet. A finish coat of polyurethane applied 
at an average of 12 mils is then applied. 

 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

   

TRAFFIC BEARING WATERPROOFING MEMBRANE 07120/8 

2. “Flexodeck Series,” as manufactured by PolyCarb (440)248-1223. 
 

The system consists of a 100% solids epoxy primer applied to the cleaned 
concrete surface; the base coat will be a 100% solids polyurethane applied 
to an average thickness of 25 mils. The top coat is a 100% solids ter-
polymer, applied at an average thickness of 15 mils, which aggregate 
broadcast to saturation. The finish coat on interior surfaces will be a 100% 
solids hybrid polymer applied at an average thickness of 15 mils. The 
finish coat on exterior (UV) surfaces will be a high solids, urethane 
applied at an average thickness of 13 mils dry (20 mils wet). Check with 
the manufacturer for the recommended selection of Flexodeck (Series I, II 
or III) for specific exposure applications. 

 
3. “Iso-Flex 760 U Low Odor Coating System,” as manufactured by LymTal 

(248) 373-8100. 
 

The system consists of a solvent-based polyurethane primer applied to the 
cleaned concrete surface at a rate of 250 feet per gallon no more than 7 
hours prior to base coat application; the base coat will be a polyurethane 
applied to an average thickness of 25 mils dry (26 mils wet). The wearing 
coat is a polyurethane, applied at an average thickness of 15 mils dry (15 
mils wet) with aggregate, broadcast at the rate of 8 to 10 pounds per 100 
square feet. In drive aisles and heavy traffic areas, a second top coat with 
aggregate is applied. 

 
4. “Kelmar T.E. (fast cure) or Kelmar FWC 111 (fast cure) System,” as 

manufactured by Technical Barrier Systems (905) 842-9488. 
 
The system consists of a 100% solids or water based epoxy primer applied 
to the cleaned surface at a rate of 250-300 square feet per gallon. The base 
coat is the NEO V II C latex neoprene applied to the primed concrete 
surface at a rate of 20 mils dry (32 mils wet). The wearing coat is 100% 
solids epoxy applied at 22 mils wet/dry in parking stalls then broadcast 
with sand to saturation. In drive aisles and other heavy traffic areas, apply 
two separate 16 mil wet/dry coats each with aggregate broadcast to 
saturation. Apply top coat of single component, water based acrylic latex 
emulsion at 250 to 300 square feet per gallon. 
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5. “Conipur II Deck Coating Systems”, as manufactured by BASF Building 
Systems (952) 496-6000. 

 
The system consists of a 100 % solids polyurethane primer (Conipur 78) 
applied at a rate of 300 SF per gallon, Conipur 265z base coat (2-
component polyurethane 100% solids) at a rate of 25 mils dry (25 mils 
wet), and Conipur 275 & 295 Top Coats (2-component polyurethane 
100% solids).  For Parking Stalls the top coat is applied at a rate of 15 
mils dry (15 mils wet) then broadcast and backroll 16/30 mesh silica sand 
at a rate of 10 to 15 pounds per 100 SF. For Drive Lanes the first top coat 
is applied at a rate of 15 mils dry (15 mils wet), then broadcast 16/30 silica 
sand at a rate of 50 to 60 pounds per 100 SF, then apply a second top coat 
at a rate of 10 mils dry (10 mils wet).  As an alternative it is allowable to 
combine the first and second top coats into one application of 25 dry mils 
(25 wet mils), then broadcast aggregate at a rate 20 to 30 pounds per 100 
SF and backroll. For Extreme High Traffic areas an additional 10 mils dry 
(10 mils wet) is required. 

 
 

B. WATERPROOFING MEMBRANE (Base Coat) 
 

The base coat/intermediate coat (membrane) shall meet the following minimum 
performance criteria: 

 
1. Minimum Tensile Strength (ASTM D412):  

Base Coat - 1,000 psi 
Intermediate Coat - 600 psi 

 
2. Minimum Elongation (ASTM D412): 

Base Coat - 350% 
 

3. Minimum Adhesion (ASTM D903): 
Base Coat - 20 psi 

 
4. A light application of primer compatible with the elastomeric seal coat 

shall be applied onto the clean, dry concrete surface. The elastomeric 
coating shall be applied uniformly to the primed surface. The elastomeric 
base coat shall be applied in strict accordance with manufacturer’s 
requirements for the system and verified by wet mill thickness testing 
(minimum one test per 500 square feet).  
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The coating shall be allowed to cure adequately. Special treatment shall be 
provided at all construction joints, cove joints and at all cracks over 1/16" 
in width. This special treatment shall be included in the bid price for the 
waterproofing membrane installation. The coating shall also be applied at 
base of columns, walls and curbs to produce a 6” high base. 

 
C. WEARING COURSE 

 
(1) A compatible wearing course shall be applied over the elastomeric coating 

in accordance with the manufacturer's instructions. Selected and approved 
aggregate shall be broadcast evenly over the surface and fall on the 
surface in vertical direction so as not to displace uncovered coating. 

 
(2) Aggregates should be spread to an excess thickness until surface appears 

dry. After the coating has sufficiently cured, the excess aggregates shall be 
removed and the tie coat shall be applied to the surface. 

 
D. LEVELING COURSE (IF REQUIRED) 

 
1. A compatible leveling course shall be applied directly onto the concrete 

surface after cleaning and prior to application of the primer. The leveling 
course is intended to fill and smooth pop-outs, scaling, depressions and 
pitting in the concrete surface due to abrasion, finishing problems or other 
existing conditions. Products listed below should be confirmed with the 
selected manufacturer's instructions. 

 
a. Neogard:  Leveling of the concrete surface prior to membrane 

system application in order to achieve a suitable substrate shall be 
performed using a Neogard 70708/70709 epoxy and sand mixture 
or FC base coat, depending on profile of concrete. 

 
b. Poly-Carb:  Leveling of the concrete surface prior to membrane 

system application in order to achieve a suitable substrate shall be 
performed using the Mark 151.6 two-component, hybrid polymer 
saturated with aggregate. 

 
c. LymTal:  Leveling of the concrete surface prior to membrane 

system application in order to achieve a suitable substrate shall be 
performed using Iso-Flex 750 base coat extended with sand. 
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d. Kelmar:  Leveling of the concrete surface prior to membrane 
system application in order to achieve a suitable substrate shall be 
performed using Kelmar FWC 111 epoxy and sand mixture. 

 
Alternatively, ‘PRO-POXY 2500’ as manufactured by Unitex, (800) 821-
5846 could be used with any of the specified membrane systems, but 
should be confirmed for compatibility with the selected manufacturer. 

 
E. TOTAL SYSTEM REQUIREMENTS 

 
1. Minimum System Thickness without Aggregate (Dry mils) in parking 

areas shall be 40 mils 
 

2. Minimum System Thickness without Aggregate (Dry mils) in heavy wear 
areas shall be 52 mils 

 
3. All systems shall be wear balanced for parking stall and drive aisle 

applications according to the manufacturer’s recommendations and in 
accordance with the above minimum mil thicknesses. 

 
4. Color of Wearing Course/Wearing Surface shall be as selected by the 

Consultant/Owner. 
 
PART 3 - EXECUTION 
 
3.01 CONDITION OF SUBSTRATE 
 

A. Membrane Repair: 
 

1. Verify areas where preexisting waterproofing membrane is to be repaired 
with the Engineer and examine the condition of the preexisting membrane 
where waterproofing membrane repair work is to be performed. Do not 
proceed with the work until unsatisfactory conditions have been corrected 
and approved by the manufacturer's representative and Engineer. 

 
2. Installation of products constitutes Installers and Manufacturer's 

acceptance of existing conditions. 
 



Legislative Office Building Parking Garage - Phase II 
Project No. 40-13105.00-2 

   

TRAFFIC BEARING WATERPROOFING MEMBRANE 07120/12 

B. New Membrane Installation: 
 

1. Verify areas where new waterproofing membrane is to be installed and 
examine the condition of the concrete substrate where new elastomeric 
waterproofing membrane is to be applied. Do not proceed with the work 
until unsatisfactory conditions have been corrected and approved by the 
manufacturer's representative. 

 
2. Installation of products constitutes Installers and Manufacturer's 

acceptance of existing conditions. 
 
3.02 PREPARATION OF SUBSTRATE 
 

A Membrane Repair: 
 

1. Clean surface of preexisting waterproofing membrane of, dust, debris, oily 
materials and other substances detrimental to implementing waterproofing 
membrane repairs, as recommended by the waterproofing system's 
manufacturer. All loose, de-bonded/delaminated membrane shall be 
removed down to bare concrete and new waterproofing membrane 
installed as new. 

 
2. Contractor shall assure in writing compatibility of waterproofing 

membrane materials prior to implementing repairs or recoating. All 
horizontal and vertical waterproofing membrane surfaces to be repaired 
shall be free of defects and contaminants and properly prepared to provide 
suitable bond between old and newly applied materials and to provide a 
clean uniform textured surface upon completion of repair work. 

 
B. New Membrane Installation: 

 
1. Clean the substrate of protrusions, dust, debris, oily materials and other 

substances detrimental to the work, as recommended by the waterproofing 
system's manufacturer. 

 
2. Shot blast clean all horizontal surfaces to remove contaminants and to 

provide a clean uniform textured surface. 
 

3. Clean vertical surfaces of column bases, spandrels, walls, protrusions, etc., 
to provide a clean uniform textured surface. 
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4. Install cant strips and similar accessories as shown and as recommended 
by the waterproofing manufacturer (even though not shown) in the manner 
recommended by the manufacturer. 

 
3.03 FLASHINGS, PRIMERS AND JOINT CONTROL 
 

A. Cracks/Construction Joints:  At locations of possible movement in the substrate 
construction, including cracks which have developed and construction joints, 
prepare the substrate to increase the fluid applied waterproofing capability for 
bridging the movement without failure. Use only products which have been 
determined to be compatible with the elastomeric waterproofing. 

 
B. Fill voids and non-moving cracks and joints in the substrate with sealant or other 

compounds as recommended by the waterproofing manufacturer for 
compatibility. Fill rough areas of substrate (rough within limitations specified by 
the manufacturer) with a feathered-out coating of elastomeric waterproofing, 
squeegee-applied to form a smooth top surface. 

 
C. Prime substrate as recommended by the waterproofing system's manufacturer. 

 
D. Mask off adjoining surfaces not to receive fluid applied waterproofing, to 

effectively prevent the spillage or migration of materials outside the membrane 
area. 

 
3.04 INSTALLATION 
 

A. Manufacturer's Technical Representative:  Start the installation of elastomeric 
waterproofing membrane, only in the presence and with the advice of the 
manufacturer's technical representative. A series of four (4) wet mill gauge tests 
shall be conducted for every 1000 sq. ft. on the first day of installation in the 
presence of the representative to ensure proper coverage rate. 

 
B. General:  Comply with manufacturer's instruction, except where more stringent 

requirements are shown or specified, and except where project conditions require 
extra precautions or provisions to ensure satisfactory performance of the work. 

 
C. Mix separately packaged components in accordance with manufacturer's 

instructions. 
 

D. Apply the elastomeric membrane to the primed deck within the time specified by 
the manufacturer. 
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E. Apply a uniform coating of cold applied elastomeric waterproofing to the 
substrate and adjoining surfaces indicated to receive the membrane. 

 
1. Apply coating by hand, complying with manufacturer's recommendations 

regarding horizontal and vertical surfaces. 
 

2. Provide waterproof membrane at base of columns, spandrels, to produce a 
6" high base. Curb surfaces shall be considered floors and waterproofed 
unless otherwise noted. 

 
F. Wearing Surface:  Apply top coat in one or two applications to achieve the 

specified dry film thicknesses. 
 
1. While coating is still fluid, uniformly broadcast aggregate over the surface 

at the specified rates. 
 

2. After top coat has cured, remove all excess aggregate from the deck 
surface. 

 
3. Apply a tie coat to the cured surface to encapsulate the top layer of 

aggregate. 
 

G. Permit cold applied membrane to cure without delay, and under conditions which 
will not contaminate or deteriorate the fluid applied waterproofing material. 
Block off traffic and protect membrane from physical damage. 

 
3.05 CLEAN-UP 
 

A. Upon completion of work, carefully examine entire installation. Correct all 
defective or damaged work. 

 
B. Upon completion, or at such other times as directed, remove all surplus materials, 

cartons, rubbish and debris resulting from these operations and legally dispose of 
off-site. 

 
3.06 PERFORMANCE REQUIREMENTS 
 

A. It is required that traffic topping be watertight and not deteriorate excessively 
under normal weather exposure and for normal traffic conditions in applications 
indicated, not under manufacturer-recommended cleaning procedures, for period 
of warranty. 
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B. It is required that traffic topping work not deteriorate under spillage of motor oil, 
transmission fluids, and other motor vehicle operating compounds, nor for 
exposure to normal ice/snow melting substances not specifically excluded by 
manufacturer's product information. 

 
3.07 PROTECTION 
 

A. Provide protection to ensure that work will be without damage or deteriorations at 
time of final acceptance. 

 
 
 
 END OF SECTION 07120 
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SECTION 07920 
 

SEALANTS AND CAULKING 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS: 
 

A. Drawings and general provisions of the contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

 
1.02 SCOPE OF WORK: 
 

A. Furnish labor, materials and equipment for sealing and caulking of cracks, 
construction or control joints and cove in the reinforced concrete structural slabs as 
shown on drawings or designated by the Consultant. The sealant shall be compatible 
with any specified waterproofing membrane base coat material. 

 
1.03 JOB CONDITIONS: 
 

A. The sealant shall be installed in floor cracks, construction and/or control joints in the 
areas shown on drawings or designated by the Consultant. In the case of repair of 
existing cracks that are sealed or filled with other materials, the existing sealant 
material shall be raked out and the exposed concrete cleaned by sandblasting or 
grinding at those locations designated for repair. 

 
1.04 FULL RESPONSIBILITY: 
 

A. System manufacturer will have the full responsibility for: (1) Instructing the 
Contractor on the required configuration of joints and (2) Reviewing and approving 
tooled joints constructed as a part of surface preparation prior to installing the sealant. 

 
1.05 GUARANTEE: 
 

A. The Contractor shall provide a single source performance guarantee that the joint 
system repaired, including related work in the slab installed by the Contractor, will 
not leak water or de-bond from adjacent concrete for a 5 year period starting from the 
date of substantial completion. Any repairs required during the guarantee period 
starting from the date of substantial completion shall be performed by the Contractor 
at no additional cost to the Owner. 
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1.06 APPLICATOR QUALIFICATIONS: 
 

A. The Contractor shall have a minimum of three years of experience in performing 
work similar to that shown in the drawings and specifications. 

 
B. The Contractor shall submit a list of five projects in which similar work to that 

specified hereinbefore was successfully completed. The list shall contain the 
following for each of the five projects: 

 
1. Project Name 
2. Owner of Project 
3. Owner's Representative, Address and Telephone Number 
4. Brief Description of Work 
5. Cost of Portion of Work Similar to that Specified in this Section 
6. Total Restoration Cost of Project 
7. Date of Completion of Work 

 
The sum of the costs of the five projects provided shall be a minimum of $50,000. 

 
C. A full time on-site supervisor shall be provided by the contractor for the duration of 

the sealant and caulking work. This supervisor shall have had a minimum of 2 years 
documented supervisory experience with the products to be used. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS: 
 

A. The joint sealant to be used for cracks and construction joints shall be two component 
polyurethane sealants of the chemically curing type containing no asphalt, coal tar, or 
plasticizers. The sealant shall be used with a compatible primer specified by the 
manufacturer. Approved products for use are: 

 
1. "Sonolastic SL2” as manufactured by Sonneborn (800) 433-9517 
2. "Vulkem 245/255 or THC-900" as manufactured by Tremco (800) 321-7906 
3. "Iso-Flex 880GB Sealant" as manufactured by LymTal International, Inc. 

(800) 373-8100 
4. “Sikaflex - 2C-SL,” as manufactured by Sika Corporation (800) 933-SIKA 

 
B. The sealant to be used shall meet or exceed the requirements of Interim Federal 

Specification TT-S0027-E, Sealants Class A, Type 1 and 2. The sealant shall not de-
bond or fail while elongated 25 percent in a water immersion test, according to 
Federal Specification TT-S-0027-E. When tested according to Paragraph 4.3.5 of 
Federal Specification TT-S-0027-E, weight loss shall not be greater than 5 percent. 
Shore A hardness under standard conditions shall be 25-30. 
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C. The cove sealant to be used shall be non-sag two component polyurethane sealants of 

the chemically curing type containing no asphalt, coal tar, or plasticizers. The cove 
joint sealant shall comply with Federal Specification TT-S-00227E, Type II, Class A, 
Corporation of Consultants CRD-C-506-72; ASTM C-920-79, Type M, Grade NS, 
Class 25. 

 
Approved Cove Sealants are as follows: 

 
1. "Sonolastic NP2" as manufactured by Sonneborn (800) 433-9517 
2. "THC-901" as manufactured by Tremco (800) 321-7906 
3. "Iso-Flex 881 NS Sealant" as manufactured by LymTal International, Inc. 

(810) 373-8100 
4. “Sikaflex - 2C-NS,” as manufactured by Sika Corporation (800)933-SIKA 

 
D. The manufacturer of the sealant system used in this project shall share responsibility 

for all sealant work and joint preparation work in slab. 
 
PART 3 - EXECUTION 
 
3.01 TYPICAL SURFACE PREPARATION: 
 

The Contractor shall either grind the surface of all cracks and construction joints designated 
for repair with sealant to the shape of 1/2" x 1/2" v-groove, or saw-cut a square ½" x ½" 
groove, grind sharp corner of groove and apply bond breaker to bottom horizontal surface. 
Edges of cracks or joints to be sealed shall be of sound concrete. Prior to installing sealant, 
surfaces shall be cleaned of foreign materials and debris, V-groove ground and primed. 

 
3.02 RECORD OF SEALED CRACK AND JOINT LOCATIONS AND TYPES: 
 

A. After determining the cracks and joints to be sealed and the detail types required, the 
Contractor shall prepare scale shop drawings showing the sealed crack and/or joint 
locations and submit them to the Consultant for his approval. The Shop Drawings 
submitted shall be reviewed by the Consultant for the condition of the existing 
cracks/joints, the size/shape of the routed crack, and the type of detail selected. 

 
B. The Shop Drawings submitted shall be used as a record of the detail types used and 

the measured number of linear feet of each sealed crack. Quantities of work done on 
a unit price basis shall be recorded on the document and submitted to the Consultant 
with Request for Payment. 

 
 

END OF SECTION 07920 
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SECTION 09900 
 

PAINTING 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the contract, including General and 
Supplementary Conditions and Division-1 Specification Sections, apply to this 
Section. 

 
1.02 DESCRIPTION OF WORK 
 

A. The extent of painting work is shown on the drawings and specified herein to 
include, but not be limited to, the following: 

 
1. Parking stalls, lane striping, curbs and other traffic markings (as impacted 

by the Work) 
2. Painting of doors and frames, 
3. Painting of handrails, 
4. Painting of fire standpipe system (excluding sprinkler system in 

Basement). 
 

1.03 QUALITY ASSURANCE 
 

A. Manufacturer: Company specializing in manufacturing products specified in this 
section with minimum of ten years documented experience. 

 
B. Installer: shall have a minimum of five years professional experience in the 

installation and application of the coatings to be used for this work. 
 

C. Paint Coordination: 
 
Provide finish coats which are compatible with the prime paints used.  Review other 
sections of these specifications in which prime paints are to be provided to ensure 
compatibility of the total coatings system for the various substrates. 

 
D. Codes and Standards: 

 
SSPC-"Systems and Specifications", published by the Steel Structure Painting 
Council. 
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1.04 SUBMITTALS 
 

A. Manufacturer's Data: 
 

1. Submit manufacturer's technical information in standard printed published 
form, including performance criteria and application instructions for each 
material proposed for use. 

 
2. List each material and cross-reference to the specific paint and finish system 

and application. Identify by manufacturer's catalog number and general 
classification. 

 
B. Samples: 

 
1. Submit samples of each color required, for Architects review. 
 
2. Color shall be as herein specified or as selected by the Architect prior to the 

start of work. 
 
1.05 OWNER'S INVENTORY 
 

A. Provide one gallon of each color used, to Owner, for maintenance purposes. 
 
1.06 DELIVERY AND STORAGE 
 

A. Deliver all paint to site in manufacturer's sealed and labeled containers. Labels shall 
bear manufacturer's name, brand, type of paint, Federal spec. number (if 
applicable), color of paint, and instructions for reducing. 

 
B. Store materials and equipment in a designated storage space on the site. Keep 

storage space neat, clean and accessible at all times. Protect floors from paint 
spillage. 

 
1.07 PROTECTION 
 

A. Place paint or solvent-soaked rags, waste, or other materials which might constitute 
a fire hazard in metal containers and remove from premises at the close of each 
day's work. Take every precaution to avoid damage by fire. 

 
B. Provide foam type 2-1/2 gallon capacity fire extinguishers for each paint storage 

space. 
 
C. Protect the work of all other trades against damage, marking or injury by suitable 

covering during the progress of the painting and finishing work. 
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1.08 JOB CONDITIONS 
 

A. Examine all surfaces to receive coatings and report to the Architect any condition 
which is not acceptable. Commencement of work and in any area constitutes 
acceptance of conditions and places the responsibility for a workmanlike job on this 
Section. 

 
B. Apply solvent-thinned paints only when the temperature of surfaces to be painted 

and the surrounding air temperatures are between 50 degrees F. and 95 degrees F., 
unless otherwise permitted by the paint manufacturer's printed instructions. 

 
C. Do not apply paint in snow, rain, fog, or mist; or when the relative humidity 

exceeds 85%; or to damp or wet surfaces; unless otherwise permitted by the paint 
manufacturer's printed instructions. 

 
1.09 WARRANTY: 
 

A. Warrant work performed in writing to be free of defects relating to workmanship 
or material deficiency for five (5) years from date of Substantial Completion. 
Make repairs necessary during this period immediately after notification at no 
additional expense to the Owner. At the end of five (5) years all materials shall 
have full adherence and there shall be no evidence of blisters, running, peeling, 
scaling, chalking, rusts, streaks, fading or stains. Washing with alkali-free soap 
and water shall remove surface dirt without producing deteriorating effects. 

 
PART 2 - PRODUCTS 
 
2.01 MATERIAL QUALITY 
 

A. Provide only absolutely pure linseed oil, turpentine, shellac, and other like materials 
that are of the highest quality, with identifying labels intact and seals unbroken.  
Use no thinners other than those specified by the manufacturer. 

 
B. Use only primers and under coats that are suitable for each surface to be covered 

and that are compatible with the finish coat required. 
 
C. Use products of the same manufacturer for succeeding coats. 

 
1. Where shop primed materials are to be finish painted and/or prime coat 

materials are by a different manufacturer than the finish coat materials, 
confirm compatibility of the primers with the manufacturer of the finish coat 
paints. 
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2. Where existing previously painted surfaces are to be finish painted, confirm 
compatibility of existing painted surfaces with the manufacturer of the 
succeeding new paints. 

 
2.02 PAINT AND FINISHING MATERIALS 

 
A. Paint and finishing materials not otherwise specified: Highest grade products of 

one of the following manufacturers: 
 
1. Benjamin Moore & Co. 
2. Dur-A-Flex, Inc., - Concrete 
3. Tnemec Co. or approved equal - Concrete and Ferrous Metals. 
4. Con-lux Coatings, Inc. 
5. Sherwin Williams, Industrial Coatings. 

 
B. Products of specific companies are listed in the schedule for reference as the 

standard of quality required for each paint system. 
 
C. Materials: Factory-mixed, delivered to site ready for application, except for 

tinting of undercoats and possible thinning, and in manufacturer's original 
unopened containers. Each container shall bear manufacturer's label, showing 
name, brand, type and color of paint, instructions for thinning and types and 
percentages of pigment, vehicle and solvent. 

 
D. Paint composition: Non-chalking and mildew resistant. 

 
2.03 SCHEDULE OF PAINTS AND FINISHES 
 

A. Steel and Iron: Miscellaneous ferrous metals not otherwise specified: 
 

1. First Coat (Primer) See Sections 05500. 
 

2. Intermediate Coat Epoxy-polyamide: 2.5-3.0 mils DFT. (ICI Devoe 
Coatings Bar-Rust 235 Multi-Purpose Epoxy 
Coating). 

 
3. Finish Coat Hi-build acrylic polyurethane enamel: 2.0-3.0 mils 

DFT. (ICI Devoe Coatings Devthane 389 Aliphatic 
Urethane Gloss Enamel). 

 
B. Light gage metals and related iron and steel (Steel doors and frames; access 

doors; mechanical and electrical equipment not factory finished and 
miscellaneous light gage metal not otherwise specified). 
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1. Prime Coat Manufacturer's standard: factory-applied. 
 

2. First Field Coat Epoxy-polyamidoamine: 3.0- 4.0 mils DFT. (ICI 
Devoe Coatings Bar-Rust 235 Multi-Purpose Epoxy 
Coating). 

 
3. Finish Coat Hi-build acrylic polyurethane enamel: 2.0-3.0 mils 

DFT. (ICI Devoe Coatings Devthane 389 Aliphatic 
Urethane Gloss Enamel). 

 
C. Traffic and Parking Stall Markings 

 
1. Centerline Striping (yellow with retro-reflective beads) 
 
2. Curb Perimeter Strip (yellow) 

 
3. Handicap Stalls and Associated Cross Hatching (white lines, white HC 

access symbol in blue box) 
 

4. Cross Hatching (white or yellow as directed by Engineer) 
 

5. Traffic Control Arrows, (white with retro-reflective beads) 
 

6. Pedestrian Crosswalks, Stop Bars, etc. (white with retro-reflective beads) 
 

7. Stall Striping (white, verify-in-field) 
 

a. First Coat 15 mils wet thickness, Jones-Blair/Product No. 
4677 (yellow) or No. 4676 (white) Street Marking 
Paint, or approved equal. 

 
b. Second Coat Same as First 

 
7. Parking lines, striping and arrows on driving surfaces shall be white 

pavement marking paint, conforming to U.S. Bureau of Public Roads colors, 
unless otherwise noted. 
 
a. Traffic Paint; Pratt & Lambert. 
b. Traffic/Master; Detroit Graphite Co. 
c. Romack Crosswalk Paint; Glidden-Durkee. 
d. Traffic Marking Paint: Sherwin-Williams. 
e. Devoe Traffic Marking Paint; Devoe Paint Div. 
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8. All lines and arrows must be chalk marked and approved by the Owner 
and Architect/Engineer prior to paint applications. Sufficient paint shall be 
applied to produce markings with clear, true edges and uniform color and 
cross-sections. Paint shall be applied at the rate of not less than one gallon 
of paint per 100 square of pavement covered. Striped edges shall not 
deviate more than ½” in 20 foot length. 

 
PART 3 - EXECUTION 
 
3.01 SURFACE PREPARATION 
 

A. General: 
 

1. Perform all preparation and cleaning procedures in strict accordance with 
the paint manufacturer's instructions and as herein specified, for each 
particular substrate condition. 

 
2. Clean surfaces to be painted before applying paint or surface treatments. 

Remove oil and grease with clean cloths and cleaning solvents. Do not paint 
over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 
otherwise detrimental to the formation of a durable paint film. 

 
3. Before applying succeeding coats, primers and undercoats shall be 

completely integral and shall perform the function for which they are 
specified. Properly prepare and touch up all scratches, abrasions or other 
disfigurements and remove any foreign matter before proceeding with the 
following coat. All spot-priming or spot-coating shall be featheredged into 
adjacent coatings to produce a smooth and level surface. 

 
B. Cementitious Materials: 

 
Prepare cementitious surfaces of concrete to be painted by removing all 
efflorescence , chalk, dust, dirt, grease, oils, and by roughening as required to 
remove glaze, or provide sufficient bite on existing painted surfaces. 

 
C. Ferrous Metals: 

 
After erection is completed, touch-up heads of bolts, welded surfaces which are 
unpainted, and surfaces or areas where the primer has been abraded or otherwise 
damaged. 
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D. Galvanized Metals: 
 

1. Clean unpainted galvanized metal surfaces of all oil, grease and other 
contaminants in accordance with the applicable requirements of SSPC-SP 1-
63 "Solvent Cleaning", prime as follows: 

 
a. Prime with a zinc dust, zinc oxide, alkyd paint conforming to FS TT-

P-641f, Type II. 
 

2. Prior to application of subsequent coats, thoroughly clean all surfaces to 
ensure the removal of any grease, soil, dust or foreign matter.  Take 
particular care to prevent the contamination of cleaned surfaces with salt, 
acids, alkali or other corrosive chemicals before prime coating and between 
subsequent coats of paint. 

 
E. Application of Traffic Markings: 

 
1. All existing striping and traffic markings shall be removed entirely by shot 

blasting prior to application of new paint. 
 
2. Contractor shall note that existing markings may be re-painted, as 

accepted by Engineer. Should markings (new and re-coated) peel or loose 
adherence, Contractor shall be responsible for complete removal and re-
painting of said markings. 

 
3.02 MATERIALS PREPARATION 
 

A. Mix and prepare painting materials in strict accordance with the manufacturer's 
directions. 

 
B. Store materials not in actual use in tightly covered containers.  Maintain containers 

used in storage, mixing, and application of paint in a clean condition, free of foreign 
materials and residue. 

 
C. Stir all materials before application to produce a mixture of uniform density, and as 

required during the application of the materials. 
 
3.03 APPLICATION 
 

A. Apply paint with brush, roller, spray, or other acceptable practice in accordance 
with the manufacturer's directions. 
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B. Spread all materials evenly and smoothly without runs, sags or other defects.  Make 
edges of paint adjoining other materials or colors sharp and clean, without 
overlapping. 

 
C. The number of coats and paint film thickness required is the same regardless of the 

application method. Do not apply succeeding coats until the previous coat has 
completely dried. Sand between each enamel coat application with fine sandpaper, 
or rub surfaces with pumice stone where required to produce an even, smooth 
surface in accordance with the coating manufacturer's directions. 

 
D. Apply additional coats when undercoats, stains, or other conditions show through 

the final coat of paint, until the paint film is of uniform finish, color and appearance. 
 Give special attention to insure that all surfaces, including edges, corners, crevices, 
welds, and exposed fasteners receive a film thickness equivalent to that of flat 
surfaces. 

 
E. For each coat of paint use slightly different shade than preceding coat. Tint final 

undercoat to color of finish coat. 
 
F. Paint directional arrows, parking stalls, marking lines, etc., to be as detailed on the 

Drawings. Unless otherwise detailed, single line width to be four (4") inches wide. 
Striped areas shall be four (4) inch wide lines eighteen (18) inches on center. Lay 
out all painted lines and define with chalk markings for approval before proceeding 
with painting. 

 
G. Install stall striping using a gravity flow method approved by the Architect. Spray 

painting will not be approved. 
 
3.04 APPLICATION OF CONCRETE COATING 
 

A. Apply concrete coating in accordance with manufacturer's printed instructions, 
employing technically trained personnel, using equipment specifically designed for 
this purpose. 

 
B. Apply Concrete Coating in two applications with a fine texture to match approved 

sample. 
 
C. Minimum dry film thickness shall be 6.0-8.0 mils per coat. 
 
D. Finished work shall match approved samples; be uniform in sheen, color and 

texture and be free from defects detrimental to appearance or performance. 
 
E. Verify dry film thickness of completed surfacing system in the field, at random, 

using a Tooke Inspection Gauge. Minimum thickness shall be as specified 
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excluding foundation or fill coats. Conduct tests in presence of Architect or his 
representative. 

 
3.05 CLEAN-UP 
 

A. During the progress of the work, remove from the site all discarded paint materials, 
rubbish, cans and rags at the end of each work day. 

 
B. Upon completion of painting work, clean paint-spattered surfaces.  Remove 

spattered paint by proper methods of washing and scraping, using care not to 
scratch or otherwise damage finished surfaces. 

 
C. At the completion of work of other trades, touch-up and restore all damaged or 

defaced painted surfaces. 
 
 
 

END OF SECTION 09900 
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SECTION 10426 
 

TEMPORARY CONSTRUCTION/TRAFFIC CONTROL SIGNAGE 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Work Included: The Work of this Section shall include but not be limited to the 
following: 

 
1. The fabrication, installation, and maintenance of all temporary 

construction/traffic control signage throughout construction. The size, 
wording, placement and configuration of the temporary signage shall be 
based upon the Contractors traffic control plan as approved by the 
Engineer and Owner. Final positioning of signage shall be coordinated in 
the field with the Engineer and Owner as necessary to assure proper 
vehicular and pedestrian flow in proximity or around active construction 
areas. As work progresses throughout the facility temporary signage shall 
be reused or reconfigured by the Contractor as appropriate as long as 
signage is in suitable condition fro reuse. Additional signage shall be 
fabricated as required when needed. 

 
2. Work shall include verifying exact mounting locations, inclusive of height 

and maximizing visibility as approved by Engineer and Owner. 
 
3. Contractor shall coordinate the fabrication and installation of suitable 

temporary signage with all trades to direct vehicular and pedestrian traffic 
around active construction areas so that any unnecessary conflicts between 
construction and patrons of the garage are avoided. 

 
4. All temporary signage shall become the property of the New Haven 

Parking Authority upon completion of construction work unless the 
Contractor is specifically directed to legally dispose certain items. Cost of 
removal and disposal of said items shall be the Contractor's responsibility. 

 
B. Related Work Specified Elsewhere: 

 
1. Drawings and general provisions of the contract, including General 

Conditions, Special Conditions and other Division 1 specification sections 
apply to this section. 

2. Section 01500 - Temporary Facilities 
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1.02 SUBMITTALS 
 

A. Shop Drawings 
 

1. Shop drawings: The Contractor shall submit shop drawings of all sign 
types including all message schedules and typical sections and mounting 
details to be approved prior to fabrication. 

 
2. Complete alphabets, numbers, punctuation and symbols of the following 

typestyles shall be submitted to the Engineer for approval prior to 
fabrication. 

 
3. Samples of each lettering type and word spacing are required for approval 

of color, and graphics. Compliance with all other requirements is the 
exclusive responsibility of the Contractor. 

 
4. Scaled drawings of all temporary signage of each sign type shall be 

submitted for approval by the Engineer and Owner. 
 
1.03 QUALITY ASSURANCE 
 

A. Comply with provisions of Division 1, and all other applicable Contract 
Documents. 

 
B. All materials shall be of first quality, and shall be carefully fabricated and 

approved by the Owner and Engineer. 
 
C. Minor deviations from the specifications may be acceptable in order to utilize a 

manufacturer’s standard product only when such changes have been reviewed and 
approved by the Engineer and Owner based upon a review of submitted shop 
drawings. 

 
D. The Contractor shall be responsible for the quality of all materials and 

workmanship required for the execution of this contract, including the materials 
and workmanship of any firms or individuals who act as his subcontractors. The 
Contractor shall be responsible for providing subcontractors with complete and 
up-to-date drawings, specifications, graphic schedule and other information 
issued by the Engineer. 

 
E. Written dimensions on the drawings shall have precedence over scaled 

dimensions. Contractor shall field check, verify and be responsible for all 
dimensions shown by these drawings. 
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F. The drawings in this bid package are for design intent only. The internal structure, 
dimensions and specifications for all items shall be indicated in the Contractor’s 
shop drawings. Sign Contractor to engineer signs to proper level to withstand 
abuses of their environment. 

 
G. No fabrication, installation materials or procedures shall be used that will change 

the visual quality or in any manner have an adverse effect on existing materials 
and surfaces. The Contractor is responsible for the structural stability of all signs 
and mounting thereof. All damaged surfaces and materials shall be restored to 
their original condition and appearance by the Contractor upon removal of any 
and all temporary signage. 

 
H. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
Work of this Section. 

 
I. Comply with all provisions of the Americans with Disabilities Act of 1990, and as 

amended, and all other applicable codes with regard to signage, as well as any and 
all subsequent appendices, addenda or revisions. 

 
1.04 DELIVERY, STORAGE AND HANDLING REQUIREMENTS 
 

A. Deliver products to site under pertinent provisions of Division 1. 
 
B. Store and protect products under pertinent provisions of Division 1. 
 
C. Package signs, and properly label each, as to specific message or use. 
 
D. Store adhesive tape at ambient room temperatures 

 
1.05 WARRANTY 
 

A. Not Applicable 
 
PART 2 - PRODUCTS 
 
2.01 MANUFACTURERS 
 

A. Subject to compliance with requirements, manufacturers offering products which 
may be incorporated in the work include, but are not limited to, the following: 
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1. Sign-Lite, Inc., 6 Corporate Drive, North Haven, CT 06473, 

tel: (203) 239-6799 
2. Sign Pro, Inc., 168 Stanley Street, New Britain, CT 06051, tel: (860) 229-

1812 
3. Approved Equal 

 
2.02 GRAPHIC REQUIREMENTS 
 

A. The typeface shall conform to the Type Specifications in this sign package. Type 
for signs shall match Adobe Type Library fonts (Adobe Systems Inc.) or 
approved equal.  

 
B. International symbols that are used are to be from the U.S. Department of 

Transportation current standards publication where applicable. 
 
C. All letters, regardless of material process, shall be executed in such a manner that 

all edges and corners of finished letterforms are true, clean and sharp 
photomechanical reproductions from professional typeset originals. Letterforms 
with rounded positive and negative corners, edge build-up or bleeding will not be 
accepted. Hand construction and hand letterforms will not be accepted. 

 
D. All letterforms shall be aligned to maintain a baseline parallel to the sign format. 
 
E. Letter size shall be determined by the height of the uppercase ‘E’ of the 

letterform. 
 
2.03 MATERIALS 
 

A. Temporary signage shall consist of 10mm thick Corroplast corrugated exterior 
signboard. All text shall be 3M engineer grade Scotchlite reflective vinyl. 

 
B. Adhesives: 

 
1. Contractor shall use adhesives specifically designed for compatibility with 

the base materials and the desired adhesive strength in accordance with 
recommendations made by the manufacturer of the materials specified to 
be laminated or adhered. No adhesives shall fade, discolor or delaminate 
as a result of proximity to ultraviolet light source or heat shall be used. No 
adhesives shall change the color or deteriorate the materials to which they 
are applied. All adhesives shall be of a non-staining, non-yellowing 
quality and all visible joints shall be free from air bubbles and other 
defects. All adhesives shall be tested on site. All adhesives shall be 
indicated in the shop drawings. 
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2. Surfaces on which signing is to be installed using adhesive shall be free of 
grease, oil, or any other residue. 

 
3. Foam tape shall be 1/8” thick, high-density open cell double coated 

polyurethane foam VHB tape, manufactured by 3M Co., or approved 
equivalent. 

 
2.04 FABRICATION 
 

A. All fabrication and installation shall be in accordance with the highest standards 
of the trade. All signs and components shall be complete and free from visual, 
structural and mechanical defects. 

 
B. Mechanically fastened signs or those fastened to preexisting substrates shall 

incorporate provisions for easy removal. All necessary mounting hardware or 
mounting adhesive shall be provided for proper temporary installation. 

 
C. All edges of signs to be ground smooth.  

 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 

A. Clean and prepare surfaces to receive signage, according to manufacturer’s 
written instructions for each particular substrate condition and as specified, as 
approved by Engineer. 

 
3.02 PRE-INSTALLATION 
 

A. The location of signs shall be coordinated with the Engineer and Owner to 
determine final location of signs in the field. Location and placement of signage 
shall agree in general with locations depicted within the Contractor's traffic 
control plans as approved by the Engineer and Owner. 

 
B. The Contractor shall examine the areas and conditions under which work of this 

section will be performed and correct conditions detrimental to timely and proper 
completion of the work. 

 
3.03 INSTALLATION 
 

A. Installation to be in compliance with manufacturer’s instructions, unless 
otherwise specified. 

 
B. Sign units shall be installed level, plumb and at a height specified on drawings, 

unless otherwise indicated, with sign surfaces free from distortion or other defects 
in appearance. 
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C. Any and all missing or damaged temporary construction/traffic control signage 

shall be repaired or replaced by the Contractor immediately upon request of the 
Engineer or Owner, particularly if missing or damaged signage presents or create 
unnecessary hazard to either vehicular or pedestrian traffic in proximity to active 
construction areas. All replacement signage required shall be a direct Contractor 
cost. 

 
D. Contractor to be responsible for the removal and legal disposal of all temporary 

construction/traffic control signage from the project site upon completion. 
 
 
 

END OF SECTION 10426 
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