CHARLES J. VOLPE, JR PURCHASING AGENT

(203) 797-4571 PHONE (203) 796-1527 FAX c.volpe@ci.danbury.ct.us

March 16, 2015

Bidder

Title

Date

Signature

ADDENDUM #2

To

Bid #01-14-15-05 "Westside Middle School Academy Multipurpose Field Project"

This addendum shall be part of the Purchasing documents for the above captioned Bid. This addendum is to be acknowledged by the bidder by signing as provided below and returning with the bidder's proposal.

SEE ATTACHED:	ADDENDUM NO 2, DATED MARCH 15, 2015. 1-PAGE
BID DUE DATE:	Remains – Thursday, March 19, 2015, 10:00 AM

Receipt of the addendum is hereby acknowledged.

Charles J. Volpe, Jr. Purchasing Agent City of Danbury March 15, 2015

TO: Prospective Bidders

FROM: JJA Sports

Danbury Westside Middle School Academy Multipurpose Field Bid No. 01-14-15-05 Project No. 14-28 City of Danbury

Public Works Department

This Addendum forms part and modifies request for Proposal Documents dated February 15, 2015 including this Addendum No. 2 dated March 15, 2015. Acknowledge receipt of this Addendum by indicating receipt on the Bid Form under the Addendum Section.

Where any original item called for in the Project Manual or indicated on the Drawings is supplemented hereby, the supplemental requirements shall be considered as added thereto.

Where any original item is amended, voided, or superseded hereby, the other provisions of such items not specifically amended, voided or superseded shall remain in full effect.

Invitation for Bids

No Changes

Bid Conditions Division 01

1. Section 01 11 00 Special Conditions:

Revise Section 01 11 00 Summary of Work 1.02 PROJECT DESCRIPTION:

Replace the third paragraph in its entirety with the follow:

"The synthetic turf sport field component of the project will be purchased and installed under separate contract by the Owner. The Contractor shall be fully responsible for all work adjacent to and below the synthetic turf sport field including but not limited to the anchor curb and resilient drainage pad system. The Contractor shall include all necessary administration, coordination, layout, asbuilts, supervision and management required to support the installation by the Owner's Synthetic Turf Vendor/Installer. In addition the Contractor shall coordinate schedule related issues with the Owner's Synthetic Turf Vendor/Installer, provide the required staging area, and complete Work in a manner and time that does not impact the Work of the Synthetic Turf Vendor/Installer. See 1.06 OWNER PURCHASED CONTRACTOR MANAGED AND COORDINATED ITEMS for additional requirements."

Technical

No Changes

Drawings

No Changes