



FACILITY MANAGEMENT

61 Woodland Street Asphalt Replacement (Phase 2)

(April 6, 2015)

ADDENDIUM **To The Following RFQ'S**

RFQ #15-110-03

RFQ #15-W39-04

RFQ #15-W61-05

The following are changes to the above RFQ's for all contractors who attended the walk through on 4/2/2015. All quotes submitted should have the following options / changes in your bid.

1. Weekend work pricing has been removed and changed to Normal work week pricing. The Normal work week days would be Monday through Saturday.
2. Full Rip and Replacement of asphalt vs. Pulverizing / Reclaiming of asphalt. - Please provide pricing for both.
3. Due to parking issues on all sites, the project lots will be done one half at a time. This will allow for us to accommodate some tenant parking.
4. **The bid due date has been extended to 4/24/2015 @ 12:00 pm.**