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LEGAL NOTICE
INVITATION TO BID
THE CITY OF MERIDEN IS ACCEPTING SEALED BIDS FOR:
B016-17 Furniture, Furnishing and Equipment for Francis T. Maloney High School — Phase 3A

Bids shall be submitted on forms and in the manner specified. Forms and specifications may be obtained from
the Purchasing Department, 142 East Main Street, Meriden, CT 06450-8022. Bids will be accepted in
Purchasing, Room 210, 142 East Main Street, Meriden, CT 06450-8022, until 2:00 P.M. on December 1, 2015
at which time they will be publicly opened and read. Any bid received after the time and date specified shall not
be considered.

Each bid shall be accompanied by a Certified Check or Bid Bond in the amount of Ten (10%) percent of the
amount bid. Bids shall be submitted in triplicate.

Vendors are invited to submit sealed bids on a contract for Furniture, Furnishings and Equipment for the
Additions & Renovations at the Francis T. Maloney High School, 121 Gravel Street in Meriden, Connecticut.
The work consists of Art and Music equipment as called for in bidding documents prepared by Fletcher
Thompson Architects.

Bid Documents including Instructions to Bidders, Bid Forms, Form of Contract, Form of Bonds, General
Conditions of the Contract and Specifications may be examined on or after November 9, 2015 between the
hours of 8:00 A.M. and 5:00 P.M. daily; except Saturdays, Sundays and holidays.

Bid documents will be available electronically at no cost. Contact the Purchasing Department via email at
purchasing@meridenct.gov to request documents. Printed copies will be available for a non-refundable fee of
Ten Dollars ($10.00) per set. Checks shall be payable to the City of Meriden. Bidders requesting that bid
documents be sent to them shall provide their courier account number for billing.

Performance and Payment Bond for One Hundred Percent (100%) of the contract price, with a corporate surety
approved by the City of Meriden, will be required of the lowest responsible bidder for any awards exceeding
$100,000.00.

The right is reserved to reject any or all bids in whole or in part, to award any item, or total bid and to waive
informality or technical defects, if it is deemed to be in the best interest of the City of Meriden. No bidder may
withdraw their bid within sixty (60) days of the date of the bid opening. Should there be reason why the contract
cannot be awarded within the specified period; the time may be extended by mutual agreement between the City
of Meriden and the bidder.

Wilma C. Petro, CPPB, C.P.M.,
Purchasing Officer,
City of Meriden

Dated: November 9, 2015
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INSTRUCTIONS TO BIDDERS

ARTICLE 1: BIDDING REQUIREMENTS

1. Bid Form (The following articles a-d may be grounds for disqualification of bid if not provided)
a. Quotation / Bid Proposal Form- Movable Equipment
b. Substitution Request Form and Alternate Prices (if applicable)
c. Addendum Receipt Form- Acknowledgement of Addendums
d. Contractor Qualification Questionnaire

2. Critical Deadline List
3. The Contract Documents have been organized by unit bid price for quantities indicated.

Bidder may submit on any product, but a unit bid price must be included on products in Bid
Submission.

4. Each Bidder shall submit with its bid, a project schedule indicating, for each manufacturer,

critical deadlines required for the Bidder to guarantee the instillation dates noted in the
Contract Documents, including such items as receipt of purchase orders or contract, selection
of colors and fabrics, shipping dates, delivery dates, installation durations, etc.

5. All proposals must also be accompanied by a bid bond for 10% of the amount bid. If this is not
provided at time of bid the bid will automatically be disqualified.

ARTICLE 2: CONSTRUCTION TERMS & DEFINITIONS

2.0

DEFINITIONS

Bidding Documents include the Invitation to Bid, Instructions to Bidders, the Form of Proposal,
other sample Bidding and contract forms and the proposed Contract Documents including any
Addenda issued prior to receipt of bids. The Contract Documents proposed for the Work consist
of the Design Building Contractor-Contractor Agreement, , the General Conditions of the
Contract (General, Supplementary and other conditions), the Drawings, the Specifications and all
Addenda issued prior to and all Modifications issued after execution of the Contract.

All definitions set forth in the General Conditions of the Contract for Construction, or in other
Contract Documents, are applicable to the Bidding Documents.

Addenda are written or graphic instruments issued by the Consultant prior to the execution of
the Contract which modify or interpret the Bidding Documents by additions, deletions,
clarifications or corrections.

Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or
services as described in the Bidding Documents or in the proposed Contract Documents to be
added or deducted by change order to the contract price.

Unit Rate is the amount derived from an Allowance amount, divided by the estimated quantity
within the allowance to identify the cost per unit. The Unit Rate is used to reconcile the balance
of the allowance remaining, or increase an allowance amount by the unit rate for additional
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quantity of work. The final allowance amount shall be reconciled/revised through the issuance
of an (add or deduct) change order to the contract amount.

Owner is The City of Meriden.

Architect is variously referred to specifications and/or contracts as Architect, Architect/Engineer
or Engineer. Architect is Fletcher—-Thompson, Inc., 930 Main Street, Bridgeport CT 06604.

. All references to "Contractor" means the Contractor performing work under that specific

Specification Section or Bid Package.

A Bidder is a person or entity who submits a Bid. All references to “Bidder” means the
“Contractor” once the Contract has been awarded.

Specification reference to "Provide" means to furnish and install unless otherwise noted.
Regarding to this Definitions Section the final determination as to any conflicts or interpretations

shall be made by the Architect, acting in good faith, and in accordance with the Contract
Documents.

ARTICLE 3: BIDDER REPRESENTATION

3.0 BIDDERS by making a Bid represents that:

A. Bidder has read and understands the Bidding Documents and his Bid is made in accordance

therewith.

Bidder has visited the site, has familiarized himself with the local conditions under which the
Work is to be performed and has correlated his observations with the requirements of the
proposed Contract Documents.

Bids shall be based upon the materials, systems and equipment required by the Bidding
Documents without exception.

. If required in the Construction Documents, the Bidder shall comply with all State/Federal

Prevailing Wage Laws and any specified Affirmative Action Policies.

ARTICLE 4: BIDDING DOCUMENTS

4.0 COPIES
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Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the
Construction Manager, Owner nor the Architect/Engineer assume any responsibility for errors
or misinterpretations resulting from the use of incomplete sets of Bidding Documents.

The Owner, Construction Manager or Architect in making copies of the Bidding Documents
available on the above terms do so only for the purpose of obtaining Bids on the Work and do
not confer a license or grant for any other use.

Failure by this Bidder to view all Drawings, Specifications and Addendums include requirements
of its trade shown on ALL drawings and specifications does not relieve the contractor of any
responsibilities in providing ALL work of its trade shown on all plans and specifications.

Any bidder which obtains or views plans and specifications from or at any source other than the
Owner has the responsibility to keep themselves informed of any addenda or other changes in
the Bid Documents or Bid Instructions. The Owner assumes no obligation to keep
subcontractors or suppliers advised of such changes. In addition, notice of all Addenda will be
publicized on the Owner’s Purchasing Department web site.

4.1 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

A.

Bidders shall promptly notify the Purchasing Department and the Owner of any ambiguity,
inconsistency or error which they may discover upon examination of the Bidding Documents or
of the site and local conditions.

Bidders requiring clarification or interpretation of the Bidding Documents must submit the
guestions in writing no later than seven (7) calendar days prior to the date for receipt of Bids.

Communications regarding any questions shall be directed to ONLY the Owner. NOTE: Any
answers received directly from the Owner, Architect or Engineers will not be binding, unless
published via an addendum. Oral answers from any source will not be binding.

All questions regarding any information contained in the Bid Documents must be made in
writing to the Owner. Please direct all questions to Purchasing at Email: Address:
purchasing@meridenct.gov Should Bidder not have the ability to send by email they can Fax
their questions: Fax # (203) 630-3582.

Any interpretation, correction or change of the Bidding Documents will be made by Addendum.
Interpretations, corrections or changes of the Bidding Documents made in any other manner
will not be binding, and Bidders shall not rely upon such interpretations, corrections and
changes.

Subject to the provisions below, in case of conflict in or between Contracts, plans,
specifications, Special Instructions and Proposal Requirements or this Instruction to Bidders the
following shall be the precedence for resolving same:
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Special Instructions and Proposal Requirements for Bid Packages
Bid Package Scope of Work

Instructions to Bidders

Contract Agreement

Supplementary Conditions

General Conditions

Large Scale Drawings

Small Scale Drawings

Specifications

Addendum

G. In the absence of an interpretation, should the Drawings disagree in themselves or with the
Specifications, the better quality or the greater quantity of work or materials shall be estimated
upon, and unless otherwise ordered, shall be furnished.

H. All Bidders are put on notice that they should carefully examine all Bid Documents to ensure
that they include all items intended to be included in their scope of work. The Bidder
acknowledges that the proposed Contract Documents are complete, accurate and sufficiently
clear in scope and intent to permit the complete and proper construction of the Work, with the
exception that any errors, omissions, ambiguities or perceived defects in the proposed Contract
Documents known to the Bidder which have not been addressed in Addenda prior to the date
of its Bid are to be set forth in an attachment to the Bid. Bidder agrees and acknowledges that,
in the absence of such statement; Bidder has not discovered or been made aware of any such
errors, omissions, ambiguities or perceived defects.

I. All Bidders shall make themselves aware of scopes of work identified on all drawings for every
bidder for every Bid Package, coordinate their bid and their work with that work and shall
include in their bid any of their work as described therein.

4.2 PROJECT MANUAL

A. All Bidders shall make themselves aware of scopes of work identified in the Project Manual for
every bidder for every Bid Package, coordinate their bid and their work with that work and shall
include in their bid any of their work as described therein.

B. Failure by this Bidder to view all Specifications and Addendums and include requirements of its
trade shown in specifications does not relieve the contractor of any responsibilities in providing
ALL work of its trade shown on all plans and specifications.

C. The Specific section(s) of Specifications being bid by Contractor and all other Specifications for
the Project contained in "Project Manual, Movable Equipment, Francis T. Maloney High School,
Meriden, Connecticut" dated February 24, 2014.
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Construction Schedule under section 00210 Supplementary Instructions to Bidders.

Special Instructions and Proposal Requirements for all other Bid Packages, attached. All bidders
are to completely familiarize themselves with All Bid Packages and include in their quotation
their work referenced in other Bid Packages even if it is not specifically stated in the Bid
Package they are bidding.

This Instructions to Bidders dated February 24, 2014.

Insurance requirements are contained in General Conditions and Supplementary Conditions to
General Conditions, attached. Insurance Limits are contained in sample AIA A251 Contract.

Prevailing Rate Determination and other material from State of Connecticut see section 00 43
43.

All Bidders are responsible to assure that they have all the specifications described in the Table
of Contents in the Project Manual and any specifications added, deleted or revised by Addenda.

All Bidders shall make themselves aware of scopes of work identified in the specifications for
every bidder for every Bid Package, coordinate their bid and their work with that work and shall
include in their bid any of their work as described therein.

Failure by this Bidder to view all Drawings, Specifications and Addendums include requirements
of its trade shown on ALL drawings and specifications does not relieve the contractor of any
responsibilities in providing ALL work of its trade shown on all plans and specifications.

4.3 REQUEST FOR CLARIFICATION

A. All Requests for clarification shall be sent to the Owner ONLY.
B. All Request for clarification shall be made as soon as possible, and in no case no later than
seven (7) calendar days before bids are due.
C. All questions regarding any information contained in the Bid Documents must be made in
writing to the Owner.
D. Answers will be given in writing to all Bidders in the form of an Addendum. Oral answers will
not be binding.
E. All questions regarding information contained in the Bid Documents must be made in writing
to the Owner. To expedite answers to questions, please send your request for clarifications via
Email to the Attention: Purchasing at Email: Address: purchasing@meridenct.gov Should Bidder
not have the ability to send by email they can Fax their questions: Fax # (203) 630-3582.
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F.

As possible addenda covering these clarifications and interpretations will be issued and
forwarded to all bidders where appropriate. However, it is the bidders responsibility to check
the owner’s website for any addenda. Neither the Construction Manager, Owner, Architect or
Engineers will assumes any responsibility for any other explanations or interpretations of the
bidding documents.

4.4 ADDENDA

A.

Addenda will be emailed and posted on the city of Meriden’s purchasing department website.
Only those Contractors who have registered as a plan holder with the Owner as bidding on the
project will receive the notifications of addenda.

Copies of Addenda will be made available for inspection wherever Bidding Documents are on
file for that purpose.

Each Bidder shall ascertain prior to submitting his bid that he has received all Addenda issued,
and shall acknowledge their receipt on the Bid Form.

The Construction Manger, Architect, nor Owner assumes any responsibility for any explanations
or interpretations of the bidding documents other than the addenda.

ARTICLE 5: BIDDING PROCEDURE

5.0 FORM AND STYLE OF BIDS

A. Bids shall be submitted on forms identical to the form included with the Bidding Documents, in
the quantity required by the Invitation to Bid.

B. The Bid Form and ALL Attachments, including the Bid Bond and any other items required in the
bid package MUST be submitted in TRIPLICATE; (1) original and (2) copies.

C. Bids are to be Total Bid Proposal.

D. Bidders are to include all costs required as a result of annual (July 1) changes to State Prevailing
Wage Rate and Fringe Benefit changes (See CGS 31-53, as amended) if required.

E. All blanks on the bid form shall be filled in. The owner’s interpretation of any items left blank
will be the assumption that all dollar items are a no cost, and for all other items left blank on
the bid form will represent the contractor as being non-responsive.

F. Where so indicated by the makeup of the bid form, sums shall be expressed in both words and
figures, and in case of discrepancy between them, the amount written in words shall govern.

G. Any lining out, alteration or erasure must be initialed by the signer of the bid.
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H. Contractors are responsible to bid on all Alternates and Unit Prices, if no change in the Base Bid
the Contractor shall enter “No Change.”

I. Combination Bids will NOT be accepted, unless otherwise indicated on the bid form.

J.  Each copy of a Bid shall include the legal name of the Bidder and a statement that the Bidder is
a sole proprietor, a partnership, a corporation, or some other legal entity. Each copy shall be
signed by the person or persons legally authorized to bind the Bidder to a contract. A bid by a
corporation shall further give the state of incorporation and have the corporate seal affixed. A
bid submitted by an agent shall have a current power of attorney attached certifying the
agent’s authority to bind the Bidder.

5.1 BID SECURITY AND LETTER OF SURETY

A. All proposals must be accompanied by Bid Security in the form of a Certified Check or Bid Bond
on AIA Document A310, 2010 Edition, issued by a Surety Company which meets qualifications
below. Bid Security shall be in amount not less than ten percent (10%) of the total amount of
the Base Bid, and shall be addressed to the of City of Meriden- Purchasing; reference (Section
00 45 20).

B. The Bid Bond and the Letter of Surety must be provided by a Surety Company or Companies
that meet the following qualifications as of the date of bid; reference (Section 00 45 20).

5.2 SUBMISSION OF BIDS

A. Each Bid MUST BE Submitted in a SEALED ENVELOPE and Addressed to The City of Meriden
the Purchasing Officer, ATTN: Wilma Petro, 142 East Main Street, Meriden, CT 06450,

B. Bids must be submitted prior to the time the date for receipt of Bids indicated in the Invitation
to Bid, or any extension thereof made by Addendum. City of Meriden will be the sole entity
determining the date and time that a bid is received and whether or not that bid is on time or

late. Bids received after the date and time for receipt will NOT be accepted.

C. The Bidder shall assume full responsibility for timely delivery at the location designated for
receipt of Bids.

D. Oral, telephonic, telegraphic, faxed bids or electronically transmitted bids will NOT be accepted.

E. Bids will be publicly opened and read aloud.

F. Bid must include Unit Prices, which includes all costs necessary for the complete delivery,
installation, trash removal off site, cleaning & final placement of such Unit Work.

G. Bid must include the cost of all Allowances as part of the Total Bid Proposal Sum Base Bid

Proposal.
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H. Bids and Contract Awards are subject to all applicable Federal, State and Local codes, laws,
ordinances, charters, regulations and rules. By submitting a Bid, Bidder agrees to indemnify
and hold harmles the City of Meriden, the Meriden Public Schools, its Board of Education, the
Construction Manager, the Architect and their consultants for all damages assessed against any
of them as a result of the Bidder’s failure to comply with said standards and/or regulations.

I.  Submission of a bid by a bidder signifies that (if awarded) a contract, the contractor will receive
a_purchase order from the owner or AlA contract from the Owner. Refusal to sign or exceptions
taken to the Agreement during or after bidding will give the Owner the right to reject the bid
and the Owner reserves all its rights as a result of said rejection including recovery of the Bid
Security from Contractor. A copy of the AIA Contract Agreement has been included as part of
the bid documents for review prior to bidding.

5.3 NON-DISCRIMINATION IN EMPLOYMENT AND AFFIRMATIVE ACTION

A. All Contractors must certify and comply with all applicable requirements of Federal Executive
Order No. 11246 as amended and State of Connecticut Executive Orders Three and Seventeen.
By submitting its Bid, Bidder agrees and warrants that they will not discriminate, or permit
discrimination, against any person or group of persons on the basis of race, color of skin,
religion, national origin, sex, sexual orientation or physical disability including, but not limited
to, blindness, unless it is shown by said Bidder that such disability prevents performance of that
which must be done to successfully fulfill the terms of this sealed bid or in any manner is
prohibited by the laws of the United States or the State of Connecticut; and further agrees to
provide, if requested, such information as the Human Rights Commission requires concerning
employment practices and procedures of the Bidder.

5.4 MODIFICATION OR WITHDRAWAL OF BID

A. A bid may NOT be modified, withdrawn or canceled by the Bidder for a period of Sixty (60) days
following the time and date designated for the receipt of bids, and each Bidder so agrees in
submitting his bid.

B. Prior to the time and date designated for receipt of Bids, any Bid submitted may be withdrawn
by notice to the party receiving Bids at the place designated for receipt of Bids. Such notice TO
withdraw shall be in writing over the signature of the Bidder or by telegram or facsimile; if by
telegram or facsimile, written confirmation over the signature of the Bidder shall be mailed and
postmarked on or before the date and time set for receipt of Bids, and it shall be so worded as
not to reveal the amount of the original Bid.

C. Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids provided
that they are then fully in conformance with these Instructions to Bidders.
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ARTICLE 6 : NOT USED

ARTICLE 7 : BIDDER QUALIFICATIONS

7.0 BIDDER QUALIFICATIONS

A. BIDDERS MUST submit with their bid, the Contractor’s Qualification Questionnaire
demonstrating to the Owner’s satisfaction that they are qualified; reference (Section 00 45 13).

B. By submission of a bid proposal the Bidder acknowledges that:

1. Bidder is in receipt of all Bid Documents, including subsequently issued addenda, for the
Project at or before the time the Bids Due.

2. Bidder has not been debarred, or otherwise denied permission, within the past 3 years,
to quote or perform State of Connecticut funded projects due to failure to comply with
State Regulations or Statutes.

3. Bidder is a licensed Contractor authorized to do business in Connecticut and holds a
current Connecticut Tax Number and be current in its State taxes and local taxes, if any
apply, in the City of Meriden at the time of bid.

4. All Contractors and Subcontractors are currently Pre-qualified by the State of
Connecticut (DAS) Department of Administrative Services for work contained in any Bid
Package in which the value of work to be contracted is over the threshold of $500,000.

C. Bidders MUST include on the Bid Form, a List of their proposed Major Suppliers /
(Manufacturers) of Equipment and Materials.

1. All Supplier/Manufacturers are subject to approval by the Owner, Architect and
Construction Manager. This approval is also part of the initial determination of the
suitability and qualifications of the Bidder as a condition of Contract Award; reference
Bid Form.

2. It is the intent throughout the Specifications that whenever a material or method of
some particular manufacturer or process is specified, that that Specification be
considered as the standard of quality. The Bid Proposal shall be made in accordance
with these Specifications. Equivalent substitutions may be proposed on the basis set
forth within the Instruction to Bidders and Contract Documents.

D. Bidders will be required to establish to the satisfaction of the Construction Manager and the
Owner the reliability and responsibility of the persons or (subcontractors) entities proposed to
furnish and perform the Work described in the Bidding Documents.

a. Prior to the award of the Contract, the Architect will notify the Bidder in writing if the
Owner, after due investigation, has reasonable objection to any such proposed person
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or entity. If the Owner or Construction Manager has reasonable objection to any such
proposed person or entity, the Bidder may submit an acceptable substitute person or
entity with no adjustment in his bid price. The Owner may, at his discretion, review the
proposed substituted person or entity or may disqualify the Bidder.

Persons and entities proposed by the Bidder and to whom the Owner and the
Construction Manager have made no reasonable objection the contractor must use
them on the Work for which they were proposed and shall not be changed except with
the written consent of the Owner and the Construction Manager.

E. Performance and Payment Bond Requirements.

a.

The successful Bidder shall furnish a Performance Bond and a Labor and Material
Payment Bond each in the amount of 100% of the Contract price payable to the Owner
for the full performance of the Contract and for the payment of all obligations arising
there under AIA Document 312, 1984 Edition, in a form satisfactory to the Owner;
reference (Section 00 61 13) — for all awards over $100,000.00.

The cost of these Performance Bond and Payment Bonds is to be paid by the Contractor
and the cost of shall be included in the Bid Proposal and Alternates Prices.

Bidder shall deliver the required bonds to the Owner within ten (10) days after the
award of Contract and not later than the date of the execution of the Contract, of if the
Work is to be commenced prior thereto in response to a letter of intent, the Bidder
shall. Prior to commencement of the Work, submit evidence satisfactory to the Owner
that such bonds will be furnished.

Bidder shall deliver proof of Insurance to the Owner within ten (10) days after the award
of Contract. If Insurance is not received within the ten (10) days the Owner reserves the
right to award to the next low bidder.

ARTICLE 8: CONSIDERATION OF BIDS

8.0 OPENING OF BIDS

A. Only properly identified Bids, received on time, will be opened publicly.

8.1 REJECTION OF BIDS
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8.2

8.3

. The Owner shall have the right to reject any or all Bids and to reject a Bid not accompanied by

any required bid security or by other data required by the Bidding Documents, or to reject a Bid
which is in any way incomplete or irregular.

ACCEPTANCE OF BID (AWARD)

It is the intent of the Owner, to award a Contract to the lowest responsive and responsible Bidder
provided the Bid has been submitted in accordance with the requirements of the Bidding Documents
and does not exceed the budget. The Owner shall reserve the unrestricted right to waive any technical
defect, irregularity, formalities or informality in any Bid or Bids received; to reject any or all bids; and to
accept the Bid that in its judgment will be in the best interest of the City of Meriden.

In the event that only one bid for a unit is received a cost analysis may be made before the award of the
Contract. The single bidder may be required to provide additional information and data sufficient to
allow the owner to be able to perform a proper analysis.

As a part of the Award process, the Owner may interview more than the Apparent Low Bidder to
determine the ability of the Bidders to meet the Project's Schedule and Quality Requirements.

The Owner shall award the project on the basis of the Base Bid and those selected Alternates as
determined by the Owner, predicated the amount does not exceed the funds available. Should the bid
amounts exceed the budget, the Owner shall reserve the unrestricted right to rebid the project in part
or in whole.

All unit prices are to be held by vendor for a minimum of 60 days from date of purchase order.

REFERENCE CHECKS

By bidding on this Contract the Contractor agrees that any or all of its past clients may be
contacted by The City of Meriden or the Construction Manager. The Contractor bidding on this
Contract also agrees to release and discharge, by bidding on this Contract, for the Contractor
itself, its heirs, executors, administrators and assigns, release acquit and forever discharge the
City of Meriden, the Meriden Public Schools, its Board of Education, the Construction Manager,
the Architect and all employees and any or all other persons, firms and corporations of and
from any and all actions, causes of actions, claims or demands for damages, costs, loss of
services, expenses, compensation, consequential damage or any other thing whatsoever, on
account of, or in any way growing out of any former client contacted by the City of Meriden or
Construction Manager to obtain an opinion regarding any work performed by the Contractor.
The above release shall also include and apply to any former client contacted.

ARTICLE 9: SUCCESSFUL BIDDER’S SCOPE OF SUPPLY

9.0

The successful bidder, also referred to as vendor/contractor, shall, if provided an Owner written
notice of lowest responsible bidder status and upon joint execution of a formal written contract
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9.1

9.2

or purchase order:

(a) Deliver to a specified indoor location at Francis T. Maloney High School acceptable to the
Owner. Tailgate delivery shall not be permitted.

(b) Uncrate, unpack or otherwise remove from all shipping containers, pallets, etc. outside of
the facility.

(c) Provide all required labor and tools for, and fully assemble all furniture and equipment per
manufacturer recommendations and instructions.

(d) Move and position all furniture and equipment to locations set forth in the “Furniture Plan”
drawings.

(e) Perform utility connections and hookups where required. This includes all items that require
hook-ups such as dishwashers, stoves, flags, maps, gymnasium Equipment.

(f) Remove & dispose, off-site all crates, packing materials, shipping containers, pallets, etc.
from Frank T. Maloney High School property and dispose of said items in a proper and
acceptable manner. On-site disposal of refuse is not permitted.

(g) Confirm delivery schedule with Arcadis, att: Peter Filanda, (860)510-6674.

The above tasks are collectively referred to in the Contract Documents and herein as the
“delivery”.

The Bidder must hold insurance for all awarded items until product approval sign off.

ARTICLE 10: CONTRACT DOCUMENTS

10.1

10.2

10.3

A Contract, if awarded, shall include without limitation the Invitation to Bid, Quotation / Bid
Proposal Form- Movable Equipment or Quotation / Bid Proposal Form- Technology , any
addenda, the Contractor’s Qualification Statement, Bid Specifications, Drawings,
Quantity/Specification Matrix and Location Requirements, Bonds, & Insurance (collectively the
“Contract Documents”).

The Contract Documents are to be considered as one, and whatever is called for by one shall be
as binding as if called for by all. Any discrepancies or questions as to quantities of any items
listed in the Specifications and/or shown on the Drawings shall be immediately brought to the
attention of the Architect for correction. Any such discrepancies, not corrected by Addenda,
shall be resolved on the basis of furnishing the greater quantity and/or quality without change
in contract price.

Successful bidders must adhere to the Site Specific Safety Plan included in the Contract
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Documents.

ARTICLE 11: AGREEMENT BETWEEN OWNER AND CONTRACTOR

11.0

A.

AGREEMENT BETWEEN OWNER AND CONTRACTOR

Form of Agreement for the Work between Owner and Contractor will be written in the form as
included in the Contract Documents, reference purchase order will awarded.

Simultaneously with the delivery of an executed Contract, a successful Bidder shall deliver
copies of Certificates of Insurance for insurance in the amounts specified in the General
Conditions.

The Contract is partially funded by State of Connecticut grant programs. The bidder is advised
that such funding programs may include contractual provisions binding on Contractors and
which may, for example, require signatures, audits or certifications concerning work performed
or payments made.

Financial approval and Owner’s Notice to Proceed, if for any reason, the Owner does not obtain
proper financing or approval from any governing body or agency to proceed with this Project
and, as a result, does not issue to the Construction Manager a Notice to Proceed within the
time limit defined on the Bid Form, the Owner shall not be under any obligation to award
Contracts for the Work and all parties, including Bidders, shall have no liabilities or obligations
with respect to the other.

The Contractor shall protect and secure its materials and equipment against loss, including
theft. The Construction Manager will not accept any claim for alleged theft. Contractor will
protect its work from damage until its work is complete and accepted for the entire Project.

The Work shall be started on the date set forth in the Notice to Proceed or executed Contract
Agreement and shall be completed in the time stated, if any, or as in the bid documents.

In accepting the Proposal, the Owner may reject any, some or all UNIT PRICES quoted by the
successful Bidder. All Unit Prices accepted by Owner shall remain binding and irrevocable for
entire period of Contract, irrespective of actual amounts of work ordered under such Unit
Prices. Rejected unit prices will be negotiated between the Owner and the successful
Contractor. The Schedule of UNIT PRICES submitted in the Bidder’s Proposal as adjusted and
accepted by the Owner will be used as the basis for computing “additions to” or “deductions
from” the Contract Price for “Extra Work” and for Work countermanded, reduced or omitted,
or awarded as separate Contracts, as may subsequently be provided for in the Contract
Agreement.

The Project is Exempt from Connecticut Sales, Service and Use Taxes to the extent provided by
Connecticut law. The Contractor will be responsible for taxes on items not incorporated into
the project, such as small tools and rental equipment.
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Five percent (5%) retainage will be withheld by Owner. Retainage will be withheld until
occupancy and acceptance of project and satisfactory completion of Contractor's work
including all punch list items and submission of all required closeout, record documents,
warranties and guarantees. On a selected basis the Architect can recommend to the Owner and
a partial reduction in retainage prior to Substantial Completion of the entire project. This
reduction is neither obligatory nor automatic and will only be considered on an individual
contract basis, subject to various requirements including, but not limited to, completion of all
Contractor’s work and also Consent of Surety, and is within the Owner’s sole discretion, based
on the Architect’s recommendations.

The project is owned by The City of Meriden and is being constructed on Municipal Property,
owned by the Meriden Public Schools, and is thus exempt from Liens. A properly executed
Partial Waiver of Claims will be required to be submitted with each Application for Payment.

All Contractors are responsible for the safety of their own employees and they must not allow
unsafe work areas whether caused by their own operations or the operations of others.
Contractors are required to have their own safety program in effect that promotes safety
awareness among its employees.

All Contractors are to comply with State of Connecticut General Statutes concerning OSHA 10
Safety Training for all their employees who perform manual labor on the job site. This does not
apply to delivery truck drivers who stay in the cab of their truck and do not perform manual
labor on the jobsite. Certifications of OSHA 10 Training are to be provided to the Construction
Manager as required by Statute.

. Contractor’s Superintendents and Foreman must have complete knowledge of the scope of the

work, be able to read blueprints, be able to coordinate and communicate effectively with other
trades, be able to plan Contractor’s work schedule and have thorough knowledge of the latest
applicable OSHA standards. No illegal drugs are allowed on the Site nor are spirits or
intoxicating materials. Possession shall be the basis for immediate termination of the person in
possession of same.

Other permits, licenses and inspections required by the State of Connecticut or other utilities or
regulatory agencies will be obtained and paid for by the Contractor and the cost of same is to
be included in its bid. Applications for permits must be reviewed by Architect prior to
submission to governing authority. A copy of Contractor's permit applications shall be furnished
promptly to Construction Manager prior to start of work. Contractor shall then promptly
furnish copies of actual permits to Construction Manager.

ARTICLE 12: PREORDERING MEETING, INSPECTION AND EXAMINATION OF THE SITE

12.1

Before ordering any furniture and/or equipment, the successful bidder shall meet with the
Owner’s Representative to review bid submittal and to verify all dimensions of any and all
existing conditions. Coordination of a site visit is to be with the Architect, Fletcher Thompson
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Inc, Attn: Kate Ryan; 203-225-6583. The bidder shall be solely responsible for the accuracy of
field dimensions. Any differences found shall be submitted to Owner for review and approval
before proceeding. No extra compensation will be permitted because of differences between
actual dimensions and measurements indicated on the Contract Documents. Successful bidder
is to also coordinate deliveries and installation with owner’s on-site representative, Arcadis,
Peter Filanda, (860) 510-6674.

ARTICLE 13: FIELD DIMENSIONS AND PRODUCT HANDLING

13.1 The successful bidder is required to uncrate furniture and equipment outside the school
building. Removal of packaging and packing materials will be permitted to the extent necessary
to protect the furniture and equipment. It will be the successful bidder’s responsibility to
provide temporary protection facilities in case of inclement weather during furniture or
equipment packing material removal.

13.2  The successful bidder is responsible for details and dimensions not controlled by job conditions.
All required field dimensions beyond his control should be communicated to the Architect in
writing through either Shop Drawings or other method. The successful bidder shall cooperate
to establish and maintain these field dimensions.

13.3  Each sheet of Shop Drawings or Product Data shall identify the Project, Supplier and Fabricator
or Manufacturer and the date of the Drawing. All Shop Drawings shall be numbered in
consecutive sequence and each sheet shall indicate the total number of sheets in a set. Shop
Drawings are to be sent to Kate Ryan via email at kryan@ftae.com.

13.4 The Product Data which consists of manufacturer’s or fabricator’s pre-printed product
literature and data sheets and which are usually transmitted in booklet or brochure form, shall
be submitted in unbound indexed brochures, grouped together only by spring clips. No product
data may be submitted in a format larger than 11” x 17”. Two sets of the product data shall be
submitted to the Architect to allow for distribution by the Architect. Send Product Data to Kate
Ryan via email at kryan@ftae.com.

13.5 Any furniture and/or equipment not scheduled or approved by the Architect, and any tailgate
deliveries to the site shall be rejected and the cost of all expenses connected with such
rejections shall be the sole responsibility of the successful bidder.

13.6 The successful bidder shall take all required precautions to protect furniture and equipment
against damage, theft and deterioration on the site and shall respect the work of others. Any
damage incurred to the work of others shall be promptly repaired or replaced at the expense of
the successful bidder. All items shall be left in the proper location within the building and
completely assembled, polished, cleaned, and in proper operating condition, inclusive of all
required utility connections and hookups.

13.7 Storage of Furniture, and/or Equipment prior to installation is the sole responsibility of the
vendor. On-site storage is not permitted.
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13.8

13.9

All items specified herein shall be delivered in an undamaged condition as packaged by the
manufacturer, with the manufacturer’s seal and label intact.

Assembly of Furniture, and/or Equipment shall take place in a staging area and shall properly
protect all finished construction including, but not limited to floors, walls, ceilings and devices
from damage. Coordination of these spaces is to be through the Architect and Owner’s
Representative.

ARTICLE 14: PRODUCTS, MATERIALS AND SUBSTITUTIONS

14.1

14.2

14.3

14.5

14.6

14.7

All materials furnished shall be provided by a manufacturer regularly engaged in the
manufacture or production of these products.

Materials shall conform to all applicable and current specific local, state and federal regulatory
safety codes and Specifications.
The words “or equal” are understood to mean the following:

a. The specified materials, products, and equipment described in the bidding
documents establish a standard of required function, dimension appearance and
quality required, whether or not the words “or approved equal” are used in
order to be met by substitution. These materials shall serve as standards and all
bids shall be based upon the same.

b. Where the phrase “ or equal as approved by owner, “ occurs in the Contract
Documents, the material or method must be so approved for this Work by the
Owner.

C. The decisions of the Owner shall be final.

Only Items that are eligible for Substitution- items which only list one manufacturer as the basis
of design may be considered. In order to be accepted Bidder must provide adequate
information on the proposed substitution, such as pictures, specifications and any other
information on the proposed product to the architect with the enclosed “Substitution Request
Form” via a neatly compiled PDF. Send information to Kate Ryan, Fletcher-Thompson, Inc.,
Architects/Engineers, kryan@ftae.com ten (10 days prior to Bid Due Date.

Substitutions shall be clearly noted on the bid form summary of unit prices by the specified
name struck out and the name of the substitute manufacturer written in and check box clearly
noted.

The opportunity to propose substituted products shall not be construed as the Owner’s
acceptance of such products. Acceptance/rejection will be based on comparison of the
proposed product with the named manufacturer in terms of design intent, materials, quality of
construction, colors/materials, dimensions, availability, etc. Acceptance will require equality
with the named manufacturer; similarity will not be sufficient.
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14.8

14.9

14.10

14.11

This successful bidder shall furnish for approval, as required by the Architect, all samples of
construction, finish and colors. Items shall be offered in colors or combinations of colors. All
items shall be furnished in accordance with such approved samples. Written approval of
finishes must be obtained from the Owner.

The intent of the Contract Documents is to insure the installation of a quality of furniture
and/or equipment as listed. The Owner and Architect will be the judge as to the acceptability of
any other than that specified.

The burden of proof of the merit of the proposed substitute is upon the contractor who
proposed the change. The Architect will have five (5) days prior to the Bid Due Date to respond
to the Contractor of the Owner’s decision, in consultation with the Architect, of approval or
disapproval of the proposed substitution. If Approved the approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

No substitutions will be considered after the Contract award, unless specifically provided in the
Contract Documents.

ARTICLE 15: INSTALLATION AND ASSEMBLY

15.1 The successful bidder(s) shall coordinate delivery with Peter Filanda, peter.filanda@arcadis-
us.com or Kate Ryan, kryan@ftae.com. The successful bidder(s) shall notify the Owner and
Architect in writing of the items ready and scheduled for shipment minimum 48 hours prior to
delivery.

15.2 The Architect may, at his discretion, elect to inspect the completed items at a mutually agreed
location and approve or disapprove them for shipment at site.

15.3 Approval for shipment by the Architect shall in no way relieve the Supplier of any responsibility
outlined in the Contract Documents.

15.4  Areas to receive furniture and/or equipment shall be examined and the delivery shall not occur
until any defects affecting its installation have been corrected.

15.5 Delivery shall not occur until Work of other trades, affecting furniture and/or equipment
installation, has been completed.

15.6  Furniture and/or Equipment shall be provided where indicated on the drawings, complete in
accordance with the specifications and details.

15.7  All furniture and/or equipment shall be installed as indicated on the Drawings, including
specified heights for adjustable table and chair legs.
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15.8 All delivery shall be performed in a workman like manner with skilled labor in accordance with
manufacturer’s instructions.

15.9 The successful bidder shall be required to demonstrate his equipment furnished at a time and a
place scheduled through the Owner.

15.10 It shall be the responsibility of the successful bidder to properly level all furniture equipped
with leveling devices for the location designated by the floor plan and location requirements.

15.11 Successful bidder must conform to the Gilbane Company site specific safety plan section
007319, herein attached.

ARTICLE 16: CLEANING, MAINTENANCE AND ACCEPTANCE

16.1  All wrapping, scrap and debris resulting from this work shall be removed from the premises by
the vendor. The successful vendor shall then carefully and thoroughly clean to Owner’s
approval.

16.2 The successful vendor shall be responsible for furnishing the services of a competent
representative to demonstrate and instruct the Owner’s representative of the proper operating
and maintenance procedures.

16.3 Provide, three bound copies of an operation handbook or brochure that includes replacement
parts list, operational instructions, and maintenance or service data on each item to the
Program Manager prior to closeout.

16.4 Final review for written acceptance of the delivery will only be givenonce the architect has
received a written request by the successful bidder to the Architect stating bidder’s completion
of its work in compliance with the Contract Documents.

16.5 All spare parts and components shall be carefully packaged, marked and delivered to the
Owner’s on-site representative.

ARTICLE 17: CORRECTIONS AND GUARANTEES
17.1  All work and equipment and any items found not in conformance with the Contract Documents
shall be repaired or replaced promptly without additional charge.

17.2 Defective or rejected equipment shall be temporarily repaired by the successful bidder to
permit use until suitable replacement is replaced.

17.3  All products shall be guaranteed, for a period of one (1) year from date of acceptance by The
City of Meriden unless otherwise stated. In the case that the manufacturer’s standard warranty
is different from that of the bidder, the greater shall apply.
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17.4  Warranty(s) shall be submitted in writing with the Bid response and shall cover both material
and installation.

ARTICLE 18: CODE REQUIREMENTS

18.1 In order to meet the needs of persons with disabilities, when applicable all items shall comply
with the current Connecticut Basic Building Code including ICC/ANSI A117.1-1998, Section 504
Rehabilitation Act 1973 including the Uniform Federal Accessibility Standards (UFAS) and 504
Regulations, and the Americans with Disabilities Act Title Il including the Americans with
Disabilities Act Accessibility Guidelines (ADAAG) and ADA Regulations.

18.2  All work shall be in conformance with the OSHA Regulations and Life Safety Code.

ARTICLE 19: SCHEDULE

19.1 The Schedule is critical to the project. The project deployment will happen in one phase in
August 2015. The work must be complete, installed, and functioning per the following schedule.
Please note that dates are subject to change. Successful bidder must comply with adjusted

dates.

Deployment Part Start End

Deployment | Rooms:E119, E105, E129, A105 December 21, 2015 December 31, 2015
A106, A109, A104, A110, Al11l6,
A120, A121.

Deployment II Rooms: C103, C111, C110, C109 May 2, 2016 May 13, 2016
C108, C104, C105, C106, C101,
C102

19.2  All work must be conducted during normal business hours — 7:00 am — 3:30 pm Monday-Friday
except Holidays. If work is to be performed outside normal business hours, vendor/contractor is
to coordinate with Construction Manager. Costs of all expenses connected with failure to
coordinate deliveries and work hours shall be the sole responsibility of the successful bidder.

19.3  All premium costs required by the bidder to perform the work that is required during the non-
school hours and/or to comply with the completion dates on the construction schedule are to
be included in the bidder’s base bid. Additional bidders’ costs related to the use of overtime or
additional personnel necessary to complete the work within the stated time completion will not
be considered after the award of Contract.
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19.4 An elevator might be available for use. Elevator cab walls, frame, flooring, and controls shall be
protected from damage and abuse. Contractor will be responsible of any damage to the
elevator cab or the elevator itself as a result of overloading the elevator. Coordinate with
Construction Manager.

ARTICLE 20: LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON SCHEDULE

20.1 The Owner and the Vendor/Contractor agree that time is of the essence to the Contract
Documents and all obligations there under. The Vendor/Contractor acknowledges and agrees
that the Owner will sustain extensive damage and serious loss as a result of the
Vendor/Contractor’s failure to meet the time schedule established herein. The exact amount of
such damages and loss will be extremely difficult to ascertain. Therefore, the Owner and the
Vendor/Contractor agree that in the event the Vendor/Contractor fails to meet the time
schedule set forth in the Contract Documents, the Owner shall be entitled to retain or recover
from the Vendor/Contractor, as liquidated damages and not as a penalty the per diem amounts
set forth in this document. It is expressly agreed such liquidated damages are a reasonable pre-
estimate of damages the Owner will incur as a result of the Vendor/Contractor failing to meet
the schedule.

20.2 The Vendor/Contractor is responsible for scheduling its labor and material procurement so as
to complete its work within the time periods set forth in the Contract Documents. The
Vendor/Contractor is also required to perform its work in such a manner so as not to interfere
with or prohibit other Vendor/Contractor from completing their work within the time periods
set forth in the Contract Documents. In the event the Vendor/Contractor does not complete its
work within the time periods specified and/or if in the opinion of the Owner, interferes with
other Vendor/Contractors completing their work within the time specified and the completion
of the project is thus delayed, the Vendor/Contractor will be assessed Liquidated Damages at
the rate of $250.00 a day for each day completion is delayed. Notwithstanding the foregoing
and as consequence of special circumstances reference is made to the Special Instructions for
per diem liquidated damage amounts that shall be applicable to specific work tasks. The Owner
may deduct liquidated damages not so deducted from any unpaid amounts due the
Vendor/Contractor shall be payable to the Owner and the demand of the Owner, together with
interest from the date of the demand plus costs including Attorney’s Fees if enforcement
proceedings are necessary to collect such amounts.

END OF SECTION
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BID PROPOSAL SECTION 00410

Bid from:
(Firm)
To: City of Meriden

Purchasing Officer

ATTN: Wilma Petro
142 East Main Street
Meriden, CT 06450

Re: Bid for

Furniture, Furnishings & Equipment Phase 3A
Francis T. Maloney High School

Meriden, Connecticut

STATE PROJECT NO. 080-0092 RNV/E

CITY PROJECT NO. B016-17

All bids shall include freight and installation as further defined in the Supplementary Instructions
to Bidders and the Bid Specifications. We understand that The Francis T. Maloney High School
is tax exempt.

The undersigned proposes and agrees to provide Furniture and Equipment for The Francis T.
Maloney High School, Meriden, Connecticut, required by and in strict accordance with Project
Manual, dated February 24, 2014, prepared by Fletcher-Thompson, Inc., and provisions of
Drawings enumerated herein for all work; including all addenda issued prior to opening of bids,
for the unit prices as follows:

PRICES INCLUDE DELIVERY AND INSTALLATION:
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BID FORM
PART A: Art Equipment

Quantity [ltem Item Name Unit Price |Total Price  JSubstitution
Number y/n
24 AR-001 |Safety Goggles
01 AR-002 |[Glass Kiln
02 AR-004 |Extra Heavy-Duty Service Cart
30 AR-014 |[Easel
01 AR-015 |Light Table
01 AR-018 |Mat Cutter
01 AR-019 |Heavy Duty Trimmer
01 AR-024 |Drying Rack
02 AR-025 |[Studio Lamp
01 AR-030 |Dry Mount Press
01 AR-031 |Copy Stand
01 AR-032 |Copy Stand Lights
02 AR-034 |Photo Trimmer
01 AR-037 |Slab Roller
01 AR-038 |Pug Mill
01 AR-042 |[Kiln Cart
01 AR-043 |Ware Cart
02 AR-044 |Dolly
06 AR-046 |Potter's Wheel
01 AR-047 |Ceramic Kiln
01 AR-053 |Clay Extruder
20 AR-054 |Bench Pin & Anvil
24 AR-055 |Clamp On Stationary Vise
01 AR-056 |Polishing Cabinet
30 AR-057 |Banding Wheel




BID FORM

PART B: Music Equipment

Quantity [ltem Item Name Unit Price |Total Price  JSubstitution
Number y/n
02 MS-029 (Electric Piano
01 MS-061 (Piano
01 MS-062 (Piano Dolly
01 MS-063 |Arius Digital Upright Piano w/ Bench
01 MS-064 |Grand Piano Humidity Control System
01 S$-012 |Damp Cabinet
01 S-013 |Flat File Base
01 S-014 [Flat File Unit




TOTAL BID AMOUNT FOR ALL ITEMS PROVIDED:

(If discrepency in totals written amount will be used.)

RECEIPT OF ADDENDUM

The lump sum bid indicated on the Quotation/Bid Proposal Form includes all stipulations and
requirements of the following Addenda which have been received and accepted. Please fill-in
Addendum Number and Date below and include this form with sealed bids.

Addendum Number dated
Addendum Number dated
Addendum Number dated
Addendum Number dated
Name
Signature
SIGNATURE
Bidder
(Full Legal Name)
By
(Authorized Signature)
By
(Printed Name and Title)
Address
Telephone No.
Dated this day of

2015

DOCUMENTATION CHECK LIST:

o Bid Bond for 10% of the amount bid.

0  Critical Deadline List

0 Addendum Receipt Form

0 Bidders Qualifications and Questionnaire
State Project No. 080-0092 RNV/E CT11040
Francis T. Maloney High School Phase 3A
Meriden, Connecticut 004100-2

February 24, 2014
Bid Proposal



END OF BID PROPOSAL
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SUBSTITUTION REQUEST FORM

This Substitution Request Form must be included for Bid Substitution Requests refer to Supplementary Instructions to
Bidders for substitution procedures.

TO: Fletcher Thompson Inc PROJECT: Furniture, Furnishings & Equipment
Attn: Kate Ryan Francis T. Maloney High School
930 Main Street 151 Gravel Street
Bridgeport, CT 06604 Meriden, CT
State Project No. 080-0092 RNV/E
Phase 3
A/E PROJECT NO: CT11040 DATE:

SPECIFICATION ITEM:

Code Manufacturer Style

Substitution approval is an acceptance of only the manufacturer and product for general conformance with the design
concept reflected in the Contract Documents. All substitutions must be reviewed and approved by owner for final
acceptance. The A/E has made no attempt to verify specific performance data, or to check the details of the proposed
substitution as to special features, capacities, physical dimensions or code and/or regulatory compliance, all of which
remain the responsibility of the person/entity submitting the proposed substitution.

The undersigned requests consideration of the following:

PROPOSED SUBSTITUTION:

Code Manufacturer Style Unit Cost

Attached data includes product description, specifications, drawings, photographs, finishes, performance and test
data, adequate for evaluation of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will
require for its proper installation.

The undersigned certifies that the following paragraphs, unless modified by attachments, are correct:
1. The proposed substitution does not affect dimensions shown on the Drawings.
2. Maintenance and service parts will be locally available for the proposed substitution.

The undersigned further certifies that the function, appearance, and quality of the proposed substitution are
equivalent or superior to the specified item.

The undersigned agrees that, if this page is reproduced, the terms and conditions for substitutions found in the
Bidding and Contract Documents apply to this request.

SUBMITTED BY:

Name ( Printed ) Contractor ( if after award of Contract )
Signature For use by the A/E
O Accepted O Accepted as noted
Firm Name O Not Accepted O Received too late
3 Incomplete Information
Address
City, State, Zip Reviewed By
Date Date
Telephone Fax Remark
State Project No. 080-0092 RNV/E CT11040 February 24, 2014
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BIDDER’S QUALIFICATIONS AND QUESTIONNAIRE SECTION 0045 13

PART 1 - GENERAL

11 CONTRACTOR QUALIFICATIONS

A. All Bidders are required to include with their bid a completed Contractor Qualification
Questionnaire under this section.

1. Any questions regarding this Contractor Qualification Questionnaire may be directed to
the Architect; Attention: Kate Ryan, Interior Designer Phone: 203-225-6500.

B. Each Bidder if required shall demonstrate, to the satisfaction of the Owner, that it is able to
post 100% Labor and Material Payment and Performance Bonds satisfactory for the
project, and that it possesses the financial, managerial and technical ability, and the
integrity necessary to faithfully and efficiently perform the work for which it intends to bid.
The Owner reserves the right to require the three apparent low bidders for each bid
package to promptly submit a completed Contractors Qualification Statement (AIA
Document A-305) demonstrating to the Owner’s satisfaction that they are qualified. The
Owner also reserves the right to find any Bidder to be non-responsible, non-responsive,
conditional or unqualified, notwithstanding the fact that the Bidder may have been
previously found to have been qualified. The Owner may make such investigations as it
deems necessary to determine the ability, qualifications, integrity and experience of the
bidder to perform the work. The bidder shall promptly furnish the Owner all such
information for this purpose as the Owner may request.

C. Bidder shall itemize in writing with its bid its ability to meet rapid and critical schedules on
major projects of a size and complexity similar to this project. List at least three examples
of such work performed by the Bidder during the past ten (10) years. Bidders shall, in this
attachment, detail its ability to obtain material, workers, equipment, supervision and
capital to meet such schedules in the past and for this project specifically.

D. If requested, the Bidder shall be able to furnish references from Contractors, Owners,
Architects or Engineers indicating that it has satisfactorily and timely completed work
similar to the project beingbid.

E. The Bidder shall demonstrate that it has not been cited for three or more willful or serious
violations of any OSHA or of any similar State standard, order or regulations promulgated
pursuant to such act, during the 3-year period preceding any bid which is being submitted,
which were not abated within the time fixed by citation; unless the citations have been set
aside following appeal to the appropriate agency or court having jurisdiction.

F. The Bidder, or any entity in which it has an interest, shall not have appeared on any list
published by the Connecticut State Labor Commission of persons or firms whom it has
found to have disregarded their obligations under Connecticut General Statutes Sections
31-53 and 31-76¢c to employees and subcontractors on public works projects or to have
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been barred from federal government contracts in accordance with the provisions of the
Davis Bacon Act, 40 U.S.C. 276a-2, if said list has been published less than three years prior
to the Award of any Contract to the Bidder.

The Bidder or its principals, regardless of their place of employment, shall not have been
convicted of, nor entered any plea of guilty, or nolo contendere, or otherwise have been
found civilly liable or criminally responsible for any criminal offense or civil action involving
embezzlement; forgery; bribery; falsification or destruction of records; receipt of stolen
property; collusion, antitrust, conspiracy, violation of State Ethics standards or other
offenses arising out of the submission of bids or proposals, or performance of work, on
public works projects or contracts.

Bidder must describe its ownership, management and corporate (if applicable) structure
and status over the past 3 years, noting whether it or any of its principals have filed any
Bankruptcy Petitions within that time.

Bidder shall include on a sheet(s) attached to its proposal a complete disclosure of all past
and pending mediation, arbitration and litigation cases that the Bidder or its principals
(regardless of their place of employment) have been involved in for the most recent five
years. Please include a statement of the issues in dispute and their resolution.
Acceptability of Bidder based on this disclosure shall lie solely with the Owner, Architect
and Construction Manager.

Bidder SHALL NOT have been debarred, or otherwise denied permission, within the past 3
years, to quote or perform State of Connecticut funded projects due to failure to comply
with State Regulations or Statutes.

The Bidder shall be a licensed Contractor authorized to do business in Connecticut and both
hold a current Connecticut Tax Number and be current in its State taxes and local taxes, if
any apply, in the City of Meriden at the time of bid.

PART 2 — MATERIALS

21

CONTRACTOR QUALIFICATION QUESTIONNAIRE FORM

A.

A copy of the “Contractor Qualification Questionnaire” is attached.

PART 3 — EXECUTION

3.1 ISSUANCE OF CONTRACTOR QUALIFICATION
A. Prime Bidders should complete the following “CONTRACTOR QUALIFICATION
QUESTIONNAIRE” and include it with each Bid Proposal Form.
END OF SECTION
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BIDDER’S QUALIFICATIONS AND QUESTIONNAIRE SECTION 00 45 13

CONTRACTOR QUALIFICATION QUESTIONNAIRE

All prospective Contractors are required to complete this questionnaire and include it with the
Bid Proposal.

The contents of this questionnaire will be considered confidential and used solely to determine
Contractor’s Qualifications and will not be disclosed to others.

. General information

A.
B.
C.

E. Applicable Related CSI code(s):

Business Name:
Address:

Telephone Number:

Fax Number: Email Address:

Contact Name and Title:

Are you listed in Dun & Bradstreet? [ | NO [ ] YES, If Yes, What is your DUNS
Number?

Is the Company Operation Union -or- Non-Union -or- both, please indicate here:
List Trade:

II.  Organization

A. Business type: [_] Corporation [ ] Partnership [_] Limited Liability Company [_] Sole
Proprietor [] Other (Specify)
B. Date Company Founded: State of Formation:
C. Please indicate the following information about all officers, managers and principals on a
separate sheet:
Full name, title, age and length of time in this position
List All other Names the Company has conducted operations under:
Is the Company Owned or Controlled by a Parent Company or any other Organization?
[ INO []YES
If Yes, please describe below:
State Project No. 080-0092 RNV/E CT11040 February 24, 2014
Francis T. Maloney High School Phase 3 Bidder’s Qualifications and Questionnaire

Meriden, Connecticut 004513-3



F. Small Business Concern: [ JNO []YES
If Yes:

Disadvantaged Owned:

Women Owned:

Veteran Owned:

Service Disabled Veteran Owned:
HUB Zone:
M/WBE Status:

lll. Licensing information
A. Provide All Trade and Professional Licenses, if any, held by the Company to perform
work /services.

Type & Name of License State License number

B. Has any License ever been Denied -or- Revoked? [ | NO [] YES

If yes, please describe below.

C. Has a Complaint ever been filed with a Contractor’s State License Board against the
Company within the last 5 years?
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[ INO []YES, If Yes, please explain below briefly the circumstances & current
status of compaint:

IV. Work Experience

A.

Please ATTACH a List of the Major Projects the Company has completed in the last
three years showing the project name, location, owner, architect/engineer, general
contractor, contract amount and the completion date and contact person with telephone
number.

*Include an ATTACHMENT as described above.

Please ATTACH a List of at least three (3) Projects during the past ten (10) years in
which the Contractor was able to meet rapid and critical schedules on major projects
similar in size and complexity. Provide details of the contractor's ability to obtain
material, workers, equipment, supervision and capital to meet such schedules in the past
and for this project specifically.

*Include an ATTACHMENT as described above.

What is the Company’s average job size in dollars?

What was the largest job the Company ever completed in dollars? In what year?

What is the Company backlog in dollars? As of today?

As of last financial statement?

As of 12 months ago?

Has the Company or any other organization with which the officers or owners were
involved during the past three years, ever failed to complete any work awarded or
been terminated for cause?

[ INO []YES, Ifyes, please provide a complete explanation.

Are there any judgments, claims, arbitration proceedings, or suits pending/out-
standing against the Company or its officers or principals? [_]NO []YES, If
yes, please provide a complete explanation.
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G. Has the Company filed any lawsuits or requested arbitration or mediation with regard to
construction contracts within the last three years? [ ] NO [] YES, If yes, please
provide a complete disclosure of all past and pending mediation, arbitration and litigation
cases that the Bidder or its Principals (regardless of their place of employment) have
been involved in for the most recent five years. Please include a statement of the issues
in dispute and their resolution. Acceptability of Bidder based on this disclosure shall lie
solely with the Owner, Architect and Construction Manager.

*Include an ATTACHMENT as described above.

H. Has the Company or any other organization with which the officers or owners were
involved during the past three years, ever been in bankruptcy or a voluntary or
involuntary reorganization?

L INO []YES Ifyes, please provide a complete explanation.

I. Has the Surety ever finished one of the Company’s construction projects?

LINO []YES Ifyes, please provide a complete explanation.

Financial information

A. Please attach your company’s most recent financial statement (audited, if available) for
the entity that will be signing the contract.

B. Please indicate this year’'s estimated annual sales volume? $

C. Please indicate below the annual sales volume for the last three (3) years?
Year $ Year $ Year $

D. Please provide the following financial information from the above financial statement:
Working Capital $ Net Worth $

Your Current ratio = current assets divided by current liabilities

Your Leverage ratio = total liabilities divided by net worth (defined as assets minus
liabilities)

E. Please ATTACH a LIST OF ALL MAJOR PROJECTS the Company Currently has in
progress indicate: (project name, location, owner, architect/engineer, general
contractor, contract amount, percentage complete and scheduled completion date and
contact person with telephone number).
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*Include an ATTACHMENT as described above.
VI. References

A. Banking reference:

B. Bonding reference:
Bonding agent Name:

Bonding agent Contact and Telephone:

Bonding agent address:

Bonding company:
Surety’s AM Best Rating:

Bonding capacity: single limit $ total program bonding limit $

VIl. Safety and Health

A. Please List your Company’s Workers Compensation interstate experience modification
rate for the most recent three years (If available, please attach a copy of your
insurance agent’s verification letter).

Year Experience Modification Rating
Year Experience Modification Rating
Year Experience Modification Rating

B. Do you have a full-time safety representative? [ | NO [ ] YES
C. Has your firm had any OSHA fines or jobsite fatalities within the last three years?
[ INO []YES Ifyes, please describe in detail below.

D. Please ATTACH copies of your Company’s OSHA No. 300 Log(s) for the most recent
three years along with the most current log to date of this submission.

*Include an ATTACHMENT as described above.

E. Please ATTACH copies of your Company’s OSHA Recordable Incident Rate and Lost
Workday Incident Rate for the most recent three years including current year to

date.
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*Include an ATTACHMENT as described above

VIII. Additional Information

Please ATTACH any additional information you feel will help us determine your firm’s
gualifications and expertise, including owner or general contractor references, etc.

*Include an ATTACHMENT as described above.

| hereby certify that the above information is accurate, correct and true.

Completed by:

(Name) (Title)

(Signature) (Date)
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PURCHASING DEPARTMENT
ROOM 210 CITY HALL
142 EAST MAIN STREET

MERIDEN, CONNECTICUT 06450-8022
WILMA C. PETRO, CPPB, C.P.M. PHONE: 203-630-4115
PURCHASING OFFICER FAX: 203-630-3852

Shall Be Submitted With Bid

NON-COLLUSIVE BID STATEMENT

B016-15 Furniture, Furnishings & Equipment for Francis T. Maloney High School

The undersigned bidder, having fully informed it regarding the accuracy of the statements made herein certifies
that,

1. The bid has been arrived at by the bidder independently and has been submitted without collusion with, and
without any agreement, understanding, or planned common course of action with any other vendor of
materials, supplies, equipment or services described in the Invitation to Bid, designed to limit independent
bidding or competition, and;

2. The contents of the bid have not been communicated by the bidder or its employees or agents to any person
not an employee or agent of the bidder or its surety on any bond furnished with the bid, and will not be
communicated to any such person prior to the official opening of the bid.

The undersigned bidder further certifies that this statement is executed for the purposes of inducing the City of
Meriden to consider the bid and make an award in accordance therewith.

Legal Name of Bidder

Business Address

Please print: Name and Title of Person Authorized to Sign
Signature Date
Phone Number & Ext. Fax Number E-mail address

004519-1
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AIA Document A151" - 2007

Standard Form of Agreement between Owner and Vendor for Furniture,
Furnishings and Equipment where the Basis of Payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.) '
BETWEEN the Owner:

(Name, legal status, address and other information)

City of Meriden
142 East Main Street
Meriden, CT 06450

and the Vendor:

(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Renovations and Additions to Francis T. Maloney High School

Francis T. Maloney High School
121 Gravel Street
Meriden, Ct 06451

The project consists of furnishing and installing furniture, fixtures and equipment for a new
academic /classroom wing and renovated classroom/academic wings.

The Architect:
(Name, legal status, address and other information)

Fletcher Thompson; Inc.

930 Main Street

Bridgeport, CT 06601-1501
Telephone Number: 203-225-6500

The Owner and Vendor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or madification.

AlA Document A251-2007, General
Conditions of the Contract for
Furniture, Furnishings and
Equipment, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.

AIA Document A151™ — 2007 (formerly A175™ID —2003). Copyright © 2003 and 2007 by The American Institute of Architects. All rights reserved. WARNING:
This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA° Document,
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This
document was produced by AlA software at 12:19:25 on 04/16/2015 under Order No.7286919213_1 which expires on 03/23/2016, and is not for resale.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS
2 DATE OF COMMENCEMENT AND COMPLETION
3 CONTRACT SUM
4 . PAYMENTS
5 ENUMERATION OF CONTRACT DOCUMENTS
6 MISCELLANEOUS PROVISIONS

ARTICLE 1 THE CONTRACT DOCUMENTS
§ 1.1 The Vendor shall fully execute the Work described in the Contract Documents.

§ 1.2 The Contract Documents consist of this Agreement, conditions of the Contract (General, Supplementary and
other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents
listed in this Agreement and Modifications issued after execution of this Agreement; these form the Contract and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior and subsequent negotiations, representations
or agreements, either written or oral, unless the procedure for a change in terms is followed as described in Section 1.3.
An enumeration of the Contract Documents, other than Modifications, appears in Article 5.

§ 1.3 A change in terms to this Agreement shall become valid only by means of a Modification signed by both the
Ownerand Vendor.

ARTICLE 2 DATE OF COMMENCEMENT AND COMPLETION

§ 2.1 The date of commencement of the Work shall be the date of this Agreement, unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs firom the date of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.)

§ 2.2 The Vendor shall complete the Work not later than the following date:
(Insert a calendar date. Unless stated elsewhere in the Contract Documents, insert any requirements for earlier
completion of certain portions of the Work.)

Portion of Work Substantial Completion date

ARTICLE 3 CONTRACT SUM

The Owner shall pay the Vendor the Contract Sum in current funds, including all applicable taxes, for the Vendor’s
performance of the Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in the
Contract Documents.

ARTICLE 4 PAYMENTS

§ 4.1 PAYMENT TERMS

The Owner shall make payments to the Vendor in conformance with the following payment terms:

(Insert payment terms, including net days firom approval of application for payment and criteria for deposits,
discounts, progress payments, special orders, changes, cancellations and restocking, and final payment.)
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§ 4.2 PROGRESS PAYMENTS
§ 4.2.1 Based upon applications for payment submitted to the Owner by the Vendor, the Owner shall make progress
payments on account of the Contract Sum to the Vendor as provided below and elsewhere in the Contract Documents.

§ 4.2.2 Each application for payment shall be based on the payment terms as described in Section 4.1.1 and shall be
prepared in such form and supported by such data to substantiate its accuracy as the Owner may require.

ARTICLE 5 ENUMERATION OF CONTRACT DOCUMENTS
§ 5.1 The Contract Documents, except for Modifications issued after execution of this Agreement, include this
Agreement and the following other documents listed in.Sections 5.2 through 5.6.

§ 5.2 The General Conditions are AIA Document A251™-2007, General Conditions of the Contract for Furniture,
Furnishings and Equipment.

§ 5.3 The Supplementary Conditions, other Conditions of the Contract and Specifications are dated , and are as
follows:

(Either list the Specifications here or refer to an exhibit attached to this Agreement. If a project manual is not used,
indicate here.)

Section Title Pages

§ 5.4 The Drawings are enumerated as follows:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date

§ 5.5 Addenda, if any, are enumerated as follows:
(Either list the Addenda here or refer to an exhibit attached to this Agreement.)

Number Date Pages

§ 5.6 Other Contract Documents are as follows:
(List only those portions of furniture, furnishings and equipment quotations or orders that are fo be included in the
Contract Documents.)

ARTICLE 6 MISCELLANEOUS PROVISIONS
§ 6.1 The Vendor shall make no payment to persons employed by the Owner or consultants for the Owner, with regard
to-this Agreement, without disclosure and written approval of the Owner.

§ 6.2 The terms and provisions contained in the documents enumerated in Sections 5.2 through 5.5 shall take
precedence over conflicting terms and provisions contained in documents enumerated in Section 5.6.

§ 6.3 The Vendor shall purchase and maintain insurance as set forth under Article 13 of A251-2007.
(List any required limits for insurance.)

AIA Document A151™ — 2007 (formerly A175™ID —2003). Copyright © 2003 and 2007 by The American Institute of Architects. All rights reserved WARNING:

Init. This AIA®° Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document,
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This
/ document was produced by AlA software at 12:19:25 on 04/16/2015 under Order No.7286919213_1 which expires on 03/23/2016, and is not for resale.

User Notes: (1262572129)



Type of insurance Limit of liability ($0.00)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) VENDOR (Signature)

(Printéd name and tit/e) B ' ' ' ' (Printed name and tiﬂe)
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A AIA Document A251" — 2007

General Conditions of the Contract for Furniture, Furnishings and Equipment
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for the following PROJECT:
(Name, location, and brief description)

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and

Renovations and Additions to Francis T. Maloney High School
Francis T. Maloney High School

121 Gravel Street

Meriden, Ct 06451

THE OWNER: . . Deletions Report that notes added
(Name, legal status, address and other information) ifforriation as Wall as ravisions totha
standard form text is available from
City of Meriden the author and should be reviewed. A
142 East Main Street vertical line in the left margin of this
Meriden, CT 06450 document indicates where the author

has added necessary information

and where the author has added to or

deleted from the original AlA text.
THE ARCHITECT:

; ; This document has important legal
(Name, legal status, address and other information) e 2

consequences. Consultation with an
attorney is encouraged with respect

Fletcher-Thompson, Tnc. to its completion or modification.

930 Main Street

Bridgeport, CT 06604

Telephone Number: 203-225-6500
Fax Number: 203-225-6800
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12 PROTECTION OF PERSONS AND PROPERTY
13 INSURANCE

14 MISCELLANEOUS PROVISIONS

15 CLAIMS AND DISPUTES

ARTICLE 1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§ 1.1.1 The Contract Documents. The Contract Documents are enumerated in the Agreement between the Owner and
Vendor (hereinafter the Agreement), and consist of the Agreement, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract,
other documents listed in the Agreement, and Modifications issued after execution of the Contract. Unless specifically
enumerated in the Agreement, the Contract Documents do not include other documents such as the request for
quotation or the Vendor’s quotation.

§ 1.1.2 Modification. A Modification is (1) a written amendment to the Contract signed by both parties or (2) a written
order for a minor change in the Work issued by the Architect.

§ 1.1.3 The Contract. The Contract Documents form the Contract for Furniture, Furnishings and Equipment. The
Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a
Modification. The Contract Documents shall not be construed to create a contractual relationship of any kind (1)
between the Architect and the Vendor; (2) between the Owner and a sub-vendor; (3) between the Owner and the
Architect or the Architect’s consultants; or (4) between any persons or entities other than the Owner and the Vendor.
The Architect shall, however, be entitled to performance and enforcement of obligations under the Contract intended
to facilitate performance of the Architect’s duties.

§ 1.1.4 The Work. The term "Work" means the fabrication, shipping, warehousing, delivery, installation and all other
labor, materials and activities required of the Vendor. The Work may constitute the whole or a part of the Project with
regard to the furniture, furnishings and equipment required by the Contract Documents.

§ 1.1.5 The Project. The Project is the total construction and installation of which the Work performed under the
Contract may be the whole or a part. Other vendors and contractors under separate agreements with the Owner may
concurrently perform construction or other activities for the Project.

§ 1.1.6 The Drawings. The Drawings are the graphic and pictorial portions of the Contract Documents showing the
design, location and dimensions of the Work, generally including plans, elevations, sections, details, schedules and
diagrams.

§ 1.1.7 The Specifications. The Specifications are that portion of the Contract Documents consisting of the written
requirements for furniture, furnishings, equipment, systems, quality and workmanship standards for the Work.

§ 1.1.8 Instruments of Service. Instruments of Service are representations, in any medium of expression now known
or later developed, of the tangible and intangible creative work performed by the Architect and the Architect’s
consultants under their respective professional services agreements. Instruments of Service may include, without
limitation, studies, surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution

and completion of the Work by the Vendor. The Contract Documents are complementary, and what is required by one
shall be as binding as if required by all; performance by the Vendor shall be required only to the extent consistent with
the Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.

AIA Document A251™ — 2007 (formerly A275™ID — 2003). Copyright © 2003 and 2007 by The American Institute of Architects. All rights reserved. WARNING:
This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA™ Document, 2
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This

document was produced by AlA software at 15:09:12 on 10/20/2015 under Order No.7286919213_1 which expires on 03/23/2016, and is not for resale.
User Notes: (943878769)



Init.

§ 1.2.2 Unless otherwise stated in the Contract Documents, words that have well-known technical or furniture,
furnishings and equipment industry meanings are used in the Contract Documents in accordance with such recognized
meanings.

§ 1.2.3 Terms capitalized in these General Conditions include those which are (1) specifically defined, (2) the titles of
numbered articles and identified references to Sections in the document or (3) the titles of other documents published
by the American Institute of Architects.

§ 1.3 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.3.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other
reserved rights, including copyrights. The Vendor, sub-vendors and suppliers shall not own or claim a copyright in the
Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in
connection with this Project is not to be construed as publication in derogation of the Architect’s or Architect’s
consultants’ reserved rights.

§ 1.3.2 The Vendor, sub-vendors and suppliers are authorized to use and reproduce the Instruments of Service
provided to them solely and exclusively for execution of the Work. All copies made under this authorization shall bear
the copyright notice, if any, shown on the Instruments of Service. The Vendor, sub-vendors and suppliers may not use
the Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and the Architect’s consultants.

§ 1.4 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they
shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the
Agreement or the Contract Documents.

ARTICLE 2 OWNER

§ 2.1 GENERAL

The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 9.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.2INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 2.2.1 Unless otherwise provided in the Contract Documents, the Owner shall provide
1 areas of the Project premises that the Vendor may utilize in the performance of the Work;
.2 access to the premises for the Vendor at reasonable times;
.3 suitable space for receipt, inspection, acceptance and staging of materials, furniture, furnishings and
equipment;
4 temporary utilities and facilities on the premises and vertical transportation necessary for progress and
execution of the Work; and
.5 security normal for the Project premises.

§ 2.2.2 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall furnish any other information or services under the Owner’s control and
relevant to the Vendor’s performance of the Work with reasonable promptness after receiving the Vendor’s written
request for such information or services.

ARTICLE 3 VENDOR

§ 3.1 GENERAL

§ 3.1.1 The Vendor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The term "Vendor" means the Vendor or the Vendor’s authorized
representative.

§ 3.1.2 The Vendor shall perform the Work in accordance with the Contract Documents.
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§ 3.1.3 The Vendor shall not be relieved of obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract or by tests,
inspections or approvals required or performed by persons or entities other than the Vendor.

§ 3.2REVIEW OF CONTRACT DOCUMENTS AND INSPECTION OF PROJECT PREMISES BY VENDOR

§ 3.2.1 Execution of the Contract by the Vendor is a representation that the Vendor has visited the Project premises or,
if the Project premises have not yet been constructed, has reviewed the documents pertaining thereto; has become
familiar with local conditions under which the Work is to be performed and information relative to access to and use of
the Project premises, as provided by the Owner under Section 2.2; and has correlated personal observations with
requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Vendor shall, before starting each portion of the
Work, (1) carefully study and compare the various Drawings and other Contract Documents relative to that portion of
the Work, as well as the information furnished by the Owner pursuant to Section 2.2.1; (2) take field measurements of
any existing conditions related to that portion of the Work; and (3) observe any conditions of the access route or on the
Project premises affecting the Work. These obligations are for the purpose of facilitating delivery and installation by
the Vendor and are not for the purpose of discovering errors, omissions or inconsistencies in the Contract Documents;
however, the Vendor shall report promptly to the Architect any errors, inconsistencies or omissions discovered or
made known to the Vendor as a request for information in such form as the Architect may require. It is recognized that
the Vendor’s review of the Contract Documents is made in the Vendor’s capacity as a Vendor and not as a licensed
design professional, unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Vendor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Vendor shall report
promptly to the Architect any nonconformity discovered by or made known to the Vendor as a request for information
in such form as the Architect may require.

§ 3.2.4 In addition to the Vendor’s representations under Section 3.2.1, the Vendor shall, prior to shipment, delivery
and installation, visit and inspect the Project premises in order to confirm the conditions under which the Work is to be
performed; verify the stage of completion of the premises and the Project; determine availability of facilities for
access, delivery, transportation and staging area; determine the physical and environmental restrictions imposed by the
Owner and the condition of the premises and separate vendors; and correlate these observations with the requirements
of the Contract Documents. The Vendor shall promptly report to the Owner conditions observed during such
inspection or thereafter that would impede the Vendor’s performance of the Work.

§ 3.2.5 If the Vendor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Vendor’s notices or requests for information pursuant to Sections 3.2.2, 3.2.3 and
3.2.4, the Vendor shall make Claims as provided in Article 15. If the Vendor fails to perform the obligations of
Sections 3.2.2, 3.2.3, or 3.2.4, the Vendor shall pay such costs and damages to the Owner as would have been avoided
if the Vendor had performed such obligations.

§ 3.3 SUPERVISION OF THE WORK

§ 3.3.1 The Vendor shall supervise and direct the Work, using the Vendor’s best skill and attention. The Vendor shall
be solely responsible for and have control over the means, methods, techniques, sequences and procedures of
fabrication, shipment, delivery and installation, and for coordinating all portions of the Work under the Contract,
unless the Contract Documents give other specific instructions concerning these matters.

§ 3.3.2 The Vendor shall be responsible to the Owner for acts and omissions of the Vendor’s employees, sub-vendors
and their agents and employees, and other persons or entities performing or providing portions of the Work to, for or
on behalf of, the Vendor or any of its sub-vendors.

§ 3.3.3 The Vendor shall be responsible for inspection of portions of Work already performed to determine that such
portions are in proper condition for subsequent Work.
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§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Vendor shall provide and pay for labor, materials,
furniture, furnishings and equipment, tools, installation equipment and machinery, delivery, and other facilities and
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or
not incorporated or to be incorporated into the Work.

§ 3.4.2 The Vendor shall not make substitutions until after evaluation by the Architect and approval by the Owner.

§ 3.4.3 The Vendor shall enforce strict discipline and good order among the Vendor’s employees and other persons
carrying out the Work. The Vendor shall not permit employment of unfit persons or persons not properly skilled in
tasks assigned to them.

§ 3.5 TAXES
The Vendor shall include no amount for State Sales Tax or for Federal Excise Tax on products provided for this
Project. The Owner will furnish their tax exemption number.

§ 3.6 PERMITS, FEES NOTICES, AND COMPLIANCE WITH LAWS

§ 3.6.1 Unless otherwise provided in the Contract Documents, the Vendor shall secure and pay for permits, fees,
licenses and inspections by government agencies necessary for proper execution and completion of the Work that are
customarily secured after execution of the Contract and legally required as of that date.

§ 3.6.2 The Vendor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.6.3 If the Vendor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Vendor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7 SUPERINTENDENT

The Vendor shall employ a competent superintendent and necessary assistants who shall be in attendance at the
Project premises during performance of the Work. The superintendent shall represent the Vendor, and
communications given to the superintendent shall be as binding as if given to the Vendor.

§ 3.8 VENDOR’S SCHEDULES

§ 3.8.1 The Vendor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Vendor’s progress schedule for the Work. The schedule shall not exceed time limits
established in the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and the Project, shall be related to the Project and related Work to the extent required by the Contract
Documents, and shall provide for expeditious and practicable execution of the Work.

§ 3.8.2 The Vendor’s progress schedule shall indicate dates for commencement and completion of phases of the Work,
within the Contract Time, including dates for order placement, fabrication, shipping, delivery and installation. The
schedule shall indicate other critical dates, such as deadlines for approval of submittals of colors, finishes, fabrics and
other materials. The Vendor shall obtain and submit for the Owner’s and the Architect’s information written
confirmation from sub-vendors of dates of fabrication and delivery.

§ 3.8.3 The Vendor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter as
necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. The
Architect’s approval shall not be unreasonably delayed or withheld. The submittal schedule shall 1) be coordinated
with the Vendor’s progress schedule, and 2) allow the Architect reasonable time to review submittals. If the Vendor
fails to submit a submittal schedule, the Vendor shall not be entitled to any increase in Contract Sum or extension of
contract completion time based on the time required for review of submittals.

§ 3.8.4 The Vendor shall perform the Work in accordance with the most recent schedules submitted to the Owner and
Architect.
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§ 3.8.5 The Vendor shall cooperate with the Owner and Architect in coordinating the Vendor’s progress schedule with
those of separate Vendors and with the requirements of the Owner and Architect. The Vendor shall cooperate in
determining mutually acceptable dates and times for delivery, installation and inspection of the Work, and use of
services and facilities provided to the Vendor, all to be confirmed in writing within a reasonable time in advance of
such dates and times.

§ 3.9 DOCUMENTS FOR THE OWNER’S RECORDS

The Vendor shall maintain for the Owner one copy of the Drawings, Specifications, Addenda and other Modifications,
in good order and marked currently to indicate field changes and selections made during performance of the Work, and
one copy of approved Shop Drawings, Product Data and similar required submittals. These shall be available to the
Architect and shall be delivered to the Owner upon completion of the Work as a record of the Work installed.

§ 3.10 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
§ 3.10.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Vendor or a sub-vendor to illustrate some portion of the Work.

§ 3.10.2 Product Data are manufacturer’s illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Vendor to illustrate materials or equipment for some
portion of the Work.

§ 3.10.3 Shop Drawings, Product Data and similar submittals are not Contract Documents. Their purpose is to
demonstrate the way by which the Vendor proposes to conform to the information given and the design concept
expressed in the Contract Documents. Informational submittals upon which the Architect is not expected to take
responsive action may be so identified in the Contract Documents. The Architect may return without action submittals
that are not required by the Contract Documents.

§ 3.10.4 The Vendor shall review for compliance with the Contract Documents, and approve and submit to the
Architect, Shop Drawings, Product Data and similar submittals required by the Contract Documents in accordance
with the submittal schedule approved by the Architect or, in the absence of an approved submitted schedule, with
reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of
separate vendors.

§ 3.10.5 By submitting Shop Drawings, Product Data and similar submittals, the Vendor represents to the Owner and
Architect that the Vendor has (1) reviewed and approved them, and (2) determined and verified materials, field
measurements and field installation criteria related thereto, or will do so, and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.

§ 3.10.6 The Vendor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data or similar submittals until the respective submittal has been approved by the
Architect.

§ 3.10.7 The Work shall be in accordance with approved submittals, except that the Vendor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data or similar submittals unless the Vendor has specifically informed the Architect in writing of
such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work or (2) a Modification to the Contract has been approved authorizing the deviation. The
Vendor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product Data or similar
submittals by the Architect’s approval.

§ 3.10.8 The Vendor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data or
similar submittals, to revisions other than those requested by the Architect on previous submittals. In the absence of
such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.10.9 Samples, once approved, constitute an express warranty that the goods will conform to the sample.
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§ 3.10.10 When professional certification of performance criteria for furniture, furnishings and equipment is required
by the Contract Documents, the Architect shall be entitled to rely upon the accuracy and completeness of such
certifications.

§ 3.11 CLEANING UP

§ 3.11.1 The Vendor shall keep the premises and surrounding area free from accumulation of waste materials and
other debris created by operations under the Contract. At completion of the Work, the Vendor shall remove waste
materials and other debris created by the Vendor’s activities, the Vendor’s tools, construction equipment, machinery
and surplus materials from and about the Project.

§ 3.11.2If the Vendor fails to clean up as provided in the Contract Documents, the Owner may do so, and the Owner
shall be entitled to reimbursement from the Vendor for the cost thereof.

§ 3.12 INDEMNIFICATION

§ 3.12.1 To the fullest extent permitted by law, the Vendor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Vendor, a sub-vendor, anyone directly or indirectly employed by them or anyone for whose
acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party
indemnified hereunder. Such obligation shall not be construed to negate, abridge or reduce other rights or obligations
of indemnity which would otherwise exist as to a party or person described in this Section 3.12.

§ 3.12.2 In claims against any person or entity indemnified under this Section 3.12 by an employee of the Vendor, a
sub-vendor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.12.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Vendor or a sub-vendor under workers’ compensation acts, disability
benefit acts or other employee benefit acts.

ARTICLE 4 TITLE AND RISK OF LOSS
§ 4.1 Title to all furniture, furnishings and equipment shall be transferred to the Owner upon acceptance by the Owner
pursuant to Section 6.2 or upon payment in full to the Vendor, whichever occurs first.

§ 4.2 Therisk of loss, with respect to all furniture, furnishings and equipment provided by the Vendor, shall remain on
the Vendor until acceptance by the Owner pursuant to Section 6.2 of the furniture, furnishings and equipment, or
designated portion thereof.

§ 4.3 The Owner shall be under no obligation to insure furniture, furnishings or equipment that does not conform to
the Contract Documents or that the Owner has rejected. Under such circumstances, the risk of loss shall remain with
the Vendor.

ARTICLE 5 DELIVERY AND INSTALLATION
§ 5.1 The Vendor shall make delivery of all furniture, furnishings and equipment in accordance with the Vendor’s
progress schedule at a time agreed upon by the Owner and Architect.

§ 5.2 The Vendor shall become fully informed of the conditions relating to delivery, installation and labor under
which the Vendor’s Work will be performed. The Vendor shall employ the labor, and means and methods of carrying
out the Vendor’s Work as the conditions require.

§ 5.3 Delivery and installation of all furniture, furnishings and equipment shall be made to the location of the Project,
as specified in the Contract Documents. Installation of furniture, furnishings and equipment shall include testing as
required by the Contract Documents.

§ 5.4 The Vendor shall consult with the Owner to identify a route to be used within the Project premises from the point
of initial delivery at the Project premises to the place of final placement or installation. After its selection, the route
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shall be made available to the Vendor for delivery of furniture, furnishings and equipment as provided in Section 5.1
and Section 5.2.

§ 5.5 The Vendor shall, within a reasonable time prior to delivery, provide the Owner with delivery schedules, in order
to gain access to the building and arrange for the use of elevators and unloading facilities.

§ 5.6 When the Vendor considers installation of all or a designated portion of the furniture, furnishings or equipment
required by the Contract Documents to be complete, the Vendor shall advise the Owner and Architect in writing.

5.7 The Vendor shall submit copies of warranties, maintenance and operating manuals within two weeks following
installation and prior to submitting Application for Final Payment.

5.8 The Vendor shall not charge the Owner for any shipping, boxing or restocking costs in the event that the items
must be returned for any reason. If items must be returned under warranty, the Vendor shall bear cost of boxing and
shipping both ways and if necessary, expedited shipment of items that may be required to be replaced immediately.

ARTICLE 6 ACCEPTANCE

§ 6.1 Prior to the tender of delivery by the Vendor, the Owner may conduct a preliminary inspection of the furniture,
furnishings and equipment upon delivery for the purpose of verifying the delivery of such furniture, furnishings or
equipment, including quantities. Such preliminary inspections shall not constitute acceptance of, taking charge over or
control of such furniture, furnishings or equipment. Any defects, damage, deficiencies or nonconformity discovered
by the Owner shall be reported to the Vendor.

§ 6.2 Upon completion of installation pursuant to Section 5.6, the Owner, with the assistance of the Architect, shall
conduct an acceptance inspection. If the Owner determines that the furniture, furnishings and equipment comply with
the requirements of the Contract Documents, the Owner shall notify the Vendor that the furniture, furnishings and
equipment have been accepted. If the Owner determines that all or any portion of the furniture, furnishings or
equipment do not conform to the requirements of the Contract Documents, the Owner shall reject such nonconforming
portion by notifying the Vendor in writing of such rejection.

§ 6.3 If the Owner rejects all or any portion of the delivery, the Owner shall notify the Vendor within a reasonable
time, which shall not be more than 30 days after the date of the inspection performed pursuant to Section 6.2. The
notice shall include the specific basis for the Owner’s rejection.

§ 6.4 If the Owner rejects all or any portion of the delivery, the Owner shall hold the rejected portion for a reasonable
time to permit the Vendor to remove it from the Project premises.

§ 6.5 Upon rejection by the Owner, the Vendor shall have 30 days to provide acceptable evidence of arrangements to
remedy the basis for rejection. If the Vendor remedies the basis for rejection, the Vendor shall notify the Owner in
writing. The Owner shall have an additional period of time to conduct an acceptance inspection of the previously
rejected furniture, furnishings or equipment. If the Owner agrees to accept the furniture, furnishings or equipment, the
Owner shall so notify the Vendor in writing. If the Owner rejects the tender of such furniture, furnishings or
equipment, the Owner shall notify the Vendor within a reasonable time, which shall not be more than 30 days. Such
notice shall include the specific basis for rejection. Upon rejection, the Vendor shall remove the rejected furniture,
furnishings or equipment from the Project premises.

§ 6.6 If furniture, furnishings or equipment that have been previously accepted are found not to comply with the
requirements of the Contract Documents, the Owner shall be entitled to revoke acceptance so long as the Vendor does
not suffer actual prejudice by virtue of the Owner’s prior acceptance of such furniture, furnishings or equipment. Such
revocation of acceptance shall be made by giving prompt notice to the Vendor. In such event, the Vendor shall proceed
in accordance with Section 6.5.

§ 6.7 The provisions of this Article 6 do not preclude recovery of damages as provided by law.

ARTICLE 7 WARRANTIES

§ 7.1 The Vendor expressly warrants to the Owner and Architect that the Work complies with the requirements of the
Contract Documents. The Vendor further warrants that the Owner shall receive the benefit of standard manufacturer’s
warranties and guarantees applicable to the Work.
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§ 7.2 The Vendor provides to the Owner and Architect all warranties relating to the furniture, furnishings and
equipment implied by law, including but not limited to the warranty of merchantability.

§ 7.3 The Vendor acknowledges that no exclusion of or limitation on warranties contained in any proposal, product
literature or other submittal shall affect the warranties provided pursuant to Sections 7.1 and 7.2.

7.4 Unless otherwise specified, the Vendor shall warrant (guarantee) all work against defects resulting from the use of
material, workmanship, or equipment which is inferior, defective, or not in accordance with the terms of the Contract.
This warranty shall be in effect for one year from the date of issuance of the Certificate of Substantial Completion for
the Project or designated portions thereof and shall be in addition to, and not substitute for, any other rights of the
Owner under Contract Documents or existing law.

ARTICLE 8 PAYMENT

§ 8.1 Before the first application for payment, the Vendor shall submit to the Owner a quotation schedule showing the
values allocated to each quotation for portions of the Work. The Vendor’s quotation schedule shall be accompanied by
a certified statement from the Vendor prepared in such form and supported by such data to substantiate its accuracy as
the Owner may require. This schedule, when approved by the Owner, shall be submitted with each application for
payment and shall be used as a basis for reviewing the Vendor’s applications for payment.

§ 8.2 When payment is due pursuant to the payment terms of the Agreement, the Vendor shall submit to the Owner an
itemized application for payment. Such application shall be notarized, if required by the Contract Documents, and
supported by such data substantiating the Vendor’s right to payment as the Owner may require, such as copies of bills
of lading or requisitions from sub-vendors and equipment suppliers.

8.3 Unless otherwise provided in the Contract Documents, payments shall be made on account of furniture, furnishings
and equipment delivered and suitably stored at the Project premises. Ifapproved in advance by the Owner. payment may
similarly be made for furniture, furnishings and equipment suitably stored off the premises ata location agreed upon in
writing. Payment for items suitably stored off premises may only be made upon receipt of the following from the Vendor
with each Application on which such payment is requested:

a. Submittal of Bills of Sale (up to 85% of Bid Price for each item) in a form suitable to the Owner, and

b. Vendor shall be responsible for, and pay costs of, the verification and inspection of stored items. and

c. Vendor shall provide Certificates of Insurance identifying items stored and location of storage. and

d. Vendor shall provide Bill of Sale transferring title of stored items to the Owner.

8.3.1 Payment for items stored shall not relieve the Vendor of responsibility for furnishing items required for the
Work in the same manner as if such payment were not made.

8.4 Retainage shall be a written requirement of the Agreement. Five percent (5%) of the amount due the
Vendor will be retained until installation is complete in accordance with the Contract Documents. This
retainage shall be in addition to amounts withheld by the Architect for an incomplete Work or any Work
deemed to be not in accordance with the Contract Documents.

ARTICLE 9 ARCHITECT

§ 9.1 GENERAL

The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 9.2 ADMINISTRATION OF THE CONTRACT

§ 9.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during performance of the Work until final payment is due. The Architect will have
authority to act on behalf of the Owner only to the extent provided in the Contract Documents, unless otherwise
modified in writing in accordance with other provisions of the Contract.
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§ 9.2.2 The Architect will assist the Owner in coordinating schedules for fabrication, delivery and installation of the
Work, but will not be responsible for failure of the Vendor or a sub-vendor to meet schedules for completion or to
perform their respective duties and responsibilities in conformance with such schedules.

§ 9.2.3 The Architect will visit the Project premises at intervals appropriate to the stage of the Vendor’s operations, or
as otherwise agreed with the Owner, to become generally familiar with the progress and quality of the portion of the
Work completed; and to determine in general if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect will not be
required to make exhaustive or continuous inspections at the Project premises to check the quality or quantity of the
Work. The Architect will not have control over, charge of, or responsibility for, the means, methods, techniques, and
sequences or procedures of fabrication, shipment, delivery or installation, or for the safety precautions and programs
in connection with the Work, since these are solely the Vendor’s rights and responsibilities under the Contract
Documents, except as provided in Section 3.3.1.

§ 9.2.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Vendor’s failure to perform the Work
in accordance with the requirements of the Contract Documents. The Architect shall not have control over, charge of,
or responsibility for acts or omissions of the Vendor, sub-vendors, their agents or employees, or any other persons or
entities performing portions of the Work.

§ 9.2.5 The Architect has authority to order minor changes in the Work not involving an adjustment in the Contract
Sum or an extension of the completion time, and not inconsistent with the intent of the Contract Documents. Such
changes shall be effected by written order and shall be binding on the Owner and Vendor. The Vendor shall carry out
such written orders promptly.

§ 9.2.6 Unless otherwise provided, the Architect’s authority shall not extend to the receipt, inspection or acceptance on
behalf of the Owner of furniture, furnishings and equipment at the time of their delivery to the Project premises and
subsequent installation. The Architect is not authorized to reject nonconforming Work, stop the Work or terminate the
Contract.

§ 9.2.7 The Architect may recommend to the Owner rejection of Work that does not conform to the Contract
Documents. A recommendation by the Architect made in good faith shall not give rise to a duty or responsibility of the
Architect to the Owner, Vendor, sub-vendors, their agents or employees, or other persons or entities performing
portions of the Work.

ARTICLE 10 RELATED ACTIVITIES OF OWNER OR OF SEPARATE VENDORS

§ 10.1 OWNER’S RIGHT TO PERFORM RELATED ACTIVITIES AND TO AWARD SEPARATE CONTRACTS

§ 10.1.1 The Owner reserves the right to perform activities related to the Project with the Owner’s own forces, and to
award separate contracts in connection with other portions of the Project or other activities at the Project premises. If
the Vendor claims that such action by the Owner involves delay or additional cost, the Vendor shall make such Claim
as provided in Article 15.

§ 10.1.2 When separate contracts are awarded for different portions of the Project or other activities at the Project
premises, the term "Vendor" in the Contract Documents in each case shall mean the vendor who executes each
separate Owner-Vendor Agreement.

§ 10.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
vendor with the Work of the Vendor, who shall cooperate with them. The Vendor shall participate with other separate
vendors and the Owner in reviewing their progress schedules. The Vendor shall make any revisions to the progress
schedule deemed necessary after a joint review and mutual agreement. The progress schedules shall then constitute the
schedules to be used by the Vendor, separate vendors and the Owner until subsequently revised.

§ 10.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs activities related to the
Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations and to have the
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Init.

same rights that apply to the Vendor under the Contract, including, without excluding others, those stated in this
Article 10, and in Article 3, Article 12 and Article 13 herein.

§ 10.2 MUTUAL RESPONSIBILITY

§ 10.2.1 The Vendor shall afford the Owner and separate vendors reasonable opportunity for introduction and storage
of their materials and equipment and performance of their activities, and shall connect and coordinate the Vendor’s
activities with theirs as required by the Contract Documents.

§ 10.2.2 If part of the Vendor’s Work depends for proper execution or results upon activities by the Owner or a
separate vendor, the Vendor shall, prior to proceeding with that portion of the Work, promptly report to the Architect
apparent discrepancies or defects resulting from their activities that would impede the Vendor in achieving proper
execution and results. If the Vendor fails to report discrepancies or defects reasonably discoverable, it shall be
responsible for deficiencies or defects in its Work due to such deficiencies or defects.

§ 10.2.3 The Vendor shall reimburse the Owner for costs the Owner incurs that are payable to a separate vendor
because of the Vendor’s delays, improperly timed activities or other damage to the Work of a separate vendor. The
Owner shall be responsible to the Vendor for costs the Vendor incurs because of the delays, improperly timed
activities or damage to the Work caused by a separate vendor.

§ 10.2.4 The Vendor shall promptly remedy damage it wrongfully causes to property of the Owner or separate vendors
as provided in Section 12.2.4.

§ 10.3 OWNER’S RIGHT TO CLEAN UP

If a dispute arises among the Vendor, separate vendors and the Owner as to the responsibility under their respective
contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the Owner may
clean up and, with the Architect’s assistance, allocate the cost among those responsible.

ARTICLE 11 TIME
§ 11.1 DEFINITION OF DAY
The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically defined.

§ 11.2 PROGRESS AND COMPLETION

§ 11.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Vendor confirms that the completion date stated in the Contract Documents provides a reasonable period for
performing the Work.

§ 11.2.2 The Vendor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the Project premises prior to the effective date of insurance required by Article 13 to be
furnished by the Vendor and the Owner. The date of commencement of the Work shall not be changed by the effective
date of such insurance.

§ 11.2.3 The Vendor shall proceed expeditiously with adequate forces and shall achieve completion by the mutually
agreed upon completion date.

§ 11.3 DELAYS AND EXTENSIONS OF TIME

§ 11.3.1 If the Vendor is delayed at any time in the commencement or progress of the Work by an act or neglect of the
Owner or Architect; or by changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries,
unavoidable casualties or other causes beyond the Vendor’s control; or by delay authorized by the Owner pending
mediation and arbitration; or by other causes which the Architect determines may justify delay, the completion date
shall be extended by mutual agreement between the Owner and the Vendor.

§ 11.3.2 CONFORMANCE TO AGREED-UPON SCHEDULES
§ 11.3.2.1 The Owner shall cooperate and coordinate its activities with the agreed—upon critical dates identified in the
Vendor’s progress schedule provided under Section 3.8.2.

§ 11.3.2.2 The Owner shall be responsible for costs the Vendor incurs, such as demurrage, warechousing, and storage or
delivery charges, that are due to the Owner’s failure to conform to the mutually agreed—upon progress schedule for the
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Init.

Work; to the Owner’s failure, without justification, to accept delivery or final installation of furniture, furnishings and
equipment; or to any other delays for which the Owner is responsible.

§ 11.3.3 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 11.3.4 This Section 11.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE 12 PROTECTION OF PERSONS AND PROPERTY

§ 12.1 SAFETY PRECAUTIONS AND PROGRAMS

The Vendor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 12.2 SAFETY OF PERSONS AND PROTECTION OF PROPERTY
§ 12.2.1 The Vendor shall take reasonable precautions for safety of, and shall provide reasonable protection to prevent
damage, injury or loss to
employees on the Work and other persons who may be affected thereby;
.2 the Work and materials, furniture, furnishings and equipment to be incorporated therein, whether in
storage on or off the Project premises, under care, custody or control of the Vendor or sub-vendors; and
.3 other property at the Project premises or adjacent thereto, including property of the Owner, separate
vendors or other persons, whether or not completed or installed.

§ 12.2.2 The Vendor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities bearing on safety of persons or property or their protection
from damage, injury or loss.

§ 12.2.3 When use or storage of flammable, volatile or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Vendor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 12.2.4 The Vendor shall promptly remedy damage and loss to property, other than damage to the Work, caused in
whole or in part by the Vendor or anyone directly or indirectly employed by the Vendor, except damage or loss
attributable to acts or omissions of the Owner or Architect or anyone directly or indirectly employed by either of them,
or by anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the Vendor.

ARTICLE 13  INSURANCE
§ 13.1 VENDOR’S LIABILITY INSURANCE
§ 13.1.1 The Vendor shall purchase from and maintain in a company or companies lawfully authorized to do business
in the jurisdiction in which the Project is located such insurance as will protect the Vendor from claims set forth below
which may arise out of or result from the Vendor’s operations and completed operations under the Contract and for
which the Vendor may be legally liable, whether such operations be by the Vendor, by a sub-vendor, by anyone
directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:
1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts which
are applicable to the Work to be performed;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Vendor’s employees;
.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the
Vendor’s employees;
4 Claims for damages insured by usual personal injury liability coverage;
Claims for damages, other than to the Work itself, because of injury to, or destruction of, tangible
property, including loss of use resulting therefrom;
.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
./ Claims for bodily injury or property damage arising out of completed operations;
.8 Claims involving contractual liability insurance applicable to the Vendor’s obligations under Section
3.12.1; and
.9  Claims for products liability and completed-operations insurance.

3
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Init.

§ 13.1.2 The insurance required by Section 13.1.1 shall be written for not less than the limits of liability specified in
the Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an
occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the
Work until the date of final payment and termination of any coverage required to be maintained after final payment,
and with respect to the Contractor’s completed operations coverage, until the expiration of the period specified in the
Contract Documents.

§ 13.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the
Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
insurance policies required by Section 13.1.1 shall contain a provision that coverages afforded under the policies will
not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An
additional certificate evidencing continuation of liability coverage including coverage for completed operations shall
be submitted with the final application for payment and thereafter upon renewal or replacement of such coverage until
the expiration of the time required by Section 13.1.2. The Vendor shall provide information concerning reduction of
coverage on account of revised limits or claims paid under the general aggregate, or both, with reasonable promptness.

13.1.4 City’s Insurance Requirements: All insurance coverage shall be provided by the contractor and by or for any of
their subcontractors at no additional expense to the City. The scope and limits of insurance coverages specified are
the minimum requirements and shall in no way limit or exclude the City from requesting additional limits and
coverage provided under the contractor’s policies and/or their subcontractors policies. The contractor shall either
require each of their subcontractors to produce identical insurance coverage requirements as detailed hereinafter or
the contractor shall secure the coverage for all subcontractors under the contractors own policies.

The contractor and/or subcontractor shall be responsible for maintaining the stated insurance coverage in force for the
life of the Contract with insurance carriers licensed and authorized to underwrite such insurance in the State of
Connecticut. (Insurance carriers shall be rated A or higher by Best Co.).

The type and limits of insurance coverage shall not be less than the type of limits designed herein, and the contractor
and/or subcontractors agree that the coverage or the acceptance by the City of Certificates of Insurance indicating the
type and limits of insurance shall in no way limit the liability of the contractor and/or subcontractor to any such type
and limits of insurance coverage.

The insurance coverage hereinafter afforded by the contractor and/or subcontractor shall be primary insurance, except
when stated to apply in excess of or contingent upon the absence of other insurance. The amount and type of insurance
shall not be reduced by the existence of other insurances held by the City.

The contractor and/or subcontractor shall provide coverages that are not impaired or the aggregate is not impaired by
any other risk, past or present, and the limits required, shall be fully available to the City of Meriden or restored if
depleted below the required levels during the course of the contract and/or extension thereto.

The contractor and/or subcontractor shall not commence work under the terms of this contract until they have obtained
the liability insurance coverage required by this article and has filed Certificates of Insurance on same with the City,
and the City has approved the Certificates of Insurance and the represented coverage.

Each Certificate of Insurance shall include the following pertinent information:
Name of Insurance Carrier writing policy.

Name Insured

Address of named Insured

Description of coverage (Workers” Compensation certificates should be evidence of state(s) of operation
including Connecticut.

Policy periods (effective and expiration dates)

Limits of liability and terms

Brief description of operations performed and property covered
Name and address of certificate holder

Authorized agent’s name and address

Date and signature of the issuing agent (original only)

SN

T p@ o
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k. All additional named insured endorsement

1. All cross liability endorsements

m. All indemnification and hold harmless agreements (must be supported by Contractual Liability
Insurance

n. 60 day written notice provision of changes or cancellation of policy

0. A deletion of any disclaimer working relative to providing the holder with notice of cancellation —
example: "endeavor to provide notice" or wording to the effect the carrier will not be responsible should
notice not be furnished.

Each insurance policy (with the exception of OCP shall contain an endorsement naming the city as an Additional
Insured, evidence of a Cross Liability endorsement so that each insureds interests are considered and treated separately
in the case of claims between the insureds, and an endorsement providing a 60 day advance notification to the City in
the event of any material change, modification, cancellation, or non-renewal of insurance coverage.

The contractor and/or subcontractor shall include a waiver of subrogation rights, on all insurance policies, so that the
City of Meriden cannot be sued by the contractor’s insurer to recover any payments made on behalf of the contractor
and/or subcontractor.

All insurance policies provide by the contractor and/or subcontractors shall include an endorsement indicating that any
breach of warranty, by the named insured, will not be imputed to another insured.

During the course of execution of the work, whenever there is a lapse in the insurance requirements as stated herein,
through cancellation, expiration, failure to renew, or any other cause, the City shall order the cessation of all
construction activities until such time as the insurance requirements are compiled with. The contractor shall have no
claims or claims whatever against the City, or other parties to the contract.

The contractor and its subcontractors shall indemnify and save harmless the City of Meriden, and all additional named
insured and all appointed or elected officers, officials, directors, committee members, employees, volunteer workers,
commissioners, and nay affiliated, associated, or allied entities and/or bodies of, or as may be participated in by the
City of Meriden, or as may now or hereinafter be constituted or established from and against all claims, damaged, and
losses and expenses including attorney’s fees arising out of or resulting from the performance of the work under this
contract, provide that any such claims, damage, loss or expense is attributable to bodily injury, sickness, disease or
death, or to injury to, or destruction of tangible property, including the loss of use resulting therefrom; and is caused in
whole or in part by any negligent or willful act or omission of the contractor, and their subcontractors, anyone directly
or indirectly employed by any of them for those acts any of them may be liable.

The contractor and its subcontractors shall, during the execution of the work, take the necessary precautions and place
proper guards for the prevention of accidents; shall set up all night suitable and sufficient lights and barricades; shall
fully comply with the latest revisions of the Occupational Safety and health Act of 1970 and all other Federal, State
and Local Regulation, including any and all amendments, revisions, and additions hereto and shall indemnify and save
harmless the City of Meriden and their additional named insured and their employees, officers, agents from any and all
claims, suits, actions, fines, fees, damages, and costs to which they may incur by reason of death or injury to all
persons and/or for all property damage of another resulting from non-compliance, unskillfulness, willfulness,
negligence, or carelessness in the execution of the work, or in guarding or protecting the same, or from any improper
methods, material, implements or appliances used in execution of the work, or by or on account of any direct or
indirect act or omission of the contractor of their subcontractors or their employees or agents.

The contractor shall be responsible for initialing, maintaining, and supervising all safety precautions and programs in
connection with the execution of the contract.

The contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection to
prevent damage, injury, or loss to: 1) All employees on the work and all other persons who may be affected thereby;
2) all the work and all the materials and equipment to be incorporated therein, whether in storage or in or on the site,
under the care, custody, or control of the contractor or any of their subcontractors; and 3) other property at the site for
adjacent thereto, including trees, shrubs, lawns, walls, pavements, roadways, structures, and utilities not designed for
removal, relocation, or replacement in the course of construction.
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The contractor shall erect and maintain, as required by existing conditions and progress of the work, all reasonable
safeguards for safety and protection, including posting danger signs and other warnings against hazards promulgating
safety regulation and notifying owners and users of adjacent utilities.

The contractor and/or subcontractor shall give all notices and comply with all applicable laws, ordinances, rules,
regulations, and lawful orders for any public authority bearing on the safety of persons or their protection from
damage, injury or loss.

When the use of storage of explosives or other hazardous materials or equipment is necessary for the execution of
work, the contractor and/or their subcontractors shall exercise the utmost care and shall carry on such activities under
the supervision of properly qualified personnel.

The contractor shall designate a responsible member of their organization at the site whose duty shall be the
prevention of accidents. This person shall be the contractor’s superintendent unless otherwise designate by the
contractor in writing to the City.

In any emergency affecting the safety of persons or property, the contractor shall act to prevent threatened damage,
injury or loss.

The contractor and/or subcontractor and their insurer(s) shall waive governmental immunity as a defense and shall not
use the defense of governmental immunity in the adjustment of claims or in defense of any suit, action or claim
brought against the City. Nothing shall limit the City of Meriden from utilizing the defense of governmental
immunity.

13.1.41 The contractor and/or subcontractor shall procure and maintain for the life of the contract
$1,000,000.00/$2,000,000.00 per occurrence aggregate and products and completed operations COMMERCIAL
GENERAL LIABILITY COVERAGE, written on an occurrence basis and minimally arrange to include the following
coverage.

a. Premises/Operations

b. Products — Completed operations

c. Underground, explosion, and collapse board.

d. Contractual liability (endorsing and recognizing each contractual hold harmless and indemnification

agreement

e. Independent contractors

13.1.4.2 The contractor and/or subcontractor shall procure and maintain for the life of the contract $1,000,000.00
BI/PD combined single limit of BUSINESS AUTOMOBILE LIABILITY COVERAGE, written on an occurrence
basis and minimally arranged to include the following:

a. Non-owned automobile including hired car coverage

b. Liability and physical damage

c. All owned (private passenger and other than private passenger)

d. Any automobile

e. Schedule automobiles

13.1.4.3 The contractor and/or subcontractor shall procure and maintain for the life of the contract $5,000,000.00
BI/PD combined single limit of UMBRELLA FOR COVERAGE to respond to claims beyond all primary layers of
liability insurance. EXCESS COVERAGE may be substituted provided it affords at least the identical coverage as the
primary layers and is "following form" or "broader" excess. UMBRELLA FORM or EXCESS COVERAGE shall be
written on an occurrence basis with a recommended deductible or retention level not to exceed $25,000.00. Should the
deductible be greater than the recommended $25,000.00, the contractor and/or subcontractor shall convey to the City
their ability to pay for said deductible.

13.1.4.4 The contractor and/or subcontractor shall procure and maintain for the life of the contract WORKERS
COMPENSATION AND EMPLOYER’S LIABILITY COVERAGE, designed to indemnify all the contractor’s
and/or subcontractors employees in the event of occupational injury and/or disease. The coverage shall be minimally
provided and arranged in the following State of Connecticut Statutory form, augmented in an amount to satisfy the
umbrella and/or following form excess underlying limits.
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Employee’s Liability

a. $100,000.00 each accident

b.  $500,000.00 disease policy limit

c.  $100,000.00 each employee disease

ARTICLE 14 MISCELLANEOUS PROVISIONS

§ 14.1 GOVERNING LAW

This Agreement shall be considered to be for sale of goods and shall be governed by the Uniform Commercial Code
(UCC) as adopted in the place where the Project is located. The Contract shall be governed by the law of the place
where the Project is located, except, that if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 9.6.

§ 14.2 SUCCESSORS AND ASSIGNS

The Owner and Vendor respectively bind themselves, their partners, successors, assigns and legal representatives to
covenants, agreements and obligations contained in the Contract Documents. Neither party to the Contract shall assign
the Contract as a whole without written consent of the other. If either party attempts to make such an assignment
without such consent, that party shall nevertheless remain legally responsible for all obligations under the Contract.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of
money or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and
matters in question between the Owner and Vendor arising out of or relating to the Contract. The responsibility to
substantiate Claims shall rest with the party making the Claim.

§ 15.1.1 Notice of Claims. Claims by either party must be initiated by written notice to the other party within 21 days
after occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the
condition giving rise to the Claim, whichever is later.

§ 15.1.2 Continuing Contract Performance. Pending final resolution of a Claim, the Vendor shall proceed diligently
with performance of the Contract, and the Owner shall continue to make payments in accordance with the Contract
Documents.

§ 15.1.3 Claims for Consequential Damages. The Vendor and Owner waive Claims against each other for
consequential damages arising out of or relating to this Contract. This mutual waiver includes
damages incurred by the Owner for rental expenses, losses of use, income, profit, financing, business
and reputation, and for loss of management or employee productivity or of the services of such persons;
and
.2 damages incurred by the Vendor for principal office expenses, including the compensation of personnel
stationed there; for losses of financing, business and reputation; and for loss of profit, except
anticipated profit arising directly from the Work. Nothing contained in this Section 15.1.3 shall be
deemed to preclude an award of liquidated damages, when applicable, in accordance with the
requirements of the Contract Documents.

§ 15.2 RESOLUTION OF CLAIMS AND DISPUTES

Claims, including those alleging an error or omission by the Architect, shall be referred initially to the Architect. An
initial recommendation in writing by the Architect, followed by negotiation of the parties, shall be required as a
condition precedent to mediation, arbitration or litigation of all Claims between the Vendor and Owner arising prior to
the date final payment is due, unless 30 days have passed after the Claim has been referred to the Architect with no
recommendation having been made by the Architect.

§ 15.3 MEDIATION

§ 15.3.1 Any Claim arising out of or related to the Contract, except Claims relating to aesthetic effect and except those
waived as provided for in Section 15.1.3, shall, after recommendation by the Architect or 30 days after submission of
the Claim to the Architect, be subject to mediation or the institution of legal or equitable proceedings by either party.
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§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation, which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the mediation.

§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall

be enforceable as settlement agreements in any court having jurisdiction thereof.

| (Paragraphs deleted)
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AIA” Document A251™ - 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the
original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 15:09:12 on 10/20/2015.

PAGE 1

Renovations and Additions to Francis T. Maloney High School
Francis T. Maloney High School

121 Gravel Street

Meriden, Ct 06451

City of Meriden
142 East Main Street

Meriden, CT 06450

Fletcher-Thompson, Inc.

930 Main Street

Bridgeport, CT 06604

Telephone Number: 203-225-6500
Fax Number: 203-225-6800

PAGE 5

The Vendor shall pay-a - Hmerusea imilarta
no amount for State Sales Tax or for Federal Excise Tax on products provi
their tax exemption number.

ded for this Project. The Owner

PAGE 7

§ 5.1 The Vendor shall make delivery of all furniture, furnishings and equipment in accordance with the Vendor’s
progress schedule er-at a time agreed upon by the Owner and Architect.

PAGE 8

§ 5.5 The Vendor shall, within a reasonable time prior to delivery, provide the Owner with schedulesfor-aceess
delivery schedules, in order to gain access to the building and arrange for the use of elevators and unloading facilities.

5.7 The Vendor shall submit copies of warranties, maintenance and operating manuals within two weeks following
installation and prior to submitting Application for Final Payment.
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5.8 The Vendor shall not charge the Owner for any shipping, boxing or restocking costs in the event that the items
must be returned for any reason. If items must be returned under warranty, the Vendor shall bear cost of boxing and
shipping both ways and if necessary, expedited shipment of items that may be required to be replaced immediately.

PAGE 9

7.4 Unless otherwise specified, the Vendor shall warrant (guarantee) all work against defects resulting from the use of
material, workmanship, or equipment which is inferior, defective, or not in accordance with the terms of the Contract.
This warranty shall be in effect for one year from the date of issuance of the Certificate of Substantial Completion for
the Project or designated portions thereof and shall be in addition to, and not substitute for, any other rights of the
Owner under Contract Documents or existing law.

8.3 Unless otherwise provided in the Contract Documents, payments shall be made on account of furniture, furnishings
and equipment delivered and suitably stored at the Project premises. Ifapproved in advance by the Owner. payment may
similarly be made for furniture, furnishings and equipment suitably stored off the premises at a location agreed upon in
writing. Payment for items suitably stored off premises may only be made upon receipt of the following from the Vendor
with each Application on which such payment is requested:

a. Submittal of Bills of Sale (up to 85% of Bid Price for each item) in a form suitable to the Owner, and

b. Vendor shall be responsible for, and pay costs of, the verification and inspection of'stored items. and

c. Vendor shall provide Certificates of Insurance identifying items stored and location of storage. and

d. Vendor shall provide Bill of Sale transferring title of stored items to the Owner.

8.3.1 Payment for items stored shall not relieve the Vendor of responsibility for furnishing items required for the
Work in the same manner as if such payment were not made.

8.4 Retainage shall be a written requirement of the Agreement. Five percent (5%) of the amount due the
Vendor will be retained until installation is complete in accordance with the Contract Documents. This
retainage shall be in addition to amounts withheld by the Architect for an incomplete Work or any Work
deemed to be not in accordance with the Contract Documents.
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13.1.4 City’s Insurance Requirements: All insurance coverage shall be provided by the contractor and by or for any of
their subcontractors atno additional expense to the City. The scope and limits of insurance coverages specified are the
minimum requirements and shall in no way limit or exclude the City from requesting additional limits and coverage
provided under the contractor’s policies and/or their subcontractors policies. The contractor shall either require each
of their subcontractors to produce identical insurance coverage requirements as detailed hereinafter or the contractor
shall secure the coverage for all subcontractors under the contractors own policies.

The contractor and/or subcontractor shall be responsible for maintaining the stated insurance coverage in force for the
life of the Contract with insurance carriers licensed and authorized to underwrite such insurance in the State of
Connecticut. (Insurance carriers shall be rated A or higher by Best Co.).

The type and limits of insurance coverage shall not be less than the type of limits designed herein, and the contractor
and/or subcontractors agree that the coverage or the acceptance by the City of Certificates of Insurance indicating the
type and limits of insurance shall in no way limit the liability of the contractor and/or subcontractor to any such type
and limits of insurance coverage.

The insurance coverage hereinafier afforded by the contractor and/or subcontractor shall be primary insurance, except
when stated to apply in excess of or contingent upon the absence of other insurance. The amount and type of insurance
shall not be reduced by the existence of other insurances held by the City.
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The contractor and/or subcontractor shall provide coverages that are not impaired or the aggregate is not impaired by
any other risk, past or present, and the limits required, shall be fully available to the City of Meriden or restored if
depleted below the required levels during the course of the contract and/or extension thereto.

The contractor and/or subcontractor shall not commence work under the terms of this contract until they have obtained
the liability insurance coverage required by this article and has filed Certificates of Insurance on same with the City,
and the City has approved the Certificates of Insurance and the represented coverage.

Each Certificate of Insurance shall include the following pertinent information:

Name of Insurance Carrier writing policy.

Name Insured

Address of named Insured

Description of coverage (Workers’ Compensation certificates should be evidence of state(s) of operation

including Connecticut.

Policy periods (effective and expiration dates)

Limits of liability and terms

Brief description of operations performed and property covered

Name and address of certificate holder

Authorized agent’s name and address

Date and signature of the issuing agent (original only)

All additional named insured endorsement

All cross liability endorsements

All indemnification and hold harmless agreements (must be supported by Contractual Liability

Insurance

60 day written notice provision of changes or cancellation of policy

0. A deletion of any disclaimer working relative to providing the holder with notice of cancellation —
example: "endeavor to provide notice" or wording to the effect the carrier will not be responsible should
notice not be furnished.

Each insurance policy (with the exception of OCP shall contain an endorsement naming the city as an Additional

Insured, evidence of a Cross Liability endorsement so that each insureds interests are considered and treated separately
in the case of claims between the insureds, and an endorsement providing a 60 day advance notification to the City in
the event of any material change, modification, cancellation, or non-renewal of insurance coverage.

0 o
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The contractor and/or subcontractor shall include a waiver of subrogation rights, on all insurance policies, so that the
City of Meriden cannot be sued by the contractor’s insurer to recover any payments made on behalf of the contractor
and/or subcontractor.

All insurance policies provide by the contractor and/or subcontractors shall include an endorsement indicating that any
breach of warranty, by the named insured, will not be imputed to another insured.

During the course of execution of the work, whenever there is a lapse in the insurance requirements as stated herein,
through cancellation, expiration, failure to renew, or any other cause, the City shall order the cessation of all
construction activities until such time as the insurance requirements are compiled with. The contractor shall have no
claims or claims whatever against the City, or other parties to the contract.

The contractor and its subcontractors shall indemnify and save harmless the City of Meriden, and all additional named

insured and all appointed or elected officers, officials, directors, committee members, employees, volunteer workers,
commissioners, and nay affiliated, associated, or allied entities and/or bodies of, or as may be participated in by the
City of Meriden, or as may now or hereinafter be constituted or established from and against all claims, damaged, and
losses and expenses including attorney’s fees arising out of or resulting from the performance of the work under this
contract, provide that any such claims, damage, loss or expense is attributable to bodily injury, sickness, disease or
death, or to injury to, or destruction of tangible property, including the loss of use resulting therefrom; and is caused in
whole or in part by any negligent or willful act or omission of the contractor, and their subcontractors, anyone directly
or indirectly employed by any of them for those acts any of them may be liable.
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The contractor and its subcontractors shall, during the execution of the work, take the necessary precautions and place
proper guards for the prevention of accidents; shall set up all night suitable and sufficient lights and barricades: shall
fully comply with the latest revisions of the Occupational Safety and health Act of 1970 and all other Federal, State
and Local Regulation, including any and all amendments, revisions, and additions hereto and shall indemnify and save
harmless the City of Meriden and their additional named insured and their employees, officers, agents from any and all
claims, suits, actions, fines, fees, damages, and costs to which they may incur by reason of death or injury to all
persons and/or for all property damage of another resulting from non-compliance, unskillfulness, willfulness,
negligence, or carelessness in the execution of the work, or in guarding or protecting the same, or from any improper
methods, material, implements or appliances used in execution of the work, or by or on account of any direct or
indirect act or omission of the contractor of their subcontractors or their employees or agents.

The contractor shall be responsible for initialing, maintaining, and supervising all safety precautions and programs in
connection with the execution of the contract.

The contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection to
prevent damage, injury, or loss to: 1) All employees on the work and all other persons who may be affected thereby:
2) all the work and all the materials and equipment to be incorporated therein, whether in storage or in or on the site,
under the care, custody, or control of the contractor or any of their subcontractors; and 3) other property at the site for
adjacent thereto, including trees, shrubs, lawns, walls, pavements, roadways, structures, and utilities not designed for
removal, relocation, or replacement in the course of construction.

The contractor shall erect and maintain, as required by existing conditions and progress of the work, all reasonable
safeguards for safety and protection, including posting danger signs and other warnings against hazards promulgating
safety regulation and notifying owners and users of adjacent utilities.

The contractor and/or subcontractor shall give all notices and comply with all applicable laws, ordinances, rules,
regulations, and lawful orders for any public authority bearing on the safety of persons or their protection from
damage, injury or loss.

When the use of storage of explosives or other hazardous materials or equipment is necessary for the execution of
work, the contractor and/or their subcontractors shall exercise the utmost care and shall carry on such activities under
the supervision of properly qualified personnel.

The contractor shall designate a responsible member of their organization at the site whose duty shall be the
prevention of accidents. This person shall be the contractor’s superintendent unless otherwise designate by the
contractor in writing to the City.

In any emergency affecting the safety of persons or property, the contractor shall act to prevent threatened damage,

injury or loss.

The contractor and/or subcontractor and their insurer(s) shall waive governmental immunity as a defense and shall not
use the defense of governmental immunity in the adjustment of claims or in defense of any suit, action or claim
brought against the City. Nothing shall limit the City of Meriden from utilizing the defense of governmental
Immuni

13.1.4.1 The contractor and/or subcontractor shall procure and maintain for the life of the contract
$1,000,000.00/$2,000,000.00 per occurrence aggregate and products and completed operations COMMERCIAL
GENERAL LIABILITY COVERAGE, written on an occurrence basis and minimally arrange to include the following
coverage.

a. Premises/Operations

b. Products — Completed operations

c. Underground, explosion, and collapse board.

d. Contractual liability (endorsing and recognizing each contractual hold harmless and indemnification

agreement
e. Independent contractors
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13.1.4.2 The contractor and/or subcontractor shall procure and maintain for the life of the contract $1,000,000.00
BI/PD combined single limit of BUSINESS AUTOMOBILE LIABILITY COVERAGE, written on an occurrence
basis and minimally arranged to include the following:

a. Non-owned automobile including hired car coverage

b. Liability and physical damage

c. All owned (private passenger and other than private passenger)

d. Any automobile

e. Schedule automobiles

13.1.4.3 The contractor and/or subcontractor shall procure and maintain for the life of the contract $5,000,000.00
BI/PD combined single limit of UMBRELLA FOR COVERAGE to respond to claims beyond all primary layers of
liability insurance. EXCESS COVERAGE may be substituted provided it affords at least the identical coverage as the
primary layers and is "following form" or "broader" excess. UMBRELLA FORM or EXCESS COVERAGE shall be
written on an occurrence basis with a recommended deductible or retention level not to exceed $25,000.00. Should the
deductible be greater than the recommended $25,000.00, the contractor and/or subcontractor shall convey to the City
their ability to pay for said deductible.

13.1.4.4 The contractor and/or subcontractor shall procure and maintain for the life of the contract WORKERS
COMPENSATION AND EMPLOYER’S LIABILITY COVERAGE, designed to indemnify all the contractor’s

and/or subcontractors employees in the event of occupational injury and/or disease. The coverage shall be minimally
provided and arranged in the following State of Connecticut Statutory form, augmented in an amount to satisfy the
umbrella and/or following form excess underlying limits.

Employee’s Liability

a.  $100,000.00 each accident

b.  $500,000.00 disease policy limit

c. $100,000.00 each employee disease

PAGE 16

§ 15.3.1 Any Claim arising out of or related to the Contract, except Claims relating to aesthetic effect and except those
waived as provided for in Section 15.1.3, shall, after recommendation by the Architect or 30 days after submission of

the Claim to the Architect, be subject to mediation as-a-condition-precedent-to-arbitration-or the institution of legal or

equitable proceedings by either party.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation, which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing,
dehvered to the other paf[y to the Contract and ﬁled w1th the person or entlty admmlstermg the medlatlon Slihefeqaest
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Certification of Document’s Authenticity
AIA® Document D401™ - 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document
simultaneously with its associated Additions and Deletions Report and this certification at 15:09:12 on 10/20/2015
under Order No. 7286919213 _1 from AIA Contract Documents software and that in preparing the attached final
document I made no changes to the original text of AIA® Document A251™ — 2007, General Conditions of the
Contract for Furniture, Furnishings and Equipment, as published by the AIA in its software, other than those additions
and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)
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///

Payment Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:

(Name, legal status and address)
City of Meriden

142 East Main Street

Meriden, CT 06450

CONSTRUCTION CONTRACT
Date: April 04,2013

Amount: $

Description:

(Name and location)

Francis T. Maloney High School

121 Gravel Street
Meriden, Ct 06451

AIA Document A312" - 2010

BOND

Date:

(Not earlier than Construction Contract Date)

Amount; $

Modifications to this Bond: |:I None |_—_| See Section 18
CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Name and

Title: Title:

(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER: OWNER’S REPRESENTATIVE:
(Architect, Engineer or other party:)

142 East Main Street
Meriden, CT 06450

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

Any singular reference to Contractor,
Surety, Owner or other party shall be
considered plural where applicable.
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Init.

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of
the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 Ifthere is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in
Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity
seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract
and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

A have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at
the address described in Section 13).

§ 6 If anotice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s fees
the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by
the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor
furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of
the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to
the Owner’s priority to use the funds for the completion of the work.
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Init.

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf
of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or
5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
A the name of the Claimant;
.2 the name of the person for whom the labor was done, or materials or equipment furnished;
.3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furnished for use in the performance of the Construction Contract;
A4 abrief description of the labor, materials or equipment furnished,
.5 thedate on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the
Claim;
.7 the total amount of previous payments received by the Claimant; and
.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental equipment used in the Construction Contract, architectural and engineering services
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.
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Init.

§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 Ifthis Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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_AIA Document A305" - 1986

Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and
sufficiently complete so as not to be misleading.

SUBMITTED TO: ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also

- have revised the text of the original

SUBMITTED BY: AlA standard form. An Additions and

Deletions Report that notes added

ADDRESS:

NAME: information as well as revisions to the
standard form text is available from
ADDRESS: the author and should be reviewed. A
vertical line in the left margin of this
PRINCIPAL OFFICE: document indicates where the author
has added necessary information
] Corporation and where the author has added to or

deleted from the original AlA text.

[
[ ] Partnership
e This document has important legal
[ ] Individual porian’ &9
consequences. Consultation with an
[ ] Joint Venture attorney is encouraged with respect
[ to its completion or modification.

] Other

This form is approved and
recommended by the American

NAME OF PROJECT: (if applicable) Francis T. Maloney High School Institute of Architects (AIA) and The
Associated General Contractors of
TYPE OF WORK: (file separate form for each Classification of Work) America (AGC) for use in evaluating
the qualifications of contractors. No
General Construction endorsement of the submitting party
or verification of the information is
HVAC made by AIA or AGC.

R

[; 4l

[ ] Electrical
[ 1 Plumbing
[ i

Other: (Specify)

§ 1 ORGANIZATION
§ 1.1 How many years has your organization been in business as a Contractor?

§ 1.2 How many years has your organization been in business under its present business
name?

§ 1.2.1 Under what other or former names has your organization operated?

§ 1.3 If your organization is a corporation, answer the following:
§ 1.3.1 Date of incorporation:
§ 1.3.2 State of incorporation:
§ 1.3.3 President’s name:
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§ 1.3.4 Vice-president’s name(s)

§ 1.3.5 Secretary’s name:
§ 1.3.6 Treasurer’s name:

§ 1.4 If your organization is a partnership, answer the following:
§ 1.4.1 Date of organization:
§ 1.4.2 Type of partnership (if applicable):
§ 1.4.3 Name(s) of general partner(s)

§ 1.5 If your organization is individually owned, answer the following:
§ 1.5.1 Date of organization:
§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

§ 2 LICENSING
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate
registration or license numbers, if applicable.

§ 2.2 List jurisdictions in which your organization’s partnership or trade name is filed.

§ 3 EXPERIENCE
§ 3.1 List the categories of work that your organization normally performs with its own forces.

§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)
§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers?

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts
within the last five years?

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of
another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)
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§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of
project, owner, architect, contract amount, percent complete and scheduled completion date.

§ 3.4.1 State total worth of work in progress and under contract:

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the
name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work
performed with your own forces.

§ 3.5.1 State average annual amount of construction work performed during the past five years:

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your
organization.

§ 4 REFERENCES
§ 4.1 Trade References:

§ 4.2 Bank References:

§ 4.3 Surety:
§ 4.3.1 Name of bonding company:

§ 4.3.2 Name and address of agent:

§ 5 FINANCING

§ 5.1 Financial Statement.
§ 5.1.1 Attach a financial statement, preferably audited, including your organization’s latest balance sheet
and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued
income, deposits, materials inventory and prepaid expenses);

Net Fixed Assets;

Other Assets;
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Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income
taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned
surplus and retained earnings).

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

§ 5.1.4 Ifnot, explain the relationship and financial responsibility of the organization whose financial
statement is provided (e.g., parent-subsidiary).

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

§ 6 SIGNATURE
§ 6.1 Dated at this day of

Name of Organization:
By:
Title:

§ 6.2

M being duly sworn deposes and says that the information provided herein is true and sufficiently complete so asnot
to be misleading.

Subscribed and sworn before me this  day of
Notary Public:

My Commission Expires:
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(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-001

ROOMS: 24 @ A104 ITEM: Safety Goggles

MANUFACTURER: Jackson

MODEL #: Monogoggle XTR 18624

DESCRIPTION: Safety Goggle Anti Fog

IR 5.0 Lens

FINISHES: Black Frame

DIMENSIONS: NA

TOTAL QUANTITY: 24 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FLET.GHEF'TH.DMPSDN FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
. CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ A104

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 01

KNEE SPACE:

ITEM #

AR-002

Glass Kiln

Amaco

GSF-045

Portable Glass Kiln with Built In

Stand

30"W x 22"D x 17"H

NA

FLETCHERTHOMPSON

FRANCIS T. MALONEY HIGH SCHOOL
CT11040

PROJECT LOCATION: DATE:
23-Jan-14
MERIDEN, CT

SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-004

ROOMS: 02 @ A104 ITEM: Extra Heavy-Duty Service Cart

MANUFACTURER: Dick Blick

MODEL #: 30228-1005

DESCRIPTION: Tough steel trays have 3" deep

mitered flangs for an 800Ib capacity

Trays can be inverted to form a

flat-top work surface.

5" x 1 1/4" wobble-free casters

FINISHES: Coated in rust-resistant, baked,

Bonderized gray enamel finish

DIMENSIONS: 36"L x 24"W x 32"H

TOTAL QUANTITY: 02 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL.,E,TGHEHTHD.M PSON FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
B CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



ROOMS: 30 @ A110

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 30

KNEE SPACE:

Easel

ITEM #

AR-014

Dick Blick

#50207-0500

Autolock feature for top of the

canvas, holdes a canvas 21" wide

and 48" high add extenion for larger

canvas

Aluminum

69"H (52"H when folded flat)

NA

FLETCHERTHOMPSOMN

FRANCIS T. MALONEY HIGH SCHOOL
CT11040

PROJECT LOCATION: DATE:
24-Feb-14
MERIDEN, CT
SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet (IDS) AR
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(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-015

ROOMS: 01 @ A105 ITEM: Light Table

MANUFACTURER: Dick Blick

MODEL #: 55324-1005

DESCRIPTION: Gagne Porta-Trace Light Box

FINISHES: Stainless Steel

DIMENSIONS: 24"x36"

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FLETCHERTHOMPSsON | FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
R ' CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-018

ROOMS: 01 @ A105 ITEM: Mat Cutter

MANUFACTURER: Dick Blick

MODEL #: 18303-1060

DESCRIPTION: Framer's Edge 660-1 Elite

FINISHES: NA

DIMENSIONS: 60" Length

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FLETCHERTHOMPSsON | FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
R ' CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-019

ROOMS: 01 @ A105 ITEM: Heavy Duty Trimmer

MANUFACTURER: Dick Blick

MODEL #: #57102-1018

DESCRIPTION: Cut paper, film, fabric, foil, mat board,

etc. Replaceable, self-sharpening,

hardened, tool-steel blades. Lock

to hold handle in place. 20 sheet

capacity, w/ slide guide

FINISHES: Wooden base

DIMENSIONS: 20 7/8" x 26 1/2" (18" cut)

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FLETCHERTHOMPSsON | FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
. o CT11040 SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #
AR-024
—
—
= =
=i —
= =
= :
S *
& =
ROOMS: 01 @ A105 ITEM: Drying Rack
MANUFACTURER: Dick Blick
MODEL #: 51304-1006
DESCRIPTION: 100 Shelves
FINISHES: Steel Wire Shelves
DIMENSIONS: NA
TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
FRANCIS T. MALONEY HIGH SCHOOL 24-Feb-14
L REnT L IONE s ' MERIDEN, CT
CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-025

ROOMS: 02 @ A105 ITEM: Studio Lamp

MANUFACTURER: Dick Blick

MODEL #: 49601-1010

DESCRIPTION: Daylight Artists' Studio Lamp

Sturdy Tripod base & super bright

reflector shade

32W Daylight Bulb

Stand: 73"H

FINISHES: Brushed Aluminum

DIMENSIONS: Lamp: 10"W x 12 1/2"D x 12"H

TOTAL QUANTITY: 02 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FLETCHERTHOMPsON | FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
S CT11040 SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-030

ROOMS: 01 @ A110 ITEM: Dry Mount Press

MANUFACTURER: Dick Blick

MODEL #: #23102-0000

DESCRIPTION: Commercial 210M Press

Solid State w/ adjustable temp

150 F-350F

Up to 36" wide Piece & any length

in sections

FINISHES: NA

DIMENSIONS: 23"W x 18.5"D

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FJ.—.ETGHEF'TH.D.MPSDN FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
e CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ A106

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 01

KNEE SPACE:

ITEM #

AR-031

Copy Stand

RPS Studio

RS-CS920

Deluxe Copy Stand w/ 36" Column

Accept all Cameras Up To

Medium Format

18" x 18" Baseboard

NA

FLETCHERTHOMPSON

FRANCIS T. MALONEY HIGH SCHOOL
CT11040

PROJECT LOCATION: DATE:
24-Feb-14
MERIDEN, CT

SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-032

ROOMS: 01 @ A106 ITEM: Copy Stand Lights
MANUFACTURER: RPS Studio
MODEL #: RS-C150
DESCRIPTION: Copy Light Set, Two Copy Lights
w/ Adjustable Arms
can be used w/ AC slave flash
FINISHES: NA
DIMENSIONS: NA
TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
cis LONEY HIGH SCHOOL 24-Feb-14
CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ A105/01 @ A106 ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 02 KNEE SPACE:

Photo Trimmer

ITEM #

AR-034

Dick Blick

#57104-1026

Rolling Trimmer - 28.25" Cut

Manufacturer: Dahle

Heavy Gauge Steel Base

36"W x 14 1/8"D (28 1/4" cut)

NA

FLETCHERTHONMPSON FRANCIS T. MALONEY HIGH SCHOOL
o o CT11040

PROJECT LOCATION: DATE:
24-Feb-14
MERIDEN, CT
SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-037

ROOMS: 01 @ A104 ITEM: Slab Roller

MANUFACTURER: Dick Blick

MODEL #: #30249-1022

DESCRIPTION: Minimight II

Slabs up to 22" - Include items:

30249-2022 Slab Sheet

30249-1002 Leg Set

FINISHES: Painted Steel Frame

DIMENSIONS: For Slabs Up To 22"

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL_.'%,TGHEF‘TH_[,:]_M PSON FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
ELEVATING DESIEN | BHARING SOLLTIO 711040 — —
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-038

ROOMS: 01 @ A104 ITEM: Pug Mill

MANUFACTURER: Dick Blick

MODEL #: #32943-0000

DESCRIPTION: Fast & Easy Clean Up

FINISHES: Heavy Duty Aluminum Body

DIMENSIONS: NA

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL_,ETGHEF‘TH_D_M PSON FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
ELEVATING DESIZN | SHARING SDLUTIO 711040 — ——
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-042

‘
J

ROOMS: 01 @ A104

3

)

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 01

KNEE SPACE:

n -
1

Kiln Cart

Dick Blick

#30219-1005

Heat Proof

Heavy Gauge Steel

36"W x 24"D x 32"H

NA

FLETCHERTHOMPSON

DESIGN |

FRANCIS T. MALONEY HIGH SCHOOL
CT11040

DATE:
24-Feb-14

PROJECT LOCATION:

MERIDEN, CT

SHEET NO:
PHASE 3

SECTION:
12000

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ROOMS: 02 @ A104

<
-
-

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 02

KNEE SPACE:

Ware Cart

ITEM #

AR-043

Dick Blick

#30205-1008

12 Shelves

Include Shelf Set: 30205-1009

Steel Frame

35"W x 24"D x 72 3/4"H

NA

FLETCHERTHOMPSON

FRANCIS T. MALONEY HIGH SCHOOL
CT11040

PROJECT LOCATION: DATE:
24-Feb-14
MERIDEN, CT
SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-044

ROOMS: 01 @ A104 ITEM: Dolly

MANUFACTURER: Akro-Mils

MODEL #: RU843HR-1422

DESCRIPTION: 900 LB. Capacity

13-Gauge Steel Construction

FINISHES: Gray Steel

DIMENSIONS: 16 5/8" x 15 3/4" x4 1/2"

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL_.'%,TGHEF‘TH_[,:]_M PSON FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
ELEVATING DESIEN | BHARING SOLLTIO 711040 — —
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-046

ROOMS: 06 @ A110 ITEM: Potter's Wheel

MANUFACTURER: Dick Blick

MODEL #: #30024-0000

DESCRIPTION: EX Potter's Wheel

1-1/2HP Motor

Include (1) 3005-0200 Leg Ext

FINISHES: NA

DIMENSIONS: NA

TOTAL QUANTITY: 06 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL_,ETGHEF‘TH_D_M PSON FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
ELEVATING DESIZN | SHARING SDLUTIO 711040 — ——
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ A104

ITEM:

ITEM #

AR-047

Ceramic Kiln

MANUFACTURER:

Amaco Excel

MODEL #:

EX-381SF

DESCRIPTION:

Large Size with Select Fire

Computer Control and EZ-Lift lid.

Single Phase 208V

Include FK-1266 Furniture Kit and

Kilnvent Stand

FINISHES:

NA

DIMENSIONS:

TOTAL QUANTITY: 01

401/2" x 34" x 36"H

KNEE SPACE:

NA

=

LETCHERTHOMPSON

EVATING DESIEN | SHAPING S0OL

FRANCIS T. MALONEY HIGH SCHOOL

PROJECT LOCATION: DATE:
24-Feb-14
MERIDEN, CT

CT11040

SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ A104

ITEM #

AR-053

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:

TOTAL QUANTITY: 01

KNEE SPACE:

Clay Extruder

Dick Blick

#30264-1003

Brent Clay Extruder HD

Include Die Set - 30240 - 1020

Wall Mounted - Verify Location

in Field

Black

FLETCHERTHOMPSON

FRANCIS T. MALONEY HIGH SCHOOL
CT11040

PROJECT LOCATION: DATE:
24-Feb-14
MERIDEN, CT

SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-054

ROOMS: 20 @ A110 ITEM: Bench Pin & Anvil

MANUFACTURER: Jewel School

MODEL #: JST509

DESCRIPTION: Bench Pin w/ combination Anvil

FINISHES: NA

DIMENSIONS: NA

TOTAL QUANTITY: 20 KNEE SPACE: NA

PROJECT LOCATION: DATE:

24-Feb-14
FLETCHERTHOMPSON | FRANCIS T. MALONEY HIGH SCHOOL| oo

CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-055

ROOMS: 24 @ A110 ITEM: Clamp-on Stationary Vise

MANUFACTURER: Wilton

MODEL #: 33150

DESCRIPTION: 3" Jaw Width, Opening Capacity Max.

(in.) 2 1/2", Throat Depth (in.) 2 5/8",

Pipe Jaw Capacity (in.) 3/8"

FINISHES: Cast Iron

DIMENSIONS: NA

TOTAL QUANTITY: 24 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL.ETGHEE'TH.D.MPSDN FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
S CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR




(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-056

ROOMS: 01 @ A104 ITEM: Polishing Cabinet

MANUFACTURER: Rio Grande

MODEL #: Dura - Bull #336119

DESCRIPTION: Polishing Cabinet w/ Motor.

465 CFM of Air Flow.

FINISHES: 18-Gauge Powder Coated Steel

DIMENSIONS: 30"W x 22"D x 13"H

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
24-Feb-14
FL..'?,TGHEF'TH.[,:]_M PSON FRANCIS T. MALONEY HIGH SCHOOL MERIDEN, CT
S CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



(IDS) ITEM DESCRIPTION SHEET

ITEM #

AR-057

| L Bw-zs5L
B-25L

ROOMS: 30 @ A104 ITEM: Banding Wheels
MANUFACTURER: Shimpo Ceramics
MODEL #: BW-25L
DESCRIPTION: Use For Decorating, Sculpting,
Carving and Hand Building
FINISHES: Solid Cast Iron
DIMENSIONS: Dia. -9 7/8" / Height - 2 1/4"
TOTAL QUANTITY: 30 KNEE SPACE: NA
PROJECT LOCATION: DATE:
cis LONEY HIGH SCHOOL 24-Feb-14
FLETCHERTHOMESON | FRANCIST. MATONEY HIGH SEH MERIDEN, CT
CT11040 SECTION: SHEET NO:
12000 PHASE 3

ltem Description Sheet (IDS) AR



MUSIC



(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ C101 /01 @ C103

TOTAL QUANTITY: 02

ITEM:
MANUFACTURER:
MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:
KNEE SPACE:

Electric Piano

ITEM #

MS-029

Yamaha

CP4 Stage

Has the ability to select piano

type

NA

52.4"W x 13.8"D x 6.3"H

NA

FLETCHERTHOMPSON

#REF!
#REF!

PROJECT LOCATION: DATE:
#REF!
#REF!
SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet MS



(IDS) ITEM DESCRIPTION SHEET

ITEM #
MS-061
ROOMS: 01 @ C101 ITEM: Piano
MANUFACTURER: Yamaha
MODEL #: CX Series / C2X
DESCRIPTION: Polished Cabinet
FINISHES: Black
DIMENSIONS: 59"W x 5'-8" D x 40"H
TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
FRANCIS T. MALONEY HIGH SCHOOL 24-Feb-14
Frlien SRillals L URS 2 ’ MERIDEN, CT
CT11040 SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet MS



(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ C101

TOTAL QUANTITY: 01

ITEM:

MANUFACTURER:

MODEL #:

DESCRIPTION:

FINISHES:

DIMENSIONS:
KNEE SPACE:

ITEM #

MS-062

Piano Dolly

Jansen

6543

Goes with MS-061

Black

Fits Grand Pianos 6' to 7'-6"

NA

FLETCHERTHOMPSON

#REF!
#REF!

PROJECT LOCATION: DATE:
#REF!
#REF!

SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet MS



(IDS) ITEM DESCRIPTION SHEET

ROOMS: 01 @ C103

ITEM:

MANUFACTURER:
MODEL #:

DESCRIPTION:

ITEM #

MS-063

Arius Digital Upright Piano w/ Bench

Yamaha

YDP-162

Features: Pure CF Sound Engine

Half Damper Pedal Control

Damper Resonance

Acoustic Optimizer Design

Taller Cabinet for Deeper Sound

Comes woth Matching Padded Bench

FINISHES: Black Walnut
DIMENSIONS: 53.4"W x 16.6"D x 33.3"H
TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
HREF!
FLETCHERTHOMPSON HREF! —
. o - HREF! SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet MS




(IDS) ITEM DESCRIPTION SHEET

ITEM #

MS-064

[
/ ;-;_/

@ Dehumidifier
@ Humidifier
@ Easy-Fill Watering Tube
© Humidistat

Light Panel
(can be nstalled out of view|

ROOMS: 01 @ C101 ITEM: Piano Humidification System

MANUFACTURER: Dampp-Chaser Corp.

MODEL #: Piano Life Saver System

DESCRIPTION: Humidifier / Dehumidifier System

http://www.pianolifesaver.com

Goes with MS-061

FINISHES: NA

DIMENSIONS: NA

TOTAL QUANTITY: 01 KNEE SPACE: NA
PROJECT LOCATION: DATE:
#REF!
FLETCHERTHOMPSON HREF! HREF!
! _ } HREF! SECTION: SHEET NO:
12000 PHASE 3

Item Description Sheet MS


http://www.pianolifesaver.com/

ROOM
INVENTORY
LIST



MALONEY HS FF&E - PHASE 3
PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # Qry. ITEM MANUFACTURER INELIGABLE ELIGIBLE
GROUND LEVEL - AREA A
A101 CONCESSION
| | |No Furniture |
A102 TOILET
| | |No Furniture |
A102A TOILET
| | |No Furniture |
A104 KILN / STORAGE
AR-001 24 Safety Goggles X
AR-002 01 Glass Kiln X
AR-004 02 Extra Heavy-Duty Service Cart X
AR-037 01 Slab Roller X
AR-038 01 Pug Mill X
AR-042 01 Kiln Cart X
AR-043 01 Ware Cart X
AR-044 02 Dolly X
AR-047 01 Ceramic Kiln X
AR-053 01 Clay Extruder X
AR-056 01 Polishing Cabinet X
AR-057 30 Banding Wheel X
S-012 01 Damp Cabinet X
A105 SCULPTURE & CERAMICS
AC-001 01 Pencil Sharpener X
AC-002 01 Flag & White Board Bracket X
AR-015 01 Light Table X
AR-018 01 Mat Cutter X
AR-019 01 Heavy Duty Trimmer X
AR-024 01 Drying Rack X
AR-025 02 Studio Lamp X

Room Inventory List
February 24, 2014



MALONEY HS FF&E - PHASE 3
PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
AR-034 01 Photo Trimmer X
CH-002 01 Teacher Chair X
D-001 01 Teacher Desk X
F-001 01 Five Drawer Verticle File X
S-001 01 Teacher Wardrobe (Classroom) X
S-013 01 Flat File Base X
S-014 01 Flat File Unit X
T-017 08 Art Table X
T-024 01 Work Bench X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
A106 PRINT MAKING / PHOTOGRAPHY
AR-031 01 Copy Stand X
AR-032 01 Copy Stand Lights X
AR-034 01 Photo Trimmer X
CH-002 01 Teacher Chair X
D-001 01 Teacher Desk X
T-017 08 Art Table X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
A107 TRS
| | |No Furniture
A108 ELEC. ROOM
| | |No Furniture
A109 VIDEO PRODUCTION LAB
CH-002 01 Teacher Chair X
D-001 01 Teacher Desk X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X

Room Inventory List

February 24, 2014



MALONEY HS FF&E - PHASE 3
PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
A110 ART STORAGE
AR-014 30 Easel X
AR-030 01 Dry Mount Press X
AR-046 06 Potter's Wheel X
AR-054 20 Bench Pin & Anvil X
AR-055 24 Clamp On Stationary Vise X
S-007 01 Flammable Storage X
A111 TOILET
| |No Furniture |
A112 MEN'S
| |No Furniture |
A113 WOMEN'S
| |No Furniture |
A114 SECURE STORAGE
A115 STEM LAB
| |PHASE 4 | X
Al116 WOOD SHOP
CH-002 01 Teacher Chair X
D-001 01 Teacher Desk X
T-009 04 Shop Table X
T-010 01 ADA Shop Table X
VA-039 01 Wood Lathe X
VA-040 01 Table Saw X
VA-041 01 Bandsaw X
VA-042 01 15" Planer X
VA-043 01 Floor Drill Press X
VA-044 01 20" Variable - Speed Scroll X
VA-045 01 Panel Saw X
VA-046 01 Extension Kit X

Room Inventory List
February 24, 2014



MALONEY HS FF&E - PHASE 3
PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
VA-047 01 Router Table X
VA-048 01 Miter Saw X
VA-049 01 CNC Machine X
VA-050 01 CNC Accessories X
VA-051 01 8" x 72" Jointer X
VA-052 01 24" Drum Sander X
VA-053 01 Sander X
VA-054 01 12" Disc Sander X
VA-055 01 Benchtop Oscillating Sander X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
A117 ROBOTICS STORAGE
A118 CORRIDOR
| | |No Furniture
A119 CORRIDOR
| | |No Furniture
A120 COMPUTER DRAFTING
AC-001 01 Pencil Sharpener X
AC-002 01 Flag & White Board Bracket X
CH-002 01 Teacher Chair X
D-001 01 Teacher Desk X
VA-037 02 Tote Tray & Shelving Storage Cabinet X
VA-038 24 Computer Drafting Table X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
A122 BAND STORAGE
A123 CORRIDOR
No Furniture
A124 VESTIBULE

Room Inventory List
February 24, 2014



MALONEY HS FF&E - PHASE 3

PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QrTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
No Furniture
GROUND LEVEL - AREA B
B100 STAGE
AC-003 01 USA Flag and Pole
AC-004 01 CT Flag on Pole
B100A CATWALK ACCESS
| | |No Furniture |
B100B CATWALK ACCESS
| | |No Furniture |
B103 AUDITORIUM
| | |No Furniture |
B104 VEST.
| | |No Furniture |
B105 TICKET BOOTH
| | |No Furniture |
B109 VESTIBULE
| | |No Furniture |
B110 PASSAGE
| | |No Furniture |
B118 VESTIBULE
| | |No Furniture |
B119 VESTIBULE
| | |No Furniture |
B120 CONTROL AREA
| | |No Furniture |
GROUND LEVEL - AREA C
C101 CHORAL
AC-001 01 Pencil Sharpener
AC-002 01 Flag & White Board Bracket

Room Inventory List

February 24, 2014



MALONEY HS FF&E - PHASE 3
PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
MS-029 01 Electric Piano X
MS-061 01 Piano X
MS-062 01 Piano Dolly X
MS-064 01 Grand Piano Humidity Control System X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
C101B STORAGE
No Furniture X
C102 MUSIC TECHNOLOGY CLASSROOM
AC-001 01 Pencil Sharpener X
AC-002 01 Flag & White Board Bracket X
CH-002 01 Teacher Chair X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
C103 BAND
AC-001 01 Pencil Sharpener X
AC-002 01 Flag & White Board Bracket X
MS-029 01 Electric Piano X
MS-063 01 Arius Digital Upright Piano w/ Bench X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
C104 BAND OFFICE
CH-002 01 Private Office Desk Chair X
CH-005 01 Guest Stacker X
D-004 01 Small Office Desk X
F-001 01 Five Drawer Vertical File X
S-004 01 Bookcase X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X

Room Inventory List
February 24, 2014



MALONEY HS FF&E - PHASE 3

PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
C105 PRACTICE / CONFERENCE
CH-002 01 Private Office Desk Chair X
CH-005 01 Guest Stacker X
D-004 01 Small Office Desk X
F-001 01 Five Drawer Vertical File X
S-004 01 Bookcase X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
C106 CHORAL OFFICE
CH-002 01 Private Office Desk Chair X
CH-005 01 Guest Stacker X
D-004 01 Small Office Desk X
F-001 01 Five Drawer Vertical File X
S-004 01 Bookcase X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
C108 PRACTICE

|No Furniture

C109 PRACTICE

|No Furniture

C110 PRACTICE

|No Furniture

C111 PRACTICE

|No Furniture

C112 STORAGE

|No Furniture

C113 CORRIDOR

|No Furniture

GROUND LEVEL - AREA E

Room Inventory List
February 24, 2014



MALONEY HS FF&E - PHASE 3
PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # QTy. ITEM MANUFACTURER INELIGABLE ELIGIBLE
E105 PE STORAGE
E118 CARDIO ROOM
GM-001 06 Premium Series Treadmill X
GM-002 06 Rowing Machine X
GM-003 04 Recumbent Bike X
GM-048 06 Elliptical X
GM-087 06 Stairmaster X
GM-090 04 Stationary Bike X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
E119 WEIGHT ROOM
GM-007 03 Double Sided Safety Rack X
GM-009 01 Dumb Bell Set with Rack (Set of 20 Pair) X
GM-011 07 Combo Bench / Spotters X
GM-116 02 Link for Samson Racks X
GM-117 02 LAT Machine w/ Row Combo X
GM-118 02 Chest, Shoulder Incline Machine X
GM-119 02 Bilateral / Unilateral Hip Sled / Hack Squat X
GM-120 06 Workout Platform (With Custom Logo) X
GM-121 03 Glute / Ham Bench X
GM-122 03 Dip Attachment X
GM-123 01 Triple Tier Dumb Bell Rack (15 Pair) X
GM-124 06 Custom Dish Racks for Bumper Plates X
GM-125 01 4 Way Neck Machine X
WB-001 01 Wastebasket X
WB-002 01 Recycling Container X
E129 FIRST AID / TRAINING
CH-002 01 Teacher Chair X
D-001 01 Teacher Desk

Room Inventory List
February 24, 2014



MALONEY HS FF&E - PHASE 3

PROJECT TITLE: Francis T. Maloney High School Project No. CT11040
ROOM ITEM # Qry. ITEM MANUFACTURER INELIGABLE ELIGIBLE
GM-127 02 Taping Table X
WB-001 06 Woastebasket X
WB-002 06 Recycling Container X

Room Inventory List
February 24, 2014
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