
ESTIMATING

Vermeulens Cost Consultants
6080 Center Drive, 6th Floor
Los Angeles, CA 90045

tel 310.242.5856

www.vermeulens.com

CIVIL / SITE

Langan
555 Long Wharf Drive
New Haven, CT 06511

tel 203.562.5771
fax 203.789.6142
www.langan.com

SIGNAGE

Roll Barresi
48 Dunster St.
Cambridge, MA 02138

tel 617.868.5430
fax 617.497.9603
www.rollbarresi.com

LIGHTING

LAM Partners
84 Sherman St.
Cambridge, MA 02140

tel 617.354.4502

www.lampartners.com

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330
www.svigals.com

tel 617.888.8343
www.bushwang.com

ROOF

BPD Roof Consulting, Inc.
121 Hartford Ave.
East Granby, CT 06026

tel 860.653.6779

SPECIFICATIONS

Construction Specifications
152B Winnicutt Rd.
Stratham, NH 03885

tel 603.778.0929
fax 603.806.8568

CODE

Bruce Spiewak
375 Morgan Lane Unit 405
West Haven, CT 06516

tel 203.931.9945
fax 203.932.2355
www.conncode.com

MEP, FP,  TEL/DATA

Bard, Rao + Athanas, LLC.
311 Arsenal Street
Watertown, MA 02472

tel 617.254.0016
fax 617.924.9339
www.brplusa.com

STRUCTURAL

Michael Horton Associates, Inc
151 Meadown Street
Branford, CT 06405

tel 203.481.8600
fax 203.481.0686
www.mha-eng.com

SECURITY

Good Harbor Techmark
17 Accord Park Drive, Suite 201
Norwell, MA 02061

tel 781.871.6555
fax 781.871.5855
www.ghtechmark.com

HARDWARE

Assa Abloy DSS
110 Sargent Drive,
New Haven, CT 06511

tel 800.377.3948
fax 203.777.9042
www.assaabloydss.com

CONSTRUCTION MANAGER

Fusco Corporation
555 Long Wharf Drive, Suite 14
New Haven, CT 06511

tel 203.777.7451
fax 203.777.0019
www.fusco.com
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SHEET NUMBER DRAWING TITLE

PD-2.1.1D PLUMBING GROUND FLOOR DEMOLITION PLAN SECTOR D
PD-2.1.2B PLUMBING MAIN FLOOR DEMOLITION PLAN SECTOR B
PD-2.1.2C PLUMBING MAIN FLOOR DEMOLITION PLAN SECTOR C
PD-2.1.2D PLUMBING MAIN FLOOR DEMOLITION PLAN SECTOR D
PD-2.1.3A PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR A
PD-2.1.3B PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR B
PD-2.1.3C PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR C
PD-2.1.3D PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR D
PD-2.1.4A PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR A
PD-2.1.4B PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR B
PD-2.1.4C PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR C
PD-2.1.4D PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR D
PD-2.1.5A PLUMBING PENTHOUSE DEMOLITION PLAN SECTOR A
PD-2.1.5B PLUMBING PENTHOUSE DEMOLITION PLAN SECTOR B
PD-2.1.5C PLUMBING PENTHOUSE DEMOLITION PLAN SECTOR C
PD-2.1.5D PLUMBING PENTHOUSE DEMOLITION PLAN SECTOR D
P-1.0.0 PLUMBING SUPPLY BASEMENT FLOOR PLAN
P-1.0.1 PLUMBING SUPPLY GROUND FLOOR PLAN
P-1.0.2 PLUMBING SUPPLY MAIN FLOOR PLAN
P-1.0.3 PLUMBING SUPPLY FIRST FLOOR PLAN
P-1.0.4 PLUMBING SUPPLY SECOND FLOOR PLAN
P-1.0.5 PLUMBING SUPPLY ROOF / PENTHOUSE PLAN
P-1.0.6 PLUMBING SUPPLY PENTHOUSE ROOF PLAN
P-1.1.0A PLUMBING BASEMENT PLAN SECTOR A
P-1.1.0B PLUMBING BASEMENT PLAN SECTOR B
P-1.1.0C PLUMBING BASEMENT PLAN SECTOR C
P-1.1.0D PLUMBING BASEMENT PLAN SECTOR D
P-1.1.1A PLUMBING GROUND FLOOR PLAN SECTOR A
P-1.1.1B PLUMBING GROUND FLOOR PLAN SECTOR B
P-1.1.1C PLUMBING GROUND FLOOR PLAN SECTOR C
P-1.1.1D PLUMBING GROUND FLOOR PLAN SECTOR D
P-1.1.2A PLUMBING MAIN FLOOR PLAN SECTOR A
P-1.1.2B PLUMBING MAIN FLOOR PLAN SECTOR B
P-1.1.2C PLUMBING MAIN FLOOR PLAN SECTOR C
P-1.1.2D PLUMBING MAIN FLOOR PLAN SECTOR D
P-1.1.3A PLUMBING FIRST FLOOR PLAN SECTOR A
P-1.1.3B PLUMBING FIRST FLOOR PLAN SECTOR B
P-1.1.3C PLUMBING FIRST FLOOR PLAN SECTOR C
P-1.1.3D PLUMBING FIRST FLOOR PLAN SECTOR D
P-1.1.4A PLUMBING SECOND FLOOR PLAN SECTOR A
P-1.1.4B PLUMBING SECOND FLOOR PLAN SECTOR B
P-1.1.4C PLUMBING SECOND FLOOR PLAN SECTOR C
P-1.1.4D PLUMBING SECOND FLOOR PLAN SECTOR D
P-1.1.5A PLUMBING PENTHOUSE PLAN SECTOR A
P-1.1.5D PLUMBING PENTHOUSE PLAN SECTOR D
P-1.1.6D PLUMBING ROOF PLAN SECTOR D
P-2.0.0 PLUMBING DRAINAGE BASEMENT FLOOR PLAN
P-2.0.1 PLUMBING DRAINAGE GROUND FLOOR PLAN
P-2.0.2 PLUMBING DRAINAGE MAIN FLOOR PLAN
P-2.0.3 PLUMBING DRAINAGE FIRST FLOOR PLAN
P-2.0.4 PLUMBING DRAINAGE SECOND FLOOR PLAN
P-2.0.5 PLUMBING DRAINAGE ROOF / PENTHOUSE PLAN
P-2.0.6 PLUMBING DRAINAGE PENTHOUSE ROOF PLAN
P-2.1.0B PLUMBING BASEMENT PLAN SECTOR B
P-2.1.0C PLUMBING BASEMENT PLAN SECTOR C
P-2.1.0D PLUMBING BASEMENT PLAN SECTOR D
P-2.1.1B PLUMBING GROUND FLOOR PLAN SECTOR B
P-2.1.1C PLUMBING GROUND FLOOR PLAN SECTOR C
P-2.1.1D PLUMBING GROUND FLOOR PLAN SECTOR D
P-2.1.2B PLUMBING MAIN FLOOR PLAN SECTOR B
P-2.1.2C PLUMBING MAIN FLOOR PLAN SECTOR C
P-2.1.2D PLUMBING MAIN FLOOR PLAN SECTOR D
P-2.1.3A PLUMBING FIRST FLOOR PLAN SECTOR A
P-2.1.3B PLUMBING FIRST FLOOR PLAN SECTOR B
P-2.1.3C PLUMBING FIRST FLOOR PLAN SECTOR C
P-2.1.3D PLUMBING FIRST FLOOR PLAN SECTOR D
P-2.1.4A PLUMBING SECOND FLOOR PLAN SECTOR A
P-2.1.4B PLUMBING SECOND FLOOR PLAN SECTOR B
P-2.1.4C PLUMBING SECOND FLOOR PLAN SECTOR C
P-2.1.4D PLUMBING SECOND FLOOR PLAN SECTOR D
P-2.1.5A PLUMBING PENTHOUSE PLAN SECTOR A
P-2.1.5B PLUMBING PENTHOUSE PLAN SECTOR B
P-2.1.5C PLUMBING PENTHOUSE PLAN SECTOR C
P-2.1.5D PLUMBING PENTHOUSE PLAN SECTOR D
P-2.1.6A PLUMBING ROOF PLAN SECTOR A
P-2.1.6B PLUMBING ROOF PLAN SECTOR B
P-2.1.6C PLUMBING ROOF PLAN SECTOR C
P-2.1.6D PLUMBING ROOF PLAN SECTOR D
P-4.0.0A RAIN WATER LEADER RISER DIAGRAM
P-4.0.0B RAIN WATER LEADER RISER DIAGRAM
P-4.0.0C RAIN WATER LEADER RISER DIAGRAM
PD-4.0.1A SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1B SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1C SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1D SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1E SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1F SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1G SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1H SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1I SANITARY PISER DIAGRAM - DEMOLITION
PD-4.0.1J SANITARY PISER DIAGRAM - DEMOLITION
P-4.0.1A SANITARY PISER DIAGRAM - NEW
P-4.0.1B SANITARY PISER DIAGRAM - NEW
P-4.0.1C SANITARY PISER DIAGRAM - NEW
P-4.0.1D SANITARY PISER DIAGRAM - NEW
P-4.0.1E SANITARY PISER DIAGRAM - NEW
P-4.0.1F SANITARY PISER DIAGRAM - NEW
P-4.0.1G SANITARY PISER DIAGRAM - NEW
P-4.0.1H SANITARY PISER DIAGRAM - NEW
P-4.0.1I SANITARY PISER DIAGRAM - NEW
P-4.0.1J SANITARY PISER DIAGRAM - NEW
P-5.0.0 PLUMBING DETAILS
P-5.0.1 PLUMBING DETAILS
P-5.0.2 PLUMBING DETAILS
P-5.0.3 PLUMBING DETAILS
09 - PLUMBING: 144

SHEET NUMBER DRAWING TITLE

00 - GENERAL 2
G2-1.0.0 COVER SHEET
G2-1.0.1 DRAWING LIST
G2-1.0.2 SECTOR KEY PLAN
00 - GENERAL 2: 3

08 - FIRE PROTECTION
FP-0.0.0 FIRE PROTECTION LEGEND & GENERAL NOTES
FP-0.0.1 FIRE PROTECTION DETAILS
FPG-0.0.0 OVERALL PHASING
FPG-0.0.1 OVERALL PHASING
FPD-1.0.0 FIRE PROTECTION BASEMENT FLOOR DEMO PLAN
FPD-1.0.1 FIRE PROTECTION GROUND FLOOR DEMO PLAN
FPD-1.0.2 FIRE PROTECTION MAIN FLOOR DEMO PLAN
FPD-1.0.3 FIRE PROTECTION FIRST FLOOR DEMO PLAN
FPD-1.0.4 FIRE PROTECTION SECOND FLOOR DEMO PLAN
FPD-1.0.5 FIRE PROTECTION ROOF/PENTHOUSE FLOOR DEMO PLAN
FPD-1.1.0A FIRE PROTECTION BASEMENT DEMO PLAN SECTOR A
FPD-1.1.0B FIRE PROTECTION BASEMENT DEMO PLAN SECTOR B
FPD-1.1.0C FIRE PROTECTION BASEMENT DEMO PLAN SECTOR C
FPD-1.1.0D FIRE PROTECTION BASEMENT DEMO PLAN SECTOR D
FPD-1.1.1A FIRE PROTECTION GROUND FLOOR DEMO PLAN SECTOR A
FPD-1.1.1B FIRE PROTECTION GROUND FLOOR DEMO PLAN SECTOR B
FPD-1.1.1C FIRE PROTECTION GROUND FLOOR DEMO PLAN SECTOR C
FPD-1.1.1D FIRE PROTECTION GROUND FLOOR DEMO PLAN SECTOR D
FPD-1.1.2A FIRE PROTECTION MAIN FLOOR DEMO PLAN SECTOR A
FPD-1.1.2B FIRE PROTECTION MAIN FLOOR DEMO PLAN SECTOR B
FPD-1.1.2C FIRE PROTECTION MAIN FLOOR DEMO PLAN SECTOR C
FPD-1.1.2D FIRE PROTECTION MAIN FLOOR DEMO PLAN SECTOR D
FPD-1.1.3A FIRE PROTECTION FIRST FLOOR DEMO PLAN SECTOR A
FPD-1.1.3B FIRE PROTECTION FIRST FLOOR DEMO PLAN SECTOR B
FPD-1.1.3C FIRE PROTECTION FIRST FLOOR DEMO PLAN SECTOR C
FPD-1.1.3D FIRE PROTECTION FIRST FLOOR DEMO PLAN SECTOR D
FPD-1.1.4A FIRE PROTECTION SECOND FLOOR DEMO PLAN SECTOR A
FPD-1.1.4B FIRE PROTECTION SECOND FLOOR DEMO PLAN SECTOR B
FPD-1.1.4C FIRE PROTECTION SECOND FLOOR DEMO PLAN SECTOR C
FPD-1.1.4D FIRE PROTECTION SECOND FLOOR DEMO PLAN SECTOR D
FPD-1.1.5A FIRE PROTECTION PENTHOUSE DEMO PLAN SECTOR A
FPD-1.1.5B FIRE PROTECTION PENTHOUSE DEMO PLAN SECTOR B
FPD-1.1.5C FIRE PROTECTION PENTHOUSE DEMO PLAN SECTOR C
FPD-1.1.5D FIRE PROTECTION PENTHOUSE DEMO PLAN SECTOR D
FP-1.0.0 FIRE PROTECTION BASEMENT PLAN
FP-1.0.1 FIRE PROTECTION GROUND FLOOR PLAN
FP-1.0.2 FIRE PROTECTION MAIN FLOOR PLAN
FP-1.0.3 FIRE PROTECTION FIRST FLOOR PLAN
FP-1.0.4 FIRE PROTECTION SECOND FLOOR PLAN
FP-1.0.5 FIRE PROTECTION PENTHOUSE PLAN
FP-1.1.0A FIRE PROTECTION BASEMENT PLAN SECTOR A
FP-1.1.0B FIRE PROTECTION BASEMENT PLAN SECTOR B
FP-1.1.0C FIRE PROTECTION BASEMENT PLAN SECTOR C
FP-1.1.0D FIRE PROTECTION BASEMENT PLAN SECTOR D
FP-1.1.1A FIRE PROTECTION GROUND FLOOR PLAN SECTOR A
FP-1.1.1B FIRE PROTECTION GROUND FLOOR PLAN SECTOR B
FP-1.1.1C FIRE PROTECTION GROUND FLOOR PLAN SECTOR C
FP-1.1.1D FIRE PROTECTION GROUND FLOOR PLAN SECTOR D
FP-1.1.2A FIRE PROTECTION MAIN FLOOR PLAN SECTOR A
FP-1.1.2B FIRE PROTECTION MAIN FLOOR PLAN SECTOR B
FP-1.1.2C FIRE PROTECTION MAIN FLOOR PLAN SECTOR C
FP-1.1.2D FIRE PROTECTION MAIN FLOOR PLAN SECTOR D
FP-1.1.3A FIRE PROTECTION FIRST FLOOR PLAN SECTOR A
FP-1.1.3B FIRE PROTECTION FIRST FLOOR PLAN SECTOR B
FP-1.1.3C FIRE PROTECTION FIRST FLOOR PLAN SECTOR C
FP-1.1.3D FIRE PROTECTION FIRST FLOOR PLAN SECTOR D
FP-1.1.4A FIRE PROTECTION SECOND FLOOR PLAN SECTOR A
FP-1.1.4B FIRE PROTECTION SECOND FLOOR PLAN SECTOR B
FP-1.1.4C FIRE PROTECTION SECOND FLOOR PLAN SECTOR C
FP-1.1.4D FIRE PROTECTION SECOND FLOOR PLAN SECTOR D
FP-1.1.5A FIRE PROTECTION PENTHOUSE PLAN SECTOR A
FP-1.1.5B FIRE PROTECTION PENTHOUSE PLAN SECTOR B
FP-1.1.5C FIRE PROTECTION PENTHOUSE PLAN SECTOR C
FP-1.1.5D FIRE PROTECTION PENTHOUSE PLAN SECTOR D
FP-3.0.1 FIRE PROTECTION RISER DIAGRAM
08 - FIRE PROTECTION: 65

09 - PLUMBING
P-0.0.0 PLUMBING LEGEND & GENERAL NOTES
PG-0.0.0 OVERALL PHASING
PG-0.0.1 OVERALL PHASING
P-0.0.1 PLUMBING SCHEDULES
P-0.0.2 PLUMBING SCHEDULES
PD-1.0.0 PLUMBING BASEMENT DEMOLITION PLAN
PD-1.0.1 PLUMBING GROUND FLOOR DEMOLITION PLAN
PD-1.0.2 PLUMBING MAIN FLOOR DEMOLITION PLAN
PD-1.0.3 PLUMBING FIRST FLOOR DEMOLITION PLAN
PD-1.0.4 PLUMBING SECOND FLOOR DEMOLITION PLAN
PD-1.0.5 PLUMBING PENTHOUSE DEMOLITION PLAN
PD-1.0.6 PLUMBING ROOF DEMOLITION PLAN
PD-1.1.0B PLUMBING BASEMENT DEMOLITION PLAN SECTOR B
PD-1.1.0C PLUMBING BASEMENT DEMOLITION PLAN SECTOR C
PD-1.1.0D PLUMBING BASEMENT DEMOLITION PLAN SECTOR D
PD-1.1.1B PLUMBING GROUND FLOOR DEMOLITION PLAN SECTOR B
PD-1.1.1C PLUMBING GROUND FLOOR DEMOLITION PLAN SECTOR C
PD-1.1.1D PLUMBING GROUND FLOOR DEMOLITION PLAN SECTOR D
PD-1.1.2B PLUMBING MAIN FLOOR DEMOLITION PLAN SECTOR B
PD-1.1.2C PLUMBING MAIN FLOOR DEMOLITION PLAN SECTOR C
PD-1.1.2D PLUMBING MAIN FLOOR DEMOLITION PLAN SECTOR D
PD-1.1.3A PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR A
PD-1.1.3B PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR B
PD-1.1.3C PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR C
PD-1.1.3D PLUMBING FIRST FLOOR DEMOLITION PLAN SECTOR D
PD-1.1.4A PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR A
PD-1.1.4B PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR B
PD-1.1.4C PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR C
PD-1.1.4D PLUMBING SECOND FLOOR DEMOLITION PLAN SECTOR D
PD-1.1.5D PLUMBING PENTHOUSE DEMOLITION PLAN SECTOR D
PD-1.1.6D PLUMBING ROOF DEMOLITION PLAN SECTOR D
PD-2.0.0 PLUMBING BASEMENT DEMOLITION PLAN
PD-2.0.1 PLUMBING GROUND FLOOR DEMOLITION PLAN
PD-2.0.2 PLUMBING MAIN FLOOR DEMOLITION PLAN
PD-2.0.3 PLUMBING FIRST FLOOR DEMOLITION PLAN
PD-2.0.4 PLUMBING SECOND FLOOR DEMOLITION PLAN
PD-2.0.5 PLUMBING PENTHOUSE DEMOLITION PLAN
PD-2.1.1B PLUMBING GROUND FLOOR DEMOLITION PLAN SECTOR B
PD-2.1.1C PLUMBING GROUND FLOOR DEMOLITION PLAN SECTOR C
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SYSTEM TYPE

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT² FT²

GPM/SPRINKLERFT²

FLOOR - ZONE

NFPA 13 OCCUPANCY HAZARD AND FM-GLOBAL HAZARD
CLASSIFICATION

OCCUPANCIES AND AREAS

MAX. PROTECTION AREA

DESCRIPTIONCONDITION

1
REMOVAL OF AN EXISTING PENDENT SPRINKLER AND REPLACEMENT WITH A NEW PENDENT
SPRINKLER, IN A FINISHED CEILING, AT THE SAME LOCATION AND UTILIZING EXISTING BRANCH
PIPING, DROPS, AND/OR RETURN BENDS.  PROVIDE COST PER SPRINKLER

2
REMOVAL OF AN EXISTING UPRIGHT SPRINKLER AND REPLACEMENT WITH A NEW UPRIGHT
SPRINKLER, AT EXPOSED STRUCTURE CEILING AREA, AT THE SAME LOCATION AND UTILIZING
EXISTING BRANCH PIPING, AND SPRIGS. PROVIDE COST PER SPRINKLER.

3

IN EITHER CONDITION 1 OR 2 ABOVE, REMOVAL OF EXISTING SPRINKLER BRANCH PIPING AND
REPLACEMENT WITH NEW SPRINKLER BRANCH PIPING IN APPROXIMATELY THE SAME
LOCATION AND ROUTING.  PROVIDE COST PER LINEAL FOOT OF PIPING, SEPARATELY, FOR 1",
1-1/4", 1-1/2" AND 2" SIZES.

4

REMOVAL OF EXISTING FIRE PROTECTION SYSTEMS (SPRINKLER, STANDPIPE, FDC, DRAIN,
ETC.) MAIN AND/OR BRANCH MAIN PIPING AND REPLACEMENT WITH NEW MAIN AND/OR
BRANCH MAIN PIPING IN MODIFIED LOCATIONS AND ROUTING.  THIS CONDITION INCLUDES
BUT IS NOT LIMITED TO OFFSETTING, REROUTING AND/OR REPLACEMENT DUE TO
ARCHITECTURAL RENOVATION OR COORDINATION WITH NEW, REMOVED OR MODIFIED M/E/P/
SYSTEMS.   PROVIDE COST PER LINEAL FOOT OF PIPING, SEPARATELY, FOR 1-1/2", 2", 2-1/2", 3",
4", 5" AND 6" PIPE SIZES.

ARROW INDICATES DIRECTION OF SLOPE DOWN

INDICATING VALVE WITH SUPERVISORY SWITCH

FIRE DEPARTMENT VALVE CABINET

GC GENERAL CONTRACTOR

NC

TYP

AFG

AFF

NTS

LFPC

NORMALLY CLOSED

ABOVE FINISHED FLOOR

ABOVE FINISHED GRADE

LIMIT OF FIRE PROTECTION CONTRACT

TYPICAL

NOT TO SCALE

NIFPC

MACV

FCVA

NOT IN FIRE PROTECTION CONTRACT

FLOOR CONTROL VALVE ASSEMBLY

WET MAIN ALARM CHECK VALVE

FDV

FS

FHC

FDVC

VIV

WATERTIGHT SLEEVE

FIRE DEPARTMENT VALVE

STRAINER

UNION

VALVE IN VERTICAL

FIRE HOSE CABINET

FLOW SWITCH

SD

ARROW INDICATES DIRECTION OF FLOW

RECESSED PENDENT SPRINKLER

SPRINKLER DRAIN

FSP STANDPIPE (WET)

NON-INDICATING VALVE

DROP PIPE DROP

DN

UP

PIPE DOWN

PIPE UP

AP ACCESS PANEL

PRESSURE REDUCING VALVEPRV

PRESSURE RELIEF VALVE

HOSE END DRAIN VALVEDV

FREE STANDING ROOF HYDRANT

HYDRANT CONTROL VALVE

WTS

SOLENOID VALVE

FREE STANDING ROOF HYDRANT CONTROL VALVE

CAPPED PIPE

LOCATION OF EXITING FIRE STANDPIPE RISER

CTE CONNECT TO EXISTING

REMOVE EXISTING PIPING OR EQUIPMENTRE

EXISTING SPRINKLER AND BRANCH TO BE REMOVED

LIGHT LINE WEIGHT INDICATES EXISTING PIPING OR EQUIPMENT TO REMAINETR

CTE CONNECT TO EXISTING

SPR WET SPRINKLER PIPE

SPR-XX WET SPRINKLER PIPE SERVING SPRINKLERS IN ZONE NUMBER XX

EXISTING SPRINKLER AND BRANCH TO REMAIN

RE

ETR

RECESSED HORIZONTAL SIDEWALL SPRINKLER

FSP
 #

DENOTES SPRINKLER DESIGN CRITERIA

SD

FSP

SPR

SPR-XX

FIRE PROTECTION LEGEND, SYMBOLS AND ABBREVIATIONSFIRE PROTECTION DESIGN CRITERIA

1. THIS IS A PERFORMANCE SPECIFICATION PROJECT.  IT REQUIRES PERFORMANCE OF DESIGN WORK, PREPARATION AND

SUBMISSION OF DRAWINGS, PROCUREMENT OF APPROVALS, AND PROVISION OF COMPLETE FUNCTIONAL FIRE PROTECTION

SYSTEMS, AS DESCRIBED IN THE PROJECT DOCUMENTS. AS A RESULT, THESE NOTES AND THE DRAWINGS AND SPECIFICATIONS

SERVE MULTIPLE PURPOSES OF PROVIDING SPECIFICATIONS AND INDICATING DESIGN CRITERIA FOR CONTRACTOR'S USE AND

GUIDANCE IN DESIGNING SYSTEMS AND PREPARING FIRE PROTECTION SYSTEMS DRAWINGS FOR APPROVAL.

2. CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AFFECTING SCOPE OF FIRE PROTECTION WORK, AND EXISTING

SYSTEMS TO WHICH NEW CONNECTIONS ARE MADE, BECAUSE THIS WORK IS RENOVATION WORK.  INFORMATION TAKEN FROM

EXISTING PLANS, PROVIDED BY THE OWNER, DATED APRIL 26, 1968 AND ELECTRICAL MECHANICAL CONTRACTORS' AS-BUILT PLANS

DATED JANUARY 16, 1993 HAVE NOT BEEN FIELD VERIFIED.  THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEMS, PIPING,

VALVES, DEVICES, SPRINKLERS AND EQUIPMENT NOTED AND DRAWN ON THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING FROM THE CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING CONDITIONS AND COORDINATING WITH ALL NEW SYSTEMS

PRIOR TO COMMENCING WORK IN AND SURROUNDING AREAS WHERE RENOVATIONS WILL TAKE PLACE. NOTIFY ARCHITECT AND

ENGINEER OF ANY DIFFERENCES BETWEEN ON-SITE CONDITIONS, AND CONDITIONS SHOWN ON THE DRAWINGS AS EXISTING, FOR

POSSIBLE FURTHER DIRECTION.

3. BASED ON EXISTING PLANS PROVIDED BY THE OWNER, DATED APRIL 26, 1968, AND ELECTRICAL MECHANICAL CONTRACTORS'

AS-BUILT PLANS DATED JANUARY 16, 1993, IT IS BELIEVED THAT ALL EXISTING SPRINKLERS ARE QUICK RESPONSE TYPE.

4. SHUT-DOWNS OF EXISTING SYSTEMS SHALL BE REQUIRED. THE FACILITY IS AN OCCUPIED FACILITY AND SHALL REMAIN OCCUPIED

AND IN OPERATION DURING THE PHASED CONSTRUCTION OF THE RENOVATION AND INFRASTRUCTURE UPGRADES. THE EXISTING

CONDITIONS INFORMATION SHOWN ON DESIGN  DOCUMENTS WERE FURNISHED BY THE OWNER AND WILL REQUIRE VERIFICATION BY

THE CONTRACTOR  AS TO HOW THE PROPOSED PHASED CONSTRUCTION AND RENOVATIONS WILL IMPACT THE CONTINUOUS

OPERATION OF THESE SYSTEMS AND THE FACILITY.

5. EXISTING FIRE PROTECTION SYSTEMS PIPING, EQUIPMENT, SPRINKLERS, DEVICES ETC. ARE DRAWN LIGHTLY OR ARE NOTED ON

PLANS.

6. COORDINATE SPRINKLER SYSTEM SHUTDOWN WITH OWNER AND GENERAL CONTRACTOR, PERFORM SHUTDOWNS ON PREMIUM

TIME IF NECESSARY. NOTIFY OWNER AT LEAST (1) WEEK PRIOR TO ANY SHUTDOWN.

7. COORDINATE WORK WITH PHASING SCHEDULE.  ALL WORK SHALL OCCUR AT OWNER'S CONVENIENCE. NOTIFY OWNER WELL IN

ADVANCE OF BEGINNING ANY PHASE OF WORK.

8. AFTER ANY SHUTDOWN, RETURN REMAINING SYSTEM TO ACTIVE CONDITION AS SOON AS POSSIBLE.

9. THE SPRINKLER SYSTEM BE SHALL NOT BE INACTIVE FOR ANY DURATION AND/OR TIMES OF DAY OR NIGHT, UNLESS APPROVED BY

THE OWNER AND ALL AUTHORITIES HAVING JURISDICTION.

10. IN CASES WHERE PORTIONS OF THE EXISTING BUILDING SHALL REMAIN IN OPERATION DURING CONSTRUCTION, THE PHASING

REQUIREMENTS OUTLINED BY THE GENERAL CONTRACTOR SHALL BE MET BY THE FIRE PROTECTION CONTRACTOR.  ALL REQUIRED

TEMPORARY AND/OR PERMANENT PIPE, VALVES, FITTINGS, EQUIPMENT, ETC. NECESSARY TO ACCOMPLISH THE PHASING AND

CONTINUED OPERATION  SHALL BE PROVIDED.

11. IT SHALL BE THE RESPONSIBILITY OF THE FIRE PROTECTION CONTRACTOR DURING DEMOLITION TO SUPPORT AND PROTECT FROM

DAMAGE ALL FIRE PROTECTION SYSTEMS WHICH ARE EXISTING TO REMAIN.  FIRE PROTECTION SYSTEMS SHALL BE SUPPORTED IN

ACCORDANCE WITH NFPA 13.

12. RELOCATE ANY ACTIVE EXISTING FIRE PROTECTION PIPING AS NECESSARY IN ORDER TO ACCOMPLISH SCOPE OF NEW FIRE

PROTECTION WORK.  RELOCATE AS DIRECTED BY OWNER AND/OR ENGINEER. IT IS THE RESPONSIBILITY OF THIS CONTRACTOR TO

KEEP ALL FIRE PROTECTION SYSTEMS AND PIPING ACTIVE DURING AND AFTER DEMOLITION/RELOCATION.  ALL SHUT DOWNS SHALL BE

APPROVED WITH OWNER.

13. FIRE PROTECTION CONTRACTOR SHALL TAKE NOTICE OF THE EXISTING AND NEW BUILDING/SPRINKLER SYSTEM ALARM ZONE

SEPARATIONS INDICATED IN ARCHITECTURAL AND LIFE SAFETY DOCUMENTS, AND EXISTING ON SITE.  FIRE PROTECTION

CONTRACTOR SHALL CONNECT SPRINKLERS AND PIPING FOR EACH BUILDING/ZONE TO THE SPRINKLER MAIN ORIGINATING FROM THE

FLOOR CONTROL VALVE STATION(S) SERVING THAT PARTICULAR ZONE.

14. ALL FIRE PROTECTION PIPES, WHERE EXPOSED DUE TO DEMOLITION OR RENOVATIONS, SHALL BE PAINTED RED TO MATCH

EXISTING SYSTEM IN MECHANICAL ROOMS AND OTHER EXPOSED CEILING AREAS.

15. EXISTING FLOW AND TAMPER SWITCHES SHALL BE TESTED BY THIS SECTION FOR THE AREAS IMPACTED BY THE RENOVATION.

16. THE FIRE PROTECTION WORK IS PARTIALLY  SHOWN ON THE FIRE PROTECTION DRAWINGS. SPRINKLER LOCATIONS ARE PARTIALLY

SHOWN ON THE ARCHITECTURAL REFLECTED CEILING PLANS. FIRE PROTECTION CONTRACTOR SHALL DETERMINE THE EXACT

QUANTITY OF SPRINKLERS REQUIRED. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR PREFERRED SPRINKLER

LOCATIONS. ADDITIONAL SPRINKLERS TO THOSE SHOWN ON ARCHITECTURAL REFLECTED CEILING PLANS, SHALL BE PROVIDED AS

PART OF THIS CONTRACT, AS REQUIRED, TO SATISFY THE CODE REQUIREMENTS FOR THE HAZARD STATED. PROVIDE ADDITIONAL

SPRINKLERS AS REQUIRED BY NFPA 13 IN ORDER TO COORDINATE WITH ANY AND ALL OBSTRUCTIONS.

FIRE PROTECTION GENERAL NOTES

1. FIRE PROTECTION CONTRACTOR SHALL FIELD SURVEY EXACT LAYOUTS OF SPRINKLERS AND FIRE PROTECTION SYSTEMS

PIPING, AND DETERMINE SCOPE OF NEEDED DEMOLITION, TEMPOIRARY SERVICES, TEMPORARY SPRINKLER

PROTECTION,MODIFICATIONS AND IMPACT OF RENOVATIONS.

2. WHEREVER NECESSARY, BASED ON RENOVATION SCOPE, AND/OR AS INDICATED GRAPHICALLY ACCORDING TO RENOVATION

AREAS DESCRIPTIONS IN LEGEND ON DRAWING FP-0.0.0, REMOVE EXISTING SPRINKLERS AND PIPING, AND REPLACE WITH NEW

SPRINKLERS AND PIPING, IN AND SURROUNDING THE RENOVATION SPACES, INDICATED BY DASHED LINE.  REMOVE AFFECTED

EXISTING SPRINKLER BRANCH PIPING BACK TO EXISTING SPRINKLER MAIN AND CAP AT THAT POINT.

3. MODIFY EXISTING FIRE PROTECTION SYSTEMS AS NECESSARY TO COORDINATE WITH NEW AND/OR MODIFIED EXISTING M/E/P/FP

SYSTEMS AND EQUIPMENT, OR ARCHITECTURAL RENOVATIONS.

4. EXISTING CEILINGS, SPRINKLERS, PIPING AND OTHER FIRE PROTECTION SYSTEM COMPONENTS INSIDE AND/OR OUTSIDE OF

INDICATED SCOPE LINE MIGHT NEED TO BE REMOVED AND REPLACED WITH NEW COMPONENTS, DUE TO COORDINATION WITH OTHER

M/E/P SYSTEMS REMOVAL AND INSTALLATION, EQUIPMENT INSTALLATION, AND WITH ARCHITECTURAL RENOVATIONS.  FIRE

PROTECTION CONTRACTOR SHALL INCLUDE ANY SUCH FIRE PROTECTION SYSTEMS REMOVAL AND REPLACEMENT WORK IN SCOPE IF

NEEDED.

5. REFER TO ARCHITECTURAL, M/E/P/FP, AND ALL OTHER PROJECT DOCUMENTS, AND COORDINATE EXACT EXTENT OF NECESSARY

FIRE PROTECTION SYSTEMS MODIFICATIONS SCOPE.

6. CONFIGURE ALL FIRE PROTECTION SYSTEMS DEMOLITION, TEMPORARY SERVICES, PERMANENT NEW MODIFICATIONS, TEMPORARY

AND PERMANENT SPRINKLER SYSTEMS TO COORDINATE WITH PHASING INFORMATION AS DESCRIBED IN ARCHITECTURAL

DOCUMENTS.  COORDINATE REQUIRED TEMPORARY SPRINKLER PROTECTION, AND MAINTAINED OPERATION OF EXISTING FIRE

PROTECTION SYSTEMS, WITH OWNER, FIRE MARSHAL AND AUTHORITIES HAVING JURISDICTION.

FIRE PROTECTION DEMOLITION NOTES

IMPAIRMENTS AND SAFEGUARDING NOTES

1. SAFEGUARDING OF THE BUILDING DURING DEMOLITION, ALTERATION AND CONSTRUCTION SHALL BE A JOINT COOPERATIVE

EFFORT INVOLVING THE ENTIRE PROJECT TEAM, AND PRIMARILY THE FIRE PROTECTION CONTRACTOR, THE FIRE ALARM

CONTRACTOR, THE GENERAL CONTRACTOR/CONSTRUCTION MANAGER, OWNER AND ALL AUTHORITIES HAVING JURISDICTION.  THE

FIRE PROTECTION CONTRACTOR SHALL COORDINATE WITH ANY AND ALL PARTIES AS APPROPRIATE IN ORDER TO ACHIEVE PROPER

SAFEGUARDING AS DESCRIBED IN THE PROJECT DOCUMENTS.

2. THE CONTRACTORS SHALL ENSURE PROPER BUILDING PROTECTION AND SAFEGUARDING AT ALL TIMES DURING DEMOLITION,

ALTERATION, AND CONSTRUCTION IN COMPLETE COMPLIANCE WITH ALL APPLICABLE CODES, REGULATIONS, STANDARDS, INCLUDING

BUT NOT LIMITED TO 780 CMR, 527 CMR, AND NFPA 241, 2013 EDITION.  DURING TIMES WHEN THE EXISTING, MODIFIED AND/OR NEW

BUILDING FIRE PROTECTION SYSTEMS ARE IMPAIRED, THE CONTRACTORS SHALL PROVIDE APPROPRIATE SAFEGUARDING OF THE

RENOVATION WORK AREA, AND TEMPORARY HEAT DETECTION OR ADEQUATE ALTERNATE PROTECTION THROUGHOUT THE SPACE, AS

COORDINATED WITH, AND APPROVED BY, THE TENANT'S AND OWNER'S FIRE PREVENTION PROGRAM MANAGER, BUILDING MANAGER,

CONSTRUCTION MANAGER, INSURANCE UNDERWRITERS, AND ALL AUTHORITIES HAVING JURISDICTION. SAFEGUARDING SHALL ALSO

APPLY TO ALL RELATED PHASING, SHUT-DOWNS, SWING SPACES, TEMPORARY SERVICES AND FACILITIES, RELOCATIONS, ETC.

DETECTION SHALL BE LOCATED AND INSTALLED IN ACCORDANCE WITH THE PRODUCTS' LISTING AND MANUFACTURER'S

INSTRUCTIONS, AND SHALL BE TESTED AND MAINTAINED UNTIL SUCH TIME THAT THE PERMANENT BUILDING PROTECTION IS

RESTORED.  ALTERNATIVE SAFEGUARDING SUCH AS, BUT NOT LIMITED TO, FIRE WATCH PERSONNEL, OR TEMPORARY FIRE

PROTECTION SYSTEMS, MAY BE CONSIDERED IF ACCEPTABLE TO THE TENANT/OWNER AND AUTHORITIES HAVING JURISDICTION.

REFER TO, AND COORDINATE WITH, FIRE ALARM SYSTEMS DOCUMENTS, AND SAFEGUARDING AND IMPAIRMENTS NOTES AND

SPECIFICATIONS.  COORDINATE WITH FIRE ALARM SYSTEM CONTRACTOR AND ALL OTHER TRADES.

3. PROVIDE, AND INCLUDE AS SHOP DRAWINGS SUBMITTALS, A COMPLETE DEMOLITION, ALTERATION, CONSTRUCTION, PHASING AND

IMPAIRMENT PLAN TO INCLUDE THE SAFEGUARDING INFORMATION ABOVE, A SCHEDULE OF PROJECT MILESTONES AND RELATED

WORK, AND AN ANTICIPATED SCHEDULE FOR INSTALLATION, IMPAIRMENTS, PROGRAMMING AND ALL PHASES OF FINAL TESTING AND

COMPLETION OF THE WORK.  THIS PLAN SHALL BE COORDINATED WITH ALL AUTHORITIES HAVING JURISDICTION, THE

TENANT'S/OWNER'S FIRE PREVENTION PROGRAM MANAGER, CONSTRUCTION MANAGER, AND SHALL INCLUDE ANY AND ALL

INFORMATION, DRAWINGS, AND GRAPHICS TO MEET THE APPROVAL OF THE AUTHORITIES HAVING JURISDICTION.  THE CONTRACTORS

SHALL PROVIDE FIREWATCH PERSONNEL OR TEMPORARY PROTECTION AS REQUIRED BY ANY AUTHORITIES HAVING JURISDICTION,

THE TENANT/OWNER, OR THE TENANT'S/OWNER'S INSURANCE UNDERWRITERS.

4. THE ABOVE IMPAIRMENT PLAN SHALL BE APPROVED BY ALL AUTHORITIES, TENANT/OWNER FIRE PREVENTION PROGRAM MANAGER,

TENANT/OWNER INSURANCE UNDERWRITERS, ETC., PRIOR TO ANY SHUTDOWNS OR IMPAIRMENTS.

5. ALL COSTS ASSOCIATED WITH THE ABOVE SAFEGUARDING DURING DEMOLITION, ALTERATION, CONSTRUCTION, PHASING,

SHUTDOWNS, ETC. WITH REGARD TO FIRE PROTECTION SYSTEMS SHALL BE INCLUDED IN THE FIRE PROTECTION CONTRACTOR'S BASE

BID.

FIRE PROTECTION UNIT PRICING ALLOWANCES

SHADED AREAS DENOTE  EXISTING AREAS OUTSIDE OF RENOVATION
SCOPE. EXISTING FIRE PROTECTION SYSTEMS ARE INTENDED TO
REMAIN AS MUCH AS POSSIBLE, AND MODIFIED ONLY IF NECESSARY.

DOT PATTERNED AREAS DENOTE EXISITING AREAS  OUTSIDE OF RENOVATION
SCOPE, BUT IN WHICH REMOVAL AND REPLACEMENTOF EXISITING CEILINGS WILL
OCCUR DUE TO NEW OR MODIFIED M / E / P SYSTEMS FOR RENOVATED AREAS
AT FLOOR ABOVE. EXISITNG FIRE PROTECTION SYSTEMS SHALL REQUIRE
REMOVAL AND REPLACEMENT AND / OR MODIFICATIONS. COORDINATE WITH
ARCHITECTURAL DOCUMENTS, INCLUDING BUT NOT LIMITED TO REFLECTED
CEILING PLANS. AT A MINIMUM, EXISTING SPRINKLERS SHALL BE REMOVED AND
REPLACED WITH NEW SPRINKLERS IN SAME OR SIMILAR LOCATIONS, AND SAME
TYPE TO MATCH EXISTING

AREAS WITHOUT SHADING DENOTE AREAS IN WHICH MAJOR ARCHITECTURAL
INSTALLATION OR MODIFICATION ARE OCCURING. EXISTING FIRE PROTECTION
SYSTEMS IN AND SURROUNDING THESE AREAS WILL REQUIRE REMOVAL AND
REPLACEMENT OF THE MAJORITY OF THE SYSTEM.

EXISTING AND NEW SPRINKLER
SYSTEM ZONE BOUNDARIES

SECTOR BOUNDARIES AND MATCHLINES

AREAS AT BASEMENT, AND OTHER AREAS AS NOTED, WITH DIAGONAL HATCH
DENOTE EXISTING AREAS OUTSIDE OF ARCHITECTURAL RENOVATION SCOPE,
BUT IN WHICH NEW, REMOVED OR MODIFIED M/E/P SYSTEMS WILL OCCUR.
EXISTING FIRE PROTECTION SYSTEMS SHALL REQUIRE REMOVAL AND
REPLACEMENT, AND/OR MODIFICATIONS, IN ORDER TO COORDINATE WITH NEW,
REMOVED EXISTING, OR MODIFIED EXISTING M/E/P SYSTEMS. COORDINATE WITH
ARCHITECTURAL AND ALL OTHER DISCIPLINES' DOCUMENTS, INCLUDING BUT
NOT LIMITED TO, HVAC AND PLUMBING PLANS.

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

N.T.S

1
2

/1
0

/2
0
1

5
 9

:3
3
:5

0
 A

M

1302

12/10/2015

ANK

FIRE PROTECTION LEGEND &
GENERAL NOTES

FP-0.0.0

FIRE

PROTECTION

LEGEND &

GENERAL

NOTES

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

NO. REVISION DATE



9"

HANGER ROD AND
INSERT INTO
CONCRETE DECK

LOCKING NUT

SUPPORT NUT

CLEVIS HANGER-3" AND LARGER

PIPE

PROVIDE SPACER BAR TO
PREVENT HYDRAULIC UPLIFT
AT END OF BRANCH PIPING

BAND HANGER

3 INCH AND LARGER 2 1/2 INCH AND SMALLER

PIPE SIZE

4" AND SMALLER

5", 6" AND 8"

HANGER ROD SCHEDULE HANGER ROD SPACING

STEEL PIPE SIZE MAX. ALLOWABLE SPACING

1"

1 1/4"

1 1/2"

2"

2 1/2" AND LARGER

8'

12'

12'

12'

12'

ROD SIZE

3/8" DIA.

1/2" DIA.

SPRINKLER PIPE HANGER INSTALLATION DETAIL
NTS

1 TYPICAL PENDENT SPRINKLER RETURN BEND DROP

EXPOSED OR RECESSED PENDENT SPRINKLER

FINISH CEILING

1"x 1/2" REDUCER

SPRINKLER BRANCH PIPING

1"RETURN BEND DROP TO
SPRINKLER IN CEILING

SRINKLER LOCATION

4'

2'

4'

SCORELINE

SPRINKLER LOCATION

2'

NTS

2' CL

12"

2x2 CEILING TILE
12"

SRINKLER LOCATION

STANDARD 2x4
CEILING TILE

SCORED 2x4
CEILING TILE

2'

CENTER OF TILE SPRINKLER LOCATIONS

4"

PLAN VIEW

HEADER

EXTERIOR WALL

FDC LINE RISE

NIPPLE EXTENSION TO
SUIT WALL THICKNESS

2'-0" TO 4'-0"

4 1/2" (TYP)  7"
(TYP) POLISHED CHROME PLATED

WALL ESCUTCHEON

2 1/2" CAP WITH
CHAINS (TYP)

AVERAGE GRADE

AUTO SPKR. STANDPIPE

ELEVATION VIEW

NTS

FLUSH WALL MOUNTED FIRE DEPARTMENT INLET CONNECTION  (FDC)---TYP.
FOR 2, MAIN FLOOR SECTOR C

2 3
NTS

12"±

4

S
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GENERAL NOTES:
1. CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AFFECTING SCOPE OF FIRE PROTECTION WORK, AND EXISTING

SYSTEMS TO WHICH NEW CONNECTIONS ARE MADE, BECAUSE THIS WORK IS RENOVATION WORK.  INFORMATION TAKEN FROM EXISTING PLANS,
PROVIDED BY THE OWNER, DATED APRIL 26, 1968 AND ELECTRICAL MECHANICAL CONTRACTORS' AS-BUILT PLANS DATED JANUARY 16, 1993 HAVE
NOT BEEN FIELD VERIFIED.  THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEMS, PIPING, VALVES, DEVICES, SPRINKLERS AND EQUIPMENT
NOTED AND DRAWN ON THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING
FROM THE CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING
CONDITIONS AND COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK IN AND SURROUNDING AREAS WHERE RENOVATIONS WILL
TAKE PLACE. NOTIFY ARCHITECT AND ENGINEER OF ANY DIFFERENCES BETWEEN ON-SITE CONDITIONS, AND CONDITIONS SHOWN ON THE
DRAWINGS AS EXISTING, FOR POSSIBLE FURTHER DIRECTION.

2. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SUB-CONTRACTOR TO PROVIDE TEMPORARY PROVISIONS
RELATED TO MAINTAINING MEP/FP/FA/LV SERVICES TO SUPPORT PROGRAM AREAS THAT ARE TO REMAIN OCCUPIED AND IN USE BY THE OWNER
DURING THE PHASED CONSTRUCTION. (SCOPE TO BE INCLUSIVE OF TEMPORARY SUPPLIES TO SYSTEMS DURING INTERIM CONDITIONS AND
ENSURING BUILDING LIFE SAFETY CODE REQUIREMENTS ARE ALWAYS MAINTAINED).

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

As indicated

1
2

/1
0

/2
0
1

5
 9

:0
0
:2

9
 A

M

1302

12/10/2015

Author

OVERALL PHASING

FPG-0.0.0

OVERALL

PHASING

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

NO. REVISION DATE



GENERAL NOTES:
1. CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AFFECTING SCOPE OF FIRE PROTECTION WORK, AND EXISTING

SYSTEMS TO WHICH NEW CONNECTIONS ARE MADE, BECAUSE THIS WORK IS RENOVATION WORK.  INFORMATION TAKEN FROM EXISTING PLANS,
PROVIDED BY THE OWNER, DATED APRIL 26, 1968 AND ELECTRICAL MECHANICAL CONTRACTORS' AS-BUILT PLANS DATED JANUARY 16, 1993 HAVE
NOT BEEN FIELD VERIFIED.  THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEMS, PIPING, VALVES, DEVICES, SPRINKLERS AND EQUIPMENT
NOTED AND DRAWN ON THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING
FROM THE CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING
CONDITIONS AND COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK IN AND SURROUNDING AREAS WHERE RENOVATIONS WILL
TAKE PLACE. NOTIFY ARCHITECT AND ENGINEER OF ANY DIFFERENCES BETWEEN ON-SITE CONDITIONS, AND CONDITIONS SHOWN ON THE
DRAWINGS AS EXISTING, FOR POSSIBLE FURTHER DIRECTION.

2. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SUB-CONTRACTOR TO PROVIDE TEMPORARY PROVISIONS
RELATED TO MAINTAINING MEP/FP/FA/LV SERVICES TO SUPPORT PROGRAM AREAS THAT ARE TO REMAIN OCCUPIED AND IN USE BY THE OWNER
DURING THE PHASED CONSTRUCTION. (SCOPE TO BE INCLUSIVE OF TEMPORARY SUPPLIES TO SYSTEMS DURING INTERIM CONDITIONS AND
ENSURING BUILDING LIFE SAFETY CODE REQUIREMENTS ARE ALWAYS MAINTAINED).
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)

GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS FPG-0.0.0 &

FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)

0 24' 48'

SCALE: 3/64" = 1' - 0"

6' 12'

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

As indicated

1
2

/1
0

/2
0
1

5
 8

:5
1
:1

9
 A

M

1302

12/10/2015

TC

FIRE PROTECTION FIRST FLOOR
DEMO PLAN

FPD-1.0.3

FIRE

PROTECTION

FIRST FLOOR

DEMO PLAN

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/16" = 1'-0"
1

FIRST FLOOR - FPRO- DEMOLITION - OVERALL

NO. REVISION DATE



Room

C2001

Room

C2002

Room

C2003

Room

C2004

Room

C2005

Room

C2006
Room

C2007

Room

C2008

Room

C2009

Room

C2010

Room

C2011

Room

C2012

Room

C2013

Room

Room

C2015

Room

C2017

Room

C2018

Room

C2019

Room

C2007A

Room

C2010B

Room

C2007B

Room

C2010A

Room

C2011C

Room

C2011B

Room

C2011A
Room

C2012A

Room

C2017A

Room

C2019A

Room

C2019J

Room

C2019H

Room

C2019G

Room

C2019E

Room

C2019D

Room

C2019K

Room

C2018A

Room

C2019B

Room

C2019C

Room

C2019F

Room

C2021

Room

C2022

Room

C2023

Room

C2024

Room

C2025

Room

C2026

Room

C2027

Room

C2022A

Room

C2029

Room

C2030

Room

C2020

Room

C2032

Room

C2033

Room

C2034

Room

C2035

Room

C2036

Room

C2037

Room

C2038

Room

C2039

Room

C2040

Room

C2041

Room

C2042

Room

C2043

Room

C2044

Room

C2045

Room

C2046

Room

C2047

Room

C2048

Room

C2050

Room

C2051

Room

C2052

Room

C2053

Room

Room

C2055

C2056

Room

C2057

Room

C2058

Room

C2059

Room

C2060

Room

C2061

Room

C2062

Room

C2063

Room

C2064

Room

C2065

Room

C2066

Room

C2067

Room

C2068

Room

C2069
Room

C2070

Room

C2071

Room

C2072

Room

C2073

Room

C2074

Room

C2075 Room

C2076A

Room

C2077

Room

C2076D

Room

C2076C

Room

C2076B

Room

C2047A

Room

C2040A

Room

C2076

Room

C2067A

Room

C2066A

Room

C2067B Room

C2E3

Room

C2037D

Room

C2045A

Room

C2025A

Room

C2026A

Room

C2052A

Room

C2052B

Room

C2037A

Room

C2037B

Room

C2037C

Room

C2037E

Room

C2037F

Room

C2037G

Room

C2037H

Room

C2037I

Room

C2036A

Room

C2078

Room

C2079

Room

C2080

Room

C2081

Room

C2082

Room

C2083

Room

C2084

Room

C2085

Room

C2086

Room

C2087

Room

C2088

Room

C2089

Room

C2090

Room

C2091

Room

C2083A

Room

C2102A

Room

C2091A

Room

C2077A

Room

C2089A

Room

C2085A

Room

C2085B

Room

C2093

Room

C2094

Room

C2095

Room

C2096

Room

C2093A

Room

C2095A

Room

C2096A

Room

C2099A

Room

C2099

Room

C2100

Room

C2101

Room

C2102

Room

C2103

Room

C2104

Room

C2105

Room

C2106

Room

C2107

Room

C2113

Room

C2108

Room

C2101A

Room

C2E5
Room

C219E

Room

C220E

Room

C2111A

Room

C2111

Room

C2112

Room

C2114

Room

C2115

Room

C2116

Room

C2117

Room

C2118

Room

C2119

Room

C2120

Room

C2121

Room

C2122

Room

C2123

Room

C2124

Room

C2125

Room

C2E6

Room

C2127

Room

C2128

Room

C2129

Room

C2130

Room

C2116B

Room

C2116A

Room

C2115A

Room

C2114A

Room

C2112A

Room

C2131A

Room

C2131B

Room

C2133A

Room

C2132A

Room

C2136C

Room

C2136B

Room

C2110B

Room

C2134A

Room

C2131

Room

C2136A

Room

C2132

Room

C2110

Room

C2110A

Room

C2133

Room

C2134

Room

C2135

Room

C2136

Room

C2137

Room

C2138

Room

C2139

Room

C2140

Room

C2141

Room

C2142

Room

C2143

Room

C2144

Room

C2145

Room

C2146

Room

C2147

Room

C2148

Room

C2149

Room

C2150

Room

C2151

Room

C2152

Room

C2153

Room

C2154

Room

C2161A

Room

C2156

Room

C2157

Room

C2158

Room

C2159

Room

C2160

Room

C2161

Room

C2162

Room

C2163

Room

C2164

Room

C2165

Room

C2166

Room

C2167

Room

C2168

Room

C2169

Room

C2170

Room

C2171

Room

C2172

Room

C2173

Room

C2174

Room

C2175

Room

C2170A

Room

C2167A

Room

C2160A

Room

C2143A

Room

C2145B

Room

Room

C2143B

Room

Room

C2S2

Room

C2S3

Room

C2S4

Room

C2S6

Room

C2S7

Room

C2S8

Room

C2E1

Room

C2E2

Room

C2E4

Room

C2CSB

Room

C2M17

Room

C2M18

Room

C2M23
Room

C2M24

Room

C2M25

Room

C2M26

Room

C2M27

Room

C2CSA

S
P

R

S
P

R

SPR

SP
R

SP
R

SP
R

S
PR

SP
R

SPR

SPR

SP
R

SPR

SP
R

SPR

SPR

SPR

SP
R

SPR

SPR

SPR

SPR

16

6 5 4 3 2 1

17

18

19

21

1.2

15.7

8

9

9.5

10

11

12

13

14

15

14.5

13.5

12.5

11.5

10.5

9.9

8.5

3.4 2.6

3.5 2.5

5.4 4.6

4.85.2

G.b

G.a

6.2

F.f

7.4
6.3

7.9

13.6

14.4

11.6

12.7

8.2

7.7

7.8

Ea

Fe

10.8

11.3

11.2Eaa

Fee

1.5

17.2

9.7

1.32.43.65.36.4
7

6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

14.6

15.6

9.1

H

H

G

G

F

F

D

D

B

B

A

A

24252627

PHASE 1

P
H

A
S

E
 2

-3

PHASE 1

P
H

A
S

E
 2

-1

PHASE 2-1

P
H
A
S
E
 1

P
H

A
S

E
 2

-2
P

H
A

S
E

 2
-1

P
H

A
S

E
 2

-2

P
H

A
S

E
 2

-3

P
H

A
S

E
 2

-3

GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)

GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS FPG-0.0.0 &

FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)

GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS FPG-0.0.0 &

FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.
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WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY

SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.
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EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.
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NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN
EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY
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NEW TEMPORARY SPR MAIN AND TEMPORARY SUPERVISED VALVE – CTE SPR MAIN IMMEDIATELY DOWNSTREAM OF EXISTING FCVA.
NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN

EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY

SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.

PROVIDE ADDITIONAL TEMPORARY CONNECTIONS, EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE
PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE

EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.
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NEW TEMPORARY SPR MAIN AND TEMPORARY SUPERVISED VALVE – CTE SPR MAIN IMMEDIATELY DOWNSTREAM OF EXISTING FCVA.
NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN

EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY

SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.

PROVIDE ADDITIONAL TEMPORARY CONNECTIONS, EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE
PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE

EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.

(TYPICAL FOR ALL FCVA’S SERVING GROUND, MAIN, 1ST AND 2ND FLOORS PROJECT AREAS)
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EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY
SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.
PROVIDE ADDITIONAL TEMPORARY CONNECTIONS, EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE
PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE
EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.
(TYPICAL FOR ALL FCVA’S SERVING GROUND, MAIN, 1ST AND 2ND FLOORS PROJECT AREAS)
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NEW TEMPORARY SPR MAIN AND TEMPORARY SUPERVISED VALVE – CTE SPR MAIN IMMEDIATELY DOWNSTREAM OF EXISTING FCVA.
NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN

EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY

SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.

PROVIDE ADDITIONAL TEMPORARY CONNECTIONS, EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE
PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE

EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.

(TYPICAL FOR ALL FCVA’S SERVING GROUND, MAIN, 1ST AND 2ND FLOORS PROJECT AREAS)
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 DOWNSTREAM OF EXISTING FCVA. NEW TEMPORARY SPRINKLER MAIN

 SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND
MAINTAIN EXISTING SPRINKLER SYSTEMS AT AREAS

 OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH
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 SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY
SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS,

 SAFEGURADING, AND TEMPORARY PROTECTION PLANS AS COORDINATED AND
 APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING

 JURISDICTION.  PROVIDE ADDITIONAL TEMPORARY CONNECTIONS,
 EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE

PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY
 PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE

EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN
 CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.

REFER TO NOTES ON FP-0.0.0.
(TYPICAL FOR ALL FCVA’S SERVING GROUND, MAIN, 1ST

AND 2ND FLOORS PROJECT AREAS)

NEW TEMPORARY SPR MAIN AND TEMPORARY SUPERVISED VALVE – CTE SPR MAIN IMMEDIATELY DOWNSTREAM OF EXISTING FCVA.
NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN
EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY
SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.
PROVIDE ADDITIONAL TEMPORARY CONNECTIONS, EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE
PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE
EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.
(TYPICAL FOR ALL FCVA’S SERVING GROUND, MAIN, 1ST AND 2ND FLOORS PROJECT AREAS)
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NEW TEMPORARY SPR MAIN AND TEMPORARY SUPERVISED VALVE – CTE SPR MAIN IMMEDIATELY DOWNSTREAM OF EXISTING FCVA.
NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN

EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY

SPRINKLER SYSTEMS AS REQUIRED ACCORDING TO ANY IMPAIRMENTS, SAFEGURADING, AND TEMPORARY PROTECTION
PLANS AS COORDINATED AND APPROVED BY THE OWNER, INSURANCE CO., AND AUTHORITIES HAVING JURISDICTION.

PROVIDE ADDITIONAL TEMPORARY CONNECTIONS, EXTENSIONS AND BRANCH MAINS AS NECESSARY, IN ORDER TO ACHIEVE
PHASED RENOVATIONS, AND TO MAINTAIN EXISTING AND TEMPORARY PORTIONS OF SYSTEMS ACTIVE.  DETERMINE AND COORDINATE

EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.

(TYPICAL FOR ALL FCVA’S SERVING GROUND, MAIN, 1ST AND 2ND FLOORS PROJECT AREAS)
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NEW TEMPORARY SPR MAIN AND TEMPORARY SUPERVISED VALVE – CTE SPR MAIN IMMEDIATELY DOWNSTREAM OF EXISTING FCVA.
NEW TEMPORARY SPRINKLER MAIN SHALL BE EXTENDED AS NECESSARY IN ORDER TO SUPPLY AND MAINTAIN
EXISTING SPRINKLER SYSTEMS AT AREAS OUTSIDE OF RENOVATION SCOPE, AND AT AREAS IN WHICH RENOVATIONS
WILL TAKE PLACE AT SUBSEQUENT PHASES.  TEMPORARY SPRINKLER MAINS SHALL ALSO BE PROVIDED TO SUPPLY TEMPORARY
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EXTENT, ROUTING AND ANY ADDITIONAL TEMPORARY MAIN CONNECTIONS, EXTENSIONS AND BRANCH MAINS ON SITE.
REFER TO NOTES ON FP-0.0.0.
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FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS FPG-0.0.0 &

FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS FPG-0.0.0 &

FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS FPG-0.0.0 &

FPG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED PROJECT
SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE SHOWN TO
IDENTIFY THE PROPOSED PHASING SCHEME. TRADE CONTRACTOR TO
COORDINATE PHASING SEQUENCE WITH THE OWNER, ARCHITECT AND
CONSTRUCTION MANAGER.)
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SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

BASEMENT - ZONE 6
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT MEP UPGRADE AREAS.  CONNECT NEW
BRANCHES, BRANCH MAINS, AND/OR MAINS TO
EXISTING MAINS.  SUPPLY NEW SPRINKLERS, AND
BACKFEED EXISTING SPRINKLERS AND PIPING
ACCORDING TO THE SPECIFIC SPRINKLER ZONE,
UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
8.  NEW SPRINKLERS AT BASEMENT SHALL BE QUICK
RESPONSE UPRIGHT AND/OR PENDENT TO MATCH
EXISTING.
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BASEMENT - ZONE 6
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3000 FT2
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1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT MEP UPGRADE AREAS.  CONNECT NEW
BRANCHES, BRANCH MAINS, AND/OR MAINS TO
EXISTING MAINS.  SUPPLY NEW SPRINKLERS, AND
BACKFEED EXISTING SPRINKLERS AND PIPING
ACCORDING TO THE SPECIFIC SPRINKLER ZONE,
UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
8.  NEW SPRINKLERS AT BASEMENT SHALL BE QUICK
RESPONSE UPRIGHT AND/OR PENDENT TO MATCH
EXISTING.
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BASEMENT-FPRO - SECTOR C

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

BASEMENT - ZONE 6
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT MEP UPGRADE AREAS.  CONNECT NEW
BRANCHES, BRANCH MAINS, AND/OR MAINS TO
EXISTING MAINS.  SUPPLY NEW SPRINKLERS, AND
BACKFEED EXISTING SPRINKLERS AND PIPING
ACCORDING TO THE SPECIFIC SPRINKLER ZONE,
UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
8.  NEW SPRINKLERS AT BASEMENT SHALL BE QUICK
RESPONSE UPRIGHT AND/OR PENDENT TO MATCH
EXISTING.
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1

BASEMENT-FPRO - SECTOR D

KEYNOTES:
ETR 2-1/2" FSP DROP TO 1-1/2"FHC

FURNISH AND INSTALL NEW UPRIGHT
HEADS WITH GUARDS. IN NEW IDF
ROOM. MODIFY EXISTING SPRINKLER
COVERAGE AROUND IDF ROOM

1

2

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

BASEMENT - ZONE 6
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT MEP UPGRADE AREAS.  CONNECT NEW
BRANCHES, BRANCH MAINS, AND/OR MAINS TO
EXISTING MAINS.  SUPPLY NEW SPRINKLERS, AND
BACKFEED EXISTING SPRINKLERS AND PIPING
ACCORDING TO THE SPECIFIC SPRINKLER ZONE,
UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
8.  NEW SPRINKLERS AT BASEMENT SHALL BE QUICK
RESPONSE UPRIGHT AND/OR PENDENT TO MATCH
EXISTING.
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1

GROUND FLOOR-FPRO - SECTOR A

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 15
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 15
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

GROUND FLOOR-FPRO - SECTOR B

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 15
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 15
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

GROUND FLOOR-FPRO - SECTOR C

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 14
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 14
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

GROUND FLOOR-FPRO - SECTOR D

KEYNOTES:
ETR 2-1/2"FSP DROP TO 1-1/2"FHC

NEW 4"FSP MAIN CTE 4"FSP RISER

1

2

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

GROUND FLOOR - ZONE 13
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA
FT²

GROUND FLOOR - ZONE 13
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

MAIN FLOOR-FPRO - SECTOR A

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 24
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 24
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

MAIN FLOOR-FPRO - SECTOR B

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 23
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE RECESSED PENDENT
TYPE.  NEW SPRINKLERS AT RENOVATION AREAS
WITHOUT FINISHED CEILINGS SHALL BE UPRIGHT
TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 23
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE RECESSED PENDENT
TYPE.  NEW SPRINKLERS AT RENOVATION AREAS
WITHOUT FINISHED CEILINGS SHALL BE UPRIGHT
TYPE.
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1

MAIN FLOOR-FPRO - SECTOR C

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 23
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 23
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

MAIN FLOOR-FPRO - SECTOR D

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 22
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

MAIN FLOOR - ZONE 22
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

FIRST FLOOR-FPRO - SECTOR A

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 35
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 35
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

FIRST FLOOR-FPRO - SECTOR B

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 34
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 34
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

130

NO. REVISION DATE



STAIR 6

C1S6

ELECTRIC
RM

C1EL2

SHAFT 26

C1M26

MAIN LOBBY

C1202

MAIN LOBBY

C1201

MAIN LOBBY

C1200

STAIR 7

C1S7

ESCALATORS

C1S10

ELEVATOR

C120E

ELEVATOR

C119E

ELECTRIC
RM

C1EL4

ELECTRIC
RM

C1EL5

SHAFT 20

C1M20

SHAFT 27

C1M27

PLUMBINGRoom

OFFICE 1

C1205

MAIN LOBBY

C1203

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

OFFICE 4

C1208

OFFICE 2

C1206

CORRIDOR

C1204

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

PLUMBING

C1P2

OFFICE 3

C1207

ALCOVE

C1157

ELECTRICAL

C1159

STAFF
LOUNGE

C1211

CORRIDOR

C1250

DENTAL
TREATMENT

CHAIR

C1254D

EQUIPMENT
STORAGE

C1255

PATIENT
TOILET

C1256

PATIENT
TOILET

C1257

CORRIDOR

C1249

DENTAL
TREATMENT

CHAIR

C1258A

CONSULT

C1251

TOUCHDOWN

C1259

DENTAL
TREATMENT

ROOM

C1260

DENTAL
TREATMENT

ROOM

C1261

DENTAL
TREATMENT

CHAIR

C1273A

MILLING RM

C1275

MED PREP

C1276

LAB

C1277

DENTAL
TREATMENT

CHAIR

C1254A

PATIENT
LIFT

C1249A
EMERGENCY

CART

C1249B

CLEAN
GOWNS

C1274A

EMERGENCY
CART

C1274B

DENTAL
TREATMENT

CHAIR

C1254B

DENTAL
TREATMENT

CHAIR

C1254C

DENTAL
TREATMENT

CHAIR

C1258B

DENTAL
TREATMENT

CHAIR

C1258C

DENTAL
TREATMENT

CHAIR

C1258D

DENTAL
TREATMENT

CHAIR

C1258E

DENTAL
TREATMENT

CHAIR

C1258F

UNASSIGNED

C1212

8

9

9.5

10

11

12

13

14

10.5

9.9

8.5

G.b

G.a

F.f

13.6

9.7

6.47 6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

9.1

H
B

A

2 1/2"

ETR
2 1/2"FSP DN

ETR
2 1/2"FSP DROP

W/ 2 1/2"FDV

/1 FP-1.1.3D

/1 FP-1.1.3B

ZONE 35
ZONE 33

ZO
N

E 34

ZO
N

E 33

ZONE 35

ZONE 34

ETR
2 1/2"FSP UP&DN

ETR
2 1/2"FSP DROP
W/FDV

ETR
4"FSP DN

W/2 1/2"FDV
2-1/2"FCVA - ZONE 34

1-1/4"SD RISER

ETR
4"FSP UP

3" SPR

3" SPR
 - 33

3" SPR - 34

3" SPR - 34

ZONE 34
ZONE 33

3" SPR - 35

3" SPR

3"
 S

PR
 - 

35

NEW SPR MAINS SUPPLYING
NEW AND ETR SPRINKLERS

AND PIPING IN ZONE 34
(TYPICAL)

NEW SPR MAINS SUPPLYING
NEW AND ETR SPRINKLERS
AND PIPING IN ZONE 34
(TYPICAL)

3" SPR - 34
3" S

PR - 3
4

ZONE 34ZONE 35

ZO
N

E 33

ZO
N

E 34

3" SPR - 33

3" SPR - 33

3" S
PR - 3

4

NEW SPR MAIN-
CTE 2 1/2"SPR MAIN

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

 1/8" = 1'-0"

1
2

/1
0

/2
0
1

5
 8

:4
9
:4

3
 A

M

1302

12/10/2015

TC

FIRE PROTECTION FIRST FLOOR
PLAN SECTOR C

FP-1.1.3C

FIRE

PROTECTION

FIRST FLOOR

PLAN

SECTOR C

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/8" = 1'-0"
1

FIRST FLOOR-FPRO - SECTOR C

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 34
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 34
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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FIRE PROTECTION FIRST FLOOR
PLAN SECTOR D

FP-1.1.3D

FIRE

PROTECTION

FIRST FLOOR

PLAN

SECTOR D

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/8" = 1'-0"
1

FIRST FLOOR-FPRO - SECTOR D

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 33
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

FIRST FLOOR - ZONE 33
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

130

NO. REVISION DATE



S
P

R

S
P

R

STAIR 3

C2S3

SHAFT B

C2CSB

SHAFT 17

C2M17

LOCKERS

C2122

JC

C2125

HOTELING
OFFICE

C2130

MD OFFICE

C2129

SOILED

C2128

CATH LAB
NURSE

WORK (2)

C2144ELECTRIC
RM

C2EL6

MD ECHO
READING

C2143

ECHO 3

C2165

ECHO 2

C2163

ECHO 1

C2160

STRESS

C2159

VIEWING/
STAFF
WORK

C2158

MD OFFICE

H2007A

MD OFFICE

H2007

MD OFFICE

H2002

COPY/SUPPLY

H2007B

MD OFFICE

H2003

MD OFFICE

H2004

MD OFFICE

H2005

CORRIDOR

C2171

STAFF
WORK

C2157

TOILET

C2161

PRIVATE
VIEWING

C2162

ECHO 4 (-)

C2164

OFFICE

C2155

(6)

1778

(7)

1779
(8)

1780

OFFICE

C2156

OFFICE

C2169

OFFICE

C2170

OFFICE

C2167

OFFICE

C2168

STRESS

H2009
CARDIOLOGY
CONFERENCE

H2020

CORR.

C2154

CORR.

C2166

CL

H2006

CORRIDOR

H2008

Room

H2008A

16

17

18

19

21

15.7

1415

17.2

14.6

15.6

H

A

FS
P

/1 FP-1.1.4B

ZONE 42

BUILDING 'H' ZONE

ETR
4"FSP DN

2"SD DN
2-1/2"FCVA - ZONE 42

W/2 1/2"FDV

ETR
2 1/2"FSP DROP

W/2 1/2FDV

3"
 S

P
R

 - 
42

NEW SPR MAINS
SUPPLYING NEW AND ETR
SPRINKLERS AND PIPING IN ZONE 42

NEW SPR MAIN -
CTE 2 1/2" SPR MAIN

3" SPR - 42

3"
 S

P
R

 - 
42

MODIFY EXISTING FIRE
PROTECTION SYSTEMS AS NECESSARY

IN ORDER TO COORDINATE WITH
RENOVATED FLOOR AND CEILING LAYOUT.

REMOVAL OF EXISTING SPRINLKERS AND
BRANCHES IS REQUIRED AT INDICATED

RENOVATION AREA IN BUILDING 'H'.
(TYPICAL)

3"
 S

P
R

 - 
42

MODIFY EXISTING FIRE
PROTECTION SYSTEMS AS NECESSARY
IN ORDER TO COORDINATE WITH
RENOVATED FLOOR AND CEILING LAYOUT.

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

 1/8" = 1'-0"

1
2

/1
0

/2
0
1

5
 8

:4
9
:5

3
 A

M

1302

12/10/2015

TC

FIRE PROTECTION SECOND FLOOR
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FP-1.1.4A

FIRE

PROTECTION

SECOND

FLOOR PLAN

SECTOR A
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RENOVATION
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 1/8" = 1'-0"
1

SECOND FLOOR-FPRO - SECTOR A

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

SECOND FLOOR - ZONE 42
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA
FT²

SECOND FLOOR - ZONE 42
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/8" = 1'-0"
1

SECOND FLOOR-FPRO - SECTOR B

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

SECOND FLOOR - ZONE 42
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

SECOND FLOOR - ZONE 42
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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 1/8" = 1'-0"
1

SECOND FLOOR-FPRO - SECTOR C

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA
FT²

SECOND FLOOR - ZONE 41
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

SECOND FLOOR - ZONE 41
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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PLAN SECTOR D

FP-1.1.4D

FIRE

PROTECTION

SECOND

FLOOR PLAN

SECTOR D

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/8" = 1'-0"
1

SECOND FLOOR-FPRO - SECTOR D

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

SECOND FLOOR - ZONE 40
OFFICE, EXAM, PROCEDURE, CONFERENCE

ROOMS, TOILETS, LOBBIES, WAITING AREAS, AND
COMMON AREAS

WET

NFPA 13 OCCUPANCY HAZARD: LIGHT HAZARD /
FM-GLOBAL HAZARD CLASSIFICATION: HC-1

0.10 1,500 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
7.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.

225

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

SECOND FLOOR - ZONE 40
MECHANICAL, ELECTRICAL, STORAGE, UTILITY, LAB,
GIFT SHOP, RETAIL, MRI, CT- SCAN, IMAGING, AND

ASSEMBLY AREAS.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT ALL RENOVATION AREAS WITH
FINISHED CEILINGS SHALL BE QUICK RESPONSE
RECESSED PENDENT TYPE TO MATCH EXISTING.  NEW
SPRINKLERS AT RENOVATION AREAS WITHOUT
FINISHED CEILINGS SHALL BE UPRIGHT TYPE.
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FIRE PROTECTION PENTHOUSE
PLAN SECTOR A

FP-1.1.5A
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PENTHOUSE

PLAN

SECTOR A

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/8" = 1'-0"
1

PENTHOUSE-FPRO - SECTOR A

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

PENTHOUSE
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT PENTHOUSE AND SHAFTS
SHALL BE QUICK RESPONSE  UPRIGHT TYPE.
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PROVIDE NEW
SPRINKLER COVERAGE
AT TOP OF NEW SHAFT.

SHAFT SPRINKLERS SHALL
BE SUPPLIED BY SECOND

FLOOR SPRINKLER MAINS.

PROVIDE NEW
SPRINKLER COVERAGE
AT TOP OF NEW SHAFT.

SHAFT SPRINKLERS SHALL
BE SUPPLIED BY SECOND

FLOOR SPRINKLER MAINS.

PROVIDE NEW
SPRINKLER COVERAGE

AT TOP OF NEW SHAFT EXTENSION.
SHAFT SPRINKLERS SHALL

BE SUPPLIED BY SECOND
FLOOR SPRINKLER MAINS.

PROVIDE NEW
SPRINKLER COVERAGE

AT TOP OF NEW SHAFT EXTENSION.
SHAFT SPRINKLERS SHALL

BE SUPPLIED BY SECOND
FLOOR SPRINKLER MAINS.
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FIRE PROTECTION PENTHOUSE
PLAN SECTOR B

FP-1.1.5B
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BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON, CT 06030

 1/8" = 1'-0"
1

PENTHOUSE-FPRO - SECTOR B

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

PENTHOUSE
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT PENTHOUSE AND SHAFTS
SHALL BE QUICK RESPONSE UPRIGHT TYPE.

130

NO. REVISION DATE



SPR

SPR

SHAFT 27

CPM27

SHAFT 26

CPM26

8

9

9.5

10

11

12

13

14

10.5

9.9

8.5

G.b

G.a

F.f

13.6

9.7

6.47 6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

9.1

H
B

A

/1 FP-1.1.5B

/1 FP-1.1.5D

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

 1/8" = 1'-0"

1
2

/1
0

/2
0
1

5
 8

:5
0
:2

6
 A

M

1302

12/10/2015

TC
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BUILDING C
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 1/8" = 1'-0"
1

PENTHOUSE-FPRO - SECTOR C

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

PENTHOUSE
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT PENTHOUSE AND SHAFTS
SHALL BE QUICK RESPONSE UPRIGHT TYPE.
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SYSTEM.

PROVIDE NEW
SPRINKLER COVERAGE
AT TOP OF NEW SHAFT.

SHAFT SPRINKLERS SHALL
BE SUPPLIED BY SECOND

FLOOR  SPRINKLER MAINS.

PROVIDE NEW
SPRINKLER COVERAGE

AT TOP OF NEW SHAFT EXTENSION.
SHAFT SPRINKLERS SHALL

BE SUPPLIED BY SECOND
FLOOR  SPRINKLER MAINS.

PROVIDE NEW
SPRINKLER COVERAGE

AT TOP OF NEW SHAFT EXTENSION.
SHAFT SPRINKLERS SHALL

BE SUPPLIED BY SECOND
FLOOR  SPRINKLER MAINS.

PROVIDE NEW
SPRINKLER COVERAGE

AT TOP OF NEW SHAFT EXTENSION.
SHAFT SPRINKLERS SHALL

BE SUPPLIED BY SECOND
FLOOR  SPRINKLER MAINS.
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MODIFY SPRINKER SYSTEM AS NEEDED
TO COORDINATE WITH RENOVATED FLOOR
PLAN AND RCP. SPRINKLERS SHALL BE
SUPPLIED FROM ADJACENT BUILDING.

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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FIRE PROTECTION PENTHOUSE
PLAN SECTOR D

FP-1.1.5D

FIRE

PROTECTION

PENTHOUSE

PLAN

SECTOR D
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 1/8" = 1'-0"
1

PENTHOUSE-FPRO - SECTOR D

SYSTEM TYPE:

DENSITY:

REMARKS:

AREA OF APPLICATION

HOSE ALLOWANCE

GPM/FT²

GPM/SPRINKLER

MAX PROTECTION AREA

FT²

PENTHOUSE
MECHANICAL, ELECTRICAL, STORAGE, UTILITY,

SHAFT AREAS, ETC.

WET

NFPA 13 OCCUPANCY HAZARD: ORDINARY
HAZARD - GROUP 1 / FM-GLOBAL HAZARD

CLASSIFICATION: HC-2

0.16 3,000 FT2

250

1.  MODIFY EXISTING FIRE PROTECTION SYSTEMS, AND
SPRINKLER PROTECTION AREAS, AS NECESSARY TO
COORDINATE WITH NEW AND MODIFIED EXISTING
M/E/P SYSTEMS AND EQUIPMENT.  COORDINATE
EXACT EXTENT OF MODIFICATIONS ON SITE. REFER TO
LEGEND NOTES ON DRAWING FP-0.0.0.
2. PROVIDE ADDITIONAL SPRINKLERS AS NECESSARY
IN ORDER TO COORDINATE WITH ANY AND ALL
OBSTRUCTIONS, PER NFPA 13.
3. PROVIDE COMPLETE SPRINKLER PROTECTION
THROUGHOUT RENOVATION AREAS.  CONNECT NEW
MAINS TO EXISTING MAINS.  SUPPLY NEW
SPRINKLERS, AND BACKFEED EXISTING SPRINKLERS
AND PIPING ACCORDING TO THE SPECIFIC SPRINKLER
ZONE, UTILIZING NEW AND ETR MAINS AND PIPING.
4. PROVIDE TEMPORARY SERVICES AND PHASING AS
NECESSARY.  REFER TO PHASING INFORMATION IN
ARCHITECTURAL DOCUMENTS.
5.  ALL NEW SPRINKLERS AT GROUND, MAIN, 1ST AND
2ND FLOORS MAJOR RENOVATION AND CEILING WORK
AREAS, SHALL BE QUICK RESPONSE TYPE.   IF ANY
RENOVATION WORK OR SPRINKLER REPLACEMENT
OCCURS WITHIN A PORTION OF A COMPARTMENT AT
GROUND, MAIN, 1ST AND 2ND FLOORS MAJOR
RENOVATION AND CEILING WORK AREAS, ALL THE
SPRINKLERS IN THAT  COMPARTMENT SHALL BE
REMOVED AND REPLACED WITH NEW QUICK
RESPONSE SPRINKLERS. INDIVIDUAL NEW
REPLACEMENT SPRINKLERS AT BASEMENT AND
PENTHOUSE SHALL MATCH RESPONSE AND TYPE OF
EXISTING SPRINKLERS TO REMAIN.
6. PROVIDE NEW QUICK RESPONSE SPRINKLERS AT
ALL NEW AND MODIFIED EXISTING ACCESSIBLE
SHAFTS.  PROVIDE SPRINKLERS AT TOPS OF SHAFTS
AND ABOVE LOWEST OPENINGS INTO SHAFTS.
PROVIDE SPRINKLER GUARDS.
7. CONFIGURE ALL FIRE PROTECTION SYSTEMS
DEMOLITION, TEMPORARY SERVICES, PERMANENT
MODIFICATIONS, AND TEMPORARY AND PERMANENT
SPRINKELR SYSTEMS,  TO COORDINATE WITH
PHASING INFORMATION IN ARCHITECTURAL
DOCUMENTS.  COORDINATE REQUIRED TEMPORARY
SPRINKLER PROTECTION WITH OWNER AND
AUTHORITIES HAVING JURISDICTION.
8.  ALL SPRINKLERS AT ORDINARY HAZARD / HC-2
AREAS SHALL HAVE A MINIMUM K-FACTOR OF 8.0.
9.  NEW SPRINKLERS AT PENTHOUSE AND SHAFTS
SHALL BE QUICK RESPONSE UPRIGHT TYPE.
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ETR-
2-1/2" FSP.
2 1/2"FIRE DEPARTMENT VALVE
IN CABINET OUTSIDE OF STAIR (FDVC)
(TYPICAL)

NEW 4" X 2-1/2" X4-WAY FIRE DEPT. INLET
CONNECTION -
CTE 5" FDC PIPING AT STAIRS 5 AND 6.  (TYP. FOR
2)

ETR-
4" FSP.
FCVA - REFER TO PLANS FOR SIZES.
(TYP.).

ETR-
4" FSP.
2 1/2"FIRE DEPARTMENT VALVE
EXPOSED IN STAIR (FDV)
(TYPICAL)

ETR-
4" FSP.
FCVA - REFER TO PLANS FOR SIZES.
NEW 3" SPR - CTE SPR MAIN DOWNSTREAM OF
FCVA.
(TYP. AT RENOVATED AREAS).

ETR - FREE-STANDING
ROOF HYDRANT

ETR-
4" FSP.
FCVA - REFER TO PLANS FOR SIZES.
(TYP.).

ETR - 6-INCH FIRE STANDPIPE LOOP
FROM BUILDING 'A' FIRE PUMP
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SPR-40 SPR-40 SPR-41 SPR-42 SPR-42 SPR-42

SPR-35 SPR-35 SPR-35

SPR-24
SPR-23

SPR-24

SPR-23

SPR-34 SPR-34

SPR-22SPR-22

SPR-13SPR-13

SPR-14

SPR-15 SPR-14

SPR-15

SPR-6

SPR-6

SPR-6

BASEMENT

GROUND FLOOR

MAIN FLOOR

FIRST FLOOR

SECOND FLOOR

PENTHOUSE / ROOF

 ROOF

ETR - 6-INCH FIRE STANDPIPE LOOP FROM
BUILDING "A" FIRE PUMP

STAIR-1 STAIR-2

STAIR-3STAIR-4 STAIR-9STAIR-7

STAIR-5

STAIR-6

ETR -BUILDING "A" FIRE PUMP:
ELECTRIC-DRIVEN
1250 GPM AT 145PSIG BOOST.
200-HP/480V/3-PH/60-HZ

BASEMENT

GROUND FLOOR

MAIN FLOOR

FIRST FLOOR

SECOND FLOOR

PENTHOUSE / ROOF

467'-4"

454'-0"

440'-8"

426'-0"

412'-8"

398'-8"

B
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-C

B
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IL
D
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-H

B
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D
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G
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B
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D
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G
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NOTE:
ALL STANDPIPES ARE EXISTING TO REMAIN,
WITHOUT MODIFICATIONS, EXISTING STANDPIPES
ARE SHOWN FOR REFERENCE ONLY.
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CSS CLINIC SERVICE SINK

MOP SERVICE BASIN

MEDICAL GAS OUTLET DESIGNATION

PLUMBING FIXTURE DESIGNATION

DOUBLE CHECK VALVE ASSEMBLY

REDUCED PRESSURE BACKFLOW PREVENTORRPBP

DCVA

CS CUP SINK

PIPE DROPDROP

EQUIPMENT DESIGNATION

KITCHEN EQUIPMENT DESIGNATION

SECTION DESIGNATION AND REFERENCE DWG. NO.

PRESSURE GAUGE ASSEMBLY

MASTER GAS ALARM PANEL (MEDICAL)MGAP

AREA ALARM PANEL (MEDICAL)L

VACUUM RELIEF VALVE

AAP

PG

EXPANSION JOINTEJ

ROOF DRAIN

AREA DRAIN

RD

AD

MEDICAL GAS ZONE VALVE AND BOX

WALL HYDRANTWH

EMERGENCY SHOWER

RISER DESIGNATION AND SYSTEM

EMERGENCY EYEWASH

FLOOR DRAINFD

EE

ES

HOSE BIBBHB

ZVB

ARROW INDICATES DIRECTION OF FLOW

ARROW INDICATES DIRECTION OF SLOPE DOWN

WATER HAMMER ARRESTOR (SHOCK ABSORBER)

UNION

PIPE ANCHOR

CAPPED PIPE

PIPE ALIGNMENT GUIDE

WATERTIGHT SLEEVE

SA

PA

PAG

WALL CLEANOUT

FLUSH FLOOR CLEANOUT

WCO

FCO

PRESSURE REDUCING VALVE

OPEN END DRAIN W/TRAP

HOSE END DRAIN VALVE

BACKWATER VALVE

CLEANOUT PLUG

WASTE AND TRAPW&T

OED

CO

BWV

DV

BALANCING VALVE

SHUT-OFF VALVE

CHECK VALVE

VALVE IN VERTICAL

CV

VIV

PRV

BV

DN

UP

PIPE DOWN

PIPE UP

DETAIL DESIGNATION

AP ACCESS PANEL

METER

NATURAL GAS SHUTOFF VALVE

STRAINER

CE CAP EXISTING PIPE

SOIL STACKSS

WASTE STACKWS

VENT STACKVS

VENT THRU ROOFVTR

INVERT ELEVATIONINV

TYPICALTYP

NOT TO SCALENTS

WASTE AND VENTW & V

SOIL AND VENTS & V

ABOVE FINISHED FLOORAFF

ABOVE FINISHED GRADEAFG

LIMIT OF PLUMBING CONTRACTLPC

NOT IN PLUMBING CONTRACTNIPC

GENERAL CONTRACTORGC

FIRE PROTECTION CONTRACTORFPC

KITCHEN EQUIPMENT CONTRACTORKEC

PLUMBING CONTRACTORPC

ELECTRICAL CONTRACTOREC

HVAC CONTRACTORHVAC

WATER CLOSETWC

URINALUR

LAVATORYL

SHOWERSH

ELECTRIC WATER COOLEREWC

DRINKING FOUNTAINDF

SINKSK

SERVICE SINKSSK

OWNER FURNISHED AND INSTALLEDOFI

CONTRACTOR FURNISHED/OWNER INSTALLEDCFOI

OWNER FURNISHED/CONTRACTOR INSTALLEDOFCI

SLOPE = 1/8" PER FOOTS=.01

SLOPE = 1/4" PER FOOTS=.02

NORMALLY OPENNO

NORMALLY CLOSEDNC

FLOOR DRAIN WITH TRAPFD

GENERAL NOTE DESIGNATION

FINISH GRADE ELEVATIONFGE

WC-1

WTS

WAGD

NO

DAI

MV

MA

NITROUS OXIDE

WASTE ANESTHESIA GAS DISPOSAL

DENTAL AIR INTAKE

MEDICAL VACUUM

MEDICAL COMPRESSED AIR
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OX OXYGEN

HOT WATER RETURN

HOT WATERHW

HWR

S or W
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RAIN WATER LEADER
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CTE CONNECT TO EXISTING

CA COMPRESSED AIR

CAI COMPRESSED AIR INTAKE

ELEVATOR SUMP PUMPESP-#

SUMP PUMP (FOUNDATION DRAINAGE)SP-#

AW ACID WASTE

BEAM PENETRATION REQUIREDBM

NCW NON-POTABLE COLD WATER

NHW NON-POTABLE HOT WATER

NHWR NON-POTABLE HOT WATER RETURN

TRAP PRIMERTP

WC-#(TP) WATER CLOSET FLUSH VALVE
W/TRAP PRIMER VARIATION

COLD WATER

AV ACID VENT

DV DENTAL VACUUM

DA DENTAL AIR

SV SURGICAL VACUUM

RCA RESPIRATORY COMPRESSED AIR

LVAC LABORATORY VACUUM

LCA LABORATORY COMPRESSED AIR

HT&I HEAT TRANCE/MAINTENANCE TAPE AND INSULATE

IW INDIRECT WASTE

TP TRAP PRIMER WATER SUPPLY

TP TRAP PRIMER WATER SUPPLY BELOW FLOOR

WAGD WASTE ANESTHESIA GAS DISPOSAL

N NITROGEN

ETR LIGHT LINE INDICATES EXISTING PIPE TO REMAIN

RE REMOVE EXISTING

ORWL

ORWL

OVERFLOW RAIN WATER LEADER

OVERFLOW RAIN WATER LEADER BELOW FLOOR

DW DISTILLED WATER

HOUSE VACUUM CLEANING OUTLETVCO
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PLUMBING LEGEND, SYMBOLS AND ABBREVIATIONSGENERAL NOTES:

DEMOLITION NOTES:

1. IN ADDITION TO THE PLUMBING DRAWINGS, REFER TO ARCHITECTURAL FLOOR PLANS AND DEMOLITION DRAWINGS FOR

PLUMBING FIXTURES & EQUIPMENT WHICH SHALL BE RELOCATED OR REMOVED.

2. SHUT-DOWNS OF EXISTING SYSTEMS SHALL BE REQUIRED. THE FACILITY IS AN OCCUPIED FACILITY AND SHALL REMAIN IN

OPERATION DURING THE PHASED CONSTRUCTION OF THE RENOVATION AND INFRASTRUCTURE UPGRADES. THE EXISTING

CONDITIONS INFORMATION SHOWN ON DESIGN  DOCUMENTS WERE FURNISHED BY THE OWNER AND WILL REQUIRE

VERIFICATION AS TO HOW THE PROPOSED PHASED CONSTRUCTION AND RENOVATIONS WILL IMPACT THE CONTINUOUS

OPERATION OF THESE SYSTEMS AND THE FACILITY.

3. REFER TO THE ARCHITECTURAL PHASING PLANS.

4. DISCONNECT AND DISMANTLE EXISTING PLUMBING SYSTEMS AND EQUIPMENT SCHEDULED FOR DEMOLITION AND LEAVE DEBRIS

AND DISCONNECTED EQUIPMENT ON FLOOR FOR REMOVAL UNDER SECTION 01351 AND 01732. RETURN AND STOCKPILE WHERE

DIRECTED BY THE OWNER ALL MEDICAL GAS OUTLETS, PLUMBING FIXTURE AND TRIM AND COPPER TUBING.

5. REMOVE EXISTING PLUMBING BRANCHES AND MAINS SERVING FIXTURES TO BE DEMOLISHED. REMOVE PIPING BACK TO

ACTIVE MAIN AND PROVIDE CAP OR PLUG TO SUIT SYSTEM.

6. NEW PLUMBING SYSTEM SHALL RE-FEED EXISTING PLUMBING FIXTURES AND EQUIPMENT IN AREAS THAT ARE SCHEDULE TO

REMAIN AND/OR ARE OUTSIDE THE LIMIT PROPOSED RENOVATIONS.

7. AFTER WALLS AND CEILINGS ARE REMOVED AND PIPING IS EXPOSED, THE EXISTING SYSTEMS SHALL BE DOCUMENTED IN

THE AREA OF THE RENOVATION, INCLUDING THE FLOOR BELOW PIPING. IDENTIFY EXISTING PIPING WHICH SERVES EXISTING

SYSTEMS WHICH ARE NOT SCHEDULED FOR DEMOLITION AND/OR RELOCATION. PROMPTLY NOTIFY THE CONSTRUCTION MANAGER

AND THE ARCHITECT OF ACTIVE PIPING WHICH MUST BE MAINTAINED IN  ADD/OR ADJACENT TO THE AREA OF

DEMOLITION/RENOVATION.

8. REMOVE AND RELOCATE EXISTING STACKS AND RISERS LOCATED IN EXISTING PARTITIONS, AND WET CHASES SCHEDULED FOR

DEMOLITION. PROVIDE NEW STACK OR RISER NEW OFF-SETS AT THE CEILING AND DROP THROUGH THE FLOOR AND

RECONNECT TO EXISTING STACK OR RISER AT THE FLOOR BELOW.

SCOPE OF WORK AND PHASING NOTES :

1. ALL NEW VERTICAL BUILDING SYSTEMS IN NEW PLUMBING RISER CLOSET ONE THROUGH 4 SHALL BE INSTALLED IN ORDER

TO PERMIT PHASED CONSTRUCTION OF THE PROPOSED RENOVATION AREAS.

2. NEW SOURCE EQUIPMENT SHALL BE INSTALLED AND MADE OPERATIONAL IN ORDER TO PERMIT PHASED CONSTRUCTION OF

THE PROPOSED RENOVATION AREAS.

3. EXISTING SOURCE EQUIPMENT, DISTRIBUTION SYSTEMS AND RISERS SHALL BE TEMPORARILY MAINTAINED DURING PHASED

CONSTRUCTION IN ORDER TO MAINTAIN EXISTING AREAS OPERATIONAL.

4. EXISTING PLUMBING FIXTURES AND BRANCH DISTRIBUTION SYSTEMS IN AREAS NOT SCHEDULED FOR RENOVATION SHALL BE

DISCONNECTED FROM EXISTING RISERS AND SHALL BE RE-FED FROM NEW DISTRIBUTION RISERS.

5. THE SCOPE OF WORK REQUIRES PHASING OF THE BUILDING SYSTEMS. MULTIPLE CERTIFICATIONS OF THE MEDICAL GAS

SYSTEMS SHALL BE REQUIRED FOR EACH PHASE.

GENERAL NOTES:

15. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT QUANTITY AND LOCATION OF NEW MEDICAL GAS OUTLETS. FURNISH AND INSTALL

ALL REQUIRED ROUGHING SERVICES (OXYGEN, MEDICAL AIR, MEDICAL VACUUM, NITROUS OXIDE, NITROGEN & GAS EVACUATION),

ZONE VALVE BOXES, AREA ALARM PANELS, ETC TO PROVIDE A COMPLETE MEDIAL GAS DISTRIBUTION SYSTEM IN ACCORDANCE

WITH NFPA 99.

16. SCOPE OF WORK SHALL INCLUDE TRACING & DOCUMENTING EXISTING UNDERSLAB DRAINAGE PIPING BY VIDEO, ULTRASOUND OR BY

RADAR IN ORDER TO DETERMINE LOCATION OF EXISTING UNDERGROUND DRAINAGE WHICH MUST BE REMOVED, CONNECT TO OR

ABANDONED IN PLACE.

17. PROVIDE FIRESTOPPING AS REQUIRED AT ALL FLOOR PENETRATIONS SERVING DENTAL CHAIRS, DENTAL CONSOLES, & UTILIZATION

EQUIPMENT.

1. THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEMS, PIPING, FIXTURES, DEVICES, OUTLETS AND EQUIPMENT NOTED AND DRAWN ON

THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING FROM THE

CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING

CONDITIONS AND COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK.

2. ALL WORK DRAWN HEAVY IS WITHIN THE PROJECT SCOPE.

3. EXISTING PIPING AND EQUIPMENT NOT IN PROJECT IS DRAWN LIGHT.

4. ALL CONNECTIONS TO EXISTING SYSTEMS SHALL BE APPROVED BY THE CONSTRUCTION MANAGER, ARCHITECT AND BUILDING OWNERS.

5. THE CONTRACTOR SHALL FULLY COMPLY WITH THE OWNERS WRITTEN POLICY OF SMOKE AND FIRE STOPPING. THIS CONTRACTOR SHALL

FULLY AWARE THEMSELVES OF ALL REQUIREMENTS.

6. ALL PRODUCTS AND MATERIALS USED FOR SMOKE AND FIRE STOPPING SHALL BE BY ONE MANUFACTURER. EACH TRADE SUB-CONTRACTOR

IS RESPONSIBLE FOR SMOKE AND FIRE STOPPING THEIR OWN WORK ON A DAILY BASIS.

7. THE CONSTRUCTION MANAGER AND THE CONTRACTOR ARE RESPONSIBLE FOR AND SHALL COORDINATE ALL WORK AS IT RELATES TO OTHER

TRADES.  EACH DISCIPLINE IS TO COORDINATE THEIR INSTALLATION WITH ALL ASPECTS OF WORK BY OTHER DISCIPLINES. ANY CONFLICTS

SHALL BE BROUGHT TO ARCHITECT'S ATTENTION. THE CONSTRUCTION MANAGER SHALL COORDINATE WITH THE CONTRACTORS TO PROVIDE

A COMPLETE SET OF COORDINATION DRAWINGS FOR CONSTRUCTION INDICATING THE LOCATION, RELATIONSHIP AND ELEVATION OF ALL

MECHANICAL, PLUMBING, SPRINKLER AND ELECTRICAL WORK TO BE INSTALLED BY THE TRADES.

8. THE CONSTRUCTION MANAGER AND SUBCONTRACTORS ARE RESPONSIBLE TO RESOLVE INSTALLATION CONFLICTS ON THE MECHANICAL

COORDINATION DRAWINGS AND SUBMIT TO THE ARCHITECT AND ENGINEERS FOR REVIEW AND APPROVAL. CONFLICTS BETWEEN THE

FUNCTION AND APPEARANCE OF THE DESIGN WILL BE CLARIFIED BY THE ARCHITECT.  INSTALLATION OF THE WORK SHALL NOT PROCEED

PRIOR TO THE COMPLETION OF THE  COORDINATION DRAWINGS.

9. WHERE RELOCATION OF EXISTING SYSTEMS IS REQUIRED DUE TO JOB CONDITIONS, THE PLUMBING WORK MAYBE ALTERED TO ALLOW FOR

THE INSTALLATION OF NEW SYSTEMS WHILE MAINTAINING THE FUNCTION AND APPEARANCE OF THE DESIGN AS SHOWN.

10. CONSTRUCTION MANAGER AND SUBCONTRACTORS SHALL COORDINATE INSTALLATION OF MECHANICAL, PLUMBING, SPRINKLER AND

ELECTRICAL WORK WITH THE CEILING HEIGHTS INDICATED ON THE REFLECTED CEILING PLANS.  NO WORK IS TO BE INSTALLED WHICH WILL

NOT ACCOMMODATE THE CEILING HEIGHTS INDICATED AND THE DESIGN AS SHOWN ON THE ARCHITECTURAL DRAWINGS.  SUBCONTRACTORS

ARE RESPONSIBLE TO NOTIFY THE CONSTRUCTION MANAGER OF ANY DISCREPANCIES OR CONFLICTS.  THE CONSTRUCTION MANAGER

SHALL INFORM THE ARCHITECT OF ANY DISCREPANCIES.

11. THE CONSTRUCTION MANAGER AND SUBCONTRACTORS SHALL FURNISH AND INSTALL ACCESS PANELS, WHETHER SHOWN OR NOT, IN WALLS

AND NON-ACCESSIBLE TYPE CEILINGS WHERE SERVICE OR ADJUSTMENT TO MECHANICAL, PLUMBING OR ELECTRICAL EQUIPMENT

OR CONSTRUCTION IS REQUIRED.  WHERE WALLS OR CEILINGS ARE REQUIRED TO BE RATED, PROVIDE ACCESS PANELS OF FIRE RATING

EQUAL TO SURFACE IN WHICH THEY OCCUR.  ACCESS PANEL FINISH TO MATCH ADJACENT FINISH.  STAINLESS STEEL ACCESS PANELS TO BE

UTILIZED AT ALL WET LOCATIONS.

12. PLUMBING CONTRACTOR TO LOCATE AND COORDINATE (ROUGH IN AND FINISH CONSTRUCTION) ALL PLUMBING FIXTURES WITH

ARCHITECTURAL PLANS, ELEVATIONS, CASEWORK ELEVATION DRAWINGS AND CASEWORK DETAIL DRAWINGS. THE CONSTRUCTION MANAGER

AND SUBCONTRACTOR ARE TO NOTIFY THE ARCHITECT OF ANY DISCREPANCIES PRIOR TO INSTALLATION.

13. ALL EXISTING PLUMBING FIXTURES AND ASSOCIATED CONTROLS WITHIN THE LIMIT OF WORK SHALL BE CLEANED, INSPECTED, TESTED AND

BALANCED FOR PROPER OPERATION. IF PLUMBING FIXTURES ARE IN NEED OF REPAIR, THE PLUMBING CONTRACTOR SHALL NOTIFY THE

CONSTRUCTION MANAGER AND ARCHITECT.

14. MEDICAL GAS PRE-TESTING: THE PLUMBING CONTRACTOR SHALL PERFORM A PURGE (PARTICULATE) AND CONCENTRATION TEST ON THE

EXISTING MEDICAL GAS SYSTEMS SERVING THE FLOOR. THE TEST PROCEDURE SHALL BE RECORDED AND SUBMITTED AS OUTLINED IN THE

SPECIFICATIONS.

6. DOMESTIC HOT WATER RETURN SYSTEM SHALL BE BALANCED AFTER COMPLETION OF EACH PHASE.

SHADED AREA DENOTES EXISTING AREA
TO REMAIN

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com
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GENERAL NOTES:
1. THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEMS,

PIPING, FIXTURES, DEVICES, OUTLETS AND EQUIPMENT NOTED AND DRAWN
ON THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING FROM  THE
CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING CONDITIONS AND
COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK.
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A. DURING THE EXECUTION OF THE WORK, REQUIRED RELOCATION OF EXISTING EQUIPMENT AND
SYSTEMS IN THE EXISTING AREAS WHERE NEW WORK AND CONNECTIONS ARE SCHEDULED TO BE MADE
SHALL BE PERFORMED BY EACH CONTRACTOR AS INDICATED ON THE DRAWINGS, AS REQUIRED BY THE
JOB CONDITIONS AND AS DETERMINED BY THE CM IN CLOSE COOPERATION WITH THE ARCHITECT AND
OWNER'S DESIGNATED REPRESENTATIVE TO FACILITATE THE INSTALLATION OF THE NEW SYSTEMS AND
COMPLETION OF THIS CONTRACT.  THE OWNER WILL REQUIRE THE CONTINUOUS OPERATION OF ALL
EXISTING SYSTEMS, WHILE DEMOLITION, RELOCATION WORK OF NEW TIE-INS IS BEING PERFORMED.
OUTAGES REQUIRED FOR CONSTRUCTION PURPOSES SHALL BE SCHEDULED FOR THE SHORTEST
PRACTICAL PERIODS OF TIME, IN COORDINATION WITH THE OWNER'S DESIGNATED REPRESENTATIVE
FOR SPECIFIC, MUTUALLY AGREEABLE PERIODS OF TIME AFTER EACH OF WHICH THE INTERRUPTION
SHALL CEASE AND SERVICE SHALL BE RESTORED. THIS PROCEDURE SHALL BE REPEATED TO SUIT THE
OWNER'S WORKING SCHEDULE AS MANY TIMES AS REQUIRED UNTIL ALL WORK IS COMPLETED.

B. PRIOR TO ANY DEACTIVATION AND RELOCATION, CAPPING, VALVING, TIE-IN OR DEMOLITION WORK,
CONSULT THE DRAWINGS AND ARRANGE A CONFERENCE WITH THE ARCHITECT AND THE OWNER'S
REPRESENTATIVE IN THE FIELD TO INSPECT EACH OF THE ITEMS TO BE DEACTIVATED, REMOVED OR
RELOCATED. CARE SHALL BE TAKEN TO PROTECT ALL EQUIPMENT DESIGNATED TO BE RELOCATED
AND REUSED. GIVE NOTICE TO ALL PARTIES, WITH A MINIMUM OF (5) WORKING DAYS IN ADVANCE.

C. ALL DRAINING OF EXISTING SYSTEMS, FILLING AND VENTING REQUIRED TO REMOVE AND RELOCATE
EXISTING PIPING SYSTEMS SHALL BE INCLUDED AND PROVIDED UNDER THIS CONTRACT AS REQUIRED
TO PERFORM THE VARIOUS EQUIPMENT OR PIPING RELOCATIONS OR NEW TIE-INS.

D. EXCEPT AS OTHERWISE NOTED, ALL DEACTIVATION, SAFE CAPPING, VALVING, ETC., OF SYSTEMS
DESIGNATED TO BE DEMOLISHED SHALL BE PROVIDED BY EACH TRADE, AS APPLICABLE, AND ALL
DEMOLITION, REMOVAL AND DISPOSAL OF DEMOLISHED MATERIALS SHALL BE PERFORMED BY THE CM.
ALL EQUIPMENT SCHEDULED TO BE REMOVED SHALL BE INSPECTED BY THE OWNER, AND, IF HE
DECIDES THAT SUCH EQUIPMENT IS TO BE SALVAGED, EACH CONTRACTOR SHALL DELIVER SAID
EQUIPMENT TO AN AREA WITHIN THE SITE BOUNDARIES AS DETERMINED BY THE OWNER AND
ARCHITECT.

E. THE PHASING OF THE WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH THE CM
CONSTRUCTION SCHEDULE. THE NEW SYSTEMS WILL BE INSTALLED AND COMPLETELY COMMISSIONED
PRIOR TO OCCUPANCY. COORDINATE REQUIREMENTS FOR TEMPORARY HEAT OR REROUTING OF
EXISTING SERVICES AS REQUIRED TO ACCOMPLISH THE CONSTRUCTION SCHEDULE.

F. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SUB-CONTRACTOR TO PROVIDE
TEMPORARY PROVISIONS RELATED TO MAINTAINING MEP/FP/FA/LV SERVICES TO SUPPORT PROGRAM
AREAS THAT ARE TO REMAIN OCCUPIED AND IN USE BY THE OWNER DURING THE PHASED
CONSTRUCTION.  (SCOPE TO BE INCLUSIVE OF TEMPORARY BALANCING OF SYSTEMS DURING INTERIM
CONDITIONS AND ENSURING BUILDING LIFE SAFETY CODE REQUIREMENT ARE ALWAYS MAINTAINED.)

EXISTING CONDITIONS

A. THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEM, PIPING, FIXTURES, DEVICES, OUTLETS AND
EQUIPMENT NOTED AND DRAWING ON THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER.  THE
CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING FROM THE CONSTRUCTION MANAGER A SET OF
THE EXISTING PLANS.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING
CONDITIONS AND COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK.

PHASING, DEMOLITION AND MAINTAINING EXISTING SERVICES



DRAIN SCHEDULE

STRAINER

NICKEL BRONZE

OUTLETMODELLOCATION MANUFACTURERSYMBOL

FD-B

NO HUB

CAST IRON

FD-A

RD-A

TOILET ROOMS

ROOF DRAIN

NO HUBMECHANICAL ROOMS

REMARKSTRAP PRIMER

NO HUB

CAST IRON

FD-C ICE MACHINES/INDIRECT WASTE NO HUB CAST IRON

RD-B

J.R. SMITH

J.R. SMITH

J.R. SMITH

J.R. SMITH

J.R. SMITH

NOTES:
1. ALL FLOOR DRAINS SHALL BE FURNISHED WITH TRAP PRIMER CONNECTIONS AND SHALL BE CONNECTED TO AUTOMATIC SOLENOID TRAP PRIMER CABINET OR WATER CLOSET FLUSH VALVE
W/TRAP PRIMER VARIATION. REFER TO FLOOR PLANS.

2010-A-U

2233

3610-CP

1010Y-E-R-C-U

2230

NICKEL BRONZENO HUBFD-D SHOWER - SINGLE J.R. SMITH 2010-B

NO HUB CAST IRONPLENUM DRAIN

TILED FLOOR AND WALL SHOWER ENCLOSURE BY GC. FLOOR

UNDER SHOWER COMPARTMENT SHALL BE FURNISHED WITH A

SHOWER PAN IN ACCORDNACE WITH IPC.

PLUMBING FIXTURE SCHEDULE

WATER HAMMER ARRESTOR SCHEDULE THERMOSTATIC MIXING VALVE SCHEDULEOWNER FURNISHED EQUIPMENT- CONNECTION SCHEDULE

PLUMBING/MEDICAL EQUIPMENT SCHEDULE

PLUMBING CONNECTION SCHEDULE

DMT1

WD1

WD2

DSP1

ICE1

NCWVS/W HW

CONNECTIONS

SIZE

FIXTURE

MODELMANUFACTURER

FITTINGS & ACCESSORIES

SUPPLYMANUFACTURER TYPE MANUFACTURER TYPE

DRAIN

MANUFACTURER TYPE

TRAP

MANUFACTURER TYPE

CARRIERFIXTURE

DESIGNATION

FIXTURE

NAME

FIXTURE DESCRIPTION LOCATIONS

CW NHW

- - - -

- - -

KEY

NOTES

FIXTURE

DESIGNATION

KEYNOTES:

L-1 LAVATORY

WC-1

L-1

4" 2"

1 1/2" 1 1/2" 1/2" 1/2"

TW

1"WC-1 WATER CLOSET

REMARKS

STAINLESS STEEL

STAINLESS STEEL

STAINLESS STEEL

STAINLESS STEEL

STAINLESS STEEL

STAINLESS STEEL

JOSAMPPP, Inc

75001

75002

75003

75004

75005

75006

SC-375

SC-125

SC-500

SC-1000

SC-750

SC-1250

PIPE SIZEPDI SYMBOL FIXTURE UNIT RATING

5005

5010

5020

1"

1"

5030

5040

5050

1"

1"

1"

1-11 3/4"

SA-B

SA-A

SA-C

SA-E

SA-D

SA-F 155-330

114-154

61-113

33-60

12-32

NOTE: 1.  REFER TO MANUFACTURER'S INSTALLATION GUIDELINES.  REFER TO SPECIFICATION FOR REQUIRED LOCATIONS.

J.R. SMITH

OUTLETCW INLETHW INLET

DESCRIPTIONTAG

CONNECTIONS

REMARKS

FLOW (GPM)
PRESSURE
DROP(PSI)

TEMP (°F)

TMV-1 EMERGENCY THERMOSTATIC - EYEWASH LEONARD TM-500A-ST STL-REC-CP-IT

PUBLIC TOILET ROOMS, PATIENT TOILET ROOMS

2, 3

801033/4" 3/4" 3/4"

1. SEAT SHALL BE CHURCH, MODEL 9500C

2. INSULATE ALL TRAPS AND SUPPLIES AT ADA LAVATORIES AND SINKS

3. FURNISH AND INSTALL OFFSET TAILPIECES AS REQUIRED FOR ADA LAVATORIES AND SINKS.

N/A N/A 3/4" - - 3/4"- - EW-1

PLASTER TRAP

4 3/4" 3/4"
EYEWASH, DECK MOUNTED, AUTOFLOW 90° SWING DOWN,

EW-1
EMERGENCY

EYEWASH

-SK-2 SINK McGUIRE SK-22" 2"NOURISH, STAFF BREAK
SINGLE BOWL, STAINLESS STEEL, SELF RIMMING, DECK

MOUNTED, 8"FIXED CENTERS, 3 HOLE, GOOSENECK, - -1/2" 1/2"2, 3

CWVW HWID #EQUIP'T

TAG
DESCRIPTION

SERVICE SIZE CONNECTION SIZE

-

-

-

-
1/2"

-

-

-

LOCATIONS REMARKS

NOTES: 1.   LISTED EQUIPMENT ARE FURNISHED AND INSTALLED UNDER ANOTHER SECTION. PLUMBING CONTRACTOR SHALL FURNISH & INSTALL ALL

26"x14"x15"
1-1/2" N/A N/A ZURN Z1203-N-XB

VITREOUS CHINA, WALL MOUNTED, REAR DISCHARGE,

ELONGATED FRONT BOWL, ADA HEIGHT, SIPHON JET,

SINGLE BOWL INTEGRAL WITH COUNTER, DECK

MOUNTED, SINGLE HOLE, INFRARED SENSOR,

-

-
DRAINS TO SINK

CHICAGO 952-CP - - - - - - -
HB-1 HOSE BIBB INSIDE SILL FITTING, WALL MOUNTED N/A N/A N/A 3/4"

HB-1PUBLIC TOILET ROOMS 3/4"

SK-5

SK-6

-

-

-

-
1/2"

-

-

-

-

-

-

-

DENTAL MODEL

TRIMMER

WATER DISPENSER-

PUBLIC TOILET ROOMS

BATTERY OPERATED

5. FURNISH WITH TMV-3 REFER TO DETAIL #12/P-0.0.3 FOR ADDITIONAL SCOPE OF WORK.

SK-3 SINK McGUIRE SOILED HOLDING, SOILED, CLEAN/MED. PREP, MED ROOM, LAB (MULTI-SPECIALTY)2, 3 - SK-32" 2" - -1/2" 1/2"

SK-4 SINK McGUIRE STAFF LOUNGE
DOUBLE BOWL, STAINLESS STEEL, SELF RIMMING, DECK

MOUNTED, 8"FIXED CENTERS, MANUAL FAUCET, GOOSENECK, 7 - SK-42" 2" - -1/2" 1/2"

WRISTBLADES, 3 HOLE, GARBAGE DISPOSAL

- SK-52" 2" - -1/2" 1/2"SINK McGUIRE LAB (DENTAL), MED PREP

SINGLE BOWL, STAINLESS STEEL, UNDERMOUNT,

DECK MOUNTED, 8"FIXED CENTERS, MANUAL FAUCET, 2, 3

GOOSENECK, 4"WRISTBLADES, 3 HOLE

-2" 2" - -1/2" 1/2"SK-6 SINK LAB (DENTAL)2, 3MCGUIRE/

7000782

4. FURNISH WITH TMV-1.

MCGUIRE LFH170LK McGUIREMcGUIRE 155WCECO N/A N/A8912CBECO

- - - L-21 1/2" 1 1/2" 1/2" 1/2"L-2 LAVATORY

VITREOUS CHINA, WALL-HUNG, SINGLE HOLE,

CONCEALED ARM SUPPORT, ADA, DECK PATIENT TOILET ROOMS
MOUNTED, INFRARED SENSOR, BATTERY OPERATED

McGUIRE ZURN Z1231

- - - L-31 1/2" 1 1/2" 1/2" 1/2"L-3 LAVATORY STAFF TOILET ROOMSMcGUIRE ZURN Z1231

CHICAGO 116.201.AB.1

20 1/2"x18 1/4"

TMV-2 EMERGENCY THERMOSTATIC - SHOWER LEONARD TM-5125 ST STL-REC-CP-IT8010201 1/4" 1 1/4" 1 1/2"

N/A N/A - - 1 1/2"- - ES-16

SAFETY STATION, RECESSED BARRIER FREE EYE/FACE

ES-1
EMERGENCY

SHOWER

6. FURNISH WITH TMV-2

1 1/4"

- -
1/2"

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-
DETERGENT DISPENSER

TW

-

-

-

-

-

-

3/4"

-

DA

-

-

-

-

-

-

-

-

DV

-

-

-

-

-

-

-

-

FLOW

1.28 GPF

0.5 GPM

N/A

TMV-3
POINT OF USE THERMOSTATIC MIXING VALVE:

LEONARD TM-15-E. REFER TO DETAIL #12/P-0.0.3110533/4" 3/4" 3/4"
DETERGENT DISPENSING STATION

1 1/4"

SK-7 SINK CORE LAB, LAB (MULTI-SPECIALTY) 2" 2" SK-7-

- - - - WC-24" 2" 1"WATER CLOSET PUBLIC TOILET ROOMS, STAFF TOILET ROOMS1-1/2" N/A ZURNWC-2

          SERVICES, CONNECTIONS, VALVES, UNIONS, FILTERS, SHOCK ABSORBERS, VACUUM BREAKERS, REGULATORS, ETC AS REQUIRED. COORDINATE WITH
          THE CM AND SECURE FINAL TECHNICAL DOCUMENTATION FOR THE ABOVE LISTED EQUIPMENT.

NOTES: 1. MANUFACTURES LISTED ARE USED AS THE DESIGN BASE, REFER TO SPECIFICATIONS FOR APPROVED EQUALS.

CA

-

-

-

-

-

-

-

-

-

-

-

-

-

-

BARRIER FREE

WASH AND SHOWER SAFETY STATION, CEILING MOUNTED

-

-

-

- -

-

-

-

-

-

-
COFFEE MAKER

- - - - - --- -- --

-- -1/2"
CM1

EMERGENCY

POWER

HEAD

CFM
HP VOLTAGE PHASE RPM

ELECTRICAL CHARACTERISTICS

DESCRIPTION REMARKS

LIFESAFETY

OR

MEDICAL VACUUM SYSTEM-DUPLEX 87 SCFM 19"HgV (2)@10 3450 YES480V 3

MEDICAL AIR COMPRESSOR SYSTEM-DUPLEX 25.2 CFM 50 PSI (2)@7.5 3600 YES460V 3

DENTAL AIR SYSTEM-DUPLEX 88-303 CFM 50 PSI (2)@75 3600 YES460V 3

DENTAL VACUUM SYSTEM-TRIPLEX 1,050 SCFM 8"HgV (3)@40 3600 YES460V 3

MFR

BEACON
MEDAES

BEACON
MEDAES

BEACON
MEDAES

SPENCER
TURBINE

(FEET)

PSI

-SK-1 SINK McGUIRE SK-12" 2" - -1/2" 1/2"2, 3 -

UR-1 URINAL

URINALUR-2

- - - - UR-12" 2" 3/4"

- - - - UR-22" 2" 3/4"-

-

2" SK-9-
-

SH-1 SHOWER

TILED FLOOR AND WALL SHOWER

PRESSURE BALANCING MIXING VALVE, - STAFF SHOWER 3" 2" SH-1-3/4" 3/4"
-

ONE PIECE, PRECAST TERRAZZO, WITH STAINLESS STEEL
4" 2" - - MSB-1CAPS ON CURBS, WALL MOUNTED 8"BODY FAUCET, 5 1 1/2" 3/4"HOUSEKEEPINGMOP SERVICE

BASIN
VACUUM BREAKER W/PAIL HOOK

--MSB-1

VITREOUS CHINA, WALL-HUNG, EXPOSED, CHROME

PLATED FLUSHOMETER, DUAL FLUSH, SENSOR 3/4"TOP SPUD PUBLIC TOILET ROOMS

ACTIVATED, BATTERY OPERATED, ADA HEIGHT

ZURN Z1222

PUBLIC TOILET ROOMSZURN Z12223/4"TOP SPUD

0.125 GPF

DENTAL LAB

DENTAL LAB

1

2, 3

2, 3

2, 3

Z1203-N-XB

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

N/A N/A

INTEGRAL

INTEGRAL

N/A

8912CBECO

8912CBECO

8912CBECO

8912CBECO

8912CBECO

(2)8912CBECO

8912CBECO

8912CBECO

McGUIRE 8912CBECO

3"

N/A N/A

N/A N/A

N/A N/A

N/A

N/A

McGUIRE 155WCECO

McGUIRE 155WCECO

ELKAY LK18B

ELKAY LK18B

ELKAY LK18B

FACTORY INSTALLED 3" DRAIN

N/A N/A

N/A N/A

N/A N/A

ELKAY LK18B

ELKAY LK18B

3/4"

3/4"

1.28 GPF

0.125 GPF

MCGUIRE LFH170LK 0.5 GPM

MCGUIRE LFH170LK 0.5 GPM

MCGUIRE LFH170LK 1.5 GPM

MCGUIRE LFH170LK 1.5 GPM

MCGUIRE LFH170LK 1.5 GPM

MCGUIRE LFH170LK 1.5 GPM

MCGUIRE LFH170LK 1.5 GPM

MCGUIRE LFH170LK 1.5 GPM

MCGUIRE LFH170LK 1.5 GPM

(2)1/2" 2.5 GPM

2.2 GPM

1 1/4"

FLUSH VALVE INCLUDED

UNDER FIXTURE MODEL NUMBER

FLUSH VALVE INCLUDED

UNDER FIXTURE MODEL NUMBER

SLOAN ECOS 8111-1.28

SLOAN

CHICAGO

CHICAGO

CHICAGO

CHICAGO

CHICAGO

CHICAGO

CHICAGO

CHICAGO

CHICAGO

SYMMONS 25-500-B30-V-X

CHICAGO 897-317-CCP

AFWALL

3351.128 ELONGATED BOWL

SLOAN WEUS-1000.1401-

0.125 ECOS

SLOAN

SINK BOWL INTEGRAL WITH COUNTER, FURNISHED & SET UNDER

ANOTHER SECTION.

LR1919ELKAY

ELKAY

ELKAY

ELKAY

LDR191910

ELUH1616
18 1/2"x18 1/2"x

7 7/8"

FIAT TSB500 36"x36"x12"

GUARDIAN GBF1849

N/A

N/A

GUARDIAN GBF2150

SENSOR ACTIVATED, BATTERY OPERATED

VITREOUS CHINA, WALL MOUNTED, REAR DISCHARGE,

ELONGATED FRONT BOWL, STD HEIGHT, SIPHON JET,

SENSOR ACTIVATED, BATTERY OPERATED

VITREOUS CHINA, WALL-HUNG, EXPOSED, CHROME

PLATED FLUSHOMETER, DUAL FLUSH, SENSOR

ACTIVATED, BATTERY OPERATED, STD HEIGHT

VITREOUS CHINA, WALL-HUNG, SINGLE HOLE,

CONCEALED ARM SUPPORT, STD HEIGHT, DECK

MOUNTED, INFRARED SENSOR, BATTERY OPERATED

SINGLE BOWL, STAINLESS STEEL, SELF RIMMING,

INFRARED SENSOR FAUCET, DECK MOUNTED, SINGLE HOLE,

MANUAL FAUCET, WRISTBLADES

SINGLE BOWL, STAINLESS STEEL, SELF RIMMING, DECK

MOUNTED, 8"FIXED CENTERS, MANUAL FAUCET, GOOSENECK,

WRISTBLADES, 3 HOLE

LEVER DIVERTER, SHOWER HEAD, WALL/HAND SHOWER

EXPOSED SHOWER HEAD, DRAIN PAN

- - ----- - -

- - ----- - -

DC1

DS1

DS2

DENTAL CHAIR

DENTAL CONSOLE

DENTAL CONSOLE

-

-

-

- -

-

-
- -

----

-

2"

-

2"

-
1/2"

-

2"

-

2"

-

1/2"

-

-

----

-

-

---- -- --

1 1/2"- 1/2"

3/4"

-

3/4"

-
TMV-4 MASTER THERMOSTATIC MIXING VALVE 2" 2" 2-1/2" 580 120 (2) LEONARD HI-LO AT SOURCE WATER HEATERS.

LEAD-FREE MODEL.

-

-

1

CAST IRON DRAIN WITH 6” DIAMETER ADJUSTABLE NICKEL BRONZE VANDAL PROOF TOP WITH SQUARE
HOLES.

CAST IRON DRAIN AND FLASHING COLLAR WITH 6" SQUARE ADJUSTABLE NICKEL BRONZE TOP

CAST IRON DRAIN AND SEDIMENT BUCKET WITH TRACTOR GRATE.

1/2" TAPPING WHERE REQUIRED

1/2" TAPPING WHERE REQUIRED

1/2" TAPPING WHERE REQUIRED

N/A

CAST IRON BODY WITH FLASHING COLLAR, EXTENSION FOR INSULATION, UNDERDECK CLAMP, SUMP
RECEIVER AND POLYETHYLENE DOME.

CAST IRON BODY  AND FLASHING COLLAR. CAST IRON ADA GRATE AND SLOTTED SEDIMENT BUCKET.

CAST IRON DRAIN WITH 8 1/2” DIAMETER ADJUSTABLE TOP WITH CHROME PLATED GRATE AND
FUNNEL

N/A

N/A

-

-

FURNISH & INSTALL HENRY SCHEIN
PLASTER TRAP MODEL #7000782

FURNISH & INSTALL HENRY SCHEIN
PLASTER TRAP MODEL #7000782-

1/2"

-

1/2"

-- --

1 1/2"1/2"

-- --

1 1/2"1/2" -

--

- -1/2" 1/2"

- -1/2" 1/2"3"DENTAL SURGERY CORRIDORMcGUIRE 2, 3N/A N/A8912CBECOMCGUIRE LFH170LK 2.0 GPMELKAY
SINK

SCRUBSK-9

DOUBLE STATION SCRUB SINK, WALL MOUNTED,

SENSOR OPERATED, DECK MOUNTED, NON-MIXING,

GOOSENECK, BATTERY OPERATED

- -

EWSF26026SACC 60"x23"x22"

SINGLE BOWL, STAINLESS STEEL, SELF-RIMMING, DECK

MOUNTED, 8"FIXED CENTERS, MANUAL FAUCET, GOOSENECK, DLR312212

25"x22"x12 1/8"

ELKAY

WRISTBLADE HANDLES

AMERICAN

STANDARD

AFWALL

3351.128

AMERICAN

STANDARD
ECOS 8111-1.2826"x14"x15"

ELONGATED BOWL

WEUS-1000.1401-

0.125 ECOS

LUCERNE

0356.421

AMERICAN

STANDARD
116.201.AB.1

20 1/2"x18 1/4"
LUCERNE

0356.421

AMERICAN

STANDARD

- - - L-41 1/2" 1 1/2" 1/2" 1/2"L-4 LAVATORY SOILED HOLDING, CLINICAL ENGINEERINGMcGUIRE ZURN Z1231 -2, 38912CBECOMcGUIRE 155WCECOMCGUIRE LFH170LK 1.5 GPMCHICAGO
VITREOUS CHINA, WALL-HUNG, 8"FIXED CENTERS,

CONCEALED ARM SUPPORT, ADA, DECK

MOUNTED, MANUAL, GOOSENECK SPOUT

786-E36ABCP20 1/2"x18 1/4"
LUCERNE

0356.015

AMERICAN

STANDARD

EXAM, ECHO, STRESS, CONSULT, MASK FITTING, PFT, EXERCISE TESTING, TREATMENT, ISO EXAM/SPUTUM INDUCTION, DRAW STATION, PREP

N/A N/A 1/2" - - - - EWC-1- 1/2" 1/2"
BARRIER FREE BI-LEVEL, ON PIECE, NON CORROSIVE

DF-1
DRINKING

FOUNTAIN 7.5 GPH -
STAINLESS STEEL, WALL MOUNTED, OVAL SHAPE

GROUND, MAIN FLOOR LOBBY, MAIN FLOOR CORRIDOR, OUTSIDE FIRST, SECOND FLOOR PUBLIC RESTROOMSN/A N/AN/A N/AN/A N/AHALSEY TAYLOR OVAL-II BI-LEVEL
N/A

ELKAY LR1720 17"x20"x7 5/8"

BATTERY OPERATED

116.201.AB.1

116.432.AB.1

786-E36ABCP

19 1/2"x19"x10 1/8" 786-E36ABCP

ELKAY DLR251910 25"x19 1/2"x10 1/8" 786-E36ABCP
ELKAY (1)LK18B

N/A N/A

786-E36ABCP

ELUH1616

SINGLE BOWL, STAINLESS STEEL, UNDERMOUNT, DECK

MOUNTED, 8"FIXED CENTERS, MANUAL FAUCET, GOOSENECK,

4"WRISTBLADES, ALUMINUM PLASTER TRAP

786-E36ABCP18 1/2"x18 1/2"x

7 7/8" HENRY SCHEIN

786-E36ABCP ELKAY LK18B

FAUCET INCLUDED

UNDER FIXTURE MODEL NUMBER

DRAIN INCLUDED UNDER

FIXTURE MODEL NUMBER

2"FLOOR DRAIN 2"

(2)3/4"

FOUNTAIN, WITH CANE APRON
OVL-II SEBP

N/A

N/A

-

-

-

-

-

-

-

SINGLE POINT CONNECTION WITH THE EXCEPTION OF DUAL ELECTRICAL FEEDS.

SINGLE POINT CONNECTION WITH THE EXCEPTION OF DUAL ELECTRICAL FEEDS.

19 1/2"x19"x7 1/2"

7. SECOND BOWL SHALL BE FURNISHED & INSTALLED WITH IN-SINK-ERATOR MODEL 77. 3/4 HP STAINLESS STEEL GARBAGE DISPOSER.

- - - L-51 1/2" 1 1/2" 1/2" 1/2"L-5 LAVATORY INTR. ORAL X-RAY, LG VOL CONE BEAM, PANORAMIC, PAN/CEPH,SM VOL CONE BEAMMcGUIRE ZURN Z1231 -2, 38912CBECOMcGUIRE 155WCECOMCGUIRE LFH170LK 1.5 GPMCHICAGO
VITREOUS CHINA, WALL-HUNG, SINGLE HOLE,

CONCEALED ARM SUPPORT, ADA HEIGHT, DECK

MOUNTED, INFRARED SENSOR, BATTERY OPERATED

20 1/2"x18 1/4"
LUCERNE

0356.421

AMERICAN

STANDARD
116.432.AB.1

FIXTURE TYPETAG
CW HW TW NCW NHW LW LV DA G REMARKSVAC CO2

COMPRESSED AIR OUTLETT-1 - - - - - - - - -1/2" -
COORDINATE FINAL CONNECTIONS

WITH G.C. AND OWNER

SEE NOTE 7INSINKERATOR

SK-8 SINK LAB (MULTI-SPECIALTY)2, 3N/A N/AMcGUIRE 8912CBECOMCGUIRE LFH170LK 1.5 GPMCHICAGO
SINGLE BOWL, STAINLESS STEEL, SELF-RIMMING, DECK

MOUNTED, 8"FIXED CENTERS, MANUAL FAUCET, GOOSENECK, DLR252212ELKAY

WRISTBLADE HANDLES

786-E36ABCP ELKAY LK18B

31"x22"x11 5/8"

2" 2" SK-8-
-

- -1/2" 1/2"

DB1 DENTAL UTILITY BOX
-

-

-

- -

-

-
- -

----

-

-- --

1 1/2"1/2" -

---

W/CANE APRON

2"

-

2"

-
1/2"

-

-

-

-

-

-

-
ICE MAKER - COUNTER

-

-

-

-

-

-
-

COUNTER-TOP

WATER DISPENSER-

FREE-STANDING

- -

- - - - WC-34" 2" 1"WATER CLOSET PATIENT TOILET ROOM CM1891-1/2" N/AWC-3 -N/A1.28 GPFSLOAN
VITREOUS CHINA, FLOOR MOUNTED, FLOOR DISCHARGE,

ELONGATED FRONT BOWL, STD HEIGHT, SIPHON JET,

SENSOR ACTIVATED, BATTERY OPERATED

1
MADERA

3043.001

AMERICAN

STANDARD
ECOS 8111-1.2828 1/4"x14"x16 1/2"

ELONGATED BOWL
N/A N/A
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MEDICAL GAS OUTLET SCHEDULE

MEDICAL GAS ZONE VALVE BOX SCHEDULE

MEDICAL GAS ALARM PANEL SCHEDULE

SYMBOL PRIMARY LOCATION MVOX MA SLIDE REMARKS

A

B

DENTAL SURGERY ROOM

NO

(1)1/2"-

CO2

WALL OUTLETS

N WAGD

(1)3/4"(1)1/2"

CONNECTIONS

FURNISH

WALL OUTLETS

OR OUTLETS

TAG MANUFACTURER

SERVICE AND SIZE

MVMAOX LOCATION/REMARKSALARM DESIGNATION

QTY

OF

BOXES

ZVB-M-1 AAP-M-1

BEACON MEDAES

BEACON MEDAES

1

CA

- SEE NOTE 1

NOTES:

SEE NOTE 1

TOUCHDOWN CM093

MANUFACTURER DESCRIPTION

SEE NOTE #2

BEACON MEDAES

BEACON MEDAES

BEACON MEDAES

-BEACON MEDAES

C WALL OUTLETSSEE NOTE 1BEACON MEDAES

BEACON MEDAES

BEACON MEDAES

BEACON MEDAES

BEACON MEDAES

BEACON MEDAES

NO WAGD N

D WALL OUTLETSSEE NOTE 1BEACON MEDAES

-

- - -

TAG MANUFACTURER

ALARM POINTS

MVMAOX NO WAGD N

-

LOCATION

NOTES:

MODEL NUMBER

AAP-M-1
BEACON

-X

REMARKSZVB

DESIGNATION

ZVB-M-1 CORRIDOR ACROSS FROM
-XX X

MONITORING

XXX-XXX
MEDAES

(1)1/2"

BEACON MEDAES

BEACON MEDAES

OUTSIDE OF HSKP C2146 SERVING PREP/RECOVERY 1-8

-

AAP-2-1

1

1

1

1

1

1

1

1

1

1

1

- - -

- - -

1/2" - 1"

ZVB-M-10

- (1)3/4"

MULTI-SPECIALTY CLINIC EXAM 1-6,
-- -- --- -

PFT 1&2, MASK FITTING, TREATMENT,
-- -- 1-

CARDIOLOGY ECHO, STRESS, EXAM,
-- -- 1--

- X -

- -X ZVB-2-2 NURSE C2153

-

-- -XXX-XXX - X

-

AAP-2-1
BEACON
MEDAES

ZVB-M-2

ZVB-M-3

ZVB-M-4

ZVB-M-5

ZVB-M-6

ZVB-M-7

ZVB-M-8

ZVB-M-9

BEACON MEDAES

BEACON MEDAES -

-

1

1

- - -

- - -

ZVB-2-2

ZVB-2-3

ZVB-2-4

AAP-M-1

AAP-M-1

AAP-M-1

AAP-M-1

AAP-M-1

AAP-M-1

AAP-M-1

CORRIDOR CM092

CORRIDOR CM092

CORRIDOR CM092

CORRIDOR CM005

CORRIDOR CM264 SERVING EXAM ROOMS 1-6, & CONSULT

1/2"

(1)1/2"

1/2"

-1/2" - 1" 1/2" 1/2"

-1/2" - 1" 1/2" 1/2"

-1/2" - 1" 1/2" 1/2"

-1/2" - 1" 1/2" 1/2"

-1/2" - 1" 1/2" 1/2"

-1/2" - 1" 1/2" 1/2"

-1/2" - 1" 1/2" 1/2"

1/2"

(1)1/2" (1)3/4"EXERCISE TEST ROOM

3/4" 1/2"

3/4" -

CORRIDOR CM264 SERVING EXAM ROOMS 7,8,10-15, CONSULT, MASK FITTING, TREATMENT, ISO EXAM, PFT 1&2, & EXERCISE TESTING

(1)1/2" (1)3/4"

THRU
ZVB-M-8

1-1/2"

CORRIDOR C2097 SERVING EXAM ROOMS 1-8, & EXAM ROOMS 15-17

CORRIDOR C2097 SERVING EXAM ROOMS 9-14

3/4" -

3/4" -

TOUCHDOWN CM093

CORRIDOR CM092

CORRIDOR CM092

PREP/RECOVERY BAYS, & ISOLATION ROOM

NURSE CM082

(1)1/2"

CONSULT, EXAM 7,8,10,11,13,14,15, AND ISO

BEACON MEDAES -1 - - -ZVB-2-1 1/2" - CORRIDOR C2154 SERVING STRESS, & ECHO 1-41"

-

1. FURNSIH AND INSTALL MEDICAL GAS PRESSURE SWITCHES/SENSOR AND ALARM WIRING IN ACCORDANCE WITH NFPA 99.
2. APPROVED EQUAL ALLIED HEALTHCARE AND TRI-TECH.

1.   REFER TO ARCHITECTURAL ELEVATIONS FOR LOCATION AND ELEVATION OF OUTLETS/BOOM.
2.  DIAMOND CARE, RECESSED, LATCH INDEX, QUICK-CONNECT KEYSTYLE #6803-8123-10X. SLIDE #6803-8030-275.
3.  APPROVED EQUAL ALLIED HEALTHCARE AND TRI-TECH.

SEE NOTE #2

SEE NOTE #2

SEE NOTE #2

-

1"

1-1/4"

1-1/4"
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ZZZZ

UP

UP

UP

UP

UP

Room

CB001

Room

CB002

Room

CB003

Room

CB004

Room

CB004A

Room

CB004B

Room

CB003D

Room

CB003E

Room

CB003FRoom

CB003A

Room

CB003B

Room

CB003C

Room

CBS1

Room

CBE2

Room

CBE4

Room

CB007

Room

CB008
Room

CB009

Room

CB010

Room

CB011

Room

CB012

Room

CB010A

Room

CB014

Room

CB015

Room

CB011A

Room

CB017

Room

CB010B
Room

CB010C

Room

CB010D

Room

CB006

Room

CB010G

Room

CB014E

Room

CB011B
Room

CB011C

Room

CB011D

Room

CB011E

Room

CB017A

Room

CBCS3

Room

CB007A

Room

CB007B

Room

CB007C

Room

CB007D

Room

CB007E

Room

CB005H

Room

CB005I

Room

CB005G

Room

CB005

Room

CB005ARoom

CB005B

Room

CB005C

Room

CB005DRoom

CB005E

Room

CB005F

Room

CB005J

Room

CB005K

Room

CB005L

Room

CB005M

Room

CBS3

UP

UP

16

6 5 4 3 2 1

17

18

19

21

1.2

15.7

8

9

9.5

10

11

12

13

14

15

14.5

13.5

12.5

11.5

10.5

9.9

8.5

3.4 2.6

3.5 2.5

5.4 4.6

4.85.2

G.b

G.a

6.2

F.f

7.4
6.3

7.9

13.6

14.4

11.6

12.7

8.2

7.7

7.8

Ea

Fe

10.8

11.3

11.2Eaa

Fee

1.5

17.2

9.7

7
6.5

7.5

9.1

H

H

G

G

F

F

D

D

B

B

A

A

22

22

23

23

28

28

1

PHASING KEYNOTES:

PROVIDE TEMPORARY CAPS UNDER PHASE 1.

PROVIDE TEMPORARY CAPS UNDER PHASE 2.

PROVIDE TEMPORARY CAPS UNDER PHASE 3.

REMOVE ELECTRIC WATER HEATER & ASSOCIATED
PIPING UNDER PHASE 1.

REMOVE DENTAL AIR BACK-UP COMPRESSOR W/TANK
& ASSOCIATED PIPING UNDER PHASE 1.

REMOVE AIR DRYER & ASSOCIATED PIPING UNDER PHASE
1.

REMOVE HOUSE VACUUM CLEANING UNIT UNDER
PHASE 1.

REMOVE DENTAL VACUUM SYSTEM & AMALGAM SYSTEM
W/ASSOCIATED PIPING UNDER PHASE 4.

REMOVE MAINS UNDER PHASE 4.

REMOVE UNDER PHASE 4.

REMOVE 2"CW UP, 1 1/2"HW UP UNDER PHASE 3.

PROVIDE TEMPORARY CAP UNDER PHASE 1. REMOVE
UNDER PHASE 4.

2

3

4

5

6

7

8

9

1

2

6

5

7

8

2

9

10

10

2

11

11

4

3

12

12

PHASE 1

PHASE 1

GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)

0 8' 16' 32'

SCALE: 1/16" = 1' - 0"
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DN

DN

DN

Room

CG001

Room

CG003

Room

CG004

Room

CG005

Room

CG006

Room

CG007
Room

CG009

Room

CG011

Room

CG013

Room

CG015

Room

CG016

Room

CG017

Room

CG018

Room

CG019

Room

CG020Room

CG021

Room

CG022Room

CG023

Room

CG024

Room

CG025

Room

CG026

Room

CG027

Room

CG012

Room

CG014

Room

CG010

Room

CG032

Room

CG031

Room

CG036

Room

CG038

Room

CG039

Room

CG040

Room

CG041

Room

CG042

Room

CG043

Room

CG044

Room

CG045

Room

CG047

Room

CG048

Room

CG049

Room

CG050

Room

CG051

Room

CG052

Room

CG053

Room

CG054

Room

CG055

Room

CG056

Room

CG057

Room

CG058

Room

CG059

Room

CG060

Room

CG061

Room

CGE1

Room

CGC2

Room

CGC3

Room

CGC4

Room

CGC5

Room

CGC6

Room

CGC7 Room

CGC8

Room

CGR1

Room

CGR2

Room

CG030
Room

CG036A

Room

CG036D

Room

CG036C

Room

CGC1

Room

CG046A

Room

CG046

Room

CG026A

Room

CGM25

Room

CGCSA

Room

CG047A
Room

CG049A

Room

CGM24

Room

CGC13

Room

CG045B

Room

CG045A

Room

CG056A

Room

CG062

Room

CGM23

Room

CG064

Room

CG065

Room

CG066

Room

CG067

Room

CG068

Room

CG069

Room

CG066B

Room

CG066A

Room

CG068A

Room

CG068B

Room

CG072C

Room

CG072

Room

CG072B

Room

CG072A

Room

CG074

Room

CGM70

Room

CG079B

Room

CG079

Room

CGS5

Room

CG078A

Room

CG076

Room

CG063

Room

CG080

Room

CG082

Room

CG083

Room

CG084

Room

CG085

Room

CG087

Room

CG088

Room

CG089

Room

CG090

Room

CG091

Room

CG092

Room

CG093

Room

CG094

Room

CG095

Room

CG086

Room

CGM22

Room

Room

CGM26

Room

CGE2

Room

CG090A

Room

CG097

Room

CG098

Room

CG099A

Room

CG099B

Room

CG099

Room

CG100

Room

CGM21

Room

CGM20

Room

CG099C

Room

CG099D

Room

CG099E

Room

CG099G

Room

CG131B

Room

CG131C

Room

CG099F

Room

CG098A

Room

CG098B

Room

Room

CGM28

Room

CG096

Room

CGM27

Room

CGE4

Room

CG133A

Room

CGM19

Room

CG132A

Room

CG132

Room

CG101

Room

CG102

Room

CG103

Room

CG104

Room

CG105

Room

CG106

Room

CG107

Room

CG108

Room

CG110
Room

CG111

Room

CG078

Room

CGS3

Room

Room

Room

CGS7

Room

CGS8

Room

CGS10

Room

CG126
Room

CGE3

Room

CG131D

Room

CG129

Room

CG130

Room

CG131

Room

CG129A

Room

CG130A

Room

CG20E

Room

CG19E

Room

CG120A

Room

CGM16

Room

CGM17

Room

CGM18

Room

CG14E

Room

Room

CGE5

Room

CG134

Room

CG135

Room

CG136

Room

CG137

Room

Room

CG140

Room

CG141

Room

CG142

Room

CG143

Room

CG141A

Room

CG145

Room

CG146

Room

CG147

Room

CG148

Room

CG149

Room

CG150

Room

CG151

Room

CGM143

Room

Room

CG152

Room

CG153

Room

CG154

Room

CG155

Room

CG156

Room

CG157

Room

CG158

Room

CG159

Room

CG160
Room

CG161

Room

CG162

Room

CG163

Room

CG161A

Room

CG161B

Room

CG157A

Room

CG150A

Room

CG162A

Room

CG159A

Room

CG158A

Room

Room

CG166

Room

CG167

Room

CG168 Room

CG169

Room

CG170

Room

CG171

Room

CG172

Room

CG173

Room

CG174

Room

CG175

Room

CG176

Room

CG177

Room

CG178

Room

CG179

Room

CG180

Room

CG181
Room

CG182

Room

CG183

Room

CG184

Room

CG181A

Room

CG184A

Room

CG184C

Room

CG184B

Room

CG186

Room

CG187

Room

CG188

Room

CG189

Room

CG190

Room

CG191

Room

CG192

Room

CG192A

Room

CG195

Room

CG196

Room

CG197

Room

CG198

Room

CG199

Room

CG200

Room

CG201

Room

CG203

Room

CG204

Room

CG205

Room

CG206

Room

CG207

Room

CG208

Room

CG209

Room

CG210

Room

CG211

Room

CG212

CG214

Room

CG193

Room

CGM219

Room

CG215

Room

CG216

Room

CG219

Room

CG220

Room

CG220A

Room

CG221

Room

CG223

Room

CG220B

Room

CG224
Room

CGM224
Room

CG225

Room

CG226

Room

CG222

Room
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PHASING KEYNOTES:

REMOVE UNDER PHASE 2-2.

REMOVE UNDER PHASE 2-3.

REMOVE UNDER PHASE 2-1.
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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PHASING KEYNOTES:

REMOVE AT THE END OF PHASE 4.

PROVIDE TEMPORARY CAP UNDER PHASE 1.

REMOVE UNDER PHASE 1.

REMOVE UNDER PHASE 2.
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REMOVE UNDER PHASE 2-3.

REMOVE UNDER PHASE 2-2.

CUT & CAP UNDER PHASE 1.

REMOVE UNDER PHASE 2-1.

PROVIDE TEMPORARY CAP UNDER PHASE 2 FOR PHASE 3 SCOPE.
REMOVE UNDER PHASE 3.

PROVIDE TEMPORARY CAP UNDER PHASE 3 FOR PHASE 4 SCOPE.
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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ZZZZ

PHASE 0

PHASE 0
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11.5
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D
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B

B

A

A
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23

23
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28

1

PHASING KEYNOTES:

PROVIDE TEMPORARY CAPS UNDER PHASE 1 FOR PHASE
3 SCOPE. REMOVE CAPS UNDER PHASE 3.

INSTALL UNDER PHASE 2.

INSTALL UNDER PHASE 3.

PROVIDE TEMPORARY CAPS UNDER PHASE 1 FOR PHASE
2 SCOPE. REMOVE CAPS UNDER PHASE 2.

PROVIDE TEMPORARY HW & HWR FEED FOR CYBER
TUNNEL UNDER PHASE 1.

2

3

4

5

4 2

2

4

3

1

5

4

PHASE 1

PHASE 1

GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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SCALE: 1/16" = 1' - 0"
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PHASING KEYNOTES:

INSTALL UNDER PHASE 1.

PROVIDE TEMPORARY 2"CW&1"HW FEEDS UNDER PHASE 2
FOR PHASE 3 SCOPE. REMOVE UNDER PHASE 3.

PROVIDE TEMPORARY CAPS UNDER PHASE 1. INSTALL NEW
MAINS UNDER PHASE 3.

PROVIDE TEMPORARY CAPS UNDER PHASE 3 FOR PHASE 4
SCOPE. REMOVE UNDER PHASE 4.

PROVIDE TEMPORARY 1/2"CW&1/2"HW FEEDS UNDER PHASE
3 FOR PHASE 4 SCOPE. REMOVE UNDER PHASE 4.

PROVIDE TEMPORARY CAPS UNDER PHASE 2 FOR PHASE 3
SCOPE. REMOVE UNDER PHASE 3.

PROVIDE TEMPORARY CAPS UNDER PHASE 1 FOR PHASE 2
SCOPE. REMOVE UNDER PHASE 2.
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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PHASING KEYNOTES:

INSTALL UNDER PHASE 1.

PROVIDE TEMPORARY CW,HW, HWR, DA, & DV FEEDS
UNDER PHASE 2 FOR PHASE 3 SCOPE. REMOVE UNDER
PHASE 3.

PROVIDE TEMPORARY CAPS UNDER PHASE 1. INSTALL
NEW MAINS UNDER PHASE 3.

PROVIDE TEMPORARY CAPS UNDER PHASE 3 FOR PHASE 4
SCOPE. REMOVE UNDER PHASE 4.

INSTALL UNDER PHASE 3.

INSTALL UNDER PHASE 2.

PROVIDE TEMPORARY CAPS UNDER PHASE 2 FOR PHASE 3
SCOPE. REMOVE UNDER PHASE 3.

PROVIDE TEMPORARY CW, HW, DA, & DV FEEDS UNDER
PHASE 3 FOR PHASE 4 SCOPE. REMOVE UNDER PHASE 4.

PROVIDE TEMPORARY CW, HW, DA, & DV FEEDS UNDER
PHASE 2 FOR PHASE 3 SCOPE. REMOVE UNDER PHASE 3.
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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PHASING KEYNOTES:

INSTALL UNDER PHASE 1.

INSTALL UNDER PHASE 2.

PROVIDE TEMPORARY CAPS UNDER PHASE 1 FOR PHASE 2-2
SCOPE.  REMOVE UNDER PHASE 2-2.

PROVIDE TEMPORARY CAPS UNDER PHASE 1 FOR PHASE 2-3
SCOPE. REMOVE UNDER PHASE 2-3.

INSTALL UNDER PHASE 2-1.

PROVIDE TEMPORARY 1/2"HW, & 1/2"CW FEEDS UNDER PHASE
1 FOR PHASE 2-3 SCOPE.  REMOVE UNDER PHASE 2-3.
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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PHASING KEYNOTES:

INSTALL UNDER PHASE 1.

INSTALL NEW CW, HW MAINS UNDER PHASE 1. RECONNECT
TO EXISTING CAPPED CW & HW CONNECTIONS UNDER
PHASE 1.

INSTALL NEW CW, HW, HWR RISERS UNDER PHASE 2.

PROVIDE TEMPORARY CAPS ON NEW MAINS FOR
PHASE 2-1 SCOPE.

INSTALL TEMPORARY ZVB UNDER PHASE 2-2 TO REFEED
EXISTING OX, MA, MV. REMOVE UNDER PHASE 2-3.

INSTALL OX, MA, & MV MAINS UNDER PHASE 2-2.

PROVIDE TEMPORARY CAPS ON NEW MAINS FOR
PHASE 2-2 SCOPE.

INSTALL TEMPORARY OX, MA, MV MAINS UNDER PHASE 1.
REMOVE UNDER PHASE 2-2.
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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GENERAL NOTES:
1. REFER TO GENERAL PHASING DIAGRAM DRAWINGS PG-0.0.0 &

PG-0.0.1 FOR PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING  AREAS OUTSIDE THE ACTIVE CONSTRUCTION ZONE MUST
REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER.
PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO 1/8"SCALE (SECTOR) PLANS FOR DETAILED
PROJECT SCOPE INFORMATION. (OVERALL FLOOR PLATE PLANS ARE
SHOWN TO IDENTIFY THE PROPOSED PHASING SCHEME. TRADE
CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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HB-1

22

23

NEW
1/2"DA UP
1/2"CW UP
1/2"HW UP
(TYPICAL)

NEW
1/2"DA UP
1/2"CW UP
1/2"HW UP
(TYPICAL)

3/
4"

 C
W

3/
4"

 H
W

3/
4"

 H
W

R

3/
4"

 C
W

3/
4"

 H
W

3/
4"

 H
W

R

ETR
3"CAI UP&DN

NEW
1 1/2"DV UP
1/2"DA UP
(TYPICAL)

L-5

L-5

L-5

L-5

L-5

L-5

L-5

L-5

L-5

L-5 L-5

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

DC1

DS1

DS1

DS1

DS1

DS1

DS1

DS1 DS1

DS1

DS1

DS1

DS1

DS1
DS1

DS1

DS1

DC1

DC1

DC1

DC1

DC1 DC1

DC1
DC1

DB1DS2

DC1

DC1

DC1

DC1

DC1

DC1 DC1

DC1
DC1

DC1

DC1

DS2

DC1

DC1DS2

DC1

DC1

DC1

DC1

DC1

NEW
1/2"CW DN
1/2"HW DN

NEW
1 1/2"DV UP
1/2"DA UP
(TYPICAL)

NEW
1 1/2"DV UP

1/2"DA UP
(TYPICAL)

NEW
1/2"DA UP
1/2"CW UP
1/2"HW UP
(TYPICAL)

NEW
1/2"DA UP
1/2"CW UP
1/2"HW UP
(TYPICAL)

ETR 1 1/4"G DN

ETR 1"G UP&DN ETR 3/4"OX UP&DN
ETR 3/4"NO UP&DN

ETR 3/4"N DN

NEW
1/2"HW UP
1/2"CW UP
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN
1/2"HW UP
1/2"CW UP

NEW
1 1/2"TW DROP
1 1/4"CW UP
1 1/4"CW DN
TMV-2
1 1/2"TW RISE
1 1/4"HW UP
1 1/4"HW DN

NEW
3/4"HW UP
3/4"CW UP
3/4"HW DN
3/4"CW DN
TMV-1
3/4"TW TO EW-1

NEW
1/2"DA UP
1/2"DA DN

NEW
2"CW UP
2"CW DN

ETR-2"LVAC UP&DN
ETR 1"G DN
ETR-2"LCA UP&DN

NEW
1/2"CW UP
1/2"HW UP
1/2"CW DN
1/2"HW DN
(TYPICAL)

NEW
1/2"HW DROP
1/2"CW DROP

NEW
1/2"CW DROP
1/2"HW DROP
1 1/2"CW DROP

DS2

DC1

ES-1

NEW
1 1/4"CW UP
1 1/4"CW DN

1 1/2"TW TO ES-1
TMV-2

1 1/4"HW UP
1 1/4"HW DN

NEW 1 1/2"TW DROP

NEW
1 1/2"CW UP
1 1/2"CW DN

1/2"CW DN
1/2"HW DN
1/2"CW UP
1/2"HW UP
(TYPICAL)

DS2

DB1

DS2

DB1

NEW DETERGENT DISPENSER
CONNECTION:
3/4"HW DN, 3/4"CW DN, TMV-3.
3/4"TW TO 3/4"RPBP. 3/4"TW/(NON-
POTABLE) TO HB-1. REFER TO
DETAIL ON 12/P-5.0.0.

NEW
3/4"HW DN
3/4"CW DN

NEW
3/4"HW UP
3/4"CW UP
3/4"HW UP
3/4"CW UP

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

NEW
1/2"DA DN
1/2"HW DN
1/2"CW DN
(TYPICAL FOR
ALL DS2)

DS2

DS2

DC1

DC1

DC1

DC1

DC1

DC1

DC1

DC1

WC-1

L-2
DC1

1/
2"

 O
X

1/
2"

 N
O

1/
2"

 N
3/

4"
 M

V

NEW
ZVB-M-4
1/2"OX DROP&RISE
1/2"NO DROP&RISE
1/2"N DROP&RISE
1"MV DROP&RISE

NEW
1 1/2"DV UP
1/2"DA UP
(TYPICAL)

NEW
1/2"HW UP
1/2"CW UP
1/2"DA UP
(TYPICAL)

NEW
3/4"CW DN
3/4"HW DN

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

NEW
1/2"DA DN
1/2"CW DN
1/2"HW DN
(TYPICAL FOR
ALL DS1)

NEW
1/2"DA DN
1/2"CW DN
1/2"HW DN

(TYPICAL FOR
ALL DS2)

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DB1)

1

P-5.0.3

1

P-5.0.1

NEW
1/2"DA DN

T-1

T-1

NEW
4"DV UP
1"DA UP

3/
4"

 H
W

3/
4"

 C
W

3/
4"

 C
W

3/
4"

 H
W

2"
 D

V
2"

 D
V

4"
 D

V

2"
 D

V

3/4" HWR
3/4" HW

3/4" CW

2"
 D

V
4"

 D
V

4" DV

3"
 D

V
2"

 D
V

1-1/4"

3"
 D

V

3/
4"

 C
W

3/
4"

 H
W

3/4"

1"

3"
 D

V

NEW
1-1/2"CW UP

1/2"HW UP

NEW
3/4"CW UP
3/4"HW UP

1"

3/
4"

 H
W

3/
4"

 C
W

3"
 D

V
3"

 D
V

2"
 D

V

1"
1"

3/4"

3"
 D

V

3/
4"

 H
W

3/
4"

 C
W

2"
 D

V

NEW PRESSURE
SWITCHES
(AAP-M-1)

ETR
PRESSURE SWITCHES

2"
 C

W

3/4" DA
1" HW

1" CW

1

1

NEW
1/2"CW DN

WD2

NEW
1/2"CW DN

WD23/4" HWR 1 1/4" HW

1 1/4" CW

1" DA

4" D
V

4" DV 4" DV

3" DV

3" DV

2" D
V

ETR WH

3/
4"

 C
W

3/4" CW

ETR WH

3/
4"

 D
A

3/
4"

 D
A

3/
4"

 D
A

1/
2"

 D
A

3/
4"

 D
A

1/
2"

 D
A

1/
2"

 D
A

3/
4"

 D
A

3/4" DA

3/
4"

 D
A

3/
4"

3/4" DA

1/
2"

 D
A

1/
2"

 D
A

3/
4"

 D
A

1" DA1" DA

3/4" D
A

28

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(EXTEND TO DS2)

TEMPORARY 3/4"HWR, 1 1/4"HW,
1 1/4"CW, 1"DA, & 3"DV
REFER TO OVERALL PLUMBING
DEMOLITION & NEW PHASING
DRAWINGS

KEYNOTES:

TEMPORARY 1"HW,
1"CW, 3/4"DA, & 3"DV
REFER TO OVERALL PLUMBING
DEMOLITION & NEW PHASING
DRAWINGS.

TEMPORARY 3/4"HW,
3/4"CW, 3/4"DA, & 3"DV
REFER TO OVERALL PLUMBING
DEMOLITION & NEW PHASING
DRAWINGS.

1

2

2

2 2

3/
4"

 N

1/
2"

 D
A

3/4" MV
1/2" NO

1/2" N
1/2" OX

1/2" OX
1/2" NO

1/2" N
1/2" MV

1/2" OX
1/2" NO

1/2" N
3/4" MV

3/4" WAGD

1" H
W

R
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CORRIDOR

C1346

STAIR 3

C1S3

SHAFT B

C1CSB

Room

C1235

Room

C1236

Room

C1237

Room

C1238

Room

C1239

Room

C1232A

Room

C1347

Room

C1348

Room

C1349A

Room

C1350

Room

C1351

Room

C1352

Room

C1353

Room

C1354

Room

C1355

Room

C1356

Room

C1357

Room

C1358

Room

C1359

Room

C1360

Room

C1361

Room

C1362

Room

C1363

Room

C1364

Room

C1365

Room

C1366

Room

C1367

Room

C1368

Room

C1369

Room

C1370

Room

C1371

Room

C1372

Room

C1373

Room

C1374

Room

C1371A

Room

C1371B

Room

C1371C

Room

C1349B

Room

C1347A

Room

C1340A

Room

C1376

STORAGE
RM

C1340B

ELECTRIC
RM

C1EL6

RESIDENT
STUDY

C1288

HSKP

C1295 CHANGING

C1288A

CHANGING

C1296A
SHAFT 17

C1M17

16

17

18

19

21

15.7

15

17.2

14.6

15.6

H

NEW
2"CW UP&DN

1"HW DN
3/4"HWR UP&DN

1"OX UP&DN
1"MA UP&DN

2 1/2"MV UP&DN
1"NO UP&DN

3/4" HWR
3/4" HW1 1/2" CW

ETR
1 1/4"HW DN
2"CW DN

2"
 C

W
1"

 H
W

3/
4"

 H
W

R

ETR
2"CW DN
3/4"HWR DN
1 1/4"HW DN

ETR
2"CW DN

1 1/4"HW DN
ETR
3/4"HWR DN/1 P-1.1.3B

NEW
1 1/2"CW UP&DN
1"HW UP&DN
3/4"HWR UP&DN

NEW
3/4"HW DROP
3/4"CW DROP
CONNECT TO EXISTING
MOP SINK BASIN

NEW
1/2"CW UP
1/2"HW UP NEW

1/2"HW UP
1/2"CW UP

3/4" HW
3/4" CW

3/
4"

 C
W

3/
4"

 H
W

1 
1/

2"
 C

W
1/

2"
 H

W
R

1/
2"

 C
W

1/
2"

 H
W

1/
2"

 C
W

1/
2"

 H
W

3/4" HW

3/
4"

 H
W

1/
2"

 C
W

NEW
1/2"HW UP
1/2"CW UP

NEW
1/2"CW UP
1/2"HW UP

NEW
1/2"CW UP
1/2"HW UP

ETR
1 1/4"G UP&DN

NEW
1/2"CW UP
1/2"HW UP

NEW
1/2"CW UP
1/2"HW UP

3/
4"

1"
2"

1/2" CW
1/2" HW

3/4" HW

NEW
1 1/2"CW UP

ETR
2"CW UP
1 1/4"HW UP

1 
1/

4"

NEW
3/4"HWR BALANCING
VALVE ASSEMBLY

PD

20
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MV

M
V

MV

M
V

MA

M
A

MA

M
A

OX

O
X

OX

O
X

CORRIDOR

C1346

STAIR 2

C1S2

STAIR 7

C1S7

STAIR 8

C1S8

ELEVATOR

C120E

ELEVATOR

C119E

ELECTRIC
RM

C1EL4

ELECTRIC
RM

C1EL5

SHAFT B

C1CSB

SHAFT 20

C1M20

SHAFT 27

C1M27

EMERGENCY
ELECTRIC

RM

C1EL10

PLUMBING

C1P2

IDF RM

C1LV2

ELECTRIC
RM

C1EL9

Room

C1213

Room

C1214

Room

C1215

Room

C1216

Room

C1217

Room

C1218

Room

C1219

Room

C1220

Room

C1221

Room

C1222

Room

C1223

Room

C1226

Room

C1229

Room

C1230

Room

C1231

Room

C1232

Room

C1233

Room

C1234

Room

C1235

Room

C1236

Room

C1237

Room

C1238

Room

C1239

Room

C1240

Room

C1234A

Room

C1232B

Room

C1232A

Room

C1231A

Room

C1347

Room

C1351

Room

C1352
Room

C1362

Room

C1373

Room

C1340A

OFFICE 1

C1205

SHAFT 19

C1M19

SHAFT 18

C1M18

OFFICE 4

C1208

OFFICE 2

C1206

CORRIDOR

C1204

OFFICE 3

C1207

STAFF
LOUNGE

C1211

STORAGE
RM

C1340B

ELECTRIC
RM

C1EL6

STAIR 9

C1S9

CORRIDOR

C1250

DENTAL
TREATMENT

CHAIR

C1254D

EQUIPMENT
STORAGE

C1255

PATIENT
TOILET

C1256

PATIENT
TOILET

C1257

CORRIDOR

C1249

DENTAL
TREATMENT

CHAIR

C1258A

CONSULT

C1251

CONSULT

C1252

CONSULT

C1253

TOUCHDOWN

C1259

DENTAL
TREATMENT

ROOM

C1260

DENTAL
TREATMENT

ROOM

C1261

CORRIDOR

C1262

DENTAL
TREATMENT

CHAIR

C1263A

TOUCHDOWN

C1264

DENTAL
TREATMENT

ROOM

C1265

DENTAL
TREATMENT

ROOM

C1266

CORRIDOR

C1267

DENTAL
TREATMENT

CHAIR

C1268A

TOUCHDOWN

C1269

DENTAL
TREATMENT

ROOM

C1270

DENTAL
TREATMENT

ROOM

C1271CORRIDOR

C1272

DENTAL
TREATMENT

CHAIR

C1273A

CORRIDOR

C1274

MILLING RM

C1275

MED PREP

C1276

LAB

C1277

SPECIAL
PROCEDURE

RM

C1278

SPECIAL
PROCEDURE

RM

C1279

CLEAN
UTILITY /

SUPPLIES

C1280

SOILED
HOLDING

C1281

SPECIAL
PROCEDURE

RM

C1282

STAFF
TOILET

C1283
STAFF
TOILET

C1284

CORRIDOR

C1285

OFFICE
PERIO

FACULTY

C1286

OFFICE -
PROS

FACULTY

C1287

RESIDENT
STUDY

C1288

OFFICE -
LDAs

C1289

ADMIN SUITE

C1290

OFFICE -
CLINIC

PRACTICE
MANAGER

C1291

OFFICE -
CLINIC

PRACTICE
MANAGER

C1292

OFFICE -
DIRECTOR
CLINICAL

OPERATIONS

C1293

OFFICE -
DIRECTOR

QMI

C1294

HSKP

C1295

DENTAL
TREATMENT

CHAIR

C1254A

PATIENT
LIFT

C1249A
EMERGENCY

CART

C1249B

CLEAN
GOWNS

C1274A

EMERGENCY
CART

C1274B

EMERGENCY
CART

C1285A

SOILED
GOWNS

C1285B

CLEAN
GOWNS

C1285C

CHANGING

C1288A

CHANGING

C1296A

OFFICE -
DENTAL IS

C1290A

OFFICE -
CLINIC
ADMIN

SUPPORT

C1290B

DENTAL
TREATMENT

CHAIR

C1254B

DENTAL
TREATMENT

CHAIR

C1254C

DENTAL
TREATMENT

CHAIR

C1258B

DENTAL
TREATMENT

CHAIR

C1258C

DENTAL
TREATMENT

CHAIR

C1258D

DENTAL
TREATMENT

CHAIR

C1258E

DENTAL
TREATMENT

CHAIR

C1258F

DENTAL
TREATMENT

CHAIR

C1263B

DENTAL
TREATMENT

CHAIR

C1263C

DENTAL
TREATMENT

CHAIR

C1263D
DENTAL

TREATMENT
CHAIR

C1263E DENTAL
TREATMENT

CHAIR

C1263F

DENTAL
TREATMENT

CHAIR

C1268B

DENTAL
TREATMENT

CHAIR

C1268C

DENTAL
TREATMENT

CHAIR

C1268D

DENTAL
TREATMENT

CHAIR

C1268E

DENTAL
TREATMENT

CHAIR

C1268F

DENTAL
TREATMENT

CHAIR

C1273B

DENTAL
TREATMENT

CHAIR

C1273C

DENTAL
TREATMENT

CHAIR

C1273D

DENTAL
TREATMENT

CHAIR

C1273E

SHAFT 17

C1M17

16

17

15.7

899.5
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12

13

14

15

14.5

13.5

12.5

11.5

10.5

9.9

Ea

Fe

17.2

9.7 8.49.8

10.6

12.6

11.4

13.4

14.6

15.6

H

NEW
1"NO UP

2 1/2"MV UP
1"MA UP
1"OX UP

NEW
1"NO DN
2 1/2"MV DN
1"MA DN
1"OX DN
3/4"HWR DN
1"HW DN
2"CW DN

2" CW

1" HW

3/4" HWR

3/4" HWR
3/4" HW1 1/2" CW

NEW
3/4"HWR UP
1 1/2"HW UP

2"CW UP
3/4"OX UP

2"MV UP

2"
 C

W
1"

 H
W

3/
4"

 H
W

R

ETR
2"CW DN

1 1/4"HW DN ETR
3/4"HWR DN

2" CW

1" HW

3/4" HWR

1" OX

1" MA

2 1/2" MV

1" NO

3/
4"

 H
W

R
1"

 H
W

2"
 C

W

/1 P-1.1.3C

/1 P-1.1.3A

1/2" CW

3/4" HW
3/4" HWR

1 
1/

2"
 C

W

3/
4"

 H
W

3/
4"

 H
W

R

3/
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 H
W

1 
1/

2"
 C

W

1 
1/

2"
 C

W

3/
4"

 H
W

3/
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 H
W

R

NEW
1/2"HW UP
1/2"CW UP

NEW
1 1/2"CW UP

NEW
1/2"HW UP
1/2"CW UP

NEW
3/4"CW UP
3/4"HW UP
3/4"CW UP
3/4"HW UP

NEW
1/2"CW UP
1/2"HW UP NEW

1/2"HW UP
1/2"CW UP

NEW
1/2"CW UP
1/2"HW UP

NEW
1/2"CW UP
1/2"HW UP

1 1/2"CW UP

NEW
1/2"CW UP
1/2"HW UP

3/
4"

 H
W

R

3/4" HW
3/4" CW

WC-2

L-3

WC-2

L-3

DS1

DC1

DS1

DS2

DS1

DS1

DC1

DC1

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(TYPICAL FOR
ALL DS1)

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(TYPICAL FOR
ALL DS2)

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

SK-4

SK-6

SK-5

SK-5
EW-1

CM1

WD1

DMT1

L-4

13

P-5.0.0

NEW
1 1/2"CW UP& 2"DN
1"HW UP&DN
3/4"HWR UP&DN

NEW
3/4"HW DROP
3/4"CW DROP
CONNECT TO EXISTING
MOP SINK BASIN

NEW
1/2"CW UP
1/2"HW UP

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"CW DN

ETR
1"OX UP&DN
1 1/4"G UP&DN

DC1

DC1

DC1

DC1

DS1

DS1

DS1

DS1

DC1

DC1

DC1

DC1

DS2

DC1

DS2

DC1

DS2

DC1

DS1

DC1

DS1

DS1

DC1

DC1

DC1

DC1

DS2

DB1

DS2

DC1

DC1

DS2

DC1

DC1

DC1

DS1

DS1

DS1

DC1

DC1

DC1

DC1

DS1

DC1

NEW
1/2"DA DN
1/2"HW DN
1/2"CW DN

(TYPICAL FOR
ALL DS1)

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(TYPICAL FOR
ALL DS2)

DB1

DC1

DS2

DS2

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DB1)

NEW
1/2"HW DN

2"CW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
3/4"TW TO EW-1

TMV-1
3/4"HW DN
3/4"CW DN

ES-1

NEW
1 1/4"CW DN
1 1/2"TW RISE
TMV-2
1 1/4"HW DN

NEW
1 1/2"TW DROP

ES-1

NEW
1 1/4"HW DN
1 1/2"TW RISE
TMV-2
1 1/4"CW DN

NEW
1 1/2"TW DROP

1

P-5.0.1

1

P-5.0.3

ETR
1 1/4"G DN

1/2"DA DN

T-1

PD

23

PD

24

1"
2"

NEW
3/4"DRAIN
VALVES

2"
1"

3/4" OX

2" MV

3/4" OX

2" MV

1"
 O

X
1"

 M
A

1 
1/

2"
 M

V
WD2

NEW
1/2"CW DN

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(EXTEND TO DS2)

ETR
OX UP
MA UP
MV UP

ETR
3/4"OX UP
3/4"MA UP
3/4"MV UP
3/4"MV UP
3/4"MA UP
3/4"OX UP

ETR

ETR

ETR

1-1/2"

1"

ETR

ETR
OX UP
MA UP
MV UP ETR

MV UP
MA UP
OX UP

NEW
2"CW UP&DN

1"HW DN
3/4"HWR UP&DN

1"OX UP&DN
1"MA UP&DN

2 1/2"MV UP&DN
1"NO UP&DN

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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STAIR 6

C1S6

ELECTRIC
RM

C1EL2

SHAFT 26

C1M26

MAIN LOBBY

C1202

MAIN LOBBY

C1201

MAIN LOBBY

C1200

STAIR 7

C1S7

ESCALATORS

C1S10

ELEVATOR

C120E

ELEVATOR

C119E

ELECTRIC
RM

C1EL4

ELECTRIC
RM

C1EL5

SHAFT 20

C1M20

SHAFT 27

C1M27

OFFICE 1

C1205

MAIN LOBBY

C1203

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

OFFICE 4

C1208

OFFICE 2

C1206

CORRIDOR

C1204

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

OFFICE 3

C1207

ALCOVE

C1157

ELECTRICAL

C1159

STAFF
LOUNGE

C1211

CORRIDOR

C1250

DENTAL
TREATMENT

CHAIR

C1254D

EQUIPMENT
STORAGE

C1255

PATIENT
TOILET

C1256

PATIENT
TOILET

C1257

CORRIDOR

C1249

DENTAL
TREATMENT

CHAIR

C1258A

CONSULT

C1251

TOUCHDOWN

C1259

DENTAL
TREATMENT

ROOM

C1260

DENTAL
TREATMENT

ROOM

C1261

MILLING RM

C1275

MED PREP

C1276

LAB

C1277

DENTAL
TREATMENT

CHAIR

C1254A

PATIENT
LIFT

C1249A
EMERGENCY

CART

C1249B

CLEAN
GOWNS

C1274A

EMERGENCY
CART

C1274B

DENTAL
TREATMENT

CHAIR

C1254B

DENTAL
TREATMENT

CHAIR

C1254C

DENTAL
TREATMENT

CHAIR

C1258B

DENTAL
TREATMENT

CHAIR

C1258C

DENTAL
TREATMENT

CHAIR

C1258D

DENTAL
TREATMENT

CHAIR

C1258E

DENTAL
TREATMENT

CHAIR

C1258F

UNASSIGNED

C1212

8

9

9.5

10

11

12

13

14

10.5

9.9

8.5

9.7

6.47 6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

9.1

H
B

A

3/4" H
W

R
1" H

W

1" CW
1" HW

3/4" HWR

3/4" H
W

R

1" H
W

1" C
W

NEW
1"CW UP
1"HW UP

3/4"HWR UP

/1 P-1.1.3D

/1 P-1.1.3B

NEW
2"CW DN
1"HW DN
3/4"HWR DN

L-1

L-1

L-1

WC-2

WC-2

WC-2(TP)

WC-2

WC-2

WC-2(TP)

WC-2

WC-1

WC-1(TP)

WC-2 (TP)

WC-2

WC-2

WC-2
UR-2

UR-2

UR-2

UR-1

L-1

L-1

L-1

NEW
3/4"CW DROP

NEW
1-1/2"CW DROP

NEW
3/4"HW DROP
3/4"CW DROP

NEW
3/4"HW RISE

NEW
2 1/2"CW DROP

2 1/2" CW

3/4" HW
R

3/4" HW

NEW
2"CW UP&3"DN

1"HW UP&1-1/4"DN
3/4"HWR UP&DN

HB-1

HB-1

WC-1

WC-1

L-2

L-2

DS1

DC1

DS1

DC1

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

SK-6

SK-5

SK-5

DMT1

13

P-5.0.0

DS1

DS1

DC1

DC1

DC1

DC1

DS1

DC1

NEW
1/2"DA DN
1/2"HW DN
1/2"CW DN

(TYPICAL FOR
ALL DS1)

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(TYPICAL FOR
ALL DS2)

DC1

DC1

DC1

DC1

DC1

DS2

DS2

DS1

NEW
3/4"HW DN
3/4"CW DN

TMV-1
3/4"TW TO EW-1

NEW
2"CW DN
1/2"HW DN

SK-4
CM1

WD1

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"CW DN

ES-1

NEW
1 1/4"HW DN
1 1/2"TW RISE
TMV-2
1 1/4"CW DN

NEW
1 1/2"TW DROP

T-1

2-1/2"CW DROP

2 1/2" CW

1" H
W

NEW
2 "CW DROP
1"CW DROP
1"HW DROP
1"HW HEADER

NEW
1/2"CW UP

NEW
1/2"CW DN

WD2

NEW
1/2"CW DN

WD2

NEW
1/2"CW DROP

DF-1

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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STAIR 1

C1S1

STAIR 4

C1S4

STAIR 5

C1S5

STAIR 6

C1S6

ELECTRIC
RM

C1EL1

ELECTRIC
RM

C1EL2

SHAFT 22

C1M22

SHAFT 26

C1M26

ELECTRIC
RM

C1EL7

EMERGENCY
ELECTRIC

RM

C1EL8

PLUMBING

C1P1

Room

C1050A

ESCALATORS

C1S10

SHAFT 23

C1M23
SHAFT 24

C1M24

SHAFT 25

C1M25

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
POSTING

C1059

OFFICE -
CLINIC

BUSINESS
SVCS

MANAGER

C1058

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

OFFICE -
PCC

C1023 OFFICE - LDA

C1022

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

PATIENT
CONSULT

C1087

CORRIDOR

C1050

DENTAL
TREATMENT

CHAIR

C1049D

DENTAL
TREATMENT

CHAIR

C1039E

DENTAL
TREATMENT

CHAIR

C1039B

DENTAL
TREATMENT

CHAIR

C1029E

TOUCHDOWN

C1045

TOUCHDOWN

C1040

TOUCHDOWN

C1035

TOUCHDOWN

C1030

DENTAL
TREATMENT

ROOM

C1047

DENTAL
TREATMENT

ROOM

C1046

DENTAL
TREATMENT

ROOM

C1042

DENTAL
TREATMENT

ROOM

C1041

DENTAL
TREATMENT

ROOM

C1037

DENTAL
TREATMENT

ROOM

C1036

DENTAL
TREATMENT

ROOM

C1032

DENTAL
TREATMENT

ROOM

C1031

REGISTRATION
CALL

CENTER

C1024

CORRIDOR

C1013

CORRIDOR

C1012

CORRIDOR

C1011

CORRIDOR

C1010

CLEAN
GOWNS

C1013F

PATIENT
LIFT

C1013E

EMERGENCY
CART

C1013D

SOILED
GOWNS

C1013C

EMERGENCY
CART

C1013B

CLEAN
GOWNS

C1013A

CLEAN
GOWNS

C1007A

EMERGENCY
CART

C1007B

MILLING
ROOM

C1009

IDF RM

C1LV1

CLEAN
UTILITY /

SUPPLIES

C1019

SOILED
HOLDING

C1018

EQUIPMENT
STORAGE

C1008

MED PREP

C1017

LAB

C1016

STAFF
TOILET

C1015

STAFF
TOILET

C1014

DENTAL
TREATMENT

CHAIR

C1029B

AGED
RESIDENT

STUDY

C1028

CORRIDOR

C1007

SHAFT A

C1MA

PATIENT
TOILET

C1089

STAFF
LOCKERS

C1088

DENTAL
TREATMENT

CHAIR

C1078C

DENTAL
TREATMENT

CHAIR

C1073D

TOUCHDOWN

C1079

TOUCHDOWN

C1074

HSKP

C1003

CORRIDOR

C1156CORRIDOR

C1156A

CORRIDOR

C1061

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1070

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1069

EQUIPMENT
STORAGE

C1002

STAFF
TOILET

C1088B

CENTRAL
SUPPLY

C1001

PATIENT
TOILET

C1090

NITROUS
DELIVERY
SYSTEM

C1005

GAS
CYLINDER
STORAGE

C1004

CORRIDOR

C1006

PATIENT
CONSULT

C1021

SPECIAL
PROCEDURE

ROOM

C1086

SPECIAL
PROCEDURE

ROOM

C1085

SPECIAL
PROCEDURE

ROOM

C1084

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1068

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1067

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1066

PATIENT
CONSULT

C1060

ENDO
FACULTY
OFFICE

C1062

AEGD
FACULTY
OFFICE

C1063

AEGD
FACULTY
OFFICE

C1064

AEGD
FACULTY
OFFICE

C1065

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

DENTAL
TREATMENT

CHAIR

C1078D

SOILED
GOWNS

C1007C

ALCOVE

C1157

DENTAL
TREATMENT

CHAIR

C1071B

DENTAL
TREATMENT

CHAIR

C1073C

DENTAL
TREATMENT

CHAIR

C1083A

CORRIDOR

C1082

CORRIDOR

C1077 CORRIDOR

C1072

DENTAL
TREATMENT

CHAIR

C1044B

DENTAL
TREATMENT

CHAIR

C1044E

DENTAL
TREATMENT

CHAIR

C1034E

DENTAL
TREATMENT

CHAIR

C1034B

ELECTRICAL

C1159

CORRIDOR

C1025

DENTAL
TREATMENT

CHAIR

C1029C

DENTAL
TREATMENT

CHAIR

C1029A

DENTAL
TREATMENT

CHAIR

C1029F

DENTAL
TREATMENT

CHAIR

C1029D

CORRIDOR

C1033

CORRIDOR

C1038

CORRIDOR

C1043

CORRIDOR

C1048

DENTAL
TREATMENT

CHAIR

C1034F

DENTAL
TREATMENT

CHAIR

C1034A

DENTAL
TREATMENT

CHAIR

C1039D

DENTAL
TREATMENT

CHAIR

C1039C

DENTAL
TREATMENT

CHAIR

C1039F

DENTAL
TREATMENT

CHAIR

C1039A

DENTAL
TREATMENT

CHAIR

C1044C

DENTAL
TREATMENT

CHAIR

C1044D

DENTAL
TREATMENT

CHAIR

C1044A

DENTAL
TREATMENT

CHAIR

C1044F

DENTAL
TREATMENT

CHAIR

C1049E

DENTAL
TREATMENT

CHAIR

C1049C

DENTAL
TREATMENT

CHAIR

C1049B

DENTAL
TREATMENT

CHAIR

C1049A

DENTAL
TREATMENT

CHAIR

C1071A

DENTAL
TREATMENT

CHAIR

C1071C

DENTAL
TREATMENT

CHAIR

C1071D

DENTAL
TREATMENT

CHAIR

C1071E

DENTAL
TREATMENT

ROOM

C1081

DENTAL
TREATMENT

ROOM

C1080

DENTAL
TREATMENT

ROOM

C1076

DENTAL
TREATMENT

ROOM

C1075

DENTAL
TREATMENT

CHAIR

C1078E

DENTAL
TREATMENT

CHAIR

C1078B

DENTAL
TREATMENT

CHAIR

C1073E

DENTAL
TREATMENT

CHAIR

C1073B

DENTAL
TREATMENT

CHAIR

C1078F

DENTAL
TREATMENT

CHAIR

C1078A

DENTAL
TREATMENT

CHAIR

C1073F

DENTAL
TREATMENT

CHAIR

C1073A

CHANGING

C1026A

CONSULT

C1027

CHANGING

C1028A

ENDODONTICS
RESIDENT

STUDY

C1026

DENTAL
TREATMENT

CHAIR

C1083B

CHANGING

C1088A

STAFF
TOILET

C1088C

STAFF
SHOWER

C1088D

DENTAL
TREATMENT

CHAIR

C1034D

DENTAL
TREATMENT

CHAIR

C1034C

6 5 4 3 2 11.2

8

9

9.5

10

11

8.5

3.5 2.54.85.2

10.8

Fee

1.5

6.4

7

6.5

7.57.6

8.4

9.8

10.6

11.4

H

F

D

B

A

3/
4"

 H
W

R
3/

4"
 H

W
R

3/
4"

 C
W

3/
4"

 H
W

2"
 C

W
1 

1/
2"

 H
W

3/
4"

 H
W

R

3/
4"

 H
W

R

L-4

SK-6

SK-5
EW-1

WC-2

L-3

WC-2

L-3

WC-1

L-2

L-2

WC-1

DS1

DC1

DS1

DC1

DS2

DS2DC1

DC1

DC1

DS1

DS1 DS1

MSB-1

3/4" H
W

R
1" H

W

1" CW
1" HW

3/4" HWR

3/4" H
W

R

1" H
W

1" C
W

NEW
3/4"HWR UP
1"HW UP
1"CW UP

NEW
2-1/2"CW DN

2"HW DN
3/4"HWR DN

6"DAI UP&DN
4"MAI UP&DN

4"MVE UP&DN
12"DVE UP&DN

/1 P-1.1.3C

NEW
4"DV DN
1 1/2"DA DN
2"CW DN
1"HW DN
3/4"HWR DN

NEW
3/4"HW DN
3/4"CW DN

TMV-1
3/4"TW TO EW-1

ES-1

NEW
1 1/4"HW DN

1 1/2"TW RISE
TMV-2

1 1/4"CW DN

NEW
1 1/4"TW DROP

NEW
3/4"HW DN
3/4"CW DN
TMV-1
3/4"TW TO EW-1

NEW
1/2"DA DN

DS2

1" CW
1" HW

3/4" HWR

1"
 C

W
1"

 H
W

3/
4"

 H
W

R

1"
 C

W
1"

 H
W

1" CW

1" HW

3/4" HW

DMT1

SH-1

WC-2

L-3

L-3

WC-2

SK-5

NEW
3/4"HWR UP
1-1/2"HW UP

2"CW UP

1"
1"

3/4"

13

P-5.0.0

22

23

L-1

L-1

L-1

L-1

WC-2

WC-2

WC-2

WC-2

WC-2

WC-2

WC-2

WC-1

WC-1

WC-2

WC-2

WC-2

WC-2
UR-2

UR-2

UR-2

UR-1

L-1

L-1

L-1

NEW
2 1/2"CW DROP

NEW
3/4"CW DROP

NEW
3/4"CW DROP

NEW
3/4"HW DROP
3/4"CW DROP

NEW
3/4"HW DROP
3/4"CW DROP

NEW
2 1/2"CW DROP

2 1/2" CW

3/4" HW
R

3/4" HW

NEW
2"CW DROP

NEW
3"CW DN
2"HW DN

3/4"HWR DN
CTE 2 1/2"CW, 1 1/2"HW, 3/4"HWR UP

HB-1

HB-1

ETR
3"CAI UP&DN

DC1

DS1

DS1

DB1

DS1

DS1

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

NEW
1/2"DA DN
1/2"CW DN
1/2"HW DN
(TYPICAL FOR
ALL DS1)

DS1

DB1

DS1

DS2

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(TYPICAL FOR
ALL DS2)

DB1

DB1DC1

DC1

DC1

DB1

DS2

DC1

DC1

DC1

DC1

DC1
DC1

DS1 DS1

DS1 DS1 DS1

DS1

DC1DC1
DC1 DC1

DC1DC1

DS1

DC1DC1

DS1

DS1

DC1

DS2

DS2DS2

DC1

DC1

DS2

DC1

DC1DC1

DC1 DC1

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

NEW
1/2"DA DN
1/2"CW DN
1/2"HW DN
(TYPICAL FOR
ALL DS1)

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(EXTEND TO DS2)

NEW
1 1/2"CW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1 1/2"CW DN

DS2

NEW
3/4"HWR DN
1"HW DN
2-1/2"CW DN

ETR 1"G UP&DN ETR-3/4"OX DN
ETR-3/4"NO DN

NEW
2"CW DN

NEW
1"DA DN
3/4"HWR DN
1-1/4"HW DN
2-1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

ETR-2"LVAC UP&DN
ETR 1"G DN
ETR-2"LCA UP&DN

NEW
1/2"CW DN
1/2"HW DN

NEW
1/2"CW DN
1/2"HW DN

NEW
3/4"HWR DN
1-1/2"HW DN
2-1/2"CW DN

NEW
3/4"CW DN
3/4"HW DN

NEW DETERGENT DISPENSER
CONNECTION:
3/4"HW DN, 3/4"CW DN, TMV-3.
3/4"TW TO 3/4"RPBP. 3/4"TW/(NON-
POTABLE) TO HB-1. REFER TO
DETAIL ON 12/P-5.0.0.

DS2

DS2

DS2

DS2

DS1

DS1

DS1

DC1

DC1

DC1

DC1

DC1

DC1

DC1 DC1

DC1DC1

DS1DS1

DS1

DS1

DS1

DC1

DC1

DC1

DC1

DC1

DC1

DS1

DS1

DB1

DB1

DB1 DB1

DC1

DC1

DS2

NEW
1/2"CW DN
1/2"HW DN
1/2"DA DN

(TYPICAL FOR
ALL DS2)

NEW
1 1/2"DV DN

1/2"DA DN
(TYPICAL FOR

ALL DC1)

NEW
1/2"DA DN
1/2"CW DN
1/2"HW DN
(TYPICAL FOR
ALL DS1)

NEW
3/4"HW DN
3/4"CW DN

NEW
1/2"HW DN

1 1/2"CW DN
(TYPICAL)

1" DA

ETR
CA UP

LVAC UP
G UP

CW UP
HW UP

ETR
CA UP
LVAC UP
G UP
CW UP
HW UP

ETR
CA UP

LVAC UP
G UP

CW UP
HW UP

ETR
LVAC UP
G UP
CW UP
HW UP

ETR
CW UP
HW UP

ES-1

NEW
1 1/4"HW DN
1 1/2"TW RISE
TMV-2
1 1/4"CW DN

NEW 1 1/2"TW DROP

1

P-5.0.3

1

P-5.0.3

1

P-5.0.1

1

P-5.0.1

1

P-5.0.1

DC1

DS1

T-1

DB1

DB1

DB1

1

P-5.0.1

NEW
4"DV DN
1"DA DN

1/
2"

 D
A

4"
 D

V
2"

 D
V

2 
1/

2"
 C

W

ETR
1/2"HW UP
1/2"CW UP

ETR
2"CW UP

WD2

NEW
1/2"CW DROP

1/2" CW

28

NEW
1/2"DA DN
1/2"CW DN
1/2"HW DN

(EXTEND TO DS2)

2"
1 1/2"

3/4"

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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1"

1"

1 
1/

2"

1 1/2"

1 
1/

2"

STAIR 3

C2S3

SHAFT B

C2CSB

SHAFT 17

C2M17

LOCKERS

C2122

JC

C2125

HOTELING
OFFICE

C2130

MD OFFICE

C2129

SOILED

C2128

CATH LAB
NURSE

WORK (2)

C2144ELECTRIC
RM

C2EL6

MD ECHO
READING

C2143

ECHO 3

C2165

ECHO 2

C2163

ECHO 1

C2160

STRESS

C2159

VIEWING/
STAFF
WORK

C2158

MD OFFICE

H2007A

MD OFFICE

H2007

MD OFFICE

H2002

COPY/SUPPLY

H2007B

MD OFFICE

H2003

MD OFFICE

H2004

MD OFFICE

H2005

CORRIDOR

C2171

STAFF
WORK

C2157

TOILET

C2161

PRIVATE
VIEWING

C2162

ECHO 4 (-)

C2164

OFFICE

C2155

(6)

1778

(7)

1779
(8)

1780

OFFICE

C2156

OFFICE

C2169

OFFICE

C2170

OFFICE

C2167

OFFICE

C2168

STRESS

H2009
CARDIOLOGY
CONFERENCE

H2020

CORR.

C2154

CORR.

C2166

CL

H2006

CORRIDOR

H2008

Room

H2008A

16

17

18

19

21

15.7

1415

17.2

14.6

15.6

H

GFDBA

WC-1

L-2

/1 P-1.1.4B

ETR
2"CW DN
1 1/4"HW DN

ETR
2"CW UP
1"HW UP

3/
4"

 N
O

1"
 S

C
A

1 
1/

4"
 S

V
1"

 O
X

1"
 R

C
A

NEW
2"CW DN
1"OX DN
1"MA DN

2 1/2"MV DN
1"NO DN

NEW
3/4"HWR DN
1"HW DN
1 1/2"CW DN

NEW
3/4"HW DROP
3/4"CW DROP

CONNECT TO EXISTING
MOP SINK BASIN

SK-1
SK-1 SK-1

SK-1

SK-1

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

EXTEND TO L-2

SK-1

SK-1

DDD

D

NEW
ZVB-2-1

1/2"OX DROP&RISE
1"MV DROP&RISE

1/
2"

 O
X

3/
4"

 M
V

1/
2"

 O
X

3/
4"

 M
V

2"
 M

V
3/

4"
 O

X

D D

D

1"
1/

2"

1/2"
3/4"

22

23

2" CW
1 1/4" HW

ETR
1 1/4"G DN

1" HW
1 1/2" CW

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"CW DN
1/2"HW DN

1/2"HW DN
1/2"CW DN

1/2"CW DN
1/2"HW DN

NEW
1 1/2"CW DN

NEW
1/2"OX DROP
3/4"MV DROP

D

NEW
3/4"MV DROP
1/2"OX DROP
3/4"MV DROP
1/2"OX DROP

NEW
3/4"MV DROP
1/2"OX DROP

NEW
3/4"MV DROP
1/2"OX DROP

NEW
1/2"OX DROP
3/4"MV DROP

NEW
1/2"OX DROP
3/4"MV DROP

NEW
1/2"OX DROP
3/4"MV DROP

NEW
1"CW UP

1" CW

28

3/
4"

 M
V

1/
2"

 O
X

1 1/4" MV
1" MA

1" OX

TEMPORARY MEDICAL GAS FEEDS.
REFER TO OVERALL PLUMBING
DEMOLITION & NEW PHASING
DRAWINGS

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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MV

MV

MA

MA

OX

OX

1"

1"

3/
4"

3/4"

1 
1/

2"

1 1/2"

1 
1/

2"

3/
4"

3/4"

ELEVATOR

C219E

ELEVATOR

C220E

STAIR 2

C2S2

STAIR 7

C2S7

STAIR 9

C2S9

ELECTRIC
RM

C2EL4

SHAFT B

C2CSB

SHAFT 17

C2M17

SHAFT 18

C2M18

EMERGENCY
ELECTRIC

RM

C2EL10

ELECTRIC
RM

C2EL9

IDF RM

C2LV2

CORRIDOR

C2085

MAIN LOBBY

C2072

TLT

C2122A

LOCKERS

C2122

JC

C2125

HOTELING
OFFICE

C2130

MD OFFICE

C2129

SOILED

C2128

EXISTING EP
LAB

C2136
EXISTING
CONTROL

C2136A

COMP

C2136B

COMP

C2110B

EXISTING
CATH LAB

C2132

CATH LAB

C2131

EXISTING
CONTROL

C2131A

COMP

C2131B

EXISTING
CONTROL

C2132A

CATH LAB
NURSE

WORK (2)

C2144

CATH STORE

C2138

N.M. (CATH)

C2137

(1)

607

ELECTRIC
RM

C2EL6

ELEC.

C2EL5

MD ECHO
READING

C2143

EXAM 7

C2102

MD WORK

C2103

EXAM 8

C2101

COA/NURSE
WORK

C2100

MA WORK

C2104

EXAM 5

C2113

EXAM 3

C2115

EXAM 2

C2116

NURSE
WORK

C2118

EXAM 1

C2117

MD OFFICE

C2119

MD OFFICE

C2120

MD OFFICE

C2121

EXAM 16

C2111

SOILED
HOLDING

C2109

CLEAN/MED.
PREP

C2108

PRACTICE
MANAGER

C2098

RECEPTION

C2099

TOILET

C2107

TOILET

C2106

CARDIO.
FELLOWS (7)

C2134

CONFERENCE

C2087

PLUMBING

C2P2

SHAFT 27

C2M27

TECHS

C2139

EQUIP.
STORAGE

C2140

CATH SEC

C2141

WAITING
AREA

C2096

STAFF
BREAK
ROOM

C2142

TOILET

C2142A

OFFICE

C2155

(6)

1778

(7)

1779
(8)

1780

ISOL. (5) (-)

C2148

(2)

1783

(3)

1784

(4)

1785

NURSE

C2153

SOILED

C2149

CLEAN

C2150

TOILET

C2151

MEDS

C2152

OFFICE

C2167

OFFICE

C2168

HSKP

C2146

EXAM 4

C2114

EXAM 6

C2105

EXAM 17

C2110

EXAM 15

C2112

16

17

15.7

899.5

10

11

12

13

14

15

14.5

13.5

12.5

11.5

10.5

9.9

Ea

17.2

9.7 8.49.8

10.6

12.6

11.4

13.4

14.6

15.6

H

MSB-1

SK-3

SK-1

SK-3

SK-3

SK-1

SK-1

SK-1

SK-1

SK-1

SK-1

SK-1

SK-1

SK-1

SK-1

SK-1

WC-1
L-2

L-2

WC-1

/1 P-1.1.4C

/1 P-1.1.4A

2"1"

3/4"

2" CW

1" HW

2"
 C

W

1"
 H

W

1 1/4" HW

2" CW

3/4" HW

3/4" CW

3/4
" C

W

3/4
" H

W

3/4" HW

3/4" CW

3/4
" H

W

3/4
" C

W

3/
4"

 H
W

3/
4"

 C
W

3/
4"

 H
W

1/
2"

 C
W

3/
4"

 C
W

3/
4"

 H
W

3/
4"

 H
W

R

3/4" HWR

NEW
2"MV DN
3/4"OX DN
2"CW DN
1"HW DN
3/4"HWR DN

NEW
1/2"HW DROP
1/2"CW DROP
3/4"MV DROP
1/2"OX DROP

NEW
1 1/2"CW DROP
1/2"HW DROP
1/2"CW DROP
(TYPICAL)

NEW
1/2"CW DROP
1/2"HW DROP

NEW
1/2"HW DROP
1/2"CW DROP
3/4"MV DROP
1/2"OX DROP

NEW
1/2"HW DROP
1/2"CW DROP
3/4"MV DROP
1/2"OX DROP

NEW
1"HWR DN
1"OX DN
1"MA DN
2 1/2"MV DN
1"NO DN

NEW
3/4"HWR DN
1"HW DN
1 1/2"CW DN

NEW
3/4"HW DROP
3/4"CW DROP

CONNECT TO EXISTING
MOP SINK BASIN

NEW DETERGENT DISPENSER CONNECTION:
3/4"CW DN, 3/4"HW DN, TMV-3,

3/4"TW TO 3/4"RPBP, 3/4"TW(NON-POTABLE) TO HB-1.
REFER TO DETAIL ON 12/P-5.0.0

NEW
3/4"MV DROP
1/2"OX DROP

SK-2

WC-2 L-3
WC-1

L-2

SK-3

SK-1

SK-1

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1 1/2"CW DN

D

D

D

D

D

DD

NEW
ZVB-2-2

2"MV DROP&RISE
3/4"OX DROP&RISE

D

2"
 M

V
3/

4"
 O

X

NEW
ZVB-2-3

1-1/4"MV DROP&RISE
3/4"OX DROP&RISE

1 
1/

4"
 M

V

3/
4"

 O
X

1 1/4" M
V

3/4" O
X

1 1/4" M
V

D

D

D

D

D

D

D

D

D

D

D

AAP-2-1

3/
4"

2"

1"
 M

V
1/

2"
 O

X

1/
2"

1"

1/
2"

1"

1/2"

1"

1" HW
1 1/2" CW

ETR
1 1/4"G DN 1/2"HW DN

1/2"CW DN

1/2"CW DN
1/2"HW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

NEW
1/2"HW DN
1/2"CW DN

EXTEND TO SK-1

NEW
1 1/2"CW DN

1/2"HW DN
1/2"CW DN

ETR
1 1/4"G DN

1"OX DN

NEW
1/2"HW DROP
1/2"CW DROP

NEW
1/2"HW DROP
1/2"CW DROP
3/4"MV DROP
1/2"OX DROP

NEW
1/2"HW DROP
1/2"CW DROP

NEW
1/2"CW DROP
1/2"HW DROP

NEW
1/2"HW DROP
1/2"CW DROP

NEW
1/2"CW DROP
1/2"HW DROP

NEW
1/2"HW DROP
1/2"CW DROP

NEW
1/2"HW DROP
1/2"CW DROP
3/4"MV DROP
1/2"OX DROP

3/4" MV

1/2" OX

NEW
3/4"MV DROP
1/2"OX DROP

NEW
3/4"MV DROP
1/2"OX DROP
3/4"MV DROP
1/2"OX DROP

1/2" OX

3/4" MV

3/4" MV
1/2" OX

NEW
1/2"OX DROP
3/4"MV DROP

NEW
3/4"MV DROP
1/2"OX DROP
3/4"MV DROP
1/2"OX DROP

1/
2"

 O
X

1"
 M

V

3/4" MV

1/2" OX

VALVED &CAPPED

NEW
1/2"OX DROP
3/4"MV DROP

NEW
1/2"OX DROP
3/4"MV DROP

NEW
1/2"OX DROP
3/4"MV DROP

NEW
3/4"MV DROP
1/2"OX DROP

NEW
3/4"MV DROP
1/2"OX DROP

NEW
3/4"MV DROP
1/2"OX DROP

NEW 1-1/2"CW CTE 1-1/2"CW
NEW 1/2"HW CTE 1/2"HW

NEW 1-1/2"CW CTE 1-1/2"CW
NEW 1"HW CTE 1"HW PD

23

1/
2"

 H
W

R

1/2" HWR

11

P-5.0.0

ETR ZVB

PRESSURE SWITCHES
WIRE TO AAP-2-1

1"

3/4"

1 1/4"

2"

1"
1/2"

WD1

NEW
1/2"CW DROP

WD2

TEMPORARY ZVB
TO BE REMOVED UNDER

PHASE 2-2

1"
 M

A

3/
4"

 M
A

1 
1/

2"
 M

V
1/

2"
 O

X

NEW
3/4"HW DN
3/4"CW DN

CM1

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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LVAC

LVAC

LVAC

LCA

LCA

LCA

G

G

STAIR 6

C2S6

ELECTRIC
RM

C2EL2

ELEVATOR

C219E

ELEVATOR

C220E

STAIR 7

C2S7

ELECTRIC
RM

C2EL4

MAIN LOBBY

C2077

MAIN LOBBY

C2072

ELEC.

C2EL5

NEW SHAFT

C2M21A

PUBLIC
TOILET

C2074

PUBLIC
TOILET

C2075

EXAM 7

C2102

MD WORK

C2103

EXAM 10

C2094

NURSE/DEVICE
TECH/MD

WORK

C2092

EXAM 11

C2093

EXAM 8

C2101

EXAM 9

C2095

COA/NURSE
WORK

C2100

PRACTICE
MANAGER

C2098

RECEPTION

C2099

MD WORK

C2091

CONFERENCE

C2087

SHAFT 26

C2M26

SHAFT 27

C2M27

Room

C2073

WAITING
AREA

C2096

Room

C2022

Room

C2053

CORE LAB

C2056

Room

C2057

Room

C2060

OFFICE

C2061

Room

C2062

SCHEMATOLOGY

C2063

IT CLO.

C2EL3

CORRIDOR

C2077A

STORAGE

C2077B

SCHEMATOLOGY

C2064

BLOOD
BANK

C2068

BLOOD
BANK

C2068

8

9

9.5

10

11

12

13

14

10.5

9.9

8.5

9.7

6.47 6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

9.1

H
B

A

SK-1

SK-1

SK-1

SK-1

/1 P-1.1.4B

/1 P-1.1.4D

3/4" CW
3/4" HW

1 1/4" HW

2" CW

3/4" CW

3/4
" C

W

3/4
" H

W

3/4" HW

3/4" CW

1 1/4" M
V

3/4" O
X

1 1/4" M
V

3/4" O
X

NEW
ZVB-2-4

2"MV DROP&RISE
3/4"OX DROP&RISE

D

D

D

ETR
2"CW DN
1"HW DN

3/4"HWR DN

NEW
1"CW DN
1"HW DN

3/4"HWR DN

ETR
LAV

ETR
UR

ETR
WC

ETR
LAV

ETR
WC

NEW
1/2"HW DROP
1/2"CW DROP
3/4"MV DROP
1/2"OX DROP

NEW
1/2"HW DROP
1/2"CW DROP

1-1//4"MV DROP
3/4"OX DROP

SK-1

SK-1

D

D

D

NEW
1/2"CW DROP
1/2"HW DROP
1/2"OX DROP
3/4"MV DROP

NEW
1/2"CW DROP
1/2"HW DROP
1/2"OX DROP
3/4"MV DROP

NEW
1/2"CW DROP
1/2"HW DROP

3/4" HW

3/4" CW

3/4" C
W 3/4" H

W

1" M
V

1/2" O
X

D

SK-1

NEW
1/2"HW DROP
1/2"CW DROP

3/4" HW
3/4" CW

NEW
3/4"MV DROP
1/2"OX DROP

NEW
1/2"OX DROP
3/4"MV DROP

1" M
V

1/2"

3/4" HW
R

ETR
SK

ETR
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SHAFT 24
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PD

4,5

NEW
4"SS UP
3"VS UP
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Room

CM200A

Room

CM207A
Room

CM201A

Room

CM197A

Room

CM197

Room

CM198

Room

CM199

Room

CM200

Room

CM201

Room

CM202

Room

CM203

Room

CM213

Room

CM214

Room

CM215

HSKP

CM297

CORRIDOR

CM305

Room

CM316

Room

CM306B

Room

CM306C

Room

CM304B

Room

CORRIDOR

CM304

SHAFT B

CMCSB

SHAFT 17

CMM17

ELECTRIC
RM

CMEL6

CORRIDOR

CM264

PULM
PSRs/COAs

CM269

CORRIDOR

CM270

CORRIDOR

CM270A

RECEP/
CHECK-OUT

CM264A

STOR

CM280A

STAIR 9

CMS9

SHAFT 18

CMM18

CRC IS
OFFICE

CM208

CORRIDOR

CM207

PLUMBING

CMP2

EMERGENCY
ELECTRIC

RM

CMEL10
CORRIDOR

CM190

IDF RM

CMLV2

ELECTRIC
RM

CMEL9

CRC
STORAGE

CM193

Room

CM196

EXISTING
CORRIDOR

CM183A

STAIR 2

CMS2

ELECTRIC
RM

CMEL4

SHAFT 27

CMM27

CORRIDOR

CM206

CRC
ASSISTANT
DIRECTOR

CM210

CORRIDOR

CM216

STAIR 7

CMS7

STAIR 8

CMS8

ELECTRIC
RM

CMEL5

SHAFT 19

CMM19

SHAFT 20

CMM20

ELEVATOR
19

CM19E

ELEVATOR
20

CM20E

STOR.

CM217

EXAM 2

CM233

EXAM 3

CM234

EXAM 4

CM235

EXAM 5

CM236

EXAM 6

CM237 CONSULT
ROOM

CM238

PI (1)

CM239

RA (1)

CM240

RECORDS (1)

CM241

Room

CM243

Room

CM244A

TLT

CM230A

TLT

CM230B

WAITING

CM245

CORRIDOR

CM253

PFT

CM280

PFT 2

CM280B

PULM TECHS

CM280C

EXERCISE
TESTING

CM280D

DRAW
STATION 1

436

DRAW
STATION 2

437

DRAW
STATION 3

438

TREATMENT

CM288

ISO EXAM/
SPUTUM

INDUCTION
(-)

CM289

STORAGE

CM290

ISO TOILET
(-)

CM289A

EXAM 13

CM287

EXAM 14

CM286

EXAM 10

CM285

EXAM 11

CM284

EXAM 12

CM283

EXAM 8

CM276

CONSULT

CM279

PRACTICE
MANAGER
AND APRN

CM275

CONFERENCE

CM274

MD
CHARTING

(6)

CM273

MAs

CM272

FILE
STORAGE

CM277

MD
CHARTING

(6)

CM268 EXISTING
STAFF
TOILET

CM296

TLT

CM282

MASK
FITTING

CM281

TLT

CM263

RN WORK
AREA

CM257

VITALS AREA

CM261

MA/MD
WORK AREA

CM262

SOILED UTIL

CM265 MED ROOM

CM266

CLEAN

CM256

BREAK
ROOM

CM267

TLT

CM255

LAB

CM254

EXAM 4

CM249

EXAM 3

CM248

EXAM 2

CM247

EXAM 1

CM246

EXAM 6

CM252

EXAM 5

CM251

CONSULT

CM250

DRAW
STATION 4

381

PATIENT
TOILET

CM189

RECEPTION

CM219

RNs (3)

CM224

SOILED

CM229

SUPPLIES

CM223E

CLEAN/MED.

CM223D

MA (2)

CM222

REC.

CM223A

CORRIDOR

CM245A

EXAM 15

CM291

STORAGE

CM292

CORRIDOR

CM230

EXAM 1

CM231

NOURISH.

CM230C

RNs (3)

CM225

NURSE MGR.
(1)

CM226

RA (1)

CM227

CORE LAB

CM232
EQUIP.

CM223C

COPY

CM223B

OPEN
OFFICE (7)

CM228
CORRIDOR

CM223

RECEPTION

CM188

PULMONARY
NURSES

CM278

EQUIP.
STORAGE

CM291A

WAITING

CM218

STORAGE

CM221

CORRIDOR

CM220

VITALS

CM220A

WC
STORAGE

CM185B

DISCHARGE
PASSAGEWAY

CMS3A

16

17

15.7

899.5

10

11

12

13

14

15

14.5

13.5

12.5

11.5

10.5

9.9

8.2 Ea

Fe

17.2

9.7 8.49.8

10.6

12.6

11.4

13.4

14.6

15.6

H

/1 P-2.1.2C

/1 P-2.1.2A

ETR
3"VS UP&DN
4"SS UP&DN

PD

19

ETR
4"SS UP&DN
5"RWL UP& DN
(7580 SF)
3"VS UP&DN

PD

18

RWL

6

ETR
 1-1/2"W DN

& V RISE

ETR
 1-1/2"W DN

& V RISE

ETR
 1-1/2"W DN

& V RISE

ETR
 1-1/2"W DN

& V RISE

ETR
 1-1/2"W DN

& V RISE

ETR
 1-1/2"W DN

& V RISE

ETR
 1-1/2"W DN

& V RISE

ETR
3"VS DN&RISE
4"S DN & 1 1/2"V RISE
1 1/2"W & V
5"RWL DN
4"SS DN
4"S DN&1 1/2"V RISE
1 1/2"W&V

ETR
5"RWL
4"SS UP&DN
3"VS UP&DN

ETR
1-1/2"W DN & V RISE

ETR
1-1/2"W DN
& V RISE

ETR
1-1/2"W DN
& V RISE

ETR
1-1/2"W DN
& V RISE

NEW
2"W DN&V RISE

NEW
2"W DN& 1 1/2"V RISE

NEW
2"W DN&1 1/2"V RISE

NEW
4"S DN&2"V RISE
2"W&V RISE

NEW
2"W UP

(TYPICAL)

NEW
2"W UP

2"BOW VENT UP
(TYPICAL)

1

P-5.0.3

NEW
2"W UP

2"BOW VENT UP
(TYPICAL)

1

P-5.0.3

NEW
2"W UP

2"BOW VENT UP
(TYPICAL)

1

P-5.0.3

NEW
5"RWL DN

4"SS DN
3"VS DN

NEW
2"W&V RISE
2"W OFFSET IN WALL
2"W DN

2"

2"

3"

2"

2"

NEW
2"W&V RISE
2"W OFFSET
IN WALL

2"

2"

2"

NEW
2"RV UP

(TYPICAL)

PD

22A

RWL

5A

NEW
5"RWL UP
(5,730 SF)
4"SS UP
3"VS UP

3"
2"

2"

2"

2"

2"

2"

2"

2"

2"

3"

4"

5"

2"

4"

5"

3"

5"

4"3"

2"

2"

NEW
5"RWL UP

PD

22

NEW
(2)2"W UP

2"

2"

2"

2"

2"

2"

5" 4"

1 1/2"

2"

2"

2"

2"

2"

1 1
/2"

PD

21

NEW
2"W&V RISE

2"W OFFSET IN WALL
2"W DN

NEW
2"W&V RISE

NEW
2"W DN&V RISE

PD

17

ETR 5"RWL UP
(5,900 SF)

ETR 5"RWL DN
(5,900 SF)RWL

8

RWL

8

ETR
5"RWL UP&DN

(3,650 SF)
3"VS UP&DN
4"SS UP&DN

PD

23

RWL

7

ETR
3"VS UP

PD

24

ETR
4"SS UP

PD

24

ETR
3"VS DN
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PD
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RWL

5A
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2"W UP
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4"S UP

2"

4"
4"

4"

NEW
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2"
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NEW
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2"

2"

4"

NEW
3"VS UP
4"SS UP

PD

21

PD

15

ETR
4"SS UP&DN
3"VS UP&DN

ETR
4"RWL UP
CONNECT TO NEW
6"RWL

RWL

4a

NEW 2"W DN NEW 2W DN

NEW
2"W&V RISE
2"W OFFSET
IN WALL

NEW
2"W&V
4"S DN
4"S&2"V RISE

2"W DN&V RISE

NEW
2"W OFFSET IN WALL

ETR
2"W DN&V RISE

NEW
2"W DN
2"W OFFSET IN WALL
2"W&V RISE

2"

2"

2"

2"

2"

2"

2"

2"

2"
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2"

2"

2"
2"

2"

NEW
2"W UP

2"

2"

2"

ETR
1 1/2"W UP

NEW
2"W UP

NEW
2"W DN&V RISE
2"W&V RISE

2" 2"

2" 2"

2"

2"

3"

2"

2"

2"

3"

3"

2"

NEW
2"W DN&V RISE

NEW
2"V DN&RISE

4"S DN

NEW
(2)2"RV UP

NEW
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NEW
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DENTAL
WAITING

CM049

RECEPTION

CM049A

OFFICE - PSR
SUPERVISOR

CM050

PATIENT
CONSULT

CM051

PATIENT
CONSULT

CM052

STAIR 6

CMS6

ESCALATORS

CMS10

ELECTRIC
RM

CMEL2

SHAFT 26

CMM26

NEW SHAFT

CMM21A

OFFICE -
PCC

CM054

INTR-ORAL
X-RAY

CM055

INTR-ORAL
X-RAY

CM056

INTR-ORAL
X-RAY

CM057

INTR-ORAL
X-RAY

CM058

LG VOL
CONE BEAM

CM059

RADIOLOGY

CM053

ELECTRIC
RM

CMEL4

SHAFT 27

CMM27

STAIR 7

CMS7

ELECTRIC
RM

CMEL5

SHAFT 20

CMM20

ELEVATOR
19

CM19E

ELEVATOR
20

CM20E

STOR.

CM217

PI (1)

CM239

RA (1)

CM240

RECORDS (1)

CM241

TLT

CM230A

TLT

CM230B

DRAW
STATION 1

436

DRAW
STATION 2

437

DRAW
STATION 3

438

FILE STORAGE

EXISTING STAFF
TOILET

DRAW
STATION 4

381

ELECTRIC
RM

CM181

PATIENT
TOILET

CM189

RECEPTION

CM219

RNs (3)

CM224

SOILED

CM229

SUPPLIES

CM223E

CLEAN/MED.

CM223D

MA (2)

CM222

REC.

CM223A

CORRIDOR

CM245A

NOURISH.

CM230C

RNs (3)

CM225

NURSE MGR.
(1)

CM226

RA (1)

CM227

CORE LAB

CM232
EQUIP.

CM223C

COPY

CM223B

OPEN
OFFICE (7)

CM228
CORRIDOR

CM223

MEN'S
PUBLIC

RESTROOM

CM180

WOMEN'S
PUBLIC

RESTROOM

CM182

RECEPTION

CM188

WAITING

CM218

STORAGE

CM221

CORRIDOR

CM220

VITALS

CM220A

MAIN LOBBY

CM185

INFORMATION
/ SECURITY /

VALET

CM185A

FILE
STORAGE

CM277

EXISTING
STAFF
TOILET

CM296

ALCOVE

CM179

WC
STORAGE

CM185B

8

9

9.5

10

11

12

13

14

10.5

9.9

8.5

G.b

G.a

F.f

13.6

9.7

6.47 6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

9.1

H
B

A

/1 P-2.1.2D

/1 P-2.1.2B

PD

15

ETR
4"SS UP&DN
3"VS UP&DN

ETR
5"RWL UP
(6,660 SF)

RWL

4a

NEW
6"RWL DN
(6,820 SF)

RWL

4a

2"

ETR
3"VS UP&DN
4"SS UP&DN

PD

16

NEW
2"W UP
(TYPICAL)

NEW
2"W DN&V RISE
(TYPICAL)

NEW
2"RV DN&RISE
4"S DN

NEW
4"S UP
(TYPICAL)

4"

4"

2"

2"

3"

2"

4"

3"

NEW
4"SS UP
3"VS UP

PD

21

NEW
3"RD-A
(80 SF)

NEW
3"RD-A
(80 SF)

4" 6"

6"

5" 5"

NEW
(4)2"W&V

2"W DN
2"V RISE

NEW
2"W UP

NEW
4"S UP

2"

4"

4"

4"

4"

3"

2"

NEW
4"S DN&2"V RISE

2"W&V

NEW
4"BACKWATER

VALVE

2"

2"
2"

NEW
2"W UP

NEW
2"W UP

NEW
2"W UP

NEW
(3)2"W&V

NEW
(3)2"W&V
3"W DN

2"

NEW
3"S DN

2"FD-A

2"FD-A

4"

4"

NEW
2"W UP
(TYPICAL)

2"

3"

NEW
3"VS UP&DN
4"SS UP&DN

PD

12NEW
2"W DN&V RISE

(TYPICAL)

NEW
2"W DN&V RISE

(TYPICAL)

NEW
2"W UP

NEW
2"W DN&V RISE

NEW
2"W&T UP

NEW
2"W&T UP

2"
3"

NEW
2"V DN&RISE

NEW
2"V DN&RISE

REMOVE EXTERIOR
GRADE CLEANOUT COVER
AND REPLACE WITH NEW
FLOOR CLEANOUT TO
COORDINATE WITH NEW
INTERIOR FLOOR SLAB &
ELEVATION

REMOVE EXTERIOR
GRADE CLEANOUT COVER
AND REPLACE WITH NEW
FLOOR CLEANOUT TO
COORDINATE WITH NEW
INTERIOR FLOOR SLAB &
ELEVATION

FCO

FCO

2"

3"

2" 2"

2"
2"

2"
2"

1 1
/2"

2"

2"

3"

3"

NEW
4"W DN&2"V RISE

2"

2"

2"

2"

2"

2"

NEW
(3)4"S & 2"V RISE

4"SS DN
4"VS DN

0 4' 8' 16'
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V.C.I.

V.C.I.

ETR

ETR

ETR

6
' -

 6
 1

/2
"

DENTAL
WAITING

CM049

RECEPTION

CM049A

OFFICE - PSR
SUPERVISOR

CM050

PATIENT
CONSULT

CM051

PATIENT
CONSULT

CM052

STAIR 5

CMS5

STAIR 6

CMS6

ESCALATORS

CMS10

ELECTRIC
RM

CMEL2

SHAFT 26

CMM26

SHAFT 22

CMM22NEW SHAFT

CMM21A

OFFICE -
PCC

CM054

INTR-ORAL
X-RAY

CM055

INTR-ORAL
X-RAY

CM056

INTR-ORAL
X-RAY

CM057

INTR-ORAL
X-RAY

CM058

LG VOL
CONE BEAM

CM059

PAN / CEPH

CM060

PAN / CEPH /
CONE BEAM

CM061

PANORAMIC

CM065

FUTURE
PANORAMIC

CM066

WORK ROOM

CM062

FUTURE
CONE BEAM

CM064

RADIOLOGY
TECH

WORKSTATIONS

CM067

RADIOLOGY
FACULTY

WORKSTATIONS

CM068

PATIENT
CONSULT

CM047

RADIOLOGY

CM053

PATIENT
CONSULT

CM046

OFFICE PCC

CM044

TOUCHDOWN

CM045

STAIR 4

CMS4 ELECTRIC
RM

CMEL1

Room

CM048A

RADIOLOGY
RESIDENT /
STUDENT

WORKSTATIONS

CM063

CORRIDOR

CM048

DENTAL
TREATMENT

CHAIR

CM042H

DENTAL
TREATMENT

CHAIR

CM042D

TOUCHDOWN

CM038

TOUCHDOWN

CM033

DENTAL
TREATMENT

CHAIR

CM037B

DENTAL
TREATMENT

CHAIR

CM030D

DENTAL
TREATMENT

ROOM

CM040

DENTAL
TREATMENT

ROOM

CM039

DENTAL
TREATMENT

ROOM

CM035

DENTAL
TREATMENT

ROOM

CM034

CORRIDOR

CM021

PATIENT
CONSULT

CM026

OMFR
FACULTY
OFFICE

CM027

PATIENT
CONSULT

CM029

OFFICE - LDA

CM028

CLINICAL
ENGINEERING

CM025

AEGD
RESIDENT

STUDY

CM020

CHANGING
RM

CM020A

EQUIPMENT
STORAGE

CM024

OFFICE - G.D.
ADMIN

CM023

OFFICE - G.D.
FACULTY /
PROGRAM
DIRECTOR

CM022

OMFR
RESIDENT

STUDY

CM019

CHANGING
RM

CM019A

CORRIDOR

CM011
CLEAN
GOWNS

CM011A

STAFF
TOILET

CM013

STAFF
TOILET

CM012

CLEAN
GOWNS

CM005A

CORRIDOR

CM008

SOILED
GOWNS

CM011C

CLEAN
GOWNS

CM011F

MILLING RM

CM007

CORRIDOR

CM005

CORRIDOR

CM010

CORRIDOR

CM009

EQUIPMENT
STORAGE

CM006

MED PREP

CM015

LAB

CM014

SOILED
HOLDING

CM016

CLEAN
UTILITY /

SUPPLIES

CM017

IDF RM

CMLV1

SHAFT 23

CMM23

SHAFT 24

CMM24

SHAFT 25

CMM25

PATIENT
LIFT

CM011E

EMERGENCY
CART

CM011D

EMERGENCY
CART

CM011B

DENTAL
TREATMENT

ROOM

CM108

DENTAL
TREATMENT

ROOM

CM107

DENTAL
TREATMENT

ROOM

CM106

CORRIDOR

CM182A

STAIR 1

CMS1

EMERGENCY
ELECTRIC

RM

CMEL8

ELECTRIC
RM

CMEL7

STORAGE

CM110

PATIENT
TOILET

CM111

PLUMBING

CMP1
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1
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ETR
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ETR
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ETR
1-1/2"W UP

ETR
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ETR
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ETR
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PD

22A
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4"

4"

3"

PD
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RWL

5A
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(TYPICAL)

HEAT TRACE
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(2)2"RV DN
(TYPICAL)

ETR
3"VS DN&RISE

4"SS DN&SV RISE

PD

17

2"

NEW
2"W UP

NEW
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ETR
3"VS DN&RISE
4"SS DN&SV RISE

PD

24

ETR
5"RWL UP&DN

(3,650 SF)
3"VS UP&DN
4"SS UP&DN

PD

23

RWL

7

ETR
4"S UP

ETR
1 1/2"W UP

4"
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3"W&T UP
2"V UP

3"
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2"W DN&V RISE

(TYPICAL)

2"

2"

2"

2"

2"

3"
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5"RWL DN
(5,730 SF)
4"SS DN
3"VS DN

3"

2"

3"

3"
4"

5"

NEW
4"S UP

4"

NEW
4"RWL UP
(1,500 SF)
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4"RWL UP
(1,500 SF)

4"
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2"
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4"SS UP
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2"
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(2)2"RV DN&RISE
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4"
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NEW
4"RWL UP&DN
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4"S DN&2"V RISE
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2"W UP
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3"
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2"W UP
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3"
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2"UP TO FCO

2"W UP

NEW
2"W UP
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2"W UP

2"

2"

NEW
2"UP TO FCO

NEW
2"W UP

2"UP TO FCO

NEW
2"W UP

NEW CORE FOR
3"W THRU

CONCRETE BEAM
COORDINATE WITH C.M. &

STRUCTURAL

NEW CORE FOR
2"W THRU
CONCRETE BEAM
COORDINATE WITH C.M. &
STRUCTURAL

NEW
2"UP TO FCO

2"W UP

NEW
2"UP TO FCO

2"W UP

NEW CORE FOR
2"W THRU

CONCRETE BEAM
COORDINATE WITH C.M. &

STRUCTURAL

2"

5"

4"

4"

4"

4"

NEW
2"W DN

NEW
2"W DN&V RISE

1 
1/

2"

2"

2"

2"

2"

2"

2"

2"

2"

4"

2"

3"

4"

3"

2"

2"

2"

2"

2"

2"

2"

2"

2"

NEW
2"W UP

2"

2"

3"

NEW
2"W DN&V RISE
(2)2"RV DN&RISE
(TYPICAL)

NEW
(2)2"RV DN &

RISE

NEW
(2)2"RV DN&RISE

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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2"

3"

3"

LW

STAIR 6

C1S6

ELECTRIC
RM

C1EL2

SHAFT 26

C1M26

MAIN LOBBY

C1202

MAIN LOBBY

C1201

MAIN LOBBY

C1200

STAIR 7

C1S7

ESCALATORS

C1S10

ELEVATOR

C120E

ELEVATOR

C119E

ELECTRIC
RM

C1EL4

ELECTRIC
RM

C1EL5

SHAFT 20

C1M20

SHAFT 27

C1M27

Room

OFFICE 1

C1205

MAIN LOBBY

C1203

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

OFFICE 4

C1208

OFFICE 2

C1206

CORRIDOR

C1204

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

PLUMBING

C1P2

OFFICE 3

C1207

ALCOVE

C1157

ELECTRICAL

C1159

STAFF
LOUNGE

C1211

CORRIDOR

C1250

DENTAL
TREATMENT

CHAIR

C1254D

EQUIPMENT
STORAGE

C1255

PATIENT
TOILET

C1256

PATIENT
TOILET

C1257

CORRIDOR

C1249

DENTAL
TREATMENT

CHAIR

C1258A

CONSULT

C1251

TOUCHDOWN

C1259

DENTAL
TREATMENT

ROOM

C1260

DENTAL
TREATMENT

ROOM

C1261

MILLING RM

C1275

MED PREP

C1276

LAB

C1277

DENTAL
TREATMENT

CHAIR

C1254A

PATIENT
LIFT

C1249A
EMERGENCY

CART

C1249B

CLEAN
GOWNS

C1274A

EMERGENCY
CART

C1274B

DENTAL
TREATMENT

CHAIR

C1254B

DENTAL
TREATMENT

CHAIR

C1254C

DENTAL
TREATMENT

CHAIR

C1258B

DENTAL
TREATMENT

CHAIR

C1258C

DENTAL
TREATMENT

CHAIR

C1258D

DENTAL
TREATMENT

CHAIR

C1258E

DENTAL
TREATMENT

CHAIR

C1258F

DENTAL
TREATMENT

CHAIR

C1273B

UNASSIGNED

C1212

8
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9.5
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9.9
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7.57.6
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9.1
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3"VS UP

PD

14

ETR
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4"SS UP

PD
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NEW
4"S DN&2"V RISE
2"W&V

3"

4"

NEW
4"SS DN&SV RISE

3"VS DN&V RISE

PD

13

PD

15

CONNECT NEW
3"W TO
ETR 4"SS DN
NEW
3"VS UP
CONNECT TO ETR
3"VS DN

NEW
4"RWL UP
CONNECT TO ETR
5"RWL DN
(6,660 SF)

RWL

4a

ETR
3"VS UP&DN
4"SS UP&DN

PD

16

HEAT TRACE
(TYPICAL)

NEW
4"RWL DN

RWL

4

NEW
4"SS UP
3"VS UP

PD

21

4"

2"

2"

2"

2"

2"

2"

NEW
2"W DN&V RISE
(TYPICAL)

NEW
3"VS DN
4"SS DN

PD

21

NEW
3"RD-A
(80 SF)

NEW
3"RD-A
(80 SF)

NEW
2"W DN&V RISE

(2)2"W&V

NEW
2"W DN&V

2"W&V

NEW
2"V RISE

NEW
2"W&V

2"W DN&V RISE

NEW
(3)2"W&V

2"W DN&V RISE

NEW
4"S DN&2"V RISE

(2)4"S&2"V

ETR
(2)2"W UP

ETR
2"W UP

2"

2"

2"

2"

3"2"

3" 3"

4"

4"

4"

4"

3"

ETR 5"RWL UP

NEW
3"RWL UP

NEW
3"VS DN
4"SS DN

PD

12

NEW
4"LWS DN

ETR 4"RWL DN
(1500 SF)

RWL

11

PD

16,17

ETR
4"VS UP

NEW
2"W DN&V RISE
(TYPICAL)

NEW
5"RWL UP

NEW
4"SS UP
3"VS UP

PD

22

NEW
4"RWL UP
(1,500 SF)

NEW
5"RWL DN

2"FD-A

2"FD-A

NEW
2"W UP

NEW
2"W UP

NEW
2"W UP

2"

2"

2"

3"

NEW
2"UP TO FCO
2"W UP

NEW
2"W UP

NEW
2"W UP

NEW
2"UP TO FCO

NEW CORE FOR
2"W THRU

CONCRETE BEAM
COORDINATE WITH C.M. &

STRUCTURAL

NEW
(2)2"RV DN

ETR
4"RWL UP

ETR
4"SS UP

ETR 3"VS UP

NEW
3"VS DN&RISE
4"SS DN&2"V
(4)4"S DN&2"V

NEW
3"VS DN&RISE
4"SS DN&SV RISE
2"V
(4)4"S&2"V

ETR
4"S UP

NEW
2"W DN&V RISE

NEW
2"W UP

2"

2"

2"

3"

3"

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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1 1/2"

3"

2"

2"

2"

3"

3"

ETR 3"

ETR 4"

ETR 4"

ETR 3"

3"

3"

LW

LW

LW

LW

LW

STAIR 1

C1S1

STAIR 4

C1S4

STAIR 5

C1S5

ELECTRIC
RM

C1EL1

ELECTRIC
RM

C1EL2

SHAFT 22

C1M22

SHAFT 26

C1M26

ELECTRIC
RM

C1EL7

EMERGENCY
ELECTRIC

RM

C1EL8

PLUMBING

C1P1

Room

C1050A

ESCALATORS

C1S10

SHAFT 23

C1M23
SHAFT 24

C1M24

SHAFT 25

C1M25

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
POSTING

C1059

OFFICE -
CLINIC

BUSINESS
SVCS

MANAGER

C1058

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

OFFICE -
PCC

C1023 OFFICE - LDA

C1022

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

PATIENT
CONSULT

C1087

CORRIDOR

C1050

DENTAL
TREATMENT

CHAIR

C1049D

DENTAL
TREATMENT

CHAIR

C1039E

DENTAL
TREATMENT

CHAIR

C1039B

DENTAL
TREATMENT

CHAIR

C1029E

TOUCHDOWN

C1045

TOUCHDOWN

C1040

TOUCHDOWN

C1035

TOUCHDOWN

C1030

DENTAL
TREATMENT

ROOM

C1047

DENTAL
TREATMENT

ROOM

C1046

DENTAL
TREATMENT

ROOM

C1042

DENTAL
TREATMENT

ROOM

C1041

DENTAL
TREATMENT

ROOM

C1037

DENTAL
TREATMENT

ROOM

C1036

DENTAL
TREATMENT

ROOM

C1032

DENTAL
TREATMENT

ROOM

C1031

REGISTRATION
CALL

CENTER

C1024

CORRIDOR

C1013

CORRIDOR

C1012

CORRIDOR

C1011

CORRIDOR

C1010

CLEAN
GOWNS

C1013F

PATIENT
LIFT

C1013E

EMERGENCY
CART

C1013D

SOILED
GOWNS

C1013C

EMERGENCY
CART

C1013B

CLEAN
GOWNS

C1013A

CLEAN
GOWNS

C1007A

EMERGENCY
CART

C1007B

MILLING
ROOM

C1009

IDF RM

C1LV1

CLEAN
UTILITY /

SUPPLIES

C1019

SOILED
HOLDING

C1018

EQUIPMENT
STORAGE

C1008

MED PREP

C1017

LAB

C1016

STAFF
TOILET

C1015

STAFF
TOILET

C1014

DENTAL
TREATMENT

CHAIR

C1029B

AGED
RESIDENT

STUDY

C1028

CORRIDOR

C1007

SHAFT A

C1MA

PATIENT
TOILET

C1089

STAFF
LOCKERS

C1088

DENTAL
TREATMENT

CHAIR

C1078C

DENTAL
TREATMENT

CHAIR

C1073D

TOUCHDOWN

C1079

TOUCHDOWN

C1074

HSKP

C1003

CORRIDOR

C1156CORRIDOR

C1156A

CORRIDOR

C1061

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1070

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1069

EQUIPMENT
STORAGE

C1002

STAFF
TOILET

C1088B

CENTRAL
SUPPLY

C1001

PATIENT
TOILET

C1090

NITROUS
DELIVERY
SYSTEM

C1005

GAS
CYLINDER
STORAGE

C1004

CORRIDOR

C1006

PATIENT
CONSULT

C1021

SPECIAL
PROCEDURE

ROOM

C1086

SPECIAL
PROCEDURE

ROOM

C1085

SPECIAL
PROCEDURE

ROOM

C1084

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1068

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1067

OFFICE -
PREDOCTORAL

CLINIC
DIRECTOR

C1066

PATIENT
CONSULT

C1060

ENDO
FACULTY
OFFICE

C1062

AEGD
FACULTY
OFFICE

C1063

AEGD
FACULTY
OFFICE

C1064

AEGD
FACULTY
OFFICE

C1065

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

DENTAL
TREATMENT

CHAIR

C1078D

SOILED
GOWNS

C1007C

ALCOVE

C1157

DENTAL
TREATMENT

CHAIR

C1071B

DENTAL
TREATMENT

CHAIR

C1073C

DENTAL
TREATMENT

CHAIR

C1083A

CORRIDOR

C1082

CORRIDOR

C1077 CORRIDOR

C1072

DENTAL
TREATMENT

CHAIR

C1044B

DENTAL
TREATMENT

CHAIR

C1044E

DENTAL
TREATMENT

CHAIR

C1034E

DENTAL
TREATMENT

CHAIR

C1034B

ELECTRICAL

C1159

CORRIDOR

C1025

DENTAL
TREATMENT

CHAIR

C1029C

DENTAL
TREATMENT

CHAIR

C1029A

DENTAL
TREATMENT

CHAIR

C1029F

DENTAL
TREATMENT

CHAIR

C1029D

CORRIDOR

C1033

CORRIDOR

C1038

CORRIDOR

C1043

CORRIDOR

C1048

DENTAL
TREATMENT

CHAIR

C1034F

DENTAL
TREATMENT

CHAIR

C1034A

DENTAL
TREATMENT

CHAIR

C1039D

DENTAL
TREATMENT

CHAIR

C1039C

DENTAL
TREATMENT

CHAIR

C1039F

DENTAL
TREATMENT

CHAIR

C1039A

DENTAL
TREATMENT

CHAIR

C1044C

DENTAL
TREATMENT

CHAIR

C1044D

DENTAL
TREATMENT

CHAIR

C1044A

DENTAL
TREATMENT

CHAIR

C1044F

DENTAL
TREATMENT

CHAIR

C1049E

DENTAL
TREATMENT

CHAIR

C1049C

DENTAL
TREATMENT

CHAIR

C1049B

DENTAL
TREATMENT

CHAIR

C1049A

DENTAL
TREATMENT

CHAIR

C1071A

DENTAL
TREATMENT

CHAIR

C1071C

DENTAL
TREATMENT

CHAIR

C1071D

DENTAL
TREATMENT

CHAIR

C1071E

DENTAL
TREATMENT

ROOM

C1081

DENTAL
TREATMENT

ROOM

C1080

DENTAL
TREATMENT

ROOM

C1076

DENTAL
TREATMENT

ROOM

C1075

DENTAL
TREATMENT

CHAIR

C1078E

DENTAL
TREATMENT

CHAIR

C1078B

DENTAL
TREATMENT

CHAIR

C1073E

DENTAL
TREATMENT

CHAIR

C1073B

DENTAL
TREATMENT

CHAIR

C1078F

DENTAL
TREATMENT

CHAIR

C1078A

DENTAL
TREATMENT

CHAIR

C1073F

DENTAL
TREATMENT

CHAIR

C1073A

CHANGING

C1026A

CONSULT

C1027

CHANGING

C1028A

ENDODONTICS
RESIDENT

STUDY

C1026

DENTAL
TREATMENT

CHAIR

C1083B

CHANGING

C1088A

STAFF
TOILET

C1088C

STAFF
SHOWER

C1088D

DENTAL
TREATMENT

CHAIR

C1034D

DENTAL
TREATMENT

CHAIR

C1034C

6 5 4 3 2 11.2

8

9

9.5

10

11

8.5

2.6

3.5 2.54.85.2

10.8

Fee

6.4

7

6.5

7.57.6

8.4

9.8

10.6

11.4

H

F

D

B

A

/1 P-2.1.3C

NEW
4"RWL UP

(450 SF)

4" RWL

ETR 6"RWL DN

ETR 5"RWL UP

NEW
3"RWL UP

NEW
3"RWL UP

ETR 5"RWL UP

ETR 4"RWL UP
TO AD

ETR 4"RWL UP
UP TO AD ETR 4"RWL UP

TO AD

ETR 5"RWL UP

ETR
1 1/2"AV UP

ETR
2"LVS UP&DNETR

3"VS UP&DN
4"SS UP&DN

PD

2
ETR
6"RWL UP&DN

RWL

1

ETR
3"VS UP&DN
4"SS UP&DN

PD

5

ETR
3"VS UP

PD

11

ETR
6"RWL UP&DN RWL

2

ETR
3"VS UP&DN
4"SS UP&DN

PD

8

RWL

2a

ETR
3"VS UP
4"SS UP
4"S UP
2"LW UP

PD

4,7

RWL

3ETR
3"VS DN
4"SS DN

PD

11

ETR
4"RWL UP

ETR
4"SS UP

PD

14

RWL

1A

ETR
4"SS UP
3"VS UP

PD

1

NEW
4"RWL DN
(3,780 SF)

RWL

9

NEW
4"SS DN
3"VS DN

PD

6

ETR
4"SS UP
3"VS UP

PD

6,9

3"

4"

4"

3"

NEW
4"SS DN
3"VS DN

PD

9

3"

3"

NEW
4"RWL DN

NEW
4"SS DN
3"VS DN

PD

3

3"

NEW
2"W DN&V

2"BOW VENT DN
(TYPICAL)

1

P-5.0.3

NEW
2"W DN&V

2"BOW VENT DN
(TYPICAL)

1

P-5.0.3

NEW
2"W DN&V RISE
(TYPICAL)

NEW
2"W DN&V RISE
(TYPICAL)

NEW
2"V DN&RISE

3"W DN

NEW
2"RV DN&RISE
(TYPICAL)

ETR
3"VS UP
4"SS UP

PD

12

NEW
3"VS DN
4"SS DN

PD

12

NEW
3"VS DN
4"SS DN
5"RWL DN

PD

7

RWL

2a

NEW
2"W DN&V

2"BOW VENT DN
(TYPICAL)

1

P-5.0.3

NEW
2"W DN&V

2"BOW VENT DN
(TYPICAL)

1

P-5.0.3

NEW
3"VS DN
5"RWL DN
4"SS DN

PD

1

RWL

1A

NEW
4"LWS DN

5"

4"

3"

NEW
4"S DN&2"V RISE
2"W&V
(TYPICAL)

NEW
3"VS DN&RISE
4"SS DN&2"V
(4)4"S DN&2"V

NEW
3"VS DN&RISE
4"SS DN&SV RISE
2"V
(4)4"S&2"V

ETR
3"W&T UP

2"
2"

2"

NEW
3"LW DN

2"LV RISE

3"

ETR
3"V UP

PD

10

3"

3"

2"

3"

4" LW

4" LW

ETR 5"RWL UP

PD

14a

PD

14

3"

3"

NEW
3"VS DN
4"SS DN&SV RISE

PD

10

NEW
(2)2"RV DN&RISE
(TYPICAL)

NEW
3"VS DN&RISE
4"SS DN&SV RISE

PD

7a

NEW
(2)2"RV DN&RISE
(TYPICAL)

NEW
3"VS DN&RISE
4"SS DN&SV RISE

PD

4NEW
2"W DN&V RISE

(TYPICAL)

3"

3"3"

3"

3"3"

3"

3" 3"

3"

5"
4"

2"

5"

3"

2" 2"

2"

2"

2"

3"

2"

3"

NEW
(2)2"RV DN&RISE

(TYPICAL)

3"

2"

2" 2" 2"

2"
2"

2"

2"

NEW
2"W DN&V RISE
(TYPICAL)

NEW
2"W DN&V RISE

(TYPICAL)
NEW

(3)2"RV DN&RISE

2"

NEW
4"S DN&2"V RISE
2"W&V
(TYPICAL)

2"

2"

2"

2"

2"

NEW
2"RV DN&RISE
(TYPICAL)

2"

2"2"

ETR 3/4"IW UP

NEW
3/4"IW
SPILL TO
MSB-1

NEW
4"S DN&2"V RISE

NEW
2"W DN&V RISE
(TYPICAL)

NEW
2"W DN&V RISE

(TYPICAL)

2"

NEW
2"W DN&V RISE

(2)2"W&V

NEW
2"W DN&V

2"W&V

NEW
2"V RISE

NEW
2"W&V

2"W DN&V RISE

NEW
(3)2"W&V

2"W DN&V RISE

NEW
4"S DN&2"V RISE

(2)4"S&2"V

ETR
(2)2"W UP

ETR
2"W UP

ETR
4"S UP

2"

2"

2"

2"

3"2"

3" 3"

4"

4"

4"

4"

3"

2"FD-A

2"FD-A

3"FD-D

2"FD-A

DMT1

13

P-5.0.0

NEW
4"W UP

NEW
2"W&V RISE

2"W OFFSET IN WALL
2"W DN

NEW
4"S DN&2"V RISE
2"W&V
(TYPICAL)

NEW
2"W&V RISE
2"W OFFSET IN WALL
2"W DN

NEW
2"V DN&RISE

NEW
2"V DN&RISE

NEW
2"W UP

2"

NEW
2"W DN&V RISE

2"

2"
2"

3" 3"

3"

2"

2"

2"

2"

3"

3"

2"
3" 3"

3"

2"
2"

3"

2"

3"

3"

3"

3"3"

TEMPORARY 3"V
REFER TO OVERALL PLUMBING

DEMOLITION & NEW PHASING
DRAWINGS

TEMPORARY 2"V
REFER TO OVERALL PLUMBING

DEMOLITION & NEW PHASING
DRAWINGS

2"

TEMPORARY 2"V
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2"
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STAIR 3

C2S3

SHAFT B

C2CSB

SHAFT 17

C2M17

LOCKERS

C2122

JC

C2125

HOTELING
OFFICE

C2130

MD OFFICE

C2129

SOILED

C2128

CATH LAB
NURSE

WORK (2)

C2144ELECTRIC
RM

C2EL6

MD ECHO
READING

C2143

ECHO 3

C2165

ECHO 2

C2163

ECHO 1

C2160

STRESS

C2159

VIEWING/
STAFF
WORK

C2158

MD OFFICE

H2007A

MD OFFICE

H2007

MD OFFICE

H2002

COPY/SUPPLY

H2007B

MD OFFICE

H2003

MD OFFICE

H2004

MD OFFICE

H2005

CORRIDOR

C2171

STAFF
WORK

C2157

TOILET

C2161

PRIVATE
VIEWING

C2162

ECHO 4 (-)

C2164

OFFICE

C2155

(6)

1778

(7)

1779
(8)

1780

OFFICE

C2156

OFFICE

C2169

OFFICE

C2170

OFFICE

C2167

OFFICE

C2168

STRESS

H2009
CARDIOLOGY
CONFERENCE

H2020

CORR.

C2154

CORR.

C2166

CL

H2006

CORRIDOR

H2008

Room

H2008A

16

17

18

19

21

15.7

1415

17.2

14.6

15.6

H

/1 P-2.1.4B

NEW 4"VTR
PD

20

4"

NEW
2"W DN&V RISE

2"

ETR
4"AD

NEW
4"RWL UP
(3,900 SF)

4"

4"

NEW
4"W UP

4"

4"

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
2"V RISE

4"SS DN&SV RISE
3"VS DN&RISE

4"W DN
4"RWL DN
(3,900 SF)

PD

20 ACCESS PANEL
IN WALL

NEW
2"W DN

NEW
2"W&V RISE

2"W IN WALL

2"

3"

2"

4"4"

TEMPORARY 2"V
REFER TO OVERALL PLUMBING
DEMOLITION & NEW PHASING
DRAWINGS

2"

2"

0 4' 8' 16'
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ELEVATOR

C219E

ELEVATOR

C220E

STAIR 2

C2S2

STAIR 7

C2S7

STAIR 9

C2S9

ELECTRIC
RM

C2EL4

SHAFT B

C2CSB

SHAFT 17

C2M17

SHAFT 18

C2M18

EMERGENCY
ELECTRIC

RM

C2EL10

ELECTRIC
RM

C2EL9

IDF RM

C2LV2

CORRIDOR

C2085

MAIN LOBBY

C2072

TLT

C2122A

LOCKERS

C2122

JC

C2125

HOTELING
OFFICE

C2130

MD OFFICE

C2129

SOILED

C2128

EXISTING EP
LAB

C2136
EXISTING
CONTROL

C2136A

COMP

C2136B

COMP

C2110B

EXISTING
CATH LAB

C2132

CATH LAB

C2131

EXISTING
CONTROL

C2131A

COMP

C2131B

EXISTING
CONTROL

C2132A

CATH LAB
NURSE

WORK (2)

C2144

CATH STORE

C2138

N.M. (CATH)

C2137

(1)

607

ELECTRIC
RM

C2EL6

ELEC.

C2EL5

MD ECHO
READING

C2143

EXAM 7

C2102

MD WORK

C2103

EXAM 8

C2101

COA/NURSE
WORK

C2100

MA WORK

C2104

EXAM 5

C2113

EXAM 3

C2115

EXAM 2

C2116

NURSE
WORK

C2118

EXAM 1

C2117

MD OFFICE

C2119

MD OFFICE

C2120

MD OFFICE

C2121

EXAM 16

C2111

SOILED
HOLDING

C2109

CLEAN/MED.
PREP

C2108

PRACTICE
MANAGER

C2098

RECEPTION

C2099

TOILET

C2107

TOILET

C2106

CARDIO.
FELLOWS (7)

C2134

CONFERENCE

C2087

PLUMBING

C2P2

SHAFT 26

SHAFT 27

C2M27

CORRIDOR

TECHS

C2139

EQUIP.
STORAGE

C2140

CATH SEC

C2141

WAITING
AREA

C2096

NEW SHAFT

C2M21A

SHAFT 26

C2M26

CORRIDOR

C2171

STAFF
BREAK
ROOM

C2142

TOILET

C2142A

OFFICE

C2155

(6)

1778

(7)

1779
(8)

1780

ISOL. (5) (-)

C2148

(2)

1783

(3)

1784

(4)

1785

NURSE

C2153

SOILED

C2149

CLEAN

C2150

TOILET

C2151

MEDS

C2152

OFFICE

C2156

OFFICE

C2169

OFFICE

C2167

OFFICE

C2168

HSKP

C2146

EXAM 4

C2114

EXAM 6

C2105

EXAM 17

C2110

EXAM 15

C2112

CORR.

C2154

16

17

15.7

899.5

10

11

12

13

14

15

14.5

13.5

12.5

11.5

10.5

9.9

8.2 Ea

Fe

17.2

9.7 8.49.8

10.6

12.6

11.4

13.4

14.6

15.6

H

/1 P-2.1.4A

/1 P-2.1.4C

PD

19,24

NEW
4"VTR

4"

ETR 4"AD

NEW
2"W DN&V RISE

(TYPICAL)

NEW
3"W DN

2"V DN&RISE

NEW
2"W DN&V RISE

NEW
4"S DN&2"V RISE
2"W&V

ETR
3"W&T UP

ETR
3"W&T UPETR

1 1/2"V UP

2"

3"

3"

NEW
2"W&V RISE

2"W IN WALL

ETR
4"VS UP&DN

PD

16,17

ETR
4"RWL UP

ETR
4"RWL UP

ETR
4"VTR

PD

18

ETR
4"SS
5"RWL DN
(7580 SF)
3"VS

PD

18

RWL

6

ETR
4"RWL UP

ETR
4"RWL UP

NEW
2"W DN&V RISE

(TYPICAL)

ETR
2"W DN&V RISE

ETR
2"W DN&V RISE

ETR
2"W DN&V RISE

ETR
2"W DN&V RISE

ETR
4"VTR

4"VS
4"SS

PD

23 ETR 4"RWL UP (3,650 SF)

ETR
5"RWL
(3,650 SF)
ETR
3"VS
4"SS

PD

23

RWL

7

3"

4"

ETR
3"VS
4"SS

PD

19,24

2"

2"

NEW
ACCESS PANEL

2"W&V RISE
2"W OFFSET IN WALL

ETR
3"W DN&V RISE

NEW
5"RWL DN
(5,730 SF)

RWL

5A

5"

5"

2"

3"

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
2"V RISE
4"SS DN&SV RISE
(2)2"W&V
4"S&2"V RISE

ETR
4"VTR

PD

22A
2"

ETR
4"VTR

PD

22

2"

2"

NEW
5"RWL DN

5"
5"

4"

ETR 3"RWL UP
 (2,050 SF)

NEW
4"SS DN&SV RISE

3"VS DN&RISE

PD

22

PD

22A

4"

NEW 3"RD
(1,500 SF)

NEW 3"RD
(1,500 SF)

NEW
2"W DN

4"

2"

2"

2"
2"

2"

NEW
4"RWL UP&DN

(450 SF)

ETR
4"VTR

PD

15

NEW
4"SS DN&SV RISE
3"VS DN&RISE

PD

15

PD

21

NEW
4"RWL DN

RWL

4a

NEW
3"VS DN

ETR 3"RWL
 (2,050 SF)

ETR
4"VTR

PD

21

NEW
4"RWL UP TO 4"RD-A

(900 SF)

4"

NEW
4"S DN&2"V RISE

2"W&V

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
3"W DN

ACCESS
PANEL

NEW
2"W DN

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
FCO

NEW
2"W DN&V RISE

NEW
2"W&V RISE

2"W OFFSET
2"W DN

NEW
FCO

NEW
ACCESS PANEL

2"W&V RISE
2"W OFFSET IN WALL

NEW
2"W DN

FCO

NEW
2"W DN&V RISE

NEW
3"VS DN&RISE

2"

1

P-5.0.2

1

P-5.0.2

2"

2"

2"

2"

1

P-5.0.2

1

P-5.0.2

NEW
2"W DN&V RISE

2"

2"

2"
2"

2"

3"

2"

2"

2"

4"

NEW
FCO

NEW
FCO

TEMPORARY 2"V
REFER TO OVERALL PLUMBING
DEMOLITION & NEW PHASING
DRAWINGS

2"

2"
2"

2"
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LV

LV

LVLW

STAIR 6

C2S6

ELECTRIC
RM

C2EL2

ELEVATOR

C219E

ELEVATOR

C220E

STAIR 7

C2S7

ELECTRIC
RM

C2EL4

MAIN LOBBY

C2077

MAIN LOBBY

C2072

ELEC.

C2EL5

NEW SHAFT

C2M21A

PUBLIC
TOILET

C2074

PUBLIC
TOILET

C2075

EXAM 7

C2102

MD WORK

C2103

EXAM 10

C2094

NURSE/DEVICE
TECH/MD

WORK

C2092

EXAM 11

C2093

EXAM 8

C2101

EXAM 9

C2095

COA/NURSE
WORK

C2100

PRACTICE
MANAGER

C2098

RECEPTION

C2099

MD WORK

C2091

CONFERENCE

C2087

SHAFT 26

C2M26

SHAFT 27

C2M27

Room

C2073

WAITING
AREA

C2096

(4)

1785

SOILED

C2149

Room

C2022

Room

C2053

CORE LAB

C2056

Room

C2057

Room

C2060

OFFICE

C2061

Room

C2062

SCHEMATOLOGY

C2063

IT CLO.

C2EL3

CORRIDOR

C2077A

STORAGE

C2077B

SCHEMATOLOGY

C2064

BLOOD
BANK

C2068

BLOOD
BANK

C2068

8

9

9.5

10

11

12

13

14

10.5

9.9

8.5

G.b

G.a

F.f

13.6

9.7

6.47 6.5

7.57.6

8.4

9.8

10.6

12.6

11.4

13.4

9.1

H
B

A

/1 P-2.1.4B

/1 P-2.1.4D

ETR 3"RWL UP

ETR
3"RWL UP

ETR
4"RWL UP

ETR
4"RWL UP

NEW
4"RWL DN

ETR 3"W&T

ETR
3"LW DN

ETR 4"VTR

ETR
3"VS DN & RISE
4"SS DN & RISE

ETR
4"LVTR

ETR
4"VTR

PD

15

RWL

4A

RWL

4

ETR
3"VS DN

PD

12

4" RW
L

3" RWL

3" RW
L

3" RWL

ETR
3"W&T UP

ETR
3"V UP

ETR 3"RWL
 (2,050 SF)

ETR
4"VTR

PD

21 NEW
4"SS DN&SV RISE
3"VS DN&RISE

PD

15

PD

21

NEW
2"W DN&V RISE

NEW
2"W&V RISE

2"W OFFSET IN WALL

NEW
4"RWL DN

4"

4"

PD

14

RWL

4a

NEW
3"VS DN

PD

12

4"

NEW
4"RWL UP&DN

(528 SF)

NEW 3"RD
(1,500 SF)

ETR
LAV

ETR
WC
UR

ETR
(2)WC

ETR
(2)LAV

NEW
2"W DN&V RISE

NEW
2"W DN&V RISE

NEW
2"W DN

NEW
2"W DN

NEW
2"W DN

2"W&V RISE
2"W OFFSET IN WALL

2"W&V RISE
2"W OFFSET IN WALL

NEW
2"W DN&V RISE

2"

NEW
FCO

NEW
FCO

1

P-5.0.2

1

P-5.0.2

2"

2"

2"

2"

2"

2"

2"

2"

NEW
FCO

1

P-5.0.2

0 4' 8' 16'
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ETR 5" ETR 5"

ETR 4"

ETR 5"
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GENERAL PLUMBING PIPE SLEEVE SCHEDULE
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MASTER MEDICAL GAS ALARM SIGNAL SCHEMATIC DIAGRAM

MED AIR COMPRESSOR
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2. LINE PRESSURE LOW (SWITCH)
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5. LAG IN USE (PANEL)
6. THERMAL SHUTDOWN (PANEL)
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3. SYSTEM FAULT (PANEL)

OXYGEN - MAIN LINE
1. LINE PRESSURE HIGH (SWITCH)
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2. ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 99.
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NOTED OTHERWISE.
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2 RISER CONTROL AND DRAIN VALVE NTS 3 TYPICAL SLAB PENETRATION AND RISER SUPPORT SLEEVE DETAIL NTS

LC

PER SPECIFICATION SECTION 220500.

FIRESTOPPING,
AS SPECIFIED

SLAB OPENING OR

CORED HOLE,

W/SLEEVE AS SPECIFIED

FINISH FLOOR

PIPE SUPPORT COLLAR
OR THREADED ROD,
SECURED TO SLAB
W/ GROUT

RISER CLAMP, SHALL

NOT REST ON SLEEVE

STACK OR RISER

PIPE SIZE

1/2"

3/4"

1"

1 1/4"

1 1/2"

2"

2 1/2"

3"

4"

6"

8"

10"

1 1/2"

1 3/4"

THREADED ROD

THREADED ROD

2"

THREADED ROD

2 1/4"

2 1/2"

3"

3 1/2"

4"

6"

8"

10"

12"

14"

18"

MINIMUM

SLEEVE DIAMETER

MINIMUM

COLLAR DIAMETER

2 1/2"

3"

3"

4"

4"

4"

6"

6"

8"

10"

12"

12"

15"

PLBG: MAINTAIN CONTINUOUS 1/2" AIRSPACE

BETWEEN PIPE AND SLEEVE FOR FIRESTOPPING

NEW SOLIDS INTERCEPTOR
ZURN ZA-1180-SS. SHALL
BE INSTALLED TO MAINTAIN
ADA CLEARANCES

COUNTER

FURNISH & INSTALL
NEW SINK & PLASTER

TRAP. NEW CW/HW SUPPLIES
AND WASTE ROUGHING. ALL SERVICES

SHALL BE INSTALLED TO PROVIDE
ADA CLEARANCES.

NEW
EYEWASH

GRINDER WITH DRIP TRAY

TMV-1

NEW WATTS 1/2" 9D
BACKFLOW PREVENTER

1/2"CW/HW TO TMV-1

3/4"

DENTAL LAB SINK

2"

2"

UNION TYPICAL

NEW OFFSET TAILPIECE

NEW SINK

RE SINK

NOTE:
ALL EXPOSED PIPING
SHALL BE INSULATED &
INSTALLED TIGHT TO BACK
WALL FOR ADA CLEARANCES.

1 NTS 4 NTS

7 NTS 8 NTS

9 11NTS NTS

NTSNTS

WALL MOUNTED
3/4"REDUCED
PRESSURE
BACKFLOW
PREVENTER

3/4"HOSE BIBB
FOR CHEMICAL

DISPENSING SYSTEM

HOT AND COLD
THERMOSTATIC MIXING
VALVE WALL MOUNTED

FLOOR

TEMPERATURE GUAGE

VOLUME CONTROL
& SHUT OFF VALVE

3/4"HOT

3/4"HW & CW
SUPPLY IN WALL

3/4"TEMPERED
WATER

 UNION
(TYPICAL)

IN WALL

12

WATER PIPING DIAGRAM FOR HOUSEKEEPING CHEMICAL DISPENSER

1/2"

1/2"

SPILL TO
MSB

1/2"

TYPICAL AT ALL JANITORS SINKS

FAUCET FOR MSB

NTS

13

NITROUS OXIDE
1. LINE PRESSURE HIGH (SWITCH)
2. LINE PRESSURE LOW (SWITCH)

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com
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VE

VE

VE

VE
V

E
V

E

FLOW

10D 5D

∅ 11 /
2
"  Pipe

a)

1)

b)

c)

d)

e)

f)

OXYGEN VACUUM

LC

FINISH FLOOR

HANDRAIL

12"  MINIMUM

ALARM PANEL (AAP)

ZONE VALVE BOX

MEDICAL GAS

2" MIN.

OR AS INDICATED ON THE FLOOR PLANS
CENTER OVER ZONE VALVE BOX

MEDICAL GAS

NOTE:
1. LOCATION OF AAP WILL VARY. REFER
  TO FLOOR PLANS FOR LOCATIONS.

DV

DV

D
V

CA

SEE DRAWINGS FOR SIZE

NOTE:

REDUCER

PIPE

STANCHION

POLYPROPYLENE.
MAX PIPE SHALL BE
8" SIZE.

FIRE RESISTANT

STEEL
SLEEVE

CONCRETE SLAB OR CONCRETE OVER STEEL DECK

SPECSEAL SERIES 100 SEALANT.
NOMINAL 1/2" DEPTH INSTALLED
FLUSH WITH FLOOR SIDE OF
ASSEMBLY WITH MINERAL WOOL,
NOMINAL 4 PCF, PACKED INTO
ANNULUS BELOW. ANNULUS
SHALL NOT EXCEED 1/2" MAX.

STEEL MASONRY EXPANDING
ANCHORS AND FENDER WASHERS.

FLOOR
FINISHED

PIPE CLAMP

1. COORDINATE THE INSTALLATION

TWO STACKS EACH WITH FOUR INDIVIDUAL
LAYERS OF SPECSEAL BLU WRAP STRIP
SECURED WITH 22 GAUGE GALVANIZED
SHEET METAL RESTRAINING COLLAR. A
MINIMUM OF SIX MOUNTING TABS MUST
BE USED PER COLLAR.

OVERLAP TAPE TO DOUBLE THICKNESS.
FLOOR AND EXTENDING DOWNWARD. HALF
PIPE BEGINNING AT THE UNDERSIDE OF THE
3 MIL THICKNESS. APPLY 5" OF TAPE TO
ALUMINUM FOIL TAPE (SSWFT), NOMINAL

TWO STAINLESS STEEL HOSE CLAMPS,
POSITIONED AT THE MIDPOINT OF EACH
STACK OF WRAP STRIPS, USED TO CLOSE
AND SECURE EACH COLLAR.

DRAWINGS

AIR GAP

24"

12"

PIPE CLAMP
TO WALL

DRAIN PIPE

REFER TO

3" MINIMUM

CLEANOUT PLUG

1" MINIMUM
WITH SECTION 07270

2. PIPE SLEEVES SHALL EXTEND 2"
ABOVE FINISHED FLOOR AND 6"

ABOVE MECHANICAL ROOM FLOORS.

UTILITY BOX

UNION FITTING & ISOLATION VALVES
FURNISHED BY DIVISION 22. COORDINATE
EXACT REQUIREMENTS WITH DENTAL
EQUIPMENT VENDOR

PIPING TO DENTAL BY DENTAL EQUIPMENT
VENDOR

REFER TO FLOOR PLANS
FOR CONTINUATION.

SINGLE MEDICAL GAS ZONE VALVE BOX AND ALARM ELEVATION

FLOOR

CLEANOUT

UNION TYPICAL

SEE NOTE 1

DISCHARGE TO DRAIN BELOW

ON WALL BEHIND ICE MACHINE

ICE MAKER

WATTS 9D BACKFLOW PREVENTER

EQUIPMENT DRAWINGS.

MINI AIR GAP

REFER TO ARCHITECTURAL

LOCATION MAY VARY.

LOCATION.

DWG FOR FINAL

1/2"

1/2"

ICE MAKER - REFER TO

W/ AIR GAP FITTING

1/2" CW DROP

IN WALL

PIPING AT TABLE TOP ICE MAKER NTS9

1'-3"

ELEVATION
FINISH FLOOR

1'-1 1/2"

CL

5'-0"

VACUUM SLIDE

MEDICAL GAS OUTLETS [MGO] (1 gas, 1 vacuum & slide) NTS5 7 NTSSINK AND COFFEE STATION

FLOOR

VIBRATION ISOLATION DETAIL FOR VACUUM PUMPS AND AIR COMPRESSORS

2" V

2" LW

POLYPROPYLENE PIPING INSTALLATION THROUGH SLAB OPEN END DRAIN DETAIL (OED)REDUCED PRESSURE BACKFLOW PREVENTORTYPICAL CONNECTION AT SINGLE DENTAL CHAIR NTS NTS NTS NTS

6 8NTS NTS

4321

DENTAL VACUUM (ORAL EVAC) TRIPLEX SYSTEM10

**

POWER

*

DRAIN

115/1/60

AIR LINES TO
CONTROL PANEL
FOR SEPARATE
BlOCKAGE

OUTLET
INLET

FOR POURING DISINFECTANT

LOWER WASHDOWN ASSY.
W/MANUAL BALLPOWER

460/3/60

POWER
460/3/60

POWER
460/3/60

*  FLEXIBLE SLEEVE

NEMA 4 JUNCTION BOX

FIELD WIRE

12' DENTAL EXHAUST

1/4" AIR TUBING

RTD-Bearing Temp. Monitor/Vibration Sensor

VALVE

POWER
460/3/60

OUTLET
INLET

OUTLET
INLET

NTS

COF

NOTE:

WATER FILTER ARRANGEMENT: THE PRIMARY FILTER SHALL CONSIST OF A MINIMUM 1.5 POUNDS OD A ZINC COPPER ALLOY FOR OXIDATION REDUCTION FOLLOWED
BY GRANULAR ACTIVATED CARBON WITH PRE AND POST FILTERS IN A SINGLE REMOVABLE CARTRIDGE. THE CARTRIDGE SHALL BE HOUSED IN A STANDARD AMETEK
STYLE HOUSING FOR A 9.75 INCH CARTRIDGE WITH A THREADED BOWL.

FOLLOWING THE PRIMARY FILTER SHALL BE A SEPARATE 5 MICRON NOMINAL POLISHING FILTER UTILIZING THE SAME STYLE AND SIZE HOUSING AS THE
PRIMARY FILTER.

THE FILTERS FOR EACH ICE MACHINE WILL BE SECURELY AND PERMANENTLY AFFIXED TO A WALL OR FIRMLY RIGID LOCATION USING
MOUNTING BRACKETS APPROPRIATE FOR THE FILTER HOUSINGS. THIS LOCATION WILL BE IN FULL VIEW AND CONVENIENT FOR FUTURE
SERVICE AND WITHIN THREE (3) FEET OF THE MACHINE.

PROVIDE A SHUT-OFF VALVE BEFORE THE PRIMARY FILTER. LOCATE A VALVE FOR FLUSHING PRIMARY FILTER BETWEEN THE PRIMARY
AND POLISHING FILTERS. SOFT COPPER TUBING MAY BE USED TO CONNECT THE POLISHING FILTER HOUSING EFFLUENT TO THE
MACHINE.

DUAL FILTER ASSEMBLY SHALL BE AS MANUFACTURED BY ACS QUALITY SERVICES, INC.

1. WATER FILTER SPECIFICATION.

GENERAL NOTES:

APPURTENANCES MUST BE COORDINATED.
LOCATION OF THE MEDICAL GAS APPURTENANCES AND ELECTRICAL
REQUIRE THE ENTIRE DEPTH OF A STANDARD 3 5/8" STUD. THE
MEDICAL GAS APPURTENANCES AND ASSOCIATED PIPING

ADJACENT AS SHOWN.
MEDICAL VACUUM OUTLET AND VACUUM SLIDE TO BE

BY THE ARCHITECTURAL ELEVATIONS.

EXAMPLE ONLY. EXACT OUTLET CONFIGURATION TO BE DETERMINED
MEDICAL GAS AND VACUUM OUTLET CONFIGURATIONS ARE FOR

 ARCHITECTURAL ELEVATIONS.
MOUNTING HEIGHT TO BE DETERMINED BY THE
MOUNTING HEIGHTS ARE RECOMMENDATIONS ONLY. EXACT

SPACIAL REQUIREMENTS OBTAIN PRODUCT CUTS OF COMPONENTS.
SPACIAL REQUIREMENTS NOTED ARE APPROXIMATE. FOR EXACT1.

2.

3.

4.

5.

MACHINE

COFFEE

1/2" BALL VALVE (TYP)

COLD WATER INLET

COFFEE MACHINE DRAIN

1-1/2"W

3/4"

1/2"

1-1/2"

3/4"

G.C. TO PROVIDE
HOLES & GROMMETS
IN COUNTER FOR
WATER DRAIN LINES

SK-3

WATER FILTER
SYSTEM SEE NOTE 2

WATT 9D BFD

IW

AIR GAP FITTING

CABINET SPACE

NOTES:

1. REFER TO PLUMBING & ARCHITECTURAL FLOOR PLANS

FOR LOCATION OF PLUMBING FIXTURES & EQUIPMENT.

2. WATER FILTER SPECIFICATION.

WATER FILTER ARRANGEMENT: THE PRIMARY FILTER

SHALL CONSIST OF A MINIMUM 1.5 POUNDS OF A ZINC

COPPER ALLOY FOR OXIDATION REDUCTION  FOLLOWED

BY GRANULAR ACTIVATED CARBON WITH PRE AND POST

FILTERS IN A SINGLE REMOVABLE CARTRIDGE. THE

CARTRIDGE SHALL BE HOUSED IN A STANDARD AMETEK

STYLE HOUSING FOR A 9.75 INCH CARTRIDGE WITH A

THREADED BOWL.

3. FOLLOWING THE PRIMARY FILTER SHALL BE A

SEPARATE 5 MICRON NOMINAL POLISHING FILTER

UTILIZING THE SAME STYLE AND SIZE HOUSING AS THE

PRIMARY FILTER.

4. THE FILTERS FOR EACH ICE MACHINE WILL BE

SECURELY AND PERMANENTLY AFFIXED TO A WALL OR

FIRMLY RIGID LOCATION USING MOUNTING BRACKETS

APPROPRIATE FOR THE FILTER HOUSINGS. THIS

LOCATION WILL BE IN FULL VIEW AND CONVENIENT FOR

FUTURE SERVICE AND WITHIN THREE (3) FEET OF THE

MACHINE.

5. PROVIDE A SHUT-OFF VALVE BEFORE THE PRIMARY

FILTER. LOCATE A VALVE FOR FLUSHING PRIMARY FILTER

BETWEEN THE PRIMARY AND POLISHING FILTERS. SOFT

COPPER TUBING MAY BE USED TO CONNECT THE

POLISHING FILTER HOUSING EFFLUENT TO THE MACHINE.

6. DUAL FILTER ASSEMBLY SHALL BE AS MANUFACTURED

BY ACS QUALITY SERVICES, INC.

CONNECT TO SINK DRAIN

THE RUBBER PAD MAY BE RETAINED ON THE BASE OF THE MOUNT IF THE SPRING BASE PLATE IS BOLTED TO THE

4"CONCRETE HOUSEKEEPING PAD TO DISTRIBUTE SPRING POINT LOADS.

GENERAL NOTES:

TWO-STAGE VIBRATION ISOLATION. THE VACUUM PUMP ISOLATION SYSTEM IS COMPRISED AS FOLLOWS FROM
BOTTOM TO TOP.

TYPE SLRSO RESTRAINED STEEL SPRING MOUNTS BY MASON INDUSTRIES SIZED FOR A MINIMUM 1.5" STATIC

DEFLECTION.

SLAB. IF BOLTING IS USED, BASE PLATE HOLES NEED TO BE OVERSIZED AND BOLTS BE ISOLATED FROM
CONTACTING THE BASE PLATE AT PLATE PENETRATIONS BY MEANS OF TYPE HG BUSHING/WASHERS BY MASON
INDUSTRIES. INSTALL STEEL WASHERS ATOP THE WASHER BUSHING SET TO AVOID DAMAGING ELASTOMETRIC
COMPONENTS. BOLTS SHOULD BE TORQUED TIGHTLY, BUT SHOULD  ONLY BE THUMB-TIGHT.

THE 6"MINIMUM THICKNESS CONCRETE ISOLATION BASE MAY BE A PRE-MANUFACTURED METAL FRAME WITH

INTEGRAL REINFORCING SUCH AS A TYPE BMK/KSL INERTIA BASE BY MASON INDUSTRIES.

TWO LAYERS OF WSWM NATURAL RUBBER WAFFLE PAD SEPERATED BY 16 GAUGE METAL SHIMS AND TOPPED

WITH A 3/16" METAL PLATE TO DISTRIBUTE LOAD EVENLY OVER PADS WITHOUT BENDING. PADS TO BE OF

50 DUROMETER NATURAL RUBBER AND SIZED SUCH THAT PAD LOADINGS FALL IN RANGE OF 40 TO 50 PSI.

THE VACUUM PUMP SHALL BE SEISMICALLY RESTRAINED ON THE INERTIA BASE. THIS SHALL BE DONE

THROUGH-DRILLING THE FRAME AND WAFFLE PAD SETS AND LAGGING INTO THE CONCRETE INERTIA BASE.
RESTRAINT BOLTS NEED ONLY BE THUMB TIGHT.

SUSPEND VACUUM SYSTEM PIPING IN THE PMER FROM 1" DEFLECTION COMBINATION STEEL SPRING AND

NEOPRENE ISOLATORS SUCH AS TYPE 30N BY MASON.

MEDICAL VACUUM PUMP FRAME

2 LAYER 3/4"
SUPER-W WAFFLE
PAD BY MASON

6"CONCRETE ISOLATION PAD

4"CONCRETE HOUSEKEEPING PAD

MECHANICAL
ROOM FLOOR

SLAB

INSTALL SANITARY T-Y
FITTINGS ON ALL
VERTICAL WASTE
FITTINGS, TYPICAL

SINK

1" TO FLOOR

BRONZE STRAINER

GATE VALVE (TYP.)

PRESSURE

ASSEMBLY

GAUGE

INSULATION

SADDLE

GALVANIZED

PIPE FLANGE

BOLTED TO

FLOOR

GALVANIZED

SUPPORT

PIPE

DRAIN

PIPE SUPPORT

BRONZE

BRONZE TEST COCK (TYP)

BODY REDUCED PRESSURE

FLOOR

FINISHED

WATTS 909

AG-C AIR

GAP

NOTE:

KIT FOR EACH DIFFERENT

GASKETS, SPRINGS, &

SIZE UNIT INCLUDING

PROVIDE SPARE PARTS

MAIN ASSEMBLIES

3'-6"

WATER SERVICE. NOTE
WATTS 909HW FOR HOT

BACKFLOW PREVENTOR AND

ON DRAWING.

ASSEMBLY (TYP.)

PRESSURE GAUGE

WATTS 909 SERIES BRONZE

2-1/2" LEVEL
NPT SWITCH KIT

FIRE STOPPING,
AS SPECIFIED

Dental Chair/Floor Utility Box/ Wall Utility Box
(Refer to plans for fixture type)

1 1/4"

1/2"

FIRESTOPPING AS SPECIFIED

NOTES:
DENTAL CHAIRS & UTILITY BOXES ARE FURNISHED UNDER
ANOTHER SECTION. COORDINATE EXACT REQUIREMENTS WITH
SELECTED DENTAL EQUIPMENT VENDORS.

LONG SWEEP FITTING

COMB STARTER
PANEL VP

COMB STARTER
PANEL VP

COMB STARTER
PANEL VP

UL MASTER
CONTROL PANEL

EMBC BLEED
VALVE ASSEMBLY

SILENCER

VALVE BLAST
GATE MAN. OPER.

EXPANSION
JOINT

BEARING
TEMP RTD'S

BEARING
VIBRATION
SENSOR

VACUUM PRODUCER

NEMA 4 JUNCTION BOX

FLANGE TO
TUBE ADAPTER

CHECK VALVE

EXPANSION
JOINT

BUTTERFLY
VALVE

BEARING
TEMP RTD'S

BEARING
VIBRATION

SENSOR

SILENCER

EXPANSION
JOINT

BEARING
TEMP RTD'S

BEARING
VIBRATION
SENSORVACUUM

PRODUCER

NEMA 4 JUNCTION BOX

FLANGE TO
TUBE ADAPTER

CHECK VALVE

EXPANSION
JOINT

BUTTERFLY
VALVE

BEARING
TEMP RTD'S

BEARING
VIBRATION

SENSOR

WET
SEPARATOR

KIT,PUMP AMT SS 460V, 3/4"HP

HIGH LIQUID LEVEL SENSOR
FROM AMALGAM SYSTEM
WIRE TO DENTAL VACUUM PUMP CONTROL PANEL
REFER TO DETAIL 6/P-5.02 FOR CONTINUATION

PUMP DISCHARGE TO NEW AMALGAM SYSTEM
REFER TO DETAIL 6/P-5.02 FOR CONTINUATION

ULTRASONIC FLOW TRANSMITTER

MANUAL
WASHDOWN
ASSEMBLY

FLANGE TO
TUBE ADAPTER

CHECK VALVE

EXPANSION
JOINT

BUTTERFLY
VALVE

SILENCER
VALVE BLAST
GATE MAN. OPER.

EXPANSION
JOINT BEARING

TEMP RTD'S

BEARING
VIBRATION
SENSORVACUUM

PRODUCER

NEMA 4 JUNCTION BOX

COMB STARTER
PANEL PMP

SYSTEM PIPE
(BY OTHERS)

VALVE BLAST
GATE MAN. OPER.

UPPER WASHDOWN SYSTEM
WITH SOLENOID VALVE

BEARING
TEMP RTD'S

BEARING
VIBRATION
SENSOR

TO PUMP INLET
(PIPING BY OTHERS)

DETAIL A

SEE DETAIL A

FROM SEPARATOR
DISCHARGE

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com
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FHMA-02B

C
V

-0
1
C

IV
-0

3

FHMA-02A

IV
-0

4

IV
-0

9

F
H

M
A

-0
1
A

F
H

M
A

-0
1
B

V
E

N
T

EQUIPMENT TAG LEGEND

LEVEL SENSORLS

IV ISOLATION VALVE

BACK PRESSURE VALVEBPV

FV FOOT VALVE

FE FLOW ELEMENT

CP CENTRIFUGAL PUMP

AI

SENSORAE

ANALYZER

CHECK VALVEKV

DR CHEMICAL DRUM

TEMPERATURE SENSOR

PE PRESSURE ELEMENT

PRESSURE GAUGE

MP METERING PUMP

MX MIXER

PG

TK TANK

TE TEMPERATURE ELEMENT

TS

VF VENT FILTER

RD RUPTURE DISK

FG FLOW GAUGE

TG TEMPERATURE GAUGE

SV SAMPLE VALVE

CV CONTROL VALVE

D
A

I

DAI

DAI

DAI

DAI

DAI

D
A

DA
DA

DA

DA

DA

DA

D
A

D
A

D
A

D
A

D
A

D
A

D
A

D
A

DA

DA

DA

DA

D
A

D
A

DA

D
A

WATER HAMMER ARRESTOR DETAIL2FLUSH FLOOR CLEANOUT1 3 RAIN WATER PIPING INSULATION

DETAIL OF ROOF TERMINAL ASSEMBLY FLUSH FLOOR CLEANOUT

NTS NTS

NTSNTS 54

DENTAL AIR COMPRESSOR DETAIL7

6 AMALGAM TREATMENT SYSTEM FLOW DIAGRAM NTS

NTS

NTS

3-1/4" 12-321" 5-1/4"'B'

A

1"
1"

'D'
'C'

1"

C

'F'

B

1"'E'

3-1/4"
3-1/4"

61-113
33-60

5"
114-154
155-330

5"

6"
6-3/4"

7-3/4"
6-3/4"

WATER HAMMER ARRESTOR SCHEDULE

'A' DIA
DIMENSION

'A' 3/4"
(WHA)
TYPE FIXTURE UNIT

'C' DIA
DIMENSION

CAPACITY
3-1/4" 1-11

'B'
4-1/2"

DIMENSION

FLOW CONTROL ORIFICE

STAINLES STEEL ADAPTOR

ELASTOMER BELLOWS

THREADED PLUG

PURE GLYCERINE HYDRAULIC DISPLACEMENT FLUID

PRESSURIZED ARGON PNEUMATIC DISPLACEMENT CUSHION

POLISHED STAINLESS STEEL SHELL

36"

1. REFER TO SPECIFICATION FOR CLEANOUT TYPE

INSIDE CAULK

1/8" BEND

INTERNAL CLEANOUT PLUG

WYE FITTING

STORM OR

SANITARY PIPING

NOTE:

FLOOR CLEANOUT

FINISHED FLOOR

ROUGH SLAB BY OTHER

WORKS CONTRACTOR

PROVIDE HEAT TRACE AS INDICATED ON THE PLANS

NOTE:

RESILIENT GASKET JOINTS

OR TWO 1/8TH BENDS

LONG SWEEP BEND

C

SLAB ON GRADE

ADJUSTABLE TOP

FINISH FLOOR FLUSH FLOOR CLEANOUT

TR O \E N GI N EE R IN G

   AND COORDINATE LOCATIONS WITH ARCHITECT.

   MAINTENANCE. PROVIDE ACCESS PANELS AS REQUIRED

1. WATER HAMMER ARRESTORS SHALL BE ACCESSIBLE FOR

NOTES:

ADAPTER FLUSH WITH

TOP OF ROOF SLAB

FRICTION CLAMP

CONCRETE SHIELD

GALVANIZED STEEL NIPPLE

GALVANIZED RETURN BEND

FLASHING BY ROOFING CONTRACTOR

SEE ARCHITECTURAL DRAWINGS FOR DETAILS
ROOF

B C

BALLVALVE FOR MAINTENANCE

ROOF TO INCLUDE
ROOF DRAIN BODY

SPLAY OUT AT

UNDER DECK CLAMP

INSULATION

PIPE HANGER

ROOF DRAIN

DETAILS

REFER TO ARCHITECTURAL DRAWINGS
FOR ROOF DRAINS INSTALLATION

INSULATE ALL HORIZONTAL AND

VERTICAL PORTIONS OF ALL

PRIMARY RAINWATER LEADERS

COMPRESSOR DISCHARGE PIPING
SEE NOTE 6 & 7

1-1/2"

ELECTRICAL
(SUPPLIED BY CONTRACTOR)

24V AC

RECEIVER/SIGHTGLASS
(SUPPLIED BY MANUFACTURER)

3/8" NYLON TUBE

1/4" NYLON TUBE

COMMUNICATION CABLE

COMPRESSOR INTAKE PIPING
SEE NOTE 6 & 7

0-199ft

4"

200-500ft

6"

8"

GENERAL NOTES:

1. EQUIPMENT, INSTALLATION, AND TESTING OF THE BASEMENT DENTAL AIR SYSTEM SHALL COMPLY

WITH NFPA 99 2005 EDITION, MANUFACTURER'S INSTALLATION MANUAL AND ALL CODES OR

ORDINANCES.

2. EQUIPMENT, ELECTRICAL AND PIPING LAYOUT OF THE REPLACEMENT AIR COMPRESSOR SYSTEM IS

DIAGRAMMATIC ONLY. FINAL CONFIGURATION AND ARRANGEMENT SHALL BE SITE SPECIFIC.

CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD VERIFICATION AND COORDINATING ACTUAL

LOCATION WITH THE MANUFACTURER AND OTHER TRADES. ALL WORK SHOWN AND NOTED SHALL BE

BY THE PLUMBING CONTRACTOR UNLESS NOTED OTHERWISE. ALL WORK AND EQUIPMENT SHOWN IS

NEW UNLESS NOTED OTHERWISE.

3. REFERENCE SELECTED MANUFACTURER'S INSTALLATION MANUAL FOR PROPER LOCATION OF

MODULES TO ENSURE ADEQUATE AIR FLOW ACROSS THE UNITS AND FOR ACTUAL LOCATION OF ALL

PIPING AND WIRING CONNECTIONS.

4. ALL WORK IS NEW UNLESS NOTED OTHERWISE

PIPING

ALL PIPING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 99 STANDARDS .

5. ALL INTERCONNECTING PIPING, FITTINGS AND WIRING SHALL BE SUPPLIED AND INSTALLED BY THE

PLUMBING CONTRACTOR.

6. FOR DISCHARGE PIPE SIZING, REFER TO STANDARD PRESSURE DROP TABLES (TOTAL PRESSURE

DROP SHOULD BE LESS THAN 5 PSIG).

7. ALL INTERCONNECTING PIPING SHALL BE HARD-DRAWN SEAMLESS TYPE "K" COPPER TUBING

CONFORMING TO NFPA 99 STANDARDS.

8. THE RECEIVER DRAIN VALVE SHALL BE SUPPLIED WITH A 3/8" HOSE BARB. EACH COMPRESSOR

MODULE SHALL BE SUPPLIED WITH (2) 5/16" BRASS COMPRESSION FITTING DRAIN CONNECTIONS. ALL

DRAIN LINES SHALL BE SUPPLIED AND INSTALLED BY THE CONTRACTOR AND RUN TO THE EXISTING

FLOOR DRAIN.

9. PIPE AIR INTAKE OUTSIDE, TURN DOWN AND SCREEN PER NFPA STANDARDS. UNLESS NOTED

OTHERWISE.

ELECTRICAL

10. ELECTRICAL POWER TO EACH COMPRESSOR AND DRYER UNIT SHALL BE BY THE ELECTRICAL

CONTRACTOR.

11. INTERCONNECTING COMMUNICATION "CAN" CABLES SHALL BE SUPPLIED BY THE MANUFACTURER

AND INSTALLED BY THE PLUMBING CONTRACTOR. COMPRESSORS ARE CONNECTED TO THE MAIN

CONTROL PANEL IN SERIES USING THESE CABLES. THE STANDARD CABLE LENGTH IS 10-METERS.

(FOR LONGER CABLE LENGTHS, CONSULT FACTORY).

12. ALL CONDUIT, FITTINGS AND CONDUCTORS FOR THE INTERCONNECTING COMMUNICATION SHALL

BE SUPPLIED AND INSTALLED BY THE PLUMBING CONTRACTOR.

13. REFER TO MANUFACTURER WIRING DIAGRAM SHIPPED WITH CONTROL MODULE UNIT FOR

CONNECTIONS IN THE PANEL.

14. POWER CORD FOR THE AUTOMATIC DRAIN SHALL BE SUPPLIED BY THE MANUFACTURER.

STANDARD CABLE LENGTH IS 10-METERS (FOR LONGER CABLE LENGTHS, CONSULT FACTORY).

VIBRATION AND ISOLATION

15. PROVIDE NEW VIBRATION AND ISOLATION FRAME/PAD FOR THE COMPRESSOR EQUIPMENT.

LINE SIZE CHART
FURNISHED AND INSTALLED BY PLUMBING CONTRACTOR

UNLESS OTHERWISE SPECIFIED

INTAKE HEADER
(SEE CHART FOR SIZE)

MAIN PRESSURE GAUGE

2"SOURCE VALVE

COMPRESSOR MODULE #2

COMPRESSOR MODULE # 1

PIPE TO LOWER
INLET ON RECEVER

PIPE FROM UPPER
OUTLET ON RECEIVER

2" NPT INLET/OUTLET
CONN ON RECEIVER

(2) PLACES

3/8" TUBE FITTING
(BOTTOM OF RECEIVER)

SIGHTGLASS, AUTOMATIC
DRAIN & HIGH LEVEL

SENSOR (SEE NOTE 8)

HIGH-LOW PRESSURE SWITCH

3"-150# FLANGED
AIR INLET CONN

(2) PLACES

1-1/2" NPT DISCH FLEX HOSE
(3) PLACES (SUPPLIED BY

MANUFACTURER, INSTALLED
BY PLUMBING CONTRACTOR)

1-1/2" NPT DISCH CONN
ISOLATION VALVE

(2) PLACES

CONDENSATE DRAINS (2)
PLACES PIPE TO EXISTING
FLOOR DRAIN

1-1/2" NPT OUTLET CONNECTION.
INCREASE TO 2"

MAIN ELECTRICAL CONNECTION
460V, 3∅, 50/60 Hz
(BY DIV 26)

MAIN ELECTRICAL CONNECTION
460V, 3∅, 50/60 Hz
BY ELECTRICAL CONTRACTOR

6"

6"

6"

 "CAN" COMMUNICATION CABLE (SEE
NOTE 11). RUN IN CONDUIT

"CAN" COMMUNICATION CABLE (SEE
NOTE 11). RUN IN CONDUIT

 DUPLEX DRYER/CONTROL MODULE ELECTRICAL
POWER: (2)115/230V, 1∅, 50/60Hz BY ELCTRICAL

CONTRACTOR.
MASTER GAS ALARM POINTS SHALL BE CONNECTED
TO THE EXISTING MED GAS ALARM WIRING SYSTEM

WITHIN THE MECHANICAL ROOM.
MEDICAL GAS WIRING SHALL BE BY THE PLUMBING

CONTRACTOR.

24VAC ELECTRICAL CABLE (SEE
NOTE 14). RUN IN CONDUIT TO
DUPLEX DRYER/CONTROL
MODULE

AIR RECEIVER TANK

2"

CLEANOUT

25
01B

CV-01B

IV
-0

5

HEPA
FILTER HOUSING
MEDIA ASSEMBLY

FILTER DRAIN
RETURN LINE

TO FLOOR
DRAIN PIPE

CV
01A

YC
01A

LS
30

LSHH
30

LS
20

LSH
20

HS
10

YS
10

HS
20

YS
20

2"

1"

PE
20

PI
20

LS

10

LAH
10

100 Gallons

PSH
20

2"

2"

25
01A

CV-01A

HEPA
FILTER HOUSING
MEDIA ASSEMBLY

PE
10

PI
10

PSH
10

2"

2"

IV
-0

6

1/2"

1/4"

1/4"

IV
-1

0

2"

1/2"

1"

1"

2"

PE
30

IV-02

IV-01

INLET

SUBMERSIBLE PUMPS
10 GPM @ 58 TDH

MAIN ELECTRICAL CONNECTION
460V, 3∅, 50/60 Hz
BY ELECTRICAL CONTRACTOR

2"

2"

1 PSIG CLEAN
20 PSID MAX

1 BAG

EFFLUENT
SAMPLING PART

1PSIG 20 PSID MAX
7 ELEMENTS

1 PSIG CLEAN
20 PSID MAX
7 ELEMENTS

2"DA MAIN
TO BUILDING RISERS

3"FEMALE THREADED CONNECTION WITH CAP.
CONNECT TO EXISTING DENTAL AIR COMPRESSOR UNIT

TO BUILDING SANITARY VENT SYSTEM

2"

2"

2"

2"

2"

PAD

Architectural Resources

Cambridge, P.C.
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tel 617.547.2200
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Semi -I ns tantaneous Wat er  H eater

P - K  C OM P A C T

Pat ters on-K el l ey
H a r s c o

For Assi stance:

Eas t Stro ud sb urg , PA 1 83 01

w w w. pk wa te rh ea te rs .c om

OFF

HIGH TEMP ERA TURE

P OWE R &  P UMP

ON

A S SE
1 0 17

A S SE
1 0 17

A S SE
1 0 17

A S SE
1 0 17

A S SE
1 0 17

A S SE
1 0 17

PROVIDE CLEANOUT WHEN DRAIN IS

GREATER THAN 3FT FROM BRANCH MAIN

WITH PLUG(ABOVE GRADE)

OR 2WAY CLEANOUT AND EXTEND TO

FLOOR CLEANOUT (BELOW GRADE)

TO DRAINAGE

BRANCH MAIN

PROVIDE CLEANOUT PLUG (ABOVE GRADE)

OR EXTEND TO FLUSH FLOOR

CLEANOUT(BELOW GRADE)

"P" TRAP.

DRAIN FLANGE.

FLOOR DRAIN STRAINER TO
BE FLUSH WITH NEW FINISHED
FLOOR AREA.

SLOPE NEW FINISHED
FLOOR AREA AROUND
FLOOR DRAIN.

TRAP-PRIMER SUPPLY,
SEE NOTE NO. 1.STRUCTURE.

PROVIDE
SUPPORT
FOR TRAP

NOTES:

1. FOR TRAP-PRIMER REQUIREMENTS

   REF. PLAN DWG,S AND SPECIFICATIONS.

2. PROVIDE UNDER DECK CLAMP

   ON THIN SLAB INSTALLATIONS

   OF 5" OR LESS, ABOVE GRADE

   INSTALLATIONS ONLY. SECURE

   CLAMP TO DRAIN, REF.

   SPECIFICATIONS.
FLUSH FLOOR
CEANOUT
OPTION (BELOW GRADE)

FLUSH FLOOR
CEANOUT
OPTION (BELOW GRADE)

VENT
REFER TO FLOOR PLAN
FOR LOCATIONS

LONG SWEEP

570-476 -7261

TO DRAIN
PIPE

570-476 -7261

TO DRAIN
PIPE

570-476 -7261

TO DRAIN
PIPE

STEAM
INLET

KEYNOTES:

NEW PRE-MANUFACTURED SINK CONSOLE FURNISHED UNDER ANOTHER

SECTION. CONSOLE FURNISHED WITH INTEGRAL SINK BOWL AND COMPRESSED

AIR/MANUALLY OPERATED FAUCET. PLUMBING CONTRACTOR SHALL BE

RESPONSIBLE FOR FURNISHING & INSTALLING STOPS, SUPPLIES, COMPRESSED

AIR TUBING, SINK DRAIN, & SOLIDS TRAP. PLUMBING CONTRACTOR SHALL BE

RESPONSIBLE FOR ALL FINAL CONNECTIONS IN ACCORDANCE WITH THE

MANUFACTURER'S REQUIREMENTS.

NEW 1/2"CW, 1/2"HW & 1/2"DA. FURNISH & INSTALL CW & HW STOPS,

SUPPLIES & CA TUBING. CONNECT TO AIR ACTUATED/MANUALLY OPERATED

FAUCET AND ASSOCIATED ACCESSORIES FURNISHED BY SINK CONSOLE

MANUFACTURER.

NEW 2"W. FURNISH & INSTALL TAILPIECE & PLASTER TRAP. CONNECT TO

SINK DRAIN FURNISHED WITH CONSOLE UNIT PER MANUFACTURER'S

INSTRUCTIONS.

NEW 2"W BATTERY VENTED 2"W PIPE.

CLEANOUT

NEW 1/2"CW, 1/2"HW & 1/2"CA BRANCH PIPING.

NEW 2"RELIEF VENT IN FULL HEIGHT WALL.

NEW 2"BOW VENT.

NEW 2"W&V.

C
A

DA

1

2

3

1

2

3

4

5

5 5

4

6

6

7

7

8

9

8

9

1

1

2

2

3

3

4

4

5

5

3

6

6

6

77

8

8

9

9

10

10

11

12

13

13

12

12

14

14

15

15

1

2

11

11

11

NTS

TYPICAL DENTAL SINK

NOTES:

1. ALL CW, HW & DA LINES SHALL BE PURGED AND TESTED AT

EACH UNIT LOCATION.  FURNISH & INSTALL A LINE FOR

EACH SERVICE TERMINATED AT EACH UNIT LOCATION WITH

A 1/2" COMPRESSION STYLE SHUTOFF VALVES FURNISHED

BY THE CONSOLE MANUFACTURER AND INSTALLED BY THE

PLUMBING CONTRACTOR. EACH LINE SHALL BE

TERMINATED PER MANUFACTURER UTILITY TEMPLATE

REQUIREMENTS.

WASTE

2"

1 2 DETAIL OF FLOOR DRAIN NTS

DOMESTIC WATER HEATER SYSTEM

EXPANSION TANK

ET-1

3/4"

DCP-1
DCP-2

WIRE TO PUMP. TYPICAL

EXPANSION TANK

ET-1

3/4"

DCP-1
DCP-2

WIRE TO PUMP. TYPICAL

3

CHECK VALVE (TYPICAL)

BALANCING VALVE

W/CHECK VALVE

EXPANSION TANK

ET-1

3/4"

DCP-1
DCP-2

CIRCULATIING PUMP

ELECTRICAL POWER SWITCH

WIRE TO PUMP. TYPICAL3"

2"

3"

3"

2"

3"BALL
VALVE

3"BALL
VALVE

2"

3"

1"

RE 2"RPBP

NEW
ELECTRIC
BACK-UP
WATER
HEATER EXISTING STEAM

WATER HEATER

KEYNOTES:

BALANCING VALVE (TYPICAL)

TEMP GAUGE (TYPICAL)

DUPLEX CIRCULATION
PUMP ASSEMBLY.
CONSTANT ON SWITCH.
MANUAL ALTERNATION

ISOLATION BALL VALVE (TYPICAL)

NORMALLY CLOSED BY-PASS

TEST CONNECTION

HEAT TRAP

CUT & CAP

REMOVE EXISTING ELECTRIC

WATER HEATER #10

REMOVE EXISTING

HWR PUMP

1"

N.C.

NEW
ELECTRIC
BACK-UP
WATER
HEATER

NEW
ELECTRIC
BACK-UP
WATER
HEATER

EXISTING TO REMAIN

3"RPBP

2"RPBP

N.C.

N.C.

WATER THERMOSTATIC

MIXING VALVE ASSEMBLY

TMV-4

NTS

FIRE STOPPING,
AS SPECIFIED

(TYPICAL)

2-1/2"

3"

1"

1"

NEW CONCRETE
PAD

1"

3"

2-1/2"

ETR

ETR
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SCALE: 1/8" = 1' - 0"
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