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PHASING NOTE:

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SUB-CONTRACTOR TO
PROVIDE TEMPORARY PROVISIONS RELATED TO MAINTAINING MEP/FP/FA/LV
SERVICES TO SUPPORT PROGRAM AREAS THAT ARE TO REMAIN OCCUPIED AND IN
USE BY THE OWNER DURING THE PHASED CONSTRUCTION. (SCOPE TO BE INCLUSIVE
OF TEMPORARY BALANCING OF SYSTEMS DURING INTERIM CONDITIONS AND
ENSURING BUILDING LIFE SAFETY CODE REQUIREMENTS ARE ALWAYS MAINTAINED.)

1.

EXISTING CONDITIONS NOTE:

THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEM, PIPING, FIXTURES,
DEVICES, OUTLETS, AND EQUIPMENT NOTED AND DRAWING ON THESE DOCUMENTS
HAVE BEEN PROVIDED BY THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR OBTAINING FROM THE CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING CONDITIONS
AND COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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KEY NOTES:

POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.

Room

CM200A

Room

CM207A
Room

CM201A

Room

CM197A

Room

CM197

Room

CM198

Room

CM199

Room

CM200

Room

CM201

Room

CM202

Room

CM203

Room

CM213

Room

CM214

Room

CM215

HSKP

CM297

CORRIDOR

CM305

Room

CM316

Room

CM306B

Room

CM306C

Room

CM304B

CORRIDOR

CM304

SHAFT B

CMCSB

SHAFT 17

CMM17

ELECTRIC
RM

CMEL6

CORRIDOR

CM264

PULM
PSRs/COAs

CM269

CORRIDOR

CM270

CORRIDOR

CM270A

RECEP/
CHECK-OUT

CM264A

STOR

CM280A

STAIR 9

CMS9

SHAFT 18

CMM18

CRC IS
OFFICE

CM208

CORRIDOR

CM207

PLUMBING

CMP2

EMERGENCY
ELECTRIC

RM

CMEL10
CORRIDOR

CM190

IDF RM

CMLV2

ELECTRIC
RM

CMEL9

CRC
STORAGE

CM193

Room

CM196

EXISTING
CORRIDOR

CM183A

STAIR 2

CMS2

ELECTRIC
RM

CMEL4

SHAFT 27

CMM27

CORRIDOR

CM206

CRC
ASSISTANT
DIRECTOR

CM210

CORRIDOR

CM216

STAIR 7

CMS7

STAIR 8

CMS8

ELECTRIC
RM

CMEL5

SHAFT 19

CMM19

SHAFT 20

CMM20

ELEVATOR
19

CM19E

ELEVATOR
20

CM20E

STOR.

CM217

EXAM 2

CM233

EXAM 3

CM234

EXAM 4

CM235

EXAM 5

CM236

EXAM 6

CM237 CONSULT
ROOM

CM238

PI (1)

CM239

RA (1)

CM240

RECORDS (1)

CM241

Room

CM243

Room

CM244A

TLT

CM230A

TLT

CM230B

WAITING

CM245

CORRIDOR

CM253

PFT

CM280

PFT 2

CM280B

PULM TECHS

CM280C

EXERCISE
TESTING

CM280D

DRAW
STATION 1

436

DRAW
STATION 2

437

DRAW
STATION 3

438

TREATMENT

CM288

ISO EXAM/
SPUTUM

INDUCTION
(-)

CM289

STORAGE

CM290

ISO TOILET
(-)

CM289A

EXAM 13

CM287

EXAM 14

CM286

EXAM 10

CM285

EXAM 11

CM284

EXAM 12

CM283

EXAM 8

CM276

CONSULT

CM279

PRACTICE
MANAGER
AND APRN

CM275

CONFERENCE

CM274

MD
CHARTING

(6)

CM273

MAs

CM272

FILE
STORAGE

CM277

MD
CHARTING

(6)

CM268 EXISTING
STAFF
TOILET

CM296

TLT

CM282

MASK
FITTING

CM281

TLT

CM263

RN WORK
AREA

CM257

VITALS AREA

CM261

MA/MD
WORK AREA

CM262

SOILED UTIL

CM265 MED ROOM

CM266

CLEAN

CM256

BREAK
ROOM

CM267

TLT

CM255

LAB

CM254

EXAM 4

CM249

EXAM 3

CM248

EXAM 2

CM247

EXAM 1

CM246

EXAM 6

CM252

EXAM 5

CM251

CONSULT

CM250

DRAW
STATION 4

381

PATIENT
TOILET

CM189

RECEPTION

CM219

RNs (3)

CM224

SOILED

CM229

SUPPLIES

CM223E

CLEAN/MED.

CM223D

MA (2)

CM222

REC.

CM223A

CORRIDOR

CM245A

EXAM 15

CM291

STORAGE

CM292

CORRIDOR

CM230

EXAM 1

CM231

NOURISH.

CM230C

RNs (3)

CM225

NURSE MGR.
(1)

CM226

RA (1)

CM227

CORE LAB

CM232
EQUIP.

CM223C

COPY

CM223B

OPEN
OFFICE (7)

CM228
CORRIDOR

CM223

RECEPTION

CM188

PULMONARY
NURSES

CM278

EQUIP.
STORAGE

CM291A

WAITING

CM218

STORAGE

CM221

CORRIDOR

CM220

VITALS

CM220A

WC
STORAGE

CM185B

DISCHARGE
PASSAGEWAY

CMS3A

P3

M1

ECLMR-B

ECHMR

T LMR

HMR
DPLMR

ECLMR-A

AC-C-12

E

LM-CM253

LM-CM216

LM-CM270A

UCR

E

17

H

ECBA

899.5

10

11

12

13

14

15

A-A

F

E-1.1.2A

E-1.1.2C

E

E

UCR

ETR

ETR

ETR

ETR

ETR

ECHOCARDIOGRAM

E

120V, 900W

E
E

E

E

E E

E E

E E

E

E

E
E

E E

ANALYZERBIKE
ECHOCARDIOGRAM

TREADMILL

PULMONARY
BOOTH

PULMONARY
ANALYZER

PULMONARY BOOTH

PULMONARY ANALYZER

E

E

REF

WATER
DISPENSER

1 UCR
ICE

E

E

UCR

PYXIS

E

E

PRN

PRN

(20A-1P GFI C.B.)

(20A-1P GFI C.B.)

(20A-1P GFI C.B.)
E

(20A-1P GFI C.B.)

REF
E

(20A-1P GFI C.B.)

1
ICE

E
(20A-1P GFI C.B.)

(20A-1P GFI C.B.)

COPIER

6

FRZ

E
REF

E

(20A-1P GFI C.B.)

E

CENTRIFUGE
E

PRN

REF
E

FRZ E

(20A-1P GFI C.B.)

(20A-1P GFI C.B.)

NORMAL: LMR
EMERGENCY: ECLMR-A

NORMAL: LMR
EMERGENCY: ECLMR-A

NORMAL: LM-CM270A
EMERGENCY: ECLMR-A

NORMAL: LM-CM270A
EMERGENCY: ECLMR-A

NORMAL: LM-CM253
EMERGENCY: ECLMR-A

NORMAL: LM-CM253
EMERGENCY: ECLMR-A

NORMAL: LM-CM216
EMERGENCY: ECLMR-A

NORMAL: LM-CM216
EMERGENCY: ECLMR-A

AC-C-6

ESEC
SEC

LMR

ECLMR-B
LMR

ECLMR-B

LMR

LMR

LMR

60A-2P

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL
PL

PL

PL

PL

 PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL PL

PL

PL

PL

PL

E

E

E

E

E

E

E

E

E

E

E

E

PL

PL

PL

PL

PL

PL

PL

E

E

E
E

E

E

E
E

E

E

PL

PL

PL

PL

PL

PL

PL

PL

PROJ

(20A-1P C.B.)

(20A-1P C.B.)
(20A-1P C.B.)(20A-1P C.B.)

(20A-1P C.B.)
(20A-1P C.B.)

(20A-1P C.B.)
(20A-1P C.B.)

(20A-1P GFI C.B.)

(20A-1P GFI C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P GFI C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

E-1.1.2B

E-1.1.2B

(20A-1P C.B.)

(20A-2P C.B.)

(20A-2P C.B.)

(20A-1P C.B.)

CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
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MOUNTING HEIGHTS OF ELECTRICAL DEVICES.
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5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.

6
' -

 6
 1

/2
"

DENTAL
WAITING

CM049

RECEPTION

CM049A

OFFICE - PSR
SUPERVISOR

CM050

PATIENT
CONSULT

CM051

PATIENT
CONSULT

CM052

STAIR 5

CMS5

STAIR 6

CMS6

ESCALATORS

CMS10

ELECTRIC
RM

CMEL2

SHAFT 26

CMM26

SHAFT 22

CMM22NEW SHAFT

CMM21A

OFFICE -
PCC

CM054

INTR-ORAL
X-RAY

CM055

INTR-ORAL
X-RAY

CM056

INTR-ORAL
X-RAY

CM057

INTR-ORAL
X-RAY

CM058

LG VOL
CONE BEAM

CM059

PAN / CEPH

CM060

PAN / CEPH /
CONE BEAM

CM061

PANORAMIC

CM065

FUTURE
PANORAMIC

CM066

WORK ROOM

CM062

FUTURE
CONE BEAM

CM064

RADIOLOGY
TECH

WORKSTATIONS

CM067

RADIOLOGY
FACULTY

WORKSTATIONS

CM068

PATIENT
CONSULT

CM047

RADIOLOGY

CM053

PATIENT
CONSULT

CM046

OFFICE PCC

CM044

TOUCHDOWN

CM045

STAIR 4

CMS4 ELECTRIC
RM

CMEL1

Room

CM048A

RADIOLOGY
RESIDENT /
STUDENT

WORKSTATIONS

CM063

CORRIDOR

CM048

DENTAL
TREATMENT

CHAIR

CM042H

DENTAL
TREATMENT

CHAIR

CM042D

TOUCHDOWN

CM038

TOUCHDOWN

CM033

DENTAL
TREATMENT

CHAIR

CM037B

DENTAL
TREATMENT

CHAIR

CM030D

DENTAL
TREATMENT

ROOM

CM040

DENTAL
TREATMENT

ROOM

CM039

DENTAL
TREATMENT

ROOM

CM035

DENTAL
TREATMENT

ROOM

CM034

CORRIDOR

CM021

PATIENT
CONSULT

CM026

OMFR
FACULTY
OFFICE

CM027

PATIENT
CONSULT

CM029

OFFICE - LDA

CM028

CLINICAL
ENGINEERING

CM025

AEGD
RESIDENT

STUDY

CM020

CHANGING
RM

CM020A

EQUIPMENT
STORAGE

CM024

OFFICE - G.D.
ADMIN

CM023

OFFICE - G.D.
FACULTY /
PROGRAM
DIRECTOR

CM022

OMFR
RESIDENT

STUDY

CM019

CHANGING
RM

CM019A

CORRIDOR

CM011
CLEAN
GOWNS

CM011A

STAFF
TOILET

CM013

STAFF
TOILET

CM012

CLEAN
GOWNS

CM005A

CORRIDOR

CM008

SOILED
GOWNS

CM011C

CLEAN
GOWNS

CM011F

MILLING RM

CM007

CORRIDOR

CM005

CORRIDOR

CM010

CORRIDOR

CM009

EQUIPMENT
STORAGE

CM006

MED PREP

CM015

LAB

CM014

SOILED
HOLDING

CM016

CLEAN
UTILITY /

SUPPLIES

CM017

IDF RM

CMLV1

SHAFT 23

CMM23

SHAFT 24

CMM24

SHAFT 25

CMM25

PATIENT
LIFT

CM011E

EMERGENCY
CART

CM011D

EMERGENCY
CART

CM011B

DENTAL
TREATMENT

ROOM

CM108

DENTAL
TREATMENT

ROOM

CM107

DENTAL
TREATMENT

ROOM

CM106

CORRIDOR

CM182A

STAIR 1

CMS1

EMERGENCY
ELECTRIC

RM

CMEL8

ELECTRIC
RM

CMEL7

STORAGE

CM110

PATIENT
TOILET

CM111

PLUMBING

CMP1

ELECTRIC
RM

CM181

SHAFT A

CMCSA

DENTAL
SURGERY

ROOM

CM099

EQUIPMENT
STORAGE

CM077

DENTAL
SURGERY

ROOM

CM079

CORRIDOR

CM076

DENTAL
SURGERY

ROOM

CM078

PATIENT
TOILET

CM088CHANGING

CM089

OFFICE

CM075

DENTAL
SURGERY

ROOM

CM101

OFFICE

CM073

NURSE

CM082

CODE/ OFC

CM083
PREP /

RECOVERY

CM084

OMFS
WAITING

CM091

PREP

CM090

DOC
TREATMENT

RM

CM071

DENTAL
SURGERY

ROOM

CM094

DENTAL
SURGERY

ROOM

CM098

CHANGING

CM074AOMFS
RESIDENT
STUDY (13)

CM074

TOUCHDOWN

CM103A

CYLINDER
STORAGE

CM002

NITROUS
DELIVERY
SYSTEM

CM003

EQ
STORAGE

CM087

HSKP

CM001

DOC
WAITING

CM070

MED

CM095

DENTAL
SURGERY

ROOM

CM096

DENTAL
SURGERY

ROOM

CM097

SCRUB

CM092B

DENTAL
SURGERY

ROOM

CM100

PREP /
RECOVERY

CM085

PREP /
RECOVERY

CM086

TOUCHDOWN

CM093

CORRIDOR

CM004

DENTAL
TREATMENT

ROOM

CM104

DENTAL
TREATMENT

ROOM

CM105

CORRIDOR

CM152

CORRIDOR

CM103

MEN'S
PUBLIC

RESTROOM

CM180

WOMEN'S
PUBLIC

RESTROOM

CM182

ALCOVE

CM179

SOILED
GOWNS

CM005B

CORRIDOR

CM069

DENTAL
TREATMENT

CHAIR

CM037E

DENTAL
TREATMENT

CHAIR

CM032E

DENTAL
TREATMENT

CHAIR

CM032B

CORRIDOR

CM043

CORRIDOR

CM041

CORRIDOR

CM036

CORRIDOR

CM031

DENTAL
TREATMENT

CHAIR

CM030E

DENTAL
TREATMENT

CHAIR

CM030C

DENTAL
TREATMENT

CHAIR

CM030B

DENTAL
TREATMENT

CHAIR

CM030A

DENTAL
TREATMENT

CHAIR

CM032C

DENTAL
TREATMENT

CHAIR

CM032A

DENTAL
TREATMENT

CHAIR

CM032D

DENTAL
TREATMENT

CHAIR

CM032F

DENTAL
TREATMENT

CHAIR

CM037C

DENTAL
TREATMENT

CHAIR

CM037A

DENTAL
TREATMENT

CHAIR

CM037D

DENTAL
TREATMENT

CHAIR

CM037F

DENTAL
TREATMENT

CHAIR

CM042E

DENTAL
TREATMENT

CHAIR

CM042C

DENTAL
TREATMENT

CHAIR

CM042B

DENTAL
TREATMENT

CHAIR

CM042A

DENTAL
TREATMENT

CHAIR

CM042I

DENTAL
TREATMENT

CHAIR

CM042J

DENTAL
TREATMENT

CHAIR

CM042G

DENTAL
TREATMENT

CHAIR

CM042F

CORRIDOR

CM072

CORRIDOR

CM092 EMERGENCY
CART

CM092A

PATIENT
TOILET

CM112

DXR

DXR

20A,1P GFI

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATCE

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

ATC
E

DPLMQ

HMQ

LMQ

T7

E

AC-C-10

AAP120V,20A

LS

RMLC-R
ETR RMLC-L

ETR
MLC
ETR

ETR
ETR

ETR

ETR

ETR

ETR

ETR
ETR

ETRETRETR

ETR ETR

ETR

ETR

ETR
ETRETRETR

ETR

ETRETRETRETRETR

ETR

ETR

ETR
ETR

ETR

ETR

ETR

ETR

ETR

ETR

ETR

ALL ELECTRICAL DEVICES
IN THIS AREA ARE EXISTING
TO REMAIN.

LM-CM009

LM-CM011

LM-CM008

ECHMQ

ECLMQ-A

LM-CM109

LM-CM072

LM-CM005

LM-CM076

DXR

DXR

DXR

DXR

DXR

DXR

ECLMQ-B

M M
PRNPRN

M

PRN

H

E

C

B

A

8

9

9.5

10

11

12

A-A

F

E-1.1.2D

E

E

DXR

CONE BEAM
X-RAY

PAN / CEPH
X-RAY

CONE BEAM
X-RAY

PRN

PAN / CEPH
X-RAY

PANORAMIC
X-RAY

CONE BEAM
X-RAY

PANORAMIC
X-RAY

PRN

PRN

MILLING
MACHINE

E
E

CONNECTION TO
DENTAL CONSOLE

(TYPICAL)

E

PRN

PRN

PRN

E

CONNECTION
TO SCRUB SINK

P3

///
///

P3

///
///

P1

PRN
PRN

M

E

TV

E

E

E

E

TV
E

E

E

E
TV

E

E

E

E

TV

E

E

E

E

TV E

E

E

E

TV

E

E

E

TV

E E

E

E

E

PYXIS

E

UCR

(20A-1P GFI C.B.)

M

PRN

E

E

E

E

DXR

DXR

DXR

DXR

REF

E(20A-1P GFI C.B.)

LATHE

TRIMMER

MICROSCOPE

VIBRATOR

TRIAD

VACUUM
FORMER

VAC-U-SPAT

NORMAL: LM-CM109
EMERGENCY: ECLMQ-A

NORMAL: LM-CM109
EMERGENCY: ECLMQ-A

NORMAL: LM-CM009
EMERGENCY: ECLMQ-A

NORMAL: LM-CM009
EMERGENCY: ECLMQ-A

NORMAL: LM-CM011
EMERGENCY: ECLMQ-A

NORMAL: LM-CM011
EMERGENCY: ECLMQ-A

NORMAL: LM-CM008
EMERGENCY: ECLMQ-A

NORMAL: LM-CM008
EMERGENCY: ECLMQ-A

NORMAL: LMQ
EMERGENCY: ECLMQ-A

NORMAL: LM-CM072
EMERGENCY: ECLMQ-A

NORMAL: LM-CM072
EMERGENCY: ECLMQ-A

NORMAL: LM-CM005
EMERGENCY: ECLMQ-A

NORMAL: LM-CM005
EMERGENCY: ECLMQ-A

SEC

SEC
ECLMQ-B

LMQ

ECLMQ-B

LMQ

LMQ

LMQ

LMQ
60A-2P

PL

PL

PL

PL

PL PL

PL

PLPL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL PL

PL

PL

PL

PL

PL

PL

M

M

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.) (20A-1P C.B.)

DXR

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.) (20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)(20A-1P C.B.)

(20A-1P GFI C.B.)

(20A-1P GFI C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)
TYP OF 3

(20A-1P C.B.)
(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.) (20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.) (20A-1P C.B.)

(20A-1P C.B.)
(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.) (20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

E-1.1.2C

PHASE 1

PHASE 2

PHASE 2 PHASE 3 PHASE 3 PHASE 4

PHASE 4

PHASE 3

PHASE 3

PHASE 1

PL

M

PL

PLPL

(20A-1P C.B.)

PL PL

PL

PL

PL

(20A-1P C.B.)

CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.

STAIR 6

C1S6

ELECTRIC
RM

C1EL2

SHAFT 26

C1M26

MAIN LOBBY

C1202

MAIN LOBBY

C1201

MAIN LOBBY

C1200

STAIR 7

C1S7

ESCALATORS

C1S10

ELEVATOR

C120E

ELEVATOR

C119E

ELECTRIC
RM

C1EL4

ELECTRIC
RM

C1EL5

SHAFT 20

C1M20

SHAFT 27

C1M27

OFFICE 1

C1205

MAIN LOBBY

C1203

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

OFFICE - LDA

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

OFFICE 4

C1208

OFFICE 2

C1206

CORRIDOR

C1204

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

OFFICE - LDA

C1022

OFFICE 3

C1207

ALCOVE

C1157

ELECTRICAL

C1159

STAFF
LOUNGE

C1211

CORRIDOR

C1250

DENTAL
TREATMENT

CHAIR

C1254D

EQUIPMENT
STORAGE

C1255

PATIENT
TOILET

C1256

PATIENT
TOILET

C1257

CORRIDOR

C1249

DENTAL
TREATMENT

CHAIR

C1258A

CONSULT

C1251

TOUCHDOWN

C1259

DENTAL
TREATMENT

ROOM

C1260

DENTAL
TREATMENT

ROOM

C1261

MILLING RM

C1275

MED PREP

C1276

LAB

C1277

DENTAL
TREATMENT

CHAIR

C1254A

PATIENT
LIFT

C1249A
EMERGENCY

CART

C1249B

CLEAN
GOWNS

C1274A

EMERGENCY
CART

C1274B

DENTAL
TREATMENT

CHAIR

C1254B

DENTAL
TREATMENT

CHAIR

C1254C

DENTAL
TREATMENT

CHAIR

C1258B

DENTAL
TREATMENT

CHAIR

C1258C

DENTAL
TREATMENT

CHAIR

C1258D

DENTAL
TREATMENT

CHAIR

C1258E

DENTAL
TREATMENT

CHAIR

C1258F

UNASSIGNED

C1212

DPL1Q

ECL1Q-A

ECH1Q

H1Q

L1Q

T

L1-C1007

ADP

P

AD

P

P

ECL1Q-B

H

EC

B

A

8

9

9.5

10

11

12

13

14

A-A

F

HT
WP

GARBAGE
DISPOSAL

CONNECTION TO
DENTAL CONSOLE
(TYPICAL)

L1-C1274B

ESH1B

E

E

E

COFFEE

WATER
DISPENSER

120V

REF

NORMAL: L1-C1274B
EMERGENCY: ECL1R-A

NORMAL: L1-C1274B
EMERGENCY: ECL1R-A

NORMAL: L1-C1007
EMERGENCY: ECL1Q-A

NORMAL: L1-C1007
EMERGENCY: ECL1Q-A

NORMAL: L1R
EMERGENCY: ECL1R-A

NORMAL: L1Q
EMERGENCY: ECL1Q-A

EWC(20A-1P GFI C.B.)

(20A-1P GFI C.B.)

(20A-1P GFI C.B.)(20A-1P GFI C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

(20A-1P C.B.)

E-1.1.3B

E-1.1.3D

PHASE 1

PHASE 2

E-1.1.3C

E-1.1.3C

PL

PL

PL

PL

(20A-1P C.B.)

CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

 1/8" = 1'-0"

1
2

/9
/2

0
1
5

 1
0

:4
8
:3

3
 A

M

1302

12/10/2015

Author

ELECTRICAL POWER FIRST FLOOR
PLAN SECTOR D

E-1.1.3D

ELECTRICAL

POWER FIRST

FLOOR PLAN

SECTOR D

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

NO. REVISION DATE



J

POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.

CIRCUITING NOTES:

1. REFER TO SPECIFICATION SECTION 26 05 10 FOR
CIRCUITING DESIGN CRITERIA.

2. COORDINATE POWER REQUIREMENT FOR ALL
EQUIPMENT WITH THE ARCHTECT/ OWNER AND
EQUIPMENT VENDOR.

3. ALL IDF ROOMS EMERGENCY CIRCUITS SHALL BE
CIRCUITED TO DEDICATED EMERGENCY PANEL
LOCATED ON EACH FLOOR. ALL NORMAL
CIRCUITS SHALL BE CIRCUITED TO NORMAL
DESIGNATION SHOWN ON PLAN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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POWER GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO SHEET E-0.0.0 FOR SYMBOLS AND GENERAL NOTES.

3. REFER TO ARCHITECTURAL FLOOR PLANS AND ELEVATIONS FOR EXACT LOCATIONS AND
MOUNTING HEIGHTS OF ELECTRICAL DEVICES.

4. REFER TO HVAC AND PLUMBING DRAWINGS FOR EXACT LOCATIONS AND QUANITIES OF
HVAC/PLUMBING EQUIPMENT.

5. REFER TO EQUIPMENT DRAWINGS AND SCHEDULE FOR EXACT POWER QUANTITIES, LOCATIONS
AND POWER REQUIREMENTS.

6. COORDINATE ALL LOW VOLTAGE AND SECURITY REQUIREMENTS WITH TECHNOLOGY AND
SECURITY DRAWINGS. FOR ANY CIRCUITING REFER TO POWER SECTOR PLANS WITH CIRCUIT
BOUNDARYS SHOWN.
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PHASING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.
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PHASING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.
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PHASING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.
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PHASING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.
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LIGHTING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE
THE ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO DRAWING E-0.0.0 FOR ALL SYMBOLS.

3. REFER TO DRAWING E-0.0.1 FOR LIGHTING FIXTURE SCHEDULE.

4. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS AND ELEVATIONS FOR EXACT
LOCATIONS AND MOUNTING HEIGHTS OF ALL LIGHTING FIXTURES AND DEVICES.

LIGHTING PHASING NOTES:

1. EXTEND EXISTING LIGHTING CIRCUIT AND CONTROLS
AS REQUIRED FROM PREVIOUS PHASE.
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THE ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
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0 4' 8' 16'

SCALE: 1/8" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

 1/8" = 1'-0"

1
2

/9
/2

0
1

5
 8

:0
2

:4
0

 A
M

1302

12/10/2015

Author

ELECTRICAL LIGHTING FIRST FLOOR
PLAN SECTOR B

E-2.1.3B

ELECTRICAL

LIGHTING

FIRST FLOOR

PLAN

SECTOR B

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

NO. REVISION DATE



OC1

OC1

S1

S1

PC

RC1

S2

s

s

s

OC1

OC1

OC1

PC

OC2

OC2

OC2

OC2

S2

PL

OC2

OC1

OC1

OC2

OC2

OC2

OC2

OC2

STAIR 6

C1S6

ELECTRIC
RM

C1EL2

SHAFT 26

C1M26

MAIN LOBBY

C1202

MAIN LOBBY

C1201

MAIN LOBBY

C1200

STAIR 7

C1S7

ESCALATORS

C1S10

ELEVATOR

C120E

ELEVATOR

C119E

ELECTRIC
RM

C1EL4

ELECTRIC
RM

C1EL5

SHAFT 20

C1M20

SHAFT 27

C1M27

OFFICE 1

C1205

MAIN LOBBY

C1203

DENTAL
WAITING

ROOM

C1051

RECEPTION

C1051A

OFFICE - PSR
SUPERVISOR

C1052

PATIENT
CONSULT

C1053

PATIENT
CONSULT

C1054

OFFICE -
FINANCIAL

SVCS
MANAGER

C1057

FINANCIAL
RECORDS
STORAGE

C1056

NEW SHAFT

C1M21A

OFFICE -
ADJUSTMENTS

C1055C

OFFICE -
COLLECTIONS

C1055B

OFFICE 4

C1208

OFFICE 2

C1206

CORRIDOR

C1204

WOMEN'S
PUBLIC

RESTROOM

C1160

MEN'S
PUBLIC

RESTROOM

C1158

OFFICE 3

C1207

ALCOVE

C1157

ELECTRICAL

C1159

STAFF
LOUNGE

C1211

CORRIDOR

C1250

DENTAL
TREATMENT

CHAIR

C1254D

EQUIPMENT
STORAGE

C1255

PATIENT
TOILET

C1256

PATIENT
TOILET

C1257

CORRIDOR

C1249

DENTAL
TREATMENT

CHAIR

C1258A

CONSULT

C1251

TOUCHDOWN

C1259

DENTAL
TREATMENT

ROOM

C1260

DENTAL
TREATMENT

ROOM

C1261

MILLING RM

C1275

MED PREP

C1276

LAB

C1277

DENTAL
TREATMENT

CHAIR

C1254A

PATIENT
LIFT

C1249A
EMERGENCY

CART

C1249B

CLEAN
GOWNS

C1274A

EMERGENCY
CART

C1274B

DENTAL
TREATMENT

CHAIR

C1254B

DENTAL
TREATMENT

CHAIR

C1254C

DENTAL
TREATMENT

CHAIR

C1258B

DENTAL
TREATMENT

CHAIR

C1258C

DENTAL
TREATMENT

CHAIR

C1258D

DENTAL
TREATMENT

CHAIR

C1258E

DENTAL
TREATMENT

CHAIR

C1258F

UNASSIGNED

C1212

F3

F3

W3

W3

W3

W3

W3

W3

W3

W3

W3

W3

W3

W3

W3

W3

W3

R2

R8

R1

R2

R1

R1

R1

R1

R1

R1

R1

R1

R2

R2

R1

R1

R1

R8

R8

R8

R8

R8

R8

R8

R8

R8

R1

R8

R8

R8 R8

R8

R8

R8

R1

R1

R1

R8

R8R8

R8

R8

R8 R8

R8

R8
R8

R8

R8

R8 R8

R8

R8

R8

R8R8

R8

R8

R8

R8

R8 R8

R8

R8

R8

R8

R8

L7B

L7B

L7B

L7B

L7B

L7B

L7B

R8

R1

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

Rc

Rc

a

F3

F3

R5

R5

W3
W3

F1

R1

L4

F1

F1

F1

F1

F1

W2

W2

W2

W2

W2

R8

W2

7

H

EC

B

A

8

9

9.5

10

11

12

13

14

A-A

F

E-2.1.3B

E-2.1.3D

L4

4

1

1

1

ESHIB-4

4

4

4

4

4

4

4

4

4

1

1

1

1

1

1

E

E

E

2

5Rd

2

5Rd

5Rd

5Rd

5Rd

2

5Rd

5Rd

5Rd

5Rd

5Rd

2

2

5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

2

5Rd

5Rd

2

5Rd

5Rd

5
Rd

5Rd

5
Rd

5
Rd

HIR-5

4

4

4

2

4

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re 1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re

1Re 1Re

1Re

1Re

1Re

1Re

1Re 1Re

1Re

Re

a 1

1

1

1

1

1

4

4

4

4

4

4

4

4

4

4

HIQ-1

2

22

Rc

2

22

Rc

2

Rc

2

2

Rc

9

9

9

9

9

R2

5Rd

5Rd

R2

PHASE 1

PHASE 2

5Rd

5Rd

4

4

Rd

5

Rd

5

Rd

5

Rd

5

2

L4

L4

L4

L4

Rc

Re

Re

Re

Re

b

1b

a

a

a

a

a

1
a

a,b

2

2

2

5Rd

R2

L10
Rd, 5

4

R1

R2

5Rd

5Rd

R2

5Rd

R2
Rd

Rd

Rd

Rd

Rd

2

R1
R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

R2

4

4

4

4
5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

5Rd

E 2
E 2

E 2

E 2

E 2

E 2

E 2

ECHIQ-2

E-2.1.3C

E-2.1.3C

LIGHTING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE
THE ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO DRAWING E-0.0.0 FOR ALL SYMBOLS.

3. REFER TO DRAWING E-0.0.1 FOR LIGHTING FIXTURE SCHEDULE.

4. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS AND ELEVATIONS FOR EXACT
LOCATIONS AND MOUNTING HEIGHTS OF ALL LIGHTING FIXTURES AND DEVICES.

LIGHTING PHASING NOTES:

1. EXTEND EXISTING LIGHTING CIRCUIT AND CONTROLS
AS REQUIRED FROM PREVIOUS PHASE.
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LIGHTING GENERAL NOTES:

1. REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE
THE ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER TO DRAWING E-0.0.0 FOR ALL SYMBOLS.

3. REFER TO DRAWING E-0.0.1 FOR LIGHTING FIXTURE SCHEDULE.

4. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS AND ELEVATIONS FOR EXACT
LOCATIONS AND MOUNTING HEIGHTS OF ALL LIGHTING FIXTURES AND DEVICES.

LIGHTING PHASING NOTES:

1. EXTEND EXISTING LIGHTING CIRCUIT AND CONTROLS
AS REQUIRED FROM PREVIOUS PHASE.
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THE ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
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2. REFER TO DRAWING E-0.0.0 FOR ALL SYMBOLS.

3. REFER TO DRAWING E-0.0.1 FOR LIGHTING FIXTURE SCHEDULE.

4. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS AND ELEVATIONS FOR EXACT
LOCATIONS AND MOUNTING HEIGHTS OF ALL LIGHTING FIXTURES AND DEVICES.
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PHASING GENERAL NOTES:

REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

1.

REFER TO 1/8" SCALE (SECTOR) PLANS FOR DETAILED PROJECT SCOPE INFORMATION.
(OVERALL FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE PROPOSED PHASING
SCHEME. TRADE CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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PHASING GENERAL NOTES:

REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

1.

REFER TO 1/8" SCALE (SECTOR) PLANS FOR DETAILED PROJECT SCOPE INFORMATION.
(OVERALL FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE PROPOSED PHASING
SCHEME. TRADE CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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PHASING GENERAL NOTES:

REFER TO GENERAL OVERALL PHASING DIAGRAM DRAWINGS EG-0.0.0 & EG-0.0.1 FOR
PROPOSED CONSTRUCTION PHASING. MEP/T SYSTEMS SUPPORTING AREAS OUTSIDE THE
ACTIVE CONSTRUCTION ZONE MUST REMAIN FULLY OPERATIONAL. THE G.C. SHALL
COORDINATE ALL TEMPORARY SYSTEM SHUTDOWNS AND CHANGEOVERS WITH THE
OWNER. PHASING SHALL BE COORDINATED WITH THE CONSTRUCTION MANAGER.

1.

REFER TO 1/8" SCALE (SECTOR) PLANS FOR DETAILED PROJECT SCOPE INFORMATION.
(OVERALL FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE PROPOSED PHASING
SCHEME. TRADE CONTRACTOR TO COORDINATE PHASING SEQUENCE WITH THE OWNER,
ARCHITECT AND CONSTRUCTION MANAGER.)
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.

3

15

15

15

15

30

15

15

15

15

15

15

1515

15

15

15

ETR

ETR

FSD-2B-1-17 1

1

FSD-2B-2-17

17

18

19

21

H

ECBA

1415
A-A

F

FA-1.1.4B

120V

120V

15

15

15

15

ETR

ETR

T

ETR

F

ETR

ETR

15

15

15

NOTIFICATION APPLIANCES SHOWN
IN THIS AREA SHALL BE

CONNECTED TO THE BUILDING 'H'
FIRE ALARM INFRASTRUCTURE

30

ETR

15

ETR

ETR

ETR

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

(UCONN PROJECT # 901737)

 1/8" = 1'-0"

1
2

/1
0

/2
0
1

5
 8

:4
9
:0

7
 A

M

1302

12/10/2015

Author

FIRE ALARM SECOND FLOOR PLAN
SECTOR A

FA-1.1.4A

FIRE ALARM

SECOND

FLOOR PLAN

SECTOR A

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

NO. REVISION DATE



s

s

F

F

F

s

F

S

S

F

s

s

F

F

F

F

E

J

J

J

J

s

s

MM MM

s

CM

MM MM

MM MM

H

F

MM MM

J

S

D
H

DH

D
H

D
H

DH

DH

DH

DH

1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.

3
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1. CONSULT THE PROJECT SPECIFICATIONS AND PROJECT NARRATIVE
FOR ADDITIONAL INFORMATION REGARDING SYSTEM DESIGN,
INTENDED PERFORMANCE, PRODUCTS AND INSTALLATION.

2. DISCREPANCIES BETWEEN THE DRAWINGS AND SPECIFICATIONS
SHALL BE BROUGHT TO THE ATTENTION OF BR+A CONSULTING
ENGINEERS, LLC.

3. CONSULT MANUFACTURER'S APPROVED SHOP DRAWINGS AND
INSTALLATION MANUALS FOR ADDITIONAL INFORMATION.

4. ALL INSTALLATION WORK SHALL CONFORM WITH THE
REQUIREMENTS OF NFPA 72 NATIONAL FIRE ALARM AND
SIGNALING CODE (2010 EDITION) AND NFPA 70 THE NATIONAL
ELECTRICAL CODE (2014 EDITION).  THE CONTRACTOR SHALL KEEP
A COPY OF EACH ON THE JOB SITE.

5. WHERE EQUIPMENT MUST BE INSTALLED ON SUSPENDED CEILINGS
OR BETWEEN BUILDING STRUCTURAL COMPONENTS, ADEQUATE
FIXTURE BARS OR OTHER SUPPORT SHALL BE PROVIDED.

6. CONTROL UNITS SHALL BE INSTALLED SO THAT WORKING
CLEARANCES ARE MAINTAINED AROUND THE UNITS IN
ACCORDANCE WITH NFPA 70 NATIONAL ELECTRICAL CODE (2014).

7. ALL WIRING WITHIN CONTROL EQUIPMENT SHALL BE INSTALLED
SO THAT WIRING AND EQUIPMENT ARE ACCESSIBLE.  WIRING
SHALL BE INSTALLED SO THAT EQUIPMENT CAN BE SERVICED OR
REMOVED WITHOUT DISCONNECTING OR MOVING UNRELATED
CIRCUITS.  ALL WIRING WITHIN CONTROL UNITS, JUNCTION
BOXES, AND TERMINAL CABINETS SHALL BE NEATLY TRIMMED,
DRESSED, LABELED, AND INSTALLED IN GUTTERS OR CHANNELS.
WIRING IN CONTROL UNITS AND TERMINAL CABINETS SHALL BE
INSTALLED PARALLEL TO OR AT RIGHT ANGLES TO THE SIDES
AND BACK OF THE ENCLOSURE.

8. REFER TO LEGEND FA-0.0.0  ADDITIONAL REQUIREMENTS.

9. REFER TO MECHANICAL/HVAC DRAWINGS TO COORDINATE
QUANTITIES AND LOCATIONS OF ALL EQUIPMENT AND DEVICES TO
BE INTEGRATED WITH THE FIRE ALARM SYSTEM.

10. REFER TO FIRE PROTECTION DRAWINGS FOR EXACT QUANTITIES
AND LOCATIONS OF RELATED SYSTEMS AND DEVICES.

11. ALL CIRCUITS SHALL BE DERIVED FROM LOCAL FIRE ALARM
CONTROL PANEL AND WIRED TO TERMINAL CABINETS ON EACH
FLOOR AS SHOWN ON THE RISER DIAGRAM.

12. PROVIDE CLASS 'A' WIRING AS SHOWN AND REQUIRED.

13. CIRCUITS SHALL BE INDIVIDUALLY ISOLATED SO THAT A WIRING
FAULT WILL NOT AFFECT THE OPERATION OF CIRCUITS SERVING
ANY OTHER FLOOR OR EVACUATION ZONE.

14. ALL WIRING SHALL BE IN CONDUIT (3/4” MINIMUM) - EXCEPT AS
NOTED.

15. COORDINATE EQUIPMENT INSTALLATION WITH ARCHITECTURAL
DOCUMENTS INCLUDING ELEVATIONS, REFLECTED CEILING
PLANS AND DETAILS.

16. COORDINATE SMOKE COMPARTMENTS AND SYSTEM OPERATION
WITH THE APPROVED LIFE SAFETY PLANS.

17. CONTRACTOR SHALL PROVIDE 120VAC LIFESAFETY  ELECTRICAL
POWER TO ALL FIRE ALARM CONTROL PANELS AND RELATED
DEVICES; COORDINATE WITH POWER SECTOR PLANS PER FLOOR
FOR CIRCUITING BOUNDARY LINES.

18. EXCEPT WHERE DESIGNATED AS WEATHERPROOF "WP" DEVICES,
ALL DEVICES AND EQUIPMENT SHALL BE LOCATED IN A
CONDITIONED SPACE.

GENERAL NOTES:

19. DUCT MOUNTED SMOKE DETECTORS AND STATUS/ALARM
INDICATORS ARE DIAGRAMMATIC. PROVIDE ADEQUATE QUANTITIES
BASED ON DUCT SIZES TO MEET NFPA-72 RECOMMENDATIONS.
COORDINATE REQUIRED UNITS WITH MECHANICAL CONTRACTOR.

20. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS,
BACKBOXES AND POWER CONNECTIONS.  TYPICAL FOR ALL NEW
CMU WALLS.

FIRE/SMOKE DAMPER INTERFACE - REFER TO DETAIL #2 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

KEY NOTES:

1

DUCT SMOKE/AHU INTERFACE - REFER TO DETAIL #3 ON SHEET
FA-0.0.0 FOR ADDITIONAL INFORMATION.

2

MANUAL OVERRIDE CONTROL/SUPERVISION - REFER TO DETAIL #4
ON SHEET FA-0.0.0 FOR ADDITIONAL INFORMATION.
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1

COMMUNICATIONS SYMBOLS LEGEND

STANDARD 1-PORT TELECOMMUNICATIONS OUTLET. PROVIDE (1) 2-PORT SINGLEGANG FACEPLATE ONTO BACKBOX. INSTALL (1) CATEGORY 6 8P8C MODULAR JACK INSERT IN
EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8 CONDUCTORS. INSTALL BLANK INSERTS IN ALL
UNUSED PORTS. COORDINATE MOUNTING HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN. REFER TO COMMUNICATIONS DETAILS FOR MORE INFORMATION.

STANDARD 2-PORT TELECOMMUNICATIONS OUTLET. PROVIDE (1) 2-PORT SINGLE GANG FACEPLATE ONTO BACKBOX. INSTALL (1) CATEGORY 6 8P8C MODULAR JACK INSERT IN
EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8 CONDUCTORS.  COORDINATE MOUNTING
HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN. REFER TO COMMUNICATIONS DETAILS FOR MORE INFORMATION.

STANDARD 3-PORT TELECOMMUNICATIONS OUTLET. PROVIDE (1) 4-PORT SINGLE GANG FACEPLATE ONTO BACKBOX. INSTALL (1) CATEGORY 6 8P8C MODULAR JACK
INSERT IN EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8 CONDUCTORS. INSTALL
BLANK INSERTS IN ALL UNUSED PARTS. COORDINATE MOUNTING HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN. REFER TO COMMUNICATIONS
DETAILS FOR MORE INFORMATION.

2

WL

IPC

FF

E

WALL MOUNTED FURNITURE FEED. PROVIDE (1) 1-1/2" CONDUIT FROM WALL MOUNTED BOX TO CABLE SUPPORT SYSTEM. PROVIDE FLEXIBLE TECHFLEX NYLON
BRAIDING SLEEVE MATERIAL FROM THE COVER PLATE TO FURNITURE ACCESS LOCATION.

STANDARD 2-PORT WIRELESS TELECOMMUNICATIONS OUTLET. PROVIDE (1) 2-PORT SINGLEGANG FACEPLATE ONTO A 4-11/16"x4-11/16"x2-18" BACKBOX. INSTALL (1)
CATEGORY 6A 8P8C MODULAR JACK INSERT IN EACH PART POSITION. INSTALL (1) CATEGORY 6A UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED.
TERMINATE ALL 8 CONDUCTORS. INSTALL BLANK INSERTS IN ALL UNUSED PORTS. COORDINATE MOUNTING HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO
ROUGH-IN. REFER TO COMMUNICATIONS DETAILS FOR MORE INFORMATION.

STANDARD 1-PORT IP CAMERA OUTLET. PROVIDE (1) 1-PORT SINGLE GANG FACEPLATE ONTO BACKBOX. INSTALL (1) CATEGORY 6 8P8C MODULAR JACK INSERT IN EACH PORT
POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8 CONDUCTORS.  COORDINATE MOUNTING HEIGHT WITH
ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN. REFER TO COMMUNICATIONS DETAILS FOR MORE INFORMATION.

STANDARD 2-PORT ELEVATOR PHONE OUTLET. PROVIDE (1) 2-PORT SINGLE GANG FACEPLATE ONTO A 4-11/16"x4-11/16"x2-18" BACKBOX. INSTALL (1) CATEGORY 6 8P8C
MODULAR JACK INSERT INTO EACH PORT POSTION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8
CONDUCTORS. INSTALL BLANK INSERT IN ALL UNUSED PORT POSITIONS. COORDINATE MOUNTING HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN.
REFER TO TELECOMMUNICATIONS DETAILS FOR MORE INFORMATION.

FF PT FLOOR MOUNTED FURNITURE FEED, POKE THRU. PROVIDE (1) 2" CONDUIT TO  CABLE SUPPORT SYSTEM. PROVIDE FLEXIBLE TECHFLEX NYLON BRAIDING SLEEVE MATERIAL
FROM THE COVER PLATE TO FURNITURE ACCESS LOCATION.

1. INSTALL CONDUIT RUNS IN THE MOST DIRECT ROUTE POSSIBLE WITH NO MORE THAN TWO 90 DEGREE BENDS BETWEEN PULL POINTS OR PULL BOXES.
2. 90 DEGREE CONDUITS "LB" TYPE FITTINGS SHALL NOT BE USED FOR TELECOMMUNICATIONS CABLING INSTALLATIONS.
3. CONTINUOUS CONDUIT SECTIONS OR SEGMENTS SHALL NOT BE GREATER THAN 100 LINEAR FEET IN LENGTH WITHOUT AN ADEQUATELY SIZED PULL BOX - REFER TO DETAIL
4. CONDUITS SHALL BE BONDED TO GROUND ON ONE OR BOTH ENDS IN ACCORDANCE WITH NATIONAL AND LOCAL REQUIREMENTS.
5. TELECOMMUNICATIONS CONDUITS SHALL BE INSTALLED TO WITHSTAND THE ENVIRONMENT IN WHICH THEY WILL BE EXPOSED AND IN ACCORDANCE WITH ANSI/NFPA-70; THE

NATIONAL ELECTRICAL CODE.
6. THE TOTAL DISTANCE OF CONDUIT RUNS FOR TELECOMMUNICATIONS HORIZONTAL CABLE USE SHALL NOT EXCEED 150 FEET.
7. DO NOT INSTALL CONDUITS OVER OR ADJACENT TO BOILERS, INCINERATORS, HOT WATER OR STEAM LINES.
8. THE MINIMUM BEND RADIUS OF ANY PORTION OF THE CONDUIT PATHWAY SHALL BE SIX (6) TIMES THE INTERNAL DIAMETER OF THE CONDUIT FOR ALL CONDUITS 2-INCHES IN

DIAMETER OR LESS.
9. THE MINIMUM BEND RADIUS OF ANY PORTION OF THE CONDUIT PATHWAY SHALL BE TEN (10) TIMES THE INTERNAL DIAMETER OF THE CONDUIT FOR ALL CONDUITS WITH AN

INTERNAL DIAMETER GREATER THAN 2-INCHES.
10. WHERE A CONDUIT RUN REQUIRES A REVERSE BEND (BETWEEN 100 DEGREES AND 180 DEGREES) A PULL BOX SHALL BE INSTALLED AT EACH BEND HAVING SUCH ANGLE,

WITHIN 10 FEET OF THE BEND.
11. IF A CONDUIT RUN REQUIRES A THIRD 90 DEGREE BEND BETWEEN PULL POINTS OR PULL BOX, THE OVERALL DESIGN CAPACITY OF THE CONDUIT SYSTEM SHALL HAVE A

DERATED TOTAL CAPACITY OF 15 PERCENT.
12. ALL CONDUIT ENDS SHALL BE REAMED AND FITTED WITH THREADED INSULATING BUSHING TO ELIMINATE SHARP EDGES THAT CAN DAMAGE CABLES DURING INSTALLATION.
13. CONDUITS THAT PROTRUDE THROUGH WALLS AND FLOORS SHALL BE EXTENDED BEYOND THE SURFACE PENETRATION TO WITHIN 12 INCHES OF THE CABLE TRAY OR CABLE

RUNWAY SYSTEM.
14. ALL TELECOMMUNICATION OUTLETS STUB-UPS SHALL BE EQUIPPED WITH A PULL STRING WITH A MINIMUM TEST RATING OF 200 LBS.
15. ALL INTERIOR COMMUNICATIONS CONDUITS GREATER THAN 1 1/2" CONDUITS SHALL BE EQUIPPED WITH 1/2" CABLE PULL STRING WITH 1250 LBS OF TENSILE STRENGTH AND

SEQUENTIAL FOOTAGE MARKING.
16. ALL EXTERIOR COMMUNICATIONS CONDUITS SHALL BE EQUIPPED WITH 1/2" CABLE PULL STRING WITH 1250 LBS OF TENSILE STRENGTH AND SEQUENTIAL FOOTAGE MARKING.
17. INSTALL PULL BOXES IN ACCESSIBLE LOCATIONS. DIRECT ACCESS TO PULL BOXES IS REQUIRED. PROVIDE LABELED, HINGED ACCESS PANEL DOOR. PULL BOXES SHALL BE

LISTED FOR THE PURPOSE.
18. THE MINIMUM LENGTH OF PULL BOX SHALL BE 12 TIMES THE DIAMETER OF THE LARGEST CONDUIT. PULL BOXES SHALL NOT BE USED IN SUBSTITUTION OF A 90 DEGREE BEND.
19. REFER TO ARCHITECTURAL DRAWINGS FOR MOUNTING ELEVATIONS.
20. REFER TO ARCHITECTURAL REFLECTED CEILING PLANS FOR COORDINATION OF ALL CONDUIT, RUNWAY, AND TRAY.
21. COORDINATE EXACT LOCATIONS OF ALL FLOOR BOXES AND POKE-THRU DEVICES WITH ARCHITECT PRIOR TO INSTALLATION.
22. ALL OUTLET LOCATIONS AND DIMENSIONS ARE APPROXIMATE. COORDINATE EXACT MOUNTING LOCATION AND HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO INSTALLATION.
23. WHERE CABLE TRAY RUNS ARE OBSTRUCTED, J-HOOKS MAY BE USED. J-HOOKS SHALL BE SPACED NO LESS THAN 48" O.C AND NOT GREATER THAN 60" O.C. WHERE

COMMUNICATIONS CABLE AND SECURITY CABLE FOLLOW THE SAME PATH, CABLES SHALL BE SEPARATED. ALL TELECOMMUNICATION OUTLETS SHOWN IN OPEN AIR
ENVIRONMENT (I.E. MECHANICAL SPACE, PENTHOUSE, ROOF, GARAGE) SHALL BE INSTALLED IN CONDUIT, RATED FOR THAT ENVIRONMENT.

24. THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEMS, PIPING, FIXTURES, DEVICES, OUTLETS AND EQUIPMENT NOTED AND DRAWN ON THESE DOCUMENTS HAVE BEEN
PROVIDED BY THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING FROM THE CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR VERIFYING ALL EXISTING CONDITIONS AND COORDINATING WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK.

25. ALL IDF ROOMS SHALL BE CONSTRUCTED AND COMPLETED PRIOR TO HORIZONTAL CABLE RENOVATIONS.
26. ALL EXISTING TELECOMMUNICATIONS CABLES TO BE REMOVED/DEMOLISHED SHALL BE REVIEWED AND COORDINATED WITH UCHC - IT DEPARTMENT PRIOR TO REMOVAL.

GENERAL PATHWAY REQUIREMENTS

POI POINT OF INTERFACE
POTS PLAIN OLD TELEPHONE SERVICE
PR PAIR
PTSS PASSIVE TRANSMISSION SUBSYSTEM
PVC POLYVINYL CHLORIDE
SE SERVICE ENTRANCE
SER SATELLITE EQUIPMENT ROOM
SI SYSTEM INTERNATIONAL
SL SLEEVE
SMPS SWITCHED MODE POWER SUPPLY
SNA SYSTEMS NETWORK ARCHITECTURE
SP SERVICE PROVIDER
SPC STORED PROGRAM CONTROL
SPD SURGE PROTECTION DEVICE
SPG SINGLE-POINT GROUND
STA STATION
STP SHIELDED TWISTED PAIR
SW STATION WIRE
SWB SWITCHBOARD
SYS SYSTEM
TB TERMINAL BLOCK
TBBC TELECOMMUNICATIONS BACKBONE BONDING CONDUCTOR
TBC TELECOMMUNICATION BONDING CONDUCTOR
TC TELECOMMUNICATIONS CLOSET
TDM TIME DIVISION MULTIPLEXING
TEBC TELECOMMUNICATIONS EQUIPMENT BONDING CONDUCTOR
TEL TELEPHONE
TELCO TELEPHONE COMPANY
TERM TERMINAL
TGB TELECOMMUNICATIONS GROUNDING BUSBAR
THD TOTAL HARMONIC DISTORTION
TIA TELECOMMUNICATIONS INDUSTRY ASSOCIATION
TM TRANSFORMER MAINTENANCE HOLE
TMGB TELECOMMUNICATIONS MAIN GROUNDING BUSBAR
TO TELECOMMUNICATIONS OUTLET
TPDDI TWISTED PAIR DISTRIBUTED DATA INTERFACE
TPPMD TWISTED PAIR PHYSICAL MEDIUA DEPENDENT
TR TELECOMMUNICATIONS ROOM
TSB TELECOMMUNICATIONS SYSTEM BULLETIN
TT TELEPHONE TERMINAL
TTB TELEPHONE TERMINAL BOARD
TTY TEXT TELEPHONES
TVSS TRANSIENT VOLTAGE SURGE SUPPRESSOR
TYP TYPICAL
UG UNDERGROUND
UL UNDERWRITERS LABORATORIES
UPS UNINTERRUPTIBLE POWER SUPPLY
UTP UNSHIELDED TWISTED PAIR
ISDN INTEGRATED SERVICES DIGITAL NETWORK
ISO INTEGRATED STANDARDS ORGANIZARION
IW INSIDE WIRING (CABLE)
KHz KILOHERTZ
KTS KEY TELEPHONE SYSTEM
LAN LOCAL AREA NETWORK
LASER LIGHT AMPLIFICATION BY STIMULATED EMISSION OF RADIATION
LATA LOCAL ACCESS TRANSPORT AREA
LBO LINE BUILDOUT
LEC LOCAL EXCHANGE CARRIER
LED LIGHT EMITTING DIODE
LOCAP LOW CAPACITANCE
MAP MANUFACTURING AUTOMATION/PROTOCOL
MAX MAXIMUM
MC MAIN CROSS-CONNECT
MDF MAIN DISTRIBUTION FRAME
M/G MOTOR/GENERATOR SET
MH MAINTENANCE HOLE
MICRON MICROMETER
MIN MINIMUM
MISC MISCELLANEOUS
MODEM MODULATOR/DEMODULATOR
MPOP MINIMUM POINT OF PRESENCE
MTT MAIN TELEPHONE TERMINAL
N NEWTON
NEC NATIONAL ELECTRIC CODE
NESC NATIONAL ELECTRIC SAFETY CODE
NI NETWORK INTERFACE
NIC NOT IN CONTRACT
NID NETWORK INTERFACE DEVICE
NIU NETWORK INTERFACE UNIT
NRTL NATIONALLY RECOGNIZED TESTING LABORATORY
NTS NOT TO SCALE
OC ON CENTER
OD OUTSIDE DIAMETER
OFNP OPTICAL FIBER NON-CONDUCTIVE PLENUM
OFNR OPTICAL FIBER NON-CONDUCTIVE RISER
OPD OVERCURRENT PROTECTION DEVICE
OPE OUTSIDE PLANT ENGINEER
OSHA OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
OSP OUTSIDE PLANT
PAM PULSE AMPLITUDE MODULATE
PB PULL BOX
PBX PRIVATE BRANCH EXCHANGE
PCM PULSE CODE MODULATION
PIC POLYETHYLENE INSULATED CONDUCTOR
PL PRIVATE LINES
PLT PLANT
PM PHASE MODULATION

D/A DIGITAL TO ANALOG CONVERSION
DAF DEDICATED ACCESS FACILITY
DB DECIBEL
DC DIRECTED CURRENT
DCE DATA CIRCUIT-TERMINATION EQUIPMENT
DCO DIGITAL CENTRAL OFFICE
DD DISTRIBUTION DESIGNER
DEMARC DEMARCATION POINT
DGM DATA GRADE MEDIUM
DTE DATA TERMINAL EQUIPMENT
DW DISTRIBUTION WIRE
DWG DRAWING(S)
EBC EQUIPMENT BONDING CONDUCTOR
EC ELECTRICAL CONTRACTOR
EF ENTRANCE FACILITY
EIA ELECTRONICS INDUSTRY ASSOCIATION
ELEC ELECTRICAL
EMC ELECTROMAGNETIC COMPATABILITY
EMI ELECTROMAGNETIC INTERFACE
EMR ELECTROMAGNETIC RADIATION
EMT ELECTRICAL METALLIC TUBING
ESS ELECTRONIC SWITCHING SYSTEM
ETV EDUCATIONAL TELEVISION
E/W EQUIPPED WITH
EXCH EXCHANGE
EXT EXTENSION
FCC FEDERAL COMMUNICATIONS COMMISSION
FD FLOOR DISTRIBUTION
FDDI FIBER DISTRIBUTION DATA INTERFACE
FDM FREQUENCY DIVISION MULTIPLEXING
FDR FEEDER
FO FIBER OPTIC
FOTP FIBER OPTIC TRANSMISSION SYSTEM
FREQ FREQUENCY
FTP FOIL TWISTED PAIR
GA GAUGE
GEC GROUNDING ELECTRIC CONDUCTOR
GHz GIGAHERTZ
GND GROUND
HC HORIZONTAL CROSS-CONNECT
HF HIGH FREQUENCY
HH HANDHOLE
HVAC HEATING, VENTILATION AND AIR CONDITIONING
Hz HERTZ
IC INTERMEDIATE CROSS-CONNECT
ICEA INSULATED CABLE ENGINEERS ASSOCIATION
IDC INSULATION DISPLACEMENT CONNECTION
IDF INTERMEDIATE DISTRIBUTION FRAME
IEEE INTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS

8P8C 8-POSITION, 8-CONDUCTOR
AC ALTERNATING CURRENT
A/D ANALOG TO DIGITAL CONVERSION
ACO ANALOG CENTRAL OFFICE
ADA AMERICANS WITH DISABILITIES ACT
ADO AUXILIARY DISCONNECT OUTLET
AER AERIAL
AFF ABOVE FINISHED FLOOR
AIA AMERICAN INSTITUTE OF ARCHITECTS
AM AMPLITUDE MODULATION
ANSI AMERICAN NATIONAL STANDARDS INSTITUTE
ARMM PIC RISER, EXPANDED POLYETHYLENE PVC, 24 AWG, ALVYN
ASCII AMERICAN STANDARD CODE FOR INFORMATION INTERCHANGE
ATM ASYNCHRONOUS TRANSFER MODE
AWG AMERICAN WIRE GAUGE
B BURIED
BC BONDING CONDUCTOR
BBISDN BROADBAND INTEGRATED SERVICES DIGITAL NETWORK
BD BUILDING DISTRIBUTOR
BDF BUILDING DISTRIBUTION FRAME
BEF BUILDING ENTRANCE FACILITY
BER BIT ERROR RATE
BIC BUILDING INDUSTRY CONSULTANT
BICSI BUILDING INDUSTRY CONSULTING SERVICES
BRISDN BASIC RATE INTEGRATED SERVICES DIGITAL NETWORK
BTU BRITISH THERMAL UNIT
CA CABLE
CATV CABLE TELEVISION
CBC COUPLED BONDING CONDUCTOR
CC COMMUNICATIONS CONTRACTOR
CCITT THE INTERNATIONAL TELEGRAPH AND TELEPHONE CONSULTATIVE COMMITTEE
CD CONDUIT
CDDI COPPER DISTRIBUTED DATA INTERFACE
CDF COPPER DISTRIBUTION FRAME
CDO COMMUNITY DIAL OFFICE
CER COMPUTER EQUIPMENT ROOM
CIRC CIRCUIT
CFC COMMUNICATIONS FLAT CABLE
CLO CLOSET
CO CENTRAL OFFICE
CODEC CODER/DECODER
COE CENTRAL OFFICE EQUIPMENT
COT CENTRAL OFFICE TERMINAL
CPC CUSTOMER PREMISES COMMUNICATIONS
CPE CUSTOMER PREMISES EQUIPMENT
CPU CENTRAL PROCESSING UNIT
CSA CANADIAN STANDARDS ASSOCIATION
CSMA/CA CARRIER SENSE MULTIPLE ACCESS/COLLISION AVOIDANCE
CSMA/CD CARRIER SENSE MULTIPLE ACCESS/COLLISION DETECTION

GENERAL TECHNOLOGY SYSTEMS ABBREVIATIONS

1. ALL GROUNDING AND BONDING SHALL BE IN ACCORDANCE WITH ANSI/NFPA-70, ARTICLE 250.
2. THE TELECOMMUNICATIONS BONDING AND GROUNDING SYSTEM SHALL BE IN ACCORDANCE WITH ANSI/TIA/EIA-607; "COMMERCIAL BUILDING GROUNDING AND BONDING

REQUIREMENTS FOR TELECOMMUNICATIONS".
3. THE TELECOMMUNICATIONS GROUNDING AND BONDING SYSTEM/INFRASTRUCTURE SHALL SUPPORT A MULTI-VENDOR, MULTI-PRODUCT ENVIRONMENT AS WELL AS THE

GROUNDING PRACTICES FOR VARIOUS SYSTEMS THAT MAY BE INSTALLED ON CUSTOMER PREMISES.
4. THE PURPOSE IS TO PROVIDE AN EFFECTIVELY GROUNDED BONDING SYSTEM INTENTIONALLY CONNECTED TO EARTH THROUGH A GROUND CONNECTION OR CONNECTIONS OF

SUFFICIENTLY LOW IMPEDANCE AND HAVING SUFFICIENT CURRENT-CARRYING CAPACITY TO PREVENT THE BUILD-UP OF VOLTAGES THAT MAY RESULT IN UNDUE HAZARD TO
PERSONNEL OR CONNECTED EQUIPMENT AND SHALL SAFELY LIMIT HAZARDOUS POTENTIAL DIFFERENCES BETWEEN DIFFERENT SYSTEMS DURING LIGHTNING OR POWER
FAULTS.

5. THE TGC SHALL PROVIDE A CONDUCTING CONNECTION BETWEEN NON CURRENT CARRYING METAL AND/OR BONDING BACKBONE AND THE TGB.
6. THE TMBC SHALL INTERCONNECT THE TELECOMMUNICATIONS BONDING INFRASTRUCTURE TO THE BUILDING SERVICE EQUIPMENT (POWER) GROUND.
7. THE GEC SHALL CONNECT THE GROUNDING ELECTRODE TO THE EQUIPMENT GROUNDING CONDUCTOR, OR TO THE GROUNDED CONDUCTOR OF THE CIRCUIT AT THE SERVICE

EQUIPMENT OR AT THE SOURCE OF A SEPARATELY DERIVED SYSTEM.  THE GEC SHALL BE INSTALLED BY THE ELECTRICAL CONTRACTOR.
8. BONDING CONDUCTORS SHALL NOT BE PLACED IN METALLIC CONDUIT, HOWEVER PVC-TYPE CONDUIT IS AN ACCEPTABLE ALTERNATIVE WHEN USING A NON-INSULATED TBB.

THE TBB CONDUCTORS SHALL BE INSTALLED AND PROTECTED FROM PHYSICAL AND MECHANICAL DAMAGE, SO THEREFORE IF IT IS NECESSARY TO PLACE BONDING
CONDUCTORS IN METALLIC CONDUIT (EMT/GRS) THAT EXCEEDS 3 FT IN LENGTH, THE CONDUCTORS SHALL BE BONDED TO EACH END OF THE CONDUIT.

9. THE TBB SHALL BE AN INSULATED NO. 4/0 AWG. STRANDED-COPPER CONDUCTOR FOR CONNECTION TO THE TMGB OR TGB USING CONNECTORS FOR BONDING THAT ARE LISTED
FOR THE PURPOSE INTENDED AND APPROVED BY A NATIONAL RECOGNIZED TESTING LAB  (NRTL).

10. THE EQUIPMENT BONDING CONDUCTOR SIZE TO THE TMGB OR TGB SHALL BE AT LEAST A NO. 6 AWG USING CONNECTORS FOR BONDING LISTED FOR THE PURPOSE INTENDED
AND APPROVED BY A NATIONAL RECOGNIZED TESTING LAB (NRTL).

11. TBB CONDUCTORS SHALL BE INSTALLED WITHOUT SPLICES, WHERE PRACTICABLE.  WHERE SPLICES ARE NECESSARY THEY SHOULD BE MINIMUM AND SHALL BE ACCESSIBLE
AND LOCATED IN TELECOMMUNICATIONS SPACES.  JOINED SEGMENTS OF A TBB SHALL BE CONNECTED USING IRREVERSIBLE COMPRESSION-TYPE CONNECTORS, EXOTHERMIC
WELDING, OR EQUIVALENT.  ALL JOINTS SHALL BE ADEQUATELY SUPPORTED AND PROTECTED FROM DAMAGE.

12. THE BONDING CONDUCTOR FOR TELECOMMUNICATIONS SHALL BOND THE TMGB TO THE MAIN SERVICE EQUIPMENT (POWER) GROUND, AT A SINGLE POINT ON THE ELECTRIC
ROOM GROUND BUS.

13. EACH TGB SHALL BE BONDED TO THE METAL FRAME WITHIN THE ROOM USING A NO. 6 AWG CONDUCTOR. THIS SPECIFICATION DOES NOT REQUIRE THE STEEL BARS OF A
REINFORCED CONCRETE BUILDING TO BE BONDED TO THE TGB OR TBB.

14. WHERE THE STRUCTURAL STEEL IS EXTERNAL TO THE ROOM AND READILY ACCESSIBLE THE METAL FRAME SHOULD BE BONDED TO THE TMGB OR TGB WITH A NO. 6  AWG
CONDUCTOR.

15. WHEN PRACTICABLE BECAUSE OF SHORTER DISTANCES AND OTHER CONSIDERATIONS, AND WHERE HORIZONTAL STEEL MEMBERS ARE PERMANENTLY ELECTRICALLY BONDED
TO VERTICAL COLUMN MEMBERS, TGB'S MAY BE BONDED TO THESE HORIZONTAL MEMBERS IN LIEU OF THE VERTICAL COLUMN MEMBERS.

16. THE MC IS THE POINT (ROOM OR SPACE WITHIN THE BUILDING) WHERE TELECOMMUNICATIONS SERVICES ENTER, WHERE THE JOINING OF INTER- BUILDING (OUTSIDE PLANT) AND
INTRA-BUILDING (RISER) BACKBONE FACILITIES TAKES PLACE, AND WHERE THE PROPER GROUNDING AND BONDING OF THESE FACILITIES IS ACCOMPLISHED.  THE TEF MAY
ALSO CONTAIN ANTENNA ENTRANCES, AND ELECTRONIC EQUIPMENT SERVING DATA COMMUNICATIONS FUNCTIONS.

17. BONDING CONDUCTORS MUST BE ROUTED WITH MINIMUM BENDS OR CHANGES IN DIRECTION AND BONDING CONNECTIONS SHALL BE MADE DIRECTLY TO THE POINTS BEING
BONDED.

18. THE TMGB SHALL SERVE AS THE DEDICATED EXTENSION OF THE BUILDING GROUNDING ELECTRODE SYSTEM FOR THE TELECOMMUNICATIONS INFRASTRUCTURE.  THE TMGB
SHALL  ALSO SERVE AS THE CENTRAL ATTACHMENT POINT FOR TELECOMMUNICATIONS BONDING BACKBONES AND EQUIPMENT AND SHALL BE LOCATED SUCH THAT IT IS
ACCESSIBLE TO TELECOMMUNICATIONS PERSONNEL.

19. THE GROUNDING ELECTRODE CONDUCTOR SHALL BE USED TO CONNECT THE GROUNDING ELECTRODE TO THE EQUIPMENT GROUNDING
20. CONDUCTOR AND/OR THE GROUNDED CONDUCTOR  OF THE CIRCUIT AT THE SERVICE EQUIPMENT OR AT THE SOURCE OF A SEPARATELY DERIVED SYSTEM.
21. RISER DIAGRAMS ARE PARTIAL IN CONTENT AND ARE NOT INTENDED TO SHOW ENTIRE SYSTEM.  REFER TO FLOOR PLANS AND SPECIFICATIONS FOR ADDITIONAL INFORMATION.
22. REFER TO T00 SERIES FOR GROUNDING BAR DETAILS.
23. CONTRACTOR TO PROVIDE BOND FROM STATIC DISSIPATIVE FLOORING TO TMGB / TGB WITHIN MDF / IDF ROOMS - COORDINATE WITH MANUFACTURER INSTALLATION

RECOMMENDATIONS - REFER TO ARCHITECTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

GENERAL GROUNDING NOTES

TECHNOLOGY SHEET LIST

Sheet Number Sheet Name

T-0.0.0 TECH LEGEND SYMBOLS AND NOTES

TG-0.0.0 OVERALL PHASING

TG-0.0.1 OVERALL PHASING

T-1.0.0 TECH BASEMENT COMM PLAN OVERALL

T-1.0.1 TECH GROUND FLOOR COMM PLAN OVERALL

T-1.0.2 TECH MAIN FLOOR COMM PLAN OVERALL

T-1.0.3 TECH FIRST FLOOR COMM PLAN OVERALL

T-1.0.4 TECH SECOND FLOOR COMM PLAN OVERALL

T-1.0.5 TECH ROOF & PH COMM PLAN OVERALL

T-1.1.0A TECH BASEMENT COMM PLAN SECTOR A

T-1.1.0B TECH BASEMENT COMM PLAN SECTOR B

T-1.1.0C TECH BASEMENT COMM PLAN SECTOR C

T-1.1.0D TECH BASEMENT COMM PLAN SECTOR D

T-1.1.1A TECH GROUND FLOOR COMM PLAN SECTOR A

T-1.1.1B TECH GROUND FLOOR COMM PLAN SECTOR B

T-1.1.1C TECH GROUND FLOOR COMM PLAN SECTOR C

T-1.1.1D TECH GROUND FLOOR COMM PLAN SECTOR D

T-1.1.2A TECH MAIN FLOOR COMM PLAN SECTOR A

T-1.1.2B TECH MAIN FLOOR COMM PLAN SECTOR B

T-1.1.2C TECH MAIN FLOOR COMM PLAN SECTOR C

T-1.1.2D TECH MAIN FLOOR COMM PLAN SECTOR D

T-1.1.3A TECH FIRST FLOOR COMM PLAN SECTOR A

T-1.1.3B TECH FIRST FLOOR COMM PLAN SECTOR B

T-1.1.3C TECH FIRST FLOOR COMM PLAN SECTOR C

T-1.1.3D TECH FIRST FLOOR COMM PLAN SECTOR D

T-1.1.4A TECH SECOND FLOOR COMM PLAN SECTOR A

T-1.1.4B TECH SECOND FLOOR COMM PLAN SECTOR B

T-1.1.4C TECH SECOND FLOOR COMM PLAN SECTOR C

T-1.1.4D TECH SECOND FLOOR COMM PLAN SECTOR D

T-1.1.5A TECH ROOF & PH COMM PLAN SECTOR A

T-1.1.5B TECH ROOF & PH COMM PLAN SECTOR B

T-1.1.5C TECH ROOF & PH COMM PLAN SECTOR C

T-1.1.5D TECH ROOF & PH COMM PLAN SECTOR D

T-4.0.1 TECH PART PLANS - RISER 1 & MDF

T-4.0.2 TECH PART PLANS - RISER 2

T-5.0.1 COMM FACEPLATE DETAILS

T-6.0.1 TECH RISER DIAGRAMS

T-6.0.2 TECH RISER DIAGRAMS

Grand total: 38

STANDARD TEL/DATA OUTLET. PROVIDE (1) 4-PORT SINGLE GANG FACEPLATE ON A DOUBLE GANG 4-11/16"x4-11/16"x2-1/8"  BACKBOX WITH SINGLE GANG REDUCER AND    1"
CONDUIT WITH PROTECTIVE BUSHING TO ACCESIBLE CEILING. INSTALL (1) CATEGORY 6 8P8C MODULAR JACK INSERT INTO EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP
CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8 CONDUCTORS. REFER TO DRAWING T501 FOR ADDITIONAL DETAIL.

FLOOR MOUNTED POKE THRU WITH (2) CATEGORY 6 8P8C MODULAR INSERT WITH (2) CATEGORY 6 CABLES.

NO. REVISION DATE

1
3D Technology Pathways Riser

STANDARD 2-PORT TELECOMMUNICATIONS CEILING MOUNTED PROJECTOR OUTLET. PROVIDE (1) 2-PORT SINGLE GANG FACEPLATE ONTO A 4-11/16"x4-11/16"x2-18"
BACKBOX. INSTALL (1) CATEGORY 6 8P8C MODULAR JACK INSERT IN EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK
INSERT INSTALLED. TERMINATE ALL 8 CONDUCTORS.  COORDINATE MOUNTING HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO ROUGH-IN. REFER TO
COMMUNICATIONS DETAILS FOR MORE INFORMATION.

P

WL
STANDARD 2-PORT WIRELESS TELECOMMUNICATIONS CEILING MOUNTED OUTLET. PROVIDE (1) 2-PORT SINGLEGANG FACEPLATE ONTO BACKBOX. INSTALL (1)
CATEGORY 6A 8P8C MODULAR JACK INSERT IN EACH PART POSITION. INSTALL (1) CATEGORY 6A UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED.
TERMINATE ALL 8 CONDUCTORS. INSTALL BLANK INSERTS IN ALL UNUSED PORTS. COORDINATE MOUNTING HEIGHT WITH ARCHITECTURAL DRAWINGS PRIOR TO
ROUGH-IN. REFER TO COMMUNICATIONS DETAILS FOR MORE INFORMATION.

PATIENT ENTERTAINMENT OUTLET FOR PATIENT CONTROL, DATA, AND LODGENET SYSTEM. PROVIDE (1) 4-PORT SINGLE GANG FACEPLATE ON A DOUBLE GANG 4-
11/16"x4-11/16"x2-1/8"  BACKBOX WITH SINGLE GANG REDUCER AND 1" CONDUIT WITH PROTECTIVE BUSHING TO ACCESIBLE CEILING. INSTALL (1) CATEGORY 6 8P8C
MODULAR JACK INSERT INTO EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8
CONDUCTORS. INSTALL (1) RG-6 COAXIAL CABLE TO AN F-TYPE CONNECTOR. BLANK INSERTS SHALL BE INSTALLED IN ANY UNUSED PORTS IN A COLOR TO MATCH THE
FACEPLATE. REFER TO DRAWING T-5.0.1 FOR ADDITIONAL DETAIL.

CEILING MOUNTED PATIENT ENTERTAINMENT OUTLET FOR PATIENT CONTROL, DATA, AND LODGENET SYSTEM. PROVIDE (1) 4-PORT SINGLE GANG FACEPLATE ON A DOUBLE
GANG 4-11/16"x4-11/16"x2-1/8"  BACKBOX WITH SINGLE GANG REDUCER AND 1" CONDUIT WITH PROTECTIVE BUSHING TO ACCESIBLE CEILING. INSTALL (1) CATEGORY 6 8P8C
MODULAR JACK INSERT INTO EACH PORT POSITION. INSTALL (1) CATEGORY 6 UTP CABLE FOR EACH 8P8C MODULAR JACK INSERT INSTALLED. TERMINATE ALL 8
CONDUCTORS. INSTALL (1) RG-6 COAXIAL CABLE TO AN F-TYPE CONNECTOR. BLANK INSERTS SHALL BE INSTALLED IN ANY UNUSED PORTS IN A COLOR TO MATCH THE
FACEPLATE. REFER TO DRAWING T-5.0.1 FOR ADDITIONAL DETAIL.
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PHASING NOTE:

1. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND SUB-CONTRACTOR TO PROVIDE TEMPORARY PROVISIONS
RELATED TO MAINTAINING MEP/FP/FA/LV SERVICES TO SUPPORT PROGRAM AREAS THAT ARE TO REMAIN OCCUPIED AND IN
USE BY THE OWNER DURING THE PHASED CONSTRUCTION. (SCOPE TO BE INCLUSIVE OF TEMPORARY BALANCING OF SYSTEMS
DURING INTERIM CONDITIONS AND ENSURING BUILDING LIFE SAFETY CODE REQUIREMENT ARE ALWAYS MAINTAINED.)

EXISTING CONDITIONS NOTE:

1. THE LOCATION AND SIZES OF EXISTING BUILDING SYSTEM, PIPING, FIXTURES, DEVICES, OUTLETS, AND EQUIPMENT NOTED AND
DRAWINGS ON THESE DOCUMENTS HAVE BEEN PROVIDED BY THE OWNER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
OBTAINING FROM THE CONSTRUCTION MANAGER A SET OF THE EXISTING PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR VERIFYING ALL EXISTING CONDITIONS AND COORDINATE WITH ALL NEW SYSTEMS PRIOR TO COMMENCING WORK. Architectural Resources
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AROUND EF/MDF

1. REFER TO GENERAL OVERALL PHASING DIAGRAM
DRAWINGS T-0.0.0 & T-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY
OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND
CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER  TO 1/8” SCALE (SECTOR) PLANS FOR
DETAILED PROJECT SCOPE INFORMATION. (OVERALL
FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE
PROPOSED PHASING SCHEME. TRADE CONTRACTOR
TO COORDINATE PHASING SEQUENCE WITH THE
OWNER, ARCHITECT AND CONSTRUCTION MANAGER.)
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SCALE: 1/16" = 1' - 0"
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1. REFER TO GENERAL OVERALL PHASING DIAGRAM
DRAWINGS T-0.0.0 & T-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY
OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND
CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER  TO 1/8” SCALE (SECTOR) PLANS FOR
DETAILED PROJECT SCOPE INFORMATION. (OVERALL
FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE
PROPOSED PHASING SCHEME. TRADE CONTRACTOR
TO COORDINATE PHASING SEQUENCE WITH THE
OWNER, ARCHITECT AND CONSTRUCTION MANAGER.)
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NOTE:
GROUND LEVEL WILL REQUIRE 35 WIRELESS ACCESS
POINTS (WAP). EACH WAP SHALL HAVE (2) CATEGORY
6A CABLES. WAP LOCATIONS TBD.
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1. REFER TO GENERAL OVERALL PHASING DIAGRAM
DRAWINGS T-0.0.0 & T-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY
OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND
CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER  TO 1/8” SCALE (SECTOR) PLANS FOR
DETAILED PROJECT SCOPE INFORMATION. (OVERALL
FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE
PROPOSED PHASING SCHEME. TRADE CONTRACTOR
TO COORDINATE PHASING SEQUENCE WITH THE
OWNER, ARCHITECT AND CONSTRUCTION MANAGER.)
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NOTE:
MAIN LEVEL WILL REQUIRE 42 WIRELESS ACCESS
POINTS (WAP). EACH WAP SHALL HAVE (2) CATEGORY
6A CABLES. WAP LOCATIONS TBD.
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(4) 4" CONDUITS TO IDF IN C2040 ABOVE

1. REFER TO GENERAL OVERALL PHASING DIAGRAM
DRAWINGS T-0.0.0 & T-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY
OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND
CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER  TO 1/8” SCALE (SECTOR) PLANS FOR
DETAILED PROJECT SCOPE INFORMATION. (OVERALL
FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE
PROPOSED PHASING SCHEME. TRADE CONTRACTOR
TO COORDINATE PHASING SEQUENCE WITH THE
OWNER, ARCHITECT AND CONSTRUCTION MANAGER.)
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NOTE:
FIRST FLOOR WILL REQUIRE 34 WIRELESS ACCESS
POINTS (WAP). EACH WAP SHALL HAVE (2) CATEGORY
6A CABLES. WAP LOCATIONS TBD.
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1. REFER TO GENERAL OVERALL PHASING DIAGRAM
DRAWINGS T-0.0.0 & T-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY
OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND
CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER  TO 1/8” SCALE (SECTOR) PLANS FOR
DETAILED PROJECT SCOPE INFORMATION. (OVERALL
FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE
PROPOSED PHASING SCHEME. TRADE CONTRACTOR
TO COORDINATE PHASING SEQUENCE WITH THE
OWNER, ARCHITECT AND CONSTRUCTION MANAGER.)
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SCALE: 1/16" = 1' - 0"

Architectural Resources

Cambridge, P.C.

501 Boylston Street
Suite 4101

Boston, MA 02116
tel 617.547.2200

www.arcusa.com

C
o

p
y
ri
g

h
t 
2

0
1
5

, 
A

R
C

 /
 A

rc
h

it
e

c
tu

ra
l 
R

e
s
o
u

rc
e
s
 C

a
m

b
ri
d

g
e

, 
In

c
.

SCALE:

JOB NO:

DATE:

DRAWN BY:

FILE NAME:

84 Orange Street
New Haven, CT 06510
tel 203.786.5110
fax 203.786.5330

www.svigals.com

tel 617.888.8343

www.bushwang.com

Bard, Rao + Athanas
Consulting Engineers, LLC
10 Guest St., 4th Floor
Boston, MA 02135
tel 617.254.0016     fax 617.924.9339
www.brplusa.com

As indicated

1
2

/1
0

/2
0
1

5
 9

:2
0
:2

0
 A

M

1302

12/10/2015

JRW

TECH SECOND FLOOR COMM PLAN
OVERALL

T-1.0.4

TECH

SECOND

FLOOR

COMM PLAN

OVERALL

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

NO. REVISION DATE

NOTE:
SECOND FLOOR WILL REQUIRE 46 WIRELESS ACCESS
POINTS (WAP). EACH WAP SHALL HAVE (2) CATEGORY
6A CABLES. WAP LOCATIONS TBD.
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1. REFER TO GENERAL OVERALL PHASING DIAGRAM
DRAWINGS T-0.0.0 & T-0.0.1 FOR PROPOSED
CONSTRUCTION PHASING. MEP/T SYSTEMS
SUPPORTING AREAS OUTSIDE THE ACTIVE
CONSTRUCTION ZONE MUST REMAIN FULLY
OPERATIONAL. THE G.C. SHALL COORDINATE ALL
TEMPORARY SYSTEM SHUTDOWNS AND
CHANGEOVERS WITH THE OWNER. PHASING SHALL BE
COORDINATED WITH THE CONSTRUCTION MANAGER.

2. REFER  TO 1/8” SCALE (SECTOR) PLANS FOR
DETAILED PROJECT SCOPE INFORMATION. (OVERALL
FLOOR PLATE PLANS ARE SHOWN TO IDENTIFY THE
PROPOSED PHASING SCHEME. TRADE CONTRACTOR
TO COORDINATE PHASING SEQUENCE WITH THE
OWNER, ARCHITECT AND CONSTRUCTION MANAGER.)
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KEY NOTES:

PROVIDE (1) 2" CONDUIT FROM DENTAL CHAIR TO DENTAL
CONSOLE. COORDINATE IN FIELD WITH ARCHITECT AND
DENTAL CHAIR/CONSOLE INSTALLER AT DENTAL CHAIRS
WHERE CORING FLOOR IS POSSIBLE (SEE NOTE 2).

DUE TO SLAB THICKNESS ROUTE TELECOMMUNICATIONS
CABLES DOWN WALL OVER FLOOR WITH PROTECTIVE
FLOOR RACEWAY. COORDINATE IN FIELD.

ALL TELECOMMUNICATIONS CABLES DISTRIBUTE OUT OF
IDF-CMT1 (RM CMLV1).
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TELECOMMUNICATIONS GENERAL NOTES:

1. FOR LEGEND, SYMBOLS AND GENERAL NOTES REFER TO DRAWING T-1.0.0.

2. REFER TO ARCHITECTURAL FLOOR PLANS FOR EQUIPMENT LOCATIONS.

3. REFER TO ARCHITECTURAL ELEVATIONS FOR COORDINATION OF WALL
MOUNTED DEVICES AND MOUNTING HEIGHTS.

4. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR LOW VOLTAGE EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT,
A/V CONTRACTOR, TELECOM. DRAWINGS, OWNER, AND C.M.

5. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR A/V EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT, A/V
CONTRACTOR, A/V DRAWINGS, OWNER, AND C.M.

6. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS, BACKBOXES
AND POWER CONNECTIONS. TYPICAL FOR ALL NEW CMU WALLS.
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KEY NOTES:

1. ALL TELECOMMUNICATIONS CABLES ARE DISTRIBUTED
OUT OF IDF-C1T2 (RM C1LV2)

2. ALL CABLES ARE SUPPORTED ABOVE CEILING WITH
CAT 6 J-HOOKS EVERY 48"-60"

TELECOMMUNICATIONS GENERAL NOTES:

1. FOR LEGEND, SYMBOLS AND GENERAL NOTES REFER TO DRAWING T-1.0.0.

2. REFER TO ARCHITECTURAL FLOOR PLANS FOR EQUIPMENT LOCATIONS.

3. REFER TO ARCHITECTURAL ELEVATIONS FOR COORDINATION OF WALL
MOUNTED DEVICES AND MOUNTING HEIGHTS.

4. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR LOW VOLTAGE EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT,
A/V CONTRACTOR, TELECOM. DRAWINGS, OWNER, AND C.M.

5. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR A/V EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT, A/V
CONTRACTOR, A/V DRAWINGS, OWNER, AND C.M.

6. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS, BACKBOXES
AND POWER CONNECTIONS. TYPICAL FOR ALL NEW CMU WALLS.
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KEY NOTE:

PROVIDE (1)  2" CONDUIT FROM DENTAL CHAIR TO DENTAL
CONSOLE. COORDINATE IN FIELD WITH ARCHITECT AND
DENTAL CHAIR/CONSOLE INSTALLER.

ALL TELECOMMUNICATIONS CABLES DISTRIBUTE OUT OF
IDF-C1T1 (RM C1LV1).

1
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TELECOMMUNICATIONS GENERAL NOTES:

1. FOR LEGEND, SYMBOLS AND GENERAL NOTES REFER TO DRAWING T-1.0.0.

2. REFER TO ARCHITECTURAL FLOOR PLANS FOR EQUIPMENT LOCATIONS.

3. REFER TO ARCHITECTURAL ELEVATIONS FOR COORDINATION OF WALL
MOUNTED DEVICES AND MOUNTING HEIGHTS.

4. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR LOW VOLTAGE EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT,
A/V CONTRACTOR, TELECOM. DRAWINGS, OWNER, AND C.M.

5. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR A/V EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT, A/V
CONTRACTOR, A/V DRAWINGS, OWNER, AND C.M.

6. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS, BACKBOXES
AND POWER CONNECTIONS. TYPICAL FOR ALL NEW CMU WALLS.
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TELECOMMUNICATIONS GENERAL NOTES:
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2. REFER TO ARCHITECTURAL FLOOR PLANS FOR EQUIPMENT LOCATIONS.

3. REFER TO ARCHITECTURAL ELEVATIONS FOR COORDINATION OF WALL
MOUNTED DEVICES AND MOUNTING HEIGHTS.

4. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR LOW VOLTAGE EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT,
A/V CONTRACTOR, TELECOM. DRAWINGS, OWNER, AND C.M.

5. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
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NOTES:

1. ALL TELECOMMUNICATIONS CABLES IN SECTOR A
SHALL DISTRIBUTE OUT OF IDF - C2T2 (RM C2LV2).

TELECOMMUNICATIONS GENERAL NOTES:

1. FOR LEGEND, SYMBOLS AND GENERAL NOTES REFER TO DRAWING T-1.0.0.

2. REFER TO ARCHITECTURAL FLOOR PLANS FOR EQUIPMENT LOCATIONS.

3. REFER TO ARCHITECTURAL ELEVATIONS FOR COORDINATION OF WALL
MOUNTED DEVICES AND MOUNTING HEIGHTS.

4. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR LOW VOLTAGE EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT,
A/V CONTRACTOR, TELECOM. DRAWINGS, OWNER, AND C.M.

5. PROVIDE EMPTY CONDUIT SYSTEM, BACKBOXES, AND POWER CONNECTIONS
FOR A/V EQUIPMENT. COORDINATE ALL WORK WITH ARCHITECT, A/V
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ALL TELECOMMUNICATIONS CABLES IN SECTOR B
SHALL DISTRIBUTE OUT OF IDF - C2T2 (RM C2LV2).1

TELECOMMUNICATIONS GENERAL NOTES:

1. FOR LEGEND, SYMBOLS AND GENERAL NOTES REFER TO DRAWING T-1.0.0.

2. REFER TO ARCHITECTURAL FLOOR PLANS FOR EQUIPMENT LOCATIONS.
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MOUNTED DEVICES AND MOUNTING HEIGHTS.
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6. ALL NEW CMU WALLS TO HAVE CONCEALED CONDUIT SYSTEMS, BACKBOXES
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5.4

6

E

D

(4) 4" VERTICAL CONDUIT BETWEEN
MDF AND CM-LV1 THROUGH CHASE
ON GROUND LEVEL

NO IDF ON GROUND LEVEL

6

T-4.0.1

TO BEF/MDF
BELOW

TO CMLV1
ABOVE

Room

CG080

6

D

5.4

6

D

1
1
' -

 9
 1

3
/3

2
"

9' - 8 11/32"

F
R

O
N

T

T-4.0.2 6

S
im

14

6

T-4.0.1

IDF RM

CMLV1

7

1 UP TO C1LV1

15
(4) 4" SLEEVES DOWN TO GROUND
LEVEL FOR HORIZONTAL
TELECOMMUNICATIONS CABLE

4B

4A
3

5

6

2

6

D

5.4

6

D

F
R

O
N

T

10' - 0"

1
2
' -

 0
"

T-4.0.2 6

S
im

14

6

T-4.0.1

7

1 DOWN

1TO C0240

4B

4A
3

5

6

2

IDF RM

C1LV1

5

F

5

F

Room

C2040A1
5
' -

 0
 5

/3
2
"

8' - 1 1/16"

EQEQ

5

3

4B

4A

6

1

2

F
R

O
N

T

T-4.0.26

S
im

7

DOWN TO C1-LV1

18" LADDER TRAY @8-'0" A.F.F.
TRAY TO RUN AROUND PERIMETER
OF ROOM, AND ALONG RACK AXIS.

10" WIDE DOUBLE-SIDED VERTICAL
WIRE MANAGER (TYP. OF 2)

6" WIDE DOUBLE-SIDED VERTICAL
WIRE MANAGER (TYP. OF 2)

19"W x 29"D x 7'-0"H 2-POST
EQUIPMENT RACK (TYP. OF 3)

12" X 4" T.G.B. MOUNTED
@ 7'-0" A.F.F.

6' x 8' VOICE RISER WALL FIELD

3/4" FIRE RETARDANT PLYWOOD
PAINTED WHITE

(4) 4" CONDUITS

3

4A

4B

5

2

1

IDF EQUIPMENT
ROOM KEYED NOTES

6

7

FIBER HARDWARE8

48 PORT CATEGORY 6 PATCH PANEL
FOR HORIZONTAL CABLING

9

48 PORT VOICE PATCH PANEL10

48 PORT CATEGORY 6 PATCH PANEL
FOR IP CAMERA SYSTEM

11

48 PORT CATEGORY 6A PATCH PANEL
FOR WIRELESS ACCESS POINTS

12

2U HORIZONTAL WIRE MANGER13

4' X 6' WALL SPACE RESERVED FOR
SECURITY/ACCESS CONTROL
EQUIPMENT

14

NOTE:
ALL IDF'S AND IDF ROOMS ROOMS SHALL
BE CONSTRUCTED AND COMPLETED PRIOR
TO HORIZONTAL CABLING RENOVATIONS.

(4) 4" SLEEVES15

GROUND FLOOR
412' - 8"

Main Floor - Space
426' - 0"

FIRST FLOOR
440' - 8"

SECOND FLOOR
454' - 0"

FED

IDF RM

C1LV1

IDF RM

CMLV1

Room

CG080

Room

CB003A

(4) 4" CONDUIT IN GROUND
FLOOR PASS THRU/CHASE

TO EF/MDF

TO C2/LV2

4" SLEEVES TO DISTRIBUTE TELECOMMUNICATIONS
CABLES FROM IDF RM CMLV1 TO TELECOMMUNICATIONS
OUTLETS ON GROUND FLOOR SECTIONS C,D.

(4) 4" CONDUITS

Room

C2040

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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Author

TECH PART PLANS - RISER 1 &
MDF

T-4.0.1

TECH PART

PLANS -

RISER 1 &

MDF

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

 1/4" = 1'-0"
1

Basement - BEF/MDF Room CB-LV1

 1/4" = 1'-0"
2

Ground Floor - Conduit Chase (NO IDF)

 1/4" = 1'-0"
3

Main Floor - IDF CM-LV1

 1/4" = 1'-0"
4

First Floor - IDF C1-LV1

 1/4" = 1'-0"
5

Second Floor - IDF C2040

NO. REVISION DATE

 1/4" = 1'-0"
6

RISER LV1 SECTION



G

F

12

13

G

F

12

13

9' - 6"

10
' -

 7
 1

5/
16

"

FRONT

5

T-4.0.2

IDF RM

CGLV2

1

2

5

4B

3

4A

6

7

T-4.0.2

614

OUTLINE OF
CMLV2 ABOVE

UP

G

F

12

G

F

12

11
' -

 7
 1

/8
"

9' - 8 1/4"

5

T-4.0.2

IDF RM

CMLV2

T-4.0.2

6S
im

FR
O

N
T

1

2

5

4B

3

4A

6

7

14

DOWN

1

UP

(2) 4" SLEEVES FROM IDF
CM-LVR TO NEW CRC ROOM

NOTE:

PROVIDE, INSTALL, TERMINATE, AND TEST 24 CAT 6
CABLES RACK MOUNTED FROM IDF CM-LV2 TO NEW
ADJACENT CRC ROOM.

CRC SERVER

CM192

G

F

12

13

G

F

12

13

12' - 5 1/4"

4
' -

 6
 7

/8
"

4
' -

 6
 1

1
/3

2
"

5

T-4.0.2

1

2
6

4B

3
4A

5

7

FRONT
T-4.0.2

6

Sim

IDF RM

C1LV2

14

DOWN

1 UP

F

12

Fee

F

12

13
' -

 7
 1

/4
"

9' - 6 15/32"

5

T-4.0.2

FR
O

N
T

1

2

5

4B

3

4A

6

7 T-4.0.2

6S
im

IDF RM

C2LV2

14

GROUND FLOOR
412' - 8"

Main Floor - Space
426' - 0"

FIRST FLOOR
440' - 8"

SECOND FLOOR
454' - 0"

1

1

1

1
3
' -

 4
"

1
4
' -

 8
"

1
3
' -

 4
"

IDF RM

CMLV2

IDF RM

CGLV2

IDF RM

C1LV2

IDF RM

C2LV2

NEW CRC ROOM

(2) 4" SLEEVES

18" LADDER TRAY @8-'0" A.F.F.
TRAY TO RUN AROUND PERIMETER
OF ROOM, AND ALONG RACK AXIS.

10" WIDE DOUBLE-SIDED VERTICAL
WIRE MANAGER (TYP. OF 2)

6" WIDE DOUBLE-SIDED VERTICAL
WIRE MANAGER (TYP. OF 2)

19"W x 29"D x 7'-0"H 2-POST
EQUIPMENT RACK (TYP. OF 3)

12" X 4" T.G.B. MOUNTED
@ 7'-0" A.F.F.

6' x 8' VOICE RISER WALL FIELD

3/4" FIRE RETARDANT PLYWOOD
PAINTED WHITE

(4) 4" CONDUITS

3

4A

4B

5

2

1

IDF EQUIPMENT
ROOM KEYED NOTES

6

7

FIBER HARDWARE8

48 PORT CATEGORY 6 PATCH PANEL
FOR HORIZONTAL CABLING

9

48 PORT VOICE PATCH PANEL10

48 PORT CATEGORY 6 PATCH PANEL
FOR IP CAMERA SYSTEM

11

48 PORT CATEGORY 6A PATCH PANEL
FOR WIRELESS ACCESS POINTS

12

2U HORIZONTAL WIRE MANGER13

4' X 6' WALL SPACE RESERVED FOR
SECURITY/ACCESS CONTROL
EQUIPMENT

14

NOTE:
ALL IDF'S AND IDF ROOMS ROOMS SHALL
BE CONSTRUCTED AND COMPLETED PRIOR
TO HORIZONTAL CABLING RENOVATIONS.

(4) 4" SLEEVES15

4 RMU
FIBER HARDWARE

RACK 1 RACK 2 RACK 3

13

4B 333 4B4B

7
' -

 0
"

9

3

11

12

TYP.

10

8

RESERVED FOR
UCHC NETWORK

EQUIPMENT

RESERVED FOR
UCHC NETWORK

EQUIPMENT

9

9

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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TECH PART PLANS - RISER 2

T-4.0.2

TECH PART

PLANS -

RISER 2

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

 1/4" = 1'-0"
1

Ground Floor - IDF CG-LV2

 1/4" = 1'-0"
2

Main Floor - IDF CM-LV2

 1/4" = 1'-0"
3

First Floor - IDF C1-LV2

 1/4" = 1'-0"
4

Second Floor - IDF C2-LV2

 1/4" = 1'-0"
5

RISER LV2 SECTION

 1" = 1'-0"
6

TYPICAL IDF RACK ELEVATION

NO. REVISION DATE



B/TR-N/B37,38

ELECTRICAL DEVICE BOX

4 PORT FLUSH MOUNT
FACEPLATEOUTLET LABEL

(TYPICAL)

C
A

T
6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

L
A

B
E

L

L
A
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E
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E
E

N
 C

A
B

L
E

C
A

T
6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

CATEGORY 6
GREEN INSERT

CATEGORY 6
GREEN INSERT

B/TR-N/B39,40 LABLING EXAMPLE - REFER TO
DIVISION 27 SPECIFICATIONS

LABEL

ELECTRICAL DEVICE BOX

4 PORT FLUSH MOUNT
FACEPLATE

OUTLET LABEL
(TYPICAL)

R
G

-6
 C

O
A

X
IA

L
 C

A
B

L
E

L
A

B
E

L

TV

BLANK

C
A

T
6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

L
A

B
E

L

F-TYPE CONNECTOR

CATEGORY 6 GREEN
INSERT

BLANK

TV

LABEL

ELECTRICAL DEVICE BOX

2 PORT FLUSH MOUNT
FACEPLATEOUTLET LABEL

(TYPICAL)

L
A

B
E

L

L
A

B
E

L

C
A

T
6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

C
A

T
6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

2

CATEGORY 6 GREEN
INSERT

LABEL

ELECTRICAL DEVICE BOX

2 PORT FLUSH MOUNT
FACEPLATEOUTLET LABEL

(TYPICAL)

L
A

B
E

L
C

A
T

6
A

 U
T

P
 P

U
R

P
L
E

 C
A

B
L
E

CATEGORY 6A PURPLE INSERT

WL

L
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B
E

L
C

A
T

6
A

 U
T

P
 P

U
R

P
L
E
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A

B
L
E

LABEL

ELECTRICAL DEVICE BOX

1 PORT FLUSH MOUNT
FACEPLATEOUTLET LABEL

(TYPICAL)

L
A

B
E

L
C

A
T

6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

1

CATEGORY 6 GREEN INSERT

ELECTRICAL DEVICE BOX

2 PORT FLUSH MOUNT
FACEPLATE WITH
TELEPHONE MOUNTING TABS

L
A

B
E

L
C

A
T

6
 U

T
P

 G
R

E
E

N
 C

A
B

L
E

W

CATEGORY 6 GREEN INSERT

LABEL

ELECTRICAL DEVICE BOX

4 PORT FLUSH MOUNT
FACEPLATEOUTLET LABEL

(TYPICAL)
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E
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N
 C

A
B

L
E

CATEGORY 6
GREEN INSERT

CATEGORY 6
GREEN INSERT

BLANK INSERT

3

GENERAL NOTES - FACEPLATES

1.  COORDINATE FACEPLATE COLOR/FINISH WITH ARCHITECT.

0 4' 8' 16'

SCALE: 1/8" = 1' - 0"
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COMM FACEPLATE DETAILS

T-5.0.1

COMM

FACEPLATE

DETAILS

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

 12" = 1'-0"
1

STANDARD 4-PORT FACEPLATE

 12" = 1'-0"
2

TV FACEPLATE

 12" = 1'-0"
3

STANDARD 2-PORT FACEPLATE

 12" = 1'-0"
4

CEILING MOUNTED DATA FACEPLATE

 12" = 1'-0"
5

ONE PORT DATA FACEPLATE

 12" = 1'-0"
6

STANDARD WALL PHONE FACEPLATE

 12" = 1'-0"
7

STANDARD 3-PORT FACEPLATE

NO. REVISION DATE



KEY NOTES:

#6 THHN TO RACK GROUND VERTICAL STRIP

4/0 THHN TO MAIN ELEC.  SERVICE GROUND BY ELECTRICAL CONTRACTOR.

3/0 TBB

ALL GROUND CONNECTIONS SHALL BE EXOTHERMIC WELDS.

1

2

3

4

31

2

C2-LV2

CM-LV2

CG-LV2

CB-LV1

C1-LV1

C2-040

GROUND

MAIN

LEVEL 1

LEVEL 2

PENTHOUSE

BASEMENT

ROOF

GROUND

MAIN

LEVEL 1

LEVEL 2

PENTHOUSE

BASEMENT

ROOF

C1-LV2

CM-T1

(4) 4" CONDUITS

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4"
CONDUIT SLEEVES

(4) 4" CONDUITS

(4) 4" CONDUITS

(2) 4" CONDUIT SLEEVES TO
PENTHOUSE

(2) 4" CONDUIT SLEEVES TO
PENTHOUSE

TGB

TGB

TGB

TGB

TGB

TGB

TMGB

TGB

(4) 4" CONDUITS

CONDUIT CHASE

CRC ROOM

(4) 4" SLEEVES TO FEED GROUND
LEVEL FROM MAIN LEVEL TR (IDF)

50-PAIR COPPER
BACKBONE CABLE

50-PAIR COPPER
BACKBONE CABLE

50-PAIR COPPER
BACKBONE CABLE

(2) 900-PAIR WIRING BLOCKS

(1) 50-PAIR COPPER
BACKBONE CABLE TO
EACH TR ROOM

(2) 200 PAIR CATEGORY 3
PLENUM BACKBONE CABLE
TO AB053

(5) 50-PAIR
BACKBONE CABLES

C2-LV2

CM-LV2

CG-LV2

CB-LV1

C1-LV1

C2-040

GROUND

MAIN

LEVEL 1

LEVEL 2

PENTHOUSE

BASEMENT

ROOF

GROUND

MAIN

LEVEL 1

LEVEL 2

PENTHOUSE

BASEMENT

ROOF

C1-LV2

CM-T1

(4) 4" CONDUITS

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4"
CONDUIT SLEEVES

(4) 4" CONDUITS

(4) 4" CONDUITS

(2) 4" CONDUIT SLEEVES TO
PENTHOUSE

(2) 4" CONDUIT SLEEVES TO
PENTHOUSE

50-PAIR COPPER
BACKBONE CABLE

50-PAIR COPPER
BACKBONE CABLE

50-PAIR COPPER
BACKBONE CABLE

(4) 4" CONDUITS

CONDUIT CHASE

50-PAIR COPPER
BACKBONE CABLE

(1) 900-PAIR WIRING BLOCK CROSS CONNECT BY OWNER

(1) 50 PAIR CATEGORY 3 PLENUM
BACKBONE CABLE TO AB053

NOTE: COORDINATE ALL CATEGORY 3
VOICE BACKBONE TERMINATIONS IN
AB053 WITH UCHC IT.

CRC ROOM

RACK MOUNTED
VOICE

(4) 4" SLEEVES TO FEED GROUND
LEVEL FROM MAIN LEVEL TR (IDF)

VOICE PATCH
PANEL

VOICE PATCH
PANEL

VOICE PATCH
PANEL

VOICE PATCH
PANEL

VOICE PATCH
PANEL

VOICE PATCH
PANEL

VOICE PATCH
PANEL

(1) 50 PAIR CATEGORY 3 PLENUM
BACKBONE CABLE TO AB053
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TECH RISER DIAGRAMS

T-6.0.1

TECH RISER

DIAGRAMS

BID DOCUMENTS

BUILDING C

RENOVATION
263 FARMINGTON AVE.

FARMINGTON CT. 06030

N.T.S.
1

TECHNOLOGY GROUNDING RISER DIAGRAM

N.T.S.
2

COPPER BACKBONE RISER DIAGRAM

NO. REVISION DATE



C1-LV2

CM-T1

216 STRAND RIBBON SINGLEMODE
ARMORED FIBER CABLE TO LB061
(COORD. WITH UCHC IT DEPT.)

216 STRAND RIBBON SINGLEMODE
ARMORED FIBER CABLE TO AB012
(COORD. WITH UCHC IT DEPT.)

TYPICAL 48-STRAND SM
ARMORED RIBBON FIBER
BACKBONE CABLE

48-STRAND SM
ARMORED RIBBON
FIBER BACKBONE
CABLE

48-STRAND SM
ARMORED RIBBON
FIBER BACKBONE CABLE

48-STRAND SM
ARMORED RIBBON
FIBER BACKBONE
CABLE

48-STRAND SM
ARMORED FIBER
BACKBONE CABLE

48-STRAND SM
ARMORED RIBBON
FIBER BACKBONE CABLE

(1) 48-STRAND RIBBON SINGLEMODE
ARMORED FIBER OPTIC BACKBONE
CABLE TO EACH TR ROOM

(4) 48 SIM ARMORED
RIBBON FIBER
BACKBONE CABLE

48 STRAND RIBBON SINGLEMODE
ARMORED FIBER OPTIC CABLE TO
AB012

C2-LV2

CM-LV2

CG-LV2

CB-LV1

C1-LV1

C2-040

GROUND

MAIN

LEVEL 1

LEVEL 2

PENTHOUSE

BASEMENT

ROOF

GROUND

MAIN

LEVEL 1

LEVEL 2

PENTHOUSE

BASEMENT

ROOF

(4) 4" CONDUITS

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4"
CONDUIT SLEEVES

(4) 4" CONDUITS

(4) 4" CONDUITS

(2) 4" CONDUIT SLEEVES TO
PENTHOUSE

(2) 4" CONDUIT SLEEVES TO
PENTHOUSE

(4) 4" CONDUITS

CONDUIT CHASE

48-STRAND SM
ARMORED RIBBON
FIBER BACKBONE
CABLE

6 STRAND TRADITIONAL
ARMORED FIBER OPTIC CABLE TO
AB053 TERMINATED WITH APC
CONNECTORS FOR CATV.

CRC ROOM

(4) 4" SLEEVES TO FEED GROUND
LEVEL FROM MAIN LEVEL TR (IDF)

(4) 4" CONDUITS

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4" CONDUIT SLEEVES

TYPICAL (4) 4"
CONDUIT SLEEVES

(4) 4" CONDUITS

(4) 4" CONDUITS

(1) RG-11 COAX
CABLE TO
EACH TR ROOM

(4) RG-11 COAX CABLES

(2) 4" CONDUIT SLEEVES TO
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N.T.S.
1

FIBER-OPTIC BACKBONE RISER DIAGRAM

N.T.S.
2

CATV BACKBONE RISER DIAGRAM

NO. REVISION DATE

FIBER OPTIC GENERAL NOTES:

1.  ARMORED FIBER OPTIC CABLE SHALL BE
BONDED TO GROUND AT ONE END OF CABLE.

2.  COORDINATE LOCATION OF ALL FIBER
OPTIC TERMINATIONS IN LB061, AB012, AND
AB053 WITH UCHC IT DEPARTMENT.

CATV GENERAL NOTES:

1.  COMMUNICATIONS CONTRACTOR IS
RESPONSIBLE TO INSTALL, TERMINATE, AND
TEST ALL COAX CABLES.  VIDEO EQUIPMENT
WILL BE PROVIDED BY OTHERS.

2.  COORDINATE VIDEO EQUIPMENT AND
SIGNAL WITH OWNER.
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SE‐000

COVER
SHEET

BID DOCUMENTS

BUILDING C
RENOVATION

263 FARMINGTON AVE.
FARMINGTON, CT 06030

M = MOUNT
T = TECHNOLOGY/TYPE
       (SPECIFIC TO DEVICE)

CONNECTIVITY = C

DOT INDICATES LOCATION OF
INSTALLED DEVICE

TYPICAL (REFER TO TYPICAL DRAWINGS)
DEVICE NUMBER (REFER TO SCHEDULES)
CAMERA NUMBER (IF CCTV)

M: P
PE
T
S
F
R
M
D
W
C
CO
H
RF
PP
PN
K

-
-
-
-
-
-
-
-
-
-
-
-
-
-
-
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POLE
PEDESTAL
TURNSTILE
SURFACE
FLUSH
RECESSED
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WALL
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CORNER
HIDDEN
ROOF
PARAPET
PENDANT
RACK

NC
W
H
S
L
U
FO
POE
WI

-
-
-
-
-
-
-
-
-

NETWORK/IP BASED
WIRELESS
HARDWARE
STAND ALONE
LASER
UTP
FIBER OPTIC
POWER OVER ETHERNET
WI-FI

XX YYYY Z

CABLE LEGEND W/BELDEN EQUIVALENTS
A
B
C
D
E
F
G
H
J
K
L
M
N
P
P6
R
S
T
U
X
Z

22Awg
22Awg
18Awg
22Awg
12Awg
22Awg
RG-59U
18Awg
18Awg
18Awg
RG-6
22Awg
16Awg
Cat 5e
Cat 6A
24Awg
24Awg
16Awg
20Awg
DB Composite
Multi Composite-Access

4 cond SH
4 cond
2 cond
6 cond SH
2 cond
12 cond
Coax
2 cond SH
4 cond
6 cond SH
Coax
6 cond
2 cond

1pr. Low Cap
2pr. Low Cap
1pr. cond SH
2pr. SH/Un

A 6502FE
B 6502UE
C 6300UE
D 6504FE
E 6000UE
F 6509UE
G 643948
H 6300FE
J 6302UE
K 6304FE
L 633948
M 6504UE
N 6200UE
P 1701A
P6 7852A
R 82841
S 82842
T 6200FE
(WP 25359)
X 5439W5
Z 658AFS

1. PROVIDE ALL LABOR, EQUIPMENT AND MATERIALS FOR ALL WORK INDICATED AS NECESSARY TO PROVIDE A COMPLETE AND
USABLE SYSTEM.  ALL ITEMS SHOWN AND SPECIFIED ARE TO BE NEW AND SHALL BE PROVIDED BY THE SECURITY
CONTRACTOR UNLESS SPECIFICALLY STATED OTHERWISE.

2. IN CASES WHERE THE TERM 'PROVIDE' IS USED THROUGHOUT THE CONTRACT DOCUMENTATION, IT SHALL MEAN FURNISH,
INSTALL AND SERVICE.

3. ALL WORK SHALL BE INSTALLED IN ACCORDANCE WITH THE LATEST EDITIONS OF THE FOLLOWING REQUIREMENTS: NATIONAL
ELECTRICAL CODE (NEC) (NFPA 70), THE NATIONAL LIFE SAFETY CODE (NFPA101), THE APPLICABLE STATE BUILDING CODE
AND ALL STATE AND LOCAL ORDINANCES THAT MAY SUPPLEMENT OR SUPERCEDE NATIONAL CODES.

4. THE SECURITY CONTRACTOR SHALL OBTAIN AND PAY FOR ALL INSPECTIONAL AND PERMITTING FEES AS REQUIRED BY LAW.
5. THE SECURITY CONTRACTOR SHALL VISIT THE SITE AND REVIEW ALL DRAWINGS AND SPECIFICATIONS TO ESTABLISH

EXISTING SITE CONDITIONS AND COORDINATE REQUIREMENTS AND POINTS OF INTERFERENCE WITH OTHER TRADES AND
WORK AS NECESSARY.  NO SUBSEQUENT COST CLAIMS SHALL BE ALLOWED FOR DIFFERING SITE CONDITIONS NOR FOR
INCREASED COST DUE TO COORDINATION REQUIREMENTS WITH OTHER TRADES.

6. THE SECURITY CONTRACTOR SHALL COORDINATE ALL WORK WITH ALL TRADES PRIOR TO ROUGH-IN.
7. THE SECURITY CONTRACTOR SHALL VERIFY ALL EQUIPMENT CHARACTERISTICS AND MOUNTING REQUIREMENTS PRIOR TO

DEVICE AND CABLE ROUGH IN.
8. THE SECURITY CONTRACTOR SHALL COORDINATE ALL REQUEST TO EXIT AND CCTV CAMERA TRIM AND ACCESSORIES WITH

THE WALL/CEILING PROVIDED.  PROVIDE ALL FITTINGS, TRIM, ETC FOR A COMPLETE INSTALLATION AT EACH CONTROL POINT.
9. THE SECURITY CONTRACTOR SHALL PROVIDE A WRITTEN WARRANTY STATING THAT ALL MATERIALS AND WORKMANSHIP

ARE FREE FROM DEFECTS FOR A PERIOD OF TWELVE (12) MONTHS FROM THE DATE OF FINAL ACCEPTANCE BY THE OWNER.
IN ADDITION, DELIVER TO THE OWNER ALL WARRANTY AGREEMENTS FROM THE EQUIPMENT MANUFACTURERS.

10. WHERE APPLICABLE, COORDINATE PLACEMENT OF DURESS SWITCHES WITH OWNER'S REPRESENTATIVE.  THE DEVICE
SHOULD BE PLACED IN AN INCONSPICUOUS LOCATION WITHIN REACH OF PERSONNEL INTENDED TO UTILIZE THE DEVICE,
UNOBSTRUCTED BY FURNITURE OR OTHER EQUIPMENT.

11. POWER SUPPLIES FOR ALL SECURITY DEVICES SHALL BE BACKED UP FROM UNINTERRUPTIBLE POWER SUPPLIES (UPS).  THIS
MAY BE ACCOMPLISHED BY MEANS OF INDIVIDUAL UPS UNITS SEGMENTED BY GROUPED SECURITY EQUIPMENT, UPS BACKUP
ON PRIMARY 120/208/240VAC BRANCH CIRCUITS SUPPLYING SECURITY EQUIPMENT OR GENERATOR BACKED PRIMARY
120/208/240VAC BRANCH CIRCUITS SUPPLYING SECURITY EQUIPMENT AS LONG AS POWER SUPPLIES FED FROM SAID BRANCH
CIRCUITS HAVE SUFFICIENT ON BOARD BATTERY SUPPORT TO MAINTAIN SYSTEM OPERATION DURING GENERATOR FAIL
OVER TIME.  IN NO CASE  SHALL UPS RUNTIME BE LESS THAN ONE HOUR; THIS TIME MAY BE SUPERCEDED BY ADDITIONAL
REQUIREMENTS WITHIN THE SPECIFICATION.

12. WHERE BACKUP POWER IS ACCOMPLISHED BY MEANS OF INDIVIDUAL UPS UNITS SEGMENTED BY GROUPED SECURITY
EQUIPMENT, THE SECURITY CONTRACTOR SHALL PROVIDE THE UPS.

13. BRANCH CIRCUITS SUPPLYING POWER TO SECURITY DEVICES SHALL BE DEDICATED TO AND ONLY POWER SECURITY
RELATED DEVICES.  NO NON-SECURITY RELATED EQUIPMENT SHALL BE POWERED BY BRANCH CIRCUITS SUPPLYING POWER
TO SECURITY DEVICES UNLESS THE ELECTRICAL CONTRACTOR IS GRANTED PERMISSION BY THE SECURITY SYSTEM DESIGN
ENGINEER.

14. THE ELECTRICAL CONTRACTOR SHALL PROVIDE ALL POWER, CONDUITS, BACK BOXES AND RACEWAYS, WHETHER SHOWN ON
THE PLANS OR NOT, REQUIRED FOR THE SECURITY SYSTEM.

15. ALL PENETRATIONS OF FIRE RATED FLOOR SLABS, FIRE RATED WALLS AND FIRE RATED ENCLOSURES SHALL BE SLEEVED IN
APPROPRIATELY SIZED RIGID STEEL CONDUIT AND FIRESTOPPED IN ACCORDANCE WITH THE ELECTRICAL SPECIFICATION,
THE NATIONAL ELECTRICAL CODE AND ALL APPLICABLE FIRE CODES.  SLEEVING AND FIRESTOPPING SHALL BE PROVIDED BY
THE INDIVIDUAL PENETRATING SAID SLAB OR WALL.  FIRESTOPPING SYSTEMS SHALL BE HILTI BRAND AND INSTALLED AS
APPROPRIATE FOR THE PENETRATION AND IN ACCORDANCE WITH THIS SECTION AND THE HILTI INSTALLATION
INSTRUCTIONS.

16. ALL OTHER PENETRATIONS NOT ADDRESSED ABOVE AND DISRUPTIONS TO SURFACES SHALL BE PATCHED AND PAINTED TO
MATCH EXISTING PLASTER, WALLPAPER OR OTHER FINISHED SURFACES.

17. ALL ROOF PENETRATIONS SHALL BE COORDINATED WITH THE ROOFING CONTRACTOR PRIOR TO THE FINAL WATERPROOFING
OF THE ROOFING MATERIALS AND IT SHALL BE THE RESPONSIBILITY OF THE ROOFING CONTRACTOR TO MAKE THE
PENETRATION.  PENETRATIONS SHALL BE SLEEVED IN APPROPRIATELY SIZED RIGID STEEL CONDUIT BUT SHALL NOT BE LESS
THAN 3/4" TRADE SIZE AND PROPERLY AND SUFFICIENTLY SUPPORTED TO PREVENT DAMAGE TO THE STRUCTURE OR THE
CONDUIT.  IN NO CASE SHALL THE CONDUIT EXTENDING THROUGH THE ROOF HAVE LESS THAN TWO (2) SUPPORTS SECURING
THE CONDUIT TO THE STRUCTURE.  IN NO CASE SHALL THE ROOF DECKING MATERIAL, FLASHING OR SEALANTS BE
CONSIDERED ONE OR BOTH OF THE SUPPORTS REQUIRED.  THE ROOFING CONTRACTOR IS ALSO RESPONSIBLE TO PROVIDE
PROPER FLASHING AND SEALANTS TO MAKE A WATERTIGHT SEAL AROUND THE CONDUIT AND PENETRATION.  FAILURE TO
PROPERLY COORDINATE THESE PENETRATIONS WITH THE ROOFING CONTRACTOR THAT RESULT IN ADDITIONAL COSTS BY
THE ROOFING CONTRACTOR WILL BE ABSORBED BY THE PARTY RESPONSIBLE FOR THE COORDINATION DEFICIENCY.

18. WHERE INSTALLED OUTDOORS OR IN DAMP OR HUMID ENVIRONMENTS, ENCLOSURES UTILIZED TO HOUSE SECURITY
EQUIPMENT, USED AS PULL BOXES FOR SECURITY CABLING OR USED TO CONTAIN SPLICES FOR SECURITY CABLING SHALL
BE OF A FIBERGLASS NEMA 4X RATING OR BETTER UNLESS APPROVED OTHERWISE BY THE SECURITY SYSTEM DESIGN
ENGINEER.

19. WHERE INSTALLED OUTDOORS OR IN DAMP OR HUMID ENVIRONMENTS, ENCLOSURES UTILIZED TO HOUSE SECURITY
EQUIPMENT, USED AS PULL BOXES FOR SECURITY CABLING OR USED TO CONTAIN SPLICES FOR SECURITY CABLING SHALL
NOT BE PENETRATED ON THE TOP OF THE ENCLOSURE.

20. THE DOOR HARDWARE VENDOR IS RESPONSIBLE FOR PROVIDING THE DOOR HARDWARE, INCLUDING ELECTRIFIED
CRASHBARS, CRASHBAR POWER SUPPLIES, TRANSFER HINGES AND ELECTRIC LOCKING DEVICES INCLUDING MAGNETIC
LOCKS, ELECTRIC STRIKES, ELECTRIC MORTISE LOCKS AND ELECTRIC LEVERSETS.

21.  THE DOOR HARDWARE VENDOR IS RESPONSIBLE FOR PREPPING THE APPROPRIATE DOOR FRAMES TO RECEIVE THE DOOR
CONTACT(S), TRANSFER HINGE(S) AND ANY OTHER ELECTRIC LOCKING DEVICE(S) THAT ARE REQUIRED BY THE SECURITY
SYSTEM.

22. THE ELECTRICAL CONTRACTOR IS RESPONSIBLE FOR INSTALLING ALL OF THE LOW VOLTAGE WIRING AND FIBER OPTIC CABLE
FOR THE SECURITY DEVICES.  THE SECURITY CONTRACTOR SHALL FURNISH THE LOW VOLTAGE CABLE FOR INSTALLATION BY
THE ELECTRICAL CONTRACTOR.

23. ALL LOW VOLTAGE CABLING SHALL HAVE JACKETING APPROPRIATE FOR THE ENVIRONMENT IN WHICH IT IS INSTALLED.
DIRECT BURIAL CABLE IS REQUIRED FOR INSTALLATION IN ANY UNDERGROUND OR EXTERIOR MOUNTED RACEWAY.

24. ALL LOW VOLTAGE CABLING, WHERE INSTALLED IN AN UNDERGROUND ENVIRONMENT MUST BE INSTALLED INSIDE A
RACEWAY SUITABLE FOR THE ENVIRONMENT IN WHICH IS INSTALLED AND AT A DEPTH IN ACCORDANCE WITH NEC TABLE
300.5.

25. NO LOW VOLTAGE CABLING SHALL BE LESS THAN #22AWG WITH THE EXCEPTION OF CATEGORY (CAT) CABLING FOR
NETWORKED DEVICES AND FACTORY MANUFACTURED AND ASSEMBLED CABLE ASSEMBLIES.

26. THE ELECTRICAL CONTRACTOR IS RESPONSIBLE FOR TERMINATING ANY AND ALL FIELD CABLING THAT TERMINATES AT FIELD
DEVICES AND PATCH PANEL DEMARCATION POINTS REGARDLESS OF LOCATION, INCLUDING FIBER OPTIC TERMINATIONS.

27. THE ELECTRICAL CONTRACTOR IS RESPONSIBLE FOR INSTALLING AND TERMINATING LOW VOLTAGE FIELD DEVICES AND
INSTALLING HEAD END PANELS AND POWER SUPPLIES.  THE SECURITY CONTRACTOR IS RESPONSIBLE TO PROVIDE HEAD
END TERMINATIONS, PROGRAMMING AND TESTING OF THE SECURITY SYSTEM.

28. ALL EXISTING SECURITY CALBE IS PINK IN COLOR - DO NOT CUT WIRING WITHOUT COORDINATION OF EACH SPACE.  REFER TO
PHASING DIAGRAMS.

GENERAL NOTES:
Sheet List

Sheet Number Sheet Name

SE-000 COVER SHEET
SE-100 BASEMENT A SECURITY FLOOR PLAN
SE-101 BASEMENT B SECURITY FLOOR PLAN
SE-102 GROUND FLOOR A SECURITY FLOOR PLAN
SE-103 GROUND FLOOR B SECURITY FLOOR PLAN
SE-104 MAIN FLOOR A SECURITY FLOOR PLAN
SE-105 MAIN FLOOR B SECURITY FLOOR PLAN
SE-106 MAIN FLOOR C SECURITY FLOOR PLAN
SE-107 FIRST FLOOR A SECURITY FLOOR PLAN
SE-108 FIRST FLOOR B SECURITY FLOOR PLAN
SE-109 SECOND FLOOR A SECURITY FLOOR PLAN
SE-110 SECOND FLOOR B SECURITY FLOOR PLAN
SE-111 SECOND FLOOR C SECURITY FLOOR PLAN
SE-200 SECURITY SYSTEMS DEVICE SCHEDULE
SE-201 SECURITY SYSTEMS DEVICE SCHEDULE
SE-202 SECURITY SYSTEMS DEVICE SCHEDULE
SE-203 SECURITY SYSTEMS DEVICE SCHEDULE
SE-300 SECURITY SYSTEMS RISER DIAGRAMS
SE-301 SECURITY SYSTEMS RISER DIAGRAMS
SE-400 SECURITY SYSTEMS DEVICE TYPICALS

SECURITY TECHNOLOGY  "T" LEGEND:
FIXED CAMERA T: D - DOME

AUTOMATIC MONITORING SWITCH T: B - BALANCED MAG

CARD READER T: P - PROXIMITY

ELECTRIC LOCK T: MO - MORTISE LOCK
K - KEYLOCK

HINGE T: 4 - FOUR STRAND FIBER
P - POWER

MOTION DETECTOR T: X - REQUEST TO EXIT

FIELD PANEL T: C - CARD ACCESS
S - SWITCH

RACK T: K - RACK (BY OTHERS)

EXIT DEVICE T: DR - DELAYED EGREES RIM DEVICE

CARD READER WITH KEYPAD T: P - PROXIMITY

BUTTON T: D - DURESS BUTTON

NO. REVISION DATE
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SECURITY DEVICE SCHEDULE BASEMENT

Global Device Number Dev_Numb_Sys Camera No. Drawing Number Building Name Level Sector Door # Hardware Description Mount Technology Connectivity Typical # Required_Cable Wire Label Termination_Point Power Req. Comments

SB101 SB101A SE-100 BUILDING C BASEMENT SECTOR B B007A 37 CARD READER W P H 201 1D-22/6 SB1011 SM100A N/A ELECTRICAL CONTRACTOR COORDINATION
SB101 SB101B SE-100 BUILDING C BASEMENT SECTOR B B007A 37 DOOR CONTACT R B H 201 1B-22/4 SB1012 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB101 SB101C SE-100 BUILDING C BASEMENT SECTOR B B007A 37 MOTION DETECTION W X H 201 1M-22/6 SB1013 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB101 SB101D SE-100 BUILDING C BASEMENT SECTOR B B007A 37 ELECTRIC HINGE F 4 H 201 1C-18/2 SB1014 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB101 SB101E SE-100 BUILDING C BASEMENT SECTOR B B007A 37 ELECTRIC LOCK F MO H 201 1C-18/2 SB1015 SB101D N/A HARDWARE CONTRACTOR COORDINATION
SB102 SB102A 1 SE-100 BUILDING C BASEMENT SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SB1021 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SB103 SB103A SE-100 BUILDING C BASEMENT SECTOR B B003C 40 CARD READER W P H 281 1D-22/6 SB1031 SM100A N/A ELECTRICAL CONTRACTOR COORDINATION
SB103 SB103B1 SE-100 BUILDING C BASEMENT SECTOR B B003C 40 DOOR CONTACT R B H 281 1B-22/4 SB1032 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB103 SB103B2 SE-100 BUILDING C BASEMENT SECTOR B B003C 40 DOOR CONTACT R B H 281 1B-22/4 SB1033 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB103 SB103C SE-100 BUILDING C BASEMENT SECTOR B B003C 40 MOTION DETECTION W X H 281 1M-22/6 SB1034 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB103 SB103D SE-100 BUILDING C BASEMENT SECTOR B B003C 40 ELECTRIC HINGE F 4 H 281 1C-18/2 SB1035 SM100A N/A HARDWARE CONTRACTOR COORDINATION
SB103 SB103E SE-100 BUILDING C BASEMENT SECTOR B B003C 40 ELECTRIC LOCK F MO H 281 1C-18/2 SB1036 SB103D N/A HARDWARE CONTRACTOR COORDINATION
SB104 SB104A SE-101 BUILDING C BASEMENT SECTOR D BS2 36 CARD READER W P H 201 1D-22/6 SB1041 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SB104 SB104B SE-101 BUILDING C BASEMENT SECTOR D BS2 36 DOOR CONTACT R B H 201 1B-22/4 SB1042 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB104 SB104C SE-101 BUILDING C BASEMENT SECTOR D BS2 36 MOTION DETECTION W X H 201 1M-22/6 SB1043 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB104 SB104D SE-101 BUILDING C BASEMENT SECTOR D BS2 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SB1044 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB104 SB104E SE-101 BUILDING C BASEMENT SECTOR D BS2 36 ELECTRIC LOCK F MO H 201 1C-18/2 SB1045 SB104D N/A HARDWARE CONTRACTOR COORDINATION
SB105 SB105A 2 SE-101 BUILDING C BASEMENT SECTOR D N/A N/A FIXED CAMERA S D H 01 CAT6A SB1051 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SB106 SB106A SE-101 BUILDING C BASEMENT SECTOR D B003B 36 CARD READER W P H 201 1D-22/6 SB1061 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SB106 SB106B SE-101 BUILDING C BASEMENT SECTOR D B003B 36 DOOR CONTACT R B H 201 1B-22/4 SB1062 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB106 SB106C SE-101 BUILDING C BASEMENT SECTOR D B003B 36 MOTION DETECTION W X H 201 1M-22/6 SB1063 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB106 SB106D SE-101 BUILDING C BASEMENT SECTOR D B003B 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SB1064 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB106 SB106E SE-101 BUILDING C BASEMENT SECTOR D B003B 36 ELECTRIC LOCK F MO H 201 1C-18/2 SB1065 SB106D N/A HARDWARE CONTRACTOR COORDINATION
SB107 SB107A 3 SE-101 BUILDING C BASEMENT SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A SB1071 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SB108 SB108A SE-101 BUILDING C BASEMENT SECTOR D BLV1 45 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SB1081 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SB108 SB108B SE-101 BUILDING C BASEMENT SECTOR D BLV1 45 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SB1082 SB108A N/A HARDWARE CONTRACTOR COORDINATION
SB109 SB109A SE-101 BUILDING C BASEMENT SECTOR D B004A 40 CARD READER W P H 281 1D-22/6 SB1091 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SB109 SB109B1 SE-101 BUILDING C BASEMENT SECTOR D B004A 40 DOOR CONTACT R B H 281 1B-22/4 SB1092 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB109 SB109B2 SE-101 BUILDING C BASEMENT SECTOR D B004A 40 DOOR CONTACT R B H 281 1B-22/4 SB1093 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB109 SB109C SE-101 BUILDING C BASEMENT SECTOR D B004A 40 MOTION DETECTION W X H 281 1M-22/6 SB1094 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB109 SB109D SE-101 BUILDING C BASEMENT SECTOR D B004A 40 ELECTRIC HINGE F 4 H 281 1C-18/2 SB1095 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB109 SB109E SE-101 BUILDING C BASEMENT SECTOR D B004A 40 ELECTRIC LOCK F MO H 281 1C-18/2 SB1096 SB109D N/A HARDWARE CONTRACTOR COORDINATION
SB110 SB110A SE-101 BUILDING C BASEMENT SECTOR D B003D 40 CARD READER W P H 281 1D-22/6 SB1101 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SB110 SB110B1 SE-101 BUILDING C BASEMENT SECTOR D B003D 40 DOOR CONTACT R B H 281 1B-22/4 SB1102 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB110 SB110B2 SE-101 BUILDING C BASEMENT SECTOR D B003D 40 DOOR CONTACT R B H 281 1B-22/4 SB1103 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB110 SB110C SE-101 BUILDING C BASEMENT SECTOR D B003D 40 MOTION DETECTION W X H 281 1M-22/6 SB1104 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB110 SB110D SE-101 BUILDING C BASEMENT SECTOR D B003D 40 ELECTRIC HINGE F 4 H 281 1C-18/2 SB1105 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB110 SB110E SE-101 BUILDING C BASEMENT SECTOR D B003D 40 ELECTRIC LOCK F MO H 281 1C-18/2 SB1106 SB110D N/A HARDWARE CONTRACTOR COORDINATION
SB111 SB111A SE-101 BUILDING C BASEMENT SECTOR D B004 40 CARD READER W P H 281 1D-22/6 SB1111 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SB111 SB111B1 SE-101 BUILDING C BASEMENT SECTOR D B004 40 DOOR CONTACT R B H 281 1B-22/4 SB1112 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB111 SB111B2 SE-101 BUILDING C BASEMENT SECTOR D B004 40 DOOR CONTACT R B H 281 1B-22/4 SB1113 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB111 SB111C SE-101 BUILDING C BASEMENT SECTOR D B004 40 MOTION DETECTION W X H 281 1M-22/6 SB1114 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB111 SB111D SE-101 BUILDING C BASEMENT SECTOR D B004 40 ELECTRIC HINGE F 4 H 281 1C-18/2 SB1115 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SB111 SB111E SE-101 BUILDING C BASEMENT SECTOR D B004 40 ELECTRIC LOCK F MO H 281 1C-18/2 SB1116 SB111D N/A HARDWARE CONTRACTOR COORDINATION
SBE01 SBE01A 1 SE-100 BUILDING C BASEMENT SECTOR B N/A N/A FIXED CAMERA S D H -- CAT6A SBE011 EXISTING N/A EXISTING CAMERA
SBE02 SBE02A 2 SE-100 BUILDING C BASEMENT SECTOR D N/A N/A FIXED CAMERA C D H -- CAT6A SBE021 EXISTING N/A EXISTING CAMERA

SECURITY DEVICE SCHEDULE GROUND FLOOR

Global Device Number Dev_Numb_Sys Camera No. Drawing Number Building Name Level Sector Door # Hardware Description Mount Technology Connectivity Typical # Required_Cable Wire Label Termination_Point Power Req. Comments

SG101 SG101A SE-102 BUILDING C GROUND FLOOR SECTOR B G008A 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1011 SM100C N/A HARDWARE CONTRACTOR COORDINATION
SG101 SG101B SE-102 BUILDING C GROUND FLOOR SECTOR B G008A 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1012 SG101A N/A HARDWARE CONTRACTOR COORDINATION
SG102 SG102A SE-102 BUILDING C GROUND FLOOR SECTOR B G008B 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1021 SM100C N/A HARDWARE CONTRACTOR COORDINATION
SG102 SG102B SE-102 BUILDING C GROUND FLOOR SECTOR B G008B 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1022 SG102A N/A HARDWARE CONTRACTOR COORDINATION
SG103 SG103A SE-102 BUILDING C GROUND FLOOR SECTOR B GLV2 45 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1031 SM100C N/A HARDWARE CONTRACTOR COORDINATION
SG103 SG103B SE-102 BUILDING C GROUND FLOOR SECTOR B GLV2 45 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1032 SG103A N/A HARDWARE CONTRACTOR COORDINATION
SG104 SG104A SE-103 BUILDING C GROUND FLOOR SECTOR D GLV1 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1041 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SG104 SG104B SE-103 BUILDING C GROUND FLOOR SECTOR D GLV1 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SG1042 SG104A N/A HARDWARE CONTRACTOR COORDINATION

SECURITY DEVICE SCHEDULE MAIN FLOOR

Global Device Number Dev_Numb_Sys Camera No. Drawing Number Building Name Level Sector Door # Hardware Description Mount Technology Connectivity Typical # Required_Cable Wire Label Termination_Point Power Req. Comments

SM100A SM100A SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIELD PANEL W C H N/A N/A N/A N/A N/A F/A & NETWORK JACK REQUIRED WITHIN 3 METERS
SM100B SM100B SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIELD PANEL W C H N/A N/A N/A N/A N/A F/A & NETWORK JACK REQUIRED WITHIN 3 METERS
SM100C SM100C SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A SWITCH K S H N/A N/A N/A N/A N/A NETWORK CONNECTION REQUIRED
SM100D SM100D SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A FIELD PANEL W C H N/A N/A N/A N/A N/A F/A & NETWORK JACK REQUIRED WITHIN 3 METERS
SM100E SM100E SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A SWITCH K S H N/A N/A N/A N/A N/A NETWORK CONNECTION REQUIRED
SM101 SM101A SE-104 BUILDING C MAIN FLOOR SECTOR B M305 42 CARD READER W P H 281 1D-22/6 SM1011 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM101 SM101B1 SE-104 BUILDING C MAIN FLOOR SECTOR B M305 42 DOOR CONTACT R B H 281 1B-22/4 SM1012 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM101 SM101B2 SE-104 BUILDING C MAIN FLOOR SECTOR B M305 42 DOOR CONTACT R B H 281 1B-22/4 SM1013 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM101 SM101C SE-104 BUILDING C MAIN FLOOR SECTOR B M305 42 MOTION DETECTION W X H 281 1M-22/6 SM1014 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM101 SM101D SE-104 BUILDING C MAIN FLOOR SECTOR B M305 42 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1015 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM101 SM101E SE-104 BUILDING C MAIN FLOOR SECTOR B M305 42 ELECTRIC LOCK F MO H 281 1C-18/2 SM1016 SM101D N/A HARDWARE CONTRACTOR COORDINATION
SM102 SM102A SE-104 BUILDING C MAIN FLOOR SECTOR B M304 42 CARD READER W P H 281 1D-22/6 SM1021 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM102 SM102B1 SE-104 BUILDING C MAIN FLOOR SECTOR B M304 42 DOOR CONTACT R B H 281 1B-22/4 SM1022 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM102 SM102B2 SE-104 BUILDING C MAIN FLOOR SECTOR B M304 42 DOOR CONTACT R B H 281 1B-22/4 SM1023 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM102 SM102C SE-104 BUILDING C MAIN FLOOR SECTOR B M304 42 MOTION DETECTION W X H 281 1M-22/6 SM1024 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM102 SM102D SE-104 BUILDING C MAIN FLOOR SECTOR B M304 42 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1025 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM102 SM102E SE-104 BUILDING C MAIN FLOOR SECTOR B M304 42 ELECTRIC LOCK F MO H 281 1C-18/2 SM1026 SM102D N/A HARDWARE CONTRACTOR COORDINATION
SM103 SM103A SE-104 BUILDING C MAIN FLOOR SECTOR B MS3B 41 CARD READER W P H 281 1D-22/6 SM1031 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM103 SM103B1 SE-104 BUILDING C MAIN FLOOR SECTOR B MS3B 41 DOOR CONTACT R B H 281 1B-22/4 SM1032 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM103 SM103B2 SE-104 BUILDING C MAIN FLOOR SECTOR B MS3B 41 DOOR CONTACT R B H 281 1B-22/4 SM1033 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM103 SM103C SE-104 BUILDING C MAIN FLOOR SECTOR B MS3B 41 MOTION DETECTION W X H 281 1M-22/6 SM1034 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM103 SM103D SE-104 BUILDING C MAIN FLOOR SECTOR B MS3B 41 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1035 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM103 SM103E SE-104 BUILDING C MAIN FLOOR SECTOR B MS3B 41 ELECTRIC LOCK F MO H 281 1C-18/2 SM1036 SM103D N/A HARDWARE CONTRACTOR COORDINATION
SM104 SM104A SE-104 BUILDING C MAIN FLOOR SECTOR B M266 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1041 SM100C N/A HARDWARE CONTRACTOR COORDINATION
SM104 SM104B SE-104 BUILDING C MAIN FLOOR SECTOR B M266 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1042 SM104A N/A HARDWARE CONTRACTOR COORDINATION
SM105 SM105A 4 SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1051 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM106 SM106A 5 SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1061 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM107 SM107A SE-104 BUILDING C MAIN FLOOR SECTOR B M245B 36 CARD READER W P H 201 1D-22/6 SM1071 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM107 SM107B SE-104 BUILDING C MAIN FLOOR SECTOR B M245B 36 DOOR CONTACT R B H 201 1B-22/4 SM1072 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM107 SM107C SE-104 BUILDING C MAIN FLOOR SECTOR B M245B 36 MOTION DETECTION W X H 201 1M-22/6 SM1073 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM107 SM107D SE-104 BUILDING C MAIN FLOOR SECTOR B M245B 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1074 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM107 SM107E SE-104 BUILDING C MAIN FLOOR SECTOR B M245B 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1075 SM107D N/A HARDWARE CONTRACTOR COORDINATION
SM108 SM108A 6 SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1081 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM109 SM109A SE-104 BUILDING C MAIN FLOOR SECTOR B M245A 36 CARD READER W P H 201 1D-22/6 SM1091 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM109 SM109B SE-104 BUILDING C MAIN FLOOR SECTOR B M245A 36 DOOR CONTACT R B H 201 1B-22/4 SM1092 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM109 SM109C SE-104 BUILDING C MAIN FLOOR SECTOR B M245A 36 MOTION DETECTION W X H 201 1M-22/6 SM1093 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM109 SM109D SE-104 BUILDING C MAIN FLOOR SECTOR B M245A 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1094 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM109 SM109E SE-104 BUILDING C MAIN FLOOR SECTOR B M245A 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1095 SM109D N/A HARDWARE CONTRACTOR COORDINATION
SM110 SM110A SE-104 BUILDING C MAIN FLOOR SECTOR B M245 36 CARD READER W P H 201 1D-22/6 SM1101 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM110 SM110B SE-104 BUILDING C MAIN FLOOR SECTOR B M245 36 DOOR CONTACT R B H 201 1B-22/4 SM1102 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM110 SM110C SE-104 BUILDING C MAIN FLOOR SECTOR B M245 36 MOTION DETECTION W X H 201 1M-22/6 SM1103 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM110 SM110D SE-104 BUILDING C MAIN FLOOR SECTOR B M245 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1104 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM110 SM110E SE-104 BUILDING C MAIN FLOOR SECTOR B M245 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1105 SM110D N/A HARDWARE CONTRACTOR COORDINATION
SM111 SM111A SE-105 BUILDING C MAIN FLOOR SECTOR B M223 36 CARD READER W P H 201 1D-22/6 SM1111 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM111 SM111B SE-105 BUILDING C MAIN FLOOR SECTOR B M223 36 DOOR CONTACT R B H 201 1B-22/4 SM1112 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM111 SM111C SE-105 BUILDING C MAIN FLOOR SECTOR B M223 36 MOTION DETECTION W X H 201 1M-22/6 SM1113 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM111 SM111D SE-105 BUILDING C MAIN FLOOR SECTOR B M223 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1114 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM111 SM111E SE-105 BUILDING C MAIN FLOOR SECTOR B M223 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1115 SM111D N/A HARDWARE CONTRACTOR COORDINATION
SM112 SM112A SE-105 BUILDING C MAIN FLOOR SECTOR B M218A 36 CARD READER W P H 201 1D-22/6 SM1121 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM112 SM112B SE-105 BUILDING C MAIN FLOOR SECTOR B M218A 36 DOOR CONTACT R B H 201 1B-22/4 SM1122 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM112 SM112C SE-105 BUILDING C MAIN FLOOR SECTOR B M218A 36 MOTION DETECTION W X H 201 1M-22/6 SM1123 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM112 SM112D SE-105 BUILDING C MAIN FLOOR SECTOR B M218A 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1124 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM112 SM112E SE-105 BUILDING C MAIN FLOOR SECTOR B M218A 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1125 SM112D N/A HARDWARE CONTRACTOR COORDINATION
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Global Device Number Dev_Numb_Sys Camera No. Drawing Number Building Name Level Sector Door # Hardware Description Mount Technology Connectivity Typical # Required_Cable Wire Label Termination_Point Power Req. Comments

SM113 SM113A SE-105 BUILDING C MAIN FLOOR SECTOR B M218 20 CARD READER W P H 281 1D-22/6 SM1131 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM113 SM113B1 SE-105 BUILDING C MAIN FLOOR SECTOR B M218 20 DOOR CONTACT R B H 281 1B-22/4 SM1132 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM113 SM113B2 SE-105 BUILDING C MAIN FLOOR SECTOR B M218 20 DOOR CONTACT R B H 281 1B-22/4 SM1133 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM113 SM113C SE-105 BUILDING C MAIN FLOOR SECTOR B M218 20 MOTION DETECTION W X H 281 1M-22/6 SM1134 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM113 SM113D SE-105 BUILDING C MAIN FLOOR SECTOR B M218 20 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1135 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM113 SM113E SE-105 BUILDING C MAIN FLOOR SECTOR B M218 20 ELECTRIC LOCK F MO H 281 1C-18/2 SM1136 SM113D N/A HARDWARE CONTRACTOR COORDINATION
SM114 SM114A SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 CARD READER W P H 326 1D-22/6 SM1141 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM114 SM114B1 SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 DOOR CONTACT R B H 326 1B-22/4 SM1142 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM114 SM114B2 SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 DOOR CONTACT R B H 326 1B-22/4 SM1143 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM114 SM114C SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 MOTION DETECTION W X H 326 1M-22/6 SM1144 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM114 SM114D SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 POWER SUPPLY W L H 326 1C-18/2 SM1145 SM100B 120 VAC ELECTRICAL CONTRACTOR COORDINATION
SM114 SM114E SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 ELECTRIC HINGE F P H 326 1E-12/22 SM1146 SM114D N/A HARDWARE CONTRACTOR COORDINATION
SM114 SM114F SE-105 BUILDING C MAIN FLOOR SECTOR B M216 48 EXIT DEVICE S DR H 326 1E-12/22 SM1147 SM114E N/A HARDWARE CONTRACTOR COORDINATION
SM115 SM115A 7 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1151 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM116 SM116A 8 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1161 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM117 SM117A 9 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1171 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM118 SM118A 10 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1181 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM119 SM119A SE-106 BUILDING C MAIN FLOOR SECTOR D M049B 20 CARD READER W P H 281 1D-22/6 SM1191 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SM119 SM119B1 SE-106 BUILDING C MAIN FLOOR SECTOR D M049B 20 DOOR CONTACT R B H 281 1B-22/4 SM1192 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM119 SM119B2 SE-106 BUILDING C MAIN FLOOR SECTOR D M049B 20 DOOR CONTACT R B H 281 1B-22/4 SM1193 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM119 SM119C SE-106 BUILDING C MAIN FLOOR SECTOR D M049B 20 MOTION DETECTION W X H 281 1M-22/6 SM1194 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM119 SM119D SE-106 BUILDING C MAIN FLOOR SECTOR D M049B 20 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1195 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM119 SM119E SE-106 BUILDING C MAIN FLOOR SECTOR D M049B 20 ELECTRIC LOCK F MO H 281 1C-18/2 SM1196 SM119D N/A HARDWARE CONTRACTOR COORDINATION
SM120 SM120A 11 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1201 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM121 SM121A SE-105 BUILDING C MAIN FLOOR SECTOR B M049A 20 CARD READER W P H 281 1D-22/6 SM1211 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM121 SM121B1 SE-105 BUILDING C MAIN FLOOR SECTOR B M049A 20 DOOR CONTACT R B H 281 1B-22/4 SM1212 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM121 SM121B2 SE-105 BUILDING C MAIN FLOOR SECTOR B M049A 20 DOOR CONTACT R B H 281 1B-22/4 SM1213 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM121 SM121C SE-105 BUILDING C MAIN FLOOR SECTOR B M049A 20 MOTION DETECTION W X H 281 1M-22/6 SM1214 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM121 SM121D SE-105 BUILDING C MAIN FLOOR SECTOR B M049A 20 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1215 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM121 SM121E SE-105 BUILDING C MAIN FLOOR SECTOR B M049A 20 ELECTRIC LOCK F MO H 281 1C-18/2 SM1216 SM121D N/A HARDWARE CONTRACTOR COORDINATION
SM122 SM122A SE-105 BUILDING C MAIN FLOOR SECTOR B M185 21 CARD READER S P H 462 1D-22/6 SM1221 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM123 SM123A 12 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A SM1231 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM124 SM124A 13 SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A SM1241 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM125 SM125A SE-106 BUILDING C MAIN FLOOR SECTOR D M053A 36 CARD READER W P H 201 1D-22/6 SM1251 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SM125 SM125B SE-106 BUILDING C MAIN FLOOR SECTOR D M053A 36 DOOR CONTACT R B H 201 1B-22/4 SM1252 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM125 SM125C SE-106 BUILDING C MAIN FLOOR SECTOR D M053A 36 MOTION DETECTION W X H 201 1M-22/6 SM1253 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM125 SM125D SE-106 BUILDING C MAIN FLOOR SECTOR D M053A 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1254 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM125 SM125E SE-106 BUILDING C MAIN FLOOR SECTOR D M053A 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1255 SM125D N/A HARDWARE CONTRACTOR COORDINATION
SM126 SM126A SE-106 BUILDING C MAIN FLOOR SECTOR D M048 36 CARD READER W P H 201 1D-22/6 SM1261 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SM126 SM126B SE-106 BUILDING C MAIN FLOOR SECTOR D M048 36 DOOR CONTACT R B H 201 1B-22/4 SM1262 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM126 SM126C SE-106 BUILDING C MAIN FLOOR SECTOR D M048 36 MOTION DETECTION W X H 201 1M-22/6 SM1263 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM126 SM126D SE-106 BUILDING C MAIN FLOOR SECTOR D M048 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1264 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM126 SM126E SE-106 BUILDING C MAIN FLOOR SECTOR D M048 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1265 SM126D N/A HARDWARE CONTRACTOR COORDINATION
SM127 SM127A 14 SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A SM1271 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM128 SM128A SE-106 BUILDING C MAIN FLOOR SECTOR D MLV1 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1281 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SM128 SM128B SE-106 BUILDING C MAIN FLOOR SECTOR D MLV1 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1282 SM128A N/A HARDWARE CONTRACTOR COORDINATION
SM129 SM129A 15 SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A SM1291 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM130 SM130A SE-106 BUILDING C MAIN FLOOR SECTOR D M015 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1301 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SM130 SM130B SE-106 BUILDING C MAIN FLOOR SECTOR D M015 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1302 SM130A N/A HARDWARE CONTRACTOR COORDINATION
SM131 SM131A 16 SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A SM1311 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM132 SM132A 17 SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A SM1321 SM100E N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM133 SM133A SE-106 BUILDING C MAIN FLOOR SECTOR D M069 39 CARD READER W P H 201 1D-22/6 SM1331 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SM133 SM133B SE-106 BUILDING C MAIN FLOOR SECTOR D M069 39 DOOR CONTACT R B H 201 1B-22/4 SM1332 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM133 SM133C SE-106 BUILDING C MAIN FLOOR SECTOR D M069 39 MOTION DETECTION W X H 201 1M-22/6 SM1333 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM133 SM133D SE-106 BUILDING C MAIN FLOOR SECTOR D M069 39 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1334 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM133 SM133E SE-106 BUILDING C MAIN FLOOR SECTOR D M069 39 ELECTRIC LOCK F MO H 201 1C-18/2 SM1335 SM133D N/A HARDWARE CONTRACTOR COORDINATION
SM134 SM134A SE-106 BUILDING C MAIN FLOOR SECTOR D M004 42 CARD READER W P H 281 1D-22/6 SM1341 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SM134 SM134B1 SE-106 BUILDING C MAIN FLOOR SECTOR D M004 42 DOOR CONTACT R B H 281 1B-22/4 SM1342 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM134 SM134B2 SE-106 BUILDING C MAIN FLOOR SECTOR D M004 42 DOOR CONTACT R B H 281 1B-22/4 SM1343 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM134 SM134C SE-106 BUILDING C MAIN FLOOR SECTOR D M004 42 MOTION DETECTION W X H 281 1M-22/6 SM1344 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM134 SM134D SE-106 BUILDING C MAIN FLOOR SECTOR D M004 42 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1345 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM134 SM134E SE-106 BUILDING C MAIN FLOOR SECTOR D M004 42 ELECTRIC LOCK F MO H 281 1C-18/2 SM1346 SM134D N/A HARDWARE CONTRACTOR COORDINATION
SM135 SM135A SE-104 BUILDING C MAIN FLOOR SECTOR B MLV2 45 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1351 SM100C N/A HARDWARE CONTRACTOR COORDINATION
SM135 SM135B SE-104 BUILDING C MAIN FLOOR SECTOR B MLV2 45 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1352 SM135A N/A HARDWARE CONTRACTOR COORDINATION
SM136 SM136A SE-104 BUILDING C MAIN FLOOR SECTOR B M216B 42 CARD READER W P H 281 1D-22/6 SM1361 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION
SM136 SM136B1 SE-104 BUILDING C MAIN FLOOR SECTOR B M216B 42 DOOR CONTACT R B H 281 1B-22/4 SM1362 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM136 SM136B2 SE-104 BUILDING C MAIN FLOOR SECTOR B M216B 42 DOOR CONTACT R B H 281 1B-22/4 SM1363 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM136 SM136C SE-104 BUILDING C MAIN FLOOR SECTOR B M216B 42 MOTION DETECTION W X H 281 1M-22/6 SM1364 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM136 SM136D SE-104 BUILDING C MAIN FLOOR SECTOR B M216B 42 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1365 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM136 SM136E SE-104 BUILDING C MAIN FLOOR SECTOR B M216B 42 ELECTRIC LOCK F MO H 281 1C-18/2 SM1366 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM138 SM138A SE-106 BUILDING C MAIN FLOOR SECTOR D M109 36 CARD READER W P H 201 1D-22/6 SM1381 SM100D N/A ELECTRICAL CONTRACTOR COORDINATION
SM138 SM138B SE-106 BUILDING C MAIN FLOOR SECTOR D M109 36 DOOR CONTACT R B H 201 1B-22/4 SM1382 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM138 SM138C SE-106 BUILDING C MAIN FLOOR SECTOR D M109 36 MOTION DETECTION W X H 201 1M-22/6 SM1383 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM138 SM138D SE-106 BUILDING C MAIN FLOOR SECTOR D M109 36 ELECTRIC HINGE F 4 H 201 1C-18/2 SM1384 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM138 SM138E SE-106 BUILDING C MAIN FLOOR SECTOR D M109 36 ELECTRIC LOCK F MO H 201 1C-18/2 SM1385 SM138D N/A HARDWARE CONTRACTOR COORDINATION
SM139 SM139A SE-104 BUILDING C MAIN FLOOR SECTOR B N/A N/A RACK S K H N/A N/A N/A N/A 120 VAC BY OTHERS
SM140 SM140A SE-105 BUILDING C MAIN FLOOR SECTOR B M186 20 ELECTRIC LOCK F K H -- N/A SM1401 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM141 SM141A SE-106 BUILDING C MAIN FLOOR SECTOR D M103 46 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1411 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SM141 SM141B SE-106 BUILDING C MAIN FLOOR SECTOR D M103 46 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1412 SM141A N/A HARDWARE CONTRACTOR COORDINATION
SM142 SM142A SE-106 BUILDING C MAIN FLOOR SECTOR D M261 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1421 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SM142 SM142B SE-106 BUILDING C MAIN FLOOR SECTOR D M261 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1422 SM142A N/A HARDWARE CONTRACTOR COORDINATION
SM143 SM143A SE-106 BUILDING C MAIN FLOOR SECTOR D N/A N/A RACK S K H N/A N/A N/A N/A 120 VAC BY OTHERS
SM144 SM144A 42 SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A FIXED CAMERA W D H 01 CAT6A SM1441 SM100C N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
SM145 SM145A SE-105 BUILDING C MAIN FLOOR SECTOR B N/A N/A BUTTON D D H 74 1B-22/4 SM1451 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION FOR FUTURE INSTALLATION
SM146 SM146A SE-106 BUILDING C MAIN FLOOR SECTOR D M101 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1461 SM100E N/A HARDWARE CONTRACTOR COORDINATION
SM146 SM146B SE-106 BUILDING C MAIN FLOOR SECTOR D M101 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE SM1462 SM146A N/A HARDWARE CONTRACTOR COORDINATION
SM147 SM147A SE-106 BUILDING C MAIN FLOOR SECTOR D M016 43 ELECTRIC LOCK F MO WI 106 N/A SM1471 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM148 SM148A SE-106 BUILDING C MAIN FLOOR SECTOR D M017 43 ELECTRIC LOCK F MO WI 106 N/A SM1481 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM149 SM149A SE-106 BUILDING C MAIN FLOOR SECTOR D M019 2 ELECTRIC LOCK F MO WI 106 N/A SM1491 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM150 SM150A SE-106 BUILDING C MAIN FLOOR SECTOR D M020A 2 ELECTRIC LOCK F MO WI 106 N/A SM1501 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM151 SM151A SE-106 BUILDING C MAIN FLOOR SECTOR D M020 3 ELECTRIC LOCK F MO WI 106 N/A SM1511 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM153 SM153A SE-106 BUILDING C MAIN FLOOR SECTOR D M074 2 ELECTRIC LOCK F MO WI 106 N/A SM1531 SM100D N/A HARDWARE CONTRACTOR COORDINATION
SM154 SM154A SE-104 BUILDING C MAIN FLOOR SECTOR B M293 50 CARD READER W P H 281 1D-22/6 SM1541 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION FOR FUTURE INSTALLATION
SM154 SM154B SE-104 BUILDING C MAIN FLOOR SECTOR B M293 50 DOOR CONTACT R B H 281 1B-22/4 SM1542 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM154 SM154C SE-104 BUILDING C MAIN FLOOR SECTOR B M293 50 MOTION DETECTION W X H 281 1M-22/6 SM1543 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM154 SM154D SE-104 BUILDING C MAIN FLOOR SECTOR B M293 50 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1544 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM154 SM154E SE-104 BUILDING C MAIN FLOOR SECTOR B M293 50 ELECTRIC LOCK F MO H 281 1C-18/2 SM1545 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM155 SM155A SE-104 BUILDING C MAIN FLOOR SECTOR B M262 50 CARD READER W P H 281 1D-22/6 SM1551 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION FOR FUTURE INSTALLATION
SM155 SM155B SE-104 BUILDING C MAIN FLOOR SECTOR B M262 50 DOOR CONTACT R B H 281 1B-22/4 SM1552 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM155 SM155C SE-104 BUILDING C MAIN FLOOR SECTOR B M262 50 MOTION DETECTION W X H 281 1M-22/6 SM1553 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM155 SM155D SE-104 BUILDING C MAIN FLOOR SECTOR B M262 50 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1554 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM155 SM155E SE-104 BUILDING C MAIN FLOOR SECTOR B M262 50 ELECTRIC LOCK F MO H 281 1C-18/2 SM1555 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM156 SM156A SE-105 BUILDING C MAIN FLOOR SECTOR B M230 50 CARD READER W P H 281 1D-22/6 SM1561 SM100B N/A ELECTRICAL CONTRACTOR COORDINATION FOR FUTURE INSTALLATION
SM156 SM156B SE-105 BUILDING C MAIN FLOOR SECTOR B M230 50 DOOR CONTACT R B H 281 1B-22/4 SM1562 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM156 SM156C SE-105 BUILDING C MAIN FLOOR SECTOR B M230 50 MOTION DETECTION W X H 281 1M-22/6 SM1563 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM156 SM156D SE-105 BUILDING C MAIN FLOOR SECTOR B M230 50 ELECTRIC HINGE F 4 H 281 1C-18/2 SM1564 SM100B N/A HARDWARE CONTRACTOR COORDINATION
SM156 SM156E SE-105 BUILDING C MAIN FLOOR SECTOR B M230 50 ELECTRIC LOCK F MO H 281 1C-18/2 SM1565 SM100B N/A HARDWARE CONTRACTOR COORDINATION

NO. REVISION DATE
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SECURITY SYSTEMS DEVICE SCHEDULE

SE‐202

SECURITY
SYSTEMS
DEVICE

SCHEDULE

BID DOCUMENTS

BUILDING C
RENOVATION

263 FARMINGTON AVE.
FARMINGTON, CT 06030

SECURITY DEVICE SCHEDULE FIRST FLOOR CONTINUED

Global Device Number Dev_Numb_Sys Camera No. Drawing Number Building Name Level Sector Door # Hardware Description Mount Technology Connectivity Typical # Required_Cable Wire Label Termination Power Req. Comments

S1000A S1000A SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIELD PANEL W C H N/A N/A N/A N/A N/A F/A & NETWORK JACK REQUIRED WITHIN 3 METERS
S1000B S1000B SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A SWITCH K S H N/A N/A N/A N/A N/A NETWORK CONNECTION REQUIRED
S1000C S1000C SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A FIELD PANEL W C H N/A N/A N/A N/A N/A F/A & NETWORK JACK REQUIRED WITHIN 3 METERS
S1000D S1000D SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A SWITCH K S H N/A N/A N/A N/A N/A NETWORK CONNECTION REQUIRED
S1001 S1001A SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 CARD READER W P H 201 1D-22/6 S10011 S1000A N/A ELECTRICAL CONTRACTOR COORDINATION
S1001 S1001B SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 DOOR CONTACT R B H 201 1B-22/4 S10012 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1001 S1001C SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 MOTION DETECTION W X H 201 1M-22/6 S10013 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1001 S1001D SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 ELECTRIC HINGE F 4 H 201 1C-18/2 S10014 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1001 S1001E SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 ELECTRIC LOCK F MO H 201 1C-18/2 S10015 S1001D N/A HARDWARE CONTRACTOR COORDINATION
S1002 S1002A SE-107 BUILDING C FIRST FLOOR SECTOR B 1LV2 45 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10021 S1000B N/A HARDWARE CONTRACTOR COORDINATION
S1002 S1002B SE-107 BUILDING C FIRST FLOOR SECTOR B 1LV2 45 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10022 S1002A N/A HARDWARE CONTRACTOR COORDINATION
S1003 S1003A SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 CARD READER W P H 201 1D-22/6 S10031 S1000A N/A ELECTRICAL CONTRACTOR COORDINATION
S1003 S1003B SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 DOOR CONTACT R B H 201 1B-22/4 S10032 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1003 S1003C SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 MOTION DETECTION W X H 201 1M-22/6 S10033 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1003 S1003D SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 ELECTRIC HINGE F 4 H 201 1C-18/2 S10034 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1003 S1003E SE-107 BUILDING C FIRST FLOOR SECTOR B 1204 37 ELECTRIC LOCK F MO H 201 1C-18/2 S10035 S1003D N/A HARDWARE CONTRACTOR COORDINATION
S1004 S1004A 18 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10041 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1005 S1005A 19 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10051 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1006 S1006A 20 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10061 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1007 S1007A 21 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10071 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1008 S1008A SE-107 BUILDING C FIRST FLOOR SECTOR B 1202 20 CARD READER W P H 281 1D-22/6 S10081 S1000A N/A ELECTRICAL CONTRACTOR COORDINATION
S1008 S1008B1 SE-107 BUILDING C FIRST FLOOR SECTOR B 1202 20 DOOR CONTACT R B H 281 1B-22/4 S10082 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1008 S1008B2 SE-107 BUILDING C FIRST FLOOR SECTOR B 1202 20 DOOR CONTACT R B H 281 1B-22/4 S10083 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1008 S1008C SE-107 BUILDING C FIRST FLOOR SECTOR B 1202 20 MOTION DETECTION W X H 281 1M-22/6 S10084 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1008 S1008D SE-107 BUILDING C FIRST FLOOR SECTOR B 1202 20 ELECTRIC HINGE F 4 H 281 1C-18/2 S10085 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1008 S1008E SE-107 BUILDING C FIRST FLOOR SECTOR B 1202 20 ELECTRIC LOCK F MO H 281 1C-18/2 S10086 S1008D N/A HARDWARE CONTRACTOR COORDINATION
S1009 S1009A 22 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10091 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1010 S1010A SE-107 BUILDING C FIRST FLOOR SECTOR B 1276 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10101 S1000B N/A HARDWARE CONTRACTOR COORDINATION
S1010 S1010B SE-107 BUILDING C FIRST FLOOR SECTOR B 1276 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10102 S1010A N/A HARDWARE CONTRACTOR COORDINATION
S1011 S1011A 23 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10111 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1012 S1012A 24 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10121 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1013 S1013A 25 SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S10131 S1000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1014 S1014A SE-107 BUILDING C FIRST FLOOR SECTOR B 1250 38 CARD READER W P H 201 1D-22/6 S10141 S1000A N/A ELECTRICAL CONTRACTOR COORDINATION
S1014 S1014B SE-107 BUILDING C FIRST FLOOR SECTOR B 1250 38 DOOR CONTACT R B H 201 1B-22/4 S10142 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1014 S1014C SE-107 BUILDING C FIRST FLOOR SECTOR B 1250 38 MOTION DETECTION W X H 201 1M-22/6 S10143 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1014 S1014D SE-107 BUILDING C FIRST FLOOR SECTOR B 1250 38 ELECTRIC HINGE F 4 H 201 1C-18/2 S10144 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1014 S1014E SE-107 BUILDING C FIRST FLOOR SECTOR B 1250 38 ELECTRIC LOCK F MO H 201 1C-18/2 S10145 S1014D N/A HARDWARE CONTRACTOR COORDINATION
S1015 S1015A SE-108 BUILDING C FIRST FLOOR SECTOR D 1051 20 CARD READER W P H 281 1D-22/6 S10151 S1000C N/A ELECTRICAL CONTRACTOR COORDINATION
S1015 S1015B1 SE-108 BUILDING C FIRST FLOOR SECTOR D 1051 20 DOOR CONTACT R B H 281 1B-22/4 S10152 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1015 S1015B2 SE-108 BUILDING C FIRST FLOOR SECTOR D 1051 20 DOOR CONTACT R B H 281 1B-22/4 S10153 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1015 S1015C SE-108 BUILDING C FIRST FLOOR SECTOR D 1051 20 MOTION DETECTION W X H 281 1M-22/6 S10154 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1015 S1015D SE-108 BUILDING C FIRST FLOOR SECTOR D 1051 20 ELECTRIC HINGE F 4 H 281 1C-18/2 S10156 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1015 S1015E SE-108 BUILDING C FIRST FLOOR SECTOR D 1051 20 ELECTRIC LOCK F MO H 281 1C-18/2 S10157 S1015D N/A HARDWARE CONTRACTOR COORDINATION
S1016 S1016A SE-108 BUILDING C FIRST FLOOR SECTOR D 1050 36 CARD READER W P H 201 1D-22/6 S10161 S1000C N/A ELECTRICAL CONTRACTOR COORDINATION
S1016 S1016B SE-108 BUILDING C FIRST FLOOR SECTOR D 1050 36 DOOR CONTACT R B H 201 1B-22/4 S10162 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1016 S1016C SE-108 BUILDING C FIRST FLOOR SECTOR D 1050 36 MOTION DETECTION W X H 201 1M-22/6 S10163 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1016 S1016D SE-108 BUILDING C FIRST FLOOR SECTOR D 1050 36 ELECTRIC HINGE F 4 H 201 1C-18/2 S10164 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1016 S1016E SE-108 BUILDING C FIRST FLOOR SECTOR D 1050 36 ELECTRIC LOCK F MO H 201 1C-18/2 S10165 S1016D N/A HARDWARE CONTRACTOR COORDINATION
S1017 S1017A 26 SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A S10171 S1000D N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1018 S1018A SE-108 BUILDING C FIRST FLOOR SECTOR D 1007 36 CARD READER W P H 201 1D-22/6 S10181 S1000C N/A ELECTRICAL CONTRACTOR COORDINATION
S1018 S1018B SE-108 BUILDING C FIRST FLOOR SECTOR D 1007 36 DOOR CONTACT R B H 201 1B-22/4 S10182 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1018 S1018C SE-108 BUILDING C FIRST FLOOR SECTOR D 1007 36 MOTION DETECTION W X H 201 1M-22/6 S10183 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1018 S1018D SE-108 BUILDING C FIRST FLOOR SECTOR D 1007 36 ELECTRIC HINGE F 4 H 201 1C-18/2 S10184 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1018 S1018E SE-108 BUILDING C FIRST FLOOR SECTOR D 1007 36 ELECTRIC LOCK F MO H 201 1C-18/2 S10185 S1018D N/A HARDWARE CONTRACTOR COORDINATION
S1019 S1019A 27 SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A S10191 S1000D N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1020 S1020A SE-108 BUILDING C FIRST FLOOR SECTOR D 1LV1 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10201 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1020 S1020B SE-108 BUILDING C FIRST FLOOR SECTOR D 1LV1 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10202 S1020A N/A HARDWARE CONTRACTOR COORDINATION
S1021 S1021A SE-108 BUILDING C FIRST FLOOR SECTOR D 1017 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10211 S1000D N/A HARDWARE CONTRACTOR COORDINATION
S1021 S1021B SE-108 BUILDING C FIRST FLOOR SECTOR D 1017 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S10212 S1021A N/A HARDWARE CONTRACTOR COORDINATION
S1022 S1022A 28 SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A S10221 S1000D N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1023 S1023A 29 SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A S10231 S1000D N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1024 S1024A SE-108 BUILDING C FIRST FLOOR SECTOR D 1006 2 CARD READER W P H 281 1D-22/6 S10241 S1000C N/A ELECTRICAL CONTRACTOR COORDINATION
S1024 S1024B1 SE-108 BUILDING C FIRST FLOOR SECTOR D 1006 2 DOOR CONTACT R B H 281 1B-22/4 S10242 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1024 S1024B2 SE-108 BUILDING C FIRST FLOOR SECTOR D 1006 2 DOOR CONTACT R B H 281 1B-22/4 S10243 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1024 S1024C SE-108 BUILDING C FIRST FLOOR SECTOR D 1006 2 MOTION DETECTION W X H 281 1M-22/6 S10244 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1024 S1024D SE-108 BUILDING C FIRST FLOOR SECTOR D 1006 2 ELECTRIC HINGE F 4 H 281 1C-18/2 S10245 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1024 S1024E SE-108 BUILDING C FIRST FLOOR SECTOR D 1006 2 ELECTRIC LOCK F MO H 281 1C-18/2 S10246 S1024D N/A HARDWARE CONTRACTOR COORDINATION
S1025 S1025A 30 SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A S10251 S1000D N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S1026 S1026A SE-107 BUILDING C FIRST FLOOR SECTOR B 1200 47 DOOR CONTACT R B H 125 1B-22/4 S10261 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1026 S1026B SE-107 BUILDING C FIRST FLOOR SECTOR B 1200 47 POWER SUPPLY W L H 125 1C-18/2 S10262 S1000A 120 VAC ELECTRICAL CONTRACTOR COORDINATION
S1026 S1026C SE-107 BUILDING C FIRST FLOOR SECTOR B 1200 47 ELECTRIC HINGE F P H 125 1E-12/22 S10263 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1026 S1026D SE-107 BUILDING C FIRST FLOOR SECTOR B 1200 47 EXIT DEVICE S DR H 125 1E-12/22 S10264 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1027 S1027A SE-107 BUILDING C FIRST FLOOR SECTOR B N/A N/A RACK S K H N/A N/A N/A N/A 120 VAC BY OTHERS
S1028 S1028A SE-108 BUILDING C FIRST FLOOR SECTOR D N/A N/A RACK S K H N/A N/A N/A N/A 120 VAC BY OTHERS
S1029 S1029A SE-107 BUILDING C FIRST FLOOR SECTOR B 1296 2 ELECTRIC LOCK F MO WI 106 N/A S10291 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1030 S1030A SE-107 BUILDING C FIRST FLOOR SECTOR B 1288 2 ELECTRIC LOCK F MO WI 106 N/A S10301 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1031 S1031A SE-107 BUILDING C FIRST FLOOR SECTOR B 1281B 43 ELECTRIC LOCK F MO WI 106 N/A S10311 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1032 S1032A SE-107 BUILDING C FIRST FLOOR SECTOR B 1281A 43 ELECTRIC LOCK F MO WI 106 N/A S10321 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1033 S1033A SE-107 BUILDING C FIRST FLOOR SECTOR B 1280A 43 ELECTRIC LOCK F MO WI 106 N/A S10331 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1034 S1034A SE-107 BUILDING C FIRST FLOOR SECTOR B 1280B 43 ELECTRIC LOCK F MO WI 106 N/A S10341 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S1035 S1035A SE-108 BUILDING C FIRST FLOOR SECTOR D 1088 6 ELECTRIC LOCK F MO WI 106 N/A S10351 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1036 S1036A SE-108 BUILDING C FIRST FLOOR SECTOR D 1019 43 ELECTRIC LOCK F MO WI 106 N/A S10361 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1037 S1037A SE-108 BUILDING C FIRST FLOOR SECTOR D 1018 43 ELECTRIC LOCK F MO WI 106 N/A S10371 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1038 S1038A SE-108 BUILDING C FIRST FLOOR SECTOR D 1028 3 ELECTRIC LOCK F MO WI 106 N/A S10381 S1000C N/A HARDWARE CONTRACTOR COORDINATION
S1039 S1039A SE-108 BUILDING C FIRST FLOOR SECTOR D 1026 3 ELECTRIC LOCK F MO WI 106 N/A S10391 S1000C N/A HARDWARE CONTRACTOR COORDINATION
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SECURITY SYSTEMS DEVICE SCHEDULE

SE‐203

SECURITY
SYSTEMS
DEVICE

SCHEDULE

BID DOCUMENTS

BUILDING C
RENOVATION

263 FARMINGTON AVE.
FARMINGTON, CT 06030

NO. REVISION DATE

1 ADDENDUM #1 12/2/2015
SECURITY DEVICE SCHEDULE SECOND FLOOR

Global Device Number Dev_Numb_Sys Camera No. Drawing Number Building Name Level Sector Door # Hardware Description Mount Technology Connectivity Typical # Required_Cable Wire Label Termination Power Req. Comments

S2000A S2000A SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIELD PANEL W C H N/A N/A N/A N/A N/A F/A & NETWORK JACK REQUIRED WITHIN 3 METERS
S2000B S2000B SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A SWITCH K S H N/A N/A N/A N/A N/A NETWORK CONNECTION REQUIRED
S2001 S2001A SE-109 BUILDING C SECOND FLOOR SECTOR A 2154A 36 CARD READER W P H 201 1D-22/6 S20011 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2001 S2001B SE-109 BUILDING C SECOND FLOOR SECTOR A 2154A 36 DOOR CONTACT R B H 201 1B-22/4 S20012 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2001 S2001C SE-109 BUILDING C SECOND FLOOR SECTOR A 2154A 36 MOTION DETECTION W X H 201 1M-22/6 S20013 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2001 S2001D SE-109 BUILDING C SECOND FLOOR SECTOR A 2154A 36 ELECTRIC HINGE F 4 H 201 1C-18/2 S20014 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2001 S2001E SE-109 BUILDING C SECOND FLOOR SECTOR A 2154A 36 ELECTRIC LOCK F MO H 201 1C-18/2 S20015 S2001D N/A HARDWARE CONTRACTOR COORDINATION
S2002 S2002A 31 SE-109 BUILDING C SECOND FLOOR SECTOR A N/A N/A FIXED CAMERA C D H 01 CAT6A S20021 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2003 S2003A SE-109 BUILDING C SECOND FLOOR SECTOR A 2166 44 ELECTRIC HINGE F 4 H 122 1C-18/2 S20031 S2000B N/A HARDWARE CONTRACTOR COORDINATION
S2003 S2003B SE-109 BUILDING C SECOND FLOOR SECTOR A 2166 44 ELECTRIC LOCK F MO POE 122 1C-18/2 S20032 S2003A N/A HARDWARE CONTRACTOR COORDINATION
S2004 S2004A 32 SE-109 BUILDING C SECOND FLOOR SECTOR A N/A N/A FIXED CAMERA C D H 01 CAT6A S20041 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2005 S2005A SE-110 BUILDING C SECOND FLOOR SECTOR B 2147A 28 CARD READER W P H 281 1D-22/6 S20051 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2005 S2005B1 SE-110 BUILDING C SECOND FLOOR SECTOR B 2147A 28 DOOR CONTACT R B H 281 1B-22/4 S20052 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2005 S2005B2 SE-110 BUILDING C SECOND FLOOR SECTOR B 2147A 28 DOOR CONTACT R B H 281 1B-22/4 S20053 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2005 S2005C SE-110 BUILDING C SECOND FLOOR SECTOR B 2147A 28 MOTION DETECTION W X H 281 1M-22/6 S20054 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2005 S2005D SE-110 BUILDING C SECOND FLOOR SECTOR B 2147A 28 ELECTRIC HINGE F 4 H 281 1C-18/2 S20055 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2005 S2005E SE-110 BUILDING C SECOND FLOOR SECTOR B 2147A 28 ELECTRIC LOCK F MO H 281 1C-18/2 S20056 S2005D N/A HARDWARE CONTRACTOR COORDINATION
S2006 S2006A 33 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20061 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2007 S2007A SE-110 BUILDING C SECOND FLOOR SECTOR B 2135 42 CARD READER W P H 281 1D-22/6 S20071 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2007 S2007B1 SE-110 BUILDING C SECOND FLOOR SECTOR B 2135 42 DOOR CONTACT R B H 281 1B-22/4 S20072 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2007 S2007B2 SE-110 BUILDING C SECOND FLOOR SECTOR B 2135 42 DOOR CONTACT R B H 281 1B-22/4 S20073 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2007 S2007C SE-110 BUILDING C SECOND FLOOR SECTOR B 2135 42 MOTION DETECTION W X H 281 1M-22/6 S20074 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2007 S2007D SE-110 BUILDING C SECOND FLOOR SECTOR B 2135 42 ELECTRIC HINGE F 4 H 281 1C-18/2 S20075 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2007 S2007E SE-110 BUILDING C SECOND FLOOR SECTOR B 2135 42 ELECTRIC LOCK F MO H 281 1C-18/2 S20076 S2007D N/A HARDWARE CONTRACTOR COORDINATION
S2008 S2008A 34 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20081 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2009 S2009A SE-110 BUILDING C SECOND FLOOR SECTOR B 2LV2 45 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S20091 S2000B N/A HARDWARE CONTRACTOR COORDINATION
S2009 S2009B SE-110 BUILDING C SECOND FLOOR SECTOR B 2LV2 45 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S20092 S2009A N/A HARDWARE CONTRACTOR COORDINATION
S2010 S2010A 35 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20101 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2011 S2011A SE-109 BUILDING C SECOND FLOOR SECTOR B 2108 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S20111 S2000B N/A HARDWARE CONTRACTOR COORDINATION
S2011 S2011B SE-110 BUILDING C SECOND FLOOR SECTOR B 2108 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S20112 S2011A N/A HARDWARE CONTRACTOR COORDINATION
S2012 S2012A 36 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20121 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2013 S2013A SE-110 BUILDING C SECOND FLOOR SECTOR B 2096B 36 CARD READER W P H 201 1D-22/6 S20131 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2013 S2013B SE-110 BUILDING C SECOND FLOOR SECTOR B 2096B 36 DOOR CONTACT R B H 201 1B-22/4 S20132 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2013 S2013C SE-110 BUILDING C SECOND FLOOR SECTOR B 2096B 36 MOTION DETECTION W X H 201 1M-22/6 S20133 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2013 S2013D SE-110 BUILDING C SECOND FLOOR SECTOR B 2096B 36 ELECTRIC HINGE F 4 H 201 1C-18/2 S20134 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2013 S2013E SE-110 BUILDING C SECOND FLOOR SECTOR B 2096B 36 ELECTRIC LOCK F MO H 201 1C-18/2 S20135 S2013D N/A HARDWARE CONTRACTOR COORDINATION
S2014 S2014A SE-110 BUILDING C SECOND FLOOR SECTOR B 2096A 36 CARD READER W P H 201 1D-22/6 S20141 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2014 S2014B SE-110 BUILDING C SECOND FLOOR SECTOR B 2096A 36 DOOR CONTACT R B H 201 1B-22/4 S20142 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2014 S2014C SE-110 BUILDING C SECOND FLOOR SECTOR B 2096A 36 MOTION DETECTION W X H 201 1M-22/6 S20143 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2014 S2014D SE-110 BUILDING C SECOND FLOOR SECTOR B 2096A 36 ELECTRIC HINGE F 4 H 201 1C-18/2 S20144 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2014 S2014E SE-110 BUILDING C SECOND FLOOR SECTOR B 2096A 36 ELECTRIC LOCK F MO H 201 1C-18/2 S20145 S2014D N/A HARDWARE CONTRACTOR COORDINATION
S2015 S2015A 37 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20151 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2016 S2016A SE-110 BUILDING C SECOND FLOOR SECTOR B 2096 20 CARD READER W P H 281 1D-22/6 S20161 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2016 S2016B1 SE-110 BUILDING C SECOND FLOOR SECTOR B 2096 20 DOOR CONTACT R B H 281 1B-22/4 S20162 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2016 S2016B2 SE-110 BUILDING C SECOND FLOOR SECTOR B 2096 20 DOOR CONTACT R B H 281 1B-22/4 S20163 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2016 S2016C SE-110 BUILDING C SECOND FLOOR SECTOR B 2096 20 MOTION DETECTION W X H 281 1M-22/6 S20164 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2016 S2016D SE-110 BUILDING C SECOND FLOOR SECTOR B 2096 20 ELECTRIC HINGE F 4 H 281 1C-18/2 S20165 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2016 S2016E SE-110 BUILDING C SECOND FLOOR SECTOR B 2096 20 ELECTRIC LOCK F MO H 281 1C-18/2 S20166 S2016D N/A HARDWARE CONTRACTOR COORDINATION
S2017 S2017A 38 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20171 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2018 S2018A SE-111 BUILDING C SECOND FLOOR SECTOR D 2046 42 CARD READER W P H 281 1D-22/6 S20181 S2000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2018 S2018B1 SE-111 BUILDING C SECOND FLOOR SECTOR D 2046 42 DOOR CONTACT R B H 281 1B-22/4 S20182 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2018 S2018B2 SE-111 BUILDING C SECOND FLOOR SECTOR D 2046 42 DOOR CONTACT R B H 281 1B-22/4 S20183 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2018 S2018C SE-111 BUILDING C SECOND FLOOR SECTOR D 2046 42 MOTION DETECTION W X H 281 1M-22/6 S20184 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2018 S2018D SE-111 BUILDING C SECOND FLOOR SECTOR D 2046 42 ELECTRIC HINGE F 4 H 281 1C-18/2 S20185 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2018 S2018E SE-111 BUILDING C SECOND FLOOR SECTOR D 2046 42 ELECTRIC LOCK F MO H 281 1C-18/2 S20186 S2018D N/A HARDWARE CONTRACTOR COORDINATION
S2019 S2019A 39 SE-111 BUILDING C SECOND FLOOR SECTOR D N/A N/A FIXED CAMERA C D H 01 CAT6A S20291 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2020 S2020A 40 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20201 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2021 S2021A SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 CARD READER W P H 326 1D-22/6 S20211 S1000A N/A ELECTRICAL CONTRACTOR COORDINATION
S2021 S2021B1 SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 DOOR CONTACT R B H 326 1B-22/4 S20212 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S2021 S2021B2 SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 DOOR CONTACT R B H 326 1B-22/4 S20213 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S2021 S2021C SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 MOTION DETECTION W X H 326 1M-22/6 S20214 S1000A N/A HARDWARE CONTRACTOR COORDINATION
S2021 S2021D SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 POWER SUPPLY W L H 326 1C-18/2 S20215 S1000A 120 VAC ELECTRICAL CONTRACTOR COORDINATION
S2021 S2021E SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 ELECTRIC HINGE F P H 326 1E-12/22 S20216 S2021D N/A HARDWARE CONTRACTOR COORDINATION
S2021 S2021F SE-110 BUILDING C SECOND FLOOR SECTOR B 2072 48 EXIT DEVICE S DR H 326 1E-12/22 S20217 S2021E N/A HARDWARE CONTRACTOR COORDINATION
S2022 S2022A 41 SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A FIXED CAMERA C D H 01 CAT6A S20221 S2000B N/A SINGLE NETWORK RACK REQUIRED WITHIN 3 METERS
S2023 S2023A SE-109 BUILDING C SECOND FLOOR SECTOR A 2164 44 ELECTRIC HINGE F 4 H 122 1C-18/2 S20231 S2000B N/A HARDWARE CONTRACTOR COORDINATION
S2023 S2023B SE-109 BUILDING C SECOND FLOOR SECTOR A 2164 44 ELECTRIC LOCK F MO POE 122 1C-18/2 S20232 S2023A N/A HARDWARE CONTRACTOR COORDINATION
S2024 S2024A SE-110 BUILDING C SECOND FLOOR SECTOR B N/A N/A RACK S K H N/A N/A N/A N/A 120 VAC BY OTHERS
S2025 S2025A SE-110 BUILDING C SECOND FLOOR SECTOR B 2152 44 ELECTRIC HINGE F 4 H 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S20251 S2000B N/A HARDWARE CONTRACTOR COORDINATION
S2025 S2025B SE-110 BUILDING C SECOND FLOOR SECTOR B 2152 44 ELECTRIC LOCK F MO POE 122 CAT5E OR HIGHER; 24 AWG SHIELDED WITH DRAIN WIRE S20252 S2025A N/A HARDWARE CONTRACTOR COORDINATION
S2026 S2026A SE-110 BUILDING C SECOND FLOOR SECTOR B 2109 43 ELECTRIC LOCK F MO WI 106 N/A S20261 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2027 S2027A SE-110 BUILDING C SECOND FLOOR SECTOR B 2149 43 ELECTRIC LOCK F MO WI 106 N/A S20271 S2000A N/A HARDWARE CONTRACTOR COORDINATION
S2028 S2028A SE-110 BUILDING C SECOND FLOOR SECTOR B 2150 43 ELECTRIC LOCK F MO WI 106 N/A S20281 S2000A N/A HARDWARE CONTRACTOR COORDINATION
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01 INSTALLATION GUIDELINE #01
INTERIOR/EXTERIOR IP FIXED CAMERA MOUNTED FLUSH IN CEILING

1P

FIXED CAMERA REFERENCE ONLY
(NOT TO SCALED)

1P

FIXED
CAMERA

PROVIDE BACKBOX
FOR RECESSED CAMERA

STRUCTURAL CEILING

SUPPORT HOUSING & BOX WITH
JACK CHAIN TO STRUCTURAL

CEILING

1P IN 3/4" FLEX OR EMT CONDUIT TO J-BOX

6X6 J-BOX WITH A BLANK SCREW COVER
CABLE PULLED INTO THIS LOCATION,
NETWORK JACK INSIDE BOX WITHIN
2M OF CAMERA LOCATION

CEILING LINE

125 SINGLE DOOR WITH DOOR CONTACT, HINGE, DELAYED EGRESS, AND POWER
SUPPLY

INSTALLATION GUIDELINE 125

CEILING

6X6 J-BOX WITH SCREW COVER
MOUNTED ABOVE CEILING

1C & 1E 3/4" CONDUIT FROM
LOCK POWER SUPPLY
TO J-BOX

1B IN 3/4" CONDUIT FROM J-BOX
TO CABLE TRAY USING STRINGER AND/OR
J-HOOKS, HOME RUN TO ACU

1B 3/4" CONDUIT STUBBED INTO FRAME,
CABLE PULLED TO DOOR SWITCH
AND LOCK LOCATION FROM
J-BOX ABOVE CEILING

1E IN 3/4" CONDUIT STUBBED INTO FRAME,
CABLE PULLED TO ELECTRIC POWER TRANSFER
HINGE FROM J-BOX ABOVE CEILING

DELAYED EGRESS
ELECTRICFIED

CRASH BAR
SECURED SIDE

TRANSFER
HINGE

MAGNETIC DOOR
CONTACT SWITCH
MOUNTED IN DOOR

AND DOOR JAM

6" MAX

LOCAL POWER SUPPLY WITHIN
50' OF DOOR, 120 VAC BY ELECTRICAL
CONTRACTOR.  F/A CONNECTION BY OTHERS.

3'-6"

6"

201

CEILING

SINGLE DOOR WITH CARD READER PACKAGE AND ELECTRIC LOCKSET
INSTALLATION GUIDELINE #201

TRANSFER
HINGE

SECURED SIDE

ELECTRIC LOCK

CABLE
THROUGH

MAGNETIC DOOR
CONTACT SWITCH
MOUNTED IN DOOR

AND DOOR JAM

6" MAX

REQUEST TO EXIT DEVICE
WALL MOUNTED ON
BLANK COVER

CARD READER,
SURFACE MOUNTED ON
THE UNSECURED SIDE

SINGLE GANG BOX AND TRIM
RING MOUNTED FLUSH WITH WALL

ON UNSECURED SIDE, CABLE PULLED
INTO THIS LOCATION THRU

J-BOX ABOVE CEILING

1D IN 3/4" CONDUIT STUBBED TO
SINGLE GANG BOX

SINGLE GANG BOX MOUNTED FLUSH TO THE
WALL HORIZONTALLY WITH TRIM RING AND

BLANK COVER, CABLE PULLED INTO THIS
LOCATION FROM J-BOX ABOVE CEILING

6 X6 J-BOX WITH SCREW COVER
MOUNTED ABOVE CEILING

1B, 2C, 1D, & 1M IN 1" CONDUIT FROM J-BOX
TO CABLE TRAY USING STRINGER AND/OR
J-HOOKS, HOME RUN TO ACU

1M IN 3/4" CONDUIT STUBBED TO SINGLE
GANG BOX

1B IN 3/4" CONDUIT STUBBED INTO FRAME,
CABLE PULLED TO DOOR SWITCH
AND LOCK LOCATION FROM
J-BOX ABOVE CEILING

1C IN 3/4" CONDUIT STUBBED INTO FRAME,
CABLE PULLED TO DOOR SWITCH
AND LOCK LOCATION FROM
J-BOX ABOVE CEILING

106 WI-FI MORTISE LOCK
INSTALLATION GUIDELINE #106

SECURED SIDE

WI-FI
MORTISE

LOCK

WIRELESS NETWORK DEVICE
 VIEW REFERENCE ONLY

(BY OTHERS)

CEILING

1D IN 3/4" CONDUIT STUBBED TO
SINGLE GANG BOX

3'-6"

6"
12" MAX

6 X6 J-BOX WITH SCREW COVER
MOUNTED ABOVE CEILING

281

CABLE
THROUGH

CARD READER,
SURFACE MOUNTED ON
THE UNSECURED SIDE

CEILING

DOUBLE DOOR WITH CARD READER PACKAGE AND ELECTRIC LOCKSET

ELECTRIC
LOCK

INSTALLATION GUIDELINE #281

MAGNETIC DOOR
CONTACT SWITCH
MOUNTED IN DOOR

AND DOOR JAM

REQUEST TO EXIT DEVICE
WALL MOUNTED ON
BLANK COVER

SINGLE GANG BOX AND TRIM
RING MOUNTED FLUSH WITH WALL

ON UNSECURED SIDE, CABLE PULLED
INTO THIS LOCATION THRU J-BOX

ABOVE CEILING

SINGLE GANG BOX MOUNTED
FLUSH TO THE WALL

HORIZONTALLY WITH TRIM RING
AND BLANK COVER, CABLE

PULLED INTO THIS LOCATION
FROM J-BOX ABOVE CEILING

TRANSFER
HINGE

2B, 1C, 1D & 1M IN 3/4" CONDUIT FROM J-BOX
TO CABLE TRAY USING STRINGER AND/OR
J-HOOKS, HOME RUN TO ACU

1M IN 3/4" CONDUIT PULLED TO LOCATION
FROM J-BOX ABOVE CEILING

2B IN 3/4" CONDUIT STUBBED INTO FRAME,
CABLE PULLED TO DOOR SWITCH
AND LOCK LOCATION FROM
J-BOX ABOVE CEILING
1C IN 3/4" CONDUIT STUBBED INTO FRAME,
CABLE PULLED TO DOOR SWITCH
AND LOCK LOCATION FROM
J-BOX ABOVE CEILING

SECURED SIDE

CEILING

6X6 J-BOX WITH SCREW COVER
MOUNTED ABOVE CEILING

LOCAL POWER SUPPLY WITHIN
50' OF DOOR, 120 VAC BY ELECTRICAL
CONTRACTOR.

MAGNETIC DOOR
CONTACT SWITCH
MOUNTED IN DOOR

AND DOOR JAM

TRANSFER
HINGE

12" MAX

REQUEST TO EXIT DEVICE
WALL MOUNTED ON
BLANK COVER (SECURE SIDE)

2B, 1C, 1D, 1E & 1M 1" CONDUIT FROM J-BOX
TO CABLE TRAY USING STRINGER AND/OR
J-HOOKS, HOME RUN TO ACU

SINGLE GANG BOX MOUNTED
FLUSH TO THE WALL

HORIZONTALLY WITH TRIM RING
AND BLANK COVER, CABLE

PULLED INTO THIS LOCATION FROM
J-BOX ABOVE CEILING

DELAYED EGRESS
ELECTRIFIED
CRASH BAR

UNSECURED SIDE

CARD READER,
SURFACE

MOUNTED ON THE
UNSECURED SIDE

3'-6"

SINGLE GANG BOX AND TRIM RING MOUNTED
FLUSH WITH WALL ON UNSECURED SIDE, CABLE
PULLED INTO THIS LOCATION THRU J-BOX ABOVE
CEILING

1E IN 3/4" CONDUIT STUBBED INTO FRAME, CABLE PULLED TO
ELECTRIC POWER TRANSFER HINGE FROM J-BOX ABOVE
CEILING

1D IN 3/4" CONDUIT STUBBED TO SINGLE GANG BOX

2B IN 3/4" CONDUIT STUBBED INTO FRAME, CABLE
PULLED TO DOOR SWITCH FROM J-BOX ABOVE CEILING

1C & 2E FROM
LOCK POWER SUPPLY
TO J-BOX

1M IN 3/4" CONDUIT PULLED TO LOCATION
FROM J-BOX ABOVE CEILING

326 OPPOSING SWING DOUBLE DOOR WITH CARD READER PACKAGE AND DELAYED
EGRESS PANIC HARDWARE

INSTALLATION GUIDELINE 326

6"

462 REVOLVING DOOR WITH CARD READER
INSTALLATION GUIDELINE 462

CARD READER,
SURFACE MOUNTED ON
THE UNSECURED SIDE

3'-6"

SECURED SIDE

CEILING

6 X6 J-BOX WITH SCREW COVER
MOUNTED ABOVE CEILING

1D  IN 3/4" CONDUIT FROM J-BOX
TO CABLE TRAY USING STRINGER AND/OR
J-HOOKS, HOME RUN TO ACU

1D IN 3/4" CONDUIT STUBBED TO
SINGLE GANG BOX

SINGLE GANG BOX AND TRIM RING
MOUNTED FLUSH WITH WALL ON
UNSECURED SIDE, CABLE PULLED INTO
THIS LOCATION THRU J-BOX ABOVE CEILING

1B, 3/4" (21mm) CONDUIT TO NEAREST
CABLE TRAY

74 DESK MOUNTED DURESS BUTTON

DURESS BUTTON,
SURFACE MOUNTED

ON THE DESK

INSTALLATION GUIDELINE #74

SINGLE GANG DEVICE BOX

DEVICE CABLING TO RUN THROUGH SINGLE GANG DEVICE
FINISH PLATE TO DURESS BUTTON, CLIP CABLING TO UNDERSIDE
OF DESK TO PREVENT ENTANGLEMENT

122 SINGLE DOOR WITH ELECTRIC HINGE AND POE ELECTRIC LOCKSET
INSTALLATION GUIDELINE 122

GROUND RING TERMINAL SECURED
TO LOCK MOUNTING PLATE

POE  LOCKSET

TRANSFER
HINGE

4-PIN

CAT5E, 26 AWG STRANDED,
SHIELDED, 100OHMMOLEX-M

MOLEX-M

MOLEX-F

MOLEX-F

CABLE DRAIN WIRE
CONCEALED

IN SHRINK TUBING

FRAME-SIDE HARNESS
ASSEMBLY (15 FT

LENGTH)

24 AWG STRANDED WIRE
FOR EARTH GROUND INSIDE

15 FT FRAME HARNESS

B-SPLICE CRIMP
CONNECTOR

CEILING

RJ45-M
RJ45-F JACK

DRAIN WIRE

CAT5E OR HIGHER; 24 AWG
SHIELDED WITH DRAIN WIRE

PoE SWITCH

PATCH PANEL

PoE SWITCH IS
TERMINATED TO
EARTH GROUND

PATCH PANEL DRAIN WIRE
TERMINATED ON RACK

RACK (BY OTHERS IN
TEL/DATA ROOM)

QC8
ELECTRIC

HINGE
FROM

MCKINNEY
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