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William J. Johnston Middle School
Phase III - Building & Site Construction

Colchester, Connecticut
State Project No. 028-0043 EA/RR and 028-0044 BE/EA/RR

ADDENDUM NO. 1
November 3, 2016

Paste the following link into your browser for attachments: 
https://secure.smartbidnet.com/External/PublicPlanRoom.aspx?Id=264305&i=1

I. REVISIONS TO SPECIFICATIONS

1. Specification Section 00 11 16 – Invitation to Bid
a. Attached to this Addendum No. 1 are the Sign-In Sheets for the Prebid Meeting held on

Thursday, October 27, 2016. 

THE BID DUE DATE FOR ALL BID PACKAGES REMAINS 
ON TUESDAY, NOVEMBER 15, 2016 @ 2:00 P.M.

PLEASE SUBMIT ONE ORIGINAL AND ONE COPY OF YOUR BID.
THE FOLLOWING DOCUMENTS MUST BE INCLUDED IN YOUR BID,
OR YOUR PROPOSAL WILL BE DEEMED NON-RESPONSIVE:
1. FORM OF PROPOSAL
2. BID SECURITY (BID BOND OR CERTIFIED CHECK)
3. CTDAS UPDATE STATEMENT (if bid exceeds $500,000.00)

2. Specification Section 00 24 13 - Bid Packages

a. All Bid Packages

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs: 

39. Unless specifically noted otherwise, contractors responsible for demolition
shall remove all materials associated with the item to be removed, including
supports, brackets, and anchors.  All MEP contractors shall perform required
selective demolition in order to cap or safe off existing utilities within walls or
slabs and shall patch accordingly. The patch shall match the surrounding
surface where they perform demolition or remove existing items, unless
otherwise noted. As indicated in Paragraph 29 above, contractors shall employ
workers who specialize in patching to perform this work. The contractor shall
be responsible for cutting, fitting or patching required to complete the work or
to make its parts fit together properly. All areas requiring cutting, fitting and
patching shall be restored to the condition existing prior to the cutting, fitting
and patching, unless otherwise required by the Contract Documents. All
patching shall comply with required wall/floor ratings. Patching at MEP
demolished penetrations shall be performed by the masonry contractor utilizing
allowances.  
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Add the following two Special Instructions:

56a. Contractors shall include in their base bid proposal insurance coverage limits as
indicated on the Sample “BASE BID” Certificate of Insurance, attached to this
Addendum No. 1. The base bid certificate is not in compliance with the limits
indicated in the Owner/CM Agreement. As a result, contractors with the ability
to provide the increased insurance limits as indicated in the Owner/CM
Agreement and on the Sample “ALTERNATE NO. 15” Certificate of
Insurance shall provide a cost for the premium increase on the Form of
Proposal for Alternate No. 15. 

56b. All contractors shall note that suspect materials containing PCB's (example:
painted materials and caulking/sealants) shall be disposed of in accordance
with the stated requirements. All contractors shall be aware that if their work
requires them to install anchoring/support to any painted surface in the existing
building Areas E and F, the respective contractor who installs the
anchoring/support shall be required to utilize HEPA vac and glove bag or
containment procedures as well as appropriate PPE for worker protection while
anchoring/fastening to these painted surfaces. The respective contractor
providing the anchoring/supporting shall place the cuttings and glovebag if
utilized into a designated 55-gallon drum for disposal by the abatement and
demolition contractor as PCB Bulk Product Waste (>50 ppm) at an approved
TSCA Facility. 

Any PPE or containment poly waste for the project shall be placed into
designated 55-gallon drum for disposal by the abatement and demolition
contractor as PCB Remediation Waste at a licensed facility.  The abatement
and demolition contractor shall include in their base bid proposal providing and
disposing two (2) 55-gallon drums for the disposal of PCB Bulk Product Waste
and two (2) 55-gallon drums for the disposal of PCB Remediation Waste
resulting from other trade contractors' anchoring/support activities.

b. Bid Package 1.01 - Abatement and Demolition

I. SCOPE OF WORK

B. SPECIFIC

Add the following Specification Section:

02 84 16 - Handling of Lighting Ballasts and Lamps Containing PCB's and
Mercury

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs: 

66. During the demolition and abatement for each phase, the MEP contractors shall
be responsible for disconnecting and making safe any and all utilities required so
that the abatement and demolition work can be completed. The abatement and
demolition contractor is responsible for all MEP demolition. 
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79. For existing partitions indicated to be demolished, the abatement and demolition
contractor is responsible for the demolition of the partitions and any doors/frames
located within these partitions. For existing partitions indicated to remain, at any
existing door openings, both exterior and interior, that have existing metal frames
in them and are scheduled to be removed, the frames shall be removed of and
disposed of by the abatement and demolition contractor. In these openings where
frames have been removed and it is shown to be filled in with masonry, the
abatement and demolition contractor shall perform all required selective
demolition/ toothing-out of the opening. The masonry contractor shall provide all
layout for this work and toothing-in of the opening. All masonry openings to be
infilled are to be toothed-in. If new frames are being installed in these openings,
the abatement and demolition contractor shall create the new rough opening for
installation of the new frame by the general trades contractor. All door frames are
to be toothed-in.

80. For any locations where new hollow metal frames are to be installed in new
openings created in existing partitions, it shall be the responsibility of the general
trades contractor to provide layout for the abatement and demolition contractor to
perform the demolition and toothing out of the partition in order to install the
new frames (including overcut for lintel installation and providing shoring as
required). The masonry contractor shall include in his bid all masonry work,
including toothing in and layout for toothing out that is required for the
installation of the new hollow metal frames.

88. The roofing contractor shall closely coordinate with the abatement and
demolition contractor during the removal of existing roof-top equipment from the
existing roof. The abatement and demolition contractor is responsible for the
demolition of all roof-top equipment which shall be disposed of off site. When
any opening in the existing roof is created as a result of removing a piece of
equipment, the abatement and demolition contractor shall provide temporary
OSHA approved cover and water tightness of the existing curb until the roofer
removes the curb and patches the roof. The roofing contractor is responsible for
the demolition and disposal of all roof equipment curbs and the temporary
covers. While the re-roofing work is being performed, the structural steel
contractor shall  provide metal decking that matches the existing roof deck to
permanently close-in these openings. The structural steel contractor shall provide
steel framing along with the metal decking if required due to the size of the
opening.  

89. All demolition of roofing materials required at the roof level as shown on the
drawings is the responsibility of the roofing contractor. All demolition of
structure at the roof level is the responsibility of the abatement and demolition
contractor (ex. Roof Demolition Key Plan Note 10 on Drawing A4.00). The
roofing contractor shall maintain weather tightness of the roof at all times
between this demolition and new roofing work. 

92. Unless specifically noted otherwise, the abatement and demolition contractor is
responsible for all plumbing demolition as indicated on the contract drawings
and/or as specified.

93. The abatement and demolition contractor is responsible for the demolition of any
sections of the existing fire protection system that is scheduled for removal or
that is not being re-used for the new sprinkler piping system.
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94. The abatement and demolition contractor is responsible for all HVAC demolition
work as indicated on the contract drawings and/or as specified, including the
boilers. The abatement and demolition contractor shall be responsible to
dismantle and remove any asbestos-containing gaskets from the boilers and for
removal and disposal of these items. The abatement and demolition contractor
shall be responsible to remove all piping, valves, fittings, accessories and
controls associated with the existing boilers. The abatement and demolition
contractor shall coordinate the timing of the abatement with the Construction
Manager. The abatement and demolition contractor shall also demolish any
remaining abandoned temperature controls wiring and any remaining abandoned
pneumatic lines. This shall be included in the abatement and demolition
contractor's base bid proposal.

95. It shall be the responsibility of the abatement and demolition contractor to
remove all existing temperature control panels, equipment and devices. The
HVAC contractor shall install new temperature control panels, equipment and
devices as specified and/or shown. Unless specifically noted on the electrical
drawings, the electrical contractor is not responsible for the removal or
reinstallation of any temperature control panels.

96. The abatement and demolition contractor is responsible for the demolition of all
non-ACM insulation and fittings and for the demolition of all piping and
supports.

97. The abatement and demolition contractor is responsible for the removal and legal
disposal of all mercury-containing lamps and the removal and disposal of all
PCB-containing ballasts and other items as specified in Section 02 84 16. The
abatement and demolition contractor shall provide all paperwork concerning this
disposal to the Construction Manager. All costs associated with this work shall
be included in the abatement and demolition contractor's base bid proposal. All
demolition of light tubes and ballasts per Section 02 84 16 shall be performed
while school is not in session. 

Add the following Special Instructions:

99. The masonry contractor shall tooth-in all infills where there is exposed brick,
except for above-ceiling areas. This includes interior and exterior partitions. The
abatement and demolition contractor shall perform any selective demolition
required for toothing-in.

100. The abatement and demolition contractor is responsible for the demolition of all
existing air-conditioning units mounted in window openings, including all
supports and brackets. The abatement and demolition contractor shall exercise
extreme care while removing the support brackets to minimize damage to
masonry. Damage caused by the abatement and demolition contractor, due to not
exercising care, will be repaired by the masonry contractor and backcharged to
the abatement and demolition contractor. Minimal repair work to the masonry
shall be performed by the masonry contractor utilizing the repair/replace/repoint
existing exterior masonry allowance. 

101. The abatement and demolition contractor is responsible for all electrical and
communications (high and low voltage) demolition work as indicated on the
contract drawings and/or as specified. The abatement and demolition contractor
shall demolish any remaining abandoned electrical, fire alarm, security and
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communications (high and low voltage) wiring/cabling. This shall be included in
the abatement and demolition contractor's base bid proposal.

c. Bid Package 1.02a - Sitework

II. SPECIAL INSTRUCTIONS

Add the following Special Instructions:

145. Site bidders shall note that Autocad site files have been uploaded to
SmartBidNet. All bidders shall note that these files are being provided for the
bidders' convenience and informational purposes. 

146. The sitework contractor shall refer to CTDOT comments indicated in letter dated
October 21, 2016, attached to Addendum No. 1. Comments 1 and 2 have been
addressed in the revised plans and no further action is required. Comment 3
indicates that a Drainage Connection Concurrence (DCC) will be required when
the site contractor applies for an encroachment permit. The site contractor is
responsible for preparing the DCC. The DCC will then be signed by the Owner
and filed on the land records. Proof of this recording must be provided to
CTDOT prior to work in the Right of Way begins. 

d. Bid Package 1.04 - Masonry

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

75. For existing partitions indicated to be demolished, the abatement and demolition
contractor is responsible for the demolition of the partitions and any doors/frames
located within these partitions. For existing partitions indicated to remain, at any
existing door openings, both exterior and interior, that have existing metal frames
in them and are scheduled to be removed, the frames shall be removed of and
disposed of by the abatement and demolition contractor. In these openings where
frames have been removed and it is shown to be filled in with masonry, the
abatement and demolition contractor shall perform all required selective
demolition/ toothing-out of the opening. The masonry contractor shall provide all
layout for this work and toothing-in of the opening. All masonry openings to be
infilled are to be toothed-in. If new frames are being installed in these openings,
the abatement and demolition contractor shall create the new rough opening for
installation of the new frame by the general trades contractor. All door frames are
to be toothed-in.

76. For any locations where new hollow metal frames are to be installed in new
openings created in existing partitions, it shall be the responsibility of the general
trades contractor to provide layout for the abatement and demolition contractor to
perform the demolition and toothing out of the partition in order to install the
new frames (including overcut for lintel installation and providing shoring as
required). The masonry contractor shall include in his bid all masonry work,
including toothing in and layout for toothing out that is required for the
installation of the new hollow metal frames.

86. The masonry contractor shall tooth-in all infills where there is exposed brick,
except for above-ceiling areas. This includes interior and exterior partitions. The
abatement and demolition contractor shall perform any selective demolition
required for toothing-in.
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100. The abatement and demolition contractor is responsible for the demolition of all
existing air-conditioning units mounted in window openings, including all
supports and brackets. The abatement and demolition contractor shall exercise
extreme care while removing the support brackets to minimize damage to
masonry. Damage caused by the abatement and demolition contractor, due to not
exercising care, will be repaired by the masonry contractor and backcharged to
the abatement and demolition contractor. Minimal repair work to the masonry
shall be performed by the masonry contractor utilizing the repair/replace/repoint
existing exterior masonry allowance. 

e. Bid Package 1.05b - Miscellaneous Metals

I. SCOPE OF WORK

B. SPECIFIC

Add the following Specification Section:

05 51 00 - Metal Stairs

f. Bid Package 1.06 - General Trades

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

73. For existing partitions indicated to be demolished, the abatement and demolition
contractor is responsible for the demolition of the partitions and any doors/frames
located within these partitions. For existing partitions indicated to remain, at any
existing door openings, both exterior and interior, that have existing metal frames
in them and are scheduled to be removed, the frames shall be removed of and
disposed of by the abatement and demolition contractor. In these openings where
frames have been removed and it is shown to be filled in with masonry, the
abatement and demolition contractor shall perform all required selective
demolition/ toothing-out of the opening. The masonry contractor shall provide all
layout for this work and toothing-in of the opening. All masonry openings to be
infilled are to be toothed-in. If new frames are being installed in these openings,
the abatement and demolition contractor shall create the new rough opening for
installation of the new frame by the general trades contractor. All door frames are
to be toothed-in.

74. For any locations where new hollow metal frames are to be installed in new
openings created in existing partitions, it shall be the responsibility of the general
trades contractor to provide layout for the abatement and demolition contractor to
perform the demolition and toothing out of the partition in order to install the
new frames (including overcut for lintel installation and providing shoring as
required). The masonry contractor shall include in his bid all masonry work,
including toothing in and layout for toothing out that is required for the
installation of the new hollow metal frames.

Add the following Specification Section:

123. The drywall contractor is responsible for all field constructed benches including
the veneer wood surface benches located in Main Street D101 and in corridors,
e.g. details K9 and K12/A12.03. The drywall contractor is responsible for
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constructing the maple banquette, custom bookshelf and poplar trim in the Media
Center (reference details on Drawing A11.04). 

g. Bid Package 1.07 - Roofing

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

74. The roofing contractor shall closely coordinate with the abatement and
demolition contractor during the removal of existing roof-top equipment from the
existing roof. The abatement and demolition contractor is responsible for the
demolition of all roof-top equipment which shall be disposed of off site. When
any opening in the existing roof is created as a result of removing a piece of
equipment, the abatement and demolition contractor shall provide temporary
OSHA approved cover and water tightness of the existing curb until the roofer
removes the curb and patches the roof. The roofing contractor is responsible for
the demolition and disposal of all roof equipment curbs and the temporary
covers. While the re-roofing work is being performed, the structural steel
contractor shall  provide metal decking that matches the existing roof deck to
permanently close-in these openings. The structural steel contractor shall provide
steel framing along with the metal decking if required due to the size of the
opening.  

78. All demolition of roofing materials required at the roof level as shown on the
drawings is the responsibility of the roofing contractor. All demolition of
structure at the roof level is the responsibility of the abatement and demolition
contractor (ex. Roof Demolition Key Plan Note 10 on Drawing A4.00). The
roofing contractor shall maintain weather tightness of the roof at all times
between this demolition and new roofing work. 

h. Bid Package 1.09a - Drywall

II. SPECIAL INSTRUCTIONS

Add the following Special Instruction:

94. The drywall contractor is responsible for all field constructed benches including
the veneer wood surface benches located in Main Street D101 and in corridors,
e.g. details K9 and K12/A12.03. The drywall contractor is responsible for
constructing the maple banquette, custom bookshelf and poplar trim in the Media
Center (reference details on Drawing A11.04). 
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i. Bid Package 1.13 - Plumbing

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

57. During the demolition and abatement for each phase, the MEP contractors shall
be responsible for disconnecting and making safe any and all utilities required so
that the abatement and demolition work can be completed. The abatement and
demolition contractor is responsible for all MEP demolition. 

87. Unless specifically noted otherwise, the abatement and demolition contractor is
responsible for all plumbing demolition as indicated on the contract drawings
and/or as specified.

98. The abatement and demolition contractor is responsible for the demolition of all
non-ACM insulation and fittings and for the demolition of all piping and
supports.

j. Bid Package 1.14 - Fire Protection

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

57. During the demolition and abatement for each phase, the MEP contractors shall
be responsible for disconnecting and making safe any and all utilities required so
that the abatement and demolition work can be completed. The abatement and
demolition contractor is responsible for all MEP demolition. 

77. The abatement and demolition contractor is responsible for the demolition of any
sections of the existing fire protection system that is scheduled for removal or
that is not being re-used for the new sprinkler piping system.

k. Bid Package 1.15 - HVAC

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

57. During the demolition and abatement for each phase, the MEP contractors shall
be responsible for disconnecting and making safe any and all utilities required so
that the abatement and demolition work can be completed. The abatement and
demolition contractor is responsible for all MEP demolition. 

78. The roofing contractor shall closely coordinate with the abatement and
demolition contractor during the removal of existing roof-top equipment from the
existing roof. The abatement and demolition contractor is responsible for the
demolition of all roof-top equipment which shall be disposed of off site. When
any opening in the existing roof is created as a result of removing a piece of
equipment, the abatement and demolition contractor shall provide temporary
OSHA approved cover and water tightness of the existing curb until the roofer
removes the curb and patches the roof. The roofing contractor is responsible for
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the demolition and disposal of all roof equipment curbs and the temporary
covers. While the re-roofing work is being performed, the structural steel
contractor shall  provide metal decking that matches the existing roof deck to
permanently close-in these openings. The structural steel contractor shall provide
steel framing along with the metal decking if required due to the size of the
opening.  

97. The abatement and demolition contractor is responsible for all HVAC demolition
work as indicated on the contract drawings and/or as specified, including the
boilers. The abatement and demolition contractor shall be responsible to
dismantle and remove any asbestos-containing gaskets from the boilers and for
removal and disposal of these items. The abatement and demolition contractor
shall be responsible to remove all piping, valves, fittings, accessories and
controls associated with the existing boilers. The abatement and demolition
contractor shall coordinate the timing of the abatement with the Construction
Manager. The abatement and demolition contractor shall also demolish any
remaining abandoned temperature controls wiring and any remaining abandoned
pneumatic lines. This shall be included in the abatement and demolition
contractor's base bid proposal.

102. It shall be the responsibility of the abatement and demolition contractor to
remove all existing temperature control panels, equipment and devices. The
HVAC contractor shall install new temperature control panels, equipment and
devices as specified and/or shown. Unless specifically noted on the electrical
drawings, the electrical contractor is not responsible for the removal or
reinstallation of any temperature control panels.

110. The abatement and demolition contractor is responsible for the demolition of all
existing air-conditioning units mounted in window openings, including all
supports and brackets. The abatement and demolition contractor shall exercise
extreme care while removing the support brackets to minimize damage to
masonry. Damage caused by the abatement and demolition contractor, due to not
exercising care, will be repaired by the masonry contractor and backcharged to
the abatement and demolition contractor. Minimal repair work to the masonry
shall be performed by the masonry contractor utilizing the repair/replace/repoint
existing exterior masonry allowance. 

112. The abatement and demolition contractor is responsible for the demolition of all
non-ACM insulation and fittings and for the demolition of all piping and
supports.

Add the following Special Instruction:

116. The HVAC contractor is responsible for providing a new ceiling-hung hot water
forced fan unit heater with independent aquastat in the existing boys locker room
once the room is divided with a temporary partition during the Summer 2017.
The electrical contractor shall disconnect the existing ceiling-mounted heating
unit and provide power to this temporary unit utilizing existing power (assume
120-volt, single phase, 20-amp circuit). 
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l. Bid Package 1.16 - Electrical

I. SCOPE OF WORK

B. SPECIFIC

Delete the following Specification Section:

02 84 16 - Handling of Lighting Ballasts and Lamps Containing PCB's and
Mercury

II. SPECIAL INSTRUCTIONS

Replace the following Special Instruction paragraphs:

57. During the demolition and abatement for each phase, the MEP contractors shall
be responsible for disconnecting and making safe any and all utilities required so
that the abatement and demolition work can be completed. The abatement and
demolition contractor is responsible for all MEP demolition. 

97. It shall be the responsibility of the abatement and demolition contractor to
remove all existing temperature control panels, equipment and devices. The
HVAC contractor shall install new temperature control panels, equipment and
devices as specified and/or shown. Unless specifically noted on the electrical
drawings, the electrical contractor is not responsible for the removal or
reinstallation of any temperature control panels.

108. The abatement and demolition contractor is responsible for all electrical and
communications (high and low voltage) demolition work as indicated on the
contract drawings and/or as specified. The abatement and demolition contractor
shall demolish any remaining abandoned electrical, fire alarm, security and
communications (high and low voltage) wiring/cabling. This shall be included in
the abatement and demolition contractor's base bid proposal.

111. The abatement and demolition contractor is responsible for the removal and legal
disposal of all mercury-containing lamps and the removal and disposal of all
PCB-containing ballasts and other items as specified in Section 02 84 16. The
abatement and demolition contractor shall provide all paperwork concerning this
disposal to the Construction Manager. All costs associated with this work shall
be included in the abatement and demolition contractor's base bid proposal. All
demolition of light tubes and ballasts per Section 02 84 16 shall be performed
while school is not in session. 

Add the following Special Instructions:

120. The HVAC contractor is responsible for providing a new ceiling-hung hot water
forced fan unit heater with independent aquastat in the existing boys locker room
once the room is divided with a temporary partition during the Summer 2017.
The electrical contractor shall disconnect the existing ceiling-mounted heating
unit and provide power to this temporary unit utilizing existing power (assume
120-volt, single phase, 20-amp circuit).

121. The removal and reinstallation of the lightning protection system, as specified in
02 41 19-1.02A.17a is the responsibility of the electrical contractor. 

3. Specification Section 00 42 00 - Form of Proposal
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a. Replace pages 11 and 12 with revised list of alternates, attached to this Addendum No. 1. 

4. Specification Section 00 63 13 - Bidders' Prebid Requests for Information (Prebid RFI's)

a. Attached to this Addendum No. 1 are CM Prebid RFI Nos. 1 through 75. ALL
MISSING RFI RESPONSES SHALL BE INCLUDED IN
ADDENDUM NO. 2 TO BE ISSUED ON NOVEMBER 10, 2016.  
All information contained in these responses is to be used by all contractors in the
preparation of their bids and will form part of their scope of work.

5. Specification Section 00 73 16 - Sample Certificate of Insurance

a. Please see revised Sample Certificates of Insurance, attached to this Addendum No. 1. One
certificate is marked “BASE BID” – Contractors shall include these limits in their base bid
proposal. The other certificate is marked “ALTERNATE NO. 15” – Contractors who have
the ability shall provide the cost of the increased premium for these higher limits on the
Form of Proposal at Alternate No. 15. 

6. Specification Section 01 21 00 - Allowances

a. Bid Package 1.09a - Drywall Allowance #19: Last sentence, replace “general trades
contractor” with “painting contractor”. 

b. Add the following allowance under Bid Package 1.16 - Electrical

36 N/A $40,000 lump sum allowance to pay for utility company
charges associated with new electrical service.

1 LS

7. Specification Section 01 23 00 - Alternates

a. Part 3, paragraph 3.01.I (Alternate No. 9). Delete in its entirety without replacement.

b. Part 3, paragraph 3.01J.2 (Alternate No. 10A). Replace the paragraph with the following:

“Base bid scope shall re-use and refurbish the existing HVAC system associated with
Gymnasium E E115. Existing interior (basement) AHU shall be replaced. Existing interior
ductwork and related MEP systems shall be upgraded and re-used in all existing locations.” 

c. Part 3, paragraph 3.01.O (Alternate No. 14). Delete in its entirety without replacement. 

8. Specification Section 01 35 13 - Special Project Requirements

a. Add paragraph 20 as follows:

20. GENERAL NOTICE TO CONTRACTORS

a. All contractors shall note the requirements contained in the General Notice to
Contractors included at the end of this section as it relates to the disturbance of
assumed PCB-containing materials located within Areas E and F of the existing
building.

b. Insert General Notice to Contractors, page 01 35 13-19, attached to this Addendum No. 1. 

II. REVISIONS TO TECHNICAL SPECIFICATIONS
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1. Specification Section 03 05 10 - Concrete Vapor Reduction Admixture

a. Part 2, paragraph 2.03A.1. Replace this paragraph with the following:

“Sheet Vapor Retarder: ASTM E 1745-09 compliant vapor barrier maintaining a
permeance of 0.1 US perms (grains/ft2*hr*inHg) or less after the required product
conditioning specified in ASTM E 1745-09, with a minimum thickness of 0.01-inch (10
mils). Include manufacturer's recommended adhesive or pressure-sensitive tape.”

2. Specification Section 03 30 00 - Cast-In-Place Concrete

a. Part 2, paragraph 2.12.B. Replace this paragraph with the following:

“Vapor barrier membrane: Use Polyethylene sheet of the thickness shown on the drawings,
ASTM E 1745-09. If the thickness is not shown on the drawings, use 10 mil thickness.”

3. Specification Section 08 31 13 - Access Doors & Frames

a. Part 2, paragraph 2.03. Delete this paragraph in its entirety without replacement.

4. Specification Section 08 44 23 - Structural-Sealant-Glazed Curtain Walls

a. Part 2, paragraph 2.02.A.1. Replace with the following:

EFCO; System 5600

5. Specification Section 11 40 00 - Food Service Equipment

a. Manufacturers and product information listed in part 2 of this specification section shall be
considered listed as the “Basis of Design”. Per Specification Section 01 60 00 - Product
Requirements, contractors may submit a comparable product in accordance with the
contract documents, including 01 25 00. 

b. Page 22 of 22. Delete Item No. 48. 

III. CLARIFICATIONS TO DRAWINGS

1. Refer to Sketch SK-01.01, attached to this Addendum No. 1, which clarifies the building area
where the cost of the work performed shall be included in the Pupil Services column of the
Form of Proposal (00 42 00). This is the shaded area identified as Area F, State Project No.:
028-0044 BE/EA/RR. 

2. Electrical clarification: 
a. Display case lighting options between fluorescent and LED:

i. Provide LED cabinet lighting as specified on the drawings. See EL Drawings for
locations and E6.02 for catalog number information. 
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IV. REVISIONS TO DRAWINGS 

1. Replace the following drawings with revised, attached to this Addendum No. 1: 

CS-101 Detailed Site Layout Plan
CS-102 Detailed Site Layout Plan (11/03/16)
CU-101 Detailed Site Utility Plan (11/03/16)
CU-102 Detailed Site Utility Plan (11/03/16)
CU-103 Detailed Site Utility Plan (11/03/16)
CU-104 Detailed Site Utility Plan (11/03/16)
S1.03 Foundation Plan – Area C (11/03/16)
S1.04 Foundation Plan – Area D (11/03/16)
K1.0 Kitchen-Servery Equipment Plan (11/03/16)
K-1.1 Kitchen-Servery Electrical Stub-In Plan (11/03/16)
K-1.2 Kitchen-Servery Plumbing Stub-In Plan (11/03/16)
K-1.4 - Kitchen-Servery Walk-In Details (11/03/16)

2. Insert new drawing CD-511 CT DOT DETAILS, attached to this Addendum No. 1. 

3. Drawing S1.03 – Foundation Plan – Area C

a. Drawing re-issued with architecture furniture hidden (for clarity). 

4. Drawing S1.04 – Foundation Plan – Area D

a. Drawing issued with architecture furniture hidden (for clarity). 

5. Drawing A5.01 – Exterior Elevations I – Area A & B

a. Elevation B12/A5.01: Delete note regarding Alt. 12 at frame S04A. This frame shall be
included in the base bid. 

6. Drawing A7.10 – Sectional Details II

a. Delete Detail K11/A7.10. 

7. Drawing MEPD1.00 – MEP Demolition Floor Plan

a. Demolition Keynotes #M1 thru M14; P1 thru P6; FP1 and E1 through E7 on this drawing
applies to the entire area shown (all levels) within the dashed scope line.

b. The demolition of the existing oil fired, forced air furnace that serves the Area E Gym shall
be removed regardless of the Alternate 10A being accepted or not. The scope of work
associated with the supply, return and O.A. ductwork depends upon Alternate 10A being
accepted. 

8. Drawing P6.00 – Plumbing Schedules

a. Add the following to Remark 4 on SUMP PUMP SCHEDULE on Sheet P6.00:
i. 4.14.  Low water alarm light and horn with dry contacts.
ii. 4.15.  Main non fused disconnect switch.
iii. 4.16.  Seal failure alarm light and horn with dry contacts.



William J. Johnston Middle School Addendum No. 1
Colchester, Connecticut November 3, 2016 Page 14

9. Drawing MP1.05 – Mechanical Piping First Floor Plan – Area E and F

a. Revise drawing per Sketch SKM-1, attached to this Addendum No. 1. 

10. Drawing MP1.07 – Mechanical Piping Second Floor Plan – Area D

a. Revise drawing per Sketch SKM-2, attached to this Addendum No. 1.

11. Drawing M5.02 – Mechanical Heating Hot Water Diagram

a. Detail 2 – Fuel Piping clarification: The fuel oil piping installed in the trench shall be
double wall type. Revise the Fuel Oil Piping Diagram per attached Sketch SKM-3 which
shows the correct pipe penetration configuration. 

12. Drawing M6.01 – Mechanical Schedules and Diagrams

a. Pump Schedule revision: 
i. Revise the model numbers for pumps P-1, P-2 and P-3 to 4380, 3x3x6 as

manufactured by Armstrong.
b. Anti-siphon valve size clarification:

i. The anti-siphon valve associated with the duplex fuel oil transfer pump shall be a line
size (1-1/2") valve. Revise note #2 on the Duplex Fuel Oil Transfer Pump Schedule to
say “PROVIDE A LINE SIZE ANTI-SIPHON VALVE ON FUEL OIL INLET
PIPE.”

V. ATTACHMENTS TO ADDENDUM

Description Pages
Specification Section 00 11 00 - Prebid Meeting Sign-In Sheets 6
Specification Section 00 42 00 - Form of Proposal, revised pages 11 and 12 2
Specification Section 00 63 13 - Bidders' Prebid Requests for Information (Prebid RFI's) 18
Specification Section 00 73 16 - Sample Certificates of Insurance, Base Bid and Alternate #15 12
Specification Section 01 35 13 - GENERAL NOTICE TO CONTRACTORS 1
CTDOT Review Comments Letter dated October 21, 2016 1

Drawings and Sketches
CS-101 Detailed Site Layout Plan
CS-102 Detailed Site Layout Plan (11/03/16)
CU-101 Detailed Site Utility Plan (11/03/16)
CU-102 Detailed Site Utility Plan (11/03/16)
CU-103 Detailed Site Utility Plan (11/03/16)
CU-104 Detailed Site Utility Plan (11/03/16)
CD-511 CT DOT Details
S1.03 Foundation Plan – Area C (11/03/16)
S1.04 Foundation Plan – Area D (11/03/16)
K1.0 Kitchen-Servery Equipment Plan (11/03/16)
K-1.1 Kitchen-Servery Electrical Stub-In Plan (11/03/16)
K-1.2 Kitchen-Servery Plumbing Stub-In Plan (11/03/16)
K-1.4 - Kitchen-Servery Walk-In Details (11/03/16)
Sketch SK-01.01 Area F Designation (11/03/16)
Sketch SKM-1 New H.H. Piping for HV-3 (11/02/16)
Sketch SKM-2 H.W. Piping to AHU-4 (11/02/16)
Sketch SKM-3 Fuel Oil Diagram Revision (11/02/16)

END OF ADDENDUM NO. 1


