

SEPTEMBER 20, 2017
RECONSTRUCTION OF ROUTE 349 NB AND SB
OVER AMTRAK RAILROAD
FEDERAL AID PROJECT NO. 0349(002)
STATE PROJECT NO. 58-332
TOWN OF GROTON

ADDENDUM NO. 1

SPECIAL PROVISION

REVISED SPECIAL PROVISION

The following Special Provision is hereby deleted in its entirety and replaced with the attached like-named Special Provision:

- **CONTRACT TIME AND LIQUIDATED DAMAGES**

CONTRACT ITEM

NEW CONTRACT ITEM

| <u>ITEM NO.</u> | <u>DESCRIPTION</u> | <u>UNIT</u> | <u>QUANTITY</u> |
|-----------------|------------------------------|-------------|-----------------|
| <u>201001</u> | <u>CLEARING AND GRUBBING</u> | <u>L.S.</u> | <u>1</u> |

The Bid Proposal Form has been revised to reflect these changes.

The Detailed Estimate Sheets do not reflect these changes.

There will be no change in the number of calendar days due to this Addendum.

The foregoing is hereby made a part of the contract.

CONTRACT TIME AND LIQUIDATED DAMAGES

Four Hundred Eighty Three (483) calendar days will be allowed for completion of the work on this project and the liquidated damages charge to apply will be Three Thousand Seven Hundred Dollars (\$3,700.00) per calendar day.