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AT 20' O.C. (TYP.)
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400'

(EAST MAIN STREET) 

ROUTE 222/6 WESTBOUND

ROUTE 222/6 RAMP

CLOSED ROUTE 222/6 RAMP

PROPOSED DECK END WORK

CONSTRUCTION

AHEAD

ROAD USE RESTRICTED

STATE LIABILITY LIMITED

GENERAL STATUTES SEC 13a-115, 13a-145

COMMISSIONER OF TRANSPORTATION

CTDOT #80-9076

INSTALL "SIDEWALK CLOSED"

CTDOT #31-1617 AND CTDOT #31-1618

INSTALL R3-1 "NO RIGHT TURN" 

CTDOT #80-9001

INSTALL "RAMP CLOSED"

CTDOT #80-9701 OR #80-9702

INSTALL DETOUR "    " OR "    "

CTDOT #80-9612

INSTALL "END ROAD WORK" 

CTDOT #80-9803 

INSTALL FLAGGER SYMBOL

CTDOT #80-9834

INSTALL "ONE LANE ROAD AHEAD" 

CTDOT #80-9603

INSTALL "ROAD WORK AHEAD"

CTDOT #31-1906

INSTALL "ROAD WORK AHEAD FINES DOUBLED"

CTDOT #80-1608

INSTALL SIGN 16-H "ROAD USE RESTRICTED"I

100'

I

100'

I

CONTRACTOR TO MEET FIELD CONDITIONS.

THE LOCATIONS OF TEMPORARY SIGNS SHOWN ON PLANS ARE APPROXIMATE AND SHALL BE ADJUSTED BY THE 8.

FIELD CONDITIONS AND SHALL BE RESTORED WHEN TEMPORARY SIGNING IS NO LONGER NEEDED.

EXISTING SIGNS IN CONFLICT WITH TEMPORARY SIGNS SHALL BE COVERED, REMOVED OR REVISED TO MEET 7.

TEMPORARY SIGNS ARE PAYABLE UNDER ITEM NO. 1220027 - "CONSTRUCTION SIGNS".6.

SAFELY. PEDESTRIAN ROUTES SHALL REMAIN UNOBSTRUCTED AT THE END OF EACH WORKDAY

PEDESTRIAN MOVEMENT TEMPORARILY, THE CONTRACTOR SHALL MAKE PROVISIONS TO CROSS PEDESTRIANS 

PEDESTRIAN ROUTES SHOWN SHALL BE MAINTAINED AT ALL TIMES.  WHERE CONSTRUCTION MAY INTERRUPT A 5.

APPROXIMATE AND SHALL BE ADJUSTED BY THE CONTRACTOR TO MEET FIELD CONDITIONS.

THE LOCATIONS OF TRAFFIC DRUMS AND TYPE III CONSTRUCTION BARRICADES SHOWN ON THE PLANS ARE 4.

ADVANCE WARNING CONSTRUCTION SIGNS.

BARRICADE WARNING LIGHTS - HIGH INTENSITY SHALL BE INSTALLED ON ALL POST-MOUNTED DIAMOND SHAPE 3.

WORK DURING CONSTRUCTION. (SEE STRUCTURE SUBSET FOR DETAIL)

OPERATIONS, A STEEL PLATE SHALL BE UTILIZED TO SUPPORT TRAFFIC OVER ANY INCOMPLETE DECK END 

DURING SUCH TIMES WHEN THE CONTRACTOR IS NOT ALLOWED TO INTERFERE WITH EXISTING TRAFFIC 2.

SUBSEQUENT STAGES MAY BE IMPLEMENTED, UNLESS OTHERWISE ALLOWED BY THE ENGINEER.

EACH RAMP CLOSURE SHALL BE FUNCTIONALLY COMPLETE, AS DETERMINED BY THE ENGINEER, BEFORE ANY 1.

SIGN SUPPORT

DOUBLE POST MOUNTED 

SIGN

POLICE OFFICER

PORTABLE SIGN SUPPORT

TYPE III

CONSTRUCTION BARRICADE 

TRAFFIC DRUM

ALTERNATING ONE-WAY TRAFFIC

500'  EAST OF BRIDGE NO. 00468 IF NECESSARY AND AS DIRECTED BY THE ENGINEER.

A MUNICIPAL POLICE OFFICER SHALL BE LOCATED AT INTERSECTION SIGNAL 140-211 APPROXIMATELY 17. 

CONSTRUCTION ON BRIDGE NO. 00468.

MUNICIPAL POLICE OFFICERS ARE TO BE UTILIZED FOR ALL TRAFFIC HANDLING OPERATIONS DURING 16.

PO#1, PO#2, AND PO#3 SHALL DIRECT VEHICULAR AND PEDESTRIAN TRAFFIC AS NECESSARY.15.

MARKING LINES AND SYMBOLS AND TR-1210_08: PAVEMENT MARKINGS FOR NON FREEWAYS.

FINAL PAVEMENT MARKINGS SHALL BE INSTALLED PER TRAFFIC STANDARD SHEETS TR-1210_04: PAVEMENT 14.

ALL DISTURBED PAVEMENT MARKINGS SHALL BE REPLACED IN KIND WITH EPOXY RESIN.13.

STATE.

ANY EXISTING SIGNAGE DAMAGED BY THE CONTRACTOR SHALL BE REPLACED AT NO COST TO THE 12.

TRAFFIC.

PROSECUTION AND PROGRESS AND ITEM NO. 0971001A - MAINTENANCE AND PROTECTION OF 

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH SPECIAL PROVISIONS FOR SECTION 1.08 - 11.

TO ROADWAY GEOMETRY AT THE DIRECTION OF THE ENGINEER.

SIGN LOCATIONS SHALL BE ADJUSTED AS NECESSARY TO MAXIMIZE THEIR VISIBILITY WITH RESPECT 10.

OF THE PROJECT. ALL OTHER TEMPORARY SIGNS SHALL BE MOUNTED ON PORTABLE SIGN SUPPORTS.

CTDOT SIGN #80-1608 AND #80-9603 SHALL BE POST MOUNTED AND INSTALLED FOR THE DURATION 9.

05.02



8+00 9+00 10+00 11+00
12+00

13+00

E
 
9
1
2
8
9
2
.9

2

N
 

8
0
6
4
1
6
.5

7

1
1
+

0
8
.0

0

P
C
 

PAVEMENT MARKING

EXISTING WHITE

PAVEMENT MARKING

EXISTING YELLOW 

WORK AREA

PAVEMENT MARKING

EXISTING WHITE

PAVEMENT MARKING

EXISTING YELLOW

SIGN LEGEND

100' 100'100'155'

MARKING (BELOW BRIDGE)

EXISTING WHITE PAVEMENT 

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

SCALE 1"=20'

20 400

SCALE IN FEET
OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

7/17/2017

BLOCK:  

SIGNATURE/

  

...\TR_MSH_174_402_TR_03_BR_00468_ACCESS MPT.dgnPlotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

- -

-

-

-

- -

- - -

- - - -

- - -

- - -

- - - -

 BRIDGE NO. 00468

BEAM END REPAIR AND

BEARING REPLACEMENT

IN DISTRICT 4

TR-03

D.T.C.

C.G. THOMASTON
174-402

AT 20' O.C. (TYP.)

TRAFFIC DRUM SPACED 

E

F

H

H

PO#1

PO#2

PO#3

100'

A B C

D

400'

100'100'100'155' 100'

GENERAL CONSTRUCTION NOTES

M&PT FOR UNDERSIDE ACCESS

ABC

I

D

400'

(EAST MAIN STREET) 

ROUTE 222/6 WESTBOUND

SEE DRAWING NO. TR-02 FOR ADDITIONAL NOTES.2.

THE ENGINEER.

MEANS PROPOSED BY THE CONTRACTOR AND APPROVED BY 

VIA THE SOUTH ROUTE 222/6 RAMP, OR BY OTHER ACCEPTABLE

TO AND LIFTED FROM THE UNDERSIDE OF BRIDGE NO. 00468

CONSTRUCTION EQUIPMENT AND MATERIAL MAY BE LOWERED 1.
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SEE DETAIL "B"

BARRICADE (TYP.)

TYPE III CONTRUCTION

BARRICADE (TYP.)

TYPE III CONTRUCTION

NOT TO SCALE NOT TO SCALE

DETAIL "A" DETAIL "B"

80-992080-9920 80-9920

BARRICADE WARNING LIGHTS - HIGH INTENSITY

SIGN

DOUBLE POST-MOUNTED SIGN

SINGLE POST-MOUNTED SIGN

TYPE III CONSTRUCTION BARRICADE

DETOUR ROUTE

*

*

*

SYMBOL LEGEND:

DETOUR NOTES:

CONSTRUCTION BARRICADES.

BARRICADE WARNING LIGHTS - HIGH INTENSITY SHALL BE INSTALLED ON ALL TYPE III 14.

COST TO THE STATE.

ANY EXISTING SIGNAGE DAMAGED BY THE CONTRACTOR SHALL BE REPLACED AT NO 13.

TRAFFIC STANDARD SHEET TR-1208_01, TR-1208_2 AND TR-1220_2.

ALL CONSTRUCTION/DETOUR SIGNS TO BE INSTALLED ON BREAKAWAY POSTS PER 12.

PROTECTION OF TRAFFIC.

SECTION 1.08 - PROSECUTION AND PROGRESS AND ITEM NO. 0971001A - MAINTENANCE AND 

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH SPECIAL PROVISIONS FOR 11.

OF SOUTHBURY, IBM, AND ALL EMERGENCY SERVICES, AS REQUIRED.

START OF THE BULLET HILL ROAD CLOSURE. THE ENGINEER SHALL THEN NOTIFY THE TOWN 

THE CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 30 DAYS IN ADVANCE OF THE 10.

BLOCKED BY EXISTING SIGNS OR OTHER OBSTRUCTIONS.

DETOUR SIGNS ARE TO BE INSTALLED SUCH THAT THEY DO NOT BLOCK OR ARE NOT 9.

SIGNS ARE TO BE COVERED OR REMOVED WHILE DETOUR IS NOT OPERATIONAL.

DETOUR SIGNS ARE ONLY TO BE POSTED WHILE THE DETOUR IS OPERATIONAL. DETOUR 8.

WITH RESPECT TO ROADWAY GEOMETRY AT THE DIRECTION OF THE ENGINEER.

SIGN LOCATIONS SHALL BE ADJUSTED AS NECESSARY TO MAXIMIZE THEIR VISIBILITY 7.

ROAD AS APPROVED BY THE ENGINEER.

BARRICADES SHALL BE PLACED AT THE NEAREST INTERSECTIONS ALONG BULLET HILL 6.

HILL ROAD IN BOTH DIRECTIONS IN THE VICINITY OF THE BRIDGE.

AT LEAST TWO WEEKS PRIOR TO INITIATING THE DETOUR, INSTALL SIGN    ON BULLET 5.

TEMPORARY SIGNS SHALL BE MOUNTED ON POSTS WHEN FEASIBLE.4.

BE ADJUSTED BY THE CONTRACTOR TO MEET FIELD CONDITIONS.

THE LOCATIONS OF TEMPORARY SIGNS SHOWN ON PLANS ARE APPROXIMATE AND SHALL 3.

RETURNED TO ORIGINAL CONDITIONS AFTER REMOVAL OF THE DETOUR.

REVISED TO MEET FIELD CONDITIONS PRIOR TO THE IMPLEMENTATION OF THE DETOUR AND 

EXISTING SIGNS IN CONFLICT WITH TEMPORARY SIGNS SHALL BE COVERED, REMOVED OR 2.

DETOUR SIGNS ARE PAYABLE UNDER ITEM NO. 1220027 - "CONSTRUCTION SIGNS".1.
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