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ADDENDUM NO. 1

INTERSTATE 91 NORTHBOUND AND SOUTHBOUND SHOULDER CLOSURE

WORK AREA

LEGEND:

NOTES:

MPT-06
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880' TPCBC

500'

680' TPCBC

FOR 65 MPH

TEMPORARY IMPACT ATTENUATOR

12" MIN.

CONCRETE BARRIER CURB

TEMPORARY PRECAST 

OF EXISTING VMS AND SUPPORTS.

AND SALVAGED TO CONNDOT, AS DESCRIBED IN ITEM #1206040A - REMOVAL 

VARIABLE MESSAGE SIGN 91N-031 IS TO BE REMOVED FROM BRIDGE 031645.

#0912615 - RESET THREE CABLE GUIDE RAILING (I-BEAM POST).

WILL BE RESET UPON THE COMPLETION OF WORK AND PAID FOR UNDER ITEM

ITEM #0912509 - REMOVE THREE CABLE GUIDE RAILING. THE CABLE GUIDERAIL

THE EXISTING CABLE GUIDERAIL SHALL BE REMOVED AND PAID FOR UNDER4.

WORKS AT LEAST TWO WEEKS PRIOR TO THE BEGINING OF CONSTRUCTION.

TOWN OF ROCKY HILL EMERGENCY SERVICES, AND DEPARTMENT OF PUBLIC 

THE CONTRACTOR SHALL NOTIFY THE ENGINEER, WHO THEN NOTIFIES THE 3.

AT NO COST TO THE STATE.

ANY EXISTING SIGNING DAMAGED BY THE CONTRACTOR SHALL BE REPLACED2.

CONSTRUCTION STAGING REQUIREMENTS.

AND ITEM #0971001A - MAINTENANCE AND PROTECTION OF TRAFFIC FOR 

SEE SPECIAL PROVISION SECTION 1.08 - PROSECUTION AND PROGRESS 1.
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