

SECTION 00 9302 – ADDENDUM No. 2 – FF&E

NONNEWAUG HIGH SCHOOL
5 Minortown Rd, Woodbury, CT 06798
Phase 3 of 3 Furniture, Fixtures and Equipment

S/L/A/M Project No. 15232.00
State Department of Education Project No. 214-0093 RN

This Addendum dated April 25, 2018 forms a part of the Contract Documents and modifies the original Bidding Documents dated April 18, 2018. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum is comprised of 1 Page, along with additional attachments total number of pages included is 2

1.1 REPLACE the following Documents issued for Bidding on April 18, 2018, attached at end;

A. Section 00 4100 Form of Proposal

1. **REPLACE** Page 1, 1st paragraph to read; To be delivered by a representative of the Bidder to **Wayne McAllister, Director of Finance and Operations, Regional School District 14, 67 Washington Ave, Woodbury CT 06798, ph# 203.263.4330 [1:00pm on Friday, May 4th 2018](#)**, at which time all proposals will be publically opened and read aloud. Revised Form of Proposal page 1-2 attached (2nd page included for printing, no revisions made).

1.2 MODIFY the following Documents issued for Bidding on April 18, 2018:

A. Section 12 1000 Item Data Sheets

1. Page 19, Item A07, **REVISE** Overhead size to be 96”w
2. Page 21, item A08, **REVISE** Overall size to be 78” x 72”, too coordinate with dimensions in description

END OF ADDENDUM No. 1 – FF&E

**NONNEWAUG HIGH SCHOOL
WOODBURY, CONNECTICUT**

OFFICIAL PROPOSAL FORM
Fixtures, Furnishings and Equipment

To be delivered by a representative of the Bidder to **Wayne McAllister, Director of Finance and Operations, Regional School District 14, 67 Washington Ave, Woodbury CT 06798, ph# 203.263.4330** 1:00pm on Friday, May 4th 2018), at which time all proposals will be publically opened and read aloud.

The undersigned hereby proposes to furnish and install **Fixtures, Furnishings and Equipment** as defined in the “**General Specifications for Furniture and Equipment, State Project # 214-0093 RN & 214-0096 BE/A/CV, Phase 3 of 3**” attached hereto. The acceptance of this proposal by Town of East Hampton, in writing, shall constitute the basis for a written contract (purchase order) between the two (2) parties for Furniture, Fixtures and Equipment. The contract shall be awarded based on the contractor’s qualifications and their demonstrated ability to perform the specified services.

Furniture, Fixtures and Equipment Bid
for
Nonnewaug High School
Woodbury, CT

Name of Bidder _____ Date _____

Name of Company _____ Telephone _____

Email: _____

Address _____ Fax _____

Signature of Bidder’s Authorized Agent _____

Printed Name of Bidder’s Authorized Agent _____

Pursuant to and in compliance with your Invitation to Bid relating thereto, the Undersigned,

_____,
(Company Name)

having visited the site, familiarized himself with the conditions present and carefully examined the Contract Documents together with all Addenda issued and received prior to closing time for receipt of Bids; hereby offers and agrees as follows:

To provide all materials, all labor and all else whatsoever necessary to install and properly finish all work in connection with **Furniture, Fixture and Equipment for the Nonnewaug High School** to the satisfaction of the Program Manager and Owner for the Lump Sum as follows:

CATEGORY	DESCRIPTION	LUMP SUM PRICE (WRITTEN AND NUMBERS)
A thru W	Furniture, Fixtures and Equipment	See Attached Category Summary Sheets
X	Technology Equipment	See Attached Category Summary Sheet

COMBINATION BIDS

If bidding more than one complete category and the combination of categories may be **discounted** further than individual categories, include discounted combined total on the “Combination Bid Form” at the end of this section.

UNIT PRICES

The undersigned further proposes and agrees that should the amount of work required be increased or decreased, as directed by the Architect/Program Manager, the Unit Prices **noted on the Itemized Category Summary Sheets** will be the total price in place for computing the cost. All Itemized Category Summary Sheet Unit Prices shall include all cost of work to the representative contractor, including all charges for materials, labor, plant, equipment, overhead, profit, additional insurance, taxes freight/shipping, delivery, installation and all charges of whatever kind.

Please Note:

Furniture and Technology installation will be performed in at least 4 phases over the course of approximately 16 months. Proposed furniture delivery schedule shall coincide with construction phase schedule. Vendors will be provided with color coded floor plans showing schedule and list of furniture items included. Current intended schedule is as listed below, however may be revised as needed to accommodate changes to the construction schedule. Vendors will be informed of any changes to the schedule as early as possible to ensure proper coordination of delivery and install of furniture needed per phase.

FF&E Phase 1 – Installation Aug 2018:

REGION 14 - NONNEWAUG HIGH SCHOOL
 5 MINORTOWN ROAD
 WOODBURY, CONNECTICUT
 STATE PROJECT No. 214-0093 RN & 214-0096 BE/A/CV
 PHASE 3 OF 3 – FF&E

S/L/A/M – 15232.00
 INSTRUCTION TO STATE CONTRACT VENDORS - FURNITURE
 00 2119 - 2 of 9