

Exhibit D
Architect's Bid Form

To: **Area Cooperative Educational Services**
350 State Street North, Haven, CT

Project: **Area Cooperative Educational Services Renovation-as-New to 88 Bassett Road, North Haven Ct.**

We propose to perform the work described in the Request for Qualifications/Proposals

Total Design Fee:

Architect, Design & Engineering and Construction Administration & FF&E Management For Entire Project including all Consultants per the Requirements of the ACES RFQ/P for 88 Bassett Road located in North Haven, Ct.

_____ Dollars (\$ _____ .)
written figure

Date: _____

Signature: _____

Printed Name and Title
of Agent submitting bid: _____

Name of Company: _____

Address: _____

Telephone Number: _____

Fax Number: _____

Email: _____

CONTRACT

If notified of the acceptance of this Proposal within ninety (90) calendar days of the time set for opening of bids, the Undersigned agrees to execute as-is the "Modified B101-2007 Agreement between Owner and Architect. Architect accepts this Agreement without any additional modifications and execute and return this Agreement to ACES within five (5) calendar days of the receipt of such notification and in accordance with this Proposal.

Exhibit E
Architect's Fee Breakdown of Costs

Area Cooperative Educational Services
350 State Street North, Haven, CT

Project: **Area Cooperative Educational Services Renovation-as-New to 88 Bassett Road, North Haven Ct.**

Basic Services	Proposed Fee
Schematic Design Phase	
Design Development Phase	
Construction Document Phase	
Estimating Services	
Bidding & Negotiation	
Construction Phase	
Close – out Phase	
FF&E Design & Management	
Total	

Add option 1:

Design & Upgrades of the existing athletic fields and baseball field(s) adjacent (south of) to the tennis courts. The final purpose of these fields will be as determined during the Schematic Phase. The timeframe for acceptance of this add option is at the sole discretion of ACES.

_____ Dollars (\$) .)

written figure

Add Option 2:

If the proposed Project design and/or state submission schedule and/or grant approval cannot be maintained due to circumstances beyond our control and must be adjusted, please state your cost in a percentage value of your all-inclusive fee to extend the Project out an additional year. Note that this value is subject to the sole approve by ACES only and is subject to negotiations by the parties if deemed so by ACES. The timeframe for acceptance of this add option is at the sole discretion of ACES.

_____ (%)

written percent

Exhibit F

STANDARD HOURLY RATES
(INCLUDES PROFIT & OVERHEAD)

<u>Personnel</u>	<u>Hourly Rate</u>
Principal/Project Manager	_____
Principal/Project Architect	_____
Principal Civil Engineer	_____
Principal M/E Engineer	_____
Principal Structural Engineer	_____
Sr. Structural Project Engineer	_____
Sr. Project Engineer/Manager	_____
Civil Engineer	_____
Interior Designer	_____
Landscape Architect	_____
Construction Administrator/Building Official/Fire Marshal	_____
Architectural Designer/Job Captain/Specification Writer	_____
Project Engineer	_____
Civil CADD Operator	_____
Engineering Designer	_____
Architectural Draftsperson	_____
Clerical/Word Processing	_____