



# ADDENDUM # 1

## TRADE CONTRACTORS: ADDENDUM No. 1

February 7, 2020

**PROJECT: BOILER PLANT EQUIPMENT REPLACEMENT & UTILITY TUNNEL CONNECTION  
PACKAGE #1. PROJECT No: 300151**

**BID DUE DATE: FEBRUARY 28, 2020**

**TIME: 2:00 PM**

**LOCATION:** BIDS must be delivered to:  
**BOND UCONN Office**  
**46 King Hill Road**  
**Storrs, CT 06269**  
**Attn: Luis Rodriguez**  
(BIDS– Faxed or Emailed will not be accepted)

**Addendum No. 1**, dated February 7, 2020 is issued by Bond Building Construction Inc. for:  
**Boiler Plant Equipment Replacement & Utility Tunnel Connection, Package #1. Project No. 300151:**

Included in **Addendum No. 1** are the following changes to the contract documents:

1. The bid due date has been changed from February 27, 2020 @ 2:00 PM to February 28, 2020 @ 2:00 PM.
2. UConn Boiler Plant Package 1, Specifications Volume 1 is issued by this addendum.
3. Bid Packages are revised by this addendum included in Volume 1
4. The deadline for RFI is changed from February 7, 2020 to February 14, 2020.

Addendum #1 will be posted on the following date:2/7/2020. Please email Luis Rodriguez, [lrodriguez@bondbrothers.com](mailto:lrodriguez@bondbrothers.com) for access to the SmartBidNet.com folders at no cost.

**END OF ADDENDUM #1**