

BOND

## ADDENDUM # 2

### TRADE CONTRACTORS: ADDENDUM No. 2

February 14, 2020

**PROJECT:** BOILER PLANT EQUIPMENT REPLACEMENT & UTILITY TUNNEL  
CONNECTION PACKAGE #1.  
**PROJECT No:** 300151

**BID DUE DATE:** **FEBRUARY 28, 2020**

**TIME:** **2:00 PM**

**LOCATION:** BIDS must be delivered to:  
**BOND UCONN Office**  
**46 King Hill Road**  
**Storrs, CT 06269**  
**Attn: Luis Rodriguez**  
(BIDS– Faxed or Emailed will not be accepted)

**Addendum No. 2**, dated February 14, 2020 is issued by Bond Building Construction Inc. for:  
**Boiler Plant Equipment Replacement & Utility Tunnel Connection, Package #1.**

**Project No. 300151:**

Included in **Addendum No. 2** are the following changes to the contract documents:

1. The RFI due date has been changed from February 14, 2020 @ 2:00 PM to February 19, 2020 @ 2:00 PM.
2. Specification Section 00-2113 Instructions to Bidders is issued by this addendum

All questions/clarifications must be submitted in writing via email to Luis Rodriguez at Bond Building Construction [lrodriguez@bond-building.com](mailto:lrodriguez@bond-building.com) before the prescribed RFI Deadline. No verbal questions will be answered. All answers to RFI's will be issued in a Bid Clarification/Addenda.

Addendum #2 will be posted on SmartBidNet on the following date:2/14/2020. Please email Luis Rodriguez, [lrodriguez@bondbrothers.com](mailto:lrodriguez@bondbrothers.com) for access to the SmartBidNet.com folders at no cost.

**END OF ADDENDUM #2**