

BOND

## ADDENDUM # 4

### TRADE CONTRACTORS: ADDENDUM No. 4

February 25, 2020

**PROJECT: BOILER PLANT EQUIPMENT REPLACEMENT & UTILITY TUNNEL CONNECTION PACKAGE #1.  
PROJECT No: 300151**

**THE BID DUE DATE HAS BEEN CHANGED:**

**NEW BID DUE DATE: MARCH 5, 2020**

**TIME: 2:00 PM**

**LOCATION:** BIDS must be delivered to:  
**BOND UCONN Office**  
**46 King Hill Road**  
**Storrs, CT 06269**  
**Attn: Luis Rodriguez**  
(BIDS– Faxed or Emailed will not be accepted)

Bids will be Publicly Open at 2:30 PM, at 3 Discovery Drive (Purchasing Department - Bid Room), Storrs, CT.

**Addendum No. 4**, dated February 25, 2020 is issued by Bond Building Construction Inc. for:

**Boiler Plant Equipment Replacement & Utility Tunnel Connection, Package #1.**

**Project No. 300151:**

Included in **Addendum No. 4** are the following changes to the contract documents:

1. The Bid Due Date has been changed by this addendum from February 28, 2020 to March 5, 2020 at 2:00 PM.
2. This Addendum supersedes Bid Clarification #1 Package #1, Bid Package #16 HVAC.
3. The duration for the temporary boiler rentals can be found in Section 01-5000 Temporary Facilities and Controls, Part B, Subpart 9.
4. Bid Package #16 HVAC has been revised as per Specification Section 00-2413-16, addition of scope of work item #96. Bidders to provide temporary 2,000 HP @ 150 PSI boiler for duration included in Section 01-5000 Temporary Facilities and Controls.
5. Bid Package # 19 Sitework. Section 00-4113 Form of Proposal for Trade Contractors has been changed to include: Item 2C, SOE firms name and contract value.

Addendum #4 will be posted on SmartBidNet on the following date:2/25/2020. Please email Luis Rodriguez, [lrodriguez@bondbrothers.com](mailto:lrodriguez@bondbrothers.com) for access to the SmartBidNet.com folders at no cost.

**END OF ADDENDUM #4**