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ADDENDUM NO.: 1 (ONE) DATE OF ADDENDUM: AUGUST 22, 2012

PARTIAL ROOF REPLACEMENT FOR THE VO-TECH BUILDING
AMERICAN SCHOOL FOR THE DEAF
139 NORTH MAIN STREET :
WEST HARTFORD, CONNECTICUT 06107
PROJECT: BI-DF-51 |

Original Bid Due Date / Time: Tuesday, August 28, 2012 1:00 PM
Revised Bid Due Date / Time: N/A : N/A
Previous Addendums: N/A
TO: Prospective Bid Proposers:

This Addendum forms part of the "Confract Documents” and modifies or clarifies the original "Contract
Documents” for this Project dated 4/11/2012. Prospective Bid Proposers shall acknowledge receipt of the tofal
number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form.
Failure to do may subject Bid Proposers to disqualification,

The following clarifications are applicable to drawings and specifications for the project referenced above.

ltem 1 ' '

DRAWINGS: CORRECTION / ADD — The vent stack in the south east corner of the
Main Roof is actually hot stack. See detail for hot stack attached (one
page). ‘

item 2 : .

DRAWINGS & SPECS: CLARIFICATION — (reference specification section 07 22 00 page §
and drawing A-1 Roof Assembly Thermal Resistance “R” Value, and
detail 1/A-2). On the Main Roof the total rigid insulation thickness will
be 3.5-inches minimum at 8-feet from the low point of the roof. At roof
drain sumps the minimum insulation thickness will be 1.5-inches.

ltem3 '
UNIT PRICING: CLARIFICATION - Unit pricing and quantities are for materials which
' might need to be repaired, replaced, etc. but the actual extent of the
quantities is unknown before construction begins. The numerical
quantities given in the specifications under the specific sections are to
be included in the bid multiplied by the dollar amounts provided in
Division 1 General Requirements, 01 22 19 Unit Price Schedule.

ftem 4

PRE-BID MEETING INFORMATION:  ATTACHED -
» Agenda (4 pages)
+ Meeting Minutes {1 page)
+ Attendance (2 pages)
+ Business Cards {1 page)

CT DCS - 6030 (Rev. 03.21.12) ' : : 6000 — Bid Phase Forms
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CTDCS Project No.: _BI-DF-81
Date: B8/16/2012
Meeting Start Time: 10:00 AM
Vo-tech Building
American Schoot for the Deaf
13¢ North Main Street
West Hartford, CT -

Maeting Location:

Meeting Objective: Pre-Bid Conference for Bi-DF-51
Facilitator: Ronald T. Zanchi, DCS Project Manager

10 General:

o  The purpose of the Pre-Bid Conferenge is to provide an “Informal” forum
for the Prospective Bidders to ask questions on the construction Scope of
Work identified in the Bidding Documents.

« Al answers by Owner's and Agency's Representatives fo Prospective
Bidders guestions are considered Infermal and norn-binding on the State.

. All Prospective Bidders requiring & Formal answer to their questions
must submit their guestions in writing to the DCS Project Manager.
+«  PMEmail Address: ron.zancbi@ct.gov

e  Ali Formal answers to written questions shaill be via the issuance of an
Addendum by the DCS Project Manager to all bidders.

«  Registration: Prospective Bidders who do not properly register at the
Mandatory Pre-Bid Conference may cause their Bids o be rejested as
non-responsive.  All attendees of the Mandatory Pre-Bid Conference wilt
be reguired o register. Proper registration means that the Bidder's
representative has signed their name to the official roster and listed the
name and address of the company they represent on the officlal roster no
later than the designated start time of the Pre-Bid Conference.
Prospective Bidders are advised to register early as no aftendee wilt be
allowed fo register after the adverlised start fime of the pre-proposal
conference.

« Please do_hot make any Site Visits fo the Vo-tech Building without
netifying Jeff Pelletier pricr to your visit,

IMPORTANT NOTE: n accordance with CT DCS Regulations ali participanis
in any selection, proposai or bidding process, imcluding user agency
representative(s), shall not communicate with any potential Offeror prior fo,
during, or upon conclusion of theé entire Selection, Proposal, or Bidding
procedure, with the. exception of information necessary to complete the
administrative steps of the selection process.

CT BCS - 6025 (Rev: 121211) . 6000 —Bid Phase Forms
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CTIDCS Project No.:  BI-DF-51

20

Introduction of Participants:

® AJE: Marguerite Petersen, AlA, representing Martin A. Benassi, AlA-
Architect LLC, Two Broadway, Hamden,CT:
mpetersen@mabarchitect.com

«  CA: Steven Udeh, Associate Project Manager, State of Connecticut
DCS, Room 460, 165 Capitol Avenue, Hartford, CT;
steven.udeh@ct.gov

e  Agency Represenattive: Jeff Pellitier, Director of Facilities and
Operations, American School for the Deaf, 139 North Main Street,
West Hartford, CT: Jeff.pelletier@asd-1817.org

3.0 Project Summary: {General Requirements - 01 11 06 Summary of Work}

. Project Description: Partial Roof Replacement for the Vo-tech
Building of approximately 6500 square feet

*  Work Phases: One phase

° Calendar Days: 60'

4.0 Important Agenda Topics:

* Substitution Procedures: (General Requirements 01 25 00 & General-
Caonditions, Article 15)

Substitution of Materials and Equipment before Bid Opening. The
Owner will consider requests for Equals or Substitutions, If made prior to
the receipt of the Bid. The information on all materials shall be consistent
with the information herein,

Deadiine: August 206, 2012

Substitution of Materials and Equipment After Bid Opening: Subject
tc the Architect or Engineer's determination, if the material or equipment
is Equal to the one specified or pre-quaiified and the €T DCS Project
Manager's approval of such determination, Substitution of Material or
Equipment may be allowed after the Letter of Award is issued only:

=  Supplemental Bids: None

. Hazardous Material inspection Reports-Asbestos Report
section 00 31 26

. FM Global Application for Acceptance of Roofing System
seclion 00 30 00 Exhibit 1

CT DCS - 6025 {Rev: 121211} 6000 — Bid Phase Forms
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CTDCS Project No.: _BI-DF-51

5.0  Written Questions Deadline: 4:30 PM August 20,2012

6.0 Bid Opening: 1:.00 PM, Tuesday August 28, 2012

CT DCS - 6025 (Rev: 1212114) 6000 ~ Bid Phase Forms
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CTDCS Project No.: _ BI-DF-51

ther Ageénda Topics Notes
Dumpster for removal of Asbestos Containing Waste Material State will provide and
pay for

END

CT DCS - 6025 (Rev: 121211) 6000 ~ Bid Phase Forms
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Partial Roof Replacement for Vo-tech Bu!ldlng {Rockweli Roof}

American School for the Deaf

139 North Main Street

West Hariford, CF 06107

81-DF-51/ Arch. Project No. 11-42 . Page 1of 1

Pre-Bid Meeting Minutes Date: August 16, 2012

Present. (see attached attendance sheet)

The meeting tock place cutside the building at picnic tables and on the roof.

1. Three individuals arrived at the meeting subsequent to the 10:00 AM deadiine and were refused entry into
the mandatory meeting.
A, Only those on the official Attendance Sheet will be aliowed to bid on the project.

2. . Several 11x17 sets of drawings were distributed for the bidders fo look at during the meeting as welfas a
4-page Agenda,

a Marguerite Petersen read and reviewed items listed on the attached Agenda. She also review and

‘ explained in more depth the scope of work, unit pricing, PMWeb requirements, photographic

documentation, femporary facilities and confrols, efc.

4, M Petersen strongly emphasized the bidders should thoroughly read the specifications, especially division
one, for all the requirements required by the Department of Construction Services.
A Ron Zanobi mentioned that maybe PMWeb will not be used. M Petersen told the bidders to email

that questior gs well as any others relating to the requirements, etc. by the deadtine of Monday,
August 20, 2012.

. R Zanobi Informed the bidders (and It Is aiso llsted on page 4 of the Agenda) the Department of
Construction Services would be supplying a dumpster for the disposal of Asbestos Contained Material at
no charge o the contractor,

6. R Zancbi advised the bidders fo pick up plans and specs at 165 Capitol Avenue, Hartforg, CT.

7. Aftendees walked the roof and the grounds, M Petersen noticed the vent stack indicated on the drawing
was actually a hot stack. She will provide a revised detail as part of the Addendum.

The above represents to the best of my knowledge the important items discussed during the meeting. Take fime
fo review; and should you take exceplion or have comments, please nofify the Architect immediately.

Submitted by:  Marguerite E Peatersen, AIA
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BI-DF-51

Date: | Thursday, August 16, 2612

Meeting Start Time: | 10:00 AM

Meeting Location: Bldg.

American Schooi for the Deaf - Vo-Tech

Meeting Purpose: | X Pre-Bid Meeting

Construction Meeting

Other: |

Name: Marguerite Petersen, AJA Titie:  Architect
Company/Depariment: Martin Benassi, AlA - Architect E-mail; mpetersen@mabarchitect.com
Street: i Two Broadway Phone: 203.281.5000
City/State/Zip: ‘Hamden, CT 06518 Q‘G// Cell: 860.877.4478
: z2 . FAX: 203.248.6072
Name: 4 34 Yy Ao feer _{ﬁ,f,..;@" . Title:
Company!%)epartmeﬁ: q_;é DC‘Z.S seei E-mail:
Street e - Phone:
OlyStateizip: 1€8 A WE Cell: .
: E/Ml ﬁ)'z T FAX:
Name: S} fCazowky Title: . \ "
Gompany/Department. [N sy &\ Fes jﬂrm"/;ia - E-mail; Saw @cfcmﬁg#imeﬁ ne - et
Street; f2y Bent b Phone: 263 55'4"3—&-/ “
City/State/Zip: -1 Cell: 2633952316
5’@*}%% o7 EAX, 203 502 02eY
 Name: 7 Jnoqied E Title!
Company/Department ¢ ke 1, gy £ 00 17 E-mail: KRY grckKiepptwny fiw
 Street g 4 Phone: @4 74 ¢ § 07 ReDFIF g

City.fStaieiZip:qWS AP FORD Bowd M55

EGt PoRY pipsr 02790 ‘ FeSCE-¢ 8 20

Name: [5¢ s ket
Company.'Depf;ﬁ?neﬁr?t:ﬂg ik | Co.

Strest: ?-J.f A
City/State/Zip: -« an il T 9&*—116

Title:

E-mail, hroger @{-AQ('M‘,@(: qleer o

ghﬁ“e: CfG-432- 3D
allt
Fax: ©lg- 4332379

Name: ¥ L6/ 7

Cgmganyft}epa;{e;t: 5;7&4 /7;7 / < pf;

Clyatsizip: f@w ZW"TJ’*L% 0L
y ()4/5 e

Title: Al

e VAR gwal/:Lﬁw, (o
Phone: gg?j‘—ﬁéS’“?éJ_ﬁ :

- Gell; 3%0 - wvFo ~L2gO
gaX; £Cc-¥5F-dosy

Name: Vil Title: < righ |
Compan_y.’[ﬁeﬁértmen ?‘E-_o A ,J ‘“R,WG«:C E-mail & oz em m{tr;y.;pﬁg o
gt'glestiatefzgipm nely Toe oo Box LAF ghgne: Lt Pa g G FT
H 3 eliz
“Abnn T BL2D FA:Be2 PRE 92 4%

NameSowr ), ok )
Company/Depastmen

Street: = 544:&; Poe

CitylState/ZIp: ten dein, €T O G1S)

t: Bacy @cf@»\&“tm -

Tiie: & viperiise ©

- Emall o e A B pebev 1 e ey Conn

Zhgne:(;:tsj’} SBS-YET O
el

FAX: (03] 235 -~ F9516

Name: MWE.  fEBAULIE Y

Title; LW,

CompanyDepariment, Rgavird vt LL E-mail: At s EERALIEY Comptnv,
sweet | fo- et ﬁé/ eegpay s LES Phore: E&d«éc{%gytk ’ Gg':-*
ISREIZE MoveskRrER, OFy  ObadS S B TRa g

Name: Job K“?‘b
Company/Department; CFFSHOER CawsT
Street: 780 HAETEORD Ropd
City/State/Zip: MR STBE, T CooHD

Title: P

Eamall, e @ O et 2L 0CTHIG s

Phone: ®&d H32:0L60
Cell: 86e¢ 981-8133
EAX: Seb H3E ajre

CT DPW — 7005 (Rev. 061603}
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BI-DF-51
Date: | Thursday, August 16, 2012
Meeting Start Time; | 16:00 AM
Meeting Location: Amerlcan School for the Deaf - Vo-Tech
* i Bidg.
Name: \ﬁ"FF reae g’f/é‘ﬂ-»“ Titte: b mﬁfm S ‘;;;f
Company/Department: 4 s o E-mall: &5~ fog'//ﬁ;““/é/?’_ Asp —
e St mam ST o A e
Y NTED eT P e P - S fEOPi-s 2
Name: Title: Fed-$06 /857
Gompany/Department: E-mail;
Street: Phone:
City/State/Zip: i Celh
EAX:
Name: Title:
Company/Department: E-mail:
Street: . Phone:
City/State/Zip: Cell:
- FAX:
Name: Title:
Company/Depariment: . E-mail:
Street: Phone:
City/State/Zip: Cell:
: FAX:
Name: Title:
Company/Department: . E-mail:
Street: . Phene:
City/State/Zip: . Cell:
: FAX:
Name: Title:
Company/Depariment: E-mail:
Street: Phone:
City/State/Zip: ' Cell:
FAX:
Name: Title:
Company/Department: E-mail:
Street: : Phone;
City/State/Zin: ) Cell:
FAX:
Name: Title:
Company/Department: E-mail:
Street: Phone:
City/State/Zip: o Cell:
EAX:
Name: Title:
Company/Department: E-mail:
Street: Pheone:
City/StatelZin: ‘ Celi:
FAX:

CT DPW - 7005 [Rev: (61809} 7000 — Construction Phase Forms
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AMERLCAM SCHAOL ol THE DIEZAE
Hﬁiﬁb NE= T T
AVEOST ‘

'Beaulieu
Mike Heaulieu
y Company, LLC president

il coitimereial pofing & préveiti baiitena

* PO Bok 5G6¢, Manchaster, CT 06045

(@‘5) w2 20 #66-ROOFER-8 (B66-766-3378)
b c T: B60-647-H5BY
F: 860-646-7528

Mmﬁ.%u&(gm Lorpany é.éfum_-c «@qf

Putnagm, CT + Manchaster, CT = Chapachet, R}

%

TEL (660) $28-9199 . . .
FAX isevog 928.9244 Lo } -4 Sam Razouki :
Emali: ed.mullen_cornrooting @yanoo.com A x Lo Estimator i

' o ok

: R ANECE : g'x 185 Charles Street

COMMERCIAL ROOFING i =0\ Stratford, CT 06615

8% CONTRACTING, INC. i O$ o 203.232%084
COMMERCIAL & INDUSTRIAL ROOFING SPECIALISTS - ; 203.502.0204 :
e e: sam@domackroofing.com H
£0 MULLEN : 340 KENNEDY DRIVE, P.O. Li i ;
Sales Manager ?U.TNA%'I? ORNECTIOUT Degen ww.domackraoting.com !

8 AARED P ACRA
David K. Gordon
General Manager

36 Duffy Avenue
PO, Box 712
Meriden, CT 06450 Toli Free: 300-454-4830
dave@macriroofing.com Fhone: 203-235-4830 %12
wwrw.macriroofing-corn Fax: 203-235-7510

New Britain fax 8609632051
Roofing Co., Inc.  se-aen-2700 | o
ik g SO nbr387@yahoo.com
' . . FSHO RE::
Tom Leith ONSTRUCTION INC.
’ - Prositent -
Joseph Kiss | 3‘-82£:?g:5§65 oo ;:': ;t;;gcrggg:;}z 0326 )

. - Praject ¢ Jo tneroofing.com Y
Fagtory Corttfied By North Americr's mﬂh&mﬂ LICENSE ENEO0TH) T weenw atfohacssnlariaalingeea

Largest Roofing Manufactu R ranmies  Fully Ins

All questions must be in writing (not phone or e-mail} and must be forwarded to the consulfing Architect/Engineer
Marguerite E Petersen, AlA 203-248-6072 FAX with copies sent fo the CT DCS Project Manager Ron Zanobi 860-713-
7261 FAX and Construction Administrator Steve Udeh 860-713-7261 FAX

-

in (& Contracts Supervisor
Department of Administrative Services
On Behalf of the Department of Construction Services

CT DCS - 6030 (Rev. 03.21.12) . 6000 — Bid Phase Forms



