



ADDENDUM NO.: 2

DATE OF ADDENDUM: November 28, 2012

**Elevator Upgrade
450 Capital Avenue
Hartford, CT 06106
BI – 2B – 271**

Original Bid Due Date / Time:

December 5, 2012

1:00 PM

Previous Addendums: Addendum #1

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated July 15, 2012. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1

QUESTION: Is the cab being replaced in it's entirety or is the intent to provide a new cab interior including new sills and car doors?

ANSWER:

Specifications Section 142100, paragraph 2.07

The existing cab interiors are to be refurbished as specified in paragraph 2.07 CAB ENCLOSURES

Item 2

QUESTION: There is no mention of the governors. Are the existing governors to be retained or replaced?

ANSWER:

Provide new governors as part of the new hoist machine installation.

Item 3

QUESTION: There is no mention of the car or hatch door equipment. Are the existing to be retained or replaced?

ANSWER:

Provide new equipment as specified in Section 142100 Paragraph 2.08 HOISTWAY ENTRANCES.

Item 4

QUESTION: 3.02G indicates grouting under sills. Are any hall sills being replaced?

ANSWER: Provide new aluminum sills at the Lobby entrance doors as specified in Section 142100 paragraph 2.03 B 15 h. The sills on remaining floors shall be retained as specified in paragraph 203.B 15 h.



ADDENDUM NO.: 2

DATE OF ADDENDUM: November 28, 2012

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer C. J. Lawler Associates by Fax to (860) 231-9063 with copies sent to the CT DCS Project Manager Ashor Gevargisnia by Fax to (860) 713-7270.

End of Addendum

A handwritten signature in cursive script that reads "Mellanee Walton for".

David Busanet, Bidding & Contracts Supervisor
Department of Administrative Services
On Behalf of the Department of Construction Services