



# 4330

## Construction Manager At Risk (CMR) RFP Addendum

Project Number: BI-RT-844 CMR

Page 1 of 1

Addendum No.: 1Date Of Addendum: July 11, 2012*Via Email:* July 11, 2012

Construction Manager at Risk (CMR)  
Request for Proposals  
Additions and Renovations To  
Emmett O'Brien Technical High School  
Ansonia, CT

**BI – RT – 844 CMR**

---

**Original Proposal Due Date / Time:** To Be Determined
 

---



---

**Revised Proposal Due Date / Time:** To Be Determined
 

---



---

**Previous Addendums:** None
 

---

**TO: Prospective Proposers:**

This Addendum forms part of the CMR RFP Documents and modifies or clarifies the CMR RFP for this Project that has yet to be released. Please acknowledge receipt of this Addendum on the space provided for it in a future Section 00 42 23 CMR Cost Proposal Form. Failure to do so may subject the CMR Proposer to disqualification. The following Deletions, Addition, Substitutions, and Clarifications are applicable to CMR Request for Proposals (RFP) for the project referenced above.

<b>ITEM NO. 1</b>	<b>DELETE:</b>	Section 00 11 19.2 CMR Request For Proposals (RFP), dated <b>June 29, 2012</b> , in its entirety.
-------------------	----------------	---

<b>ITEM NO. 2</b>	Release of this Project's CMR Request for Proposals (RFP) has been <b>"Put On Hold"</b> until further notice.
-------------------	---

---

**Joel Baranowski – CT DCS Project Manager**

Room 463  
165 Capitol Avenue  
Hartford, Connecticut  
P: 860.713.5612

**End of Addendum No. 1**

Cc:   A. Herring – CT DCS           K. Kopetz - CT DAS           P. Babey - CT DCS           File  
      B. Salemi - CT DCS       J. Cavacas - CT DCS       R. Daigle - CT DCS  
      B. Bockstael - CT DCS   A. Richmond – CT -THSS   R. Mitchell- CT DCS