

ADDENDUM NO.: 7

DATE OF ADDENDUM: January 27, 2014

**CTARNG Vision 2020
Project No. 2 – TASKS A, C, D, E
READINESS CENTER RENOVATIONS &
STONES RANCH MILITARY RESERVATION
NEW LONDON & EAST LYME, CT
BI – Q – 658**

Original Bid Due Date / Time:

February 5, 2014

1:00 PM

Addendum No. 1 – August 27, 2013
Addendum No. 2 – September 6, 2013
Addendum No. 3 – September 9, 2013
Addendum No. 4 – September 11, 2013
Addendum No. 5 – January 14, 2014

Previous Addendums: Addendum No. 6 – January 21, 2014

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated **June 24, 2013**. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1

On the Room Finish Schedule (Drawing A.140), revise ceiling material to suspended acoustical ceiling (SAC) at Female Locker 18, Male Locker 23 and Swing Locker 25C.

Item 2

On the Room Finish Schedule (Drawing A.140), revise the ceiling height at Male Locker 23 to 8'-0".

Item 3

On the Room Finish Schedule (Drawing A.140), under the REMARKS column for Male Shower 24B, revise the note to read, "AT ADJACENT LAVATORY, PROVIDE ACT CEILING AND PROVIDE FLOOR & WALL FINISHES TO MATCH SHOWER AREA. SEE NOTE #7".

Item 4

Request for information:


Q: Regarding Drawing C.116, please confirm the quantity of light fixtures required per pole.

A: Only one light fixture is required per pole, this is indicated by the light fixture model number located in the Light Fixture Schedule on Drawing C.116.

Item 5

On Drawing C.116, DELETE Note #2 below the Light Fixture Schedule.

End of Addendum



Mellanee Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Department of Construction Services