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ADDENDUM NO.: 1 DATE OF ADDENDUM: April 29, 2014

CTARNG FACILITY VISION 2020 PROGRAM PROJECT NO. 7
HARTFORD ARMORY ROOF AND SKYLIGHT RESTORATION
360 BROAD STREET
HARTFORD, CT
Bl - Q-659

Original Bid Due Date / Time: 5/14/14 1:00 PM

Previous Addendums: N/A

TO: Prospective Bid Proposers:
This Addendum forms part of the “Contract Documents” and modifies or clarifies the original “Contract
Documents” for this Project dated February 28, 2014 . Prospective Bid Proposers shall acknowledge receipt of
the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal
Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

ltem 1

Attached is the sign-in sheet from the Mandatory Pre-Bid walk through held on April 29, 2014.

ltem 2

Attached is the Agenda for the Pre-Bid walk through held on April 29, 2014.

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer Mark

Hopper, AIA, Fletcher Thompson, fax number (860)246-7206 with copies sent to the CT DCS Project Manager Peter B.
McClure, P.E., fax number (860)713-7261.

End of Addendum 1

U 4 0 wwne (adtn~

Mellanee Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Division of Construction Services
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BI-Q-659

4/29/2014

9:30 AM

Hartford Armory — Hartford, CT
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CTDCS Project No.: BI-Q-659
Date: 4/29/2014
Meeting Start Time: 9:30 AM
Meeting Location: _Hartford Armory — Hartford, CT
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6025
Pre-Bid

Conference Agenda

CTDCS Project No.: _BIl-Q-659

Page 1 of 3

Date: 4/29/2013

Meeting Start Time: _9:30 AM

Meeting Location: _Hartford Armory - Hartford, CT

Meeting Objective: Pre-Bid Conference for BI-Q-659

Facilitator: Peter B. McClure

Agenda Topics

1.0 General:

The purpose of the Pre-Bid Conference is to provide an “Informal” forum
for the Prospective Bidders to ask questions on the design and
construction Scope of Work identified in the Bidding Documents.

All answers by Owner's and Agency’s Representatives to Prospective
Bidders questions are considered Informal and non-binding on the State.

All Prospective Bidders requiring a Formal answer to their questions
must submit their questions in writing to the DCS Project Manager.
PM Email Address: :

All Eormal answers to written Shortlisted CMR Proposers questions shall
be via the issuance of an Addendum by the DCS Project Manager to all
Shortlisted CMR Proposers.

Registration: Prospective Bidders who do not properly register at the

. Mandatory Pre-Bid Conference may cause their Bids to be rejected as

non-responsive. All attendees of the Mandatory Pre-Bid Conference will
be required to register. Proper registration means that the Bidder's
representative has signed their name to the official roster and listed the
name and address of the company they represent on the official roster no
later than the designated start time of the Pre-Bid Conference.
Prospective Bidders are advised to register early as no attendee will be
allowed to register after the advertised start time of the pre-proposal
conference.

Please do_not make any other Site Visits. There are no other
opportunities to visit the site.

IMPORTANT NOTE: In accordance with CT DCS Regulations all participants

in any selection, proposal or bidding process, including user agency
representative(s), shall not communicate with any potential Offeror prior to,
during, or upon conclusion of the entire Selection, Proposal, or Bidding
procedure, with the exception of information necessary to complete the
administrative steps of the selection process.

CT DCS — 6025 (Rev: 121211)
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CTDCS Project No.:

Agenda Topics

2.0  |ntroduction of Participants:
. AJE: Fletcher Thompson — Mark Hopper — (860)249-0888
. CA: DCS - Peter McClure — (860)713-5715
e  Agency Represenattive: Ed Fulton — (860)548-3274
3.0 Project Summary: (General Requirements - 01 11 00 Summary of Work)
Project Description:

The project includes the removal and replacement of the existing skylight
structures over the main Drill Shed and the Main Lobby. There are structural
upgrades to the supporting steel framing at the Drill Shed Skylight. The existing
asphailt roofing at the Drill shed and four Penthouse areas will be removed and
replaced. The low slope roof areas at the emergency generator building and
four Penthouse areas will also be removed and replaced.

J Work Phases: one :

e  Calendar Days: 210

4.0 Important Agenda Topics:

. Substitution Procedures: (General Requirements 01 25 00 & General
Conditions, Article 15)
Substitution of Materials and Equipment before Bid Opening. The
Owner will consider requests for Equals or Substitutions, if made prior to
the receipt of the Bid. The information on all materials shall be consistent
with the information herein.
Deadline: May 6™, 2014
Substitution of Materials and Equipment After Bid Opening: Subject
to the Architect or Engineer's determination, if the material or equipment is
Equal to the one specified or pre-qualified and the CT DCS Project
Manager's approval of such determination, Substitution of Material or
Equipment may be allowed after the Letter of Award is issued only:

. Supplemental Bids: (General Requirements 01 23 13 & 00 40 13 Bid
Proposal Form)

. Hazardous Material Inspection Reports(Volume 1- Project Manual):
Lead Paint, asbestos on the roof.

. Geotechnical Reports: N/A

L]

5.0 Written Questions Deadline: 5/7/2014
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6.0 Bid Opening: 5/14/2014

Other Agenda Topics _

Project shut down during January and Febuary of 2015.
Parking in the lot at the corner of Capitol Ave and Oak Street — 10 spaces

___Additional Notes

END
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