

ADDENDUM NO.: 4

DATE OF ADDENDUM: July 27, 2015

**MANUFACTURING CENTER ADDITION
QUINEBAUG VALLEY COMMUNITY COLLEGE
742 UPPER MAPLE STREET
DANIELSON, CT
BI – CTC-471**

Original Bid Due Date / Time: July 29, 2015 1:00 PM

Revised Bid Due Date / Time: August 12, 2015 1:00 PM

Previous Addendums: Addendum #3 dated 7/23/2015, Addendum #2 dated 7/8/2015, Addendum #1 dated 7/1/2015

TO: Prospective Bid Proposers:

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated June 5, 2015. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

Item 1

The bid opening will be changed from July 29, 2015 @ 1:00 PM to August 12, 2015 @ 1:00 PM.

All questions must be in writing (not phone) and must be forwarded to the consulting Architect/Engineer (Silver/Petrucci + Associates, e-mail: rabrahams@silverpetrucci.com) with copies sent to the DCS Project Manager (Robert Dexter, e-mail: Robert.Dexter@ct.gov) and Construction Manager (Ed Barrett, e-mail: ebarrett@morganti.com)

End of Addendum 4


Mellanee Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Division of Construction Services