

ADDENDUM NO.: 5

DATE OF ADDENDUM: July 20, 2016

**Chiller Plant Upgrade Project  
CT Mental Health Center  
34 Park Street  
New Haven, CT  
BI-MH-112A**

---

Original Bid Due Date / Time: July 27, 2016 1:00 PM

---

Revised Bid Due Date / Time: August 3, 2016 1:00 PM

---

Previous Addendums: Addendum #4 dated 7/8/2016, Addendum #3 dated 6/30/2016, Addendum #2 dated 6/29/2016, Addendum #1 dated 6/27/2016

---

**TO: Prospective Bid Proposers:**

This Addendum forms part of the "Contract Documents" and modifies or clarifies the original "Contract Documents" for this Project dated Insert Date. Prospective Bid Proposers shall acknowledge receipt of the total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may subject Bid Proposers to disqualification.


The following clarifications are applicable to drawings and specifications for the project referenced above.

**Item 1**

The bid opening will be changed from July 27, 2016 @ 1:00 PM to August 3, 2016 @ 1:00 PM

All questions must be in writing and must be forwarded to the consulting Architect/Engineer - DTC – Steve Gendreau  
Fax: 203 234 7376 with copies sent to the DCS Project Manager - Wayne E. Thorpe, Fax: 860 713 7261.

End of Addendum 5



---

Mellanee Walton, Associate Fiscal Administrative Officer  
Department of Administrative Services  
On Behalf of the Division of Construction Services